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01‐  NOTICE INVITING TENDER 
 
From    :   

   Dy. Manager (Civil) 
   BHEL‐JHANSI, 
   Pin‐ 284120 (UP) 
 

 To  :   M/s   __________________________________________________ 
    __________________________________________________       
       
  Dear Sir, 

SUB: Construction of boundary wall around BSN School. 

1‐  Sealed Tenders in two parts (i) Techno‐commercial bid & (ii) Price Bid are invited for the 
work mentioned above from bidders who fulfill the qualifying criteria as mentioned below: 

 

 Nature of work 
Time of 

completion 

Estimated 
tender 
Value 

 

Earnest money deposit 
(in Rs) 

Last date 
of issue 
of Tender 
date & time 

Tender 
submission 
date & time 

Tender 
opening (Part 
1) date & 
time 

Construction 
of boundary 
wall around 
BSN school. 

09 Months 
 

Rs. 
33.33 
Lakhs 

Rs.1.00 Lakhs 
To be accompanied 

with techno‐
commercial bid (Part 1) 

01/09/2014 
&  

03:00 PM 

02/09/2014 
by  

01.15 PM 

02/09/2014
by 02.00 

PM 
(Tuesday) 

 
2‐  Cost of tender documents: Rs.456/‐ (400 + Vat @ 14%) 
3‐  Address for purchase, submission & opening of Tender 

 

(1) Purchase of Tender: ‐   Office of Shri Pawan Nayyar 
Dy. Manager – Civil 
BHEL Jhansi – 284120 
Email: paawan@bheljhs.co.in 

 

(2) Submission of Tender: ‐   Tender Box located at Admin Building 
Admin Building Main gate 
BHEL Jhansi – 284120 

 

Or if sent through Courier 
Shri Pawan Nayyar 
Dy. Manager – Civil 
BHEL Jhansi – 284120 
PH NO 0510 2412582, 9453001038 
Email paawan@bheljhs.co.in 

                           
Opening of Tender: ‐    Tender Room 

 

               Admin Building Main gate 
               BHEL Jhansi – 284120 
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4 Tender documents can be purchased from the above office by submitting an application and cost 
of tender documents by Demand Draft payable at Jhansi or cash (to be paid at cash counter at BHEL 
Jhansi) Till 01/09/2014 up to 3.00 PM, Bidders may also download the tender documents from the 
web page of BHEL (www.bhel.com) and use the documents for submission of tender. In such cases, 
the cost of  tender documents  shall have  to be paid at  the  time of or before  submission of offer. 
Payment to be made through DD favoring “ Bharat Heavy Electricals Ltd” payable at Jhansi  , to be 
sent along with the offer. 
 

Note: BHEL  takes no  responsibility  for any delay /  loss of documents or correspondence sent by 
courier or post. Late tenders shall be rejected outright 
 
 

Your offer is to be submitted in two parts in two separate sealed envelopes properly marked “Part‐I 
Techno‐Commercial  Bid,  TENDER  No.  TCX/TE/4/09/  &  “Part‐II  Price  Bid,  TENDER  No. 
TCX/TE/4/09/”  respectively and  these  two envelopes  to be put  in  third  sealed envelope properly 
marked: 
 

“Construction of boundary wall around BSN School.”           
 

TENDER No. TCX/TE/4/09/ Due date: "02/09/2014” 
  
Part‐I Techno Commercial bid: 
Part  I of  the  sealed  tenders alone will be opened by BHEL  in  the presence of  tenderers who are 
present at the time & place of opening. A signed blank price‐bid copy should be enclosed with this 
bid. The spaces for prices should be crossed (/). 
 

NOTE: Contractor has to submit bar chart/ pert chart (L1 Chart) along with techno‐ commercial bid. 
 

Part‐II Price bid: 
The price bid should contain prices only. Price bid will be opened only for the parties who qualify in 
techno commercial bid. 

TO BE SIGNED BY THE TENDERER 
Certified that all Sections of the Tender have been read / complied & agreed to, and each page of 
the tender offer has been signed & stamped. 

 
 
 

(Signature of Authorized person(s)) 

Name and designation of Authorized Person(s) 

Signing the tender on behalf of the tenderer 
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02‐  Brief Description of Work 
 

The work involves work for construction of boundary wall around “BHEL SIKSHA NIKETAN SCHOOL” 
of BHEL Township as per approved drawings and direction of Engineer  Incharge. All the work shall 
be done as per instructions of Engineer‐in‐Charge. 
The contractor shall arrange all material, tools and plant and labour for the work. Only cement shall 
be supplied by BHEL.  
The period of completion of work shall be 09 months from the 15th day of issue of Letter of Intent 
by TCX department. 
The above description is only intended to give the tenderers an insight into the broad scope of the 
work. This description cannot be used by the successful contractor to refuse any other work related 
to the project but not stated explicitly. Further the quantities mentioned in price bid are not binding 
on BHEL and may  increase or decrease to any extent for which contractor shall not be eligible for 
any revision in rates. 
The rates for the work shall remain fixed for the entire duration of project. The scope of work may 
increase or decrease depending on the actual circumstances, BHEL management decisions and the 
performance of  contractor during  the progress of  the works.  The  schedule of quantity  attached 
along‐with this tender is tentative and may change during execution as per site conditions. 

 

03‐  QUALIFYING CRITERIA  

The work  is  specialized  in nature which  requires skilful workmanship &  timely completion. All 
the following criteria will have to be met and documentary proof  in support of the same to be 
submitted along with Techno Commercial Bid. Only those parties meeting the following criteria 
shall be eligible for opening of price bids. The decision of BHEL in this regards shall be final. 
 

(I) FINANCIAL 
 

(a) The Bidder should have an Average Annual financial turnover from during the  last 3 years, 
ending  31st March  2013  not  less  than  Rs.  10  Lakhs.  Duly  audited  Financial  Statement/ 
Balance sheet / Certificate from CA to be submitted as a supporting document. 

 
(b) If all balance sheets are not available for all three years then the average shall be calculated 

by dividing the sum of turnover of submitted balance sheets by three 
 

(2) The bidder should have the experience of successfully completing similar works during the 
last seven years ending 31.03.2014 amounting to values mentioned as under in a completed 
contract.  (running  contract  in  a  BHEL  unit  will  acceptable  along  with    certificate  of 
satisfactory work performance from Engineer – in‐ Charge) 

 
 

a) Three  similar  completed works each  costing not  less  than  the amount equal  to Rs. 13.33 
lakhs   

Or 
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b) Two similar completed works each costing not less than the amount equal to Rs 16.67 lakhs 
Or 

  c) One similar completed work costing not less than the amount equal to Rs 26.67 lakhs 
 
d)  In  case  experience  in  private  sector,  TDS  certificate  must  be  submitted    along  with 

experience certificate.     
 

Definition of similar work(s): Civil construction work including buildings, boundary walls, retaining 

walls, dams and canals having masonry and RCC work of minimum 380 m3. 

(3) The Bidder should possess  
 

(A) Should have PAN/TAN number. Copy of PAN/TAN to be submitted. 
 

(B) Should have Service Tax number  (PAN based). Copy of Certificate  issued by Excise 
Dept. 

 

(C) Should have UP VAT/TIN No. and/or CST No. (Whichever is applicable), if material is 
supplied/ consumed. Certificate Issued by sales Tax Dept to be enclosed. 

 

(II) HR and Legal  
 

(1) The bidder  is required to obtain PF registration, ESI registration and valid sales tax no. or 
registration no., Central Labour License before start of work. If the bidder already has these 
documents, they must be submitted along with techno‐commercial bid.  If not, the bidder 
must submit affidavit of obtaining PF, ESI registrations and Central Labour License within 15 
days of issue of Letter of Intent by the department. Work at site will be permitted only after 
all the above requirements are fulfilled and documents submitted to BHEL   

(2) The bidder must sign self declaration of compliance to all statutory and legal requirements 
of Appropriate Government and other Legal Authorities. 

(3) The bidder must submit self declaration of having never been blacklisted from any BHEL 

unit or any State / Central Government department / PSU as per annexure G. 
 

(4) The  bidder  must  submit  self  Certificate  declaring  the  firm  and  its 
proprietor/partners/Directors has never been found guilty by a court for crimes of fraud, 

dishonesty or moral turpitude as per annexure G. 
(5) Contractor engaged  in construction and maintenance work shall register his firm at Zila 

Panchayat  and  obtain  license/  registration  no.  from  competent  authority.  Contractor 
shall provide license/registration no. to BHEL Jhansi before commencing the work. 

 
 

(III) Technical Proficiency 
 

(1) The bidder must submit the list of tools, plants and machinery available with them. 
(2) The bidder must  submit  the  list of  technical and  skilled manpower available with 

them. 
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04‐    REVERSE AUCTION 
 

BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed envelope price 
bid, submitted by the bidder. This will be decided after techno‐commercial evaluation. All bidders to 
give their acceptance for participation in RA. Non‐acceptance to participate in RA may result in non‐
consideration of their bids, in case BHEL decides to go for RA. 
In case BHEL decides to go for Reverse Auction, only those bidders who have given their acceptance 
to participate  in RA will be allowed to participate  in the Reverse Auction. Those bidders who have 
given  their  acceptance  to  participate  in  Reverse  Auction will  have  to  necessarily  submit  “online 
sealed  bid  in  the  Reverse  Auction.  Non  submission  of  “online  sealed  bid  by  the  bidder  will  be 
considered  as  tampering  of  the  tender  process  and  will  invite  action  by  BHEL  as  per  extant 
guidelines  in  vogue.    Information  and  general  terms  and  conditions  governing  RA  are  given  at 
Annexure J. 
 
NOTES:  

I) No conditional tender will be accepted.  
II) Valuation will be on total of all schedules. L1 (lowest bidder) will be decided on overall 

basis only. 
III) BHEL reserves the right to delete any items of works or reject incomplete offers. 

 
 

05‐  TIME SCHEDULE OF COMPLETION 
 

The total time allowed for the execution of the work is 09 months from the 15th day of issue of 
Letter of Intent by the department. 
The bidders are advised to visit the site of work and obtain data about the weather conditions, 
water table etc, before quoting their rates. No claim shall be entertained on account of contractor 
lack of knowledge of site and conditions. 
 
Note: Contractor should submit their Bar‐chart/PERT chart (L‐I Chart) along with techno‐commercial 
bid 
 
 
 

CONTRACT EXECUTION REQUIREMENTS 
 

(5.1)  Project manager (having experience of Civil work  in  large projects) with financial powers and 
adequate funds should be posted fulltime during the contract period. This person shall be  in 
the regular rolls of the contractor on whom the contract is awarded. 
He  must  be  supported  by  adequate  supporting  staff.  Details  of  this  team  including 
qualification shall be submitted with part‐I bid. The  technical  team of  the contractor should 
have sound knowledge of such civil works and experience of execution.  
 
 

(5.2) In  view of  the urgency  for  completion of work  the  contractor must ensure daily work. The 
work must also continue uninterrupted during rainy season. For this necessary and adequate 
sheds (covered area) shall be constructed at contractor’s cost. 
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(5.3) Construct  water  proof  sheds  for  accommodating  at  least  1000  cement  bags  each.  The 
flooring and storage of cement bags shall be such that ingress of moisture from floors shall 
be prevented. 

 

(5.4) Field laboratory with necessary test equipment shall be established by contractor. 
 

(5.5) As  the BHEL  stores  / offices  are  inside BHEL premises under CISF  security,  contractor  shall 
have  to  organize  passes  for  taking  out  material  to  site  and  for  meeting  BHEL  officials. 
Necessary formalities for material, equipment entry passes shall have to be organized by the 
contractor. BHEL shall provide necessary assistance in this regard.  

 

(5.6) The  successful  bidder will  be  required  to  comply with  all  the  rules &  regulations  of U.P.  
Categorical  confirmation  is  required  that  contractor  will  fulfill  all  the  requirements 
applicable to this type of work in U.P including any new registrations etc. 

 

(5.7) UP  Buildings  and  other  construction  workers  Act  (if  applicable)  should  be  paid  by 
Contractor. 

 
06‐  INSTRUCTIONS TO TENDERERS 
     

1.0 Tenders should be sent/posted with due allowance for any transit/postal delay.  The tenders 
received after due date and time of opening are liable to be rejected.                                                                  

2.0 Tenders shall be opened by authorized officer of BHEL at his office at  the  time and date as 
specified  in the tender notice  in the presence of such of those tenderers or their authorized 
representative who may be present. 

3.0 The  tenderers  shall closely peruse all  the clauses and  specifications  indicated  in  the Tender 
Documents before quoting. If the tenderer has any doubt about the meaning of any portion of 
the  Tender  Specifications  or  find  discrepancies  /  omissions  in  the  drawings  or  the  tender 
documents  issued are  incomplete or shall require clarification on any of the technical aspect 
scope of work etc., he shall at once contact the authority  inviting the tender for clarification 
before the submission of the tender before last date of submission of bids. 

4.0 Before tendering, the tenderers are advised to inspect the site of work and the environments 
and be acquainted with the actual working and other prevalent conditions, facilities available, 
position  of material  and  labour.   No  claim will  be  entertained  later  on  grounds  of  lack  of 
knowledge after submission of the tender. 

5.0 Tenderer  must  fill  the  schedules  and  furnish  all  the  required  information  as  per  the 
instructions  given  in  various  sections  of  the  tender  document  and  specification.    Each  and 
every page of  the Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG 
WITH THE OFFER by the tenderer  in token of complete acceptance thereof. The  information 
furnished shall be complete by itself. 

6.0 The  tenderer  shall  quote  the  rates  after  visiting  the  site  to  know  the  site  conditions.  The 
tenderer shall quote the rates  in English Language using  international numerals.   These rates 
shall be entered  in figures as well as  in words.   In case of difference  in rates between words 
and figures, the rate quoted in WORDS shall be treated as final rates.  For the purpose of the 
tender, the metric system of units shall be used. 

7.0 All entries  in the tender shall either be typed or be written  in  ink.   Erasures and overwriting 
are not permitted and may  render  such  tenders  liable  to  summary  rejection.   The  tenderer 
shall duly attest all cancellations and insertions prior to submission of tender. 

 
 



 
BHARAT HEAVY ELECTRICALS LIMITED, JHANSI 

    TOWNSHIP CIVIL DEPARTMENT   
           Name of work:‐ Construction of boundary wall around BSN school. 
             TENDER NOTICE NO.  TCX/TE/4/09/                                                           Date: 11/08/2014 

           Signature, seal & issuing authority                                               Sign, seal & date of contractor 
9 

 

JHANSI 

 
 

8.0      DATA TO BE ENCLOSED.                                    
  Full information shall be given by the tenderer in respect of the following.  Non submission 

of the required information may lead to rejection of the offer. 
 
 

8.1  FINANCIAL STATUS. 
Financial viability as per Proforma enclosed at ANNEXURE `A’ including Permanent Account 
Number issued by Income tax department. 

 

8.2  BLANK & SIGNED PRICE‐BID 
  A copy of blank & signed price‐bid should be enclosed with the techno‐commercial bid. The 

space for prices may be crossed (/). 

8.3  PREVIOUS EXPERIENCE: 
A  statement  giving  particulars  (duly  supported  by  documentary  evidence)  of  the  various 
services  rendered/in  progress  for  each  similar  works  by  the  tenderer  indicating  the 
particulars and value of each work, the site  location, the duration, date of completion etc.  
as per  performa – ANNEXURE‐`B’ 

 
8.4    ORGANISATION CHART: 

9.4.1. The organization pattern  indicating name, qualification  and experience of engineer 
present at senior level in the roll of the company as on 31.03.2014. 
9.4.2.  Details  of  construction  equipments  in  support  of  their  capability  and  satisfactory 
completion of the project. 

8.5         An attested copy of  the Power of Attorney,  in case  the  tender  is  signed by an      individual   
other than the sole Proprietor, shall also be attached. 

8.6     IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of   business. 
OR 

IN CASE OF PARTNERSHIP FIRMS:   The names of all  the partners with addresses and  their 
experience.   A copy of  the partnership deed/Instrument of Partnership duly certified by a 
Notary Public shall be enclosed. 

OR 
IN CASE OF COMPANIES: Date and place of  registration  including date of commencement 
certificate  in  case  of  public  companies  and  the  nature  of  business  carried  on  by  the 
Company.    Certified  copies  of memorandum  and  Articles  of  Association  are  also  to  be 
furnished.  Also indicate names, addresses and experience of the Directors. 

8.7 Declaration sheet as per Performa enclosed at ANNEXURE`C’.  
 

8.8  Check  list  and  schedule  of  general  particulars  duly  filled  in,  signed  and  stamped  as  per 
`ANNEXURE `D’. 

8.9 In addition to the above the particulars required elsewhere in tender documents. 
 

8.10  Mention your PF code No. allotted to you by the Regional Provident Fund Commissioner. 
 

8.11  Mention your ESI code no or any other medical policy prevailing in your company. 
 

8.12  Mention your Service Tax Registration No.(PAN based) issued by Central Excise Department. 
 

Note: In terms of clauses 8.1 to 8.12 above, all the data required to be enclosed with the tender need 
to be furnished neatly typed, signed and stamped  in the given formats only (in the form of 
separate sheets) failing which the tender may be considered as  incomplete and  is  liable for 
rejection.  Documentary, proofs wherever necessary also need to be enclosed. 
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9.  EARNEST MONEY DEPOSIT: 
  Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in 

any one of the following forms.    
(Note:  Cheques, Money Orders or Postal Orders will not be accepted.) 

9.1 Cash:    The  amount  should  be  remitted  by  the  party  to  the  Cashier  of  Bharat  Heavy 
Electricals Limited  Jhansi and cash  receipt  issued by him  shall be enclosed along with  the 
tender as permissible under IT, act.  

OR 
9.2  Demand Draft  from  any Nationalized  Bank  in  favour  of  Bharat Heavy  Electricals  Limited, 

JHANSI. 
9.3  Tenders received without Earnest Money in full in the manner prescribed above will not be 

considered. 
9.4 The Earnest Money Deposit of the successful tenderer shall be converted & adjusted against 

security deposit. 
9.5 In  the  case of unsuccessful  tenderers,  the Earnest Money will be  refunded  to  them after 

finalization of the tender.  
9.6 BHEL reserves the right of forfeiture of Earnest Money in case the tenderer:  
9.7 Submits false information.   
9.8 After  opening  of  Tender,  revokes/withdraws  his  tender  within  the  validity  period  or 

revises/alters his earlier quoted rates/conditions.  
9.9 Fails to commence the work within fifteen days from the   date of issue of ‘letter of intent’. 
9.10  Fails to submit 50% of the total security deposit before start of work.  
9.11  Fails to start the work as may be indicated in the Letter of Intent.  
9.12  EMD to be submitted along with techno commercial bid only and not in price bid. 
9.13  No adjustment of earlier EMD/Security deposit, if any, shall be permitted. However 

contractors who have deposited one time EMD shall be considered as per BHEL system. 
10     AUTHORISATION, ATTESTATION & VALIDITY OF OFFER: 
  Tenders shall be signed by persons duly authorized /empowered to do so. Certified copies of 

such authority and relevant documents shall be submitted along with the tenders. The offer 
shall be  kept open  for  acceptance  for  a minimum period of 6 months  from  the date of 
opening of  tenders.    In  case Bharat Heavy  Electricals  Limited  calls  for negotiations,  such 
negotiations shall not amount to cancellation or withdrawal of the original offer, which shall 
be binding, on the tenderers 

10 RATES OFFERED & EVALUATION OF BIDS: 
10.1 Rates  quoted  should  be  inclusive  of  all  taxes  and  duties  excluding  service  tax  as  applicable 

against documentary proof.  
10.2 The quantities mentioned are tentative and liable to change as per site condition at the time 

of execution as per description of engineer in charge. 
10.3 Payment under this contract shall be released as per General Condition of Contract(GCC) BHEL, 

Jhansi as per schedule of activities on satisfactory completion of stages of work  in all respects 
against the invoices supported by necessary documents effecting due deductions. 

11:  The price bid is divided into one part; Section A. Section 'A' is the list of CPWD, DSR 2007 items 
Sl No 1 to 35. For items Sl No 1 to 35, DSR 2007 items, percentage premium above / below DSR 
2007 rates is to be quoted.  
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11.2 No item should be left blank.  
11.3 The lowest bidder will be evaluated on overall basis.  
11.4 No advance payments will be made. 
11.5 Rates should be kept valid for 6 months from due date of tender opening. 
 

12. EXECUTION OF CONTRACT: 
  The  successful  tenderer’s  responsibility under  this  contract  commences  from  the date of 

issue of  the  Letter of  Intent by Bharat Heavy  Electricals  Limited.  The  successful  tenderer 
shall be required to execute a contract in the “prescribed form’ as per GCC with BHEL within 
15 days after  the acceptance of his  tender and  in any case before  the commencement of 
work. The expenses  for  completion and  stamping and  registration of  the agreement with 
prescribed authority, if necessary shall be borne by the Contractor. 

 

13. SECURITY DEPOSIT 
  Upon acceptance of  tender,  the successful  tenderer must deposit  the  required amount of 

security deposit within the time specified  in the  letter of  intent for satisfactory completion 
or work.  

13.1 The total amount of Security shall be deposited as per clause 13.2.2. 
13.2  The  Security Deposit will be deposited within 15 days  from  the date of  issue of  letter of 

intent but before start of work in any one of the following forms. 
13.2.1  The total Security Deposit as indicated in the Letter of Intent has to be submitted in  cash  

or as per clause 13.2.2 herewith as under : 
13.2.2   The rate of Security Deposit will be as below:  
a)  Work value Above Rs 10 Lakhs & up to 50 Lakhs = Rs 1 lakhs + 7.5% of the amount exceeding 

Rs 10 Lakhs. 
  Work value Above 50 Lakhs : Rs. 4.0 Lakhs + 5% of the amount exceeding Rs. 50 Lakhs 
b)  The security deposit will be collected before start of the work by the contractor. 
c)  Security deposit may be furnished in any of the following forms: 
(i)    Cash (as permissible under the Income Tax Act) 
(ii)    Pay Order, Demand Draft in favour of BHEL, Jhansi. 
(iii)  Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras 

etc. (Certificates should be held  in the name of contractor furnishing the security and duly 
pledged in favour of BHEL, Jhansi and discharged on the back). 

(iv)    Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the  
    Companies Act. The Bank Guarantee format should have the approval of BHEL, Jhansi. 
(v)  Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. The FDR should be in the name of the contractor, A/C BHEL Jhansi, duly 
discharged on the back. 

(vi)  Security deposit can also be recovered at the rate of 10% from the running bills. However in 
such cases at least 50% of the Security Deposit will be collected before start of work and the 
balance 50% may be recovered from the running bills.  

(vii)       EMD of successful tenderer can be converted and adjusted against security deposit.  
(viii)      The security deposit shall not carry any interest. 
   

Note:  Acceptance  of  the  Security  Deposit  against  Sl  No  (iii)  and  (v)  above  will  be  subject  to 
hypothecation or endorsement on the documents in favour of BHEL, Jhansi. However BHEL, 
Jhansi  will  not  be  liable  or  responsible  in  any manner  for  the  collection  or  interest  or 
renewal of the documents or in any other matter connected therewith. 
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13.2.3 The validity of the Bank Guarantee furnished towards Security Deposit under 13.2.2  above 
shall be up to the period of completion of work as stipulated in the Letter of Intent +     
Guarantee period (12 months) + claim period (3 months). 

 

13.2 If  the  value  of  the work  done  at  any  time  exceeds  the  accepted  agreement  value,  the 
Security Deposit shall be correspondingly enhanced and the extra Security Deposit shall be 
immediately deposited by the Contractor or recovered from payments due to him.  

 

13.3 Stamp Duty  ‐  Contractor    should  deposit  stamp  duty  on  security    deposit  as  per  Indian 
Stamp Act 1899 and amendment made  there under, applicable UP  stamp duty  rules   and  
will have to be deposited before commencement of the contract. 
 

13.4 Adjustment of Earnest Money Deposit towards part of Security Deposit shall be done as per 
clause 10.4 above. 

 

13.5 BHEL  reserves  the  right  to  forfeit  the  Security  Deposit  in  addition  to  other  claims  and 
penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations 
or  in  the event of  termination of  contract as per  terms and  conditions of  contract. BHEL 
reserves the right to set off the Security Deposit, against any claims of any other contracts 
with BHEL. 

 

13.6 RETURN OF SECURITY DEPOSIT:  
   

  If  the  contractor  fully  performs  and  completes  the  works  in  all  respects  to  the  entire 
satisfaction of BHEL  and presents  an  absolute  “No Demand Certificate”  in  the prescribed 
form and return properties belonging to BHEL taken, borrowed or hired by him for carrying 
out  the said works, half  the amount of Security Deposit will be released  to  the contractor 
after deducting all costs, expenses and other amounts that are to be paid to BHEL under this 
or other contracts entered  into with the contractor along with payment of final bill. It may 
be noted that in no case the Security Deposit shall be refunded / released prior to passing of 
final bill. Balance half of the amount of security deposit will be released only after  ‘defects 
liability period’ of 12 months  from  the date of  completion and  on  submission of proof of 
compliance of PF, ESI, Service tax payment and labour laws etc .  

 

14. No  interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money 
due to the Contractor by BHEL. 
 

15.0 REJECTION OF TENDER AND OTHER CONDITIONS: 
  The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest 

tender or any tender and reserves to itself full rights for the following without assigning any 
reasons whatsoever. 

 
15.1.1 To reject any or all of the tenders. 
15.1.2 To modify the time for completion suitably. 
15.2 Conditional tenders, tenders containing absurd or unworkable rates and amounts, tenders 

which are incomplete or otherwise considered defective and tenders not in accordance with 
the tender conditions, specifications, etc., are liable to be rejected. 
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15.3  If a tenderer expires after the submission of his tender or after the acceptance of his tender, 
BHEL may  at  its  discretion,  cancel  such  tender.  If  a  partner  of  a  firm  expires  after  the 
submission  of  the  tender  or  after  the  acceptance  of  the  tender,  BHEL may  cancel  such 
tender at its discretion unless the firm retains its character. 

 

15.4  BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in 
the composition of the firm made subsequent to the execution of the contract.  BHEL may, 
however, recognize such Power of Attorney and changes after obtaining proper legal advice, 
the cost of which will be chargeable to the contractor concerned. 

 

15.5    If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 
reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest 
Money/Security Deposit/any other moneys due. 

 

15.6 Should a tenderer or Contractor or in the case of a firm or Company of Contractors/one or 
more of  its Partners/Shareholders/Directors have a relation or relations employed  in BHEL, 
the authority  inviting tender shall be  informed of the  fact along with  the offer,  failing this 
BHEL may  at  its  sole  discretion  reject  the  tender  or  cancel  the  contract  and  forfeit  the 
Earnest Money/Security Deposit. 

 

15.7       The successful tenderer should not sub‐contract the part or complete work detailed  in the 
tender specification without written permission of BHEL.  The tenderer is solely responsible 
to BHEL for the work awarded to him. 

 

16.0   The following terms and expression shall have the meaning hereby assigned to them except 
where the context otherwise requires. 

 
16.1 BHEL   shall mean Bharat Heavy Electricals Limited, a Company registered under the  Indian 

Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New Delhi Pin – 110 
049 or its authorised Officers or its Engineer or other employees authorised to deal with any 
matters with which these persons are concerned, on its behalf. 

 

17.1 CLIENTS  OF  BHEL’  or  ‘CUSTOMER’  shall mean  the  project  authorities  to  whom  BHEL  is 
supplying the equipment’s. 

 

17.2 ‘CONTRACTOR’ shall mean  the  individual,  firm or Company who enters  into contract with 
BHEL and shall include their executors, administrators, successors and permitted assigns. 
 

17.3 ‘CONTRACT’ or  ‘CONTRACT DOCUMENT’  shall mean and  include  the agreement,  the work 
order, the accepted appendices of rates, schedules of quantities, if any, General Conditions 
of  Contract,  Special  Conditions  contract,  of  Instructions  to  Tenderers,  the  drawings,  the 
technical  specifications,  the  special  specifications,  if  any,  the  tender  documents  and  the 
Letter of Intent/Acceptance letter issued by BHEL.  Any conditions or terms stipulated by the 
tenderer in the tender documents or subsequent letters shall not form part of the contract 
unless specifically accepted in writing by BHEL in the letter of intent and incorporated in the 
Agreement. 
 

17.5 ‘TENDER DOCUMENTS’ shall also include the ‘General Conditions of Contract’ (GCC) of BHEL. 
If there  is any duplication or deviation between the GCC and the  ‘instructions and terms & 
conditions’ mentioned  in tender document, the  latter shall prevail. Where‐ever the  latter  is 
silent; the former shall be referred to. 
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17.6 Letter of Intent shall mean the  intimation by a  letter/telegram /fax to the tenderer that the 
tender  has  been  accepted  in  accordance  with  provision  contained  in  that  letters.  The 
responsibility of the contractor commences  from the date of  issue of this  letter and all  the 
terms and conditions of contract are applicable from this date. 

 

17.7 COMPLETION TIME  shall mean  the period by date  specified  in  the Letter of  Intent or date 
mutually  agreed  upon  for  handing  over  the  erected  equipment/plant  which  are  found 
acceptable by the Engineer being or required standard and conforming to the specifications 
of the contract. 
 

17.8 ‘TESTS’ shall mean and  include such test or tests to be carried out by the contractor as are 
prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, 
workmanship, performance and efficiency of the contracted work or part thereof. 
 

17.9 APPROVED’,  ‘DIRECTED’  or  ‘INSTRUCTED’  shall mean  approved,  directed  or  instructed  by 
BHEL. 
 

17.10  ‘WORK’ or  ‘CONTRACT WORK’  shall mean  and  include  supply of  all  categories of  labour, 
specified  consumables,  tools  and  tackles  required  for  complete  and  satisfactory  site 
transportation,  handling,  stacking,  storing,  erecting,  testing  and  commissioning  of  the 
equipment’s to the entire satisfaction of BHEL. 
 

18.0 LAW GOVERNING THE CONTRACT AND COURT OF JURISDICTION 
  The  contract  shall be  governed by  the  law  for  the  time being  in  force  in  the Republic of 

India.   The Civil Court at  Jhansi having ordinary Original Civil  Jurisdiction  shall alone have 
exclusive jurisdiction in regard to all claims in respect of this Contract. 

 

19.0 COMMENCEMENT &  COMPLETION OF WORK  (Pl.  also  refer  clauses  12 &  31  of General 
conditions of contract of BHEL Jhansi) 

  The contractor shall commence the work within the time indicated in the Letter of intent and 
shall proceed with the same with due expedition without delay. 

 

19.1.1 If the successful tendered fails to commence the work within the stipulated time, BHEL, at its 
sole discretion, will have the right to cancel the contract.  His Earnest money and/or Security 
Deposit will  stand  forfeited without any  further  reference  to him without prejudice  to any 
and all of BHEL’s other rights and remedies in this regard. 
 

19.1.2  All the works shall be carried out under the direction and to the satisfaction of BHEL. 
 

20.0 MEASUREMENT OF WORK AND MODE OF PAYMENT 
20.1 All  payments  due  to  the  contractor  shall  be made  by  `Electronic  Fund  Transfer’.  For  this 

purpose the contractor has to give his account details in the standard format to be provided 
by BHEL Jhansi. 
 

20.2 All payments will be made as per “Price Schedule” only after completion of that work. The 
same will be entered in measurement Book as running account (RA bill) & both the party will 
sign in that. 
 

20.3 All  recoveries due  from  the  contractor  for  the month/period  shall be effected  in  full  from 
corresponding running bills unless specific approval from competent authority is obtained to 
the contrary. The recoveries could be I.Tax, VAT, Water charges etc. 
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20.4 Measurement  shall be  restricted  to  that quantity  for which  it  is  required  to  ascertain  the 
financial liability of BHEL under this contract. 
 

20.5 The  contractor  shall  bear  the  expenditure  involved  if  any,  in meeting  requirements.    The 
contractor  shall,  provide  all  the  assistance with  appliances  and  other  thing  necessary  for 
measurement or re‐measurement. 
 

20.6 Passing of bills covered by such measurement does not amount to acceptance by BHEL of the 
completion of the work measured. Any left out work has to be completed by the Contractor, 
as directed. 
 

20.7 Final measurement bill shall be prepared in the proforma prescribed for the purpose, based 
on  the  certificate  issued  by  the  Engineer  that  the  entire work  as  stipulated  in  the  tender 
specifications  has  been  completed  in  all  respect  to  the  entire  satisfaction  of  BHEL.  The 
Contractor shall give unqualified `No claim’ and `no demand’ certificate. The abstract of final 
quantities and financial values shall also be entered in the measurement book and signed by 
both the parties. The final bill shall be paid within a reasonable time after completion of the 
work. After  the payment of  final bill, only  the guarantee obligation percentage value  shall 
remain unpaid, which will be released as per GCC. 
 
NOTE:  ‐Normally  it  takes approximately 60 days  for  the payments  to be  released by BHEL 
after recording the measurements. 
 

21.0 RIGHTS OF BHEL 
BHEL  reserves  to  itself  the  following  rights  in  respect of  this contract without entitling  the 
contractor to any compensation. 
 

21.1 To get the work done through another agency at the risk and cost of contractor, in the event 
of  poor  progress  or  the  contractor’s  not  starting  the  work,  after  once  starting  it,  poor 
progress or  inability to progress the work for completion as stipulated  in the contract, poor 
quality of work persistent disregard of  instructions of BHEL assignment, transfer, subletting 
of  the  contracted  work  without  written  permission  of  BHEL,  non‐fulfillment  of  any 
contractual  obligations  etc.  and  to  claim/recover  compensation  for  such  losses  from  the 
contractor including BHEL’s supervision charges and overheads from Security Deposit / other 
dues in addition to any other action that may be taken.  
 

21.2 To withdraw any portion of work and/or to restrict/alter quantum of work as  indicated  in the 
contract during the     progress of erection and get  it done through another agency and/or by 
the departmental labour to suit BHEL’s commitments to its customer or in case BHEL decides 
to advance the completion due to other emergent reasons/BHEL’s obligation to its customer.  

21.3  To terminate the contract after due notice and forfeit the Security Deposit and recover the loss 
sustained  in getting  the balance work done through other agencies  in addition to  liquidated 
damages in the event of: 

 

21.3.1 Contractor’s continued poor progress.  
 

21.3.2 Withdrawal from or abandonment of the work before completion of the work 
 

21.3.3 Corrupt act of the contractor. 
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21.3.4 Insolvency of the contractor. 
 

21.3.5  Persistence  disregard  of  the  instructions  of  BHEL  Assignment,  transfer,  subletting  of  the   
contract work without BHEL’s written permission 

 

21.3.6 Non‐fulfillment of any contractual obligations or obligations under the law. 
 

21.4   To recover any money due from the Contractor from out of any moneys due to the contractor   
under this or any other contract or from the Security Deposit. 

 

21.5   To claim penalty or compensation  for  losses  sustained  including BHEL’s  supervision charges 
and  overheads  in  case  of  termination  of  contract  and/or  to  levy  liquidated  damages  for 
delay in completion of work (Pl. refer cl. 32 of GCC of BHEL Jhansi). 

 

21.6   To  restrict or  increase  the quantity and nature of work  to  suit  site  requirements,  since  the   
tender specification    is based   on preliminary   documents and quantities furnished therein 
are indicative and approximate and the rates quoted shall not be subjected to revision. 

 

21.7      To deploy BHEL’s skilled and semiskilled workmen in case of emergency/poor 
progress/deficiency in skill on the part of the employees of the contractor and to recover 
the expenditure on account of the same from the money due to the contractor. 

 

21.8 While every endeavor will be made by BHEL to this end, BHEL cannot guarantee   uninterrupted 
work  due  to  conditions  beyond  its  control.  The  contractor  will  not  be  entitled  to  any 
compensation/extra payment on this account. 
 

21.9 In  the  event  of  any  dispute  of  technical  nature,  the  decision  of  BHEL  shall  be  final  and 
binding on the Contractor. 
 

22.0   CONSEQUENCES OF CANCELLATION 
            Whenever BHEL exercises  its authority to terminate the contract and withdraw a portion of 

work  under  clause  23,  the  work  may  be  got  completed,  by  any  other  means,  at  the 
contractor’s risk and cost provided that in the event of the cost of completion (as certified by 
the Engineer which shall be final and binding on the contractor) being less than the contract 
value, the advantage shall accrue to BHEL. If the cost of completion exceeds the moneys due 
to  the  contractor  under  the  contract,  the  contractor  shall  either  pay  the  excess  amount 
demanded  by  BHEL  or  the  same  shall  be  recovered  from  the  contractor.  This will  be  in 
addition  to  the  forfeiture  of  Security  Deposit  and  recovery  of  liquidated  damages  as  per 
relevant clauses. 

22.1 In  case  BHEL  completes  the  work  under  the  provisions  of  this  clause,  the  cost  of  such 
completion  to be  taken  into  account  for determining  the  excess  cost  to be  charged  to  the 
contractor shall consist of cost of material purchased and/or labour provided by BHEL with an 
addition  of  such  percentage  to  cover  supervision  and  establishment  charges  as  may  be 
decided by BHEL. 
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23.0 FORCE MAJEURE 
 

23.1 The  following  shall  amount  to  force  majeure  conditions.    Acts  of  God,  act  of  any 
Government, war,  sabotage,  riots,  civil  commotion,  police  action,  revolution,  flood,  fire, 
cyclone, earthquake, epidemic and other  similar causes over which  the contractor has no 
control. 
 

23.2 If the contractor suffers delay in the due execution of the contract, due to delays caused by 
force majeure  conditions,  as defined  above,  the  agreed  time  for  completion of  the work 
covered by  this contract shall be extended by a period of  time equal  to  the period of any 
such contingency provided  the contractor  immediately reports about  the same  to BHEL  in 
writing supported by documentary evidence but the Contractor shall not be eligible for any 
compensation on this account. 

24       GUARANTEE 
 

The  satisfactory  and  safe  performance  of  the  work  done  by  the  contractor  shall  be 
guaranteed up to 12 Month (One Year) from the date of the completion of work. During this 
period of  the  responsibility of contractor  shall be  to attend all meetings with BHEL,  Jhansi 
and  to  attend &  reply  all  the matters  relating  to  the  design  /  contract work  as may  be 
required. 50% of the security deposit calculated as per BHEL Policy, shall be retained by BHEL 
during  passing  of  final  bill  against  the  performance  guarantee  during  the  defect  liability 
period.  

 
25.0     ARBITRATION 

 

All disputes between the parties to the contract arising out of or in relation to the contract, 
other  than  those  for which  the  decision  of  the  Engineer  or  any  other  person  is  by  the 
contract expressed to be  final and conclusive, shall, after written notice by either party to 
the  contract  to  the other party, be  referred  to  sole  arbitration of  the Unit head of BHEL 
Jhansi or his nominee.  The arbitration shall be conducted in accordance with the provisions 
of the Indian Arbitration Act, 1996. 

 

25.1  The parties  to  the contract understand and agree  that  there will be no objection  that  the 
Unit head of BHEL  Jhansi or  the person nominated as arbitrator had earlier  in his official 
capacity to deal directly or indirectly with the matters to which the contract relates or that 
in the course of his official duties had expressed views on all or any of the matters in dispute  

  or difference.   The award of the arbitrator shall be final and binding on the parties to this 
contract. 

 

25.2     In the event of the arbitrator dying, neglecting or refusing to act or resigning or being unable 
to act  for any reason or his award being set aside by  the Court  for any reason,  it shall be 
lawful for the Unit head of BHEL Jhansi or his successor, as the case may be, either to act 
himself as the Arbitrator or to appoint another arbitrator in place of the outgoing arbitrator 
in the manner aforesaid. 
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25.3    The arbitrator may, from time to time, with the consent of both the parties to the contract, 
enlarge the time for making the award.  Work under the contract shall be continued during 
the arbitration proceedings. The venue of the arbitration shall be the place from which the 
contract is issued or such other place as the arbitrator at his discretion may determine. 

25.4  Wherever the above sub‐clauses are silent w.r.t arbitration, Cl.50 of GCC shall be referred 
to. 

 

26         Responsibilities of contractor.  
 

26.1.1  The contractor shall be fully and finally responsible for correctness and  quality of his work to 
the entire satisfaction of the BHEL/Customer.  

 
26.1.2   The work  shall be executed  in accordance with  the directions,  instructions, drawings and 

specifications, which shall be given to the contractor by BHEL from time to time.  
 
26.1.3  If  in  the  opinion  of  the  contractor  any  work  is  insufficiently  specified  or  required 

modifications, the contractor shall refer the same  in writing to the Engineer and obtain his 
instruction/approval  in writing before proceeding with the work. If contractor fails to refer 
such instance, any excuse for faulty erection, for poor workmanship or delay in completion 
shall not be entertained.  

 
26.1.4  The contractor will be required to make agreement with BHEL on Non‐Judicial stamp paper 

of Rs.100/‐ as per Annexure‐“H” and Annexure “I” for Indemnity bond. 
 
26.1.5  The following are the responsibilities of the contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc. The contractor shall engage sufficient staff 
to maintain the required rate of progress and quality of workmanship.  If unskilled workers 
are required to be engaged, the same shall be engaged, as far as possible, from local areas 
in which the work is being executed.  

 
26.1.6  Material reconciliation statement has to be submitted by the contractor as & when required 

by BHEL. 
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07‐  TERMS & CONDITIONS OF THE TENDER 
The  contractor  shall  comply  with  the  following  general  terms,  conditions  and  special 
instructions. 

1. The contractor shall fully comply with the following enactments: 
a. Contract Labour (R&A) Act, 1971. Including Payment of Bonus Act ,1965. 
b. Wage Rates not less than that notified by State Labour department from time to time. 
c. Payment of Wages Act. 
d. ESI Act, 1948. 
e. EPF Act, 1952. 
f. Workmen’s Compensation Act, 1923. 
g. Stamp duty Act, 1898  
h. The company’s instructions as issued from time to time in regard to working hours, wages, 

leave, holidays etc. 
i. Minimum wages Act,1948 

 

2. The Contractor shall obtain license from the appropriate Labour Commissioner’s office, of appropriate 

Government if he engages 20 (Twenty) or more workmen only. 

3.   The contractor shall produce the following Registers and forms before commencement of work, 

verification by the Executing Officer of the company. 

a.  Form XIII  ‐  Register of workmen employed by contractor (Rule 75). 

b.  Form XIV   ‐  Employment card issued by contractor (Rule 76). 

c.  Form XVI  ‐  Muster Roll (Rule 78 (1) (a) (i)). 

d.  Form XVII  ‐  Register of Wages (Rule 78 (1) (a) (i)). 

e.  Form XVII  ‐  Register of wages‐cum Muster Roll (in case of weekly payment). 

f.  Form XIX  ‐  Wage slip (Rule 78 (b)). 

g.  Form XX  ‐  Register of deduction for damages or loss (Rule 78(1)(a) (ii)).  

h.  Form XXI  ‐  Register for fines (Rule 78 (1) (a) (ii)).  

i.  Form XXII  ‐  Register of advances (Rule 78 (1) (a) (ii)).  

j.  Form XXIII  ‐  Register of overtime (Rule 78 (1) (a) (iii)).  

k.  Form XXIV  ‐  Register to be sent by the contractor to licensing 

          Officer (Rule 82) (1).  

The  contractor  shall  maintain  the  above  neatly,  completely  and  legibly  for  inspection  by  various 
statutory authorities and the company officials even at short notice. 
 
4.  The contractor shall observe   (a) Weekly rest day. (b)The company list of holidays. 
5.  Contractor shall obtain complete bio‐data of the  labour, employment certificate and Antecedent 

verification  in  the  prescribed  form  for  each  labour  and  supervisor  engaged  by  him  and  shall 
submit the same to the HR Department / IR section through the contract executing officers before 
commencement of the work.  
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6.  The  Entry  permits  are  to  be  issued  to  the  Contract  Labour  by  CISF,  based  on  the  requisition 
submitted by Contract Executing Officer and forwarded by Head (HR). 

7. Every contractor shall submit a notice regarding commencement and completion, of work  in form 
VI  A&B  [Rule  25  (VIII) &  81  (3)]  to HR Department,  IR  section  through  his  contract  executing 
officer, for forwarding the same to State Labour Department. 

8. The contractor shall make himself or his representative available at the work spot everyday during 
execution of work, for effective supervision. 

9. The contractor shall attend to all  inspections notified / conducted by the HR Department, Labour 
Department, P.F. authorities. Factory Inspectors ESI Inspectors or any other such authorities under 
the act. 

10. Non – compliance of any provisions under  the act/  rule/instructions / guidelines shall make  the 
contractor liable for penal action including termination of contract. 

11. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery 
at the above named place or posting in a Post box regularly maintained by the post and telegraph 
Department  or  sending  letters  registered  for  acknowledgement  of  any  notice,  letter  or  other 
communication  to  the  contractor.  Change  in  address  shall  come  into  force  at  any  time  by  an 
instrument executed by the contractor and delivered to the Company official who has signed the 
contract. 

12.  The  contractor  must  satisfy  himself  by  personal  study  and  examination  of  the 
drawings/specifications  furnished  and  understand  thoroughly  the  scope  of  proposed  work  in 
detail and all conditions affecting the work before entering into the contract. There shall not be at 
any  time  dispute  /  complaint  of  any  misunderstanding  with  regard  to  scope  of  work  and 
interpretation of specifications or any misunderstanding with regard to nature or omission of the 
work to be done not shall any application for compensation in terms of time and money shall be 
accepted by company regarding the above. 

13. Contractor shall in his absence keep competent agent constantly on the works and any directions or 
explanations given by  the “Contract Signing Officer” or his  representative  to  such agent  shall be 
held to have been given to the contractor himself. 

14. Contractor on  the advice of company official  shall  immediately  remove any person employed by 
him, who may  in the opinion of the company official  is  incompetent or misbehaves or commits a 
deed  of  misconduct  and  such  persons  shall  not  be  again  employed  on  the  works  without 
permission of the company official. 

 

15. The  contractor  shall erect and maintain at his own cost  temporary weather proof  sheds at  such 
places approved by the company for keeping materials under cover.  

 

16. The contractor shall give all notices required by the acts regulations, bye‐laws, legal acts and pay all 
fees  in  connection  therewith  unless  and  otherwise  arranged  and  decided  in  writing  with  the 
company. He  shall also ensure  that no attachments are made against materials or work  forming 
part of or for the use of the contractor. In all such cases, contractor shall protect and indemnify the 
company  against  any  claim  or  liability  arising  from  or  based  on  the  violation  of  any  such  laws, 
ordinances, regulations, orders, decrees or attachments either by himself or by his employees. 
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17. It shall be contractor’s sole responsibility to protect the public and his employees against accident 
from any cause and provide required safety equipments and shall indemnify, the company against 
any claims for damages for injury to the person or property resulting from any such accidents and 
shall, where the provisions of the workmen’s compensation act apply, take steps to properly insure 
against any claims there under. 

18.  In  the event of any accident  in  respect of which  compensation may become payable under  the 
Workmen’s  Compensation  Act  VIII  of  1923  whether  by  the  contractor  or  by  the  company  as 
principal employer,  it shall be  lawful for the company to retain out of monies due and payable to 
the contractor such sum or sums of money as may, in the opinion of the company shall be final in 
regard to all matter arising in this clause. 

19. No work  shall  be  done  on  Sundays  or  on  other  declared  holidays  of  the  company without  the 
written permission of the company officer incharge of the work. The contractor shall comply with 
the provisions of the Factories Act Rules framed there‐under if the same are applicable. 

20. The  contractor  shall keep his work place  clean and  safe  to avoid  injuries  to men and damage  to 
finished products / equipments. 

21. On the occurrence of an accident, which results  in the death of any of the workmen employed by 
the contractor or which is so serious as to be likely to result in the death of any such workmen, the 
contractor  shall within 24 hours of  the happening of  such an accident  intimate  in writing  to  the 
company official incharge of the work. 

22. The contractor shall indemnify the company against all losses or damages sustained by the company 
resulting directly or  indirectly from his failure to give  intimation  in the manner aforesaid  including 
the penalties or dues if any and become payable by the company, as a consequence of failure, the 
company  to  give  notice  under  the  workmen’s  compensation  act  or  otherwise  confirm  to  the 
provisions of the said act in regard to such accident. 

23. The contractor shall ensure adherence  to all statutory requirements applicable  to BHARAT HEAVY 
ELECTRICALS LIMITED, Jhansi. 

24. The contractor shall abide by all the  labour  laws especially Contact  labour (R & A) Act, Payment of 
wages Act, Workmen’s compensation act, Minimum wages Act, ESI Act and Provident Fund Act as 
amended from time to time. 

25. The contractor shall comply with provident Fund Act either through PF code allotted to him or by 
the code provided by PF Department to work Centers in the TOWNSHIP CIVIL OF B.H.E.L. Jhansi. 

26. Not withstanding  the clause,  in case of any  financial  loss  incurred by  the company on account of 
contravention of the Provident Fund regulations or any regulations of rule touching the same by the 
contractor, the contractor shall submit an undertaking to  indemnify the company to the extent of 
the loss incurred by the company. 

27. The contractor should engage only  those  labourers who shall be more  than 18(eighteen) years of 
age. 

28.  The contractor shall not resort to sub‐contracting without the prior approval of BHEL authority.  If  
       found sub ‐  contracting at a later date, BHEL reserves the right to take whatever action it deems  
       fit, including cancellation of  the   contract. 
29.      The contractor shall provide the required safety equipment to labours engaged by him. 
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30.    Contractor shall issue “Employment Card” as per statute to all the labour and supervisors covered 
under the job work contract. 

31.     The contractor shall be responsible to settle any grievances of the labour deployed by him/her.  

32.   Whenever  the  term  “CONTRACTOR”  is  used,  it  shall  be  understood  to  refer  to  the  particular 
person, firm or corporation with whom an agreement has been made by the concerned company 
official  for  executing  the  work  defined  in  the  concerned  agreement  and  for  the  purpose  of 
instructions  regarding  compliance  with  contract  conditions,  it  shall  include  the  contractor’s 
authorised agents, who are entrusted with the work by contractor. 

33.   The quantities mentioned in the agreement schedule are worked out from the relevant drawings 
in the company and may not be the actuals required for execution. The BOQ attached with this 
tender is tentative and may change after submission of the same by the consultant. 

34.  The company does not expressly or by implication agree that the actual amount of the work to be 
done shall correspond there with, but reserves the right to increase or decrease the quantity of 
any class or portion of the work as it deems necessary. 

 

35.   All the works shall be carried out in accordance with the directions and to the satisfaction of the 
company  official  in  accordance  with  the  drawings,  specifications  and  instructions.  
Supplementing  or  explaining  the  same  as may  be,  from  time  to  time  shall  be  done  by  the 
company official. 

36.      For  all modifications, omissions or  additions  to  the  approved drawings  and  specifications,  the 
company shall issue revised plans or written instructions.  

37.  The company shall have the privilege of ordering modifications, omissions, or additions at any time 
before completion of the work. 

38.   All materials, articles, and workmanship shall be the best of their respective kinds for the class of 
work described  in the contract specifications and schedule and materials to be obtained by the 
contractor shall be from sources approved by the company. 

39.       Sample of materials shall be  furnished by  the contractor at his expense  to  the company when 
called for before execution of any work. 

40.   The company shall have power to reject at any stage, any work which is considered to be defective 
in quality of materials of workmanship and shall not be debarred from rejecting wrong material 
by reasons of having previously passed them. Any portion of the work or materials rejected or 
pronounced  to be  inferior or not  in accordance with  specifications  shall be  removed  from  the 
work site at the contractor’s expenses.   

41.   The decision of the company shall be final and binding on the contractor on all technical questions 
which may arise  in  the contract with  respect  to material, workmanship,  removal; of  improper 
work, interpretation of the working drawings, specifications, notes, procedures etc. 

42.   The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised on his 
behalf, in respect of the rate of progress and the quality of work or material shall be final. 

43.     Contracts shall be deemed to have  included  in his tender, price of all the plants, Machinery and 
appliances required for the purpose of all operations connected to secure a satisfactory quality 
of work within the time specified.  
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44.    If at any time, during the progress of work or any part of it such methods or equipment appear to 
the company official to be insufficient or inappropriate for ensuring the quality of work required 
or rate of progress, he may order the contractor to increase their efficiency or to improve their 
quality  of work  and  the  contractor  shall  comply with  such  order  and  on  failure  of which  the 
company may take such action as it deems it fit to improve the quality of work of the company 
may  take such action as  it deems  if  fit  to  improve    the quality of work or  the rate of progress 
required from the contractor and all such actions taken by the company shall be at the cost and 
risk  of the contractor.        

45.     It is open to the company to lend or supply to the contractor any tools, implement, material and 
machinery that are needed by the contractor, which in the opinion of the company is essential 
to  improve the quality or progress of work.   The contractor shall pay such deposit or charges 
that may be  fixed or determined by  the company  for any  such articles or machinery  lent or 
hired to the contractor. See schedule “C” 

46.        The  contractor  shall  confirm  to  the  regulations  and  laws of  central  /  state  govt. or  any  local 
authority  and  that  of  the  company  with  whose  system  the  machinery  is  supposed  to  be 
connected. 

47.      All rubbish as it accumulates shall be removed from the site to the point of disposal as indicated 
from  time  to  time by  the company.  If  this  is not adhered  to,  the company  shall  remove  the 
scrap and recover the cost of these operations from the bills of the contractor. 

48.         Any  sum due  from  the  contractor on account of  tools and plants,  stores, or any other  items 
provided by the company shall be deducted from the respective bill due to him. 

49.     In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under 
the bank  guarantee with  the  guarantor  at  the discretion of  the  competent  authority of  the 
company.   On  successful  completion of  the  contract  to  the  satisfaction of  the  company,  the 
bank guarantee shall be released after due claim period. 

50.           In the event of any question or dispute or under this contract, the same shall be referred to a 
competent Authority  in  the  company  for  sole  arbitration  and his decision  shall be  final  and 
binding on the parties to the contract. 

51.      In case of any suit or other legal proceeding arising under this contract, the courts at Jhansi (UP)  
only shall have the Jurisdiction.  

52.       The company reserves the right to enter into parallel agreement with one or more contractor(s) 
at its discretion. 

53.      Disputes,  grievances  between  the  contractor  and  his  labour,  will  have  to  be  settled  by  the 
contractor himself/herself. 

54.     The labour employed by the contractor, if found in betting with fellow labour or contractors or 
any BHEL employee, the same shall be considered as an act of indiscipline.  Such labourers shall 
be removed from the services of the contractor, on the advice of BHEL.  Further the contractor 
shall initiate every necessary action in accordance with the relevant Laws, Rules & Regulations 
and enactments of State and Central Government. 

55.    Wherever, BHEL/COMPANY standards are mentioned, same shall by strictly follow. 
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56.   Nothing contained in the contract agreement and its conditions shall be deemed to preclude or 
        render inoperative the service of any notice, letter or other communication upon the contractor    
        personally.  
57. The  works  have  to  be  carried  out  as  per  CPWD  specifications  2009,  wherever  CPWD         

Specifications are silent the work shall carried out as per BIS specifications. In case of defective         
BHEL will have full right to reject the work or part there of .Such defective work if any, will have        
to  be  rectified  at  contractor's  cost  .  The  opinion  of  Engineer  in  charge  shall  be  final  in  this         
matter. If the defective work is allowed to stand BHEL shall have the   absolute right to reduce        
the  rates  for  such  items  and  the  contractor  shall  have  no  claims  over  such  defective work 
allowed on reduced rates.  

58.  All  recoveries  due  from  the  contractor  for  the month/period  shall  be  effected  in  full  from 
corresponding running bills unless specific approval from competent authority is obtained to the 
contrary. The recoveries shall be  income tax (TDS) extra as applicable, VAT ( 4% )of gross 
amount after cement and steel cost  deduction‐ issued by BHEL,  Water charges etc. 

59.  BHEL  General  Conditions  of  contract  (G.C.C.) will  also  be  applicable  in  addition  to  this  tender 
document. The BHEL General Conditions of contract  (G.C.C.) can be obtained  from TCX office on 
any working day between 9:00 AM to 3:00 PM. 

60.  Special Instructions for Rates: 
1. Contractor shall be deemed to have  included  in his tender price of all the plant, machinery and 

appliance required  for the purpose of all operations connected with the work embraced under 
the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of 
the “Contract Signing Officer” will ensure the completion of the work within the time specified. 

2. The  contractor  has  to  produce  the  bank  guarantee  (as mentioned  earlier)  in  the  prescribed 
proforma  valid  for  the  contract period  for  a  value  calculated  at  the  rates mentioned  towards 
security  deposit.  The  claim  period  under  the  guarantee  shall  be  valid  for  three months  after 
expiry  of  the  contract  and  the  same will  be  kept  valid  by  proper  renewal  till  the  satisfactory 
completion of  the Guarantee period  (12 months) + 3 months  claim period. 10% of  total value 
shall be withheld in case bank guarantee is not renewed. 

3. This  is  a  time bound  contract  for period mentioned,  and does not  envisage  any  escalation of 
price. 

4. The rates quoted by the contractor shall be firm for the contract period.   
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08 ‐ ANNEXURE ‐A 
FINANCIAL VIABILITY 

          

 
Note:  All the above documents should be duly certified by auditors /Bank as may be applicable. 

 

 
 

 
 
 
 
 
 
 
 
 

 

1. 
Owner’s capital in the business (in case of partnership, 

please mention percentage shares and amounts) 

Rs : 
 

2. 

Quantum of business done during last three financial years  

2010‐2011 

2011‐2012 

2012‐2013 

 

Rs. 

Rs. 

Rs. 

3. 

Value of fixed Assets of the Business in last three years 

2010‐2011 

2011‐2012 

2012‐2013 

 

Rs. 

Rs. 

Rs. 

4.  Guarantee limits (if any) enjoyed by the firm 
 

Rs. 

5.  Over draft limits (if any) enjoyed by the firm 
 

Rs. 

6. 
Please enclose audited profit and  loss account and balance 
sheet for last 3 years (indicate no. of sheets) 

 

7. 
Certificate from Scheduled Bank to prove contractor’s 
financial capacity to undertake the work duly indicating the 
financial limits the tenderer enjoys 

 

8.  PERMANENT ACCOUNT NUMBER: 
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ANNEXURE ‐ `B’ 
 

ANALYSIS OF SIMILAR JOBS EXECUTED/IN PROGRESS 
 

Sl.No  Agency by whom 
awarded 

Location of the 
Project 

Particulars of the 
works awarded 

Contract value  Date of 
completion 

 
 
 

         

 
 
 
 

ANNEXURE –C 
 

DECLARATION SHEET 
 

I,  …………………………………………………………………on  behalf  of  M/s…………………………………………………….. 

hereby certify that, all the information and data furnished by us with regard to this Tender No.  

TCX/TE/4/09/  are  true  and  complete. We  have  gone  through  the  specification,  conditions  and 

stipulations in detail and agree to comply with the requirements and intent of specifications. 

We, further declare that, the rates quoted by us in price bid are unconditional and unambiguous. 

 
 
 

 
 
 
Date:                             Name & signature of the bidder       

                                                                  (Seal) 
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ANNEXURE – “D” 
 

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 
 

NOTE: Tenderers are requested to fill in the following details and no column should be left blank. 
 

1.  Name & Address of the Tenderer   

2.  E‐mail ID   

3.  Phone No. (Office) & Fax No.   

4. 
Name &  designation of the official of  the tenderer to whom all the references 
shall be made 

 

5.  Tenderer’s proposal No. & date
6.  Whether EMD submitted (By cash/bank draft). Give detail.   

7. 
Validity of offer/rates quoted for six 
months from the date of opening of tender 

Yes/No 

8.  Financial Status as per Clause9.1 (in the format Annexure `A’)  Yes/No 
9.  Permanent account Number as per Clause 9.1   
10.  Details of experience as per Clause 9.3 (in the format Annexure `B’)  Yes/No 
11.  Attested copy of power of attorney as per clause 9.5  Yes/No 
12.  Details about type of the firm as per clause 9.6   
13.  Declaration sheet as per clause 9.7 (in the format Annexure `D’)  Yes/No 
14.  P.F. Code No   

  15.  Service Tax Registration Number( PAN based )   
16.  ESI policy no‐   
17.  Valid labour license no. & date   

18.  Blank price‐bid, clause 9.2   

19.  Bar chart/PERT Chart (Time schedule)   

20. 
Self Declaration that contractor has not been found guilty by a court of  law  in 
India  for  fraud,  dishonesty  or moral  turpitude  (format  on    page  No.28  in 
tender) 

 

21 
Self  certificate  for  not  been  blacklisted  by  any  BHEL  unit  or  any  other 
organization where he has worked (format on  page No.28 in tender) 

 

22 
Self  certificate  that  contractor  will  abide  by  all  statutory  and  regulatory 
requirements while carrying out the work.  (format on  page No.28 in tender) 

 

23 

Contractor has read  instruction/condition  for providing  license/registration no.  
Obtained  from  Zila  Panchayat  to  BHEL  Jhansi  before  commencing  the  work. 
(Refer Clause 5 , Page 6) 
 

Yes/ No 
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ANNEXURE – “E” 

 

Format for Details of tool/Plants Machinery  
 

S.No.  Tool/Pant/Machinery  Nos Available 
 

1.   
 

 

2.   
 

 

3.     

4.     

5.     

 
ANNEXURE – “ F” 

 

Format for Details of Member 
 

S.No  Designation  No. of Employee 
 

1 
 

   

2 
 

   

3 
 

   

4.     

 
ANNEXURE –  “ G “ 

Format for self Declaration 
 

  I < Name >……………………….. in my capacity as <proprieter, lead partner, director> of  

            M/S  <Firm Name>………….Here by solemnly declare that M/S. <firm name>…………………. 

1. Has never been found guilty by a court of law in Indian for any crimes of fraud, dishonesty or 

moral turpititude 

2. Has never been black listed by any BHEL unit or any other organization. 

3. Undertakes to abide by all statutory and regulatory requirements while carrying out work at 

BHEL Jhansi. 
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ANNEXURE – “ H “ 

CONTRACT 
 

     (To be issued in appropriate valid  Non –Judicial stamp paper issued from  
 State of Uttar Pradesh) 

 
THIS  AGREEMENT  MADE  THIS………………………………………….…….  DAY  OF  ……….  200….  Between 
BHARAT  HEAVY  ELECTRICALS  LIMITED,  Jhansi  (A  Government  of  India  Enterprise)  a  Company 
incorporated under  the Companies Act 1956, having  its  registered office at BHEL House, Siri Fort, 
New Delhi – 110 049 (hereinafter called BHEL) of the ONE PART 

AND 
……………………………………………………………………………………………………………………………………………………………
………………………………… (hereinafter called the `Contractor’) of the SECOND PART. 
 

WHEREAS      M/s  ………………………………………………………..…………  state  that  they  have  acquired  and 
possess extensive experience in the field of ………………………………………………......................................... 
and whereas  in response to an  Invitation to Tender No………………………............ dated ……………….…… 
issued  by  BHEL  for  the  execution  of  …………..…………………..  the  Contractor  submitted  their  offer 
dated……………….………. And whereas BHEL has accepted  the offer of  the Contractor on  terms and 
conditions specified in the Letter of Intent No………………………..…… dated………………..…....... Read with 
the reference cited therein. 
 

THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as follows: 
That  the  Contractor  shall  execute  the work  of ………………………… ………………………………….……………… 
and  more  particularly  described  in  Tender  specification  (hereinafter  called  the  said  works)  in 
accordance with and  subject  to  terms and conditions contained  in  these presents,  Instructions  to 
Tenderers, General Conditions of Contract, Special Conditions, annexures, Letter of Intent  
dated ………………………… and such other instructions, drawings, specifications given to him from time 
to time by BHEL. 
 

The  Contractor  is  required  to  furnish  to  BHEL  Security  Deposit  in  the  forms  of  cash/approved 
securities  /  Bank  Guarantee  valid  upto  …………….…………  for  a  sum  of  Rs…………………………………… 
(Rupees  ……………………………………………………………………)  towards  satisfactory  performance  and 
completion of the Contract. 
 

The Contractor has furnished a Guarantee bearing No……………………….……….  Dated ………………………… 
for  a  sum  of  Rs……………………..………..  (Rupees………………………..………………………….)  executed  by 
………………………….Bank in favour of BHEL towards Security Deposit valid up to…………………………..(The 
Contractor  has  furnished  to  BHEL  an  initial  Security  Deposit  of  Rs……………………….……..  in  cash 
/Approved  Securities/BG  for  Rs…………………..……….  And  has  agreed  for  recovery  of  the  balance 
security deposit by BHEL……………………………….. @ 10% of the value of work done from each running 
bill till the entire security deposit is recovered). 
 

The contractor hereby agrees to extend the validity of the Bank Guarantee for such further period or 
periods as may be required by BHEL and if the contractor fails to obtain such extension (s) from the 
Bank, the contractor shall pay forthwith or accept recovery of Rs…… from the bills in one installment 
and the Contractor further agrees that failure to extend the validity of the Bank Guarantee or failure 
to pay the aforesaid amount  in the manner specified above shall constitute breach of contract.    In 
addition  to  above,    BHEL  shall  be  entitled  to  take  such  action  as  deemed  fit  and  proper  for 
recovering the said sum of Rs…………………..……….. 
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That in consideration of the payments to be made to the contractor by BHEL in accordance with this 
Agreement the Contractor hereby convenience and undertakes with BHEL  that they shall execute, 
construct, complete the works in conformity, in all respects, with the terms and conditions specified 
in this Agreement and the documents governing the same. 
 

That the Contractor shall be deemed to have carefully examined this Agreement and the documents 
governing the same and also to have satisfied himself as to the nature and character of the works to 
be executed by him. 
 

That  the  Contractor  shall  carry  out  and  complete  the  execution  of  the  said works  to  the  entire 
satisfaction of the Engineer or such other officer authorised by BHEL, within agreed time schedule, 
the time of completion being the essence of the Contract. 
 

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him during the 
progress of the said works such sum as determined by BHEL in accordance with this Agreement. 
 

That this Agreement shall be deemed to have come into force from the date on which the letter of 
intent has been issued to the Contractor. 
 

That whenever under  this  contract or otherwise,  any  sum of money  shall be  recoverable  from  a 
payable by  the Contractor,  the  same may be deducted  in  the manner  as  set out  in  the General 
Conditions of Contract or other conditions governing this Agreement. 
 

That all charges on account of Octroi, Terminal and other Taxes including sales tax or other duties on 
material obtained for execution of the said works shall be borne and paid by the Contractor. 
 

That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise  Income Tax 
under Section 194(C) of the Income Tax Act, 1961. 
 

That BHEL shall be further entitled to recover from the running bills of the contractor or otherwise 
such sum as may be determined by BHEL from time to time in respect of consumables supplied by 
BHEL, hire charges for tools and plants  issued (where applicable) and any other dues owed by the 
contractor. 
 

That  it  is hereby agreed by and between the parties that non‐exercise, forbearance or omission of 
any of the powers conferred on BHEL and/or any of its authorities will not in any manner constitute 
waiver of the conditions here to contained in these presents and the liability of the Contractor with 
respect to compensation payable to BHEL or Contractor’s obligations shall remain unaffected. 
It  is clearly understood by  the between  the parties  that  in  the event of any conflict between  the 
Letter of Intent and other documents governing this Agreement, the provisions in the letter of intent 
shall prevail. 
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The following documents:‐  
             (a) Invitation to Tender No……………………………. and the documents specified therein 

             (b) Contractor’s Offer No…………………….……….. Date……………………………………………..…… 

             (c)  Letter of Intent No……………………….…………. date ……………………………………..………….. 

             (d)  …………………………………………………………………………………………..………………………………… 

      shall also form part of & shall govern this Agreement. 
 

IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence of: 
 
 

(CONTRACTOR)  
 
To be signed by a person holding a valid Power of Attorney 
 
WITNESS: ‐1. .................................................. 
 
 
                 2. ................................................... 
                     
 
WITNESS: ‐ For and on behalf of Bharat Heavy Electricals Ltd, Jhansi 
 
                  1. …............................................... 
 
 
                  2. ................................................... 
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ANNEXURE – “ I “ 
 

BANK GUARANTEE 
 

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT) 
(To be issued in appropriate valid non‐judicial stamp paper issued from State of Uttar Pradesh) 

 

In  consideration  of  the  Bharat  Heavy  Electricals  Limited,  having  its  registered Office  at  BHEL 
House, Siri Fort, New Delhi (hereinafter called BHEL), having agreed to exempt …………………………… 
(hereinafter called “the said Contractor (s)” from the demand, under the terms and conditions of 
the  Agreement  dated  …………………..……..  made  between  BHEL  and  ………………………………  for 
……………………………….  (hereinafter  called  “the  said  Agreement”)  of  Security  (name  of  work) 
deposit for the due fulfillment by the said contractor(s) of the terms and conditions contained in 
the  said  Agreement,  on  production  of  a  bank  guarantee  for  Rs……………………………….………… 
(Rupees……………………………………………………….Only)  We………………………………………………………………….                    
(indicate  the  name  of  the  Bank)        at  the  (hereinafter  referred  to  as  “the  bank”)  request  of 
contractor(s)  do  hereby  undertake  to  pay  to  BHEL  and  amount  not  exceeding  Rs……… 
....................... .................... against any loss or damage caused to or suffered or would be caused 
to or suffered by BHEL, by reason of any breach by the said contractor(s), of any of the terms or 
conditions contained in the said Agreement. 
We, ……………………………………........... do hereby  undertake  to  pay  the  amounts due   
 (indicate the name of the Bank) and payable under this guarantee without any demur, merely on 
a demand from BHEL, stating that the amount claimed is due by way of loss or damage caused to 
or would be caused to or suffered by BHEL by reason of breach by the said Contractor(s) of any of 
the  terms  or  conditions  contained  in  the  said  Agreement  or  by  reason  of  the  contractor(s)’s 
failure to perform the said Agreement.  Any such demand made on the bank shall be conclusive 
as regards the amount due and payable by the Bank under this guarantee.  However, our liability 
under  this  guarantee  shall  be  restricted  to  an  amount  not  exceeding 
Rs……………………………………………….. 
3.  We,  …………………………………………………………  undertake  to  pay  to  BHEL  any    money  so           
(indicate  the name of  the Bank)   demanded notwithstanding any dispute or disputes  raised by 
the Contractor(s)  /  supplier(s)  in  any  suit or proceeding pending before  any  court or  Tribunal 
relating thereto, our liability under these presents being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under and  the  contractor(s)  /  supplier(s)  shall have no  claim against us  for making  such 
payment. 
 

We ………………………………….………………… further agree that the guarantee herein   
(indicate the name of the Bank)     contained   shall remain  in full force and effect during the period 
that would be  taken  for  the performance of  the  said Agreement and  that  it  shall  continue  to be 
enforceable till all the dues of BHEL under or by virtue of the said Agreement have been fully paid 
and its claims satisfied or discharged or till BHEL certifies that the terms and conditions of the said 
Agreement    have  been  fully  and  properly  carried  out  by  the  said  Contractor(s)  and  accordingly 
discharges this guarantee.  Unless a demand or claim under this guarantee is made on us in writing 
on  or  before  ……………..…………..  we  shall  be  discharged  from  all  liability  under  this  guarantee 
thereafter. 



 
BHARAT HEAVY ELECTRICALS LIMITED, JHANSI 

    TOWNSHIP CIVIL DEPARTMENT   
           Name of work:‐ Construction of boundary wall around BSN school. 
             TENDER NOTICE NO.  TCX/TE/4/09/                                                           Date: 11/08/2014 

           Signature, seal & issuing authority                                               Sign, seal & date of contractor 
33 

 

JHANSI 

We ………………………………………………… further  agree   with   BHEL  that  BHEL  shall have  (indicate the 
name of the Bank) the fullest  liberty without our consent and without affecting  in any manner our 
obligations hereunder to vary any of the terms and conditions of the said agreement or to extend 
time of performance by the said contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the BHEL against the said Contractor(s) and to forbear 
or  enforce  any  of  the  terms  and  conditions  relating  to  the  said Agreement  and we  shall  not  be 
relieved  from our  liability by  reason of any such variation, or extension being granted  to  the said 
Contractor(s) or for any forbearance, act or omission on the part of BHEL or any indulgence by BHEL 
to the said Contractor(s) or by any such matter or thing whatsoever which under the Law relating to 
sureties would, but for this provision, have effect of so relieving us. 
This  guarantee will  not  be  discharged  due  to  the  change  in  the  constitution  of  the  Bank  or  the 
Contractor(s) / Supplier(s). 
We, …………………………………………………….  lastly   undertake not to revoke this guarantee (indicate the 
name of the Bank) during its currency except with the previous consent of BHEL in writing. 

 
Dated ………. Day……... of 200 

For ………………………….. 
(Indicate the name of the Bank) 

 
Witness: 
 
1. ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐             
 
 
2 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 
 
 
Note  :     The above  format  is drawn upon  the model  form  jointly evolved by  the Reserve Bank of 
India, the Indian Banker’s Association and the Ministry of Finance, Government of India as circulated 
by Indian Banker’s Association, Bombay vide their letter No. LA/14‐61/7808 dated 1/5/1980 as such 
no deviations are acceptable. 

                   

To be issued in appropriate valid non‐judicial stamp paper prevalent in the state where the same is 

executed which is to be certified by the Notary Public or any other competent officer of that state.  

 
 

(TO BE ISSUED IN NON‐JUDICIAL STAMP PAPER OF Rs. 100/‐ issued from State of Uttar Pradesh) 
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ANNEXURE – “J”  

 TERMS AND CONDITIONS OF REVERSE AUCTION 

Against  this  enquiry  for  the  subject  item/  system with  detailed  scope  of  supply  as  per  enquiry 
specifications,  BHEL  may  resort  to  “REVERSE  AUCTION  PROCEDURE”  i.e.,  ON  LINE  BIDDING 
(THROUGH  A  SERVICE  PROVIDER).  The  philosophy  followed  for  reverse  auction  shall  be  English 
Reverse (No ties). 
1.  For  the  proposed  reverse  auction,  technically  and  commercially  acceptable  bidders  only 

shall be eligible to participate. 

2.   Those bidders who have  given  their  acceptance  for Reverse Auction  (quoted  against  this 

tender enquiry) will have  to necessarily submit “online sealed bid  in  the Reverse Auction. 

Non‐submission of “online sealed bid by the bidder  for any of the eligible  items for which 

techno‐commercially Qualified, will be considered as tampering of the tender process and 

will invite action by BHEL as per extant guidelines in vogue. 

3.  BHEL will engage  the services of a service provider who will provide all necessary  training 

and assistance before commencement of on line bidding on internet. 

4.  In case of  reverse auction, BHEL will  inform  the bidders  the details of Service Provider  to 

enable them to contact & get trained. 

5.  Business  rules  like  event  date,  time,  bid  decrement,  extension  etc.  also  will  be 

communicated through service provider for compliance. 

6.  Bidders have to fax the Compliance form before start of Reverse auction. Without this, the 

bidder will not be eligible to participate in the event. 

7.  In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which 

will  help  to  arrive  at  “Total  Cost  to  BHEL”  like  Packing &  forwarding  charges,  Taxes  and 

Duties,  Freight  charges,  Insurance,  Service  Tax  for  Services  and  loading  factors  (for 

noncompliance to BHEL standard Commercial terms & conditions) for each of the bidder to 

enable them to fill‐in the price and keep it ready for keying in during the Auction. 

8.  Reverse auction will be conducted on scheduled date & time. 

9.   At  the  end of Reverse Auction  event,  the  lowest bidder  value will be  known on  auction 

portal. 
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10.  The lowest bidder has to fax/e‐mail the duly signed and filled‐in prescribed format for price 

breakup including that of line items, if required, as provided on case‐to‐case basis to Service 

provider within two working days of Auction without fail. 

11.  In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 

Price  bids  and  price  impacts,  if  any,  already  submitted  and  available with  BHEL  shall  be 

opened as per BHEL standard practice. 

12.  Bidders shall be required to read the “Terms and Conditions” section of the auctions site of 

Service provider, using the Login  IDs and passwords given to them by the service provider 

before reverse auction event. Bidders should acquaint themselves of the „Business Rules of 

Reverse Auction, which will be communicated before the Reverse Auction. 

13.  If the Bidder or any of his representatives are found to be  involved  in Price manipulation/ 

cartel  formation of  any  kind, directly  or  indirectly  by  communicating with other  bidders, 

action as per extant BHEL guidelines,  shall be  initiated by BHEL and  the  results of  the RA 

scrapped/ aborted. 

14.  The Bidder  shall not divulge either his Bids or any other exclusive details of BHEL  to any 

other party. 

15.  In case BHEL decides  to go  for  reverse auction,  the H1 bidder  (whose quote  is highest  in 

online sealed bid) may not be allowed to participate in further RA process. 
 

I agree to the above TERMS and CONDITIONS. 
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09‐  SPECIAL CONDITIONS – SAFETY 
                                     

1. The  following are a  few safety measures suggested while carrying  the work. However all  the 
items of work should be carried out in safe working manner taking all precautions. 

2. Proper and necessary precautions shall have to be taken wherever the work involves breaking 
of  reinforced  cement  concrete  slab  and dismantling of brick work.  These  items of work will 
have to be carried in the presence of the Engineer‐in‐charge.  

3. Proper and necessary scaffolding is to be erected wherever dismantling of brick work is carried 
out at height more than 1.80 M.  

4. Reinforced  cement  concrete  slab  should  be  dismantled  parallel  to  the main  reinforcement, 
each piece not exceeding 300mm wide. Under no circumstances  the supporting wall shall be 
cut or removed until the supporting slab is demolished. 

5. The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and 
safety belts, to all the workers. 

6. The contractor shall keep a supervisor always at work site. 
7. Power shut down shall be taken before commencement of the work wherever power cables are 

running. 
8. Proper and necessary scaffolding and ladders are to be used for carrying out all types of works. 
9. The  contractor  shall  provide  safety  nets  to  the work  force  during  the  execution  of work  at 

height of more than 3 meters and as directed by the engineer in charge. 
10. The contractor shall take all necessary safety precautions and arrange for appropriate appliance 

to  its  authorized  officials  to  prevent  loss  of  human  lives,  injuries  to  personnel  engaged  and 
damage to property. 

11. The Contractor shall provide to the work  force and ensure the use of the  following personnel 
Protective Equipment as found necessary and as directed by the authorized BHEL Officials. 
i) Safety Helmets conforming to IS: 2925, 1981 
ii) Safety belts conforming to IS: 3521, 1983  
iii) Safety shoes conforming to IS: 1.4544. 1998  
iv) Eye, and face protection devices conforming to IS: 1179, 1967.  
v) Hand and body protection devices conforming to IS: 2573 ‐ 1975, IS: 6994 ‐ 1973 and IS 

8520 ‐ 1978, IS: 578‐1985 and IS 6694. 
 

SAFETY IN CIVIL ENGINEERING WORKS  
 

1.  While working at heights, a safe foot holds and hands holds should be provided. 
  2.  No  loose  material  should  be  allowed  to  remain  in  the  vicinity  of  persons  working  at             

  Heights due to which they may inadvertently loose there balance and fall down. 
3.  Wherever, it is reasonable practical, workers should be made to use safety belts. 
4.  Ladders, crawling ladders and crawling boards are to be provided if a person has pass across or 

work on or from any material liable to fracture under his weight and cause him to fall more than 
1.98 meters. 

5.  In considering whether a material is likely to fracture beneath a person’s weight, regard must be 
had to any additional weight he may be carrying or supporting. 
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6.  Ladders  crawling  boards  etc.,  to  be  securely  supported  and  if  necessary  secured  to  prevent 
slipping. 

7.  Guard rails, coverings or other suitable means may be used to prevent person stepping on to 
fragile material, while working or passing near  it  if such material  is  likely to fracture under his 
weight and cause him to fall more than 1.98 meters. 

8.  While working on sloping roofs, suitable, crawling, boards or crawling  ladders should be used.  
These  crawling  ladders  should  be  properly  supported  and  securely  enhanced  to  the  sloping 
surface or the roof ridge. 

9.  Suitable and sufficient means are to be provided to prevent fall of articles from a sloping roof. 
 

DEMOLITION: 

1. Safe access should be provided to every place at which any person has to work.  Scaffolds to be 
provided for all work that cement safety be done otherwise. 

2. Shoring or either steps are to be taken to prevent accidental collapse of the building or part of 
the building being dismantled.  

3. Similar  precautions  are  to  be  taken  against  collapse  of  any  adjacent  building,  if  this would 
involve danger.  

4. No steel work or iron work is to be cut or released unless precautions are taken to avoid danger 
from sudden twist, spring or collapse.  

5. No  framing  is  to  be  removed  unless  all  practicable  steps  are  taken  to  avoid  collapse  of  the 
structure.  

6. Demolition work  is  to be placed under  the supervision of a competent person experienced  in 
demolition work. 

EXCAVATIONS:  
1. Barriers are to be provided round excavations, shafts, pits and opening  into which persons 

can fall a vertical distance of 1.98 meters.  These barriers are to be as close as practicable to 
the edge of  the excavations and are  to be erected as soon as practicable after excavating 
begins.    They  are  to be maintained  in position  except when necessarily  removed  for  the 
access of persons or materials.  

2. Adequate  and  suitable  timbering  should  be  used  to  prevent  danger  from  falls  or 
dislodgement  of  sides  of  excavations  etc.,  or materials  adjacent  to  it.  Timbering  is  to  be 
done as early as practicable in the course of work. 

3. No person should be allowed to work  in any excavation.   Shaft or tunnels after explosives 
have  been  used  in  or  near  it,  in  a  manner  likely  to  affect  stability,  until  a  thorough 
examination has been made by a responsible person.  

4. No  person  should  be  allowed  to  work  in  any  excavation,  Shaft  or  tunnels  after  an 
unexpected fall of work rock, earth or to her material or after substantial damager to timber 
or  other  supports,  unless  the  part  concerned  is  thoroughly  examined  by  a  responsible 
person declared safe.  

5. No material  should be placed near  the edge of  the excavation  so as  to endanger persons 
below.  No load should be placed or removed near the edge of an excavation etc, where it is 
likely to cause the collapse of the side of the excavation and so endanger to any person.  

6. If excavation is likely to affect the security of the structure (permanent or temporary) steps 
must be taken to safeguard persons employed from possible collapse of that structure.  

7. Means of reaching a place of safety is to be provided, when there may be danger from rising 
water or irruption of water or materials.  

8. Means to prevent over running are to be taken when vehicle is used to tip material into pit 
or excavation or over the edge of embankment or earth work.      
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 LADDERS: 

1. Ladders  to  be  used  should  be  of  good  construction,  of  a  suitable  and  sound  material  of 
adequate strength.  

2. Ladders with missing or defective rungs should not be used.  
3. Wooden stiles or sides and wooden rungs should have grain‐running length wise.  
4. Rungs should be properly fixed to the sides.  
5. Ladders standing on a base are to be equally and properly supported on each stile or side.  
6. Ladder  standing  on  a  base  to  be  securely  fixed  near  its  upper  resting  place,  if  such  fixing  is 

impractical  the  ladder must be  fixed  at or near  its  lower end.    If  this  is  also  impracticable  a 
person, must be stationed at the feet of the ladder to prevent it from slipping.  

7. Ladder should not be placed on loose bricks or loose packing. 
8. Except when there is an adequate handled, ladder must rise to a height of a least 3 feet 6 inches 

(1.00 Mtr.) above the  landing place or above the heights rung reached by  the  feet of persons 
using the ladder.  

9. Space at each rung to be sufficient to provide adequate foot held.  
10. Openings in landing places through which ladders pass should be as small as practicable.  
11. Folding steps ladders should have level and firm footing and should not stand on loose bricks or 

other loose packing. 
SCAFFOLDS: 

1. Materials used for scaffolds should be of sound and adequate strength.  
2. The  timber used  should be  suitable quality,  good  condition, bark  complete  stripped off,  and 

without paint or other treatment, which would prevent defects from being easily seen. 
3. Timber and material with projecting nails should not be used.  
4. Metal parts should be of suitable quality, in good condition, free from corrosion or other patent 

defects likely to affect strength. 
5. Defective parts or materials  should not be used  and no defective  ropes or bonds  should be 

used.  
6. Standards  or  upright  should  be  vertical  or  slightly  inclined  towards  the  building  or  other 

structure, where practicable and to be sufficiently close to ensure stability. 
7. Displacement or  sinking of  standards or uprights  to be prevented either by provision of base 

plates or either adequate means.  
8. Ladders used as uprights to be adequate strength secured to prevent slipping and so placed that 

the two stiles of sides of each ladder are evenly supported. 
9. Ladders  are  to  be  horizontal,  as  nearly  as  possible  and  should  be  secured  to  standards  or 

uprights by efficient means. 
WORKING PLATFORMS:  

1. All working platforms should be closely boarded, planked or plated.  
2. Boards  should  be  of  sufficient  thickness  having  regard  to  the  distance  between  putlogs 

other supports.   
3. All boards should be at least 51 mm thick and 210 mm wide. 
4. Boards should rest securely and evenly on their supports.   Each board should have at  least 

three supports unless the thickness and the distance between the supports are such as to 
present on due or unequal staging when, supported on the two pipes.  

5. No board should project beyond  for more  than  four  times  its  thickness, unless secured  to 
prevent tipping. 

6. No board should project to an extent which makes  it unsafe having regard to  its thickness 
and strength and the weight likely to be on it. 
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7. The platforms should be of adequate width to give sufficient working space. 
8. The platforms should extend at  least 600 mm. beyond,  the end of wall or working  face  if 

work is being done at that end of the wall of face. 
9. The platforms should have guard rails to a height of between 920 mm and 1150 mm. above 

the platform or any raised part of it. 
10. The platforms  should have  toe‐boards high enough  to prevent  falls of persons,  tools and 

materials, with a minimum height of 15.5 mm. space between  the          toe‐boards and  the 
lowest guard rail should not exceed 760 mm. guard rails and toe‐boards should be on the 
inside of uprights unless there is some other means of preventing their outward movement.  

11. Guard  rails  and  toe‐boards  should  always  remain  in  position  except  when  removal  is 
necessary for the access of persons or materials, or other necessary purposes of the work.  

SAFETY NETS AND BELTS: 
1. If all or any of  the above  requirements  is not practicable,  resources may be  taken  to use 

suitable safety belts or nets  to prevent persons  falling  from heights of       1.98 meters and 
above.  

2. Safety belts when used should be attached continuously to suitable and fixed anchorages.  
3. Safety  nets  should  be maintained  in  all  positions  necessary  to  protect  persons  at work, 

except in so far as they have to be temporarily removed for the passage of materials or for 
any other purposes.  

 

 
LIFTING TACKLES/CRANES 
Lifting  roof  trusses  should  be  undertaken  after  discussing  the  procedure  with  BHEL  taking  all 
necessary care to prevent accidents. 
 
MATERIAL HANDLING AND STORAGE 
Adequate arrangement be made for material handling & storage taking due care against damages. 
 
ACCOUNTING 
Proper method of accounting of steel, tore steel, cement & scrap material be followed. The books of 
such accounting be offered for auditing by BHEL at pre‐decided regular interval. 
If the contractor fails to take appropriate safety precautions or to provide necessary safety devices and 
equipments or to carry out instructions issued by the authorized BHEL officials, BHEL shall have the right 
to take corrective steps at the risk and cost of the contractors. 
In case of a fatal or disabling  injury accident to any person due to  lapses by the contractor. BHEL shall 
have  the  right  to  impose appropriate  financial penalty on  the  contractor and  recover  the  same  from 
payments due  to  the contractor  for  suitably compensating  the victim or his/her dependents.   Before 
imposing the penalty, appropriate enquiry shall be held by BHEL. 
In case of any damage  to propriety due  to  the  lapses by  the contractor, BHEL  shall have  the  right  to 
recover the cost of such damages from the contractor after holding an appropriate enquiry. 
Incase of any delay in the completion of a job due to mishaps attributable to  lapses by the contractor, 
BHEL, shall have the right to recover cost of such delay from the payments due to the contractor after 
notifying the contractor suitably. 
If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after 
being given reasonable opportunity to do so.   BHEL shall have the right to terminate the contract and 
get the job completed at the risk and cost of the sub contractors.  
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10‐  SPECIFICATIONS FOR EXECUTION OF WORK 
 

1. The work  under  this  contract  comprises  of masonry work,  RCC  and  PCC work,  removing  and 
refixing of steel fencing as detailed in price schedule “A”. 

2. Latest CPWD Specifications shall be followed for carrying out the work items as per DSR 2007. For 
non DSR  items, specifications will be as mentioned  in tender documents and any  instructions of 
Engineer‐in‐charge. It will be deemed that Contractor / deputed Project Manager has understood 
the specifications. Where the specifications are not clear, the contractor / Project Manager must 
obtain clarification from Engineer –in‐ Charge before carrying out the work.  

3. All  civil work  shall be done  in  accordance with drawings  furnished by Bharat Heavy  Electricals 
Limited. 

4. Further particulars relating to design and fabrication or clarifications, if any, may be obtained on 
reference to the Dy. Manager (TCX). 

5. Fabrication shall generally be in accordance with IS 800‐1962 entitled “Code of practice for use of 
structural steel in general building construction”.  Welding shall be in accordance with IS 816‐1956 
entitled “Code of practice for use of metal arc welding for general construction in mild steel”.  Any 
specification  not  covered  by  the  relevant  Indian  Standards  Codes  of  practice  shall  be  in 
accordance with the relevant B.S.or in its absence in accordance with well‐established Standards 
of Engineering Practices. 

1. TESTS AT SITE  
In all cases where the contract provides for tests at site, the contractor, except where otherwise 
specified, shall provide, free of charge, such  labour, materials, apparatus and  instruments as may 
be required from time to time, and as may reasonable be demanded to carry out such tests on the 
materials or workmanship in accordance the contract.  

2. TESTS ON COMPLETION: 
Where ever possible, all tests shall be carried out before hand. All tests shall be done in compliance 
with relevant IS codes at the contractor's cost. However, should it become necessary for the final 
tests (to assess the performance and guarantees to be held over, until the structures are erected at 
site),  they  shall  be  carried  out  in  the  presence  of  the  contractor’s  representatives, within  one 
month of  the  completion of  erection  or  such  time  as may be  considered  reasonable by Bharat 
Heavy Electricals Limited.   Should the result of these tests not come within the margin specified, 
the  test shall  if  required, be  repeated, within one month  from  the date of  the structure  is again 
ready  for  test, and  the  contractor  shall  repay  the Bharat Heavy Electrical  Limited all  reasonable 
expenses which may be put to by such re‐tests.  Trial assemblies shall be conducted at the site as 
and when required. 

3. ERECTION OF DEFECTIVES STRUCTURE OR PORTION THEREOF  
(a)  If  the completed  structure, or any portion  thereof, before  it  is  taken under clause below, be 
found defective or fails to fulfill the requirements of the contract, the Engineer in charge shall give 
the Contractor notice setting forth particulars of such defects or failure, and the Contractor shall 
forthwith  make  the  defective  portions  good,  or  alter  the  same  to  make  it  comply  with  the 
requirements of  the Contract.    Should be  fail  to do  so within  a  reasonable  time, Bharat Heavy 
Electricals Limited may reject and replace at the risk and cost of the, Contractor the whole or any 
portion of the structure, as the case may be, which is defective or fails to fulfill the requirements of 
the contract. 
(b)  In the event of such rejection, Bharat Heavy Electricals Limited shall be entitled to the use of 
the structure    in a reasonable and proper manner for a time reasonably sufficient to enable them 
to obtain other replacement of structure. 
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Nothing  in this clause shall be deemed to deprive of Bharat Heavy Electricals Limited, or effect  in 
any way their rights under the contract which they may otherwise have in respect of such defects 
or deficiencies or in any way relieve the Contractor of his obligations under the Contract. 

4.     TAKING OVER:  
The structure on the site shall be deemed to have been taken over by the Bharat Heavy Electricals 
Limited when the Executive Engineer will have certified in writing that the structure has satisfied the 
contract  conditions  and  such  certificate  shall not unreasonably be with‐held, nor  shall delay  the 
issue of  such  certificate  solely on account of minor omissions or defects, which do not affect  its 
functional  utility without  any  serious  risk  to  the  structure,  provided  always  that  the  contractor 
undertakes  to make  good  such  omissions  and  defects  at  the  earliest  possible moment.    Such 
certificates, however, shall be deemed to be on account and shall in no way release the Contractor 
from his liabilities and responsibilities in respect of such structure.  

5.  MAINTENANCE AND THE GUARANTEE: 
a. The above guarantees/shall be valid for a period of 12 (Twelve) calendar months after the date of 

final  taking  over  by  the  Bharat  Heavy  Electricals  Limited.    During  this  period,  the  Contractor’s 
liability shall be limited to the replacement immediately, or any of defective parts that may develop 
in structures or part of a civil structure of his own manufacturer those of his subcontractors under 
the  conditions  provided  for  by  the  Contract,  and  arising  solely  from  structural  detailing, 
workmanship or  improper packing provided always that such defective parts as are not repairable 
at  site,  and  not  essential  in  the  meantime  in  the  use  of  the  structure,  are  returned  to  the 
contractor’s works unless otherwise arranged. 

b. All  such  rework  of  defective work mentioned  above  shall  be made  free  of  cost  at  site  by  the 
contractor. and shall be the contractor’s responsibility and shall be made at his expenses.   Bharat 
Heavy Electricals Limited, will, however, render such assistance  in this matter as will expedite the 
same  

c. Until the final certificate has been  issued, the Contractor shall have the right of entry, at the own 
risk and expense, by himself or his duly authorized representatives (whose names shall previously 
have been communicated in writing to the Executive Engineer) at all working hours to all necessary 
parts of the works, for the purpose of inspecting the structure and taking note there from, and if he 
so desires, making any tests at his own expense subject to the previous approval of the Engineer in 
charge.  

d. At  the  end  of  the  maintenance  period,  the  Contractor’s  liability  ceases,  except  as  regards 
workmanship which the Executive Engineer shall have previously given notice of the contractor to 
rectify.The contractor shall give the following guarantee  in respect of the structure to be supplied 
and erected by him. 

e. All  structure  shall be  free  from  any defects due  to  faulty materials,  structural detailing  and  / or 
workmanship or improper packing. 

f. All such replacement of defective parts mentioned above shall be made free of cost at site by the 
contractor and the return of the defective parts to the contractor’s works shall be the contractor’s 
responsibility and shall be made at his expenses.   Bharat Heavy Electricals Limited, will, however, 
render such assistance  in this matter as will expedite the same.    In the case of the defective parts 
not  repairable  at  site  but  essential  in mean  time  for  the  use  of  structure,  the  Contractor  shall 
replace at  site  free of  cost  to Bharat Heavy Electrical  Limited before  the  said defective parts are 
removed to his works.  

g. If  it  becomes  necessary  for  the  contractor  to  replace  or  renew  any  defective  portions  of  the 
structure under this clause, the provisions of this clause shall apply to the portions of the structure 
so replaced or renewed until the expiration of six calendar months from the date of renewed until 
the expiration of six calendar months from the date of such replacement or renewal or until the end 
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of the above of the above mentioned period of twelve months whichever is later.  If any defects be 
not  remedied within a  reasonable  time, Bharat Heavy Electricals  Limited may proceed  to do  the 
work at the Contractor’s risk and cost, but without prejudice to any other rights which Bharat Heavy 
Electricals Limited may have against the Contractor in respect of such defects.  

h. If the replacements of renewals are of such character as may affect the efficiency of the structure, 
Bharat Heavy Electricals Limited shall have the right to give to the contractor within one month of 
such replacement or renewal, notice  in writing that “tests on completion” be made once again,  in 
which case such tests shall be carried out as provided in clause 4. 

i. All  replacements or  renewals  to be carried out by  the Contractor during  the maintenance period 
shall  be  subject  to  such  clauses  of  these  conditions  as  may  be  considered  reasonable  by  the 
Executive Engineer.  

6. CERTIFICATE OF THE ENGINEER:  
a. Every application to the Engineer‐in charge. For his certificate for payment, must be accompanied 

by a detailed invoice, setting forth the claims in the same order as is found in the accepted Schedule 
of quantities and at the same rates. The said certificate will thereafter be issued by the Engineer‐in 
charge at a reasonable time after receipt of the application.  

b. The Engineer‐in charge may make any correction or modification in any previous certificate, which 
may have issued by him and payments, will be regulated and adjusted accordingly. 

7. CERTIFICATE  IPSO  FACTO NOT TO AFFECT THE RIGHTS OF THE   BHARAT HEAVY       ELECTRICALS 
LIMITED OR CONTRACTOR: 
No certificate of  the Engineer  in Charge on account, nor any  sum paid on account by  the Bharat 
Heavy Electricals Limited, nor any extension of time for the execution of the works given to the 
Contractor shall in any way affect or prejudice the rights of Bharat Heavy Electricals Limited against 
the contractor, or relieve the contractor of his obligation for the due performance of the Contract or 
be  interpreted as approval of  the work done or of  the materials  supplied and no  certificate  ipso 
facto shall create liability in Bharat Heavy Electricals Limited, to pay for alternations, amendments, 
variations or discharge  in the  liability of the contractor for the payment of damages whether due, 
ascertained, or certified or not, or any sum against the payment of which he is bound to identify the 
Bharat Heavy Electricals Limited, nor shall any such certificate nor the acceptance by him of any sum 
paid on  account or otherwise,  affect or prejudice  rights o  f  the  contractor  against Bharat Heavy 
Electricals Limited.  

8. CO‐OPERATION WITH OTHER CONTRACTORS  
The  contractor  shall  agree  to  co‐operate  with  the  Bharat  Heavy  Electricals  Limited’s  other 
contractors for associated work and freely exchange all technical  information with them to obtain 
the most  efficient  and  economical  execution  and  to  avoid unnecessary duplication of work.   No 
remuneration shall be payable by Bharat Heavy Electricals Limited for such technical co‐operation. 
The contractor shall  forward  to Bharat Heavy Electricals Limited copies of all correspondence and 
drawings so exchanged. 

9. TIME AND PROGRESS CHART AND PROGRESS REPORTS  
The contractor shall submit the Bar chart/PERT Chart before starting the work. Weekly monitoring 
of  the project  is  to be carried out. Contractor has  to submit  the weekly progress reports and any 
delay should be sorted out so that project should be carried out as per Bar Chart/PERT Chart. 
 

10. ENGINEER’S SUPERVISION:  
All the work shall be carried out in co‐operation with, and under the direction and to the reasonable 
satisfaction of the Engineer in Charge.  The contractor shall be reasonable for the correctness of the 
positions, alignment and dimensions of the works according to the drawings, notwithstanding that 
he may have been assisted by the Engineer in setting out the same. 
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11. WORK AND SERVICES TO THE PROVIDING BY THE CONTRACTOR FOR THE ERECTION  
 

The following major items of work and services shall be included in the work to be provided for by 
the contractor:  

a. All erection work of  the structure  including site bolts, nuts, rivets etc.,  final paintings,  testing and 
putting into commission.  

b. Providing of all erection tools and tackle. 
c. Necessary supervisory personnel, tradesman, and unskilled labor.  
d. All consumables materials required for erection such as Electrodes, oil, kerosene, packing etc. 
e. All  ladders platforms,  temporary  supports,  safety belts,  etc.,  required  for  erection,  and All other 

works and services necessary for the due fulfillment of the contract.  
12. CONSTRUCTION EQUIPMENT: 

The  contractor  shall provide all equipments and  tools needed  to do  the work efficiently.   Bharat 
Heavy  Electricals  Limited  shall  not  be  under  any  obligation  to  arrange  for  or  give  on  hire,  any 
construction or erection equipment. 

13. WORK AT SITE: 
a. In  the  execution  of  the work,  no  persons  other  than  the  contractor,  or  his  duly  appointed 
representatives, subcontractors and workman shall be allowed to do work at the site, except by the 
special permission, in writing of the Engineer in Charge and his representative and other authorized 
officials or representatives of BHARAT HEAVY ELECTRICALS LIMITED.  
b. The work  so  far  as  it  is  carried  out  on  Bharat Heavy  Electricals  Limited  is  premises  shall  be 
carried out at  such  time as Bharat Heavy Electricals Limited, approved and  so as not  to  interface 
unnecessarily with  the  conduct  of  Bharat Heavy  Electricals  Limited’s  business  but  Bharat Heavy 
Electricals Limited shall give the contractor all reasonable facilities for carry out the work. 

 

14. POSSESSION PRIOR TO COMPLETION: 
Bharat Heavy Electricals Limited shall have the right to take possession of, or use any completed or 
partially  completed  part  of  the  work.    Such  possession  or  use  shall  not  be  deemed  to  be  an 
acceptance of any work not in accordance with the contract. 

15.  WITH HOLDING PAYMENT: 
B.H.E.L Ltd. may withhold the whole or part of any payment for erection claimed by the contractor, 
which in the opinion of the B.H.E.L Ltd. is necessary to protect itself from loss ion account of: 
a. Defective work not remedied or guarantees not met, 
b. Claims filed against the Contractor. 
c. Failure by the Contractor to make due payment for materials or labor employed him. 
d. Damage to another contractor. 
Then  the  grounds  withholding  payments  are  removed,  payments  of  the  amount  due  to  the 
contractor shall however be made by B.H.E.L. 

  16.    LIENS: 
Final payment to the contractor shall not be made until the Contractor shall deliver to BHE LTD, a 
complete release of all lines arising out of the contract or receipts in full in lieu thereof and in either 
case, an affidavit that so far as he has knowledge or information, the releases and receipts include 
all  the  labor and material  for which a  lien could be  filled.    If any  lien remains unsatisfied after all 
payments are made, the Contractor shall refund to B.H.E.L Ltd., all moneys that the  latter may be 
completed to pay in discharging such a lien, including all costs and a reasonable attorney’s fee.  
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17.  TIME AND DATE: 
The time and date stipulated  for progress and completion of the work and the rate of  fabrication 
and erection according to the required sequence and be deemed to be the essence of the contract.   

18. SUPPLY OF RAW STRUCTURAL & REINFORCEMENT STEEL: 
The raw structural steel sections referred to in Price Schedule ‘A’ will be supplied at the premises of 
the  Bharat  Heavy  Electricals  Limited,  Jhansi.  The  contractors  will  take  delivery  within  the  time 
specified by the Engineer in Charge and arrange for safe loading, transporting the steel sections and 
unloading and stacking them at their fabrication yard, all at their own cost.   

19.  It  shall be  the  sole  responsibility of  the contractor  to ensure accuracy of alignment of  steel work 
before grouting the columns and commencing clocking. 

20 ERECTION OF CLOAKING ITEMS. 
a.  Roofing  sheets, North  light  curves  etc.,  shall  be measured  based  on  actual  area  covered  in  roof 

sides, Gables and Louvers.  
b.   Measurement  in  respect  of  glazing  stated  to  in  Schedule  ‘A’  shall  include  both wired  glass  and 

Aluminum glazing bars with accessories and shall be based. 
21 The structural steel has been planned  in suitable sizes.   Any splicing  that may be required due  to 

non‐supply of steel in required lengths/sizes shall be done so that requirements as per IS 800‐1962 
are met with.  The contractor shall prepare separate drawings for the same and get it approved by 
the Engineer  in Charge.   Material should be judiciously utilized by the contractor so that minimum 
scrap is generated. For that matter the contractor shall obtain prior approval of fabrication planning 
before commencement of work. 

22. The quantity of steel indented, covers extra that will usually be involved in cutting and fabrication.  
In addition  there will be extras  to  cover minor alternations,  if any, and also extras arising out of 
accepting standard lengths in some cases and arising out of accepting minimum to (i.e. minimum of 
one wagon  load)  in  some cases.   The  contractor  shall arrange  to  receive all  these  steel  supplied, 
account for it end keep it in safe custody.  The surplus steel, which is represented by the difference 
between  the quantities,  received and  the  sum of quantities  in  the DODL  list  shall be  returned  to 
Bharat Heavy Electricals Limited on completion of the work.  

a.  Cut pieces and surplus  i.e. RSJ, Channels, angles reinforcement and plates not shorter  than half a 
meter and M.S. plates not small than 600 sq.cm. 

 b.  Scrap i.e. RSJ Channels, angles, reinforcement shorter than half a meter and M.S. plates small   than 
600 sq.cm. The cut pieces and surplus shall be set a part to be returned as “actual”.  The scrap    

    Shall be returned in equivalent weight on actual area of glazing. 
23. All materials  issued by Bharat Heavy Electricals  Limited either  as  free  issues or on  cost  recovery 

basis should be returned in kind and in good condition as detailed in respective Clauses.  
24. While erecting the structural steel, painting etc., and the contractor should take precautions against 

any damage to the existing sheeting structure, machinery, equipment services etc., any damage for 
the same shall be made good by the contractor at his own cost or compensated by him as per the 
assessment made by the Engineer‐in‐charge, which is final and binding on the contractor.  

25. No extra claim or condition  in regard to wages or materials escalation will be entertained and 
any tender containing such stipulation will be rejected.  

26. All rates quoted shall be for finished work in‐situ inclusive of all leads, lifts and other incidental 
charges etc., and those in general conditions of contract.  

27. The quantities indicated in the Schedule ‘A’ are approximate and liable for variation.  
28. The  CPWD  standard  specifications,  I.S.  specifications  for  all  schedule  Items  and  technical 

specification for non‐schedule items are required to be followed. 
29. The following Indian Standards codes shall be followed for missing information in the tender. 
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I. Steel work: 
1.   I.S 814 – 1974:   Part –  I Specifications  for  covered electrodes  for  (Or  latest)           metal arc. 

Welding of structural steel – for welding products other than sheets. Part II for welding sheets. 
2.     I.S   818 – 1968: Code of practice for safety & health requirements (Or latest) in electric and gas  

welding and cutting operations. 
3.  I.S 1852 – 1973: Specifications for rolling and cutting tolerances (Or  latest) for hot rolled and 

steel products.  
4.   I.S   816 – 1969: Code of practice for use of metal arc welding for (Or latest) general construction 

in mild steel. 
5.  I.S   360 – 1973:  Method of testing fusion welded joints and weld (Or latest) metal in steel. 
6.  I.S   102 – 1992:  Ready missed paint, brushing red lead non‐silting (Or latest) priming. 
7.    I.S 1363 – 1957:  Black hexagonal bolts, nuts, etc.  (Or latest)      
8.    I.S 813   – 1961:  Scheme of symbol for welding.(Or latest)       
9.    I.S 1161 – MS Tubes   Roof covering: 
10.   I.S code 3007 – 1964:  Code of practice for laying of corrugated sheets.(Or latest)       
 

II. Design codes: 
1.        I.S   800     –     1975 (Or latest)       
2.         I.S   875     –     1964 (Or latest)       
3.        I.S   456     –     1978 (Or latest)       
 

III. Any relevant I.S code of practices. 
 

IV. CPWD & NBC standard for building. 
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11 ‐ SCHEDULE ‘B’ 

 

MATERIALS FOR ISSUE TO THE CONTRACTOR 
 

Sl.No.  Materials  Rates 
1.  CEMENT in 50 kg bags  Rs.200/‐ per bag 
2.  Steel ( IF AVAILABLE)  Rs. 66/‐ per Kg 

 
Note: ‐   1.  All the above materials shall be issued from BHEL store located inside BHEL: Jhansi  

Factory area. The contractor has to make arrangement for loading and transporting 
the material from BHEL store to work site at his own cost 
 

  2.  Sales tax shall be Payable extra by contractor on above mentioned rate of materials,  
At applicable rates.  

 
 

 
SCHEDULE ‘C’ 

TOOLS & PLANT TO BE HIRED TO THE CONTRACTOR 
 

Sl.No.  T & P  Rates 

1.  NIL  NA 

 

Important condition: Work cannot be delayed on the pretext that BHEL has not been able to provide 
the above equipment. Contractor will have to make his own arrangement s of T& P.  
 
 
*Note:‐ All tools & plants required for the work other than those specified in the tender documents 
shall be arranged by contractor on their own cost. 
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12‐  GENERAL CONDITIONS OF CONTRACT 
 

Bharat Heavy Electricals Ltd. Jhansi 
 

INTERPRETATION AND DEFINITIONS 
1. Singular & Plural : 

Where  the  context  so  requires, words  importing  the  singular only also  include  the plural and 
vice versa. 

2. Headings and Marginal Notes to Conditions: 
Heading  and marginal  notes  to  these General  Conditions  shall  not  be  deemed  to  form  part 
thereof or be  taken  into  consideration  in  the  interpretation or  construction  thereof or of  the 
Contract. 

3. Definitions: 
(a) Company/  Corporation  shall mean  Bharat  Heavy  Electricals  Ltd.  Having  its  register  office  at 

Jhansi,  Post  Office  and  Town  Jhansi,  in  the  State  of  U.P.  and  includes  a  duly  authorized 
representative of the Company/ Corporation or any other person empowered  in this behalf by 
the Company/ Corporation to discharge all or any of its functions. 

(b) The “Accepting Authority” shall mean AGM (HR, CPR & Civil), BHEL JHANSI. 
(c) The “Contract”  shall mean  the notice  inviting  the  tender,  the  tender and acceptance  there of 

and the formal agreement, if any, executed between the Bharat Heavy Electricals Ltd. Jhansi and 
the contractors together with the documents referred to therein including these conditions with 
appendices  and  any  special  conditions,  the  specifications,  designs,  drawings,  schedule  of 
quantities with  rate and amounts and  schedule of  rates. All  these documents  taken  together 
shall be deemed to form one contract and shall be complementary to one another. 

(d) The  “Contractor”  shall mean  the  individual or  firm or  company whether  incorporated or not, 
undertaking  the works  and  shall  include  legal  representatives  of  such  individual  or  persons 
composing such firm or unincorporated company, or successor of such firm or company as the 
case may be and permitted assigns of such individual or firm or company. 

(e) The “Contract Sum” shall mean: 
[i]  in the case of Lump Sum Contracts the sum for which the tender accepted ; 
[ii]  in the case of Percentage Rate Contracts the Estimated value of the works as mentioned in the 

tender adjusted by the contractor’s percentage; 
[iii] in  the  case  of  item  rate  contracts  the  cost  of  the  works  arrived  at  after  extension  of  the 

quantities  shown  in Schedule of Quantities by  the  item  rates quoted by  the  tenderer  for  the 
various items. 

(f) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the number of 
hours worked in that day. 

(g) “Engineer – in – Charge” shall mean the engineering officer appointed by the under taking or his 
duly  authorized  representative who  shall direct,  supervise  and be  in‐charge of  the works  for 
purposes of this contract. 

(h) “Expected Risks” are risks due to riots (otherwise than among Contractor’s employees) and civil 
commotion  (in so  far as both these are uninsurable)’ war  (whether declared or not),  invasion, 
act of  foreign enemies, hostilities,  civil war  rebellion,  insurrection, military or usurped power 
any  acts  of  government,  damage  from  aircraft,  acts  of  god,  such  as  earthquake  lighting  and 
unprecedented floods and other causes over which the contractor has no control and accepted 
as such by the Accepting Authority of causes solely due to use or occupation by the Company/ 
Corporations  of  the  part  of Works  in  respect  of which  a  certificate  of  completion  has  been 
issued or a cause solely due to Company’s/ Corporation’s fault design of Work. 
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(i) “Market Rate” shall be the rate as decided by the Engineer – in – charge on the basis of the cost 
of materials and labour at the site where the work is to be executed, plus 15% to cover all over‐ 
heads and profit. 

(j) Schedule (s) referred to in these conditions shall mean the relevant schedule (s) annexed to the 
tender papers issued by the company/ corporation or the standard schedule of Rates prescribed 
by the Company/ Corporation and the amendments thereto issued from time to time. 

(k) The “Site” shall mean the lands and/ or other places on, under, in or through which the work is 
to be executed under the contract including any other lands or places which may be allotted by 
the company/ corporation or used for the purposes of the contract. 

(l) “Temporary Works”  shall mean  all  temporary works  of  every  kind  required  in  or  about  the 
execution, completion, maintenance of the works. 

(m) “Urgent Works” shall mean any urgent measures which,  in  the opinion of  the Engineer –  in – 
Charge, become necessary during the progress of the words to obviate any risk of accident or 
failure or which become necessary for security. 

(n) A “Week” shall mean seven days without regard to the number of hours worked  in any day  in 
that week. 

(o) The “Works” shall mean  the works  to be executed  in accordance with  the contract or part  [s] 
thereof as the case may be and shall include all extra or additional, altered or substituted works 
or temporary and urgent as required performance of the Contract. 

 

SCOPE AND PERFORMANCE 
4. Contract Documents: 

The  Contractor  shall  be  furnished,  free  of  charge,  two  certified  true  copies  of  the  Contracts 
Documents except standard specification and the schedule of rates and of all further drawings 
which may be issued during the progress of the works. He shall keep one copy of the documents 
on the site in good order, and the same shall at all reasonable times be available for inspection 
and use by the Engineer – in – Charge, his representatives or by other Inspecting Officers. 
(1) None of these Documents shall be used by the Contractor for any purpose other than that 

of this Contract. 
(2) The Contractor shall take necessary steps to ensure that all persons employed an any work 

in connection with this contract have noticed that the Indian Official Secrets Act, 1923 (XIX 
of 1923) applies  to  them and  shall  continue  so  to apply even after  the execution of  such 
works under the contract. 

 

5. Work to be carried out: 
The work to be carried out the contract shall except as otherwise provided in these conditions, 
includes all  labour, materials,  tools, plant, equipment and  transport which may be required  in 
preparation of and  for and  in  the  full and entire execution and completion of  the works. The 
descriptions given in the schedule of quantities shall, unless otherwise stated, be held to include 
waste no materials,  carriage and  cartage  carry  in  returns of empties, hoisting,  setting,  fitting, 
and  fixing  in position and all other  labours necessary  in and  for  the  full and entire execution 
completion as aforesaid in accordance with good practice and recognized principles. 

6. Inspection of Site: 
The contractor shall inspect and examine the site and, its surroundings and shall satisfy himself 
before submitting his tender as to the nature of the ground and subsoil (so for as is practicable), 
the form and nature of the site, the quantities and nature of work and materials necessary for 
the  completion of  the work  and  to means of  access  to  the  site,  the  accommodation he may 
require and  in general shall himself obtain all necessary  information as  to  risks, contingencies 
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and other circumstances which may influence or effect his tender. No extra charges consequent 
on any misunderstanding or otherwise shall be allowed. 
 

7. Sufficiency of Tender: 
  The contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and  sufficiency of his work  and of  the  rates  and prices quoted  in  the  Schedule of Quantities 
which  rates  and  price  shall,  except  as  otherwise  provided,  cover  all  his  obligation  under  the 
contract and all matters and things necessary for the proper completion and maintenance of the 
works. 

8. Discrepancies and Adjustment Errors: 
  The  several documents  forming  the  contract  are  to be  taken  as mutually explanatory of one 

another,  detailed  drawings  being  followed  in  preference  to  small  scale  drawing  and  figured 
dimentions in preference to scale and special conditions in preference to general conditions. 

(1) In  the  case  of  discrepancy  between  schedule  of  quantities  the  specifications  and/  or  the 
drawings, the following order of preference shall be observed: 

(a) Description in Schedule of Quantities. 
(b) Particular Specification and Special Condition if any. 
(c) Drawings. 
(d) General Specifications. 

 

(2) If  there  are  varying or  conflicting provisions made  in  any one document  forming part of  the 
contract the accepting authority shall be the deciding authority with regard to the  intention of 
the document. 

(3) Any error  in description, quantity or rate  in Schedule of Quantities or any omission there from 
shall not vitiate the contract or release the contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or form any of his 
obligations under the contract. 

(4) If on check  there  found to/be differences between  the rates given by the contractor  in words 
and  figures  or  in  the  amount worked  out  by  him  in  the  schedule  of  quantities  and  general 
summary, the same be adjusted in accordance with the following rules: 

(a) In the event of a discrepancy between description  in words and  figures quoted by a tenderer, 
the description in words shall prevail. 

(b) In the event of an error occurring in the amount column of schedule of quantities as a result of 
wrong multification of  the unit  rate and quantity  the unit  rate  shall be  regarded as  firm and 
mount shall be amended on the basis of the rate. 

(c) All error in totaling in the amount column and in carrying forward totals shall be corrected. 
(d) The  totals of various  sections of  schedule of quantities amended  shall be  carried over  to  the 

general  summary  and  the  tendered  sum  amended  accordingly.  The  tendered  sum  so  altered 
shall,  for  the  purpose  of  the  tender,  be  substituted  for  the  sum  originally  tendered  and 
considered for acceptance instead of the original sum quoted by the tenderer. Any rounding off 
of  totals  in various  section of Schedule of Quantities or  in General Summary by  the  tenderer 
shall be ignored: 

9. Security Deposit: 
  Please refer techno‐commercial bid. 
10. Deviations / Variations, Extent & Pricing: 

The Engineer – in – Charge shall have power  (i) to make alteration in omissions from, additions 
to  or  substitution  for,  the  original  specifications,  drawings  designs  and  instructions  that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the Work in  
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case of non‐ availability of a portion on the site or for any other reason, and the Contractor shall 
be bound  to  carry out  the Works  in accordance with any  instructions given  to him  in writing 
signed by  the Engineer –  in – Charge and such alteration, omissions additions, or substitution 
shall  form part of  the Contract as  if originally provided  therein and any altered, additional or 
substituted work which the Contractor may be directed to do in the manner above specified as 
part of the work, shall be carried out by the Contractor on the same conditions  in all respects 
including price on which agreed to do the main work except as hereinafter provided. No work 
which radically changes the original nature of the Contract shall be ordered by the Engineer – in 
– Charge as a deviation.  

(a) Rates for such additional, altered or substituted work shall be determined by the Engineer – in – 
Charge as follows: 

(i) If  the  rate  for additional, altered or  substituted  item of work  is  specified  in  the Schedule of 
Quantities,  the  Contractor  shall  carry  out  the  additional,  altered  or  substituted  item  at  the 
same rate. In the case of composite tenders. Where two or more schedules of quantities may 
form part of contract, the applicable rate shall be taken from the schedule of quantities of that 
particular part  in which the deviation  is  involved, failing that at the  lowest applicable rate for 
the same item of work in the other schedule of quantities. 

(ii) If  the  rate  for  any  altered  ,  additional  or  substituted  item  of work  is  not  specified  in  the 
schedule of quantities  ,  the  rate  for  that  item shall be derived  from  the  rate  for  the nearest 
similar  item specified  therein.  In case of composite  tenders where  two or more schedules of 
quantities form part of the contract, the rate shall be derived from the nearest similar items in 
the bill of Quantities of the particular parts of works  in which the deviation  is  involved failing 
that from the lowest of the nearest similar items in other schedule of quantities. 

(iii) If the rate for any additional, altered or substituted item of work cannot be determined in the 
manner specified in sub‐ paras (i) and (ii) above, then such item of work shall be carried out at 
the rate entered in the Schedule of Rates plus/ minus the percentages by which the tendered 
amount of the works  is higher or  lower than the prepriced amount shown  in the Schedule of 
Works.  (Applicable to Lump‐ sum Contracts based on prepriced Schedule of Works.) 

(iv) If the rate for any altered , additional or substituted item of work cannot be determined in the 
manner  specified  in  sub paras  [i]  to  [ii] above,  then  the  rate  for  such  item of work  shall be 
derived from the schedule of rates specified in sub‐para [iii] above plus/ minus the percentage 
mentioned  in that sub‐para : Provided always that  if rate (s) for part (s) of an  item (s)  is / are 
not specified  in the schedule of rates the rate(s) for such parts (s) shall be determined by the 
Engineer – in – Charge on the basis of the purchase price as supported by the vouchers unless 
the Engineer – in – Charge finds the purchase price unreasonable. In the latter event the price 
shall be determined on  the basis of markets  rate  (s) prevailing during  the  fortnight  following 
the date of the order. 

(v) If the rate for any altered , additional, or substituted item of work cannot be determined in the 
manner specified in sub‐ paras [i] to [iv] above the Contractor shall, within 14 days of the date of 
receipt of  the order  to carry out  the said work,  inform  the Engineer –  in – Charge of  the  rate 
which he proposes to claim for such item of work, supported by analysis of the rate claimed, and 
the Engineer –  in – Charge shall, within three months there after  , giving due consideration to 
the  rate claimed by  the Contractor determine  the  rate on  the basis of market  rate  [s],  In  the 
event of the Contractor failing to inform the Engineer – in – Charge within the stipulated period 
of time, the rate which he proposes to claim the rate for such item shall be determined by the 
Engineer – in ‐ Charge on the basis of market rate [s]. 
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11. Suspension of Works         
(a) The contractor shall, on receipt of the order in writing of the engineer – in – charge, suspend the 

progress of the works or any part thereof for such time and in such manner as the engineer – in 
– charge may consider necessary for any of the following reasons : 

i. on account of any default on part of the contractor :   or 
ii. for proper execution of  the works or part  thereof  for  reasons other  than  the defaults of  the 

contractors :   or 
iii. for safety of the works of part thereof. 

The contractor shall during such suspension properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the engineer – in – charge. 

(b) If the suspension is ordered for reasons (ii) in sub‐ para (a) above: 
The  contractor  shall  be  entitled  to  an  extension  of  time  equal  to  the  period  of  every  such 
suspension PLUS 10%. 

 

(c) If the works or part thereof  is suspended on the orders of the engineer –  in – charge for more 
than three months at a time , except when suspension is ordered for reason (i) in sub‐ para (a) 
above, the contractor may after receipt of such order serve a written notice on the Engineer – in 
– charge requiring permission within fifteen days from receipt by the Engineer –  in – charge of 
the said notice, to proceed with the works or part thereof in regard to which progress has been 
suspended and if such permission is not granted with in that time the contractor; if he intends to 
treat the suspension, where it effects only part of the works as an omission of such part by the 
company / corporation under conditions 9 & 10 or where it effects the whole of the works, as an 
abandonment of the works to the company – corporation shall within ten days of expiry of such 
period of 15 days to give notice in writing of his intention to the Engineer – in  – charge. In the 
event  of  the  contractor  treating  the  supervision  as  an  abandonment  of  the  contract  by 
company/ corporation, he  shall have no claim  to payment of an compensation on account of 
any profit or advantage which he may have derived from the execution of the work  in full but 
which he could not derive in consequence of the abandonment. He shall however, be entitled to 
compensation, as the Engineer – in – charge may consider reasonable, in respect of salaries and/ 
or wages paid by him to his employees and labour at site, remaining idle in consequence and of 
materials collected which could not be utilized on the works, adding to the total there of 5% to 
cover indirect expenses of the contractor, provided the contractor submits his claim supported 
by  the details  to  the  Engineer  –  in  –  charge within  28 days of  the  expiry of  the  period of  3 
months. 

Time and Extension for Delay: 
 

The  time  allowed  for  execution  of  the work  or  the  extended  time  in  accordance with  these 
conditions shall be of the essence of the contract. The execution of the work shall commence 
from  the 8th day after  the date on which  the Engineer –  in –  charge  issues written orders  to 
commence  the work  of  from  the  date  of  handling  over  of  the  site whichever  is  later.  If  the 
contractor  commits default  in  commencing  the execution of  the work as aforesaid  company/ 
corporation  shall with out prejudice  to any other  right or  remedy, be at  liberty  to  forfeit  the 
earnest money absolutely. 
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a. As  soon  as  possible  after  the  contract  is  concluded,  the  Engineer  –  in  –  charge  and  the 
contractor shall agree upon a time and progress a chart. The chart shall be prepared  in direct 
relation to the time stated  in the contract documents for completion of  items of the works.  It 
shall  indicate  the  forecast  of  the  dates  commencement  and  completion  of  various  trades  or 
sections of the work and may be amended as necessary by agreement between the Engineer – 
in – charge and the contractor within the limitations of time imposed in the contract documents, 
and further to ensure good progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work exceeds one month (save for special job) complete 
1/8th  of  the whole  of  the work  before  1/4th  of  the whole  time  allowed  in  the  contract  has 
elapsed 3/8th before 3/4th of such time has elapsed. 

 

b. If the works be delayed by 
1‐ force majeure, or 
2‐ abnormally bad weather, or 
3‐ serious loss or damage by fire, or 
4‐ civil  commotion,  local  combination  of  workmen  strike  or  lockout,  affecting  any  of  the 

traders employed on the work, or 
5‐ delay  on  the  part  of  other  contractors  or  trademen  engaged  by  company/corporation  in 

executing work not forming part of the contract, or 
6‐ non‐ availability of stores which are the responsibility of company/ corporation to supply, or 
7‐ non‐ availability or break down of tools and plant to be supplied by company/ corporation,  

or 
8‐ any other cause which,  in the absolute discretion of AGM (HR, CPR, & Civil),  is beyond the 

contractor’s control 
   

Then upon the happening of any such event causing delay, the contractor shall immediately give 
notice thereof in writing to the Engineer – in – charge but shall nevertheless use constantly his 
best  Endeavour  to prevent or make  good  the delay  and  shall do  all  that may be  reasonable 
required to the satisfaction of the Engineer‐in‐charge to proceed with the works. 

a. Request for extension of time, to be eligible for consideration, shall be made by the contractor 
in writing within fourteen days of the happening of the event causing delay. The contractor may 
also, if practicable, indicate in such a request the period for which extension is desired. 

b. In any such case Unit head  (BHEL Jhansi) may give a fair and reasonable extension of time for 
completion  of  the  work.  Such  extension  shall  be  communicated  to  the  contractor  by  the 
Engineer‐in‐charge in writing, within three months of the date of receipt of such request by the 
Engineer‐in‐charge. 

 

12‐ The  contractor  shall  arrange  at  his  own  expense  all  tools,  plant  and  equipment  (hereafter 
referred to as T & P) required for execution of the work expect the  item  listed  in schedule  ‘C’ 
which will be given to him on hire by the company corporation at rates shown in that schedule. 
In case the contractor does not require some or all items of T & P. listed in schedule ‘C’ he will 
indicate his requirements at the time of submitting his tender. Company’s – corporation’s T. & P. 
hired to the contractor shall be conveyed by him at this expense from the place of issue to the 
site and back. 

(a) If the contractor requires any time of T & P on hire from the company corporation over & above 
the  requirement  indicated  by  him  at  the  time  of  submitting  his  tender  the  company  – 
corporation will,  if such  item  is a available hire  it to the contractor at a rate to be fixed by the 
Engineer‐in‐charge. 
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(b) The period of hire will be reckoned from commencement of the day of issue upto the end of the 
day  of  return  (including  all  recognized  holidays)  irrespective  of  the  actual  hour  of  issue  and 
return.  The  contractor will be exempt  from  levy  charges  for  the number of days he  is  called 
upon  in  writing  by  the  Engineer‐in‐charge  to  suspend  execution  of  the  work,  provided 
company’s  –  corporation’s  T &  P  in  question  has,  in  fact,  remained  idle with  the  contractor 
because of the suspension, provided the contractor in case the period of suspension exceeds 11 
days, returns company’s – corporation’s to T & P to the place from where it was issued 

 

(c) The hire charges shall be reckoned as under  
 

i. first eight working hours (excluding a break of one hour)………………   1 working day. 
ii. Every  working  hours,  at  the  rate  of  1/8th  of  the  hire  charges  for  a  working  day,  provided 

however if the company‐ corporation has paid more than at the rate of 1/8th of the wages of the 
crew far over time under the minimum wages act or any other law for the time being in force, 
the excess over 1/8th of the wages shall also be charged to the contractor. 

(d) If at any time company’s / corporation’s T & P has not been worked at all during a day except for 
a break down, or has been worked for less than eight hours during a day, the contractor shall be 
charged for one working day. 

(e) If any time of company’s/ corporation’s T & P has stopped working on account of a break‐down 
before it has worked for four hours in a day, the contractor will be charged for half working day. 
If  the  item has  stopped working after  it has worked  for more  than hours but  less  than eight 
hours, the contractor will be charged for full working day. 

(f) The  contractor  shall be  responsible  for  care  and  custody of  company’s  /  corporation’s T & P 
(including employment of chowkidars) during the period company’s / corporation’s T & P remain 
with  him  and  any  damage  (fair wear  and  tear  expected)  any  of  the  equipment  (except  for 
expected  risks  provided  always  the  contractor  has  taken  precautions  necessary  to  protect  if 
from such risks) shall be made good at the contractor’s expense to the satisfaction of the crew 
provided by the company/ corporation. 

(g) The  company  /  corporation give no guarantee  in  respect of output of his T & P hired  to  the 
contractor and no reduction  in rates or any compensation shall be allowed on the ground that 
out  turn  or  performance  of  company’s  /  corporation’s  T  &  P  was  not  to  the  contractor’s 
expectation. 

(h) Company’s  /  corporation’s  T &  P  hired  to  the  contractor  shall  be  returned  at  place  of  issue 
(unless otherwise directed) by  the  contractor  to  the Engineer‐in‐charge on  completion of  the 
work or earlier on termination of the hire by the company‐ corporation as hereinafter provided 
on a written notice by  the Engineer‐in‐charge. The  company/  corporation  shall be entitled  to 
terminate  the  hire  on  two  days  notice  without  assigning  any  reason  what  soever  and  the 
contractor  shall  have  no  claim  to  any  payment  of  compensation  otherwise  whatsoever  on 
account  of  termination  of  hire  of  company’s  /  corporation’s  T  &  P  by  the  company’s  / 
corporation’s.  in such  in event, however, a reasonable extension of time shall be given by  the 
Engineer‐in‐charge. 

i. A  log  book  for  recording  hours  during which  every  item  of  company’s  /  corporation’s  T &  P 
issued to the contractor has worked each day shall be maintained by the member of the crew 
incharge thereof any representative of the Engineer‐in‐charge appointed in that behalf and shall 
be  daily  attested  by  the  contractor  or  his  authorized  agent.  In  case  the  contractor  contests 
correctness of any entry and / or foils to sign the log book the decision of the Engineer‐in‐charge 
shall be final and binding on him. Hire charges shall be calculated in accordance with the entries 
in the log book. Materials. 
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(a) The contractor shall, at his own expense, provide all materials required for the works other than 
those which are to be supplied by the company/ corporation. 

i. All materials to be provided by the contractor shall be in conformity with the specifications laid 
down  in  the  contract and  the  contractor  shall  if  requested by  the Engineer‐in‐charge,  furnish 
proof, to the satisfaction of the Engineer‐in‐charge, that the materials so comply. 

ii. The  contractor  shall, at his own expense and without delay,  supply  to  the Engineer‐in‐charge 
samples  of materials  proposed  to  be  used  in  the works.  The  Engineer‐in‐charge  shall within 
seven days of supply of samples or within such further period as he may require and intimate to 
the contractor in writing, inform the contractor whether samples are approved by him or not. If 
samples are not approved, the contractor shall forthwith arrange to supply to the Engineer‐in‐
charge  for  his  approval  fresh  samples  complying  with  the  specifications  laid  down  in  the 
contract. 

iii. The Engineer‐in‐charge shall have full powers to require removal of any or all of the materials 
brought to site by the contractor which are not in accordance with the contract specifications or 
do not confirm in character or quality to samples approved by him. In case of default on the part 
of  the  contractor  in  removing  rejected materials  the Engineer‐in‐charge  shall be  at  liberty  to 
have them removed by other means. The Engineer‐in‐charge shall have full powers to procure 
other  proper  materials  to  be  substituted  for  rejected  materials  and  in  the  event  of  the 
contractor refusing to comply; he may cause the same to be supplied by other means. All costs, 
which may attend upon such removal and / or substitution, shall be borne by the contractor. 

iv. The contractor shall  indemnify the company/ corporation or any agent servant or employee of 
the company/ corporation against any action, claim or proceeding  relating  to  infringement or 
use of any patent or design or any alleged patent or design rights and shall pay any royalties or 
other charges which may payable in respect of any article or material or part thereof included in 
the  contract.  In  the  event  of  any  claim  being  made  or  action  being  brought  against  the 
company/  corporation  or  any  agent,  servant  or  employee  of  the  company/  corporation  in 
respect of any such matters as aforesaid, the contractor shall  immediately be notified thereof. 
Provided  that  such  indemnity  shall  not  apply  when  such  infringement  has  taken  place  in 
complying with  the  specific direction  issued by  the  company/  corporation but  the  contractor 
shall pay in respect of any such use, the amount so paid being reimbursed to be contractor only 
if the use was the results of any drawings and/ or specification  issued after submission of the 
tender. 

v. All charges on account of octroi, terminal or sales tax and other duties on materials obtained for 
the works from any source (excluding materials supplied by the company/ corporation) shall be 
borne by the contractor. 

vi. The Engineer‐in‐charge shall be entitled to have tests carried out as specified in the contract for 
any material supplied by the contractor other than those for which. As stated above, satisfactory 
proof has already been furnished, at the cost of the contractor and the contractor shall provide 
at his expense all facilities which the Engineer‐in‐charge may require for the purpose. If no tests 
are  specified  in  the  contract,  and  such  tests  are  required  by  the  Engineer‐in‐charge,  the 
contractor shall provide all facilities required for the purpose and the charge for these tests shall 
be  borne  by  the  contractor  only  if  the  tests  disclosed  that  the  said  materials  are  not  in 
accordance with the provision of the contract. The cost of materials consumed in tests shall be 
borne by the contractor in all cases except when otherwise provided. 

(b) Materials to be supplied by the company/ corporation. 
  Materials  to  be  supplied  by  the  company/  corporation  are  shown  in  schedule  B which  also 

stipulates quantum, place of issue and rate (s) to be charged in respect thereof. 
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i. If after acceptance of the tender the contractor desires the company/ corporation or supply any 
other materials,  such materials may be  supplied by  the company/ corporation,  if available, at 
rates to be fixed by the Engineer‐in‐charge. 

ii. For the material listed in schedule B which the company / corporation has agreed to supply the 
contractor, he shall give a reasonable notice  in writing of his requirements to the Engineer‐in‐
charge  in accordance with the agreed phased programme. Such materials shall be supplied for 
the purposes of the contract only and the value of materials so supplied at the rates specified in 
the  aforesaid  schedule  shall be  set off or deducted,  as  and when materials  are  consumed  in 
items of work for which payment  is being made to the contractor, from any sums then due or 
which  may  thereafter  become  due  to  the  contractor,  under  the  contract.  At  the  time  of 
submission of bills the contractor shall properly account for the materials  issued to him to the 
satisfaction of  the Engineer‐in‐charge, certify  that balance of materials supplied  is available at 
site. 

iii. The contractor shall bear the cost of loading, transporting to site, unloading, storing under cover 
as required, assembling and joining the several parts together as necessary and incorporating or 
fixing materials  in the works  including all preparatory work of whatever description as may be 
required. 

iv. All materials issued to the contractor by the company/ corporation for incorporation or fixing in 
the works (including preparatory work) shall, on completion or on foreclosure of the works, be 
returned by the contractor at his expense, at the place of issue, after making due allowance for 
actual consumption,  reasonable wear and  tear and/ or waste.  If  the contractor  is  required  to 
deliver such materials a place other than the place, of  issue, he shall do so and transportation 
charges  from  the  site  to  such place,  less  the  transportation  charges which would have  been 
incurred by the contractor had such material been delivered at the place of issue. Shall be borne 
by the company/ corporation. 

v. Surplus material returned by the contractor shall be credited to him by the Engineer‐in‐charge 
at  rates  not  exceeding  those  at which  those were  originally  issued  to  him  after  taking  into 
consideration any deterioration or damage which may have been caused to the said materials 
while in the custody of the contractor. 

vi. If on completion of works the contractors fails to return surplus materials out of those supplied 
by the company/ corporation, then in addition to any other liability which the contractor would 
incur the Engineer‐in‐charge may by a written notice to contractor, require him to pay within a 
fortnight of receipt of the notice for such unreturned surplus materials at double the issue rates. 

vii. If  cement  is  to  be  supplied  by  the  company/  corporation  every  cement  godown  shall  be 
provided with two  locks on each door. The key of one  lock at each door shall remain with the 
Engineer‐in‐charge  or  his  representative  and  that  of  the  other  lock  with  the  contractor’s 
authorized agent at site of works so that cement is removed from the godown only according do 
daily requirements with the knowledge of both the parties. 

 

(c) GENERAL 
Materials  required  for  the  works,  whether  brought  by  the  contractor  or  supplied  by  the 
company/  corporation  shall  be  stored  by  the  contractor  only  at  places  approved  by  the 
Engineer‐in‐charge.  Storage  &  safe  custody  of  materials  shall  be  the  responsibility  of  the 
contractor. 

i. Company’s/ corporation’s officials concerned with  the contract shall be entitled at any  time o 
inspect and examine any materials intended to be used in or on the works either on the site or 
at  factory  or  workshop  or  other  places,  where  such  materials  are  assembled,  fabricate 
manufactured or at any place (s) where these are lying or from which these are being obtained 
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and  the  contractor  shall  give  such  facilities  as  may  be  required  for  such  inspection  and 
examination. 

ii. All  materials  brought  to  the  site  shall  become  and  remain  the  property  of  the  company/ 
corporation  and  shall  not  be  removed  off  the  site without  the  prior written  approval  of  the 
Engineer‐in‐charge. But whenever the works are finally completed and advance,  if any respect 
of any such material is fully recovered the contractor shall at his own expense forthwith remove 
from the site all surplus materials originally supplied by him and upon such removal, the same 
shall revert in and become the property of the contractor. 

9‐ LABOUR  
The  contractor  shall  employ  labour  in  sufficient  numbers  either  directly  or  through  sub‐ 
contractors to maintain the required rate or progress and of quality to ensure workmanship of 
the  degree  specified  in  the  contract  and  to  the  satisfaction  of  the  Engineer‐in‐charge.  The 
contractor shall not employ in connection with the works any person who has not completed his 
eighteen years of age. 

(a) The contractor shall furnish to the Engineer‐in‐charge at monthly intervals, a distribution return 
of the number and description by trades of the work people employed on works. The contractor 
shall also submit on the 4th and 19th of every month to the Engineer‐in‐charge a true statement 
showing in respect of the second half of the proceeding month and the first half of the current 
month  (i)  accidents  that occurred during  the  said  fortnight  showing  the  circumstances under 
which they happened and the extent of damage and injury caused by them and (ii) the number 
of  female  workers  who  have  been  allowed maternity  benefit  as  provided  in  the maternity 
benefit act. 1961 or rules made there under and the amount paid to them. 

(b) The contractor shall pay to labour employed by him either directly or through sub‐ contractors 
wages not less than fair wages as defined in the contractor’s labour regulations. 

(c) The  contractor  shall  in  respect  of  labour  employed  by  him  either  directly  or  through  sub‐ 
contractors  comply with  or  cause  to  be  complied with  the  contractor’s  labour  regulations  in 
regard to all matters provided therein. 

(d) The  contractor  shall comply with  the provision of  the payment of wages act, 1936, minimum 
wages  act, 1948,  employers  liability  act, 1938, workman’s  compensation  act, 1923,  industrial 
disputes  act,  1947, maternity  benefit  act,  1961,  and  bonus  act,  1952  or  any modifications 
thereof or any other law relating there to and rules made there under form time to time. 

(e) The  contractor  shall be  liable  to pay his  contribution  and  the  employees  contribution  to  the 
state  insurance  scheme  in  respect  of  all  labour  employed  by  him  for  the  execution  of  the 
contract,  in accordance with  the provision of “The Employees State  Insurance – Act, 1948” as 
amended from time to time. In case the contractor fails to submit full details of his account of 
labour employed and  the  contribution payable,  the Engineer‐in‐charge  shall  recover  from  the 
running  bills  of  contractor  and  amount  of  contribution  as  assessed  by  him.  The  amount  so 
recovered  shall  be  adjusted  against  the  actual  contribution  payable  for  employees  state 
insurance. 

(f) The Engineer‐in‐charge shall on a report having been made by an inspecting officer as defined in 
the  contractor’s  labour  regulations  have  the  power  to  deduct  from  the money  due  to  the 
contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non‐fulfilment of the conditions of the contract for the benefit 
of workers, non‐payment of wages or of deductions made from his or their wages which are not 
justified  by  the  terms  of  the  contract  or  non‐observance  of  the  said  contractor’s  labour 
regulations. 
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(g) The  contractor  shall  indemnify  the  company/  corporation  against  any  payment  to  be made 
under and  for observance of  the  regulations aforesaid without prejudice  to his  right  to  claim 
indemnity from his sub‐contractors. 

(h) In the event of the contractor committing a default or breach of any provisions of the aforesaid 
contractor’s labour regulations, as amended from time to time, or furnishing any information or 
submitting or  filling any  form/ register/ slip under  the provisions of these regulations which  is 
materially  incorrect  then on  the  report of  the  inspecting officer as defined  in  the contractor’s 
labour  regulation.  The  contractor  shall  without  prejudice  to  any  other  liability  pay  to  the 
company/ corporation a sum not exceeding Rs. 1000/‐ as liquidated damages for every default, 
breach or furnishing, making, submitting, filling, materially incorrect statement as may be fixed 
by the Engineer‐in‐charge and in the event of the contractor’s default continuing in this respect, 
the liquidated damages may be enhanced by Rs. 1000/‐ per day for each day of default subject 
to maximum percent of the estimated costs of the works put to tender. The Engineer‐in‐charge 
shall deduct such amount from bills or security deposit of the contractor and credit the same to 
the welfare  fund constituted under  regulations. The decision of  the Engineer‐in‐charge  in  this 
respect shall be final and binding. 

(i) Model Rules for Labour Welfare : 
i. The contractor shall at his own expense comply with or cause to be complied with Model Rules 

for Labour Welfare as appended to these conditions or rules framed by government from time 
to time for the protection of health and for making sanitary arrangements for workers employed 
directly  or  indirectly  on  the  works.  In  case  the  contractor  failed  to make  arrangements  as 
aforesaid, the Engineer‐in‐charge shall be entitled to do so and recover safety code. 

ii. The  contractor  shall at his own expense arrange  for  the  safety provisions as appended  these 
conditions or as required by the Engineer‐in‐charge in respect of all labour directly or indirectly 
employed for performance of the works and shall provide all facilities in connection therewith; 
In case the contractors fail to make arrangements and provide necessary facilities as aforesaid, 
the  Engineer‐in‐charge  shall  be  entitled  to  do  so  and  recover  the  cost  thereof  from  the 
contractor. 

iii. Failure to comply with model rules for  labour welfare, safety code or the provisions relating to 
report  on  accidents  and  to  grant  of  maternity  benefits  to  female  workers  shall  make  the 
contractor  liable  to  pay  to  the  company/  corporation  a  liquidated  damages  an  amount  not 
exceeding Rs. 1000/‐ for each default or materially incorrect statement. 
The  decision  of  the  Engineer‐in‐charge  in  such matter  based  on  reports  from  the  inspecting 
officers defined  in the contractor’s  labour regulation as appended to these conditions shall be 
final and binding and deductions  for  recovery of such  liquidated damages may be made  from 
any amount payable to the contractor. 

10‐ The  contractor  shall  not  be  permitted  to  enter  (other  than  for  inspection  purposes)  or  take 
possession of the site until instructed to do so by the Engineer‐in‐charge in writing. The portion 
of the site to be occupied by the contractor shall be defined and/ or marked on the site plan, 
falling which these shall be  indicated by the Engineer‐in‐charge at site and the contractor shall 
on no account be allowed  to extend his operation beyond  these areas.  In  respect of any  land 
allotted to the contractor for purposes of or in connection with the contract, the contractor shall 
be a licencee subject to the following and such other terms and conditions as may be imposed 
by the licencer : 

(i) That he shall pay a nominal licence fee of Rs. 1 per year or part of year for use and occupation: 
in respect of each and every separate area of land allotted to him. 

(ii) That such use or occupation shall not confer any right of tenancy of the land to the contractor. 
(iii) That the contractor shall be liable to vacate the land on demand by the Engineer‐in‐charge. 
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(iv) That the contractor shall have no right to any construction over this land without the written 
permission of the Engineer‐in‐charge. In case, he is allowed to construct any structure he shall 
have to demolish and clear the same before handling over the completed work unless agreed 
to the contrary. 

(v) The  contractor  shall  provide,  if  necessary  of  if  required  on  the  site  all  temporary  access 
thereto and shall alter, adapt and maintain the same as required from time to time and shall 
take  up  and  clear  them  away  as  and when  no  longer  required  and when  ordered  by  the 
Engineer‐in‐charge and make good all damage done to the site. 

 Setting out the works : 
16. The  Engineer‐in‐charge  shall  supply  dimensions,  drawings,  levels  and  other  information 

necessary to enable the contractor to set out the works. The contractor shall provide all labour 
and setting out apparatus required and set out the works and be responsible for the accuracy of 
the same. He shall amend at his own cost and to the satisfaction of the Engineer‐in‐charge any 
error  found at any  stage which may arise  through  inaccurate  setting out unless  such error  is 
based on incorrect data furnished in writing by the Engineer‐in‐charge in which case the cost of 
rectification  shall  be  borne  by  the  company/  corporation.  The  contractor  shall  protect  and 
preserve all bench marks used  in  setting out  the works  till end of  the defects  liability period 
unless the Engineer‐in‐charge directs their earlier removal. 

Site Drainage : 
17. All water which may accumulate on the site during the progress of the works or in trenches and 

excavations,  from  other  than  the  expected  risks  shall  beremoved  from  the  site  to  the 
satisfaction of the Engineer‐in‐charge and at the contractor’s expense. 

Nuisance: 
18. The contractor shall not at any time do, cause or permit any nuisance on the site or do anything 

which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of 
other properties near the site and to the public generally: 

Materials obtained from Excavation: 
19. Materials of  any  kind obtained  from  excavation on  the  site  shall  remain  the property of  the 

company/ corporation and shall be disposed of as Engineer‐in‐charge may direct. 
Treasure Trove, Fossils etc. : 
20. All  fossils coins, articles of the value or antiquity and structures and other remains or thing of 

geological  interest  discovered  on  the  site  shall  be  the  absolute  property  of  the  company/ 
corporation and the contractor shall take reasonable precautions to prevent his workmen or any 
other person from removing or damaging any such articles or things and shall immediately upon 
discovery  thereof  and  before  removal  acquaint  the  Engineer‐in‐charge’s  direction  as  to  the 
disposal of the same at the expense of the company/ corporation. 

Protection of Trees : 
21. Trees designated by the Engineer‐in‐charge shall be protected damage during the course of the 

works and earth level within 1 meter of each such tree shall not be changed. Where necessary, 
such trees shall be protected by providing temporary fencing. 

Watching and Lighting: 
22. The  contractor  shall  provide  and maintain  at  his  own  expense  all  lights,  guards,  fencing  and 

watching when and where necessary or required by the Engineer‐in‐charge for the protection of 
the works or the safety and convenience of those employed on the works or the public. 

Contractor’s Supervision : 
23. The  contractor  shall  either  himself  supervise  the  execution  of  the works  or  shall  appoint  a 

competent agent approved by the Engineer‐in‐charge to act in his stead if in the opinion of the 
Engineer‐in‐charge  the  contractor has himself not  sufficient  knowledge  and  experience  to be 
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capable of  receiving  instructions or cannot give his  full attention  to  the works,  the contractor 
shall, at his own expense, exploy as his accredited agent an engineer approved by the Engineer‐
in‐charge, orders given to the contractor’s agent shall be considered to have the same force as if 
these had been given to the contractor himself. If the contractor fails to appoint a suitable agent 
as directed by the Engineer‐in‐charge, the Engineer‐in‐charge shall have full powers to suspend 
the extension of the works until such date as a suitable agent  is appointed and the contractor 
shall be held responsible for the delay so caused to the works. 

Inspection and Approval: 
24. All works embracing more  than one process  shall be  subject  to examination  and  approval  at 

each  stage  thereof  and  the  contractor  shall  give  due  notice  to  the  Engineer‐in‐charge  or  his 
authorized representative when each stage  is ready.  In default of such notice, the Engineer‐in‐
charge shall be entitled to appraise the quality and extent thereof. 

a. No work shall be covered up or put out of view without the approval of the Engineer‐in‐charge 
or his authorized representative and the contractor shall afford full opportunity for examination 
and measurement  of  any work which  is  about  to  be  covered  up  or  put  out  of  view  and  for 
examination of foundations before permanent work is placed thereon. The contractor shall give 
due notice to the Engineer‐in‐charge or his authorized representative whenever any such work 
of  foundation  is  ready  for examination and  the Engineer‐in‐charge or his  representative  shall 
without  unreasonable  delay,  unless  he  considers  it  unnecessary  and  advices.  The  contractor 
accordingly, attends for the purpose of examining and measurement such work or of examining 
such  foundation.  In  the  event of  the  failure of  the  contractor  to  give  such notice he  shall,  if 
required by the Engineer‐in‐charge, uncover such work at the contractor’s expense. 

b. Departmental officers concerned with the contractor shall have powers at any time to  inspect 
and  examine  any  parts  of  the works  and  the  contractor  shall  give  such  facilities  as may  be 
required for such inspection and examination. 

 

Duties and Powers of Engineer‐in‐charge’s Representative: 
25. The duties of the representative of the Engineer‐in‐charge are to watch and supervise the works 

and to test and examine any materials to be used or workmanship employed in connection with 
the works. He  shall have no authority  to order any work  involving any extra payment by  the 
company/ corporation not to make any variation in the works. 

a. The Engineer‐in‐charge may from time to time  in writing delegate to his representative any of 
the powers and authorities vested in the Engineer‐in‐charge and shall furnish to the contractor a 
copy of all such written delegation of powers and authorities, any written instruction or written 
approval  given  by  the  representative  of  the  Engineer‐in‐charge  to  the  contractor within  the 
terms of such delegation shall bind the contractor and the company/ corporation as though  it 
had been given by the Engineer‐in‐charge. 

b. Failure of the representative of the Engineer‐in‐charge to disapprove any work or materials shall 
not  prejudice  the  powers  of  the  Engineer‐in‐charge  thereafter  to  disapprove  such  work  or 
materials and to order the pulling down, removal or breaking up thereof. 

c. If the contractor shall be dis‐satisfied with any decision of the representative of the Engineer‐in‐
charge he shall be entitled  to refer  the matter  to  the Engineer‐in‐charge who shall  thereupon 
confirm, reverse or vary such decision. 

Removal of Workmen: 
26. The contractor shall employ  in and about the execution of the works only such persons as are 

skilled and experienced  in their several trades and the Engineer‐in‐charge shall be at  liberty to 
object  to and  require  the  contractor  to  remove  from  the works any person employed by  the 
contractor in or about the execution of the works who in the opinion of the Engineer‐in‐charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties and 
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such person shall not be again employed upon the works without permission of the Engineer‐in‐
charge. 

Uncovering and Making Good: 
27. The contractor shall uncover any part of the works and/ or make openings in or through the 

same  as  the  Engineer‐in‐charge may  from  time  to  time  direct  for  his  verification  and  shall 
reinstate and make good such part to the satisfaction of the Engineer‐in‐charge. If any such part 
has been covered up or put out of view after being approved by the Engineer‐in‐charge and  is 
subsequently  found  on  uncovering  to  be  executed  in  accordance  with  the  contract,  the 
expenses of uncovering and/ or making openings in or through, reinstating and making good the 
same shall be borne by the contractor. 

Work during or on Sundays and Holidays: 
28. Subject to any provisions to the contrary contained  in the contract, none of the permanent 

works  shall be  carried out during night or on  Sundays or on authorized holidays without  the 
permission  in  writing  of  the  Engineer‐in‐charge  except  when  the  work  is  unavoidable  or 
absolutely necessary for the safety of  life. Property or works  in which case the contractor shall 
immediately advise the Engineer‐in‐charge accordingly.  

29. Completion Certificate : 
a. As soon as  the works  is completed,  the contractor shall give notice of such completion  to  the 

Engineer‐in‐charge  and within  ten days of  receipt of  such notice  the Engineer‐in‐charge  shall 
inspect the work and shall furnish the contractor with a certificate of completion  indicating (a) 
the date of completion, (b) defects to be rectified by the contractor and/ or (c) items for which 
payment  shall  be made  at  reduced  rates. When  separate  periods  of  completion  have  been 
specified  for  items of groups of  items,  the Engineer‐in‐charge  shall  issue  separate completion 
certificates for such  items or groups of  items, No certificate of completion shall be  issued, nor 
shall  the work be  considered  to be  complete  till  the  contractor  shall have  removed  from  the 
premises on with the works has been executed all scaffolding, sheds and surplus except such as 
are required for rectification of defects, rubbish and all huts and sanitary arrangements required 
for his workmen on  the site  in connection with  the execution of  the work, as shall have been 
erected by the contractor or the workmen and cleaned all dirt from all parts of building (s)  in, 
upon or about which the work has been executed or of which he may have had possession for 
the purpose of    the execution  thereof and cleaned  floors, gutters and drains, eased door and 
windows, oiled looks and fastening, labelled keys clearly and handed them over to the Engineer‐
in‐charge or his representative and made  the whole premises  fit  for  immediate occupation or 
use to the satisfaction of the Engineer‐in‐charge. If the contractor shall fail to comply with any of 
the  requirements of  this  conditions as aforesaid, on or before  the date of  completion of  the 
works,  the Engineer‐in‐charge may, at  the expense of  the  contractor  fulfil  such  requirements 
and  dispose  of  the  scaffolding,  surplus  material  and  rubbish,  etc.  as  he  thinks  fit  and  the 
contractor shall have no claim in respect of any such scaffolding or surplus materials except for 
any  sum  actually  realized by  sale  thereof  less  the  cost of  fulfilling  the  requirements  and  any 
other  amount  that  may  be  due  to  from  the  contractor,  if  the  expense  of  fulfilling  such 
requirements,  is more  than  the amount  realized on such disposal as aforesaid,  the contractor 
shall forthwith on defined pay such excess. 

b. If at any time before completion of the entire work, items or groups of items for which separate 
periods of completion have been specified, have been completed, the Engineer‐in‐charge with 
the consent of the contractor takes possession of any part or parts of the same (any such part (s) 
being  hereinafter  in  this  condition  referred  to  as  the  relevant  part)  then  not with‐standing 
anything expressed or implied elsewhere in this contract :‐ 
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Compensation for Delay: 
30. If the contractor fails to maintain the required progress as per contract or to complete the work 

and clear the site on or before the contract. 
Or  extended  date  –  period  of  completion,  he  shall, without  prejudice  to  any  other  sight  or 
remedy of the company/ corporation on account of such breach, pay as agreed compensation 
amount calculated as stipulated below or such smaller amount as may be fixed by the authority 
on the contract value of the work for every week that the progress remains below that specified 
in condition 14 or that the work remains incomplete. 
This will also apply  to  items and groups of  items  for which separate period of completion has 
been specified. 

 

Completion period (as originally stipulated)                      
• Not exceeding 6 months.        @ 1 percent per week 
• Exceeding 6 months and not exceeding 2 years  @ 1/2 percent per week 
• Exceeding 2 years          @ 1/4 percent per week 

30.1  Provided  always  that  the  total  amount  of  compensation  for  delay  to  be  paid  under  the 
condition  shall  not  exceed  the  under‐noted  percentage  of  the  Contract  value  or  of  the 
contract  value  of  the  item  or  group  of  item  of  work  for  which  a  separate  period  of 
completion is given. 

Completion period (as originally stipulated)                      
• Not exceeding 6 months.                                       @ 10 percent 
• Exceeding 6 months and not exceeding 2 years    @ 7 ½ percent 
• Exceeding 2 years                                                  @ 5 percent  
 

30. 2.  The  amount  of  compensation may  be  adjusted  or  setoff  against  any  sum  payable  to  the 
contractor under this or any other contract with the company/ corporation. 

31. The contractor shall be responsible to make good and remedy at his own expense within such 
period as may be stipulated by the Engineer‐in‐charge any defect which may develop or may be 
noticed  before  the  expiry  or  the  period  mentioned  in  hereto  from  the  certified  date  of 
completion and  intimation of which has been sent  to  the contractor within seven days of  the 
expiry of the said period by a letter sent by hand delivery or by registered post. 

32. From commencement to completion of the works, the contractor shall take full responsibility for 
the  case  thereof  and  for  taking precautions  to prevent  loss or damage  and minimize  loss or 
damage  to  the  greatest  extent  possible  and  shall  be  liable  for  any  damage  or  loss  that may 
happen to the works or any part thereof and all company’s/ corporation’s T & P from any cause 
whatsoever (save and except the excepted risks) and shall at his own cost repair and make good 
the same so  that at completion,  the works and all company’s/ corporation’s T & P shall be  in 
good  order  and  condition  and  in  conformity  in  every  respect with  the  requirements  of  the 
contracts and instructions of the Engineer‐in‐charge. 

33 (1)  In the event of any loss or damage to the works, the following provisions shall have effect. 
a. The contractor shall, as may be directed in writing by the Engineer‐in‐charge, remove from the 

site any debris and so much of the works as shall have been damaged, taking to the company’s/ 
corporation’s  store  such company’s/ corporation’s T & P articles and/ or materials as may be 
directed. 

b. The contractor shall, as may be directed in writing by the Engineer‐in‐charge, proceed with the 
erection  and  completion  of  the  works  under  and  in  accordance  with  the  provisions  and 
conditions of the contract; and 

c. There will be added to the contract sum, the net amount due, ascertained in the same manner 
as for deviations, or as prescribed for payment, in respect of the re‐execution of the works lost 
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or damage, the replacement of any T & P and of any materials and articles lost or damaged but 
not incorporated in the works on the day when the loss or damage occurred and the removal by 
the contractor as provided above of company’s/ corporation’s T & P articles and/ or materials in 
the company’s/ corporation’s store and of debris and damaged works referred  to  their  in and 
the  compensation  paid  by  him  under  any  law  for  the  time  being  in  force,  to  any workmen 
employed by him or any  injury caused to him, or to the workmen’s  legal successors for  loss of 
the workmen’s life. 

33 (2)  PROVIDED  always  that  contractor  shall  not  be  entitled  to  payment  under  the  above  the 
provisions  in respect of so much  loss or damage as has been occasioned by any  failure on his 
part to perform his obligations under the contract or not taking precautions to prevent  loss or 
damage or minimize the amount of such loss or damage. 

33   (3)  Where company’s/ corporation’s building or a part  thereof  is  rented by  the contractor he 
shall insure the entire building if the building or any part thereof is used by him for the purpose 
of storing or using materials of combustible nature as to which the decision of the Engineer‐in‐
charge shall be final and binding. 

33.  (4)  The Contractor shall  indemnify and keep  indemnified the Company/Corporation against all 
losses  and  claims  for  injuries  or  damage  to  any  persons  or  any  persons  or  any  property 
whatsoever which may arise out of or  in consequence of the construction and maintenance of 
the works and against all claims, demands proceedings,   damages, cost charges and expenses 
whatsoever  in  the  respect  or  in  relation  thereto,    PROVIDED  always  that  nothing  herein 
contained shall be  deemed to render the contractor liable for or in respect of or indemnify the  
Company‐Corporation against any compensation  or damage caused by the excepted risks.  

33.  (5)  Before commencing execution of the work, the contractor shall, without in any way limiting 
his  obligations  and  responsibilities  under  this  condition,  insure  against  any  damage,  loss  or 
injury  which  may  occur  to  any  property,  (excluding  that  of  the  Company‐Corporation  but 
including the Company /Corporation , s building rented by the contractor wholly or in a part and 
any part of which is used by him  for storing combustible materials), or to any person (including 
any employee of the Company‐Corporation) by or arising out of carrying out of the contract.  

33.  (6)  The  contractor  shall  at  all  times  indemnify  the  Company/Corporation  against  all  claims, 
damages  o  compensation  under  the  provisions  of  payment  of  wages  act.  1948.  Employer’s 
Liability Act. 1938,  the workmen’s  compensation Act. 1923,  Industrial Disputes Act. 1947 and 
The maternity benefit Act. 1961 or any modification  thereof or any other  law relating  thereto 
and rules made there  under from time to time or as a consequence of any accident or injury to 
any   workman  or  other  persons  in  or  about  the works whether  in  the  employment  of  the 
contractor or not , save and except where such accident or  injury has resulted from any act of 
the  Company  –Corporation  his  agents  or  servants,  and  also  against  all  costs,  charges  and 
expenses of any suit, action or proceedings arising out of such accident or injury and against all 
sum or sums which may with consent of  the contractor be paid  to compromise or compound 
any claim. Without limiting his obligations and liabilities as above provided the contractor shall 
ensure  against  all  claims  damages  or  compensation  payable  under  the  workmen’s 
compensations Act, 1923 or any modification thereof any other law relating thereto. 

33.  (7)  The aforesaid insurance policy – policies shall provide that they shall not be cancelled till the 
engineer‐in‐charge has agreed to their cancellation. 

33.  (8)  The contractor shall prove to engineer‐in‐Charge from time to time that he has taken out all 
the  insurance policies referred to above and has paid the necessary premiums for keeping the 
policies alive till expiry of the defects Liability Period. 

33.  (9)  The  contractor  shall  ensure  that  similar  insurance  policies  are  taken  out  by  his  sub‐ 
contractors  (if  any  and  shall  be  responsible  for  any  claims  or  losses  to  the  Company/ 
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Corporation resulting from their failure to obtain adequate  insurance protection  in connection 
thereof. The contractor shall produce or cause to be produced by his sub contractors (if any) as 
the  case may  be  the  relevant  policies  and  premium  receipts  as  and  when  required  by  the 
engineer‐in‐charge. 

33  (10) If the Contractor and / or his sub‐contractors (if any)  shall fail to effect and keep in force the 
insurance  referred  to above or any other  insurance which he/they may be  required  to effect 
under  the  term  of  the  Contract  then  and  in  any  such  case  the  Company/Corporation may, 
without being bound to, effect  and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by company /corporation from any moneys due or which may become due to contractor or 
recover the same as a debt due from the contractor. 

Facilities to the Contractors:                                                                                                                                       
34. The contractor shall  in accordance with  the requirements of  the engineer‐in‐charge   afford all 

reasonable  facilities to other contractors engaged contemporaneously on separate contracts in 
connection  with  the  works  and  for  departmental  labour  and  labour  of  any  other  properly‐
authorized‐authority or statutory body which may be employed at the site on execution of any 
works not  included  in  the contract or of any contract which  the Company  / Corporation may 
enter into in connection with or ancillary  to the works.  

Notice to Local Bodies: 
35. The  contractor  shall  comply  with  and  give  all  notices  required  under  any  governmental 

authority,  instrument,  rule  or  order  made  under  any  act  of  parliament,  State  laws  or  any 
regulation  or  bye‐  laws  of  any  local  authority  relating  to works. He  shall  before making  any 
variation from the contract drawing necessitated by such compliance give to Engineer‐in‐charge 
written  notice  giving  reasons  for  the proposed  variation  and  obtain  the  Engineer‐in‐Charge’s 
instructions thereon. 

35.1  The  Contractor  shall  pay  and  indemnify  the  Company/Corporation  against  any  liability  in 
respect of any fees or charges payable under any act of parliament, state law of any government 
instrument, rule or order and any regulations or buys  laws of any  local authority  in respect of 
the works, Sub Contracts: 

36. The contractor shall not sublet any portion of the contract with out the prior written approval of 
Authority. 

      Instruction and notice: 
37. Subject as otherwise provided in this contract, all notices to be given on behalf of the Company  

/corporation  and  all  other  action  to  be  taken  on  its  behalf may  be  given  or  taken  by  the 
Engineer‐in‐Charge or any officer  for  the  time being entrusted with  the  functions, duties and 
powers of engineer‐in‐Charge. 

37.1   All instructions, notice communications etc. under the contract shall be given in writing and 
if sent by registered post to the last known place of above or business of the contractor shall be 
deemed to have been served on the date when in the ordinary course of cost these would been 
delivered  

37.2  The Contractor or his agent shall be in attendance at the site (s) during all working hours and 
shall superintend the execution of the works with such additional assistance in each trade as the 
Engineer‐in‐Charge may  consider  necessary  orders  given  to  the  Contractor’s  agent  shall  be 
considered to have the same force as if they had been given to the contractor himself. 

37.3.  The Engineer‐in‐charge  shall communicate or confirm his  instructions  to  the contractor  in 
respect of  the execution of work  in a  `Works Site Order Book’ maintained  in  the office of  the 
Engineer‐in‐Charge and the contractor or the authorized representative shall confirm receipt of 
such  instructions by signing  the  relevant entries  in  this book.  If  required by  the contractor he 
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shall be furnished a certified true copy of such instructions (s). Foreclosure of contract in Full or 
in part (due to Abandonment) or reduction in scope of work 

38.  If  at  any  time  after  acceptance  of  the  tender  the  Company/Corporation  shall  decide  to  the 
abandon or reduce the scope of the works for any reason whatsoever and hence not require the 
whole to be carried out the Engineer‐in‐Charge shall give notice  in writing to that effect to the 
contractor and the contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from execution 
of the Works  in full but which he did not derive  inconsequence of foreclosure of the whole or 
part of works. 

38.1  The contractor shall be paid contracts rates full amount for work’s executed at site and,  in 
addition,  a  reasonable  amount  as  certified  by  the  Engineer‐in‐Charge  for  items  hereunder 
mentioned which could not be utilized on the work of the full extent because of the foreclosure.  

(a). Any expenditure incurred preliminary site  work, e.g. Temporary access roads, temporary Labour 
huts staff quarters and site office, storage accommodation and water storage tank. 

(b)  (i) The Company /Corporation shall have  the opinion  to  take over contractor’s material or any 
part thereof either brought to site or of which the contractor is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the work), provided however, the company 
/Corporation shall be bound to take over the materials or such portion thereof as the contractor 
dose  not  desire  to  retain.  For  material  taken  over  or  to  be  taken  over  by  the  Company 
/Corporation, cost of such materials. The cost shall however, taken into account purchase price, 
cost of transportation and deterioration or damage which may have been caused to materials 
whilst in custody of the contractor.  

(ii)  For  Contractor’s  material  not  retained  by  the  Company/Corporation,  reasonable  cost  of 
transporting  such materials  from  site  to contractor’s permanent  stores or  to his other works, 
whichever is less will be payable if material are not transported to either of the said places, no 
cost of transportation  shall be payable. 

(c)  If any materials supplied by the company/Corporation are rendered surplus the same except 
normal wastage shall be  returned by  the contractor  to  the Company/Corporation at  rates 
not  exceeding  those  at  which may  have  been  caused  whilst  the materials  were  in  the 
custody of  the contractor.  In addition cost of  transporting such materials  from site  to  the 
Company/ Corporation stores, if so required by the Company /Corporation.  

(d)  Reasonable  compensation  for  transfer  of &  T. &  P.  from  site  to  contractor’s  permanent 
stores or to his other works. Whichever is less. If T.& P. are not transported to either of the 
said places, no cost of the transportation shall be payable.  

38(2)  The Contractor shall; if required by the Engineer‐in‐Charge, furnish to him books of account, 
wage books, time sheets and other relevant documents as may be necessary to enable him 
to certify the reasonable amount payable under this condition. 

Termination of contract for death 
  39.  If  the  contractor  is  an  individual  or  a  proprietary  concern  and  the  individual  or  the 

proprietor dies and if the contractor is a partnership concern and one of the partners dies then 
unless  the  Accepting  Authority  is  satisfied  that  the  legal  representatives  of  the  individual 
contractor or of  the proprietor of  the proprietary concern and  in  the case of partnership,  the 
surviving  partners,  are  capable  of  carrying  out  and  completing  the  contract,  the  accepting 
Authority  shall  be  entitled  to  cancel  the  contract  as  to  its  in  completed  part  without  the 
Company/Corporation being in any way liable to payment of any compensation to the estate of 
the deceased Contractor and/or to the surviving partners of the contractor’s firm on account of 
the  cancellation  of  the  contract.  Decision  of  the  accepting  Authority  that  the  legal 
representatives of the deceased contractor or the surviving partners of the Contractor’s firm can 
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not carry out and complete the contract shall be final and binding on the parties. In the event of 
such  cancellation  the  company  /Corporation  shall  not  hold  the  estate  of  the  deceased 
Contractor  and/or  the  surviving  partners  of  the  Contractor’s  firm  liable  in  damages  for  not 
completing the Contract. 

 
Cancellation of contract in full or in part: 
40.  If the Contractor – 
(a)  at any time makes default in proceeding with the work with due  diligence and continues to do 

so after a notice in writing of 7 days  from the Engineer‐in‐Charge; or 
(b)   commits default in complying with any of the terms and conditions of the contract and dose not 

remedy it or take effective steps to remedy it with in 7 days after a notice in writing is given to 
him in that behalf by the engineer‐in‐Charge ; or 

(c)  fail to complete the works or items of work with individual dates of completion, on or before the 
date  (s) of completions  , and dose note complete them within the period specified  in a notice 
given in writing in that behalf by the Engineer‐in‐Charge;     

Or 
(d)  shall offer or give or agree  to give  to any person  in Company/Corporation’s  service or  to any 

other person on his behalf any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act in relation to obtaining or 
execution of this or any other contract for the Company/Corporation;    or 

(e) shall enter in to a contract with the company/Corporation in connection with which commission 
has been paid by him or to his knowledge, unless the particulars of any such commission and the 
terms  of  payment  thereof  have  previously  been  disclosed  in  writing  to  the  Accepting 
Authority/Engineer‐in‐Charge; or  

(f) shall obtain a contract with the company/Corporation as a result offering tendering or other non 
–bonafide methods or complicit  tendering ; or 

(g) Being an individual, or if a firm, any partner thereof. Shall at any time be adjudged insolvent or 
have a receiving order or order  for administration of his estate made against him or shall take 
any proceedings  for  liquidation   or  composition    (other  then  a  voluntary  liquidation  for  the 
purpose of amalgamation or  reconstruction  ) under any  insolvency act  for  the  time being  in 
force or make any conveyance or assignment of his effects or composition or arrangement for 
the  bone  fit  of  his  creditors    or  purport  so  to  do  or  if  any  application  be made  under  any 
Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed 
be executed by him for benefit of his creditors; or 

(h) being a company, shall pass a resolution or the court shall make an order or for the liquidation 
of its affairs, or a receiver or manager on behalf of the debenture holders shall be appointed or 
circumstances shall arise which entitle the court or debenture holders to appoint a receiver or 
manager; or 

(i) shall suffer an execution being levied on his goods and allowed it to be continued for a period 
of 21 days; or  

(j) assigns,  transfers  sublets  (engagement  of  labour  on  a  piece‐work  basis  or  of  labour  with 
materials  not  to  be  incorporated  in  the  work,  shall  not  be  deemed  to  be  subletting  )  or 
attempts to assign  , transfer or sublet  the entire works or any portion thereof   without prior 
written  approval  of  the  accepting  authority  may,  without  prejudice  to  any  other  right  to 
remedy which shall have accrued or shall accrue   thereafter to the company /Corporation by 
written notice cancel  the contract as a whole or only such  items of work  in default  from  the 
correct. 

40.1   The Accepting Authority shall on such cancellation have powers to : 
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(a)  Take  possession  of  the  site  and  any materials,  constructional  plant,  implements,  stores  etc. 
thereon and/or 

(b)   Carry out the incomplete work by any means at the risk and cost of the contractor. 
 
40.2   On cancellation of the contract  in full or  in part, the Engineer‐in‐charge shall determine what 

amount  if any  is  recoverable  from  the contractor  for completion of  the works or  in case  the 
work  or  part  of  the  works  is  not  completed,  the  loss  or  damage  suffered  by  the 
company/corporation.      

     In determining  the amount, credit shall be given  to  the contractor  for  the value of  the work 
executed by him up to the time of cancellation, the value of contractors materials taken over 
and incorporated in the work, and use of tackle and machinery belonging to the contractor. 

40.3 Any excess expenditure incurred or to be incurred by the company/ corporation in completing 
the works of part of the excess loss or damages suffered or may be suffered by the company/ 
corporation as aforesaid after allowing such credit shall be recovered from any moneys due to 
the contractor on any account, and  if  such moneys are not  sufficient  the contractor  shall be 
called upon in writing to pay the same within 30 days. 

40.4  If the contractor shall fail to pay the required sum within the aforesaid period of 30 days. The 
Engineer‐in‐charge shall have  the  right  to sell any or all of  the contractors unused materials, 
constructional plant implements, buildings etc. and apply the proceeds of sale there of towards 
the satisfaction of any sums due from the contractor under the contract and if there after there 
be any balance outstanding from the contractor,  it shall be recovered  in accordance with the 
provisions of the contract. 

40.5 Any sums in excess of the amounts due to the company/ corporation and unsold materials, 
constructional plant,  etc.  shall be  returned  to  the  contractor, provided  always  that  if  cost or 
anticipated cost of completion by the company/ corporation of the works or part of the works is 
less than the amount which the contractor would have been paid had he completed the works 
or part of the works, such benefit shall not accrue to the contractor. 

41.  Liability for damage, Defects or Imperfections and Rectification thereof: 
          If the contractor or his workman or employees shall injury or destefy any, part of the building 

in which they may be working or any building, road, fence, etc. contiguous to the premises on 
which  the work or any part of  it  is being executed or  if any damage shall happen to the work 
while in progress the contractor shall upon receipt of a notice in writing in that behalf make the 
same good at his own expense. If it shall appear to the Engineer‐in‐charge or his representative 
at  any  time  during  construction  or  re‐construction  or  prior  to  the  expiration  of  the  defects 
liability  period.  That  any  work  has  been  executed  with  unsound,  imperfect  or  unskillful 
workmanship or that any materials or articles provided by the contractors for execution of the 
work are unsound or of a quality inferior to that contracted for, or otherwise not in accordance 
with the contract, or that any defect, shrinkage or other fault have appeared in the work arising 
out of defective of  improper materials or workmanship, the contractor shall upon receipt of a 
notice in writing in that behalf from the Engineer‐in‐charge, forthwith rectify or remove and re‐
construct the work so specified in whole or in part, as the case may require or as the case may 
be, and/ or remove the materials or articles so specified and provide other proper and suitable 
materials  or  articles  at  his  own  expense,  notwithstanding  that  the  same  may  have  been 
inadvertently passed, certified and paid  for and  in  the event of his  failing  to do so within  the 
period to be specified by the Engineer‐in‐charge  in his notice aforesaid, the Engineer‐in‐charge 
may  rectify or  remove and  re‐execute  the work and/ or  remove and  replace with others  the 
materials or articles complained of, as the case may be by other means at the risk and expense 
of the contractor. 
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41.1 In case of repairs and maintenance works, splashes and dropping from the white washing, 
painting, etc. shall be removed and surfaces cleaned simultaneously   with completion of these 
items of work  in  individual rooms, quarters or premises, etc., where the work  is done, without 
waiting for completion of all other items of work in the contract. In case the contractor fails to 
comply with the requirements of this condition the Engineer‐in‐charge shall have the right to get 
the  work  done  by  other means  at  the  contractor.  Before  taking  such  action,  however,  the 
Engineer‐in‐charge shall give three day’s notice in writing to the contractor. 

Urgent Works: 
42. If  any urgent work  (in  respect where of  the decision of  Engineer‐in‐charge  shall be  final  and 

binding) become necessary and the contractor is unable or unwilling at once to carry it out, the 
Engineer‐in‐charge by his own or other work people, carry it out as he may consider necessary. 
If the urgent work shall be such as the contractor is liable under the contract to carry out at his 
expense, all expenses incurred on it by the company/ corporation shall be recoverable from the 
contractor and be adjusted or set off against any sum payable to him. 

43. Changes in Constitution : 
Where the contractor  is a partnership firm, prior approval  in writing of the accepted authority 
shall  be  obtained  before  any  change  is  made  in  the  constitutions  of  the  firm.  Where  the 
contractor  is  an  individual  or  a  Hindu  undivided  family  business  concern  such  approval  as 
aforesaid  shall  likewise  be  obtained  before  the  contractor  enters  into  any  partnership 
agreement where‐under the partnership firm would have the right to carry out the work hereby 
undertaken by the contractor. If prior approval as aforesaid is not obtained the contract shall be 
deemed to have been assigned in contravention of condition 41 (J) hereof and the same action 
may be  taken and  the  same  consequences  shall ensure as provided  for  in  the  said  condition 
Training of Apprentices: 

     The contractor shall during the currency of the contract when called upon by  the Engineer‐in‐
charge engage and also ensure engagement by  sub‐  contractors and others employed by  the 
contractor  in connection with the works, for such periods as may be required by the Engineer‐
in‐charge. The contractor shall train them as required under the apprentices Act. 1961 and shall 
be responsible  for all obligations of the employer under the act  including the  liability to make 
payment to apprentices as required under the Act. 

VALUATION AND PAYMENT 
Records and Measurement: 
44. The Engineer‐in‐charge shall accept as otherwise stated ascertain and determine the 

measurement the value in accordance with the contractor of work done in accordance 
therewith. 

45.1  All  items  having  a  financial  value  shall  be  entered  in  measurement  book,  level  book, 
etc.Prescribed by  the  company/  corporation  so  that  a  complete  record  is obtained of  all 
work performed under the contract. 

45.2 Measurement  shall  be  taken  jointly  by  the  Engineer‐in‐charge  or  his  authorized 
Representative and by the contractor or his authorized representative. 

45.3  Before taking measurements of any work the Engineer‐in‐charge or the person deputed by 
him for the purpose shall give the reasonable notice to the contractor. If the contractors fail 
to attend or send an authorized representative for measurement after such a notice or fails 
to  countersign or  to  record  the objection within  a week  from  the date of measurement, 
then  in  any  such  event measurement  taken  by  the  Engineer‐in‐charge  or  by  the  person 
deputed by him shall be taken to be correct measurements of the work. 

45.4  The contractor shall, without extra charge, provide assistance with every appliance,  labour 
and other things necessary for measurement. 
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45.5Measurement shall be signed and dated by both parties each day on the site on completion of 

measurement.  If the contractor objects to any of the measurement recorded on behalf of the 
company/ corporation a note in that effect shall be made in the measurement book against the 
item objected to and such note shall be assigned and dated by both parties engaged  in taking 
the measurement. 

Methods of Measurements: 
45. Except where any general or detailed description of the work in quantities expressly shows 

the contrary, schedule of quantities shall be deemed to have been prepared and measurements 
shall be taken in accordance with the procedure set forth in the schedule of rates – specification 
not‐withstanding any provision in the relevant standard method of measurement or any general 
or  local  custom.  In  the  case  of  items  which  are  not  covered  by  the  schedule  of  rates  – 
specification, measurement shall be taken in accordance with the relevant standard method of 
measurement issued by the Indian standards institution. 

Payment on Account: 
i. Interim bills  shall be  submitted by  the  contractor  at monthly  intervals on or before  the date 
fixed  by  the  Engineer‐in‐charge  for  the  work  executed.  The  Engineer‐in‐charge  shall  then 
arrange to have the bill verified by taking or causing to be taken, where necessary, the required 
measurements of the work. 
 

47.1 Payment  on  account  for  amount  admissible  shall  be  made  on  the  Engineer‐in‐charge  
Certifying the sum to which the contractor is considered entitled by way of interim payment for the 
following : 
All works executed, after deducting there‐from the amounts already paid, the security deposit and 
such other amounts as may be deductible or recoverable in terms of the contract. 
 

47.2 Any interim certificate given relating to work done or materials delivered, may be modified 
or corrected by any subsequent  interim certificate or by  the  final certificate. No certificate of  the 
Engineer‐in‐charge supporting an interim payment shall of itself be conclusive evidence that any ` 
47.3 Pending consideration of extension of date of completion  interim payments shall continue 
to be made as herein provided. 
 

Time Limit for Payment of Final Bill: 
 

48 The  final  bill  shall  be  submitted  by  the  contractor  within  three  months  of  physical 
completion of the works. No further claim shall be made by the contractor after submission of the 
final bill  and  these  shall be deemed  to have been waived  and  extinguished. Payment of  those 
items of the bill in respect of which there is no dispute and of items in disputes of quantities and 
at rates as approved by Engineer‐in‐charge shall be made within the period specified hereunder, 
the period being reckoned from the date of receipt of the bill by the Engineer‐in‐charge. 
 
(a) Contract amount not exceeding Rs 5 Lakhs………………. Four months 

(b) Contract amount not exceeding Rs 5 Lakhs……………..…...Six months 

 
 

After payment of the amount of the final bill payable as aforesaid has been made, the contractor 
may if he so desires, reconsider his position in respect of the disputed portion of the final bill and 
if he fails to do so within 90 days, his disputed claim shall be dealt with as provided in the contract. 
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Overpayments and Underpayments: 
49 Where‐ever any claim for the payment of a sum of money to the company/ corporation arises 
out of or under this contract against the contractor the same may be deducted by the company/ 
corporation  from  any  sum  then  due  or which  at  any  time  thereafter may  become  due  to  the 
contractor  under  this  contract  and  failing  that  under  any  other  contract  with  the  company/ 
corporation or  from any other sum due to the contractor  from the company/ contractor  (which 
may be available with the company/ corporation) or from his security deposit, or he shall pay to 
claim on demand. 
49.1 The company/ corporation reserves the right to carry out post‐payment audit and technical 
examination  of  the  final  bill  including  all  supporting  vouchers,  abstracts,  etc.  the  company/ 
corporation  further  reserves  the  right  to enforce  recovery of any overpayment when detected, 
notwithstanding the fact that the amount of the final bill may be included by one of the parties as 
an  item  of  dispute  before  an  arbitrator  appointed  under  condition  50  of  this  contract  and 
notwithstanding the fact that the amount of the final bill figures in the arbitration award: 
49.2 If a result of such audit and technical examination any overpayment is discovered in respect 
of any work done by  the contractor or alleged  to have been done by him under the contract,  it 
shall be recovered by the company/ corporation from the contractor by any or all of the methods 
prescribed  above or  if  any under payment  is discovered,  the  amount  shall be duly paid  to  the 
contractor by the company/ corporation. 
49.3  Provided  that  the  aforesaid  right  of  the  company/  corporation  to  adjust  over  payments 
against amounts due to the contractors under any other contract with the company/ corporation 
shall not extend beyond the periods of two years from the date of payment of the final bill or  in 
case the final bill is a MINUS bill, from the date the amount payable by the contractor under the 
MINUS final bill is communicated to the contractor. 
49.4  Any amount due to the contractor under this contract for under payment may be adjusted 

against  any  amount  then  due  or which may  at  any  time  thereafter  become  due  before 
payment  is made  to the contractor,  from him to  the company/ corporation on any other 
contract or account whatsoever. 

 

ARBITRATION AND LAWS 
 

50 ARBITRATION AND GOVERNING LAW : 
In  all  cases  of  disputes  emanating  from  and  in  reference  to  this  Agreement  and  all  questions, 
disputes or differences of  any  kind what‐so‐ever  arising out of or  relating  to  this  agreement  the  
dispute shall be referred for arbitration to sole arbitrator to be appointed by the Head of the unit‐
Jhansi. The arbitration shall be under THE ARBITRATION AND CONCILIATION ACT OF 1996 and the 
rules there under. The arbitrator may from time to time with the consent of the parties enlarge the 
time for making and publishing the award.  No person other than the above or his nominee can act 
as arbitrator. The venue of arbitration shall be at Jhansi or the place decided by the sole arbitrator. 
The award of the arbitrator shall be final and binding on the parties to this agreement. All questions, 
disputes,  differences  arising  under,  out  of  or  in  connection  with  this  contract  shall  be  to  the 
exclusive jurisdiction of Jhansi ‐Uttar Pradesh Courts. 
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In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following 
shall be applicable. 
In  the  event  of  any  dispute  or  difference  relating  to  the  interpretation  and  application  of  the 
provisions of  the Contract,  such dispute or difference  shall be  referred  to by  either party  to  the 
arbitration  of  one  of  the  arbitrators  in  the  department  of  public  enterprises.  The  award  of  the 
arbitrator shall be binding upon the parties to the dispute, provided, however, any party aggrieved 
by  such award may make  further  reference  for  setting aside or  revision of  the award  to  the  Law 
Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of India. Upon such 
reference the dispute shall be decided by the Law Secretary or the Special Secretary or Additional 
Secretary when so authorized by the Law Secretary, whose decision shall binding the parties hereto 
finally and conclusively. 
 

 
Indemnity clause 
In  the  event  of  any  accident  in  respect  of which  compensation may  become  payable  under  the 
workmen's compensation Act. VIII of 1923 whether by the contractor or by BHEL‐Jhansi as principal, 
it shall be  lawful for BHEL to retain out of monies due and payable to the contractor such sum or 
sums of money as may, in the opinion of BHEL‐Jhansi shall be final in regard to all matter arising in 
this  clause. On  the occurrence of an accident, which  results  in  the death of any of  the workmen   
employed by the contractor or which is so serious as to be likely to result in the death of any such 
workmen,  the  contractor  shall within 24 hours of  the happening of  such  an  accident  intimate  in 
writing to the BHEL‐Jhansi official In charge of the work The contractor shall indemnify BHEL‐Jhansi 
against all losses or damages sustained by BHEL‐Jhansi resulting directly or indirectly from his failure 
to  give  intimation  in  the manner  aforesaid  including  the  penalties  or  dues  if  any  and  become 
payable  by  BHEL‐Jhansi,  as  a  consequence  of  failure,  BHEL‐Jhansi  to  give  notice  under  the 
workmen's  compensation Act or otherwise  confirm  to  the provisions of  the  said Act  in  regard  to 
such accident. 
 
51 Laws governing the contract.   

 
This contract shall be governed by the Indian laws for the time being in force. 
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13‐  SPECIAL CONDITIONS OF CONTRACT 
 

1. These  special  conditions  supplement  the  conditions  to  tenders  and  contract  and  the  general 
conditions of contract and form part of the contract documents. Where these special conditions are 
at variance with the general conditions of contract these special conditions shall prevail. 

2. All  rates quoted  shall be  for  finished work  in‐situ  inclusive of all  leads,  lifts and other  incidental 
charges and those general conditions.  

3. The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule A . 
For the sake of uniformity in comparison of tenders, tenders should not add any conditions of their 
own. Tenders not complying with these conditions are liable for rejection. 

4. The  issues  of  materials  are  governed  by  the  conditions  specified  in  Schedule  B  &C.  all  other 
materials  shall  be  supplied  by  the  contractor  himself  and  the  rates  for  the  relevant  items  are 
inclusive of all such supplies.  

5. The works shall be executed as per the technical specifications and drawings. A tentative sketch   / 
drawing of the work is available in the office, which is intended to give a general idea of the work to 
be  executed  and  is  liable  for  modifications  during  the  actual  execution  based  on  the  designs 
prepared and approved by the Competent authority.  

6. The quantities shown in Schedule “A” are approximate and liable for variations to any extent and 
no rate variation is acceptable on this account. 

7. The rates quoted by the contractor shall be firm in all respects. Any statutory increase in the labor 
wages and materials during the period of execution shall be borne by the contractor. The contractor 
shall quote the rates considering the above. 

8. The  rate quoted  for  reinforced  cement  concrete  items  shall  include  smooth  finishing of exposed 
faces. The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface 
due to vibrations shall be trowel led so as to obtain smooth and even surface. 

9. The paint/primer  (Red oxide)  to be used shall be of standard make and shall be approved by  the 
Engineer‐in‐charge before applying. 

10. The tenderer should specify the plant and machinery such as a pan mixer, vibrators, steel shuttering 
etc., that he possesses and is going to use them on the work. 

11. Contractor  shall  execute work  as  per  specifications  in  the  Price  Schedule A.  if  the  specifications 
found wanting  relevant  Technical  specifications  along with  the  tender  shall be  followed.  Further 
missing details relevant CPWD and IS specifications shall be followed. Wherever, there is difference 
in between CPWD and IS specifications latter shall prevail. 

12. The BHEL  reserves  the  right  to deviate either by additions or by deductions  from  the schedule of 
items of work given in the tender document after awarding work. 

13. In case of any difference between agreement wording and detailed drawings the  interpretation of 
the BHEL shall be final and binding on the contractor. 

14. The final acceptance of work in all items are subject to proper performance after testing regardless 
of whether the items are paid for or not. 

15. All debris and surplus materials shall be cleared from the site as and when directed by the Engineer‐
in‐charge.  Any  temporary  structure  /  stores  made  by  the  contractor  for  the  work  shall  be 
demolished and site cleared before payment of final bill. 

16. Curing shall be done with the help of hose pipe in addition to manual curing. Curing shall be done in 
off days and holidays also. Curing has to be done by ponding water for slabs & spraying for columns 
and beams for 27 days. 
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17. Rates tendered by contractors shall be for complete item of the work covering all materials, labor, 

carriage, royalties, work contract, sales tax, octroi, wastage, tools & plants including all other taxes 
on temporary construction, overhead charges, profits, general royalties, risks etc., and rate shall be 
applied to all heights, levels, depths, leads and lifts etc. Only service tax shall be paid extra. (Please 
refer schedule B for free issue items and chargeable items) 
 

18. If  discrepancy  in  specifications  observed  between  schedule  of  quantities  and  general  /  technical 
conditions,  the  specifications  in  schedule  of  quantities will  have  precedence  over  the  general  / 
technical conditions. 

19. Water will be supplied at one point by BHEL. Water charges @ 1 % of gross bill amount shall be 
recovered  
 

20.  Electric power at site will be provided free of cost for concrete work and  lighting by BHEL at the 
written request of the contractor at one point subject to the observance of rules an regulations of 
Electric board / company free of cost. If it is observed that power is being wasted, BHEL shall have 
the  right  to  recover  cost  of  such  consumption  including  arrears.  Power will  not  be  allowed  for 
cooking  and  room  (air)  heating  in  winter  season:  For  this  purpose,  on  written  application 
chargeable  power  can  be  allowed.  The  rates  shall  be  the  rates  applicable  for  industrial 
consumption in U.P. 
 

21. Electric power  for  fabrication work  shall be provided at one point  inside  factory area and will be 
charged at Rs 66 per MT of fabricated quantity of steel 

 

22. Erection and construction equipment,  lifting  tools and  tackles  shall not be provided by BHEL and 
they are in scope of contractor. 

 

23. Quantity/Quality  records  of  cement  /  structural  fabrication,  test  records  shall  be  prepared, 
maintained and submitted by contractor during the course of execution. 

 

24. All  structural  fabrication works  shall  be  as  per  drawings  and  BHEL  specifications  for  quality  and 
testing. 
 

25. For want of specifications related to structural steel like fabrication, erection, welding, material etc., 
following IS Codes are to be followed I.e. 1. IS: 816‐1969, 2. IS 2139‐1976, 3) IS 7215‐1974, 4) IS 813‐
1961, 5) IS – 2062 – 1980. 
 
NOTE: FOR EXECUTION OF ALL SCHEDULED ITEMS CPWD SPECIFICATIONS AND RELEVANT IS CODES ARE TO 
BE FOLLOWED. FOR EXECUTION OF NON‐SCHEDULED ITEMS SPECIFICATIONS ENCLOSED WITH THIS TENDER 
ARE TO BE FOLLOWED. 
 

26. Inside shops, Rails are required to be fixed in concrete as per the direction of Engineer‐in –charge. 
 

27. Inserts are  required  to be  fixed  in  concrete as per  the  requirement and direction of Engineer‐in‐
charge. 

 

28. Specialized works are to be executed by specialized agency with the approval of BHEL. 
 

29.  Test  Certificates  are  to  be  supplied  for  all  bought‐out  items  as  required  by  the  Engineer‐in‐
charge. 
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30. Test  certificate  for  all materials  to be made  available by  the  contractor  as per direction of 
Engineer‐in –charge  including strength of concrete cubes, bricks, aggregates. And any other 
materials provided by contractor. 

 
31. Cement wastage @ 2% of  total  issued quantity  shall be permissible. Beyond  this  recovery 

shall be made at double the issue rate for cement. 
 

32. Structural steel wastage /burning loss shall be permissible up to 3% of total quantity   
Measured in bill. Wastage beyond 3% will deducted @ Rs. 66 per kg. 
 

33. The  works  have  to  be  carried  out  as  per  CPWD  specifications  2007,  wherever  CPWD 
specifications are silent; the work shall carry out as per BIS specifications. In case of  defective 
BHEL will have full  right to reject the work or part  there of .Such defective work if any , will 
have to be rectified at contractor's cost. The opinion of Engineer in charge shall be final in this 
matter. If the defective work is allowed to stand BHEL shall have the absolute right to reduce 
the  rates  for  such  items  and  the  contractor  shall have no  claims over  such defective work 
allowed on reduced rates.  
 

34. The  contractor  shall  have  to make  his  own  storage  sheds  for materials  to  be  issued  by 
BHEL. If Deemed necessary by engineer in charge, the contractor shall make separate store 
for cement with double lock system .The empty cement bags shall be stocked at one place 
and  at  least  90 %  of  them  shall  be  returned  to  BHEL  at  BHEL  stores  in  good  condition 
without any payment Therefore.  If  the  total quantity of 90% empty cement bags  is not 
returned by the contractor, the same will be recovered at the rate of Rs 3/‐ per bag from 
the bills. 
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 14‐BLANK PRICE BID 
SECTION – “A” DSR ITEMS 

S.No. 
DSR 2007  
Ref. 

DESCRIPTION  Unit  Qty.  Rate  Amount (Rs.) 
 

1  1.1.2/54 
Carriage of Earth  up to 1 km (By 
mechanical transport) 

cum  400  49.42  19768 
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2  2.6.1/64 
Earth work in excavation over areas ( all 
Kind of soils) 

cum  170  101.85  17314.5 

3  2.7.1/64 
Earth work in excavation over areas ( 
ordinary rock) 

cum  25  152.60  3815 

4  2.7.2/64 
Earth work in excavation  rock over areas 
( blasting required ) 

cum  5  252.20  1261 

5  2.8.1/65 
Earth work in excavation foundation 
trenches (all kind of soil) 

cum  500  103.40  51700 

6  2.9.1/65 
Earth work in excavation foundation 
trenches (Ordinary rock ) 

cum  80  162.65  13012 

7  2.9.3/65 
Earth work in excavation foundation 
trenches (Hard rock blasting prohibited) 

cum  20  332.45  6649 

8  2.25/67 
Filling available excavated earth 
(excluding rock) 

cum  400  45.70  18280 

9  2.31/68 
Clearing jungle including uprooting 
vegetation etc. 

100sqm  15  263.90  3958.5 

10  4.1.8/79  P/L C.C. 1:4:8 (all work up to plinth level)  cum  65  2,449.00  159185 

11  4.2.3/80  P/L C.C  1:2:4 in return walls, coping etc.  cum  10  3,579.10  35791 

12  4.10/81  P/ L DPC  40mm th.  sqm  155  144.5  22397.5 

13  4.17/82 
Making plinth protection 50mm thick of 
cement concrete 1:3:6 

sqm  500  222.65  111325 

14  5.1.2/88 
R.C.C 1:1.5:3 work All work up to plinth 
level 

cum  3  3,732.00  11196 

15  5.2.2/88  R.C.C 1:1.5:3 work in walls,columns etc.  cum  3  4,092.35  12277.05 

16  5.9.1/89  C&s in Foundations, footings  sqm  10  119.25  1192.5 

17  5.9.3/89  C&S in Suspended floors, roofs  sqm  10  187.35  1873.5 

18  5.9.5/ 89 
C&S for lintels, beams plinth beams 
girders  etc . 

sqm  10  162.65  1626.5 

19  5.9.6/89 
C/S for Columns, Pillars, Piers, 
Abutments, Posts and Struts. 

sqm  15  238.40  3576 
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20  5.22.6/92  TMT Steel reinforcement for RCC work  kg  200  42.70  8540 
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21  6.1.2/99 
Brick work up to plinth 1:6 ( 1 cement: 6 
fine sand )    

cum  30  2121.75  63652.5 

22  6.4.2/99  Brick  work  1:6   in Super structure  cum  460  2463.60  1133256 

23  6.13.2/100 
Half brick masonary  in super structure a 
1;4 

sqm  300  302.8  90840 

24  7.1.1/109 
R.R. Masonary in foundation and plinth  
‐1:6 

cum  400  1,838.90  735560 

25 
7.1.1+7.2.1/
109 

R.R. Masonary 1:6 in superstructure  cum  60  2,211.25  132675 

26  10.25.2/166 
Steel work welded in built up sections/ 
framed work etc. as required. 

kg  150  51.20  7680 

27  11.3.1/172 
Cement concrete flooring 1;2;4 ,40mm 
th 

sqm  40  192.95  7718 

28  12.37.1/191 
Providing and fixing 100 mm diameter 
and 60 cm long rain water spout  

nos  100  36.15  3615 

29  13.1.2/201 
Plaster ‐12 mm thick in 1:6 ( 1 cement : 
6 fine sand )  

sqm  1000  67.65  67650 

30  13.2.2/201 
Plaster ‐15 mm thick in 1:6 ( 1 cement : 
6 fine sand )  

sqm  1000  78.55  78550 

31  13.33/204 
Pointing on stone work with cement 
mortar 1:3 

sqm  50  112.00  5600 

32  13.37.1/204 
White washing with lime : New work 

 
sqm  2000  6.75  13500 

33  15.2.1/226 
Demolishing cement concrete  (1:3:6) or 
richer mix 

cum  5  368.45  1842.25 

34  15.7.4/226 
Demolishing brick work in cement 
mortar 

cum  5  310.75  1553.75 

35  DSR Item  
Item not covered above but as per DSR 
2007 

LS  50000  1.00  50000 

Sub Total “A1”  Rs.  2898430.55 

 
Subtotal "A2" = A1 x (………..…..% Above /Below on items at sl no. 1‐ 35)  Rs.  ‐‐‐‐‐‐‐‐‐‐‐ 

   Sub Total A =  (A1 ± A2 )  Rs.  ‐‐‐‐‐‐‐‐‐‐‐ 

Service tax (extra as applicable) 
 

 
*Note: ‐   Contractor should not offer Rates in Blank Price Bid. 

 
 

 
 
 


