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SECTION - I 
NOTICE INVITING TENDER 

Tender Enquiry No: BHE/FP/CVL/15-16/25 
 

1. Sealed Tenders are invited for the following work from reputed contractors who 
meet the Qualification Requirements.   
Scope of work Issue of Tender 

documents 
Last Date of 
Submission 

Tender 
opening date & 

time 
TENDER FOR 
MODIFICATION OF 
RCC FOUNDATION 
WORKS 
 
 

From 
27.10.2015 

To 17.11.2015 

Up to 
17.11.2015 by hand 

or through 
post/courier in 

tender box at BHEL, 
CSU&FP  

Jagdishpur 

14:00 hrs on Techno-
commercial Bid 
on 17.11.2015 
at 15:00 hrs at 
BHEL, CSU & 
FP Jagdishpur 

 
EMD: Rs 60,000/- (Rupees Sixty Thousand only)  
Cost of tender document: Rs 1000/- (Rs. One Thousand Only, Non- refundable) 
 

 
2. Address for submission & opening of Tender 

 
a) Submission and opening of tender: 

Sh O.P. Bairwa, Sr.Engineer (Civil) 
Centralised Stamping Unit (CSU) & Fabrication Plant (FP) 
Bharat Heavy Electricals Limited (Govt. of India Undertaking) 
Jagdishpur Industrial Area, Distt-Amethi (UP)- 227 817 

           Tel: 05361 224128, 224104 
            Fax:  05361 224166 
            Email: lakraf@bhelcsufp.in; opbairwa@bhelcsufp.in 
 

And 
b) By hand in the tender box located at BHEL, CSU & FP, Jagdishpur (U.P.) 

3. Tender documents may be obtained from the above office by submitting an 
application and cost of tender documents by Demand Draft (in favour of Bharat 
Heavy Electricals Ltd payable at Industrial area Jagdishpur).  

 
4. Bidders may also download the tender documents from website www.bhel.com at 

“Tender Notifications” and use the documents for submission of tender. In such 
cases, the cost of tender documents shall have to be paid by Demand Draft at the 
time of submission of offer.  
 

5. BHEL takes no responsibility for any delay / loss of documents or correspondence 
sent by courier or post. 

 
 
 
 
 

mailto:lakraf@bhelcsufp.in�
mailto:opbairwa@bhelcsufp.in�
http://www.bhel.com/�
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6. The Earnest Money Deposit shall be paid by a Demand Draft in favour of Bharat 
Heavy Electricals Limited, payable at Industrial Area Jagdishpur along with the bid 
in separate sealed envelope.   

 
7. The offer is to be submitted in a sealed envelope properly marked .The tender shall 

be submitted in two parts. The first part shall consist of the techno-commercial 
offer without price schedule and marked on top of the envelope as “Part I -Techno-
commercial Bid” along with tender enquiry no. and due date. The second part shall 
be the price schedule and marked on top of the envelope as “Part II - Price Bid” 
along with tender enquiry no and due date. Each part shall be in a separate sealed 
envelope. Both the parts shall then be put in a bigger sealed envelope. The tender 
enquiry no. & due date of opening must be clearly mentioned on top of the 
envelope. 

 
8. Part I of the bid will be opened first and scrutinized (Refer Qualifying Requirements 

in Annexure NIT-I). Successful bidders in techno-commercial bid Part – I will only 
be considered for opening of Price Schedule i.e. Part – II. Date of opening of Price 
Bid will be intimated separately to the Tenderers who qualify in the Techno-
Commercial bid. 

 
9. Offers should be strictly in accordance with the tender specifications & General 

Instructions to the Tenderer enclosed herewith.  
 

10. Only Tenderers who have previous experience in the work of the nature and 
description detailed in this tender specification are expected to quote for this work.  
Offer from Tenderer who do not have proven and established experience in the field 
as per Annexure NIT – I will not be considered. 

 
11. Tenderers are advised to go through the project scope of work, site location etc and 

get themselves fully acquainted with the work place and prevailing working 
conditions before submitting the Offer. 

 
12. The Tenderer should accept all terms & conditions of the tender unconditionally. In 

case the Tenderer wants to deviate from the tender conditions, such deviations 
shall be clearly specified in the offer. If no deviations are given in the offer, it will be 
assumed that the Tenderer accepts all terms and conditions of the tender. 

 
13. Offers with deviations from terms and conditions of this tender are likely to be 

rejected. 
 

14. Clarifications, if any, of Technical / Commercial nature, can be obtained from the 
officer to whom the tender is to be submitted or from following office at the 
following address up to one week before the tender due date.  

Sh O.P. Bairwa, Sr.Engineer (Civil) 
Centralised Stamping Unit (CSU) & Fabrication Plant (FP) 
Bharat Heavy Electricals Limited (Govt. of India Undertaking) 
Jagdishpur Industrial Area, Distt-Amethi (UP) - 227 817 

           Tel: 05361 224128, 224104 
            Fax:  05361 224166 
            Email: opbairwa@bhelcsufp.in; lakraf@bhelcsufp.in 
   

15. The Tenderers are required to quote for the complete scope of work with rates for all 
the items & no column should be left blank. The amount will be calculated 
automatically in excel sheet uploaded (BOQ & Price Bid). Tenders for part of the 
work or incomplete in any respect are liable to be rejected. Tenders shall certify in 

mailto:opbairwa@bhelcsufp.in�
mailto:lakraf@bhelcsufp.in�
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the un-priced bid of Techno- commercial offer that rates for all the items have been 
quoted. 

 
16. Order will be placed on a single bidder for the complete scope of work. 

 
17. Penalty will be levied by BHEL as per relevant clauses of the Tender on account of 

delay, violation of contract conditions and non-performance of the Contractor. 
 

18. All documents submitted by the Tenderer in his offer shall be accompanied with a 
covering letter giving index interlinking all the documents. 

 
19. BHEL reserves the right to accept or reject any of the bid / all bids with or without 

deviation or cancel / withdraw the invitation for bid without assigning any reason 
whatsoever and in such case no bidder shall have any claim arising out of such 
action by BHEL. 

 
20. BHEL reserves the right to reject the tender from any bidder on the basis of 

unsatisfactory performance of the bidder in any ongoing job or any similar job of 
BHEL in last five years, or if the bidder has been kept under hold/ blacklisted by 
BHEL. 

 
21. BHEL reserves the right to go for Reverse Auction (on line bidding on Internet) 

instead of opening the submitted sealed paper price bid as per Cl 35 of part-B of 
GCC. Any bidder who do not accept the processing of price bids through Reverse 
Auction as per point-18 of Annex-E (checklist) of GCC are liable for rejection. 
 

22. PREFERENCES FOR MSMEs:  
 
Following preferences/benefits shall be given to MSEs in line with Public 
procurement policy for Micro and Small Enterprises (MSEs), 2012: 
 
a. The tender documents shall be issued free of cost to MSEs. 
 
b. MSEs are exempted from payment of Earnest Money Deposit (EMD). 
 
c. In tender, Micro and Small Enterprises quoting within the price band of L1+15% 

shall be allowed to supply the requirement up to 20% of the tender quantity 
subject to condition that such Enterprises bring down their price to L1 price 
where L1 price is from other than a Micro and Small Enterprise. If L1 offer is 
from a Micro / Small Enterprise, this provision will not be applicable. In case 
more than one Micro and Small Enterprise is there within this span, the supply 
shall be shared proportionate to the tender quantity. (70:30 or 50:30:20 of the 
eligible quantity). 

Sub target of 20% (i.e. 4% out of 20%) would be earmarked for procurement from 
Micro and Small Enterprises owned by the Scheduled Caste or Scheduled Tribe 
Entrepreneurs provided that in event of failure of such Micro and Small Enterprises 
to participate in the tender process or meet the tender requirements and the L1 
price, the 4% sub-target for procurement ear-marked MSE owned by Scheduled 
Caste or Scheduled Tribe Entrepreneurs shall be met from other MSE 
Enterprises/s.  

Note: Special provision for Micro and small enterprises owned by SC or ST: -  
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MSE suppliers can avail the intended benefits only if they submit along with the 
offer, attested copies of either EM II certificate having deemed validity (five years 
from the date of issue of acknowledgement in EM II) or valid NSIC certificate or EM 
II certificate along with attested copy of a CA certificate (Format enclosed at 
Annexure -1 where deemed validity of EM II certificate of five years has expired) 
applicable for the relevant financial year (latest audited). Date to be reckoned for 
determining the deemed validity will be the date of bid opening (Part 1 in case of 
two part bid). Non submission of such documents will lead to consideration of their 
bid at par with other bidders. No benefit shall be applicable for this enquiry if any 
deficiency in the above required documents is not submitted before price bid 
opening. If the tender is to be submitted through e-procurement portal, then the 
above required documents are to be uploaded on the portal. Documents should be 
notarized or attested by a Gazetted officer.  
 
In case of any change in the MSE status of the Bidder, it shall be the responsibility 
of the Bidder to notify the change as a part of the Bid document. If at a later date it 
comes to the knowledge of BHEL, that the change in the status has not been 
intimated by the Bidder and the order is obtained under the premise of an MSE 
then BHEL would cancel the pending order against this tender and take necessary 
steps for suspension of the business dealing with the Bidder as per the 
procurement policy of BHEL.  
 
In case after the bid opening it is seen that no MSE has become L1, then depending 
on the nature of the item, if it is not possible to split the tendered items / quantities 
on account of reasons like customer contract requirements of supplying one make 
for a given project or technical reasons like the tendered item being a system etc. 
then BHEL would not counter offer the L1 prices even though there may be MSE 
bidders within the +15% band of L1.  
 
 

For & on behalf of BHEL 
                  Sr. Engineer (Civil) 
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(Certificate by Chartered Accountant on letter head) 
ANNEXURE- A 

 
This is to Certify that 
M/S....................................................................................................................................
.............. (Hereinafter referred to as 'company') having its registered office 
at............................... ..................................is registered under MSMED Act 2006, 
(Entrepreneur Memorandum No (Part-11 ........................................................................... 
..................................................dated: .................Category: ........................ (Micro/Small) 
(Copy enclosed). 
 
Further verified from the Books of Accounts that the investment of the company as on date 
........................ as per MSMED Act 2006 is as follows: 
 
I. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost 
excluding land and building and the items specified by the Ministry of Small Scale 
Industries vide its notification No.S.O.I722(E) dated October 5, 2006 : Rs. 
.................................................Lacs 
 
2. For Service Enterprises: Investment in equipment (original cost excluding land and 
building and furniture, fittings and other items not directly related to the service rendered 
or as may be notified under the MSMED Act, 2006: 
 
Rs ..........................................Lacs 

 
(Strike off whichever is not applicable) 

 
The above investment of Rs ..................... Lacs is within permissible limit of Rs -------------
---Lacs for.................................. Micro/Small (Strike off which is not applicable) Category 
under MSMED Act 2006. 

Or 
The company has been graduated from its original category (Micro/ Small) (Strike off 
which is not 
applicable) and the date of graduation of such enterprise from its original category is -------
-------------(dd/mm/yyyy) which is within the period of 3 years from the date of graduation 
of such enterprise from its original category as notified vide 5.0. No. 3322{E) dated 
01.11.2013 published in the gazette notification dated 04.11.2013 by Ministry of MSME. 
 
Date: 
(Signature) 
Name - 
Membership number  
Seal of Chartered Accountant 
 

 
For & on behalf of BHEL 

       Sr. Engineer (Civil) 
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Annexure NIT – I 
 

 
TENDER FOR MODIFICATION OF RCC FOUNDATION WORKS 

AT 
 FABRICATION PLANT AT JAGDISHPUR 

 A. QUALIFICATION REQUIREMENTS  
 

1. The Tenderer should have, in the last seven years ending on 31.09.2015, 
successfully completed the Modification of RCC foundations with wall saw cutting 
system and re-baring works.  
Values of such work done should be as under: 
a) One job of value of Rs. 16.70 Lakh or above, or 
b) Two jobs of value of Rs. 10.50  Lakh or above each, or 
c) Three jobs of value of Rs. 8.50 Lakh or above each 
 

2. The Tenderer shall be financially sound and should have achieved an average 
annual financial turnover of minimum Rs 7.00 Lakh per year over three 
consecutive financial years ending on 31.03.2015. 

 
 

B. DOCUMENTS REQUIRED 
 
The Tenderer shall submit documents in respect of possessing Qualifying 
requirements as under duly certified and stamped by his authorized signatory: 

 
a) List of Jobs undertaken with details and value meeting the above conditions. 
b) Copies of work orders issued by customers. 
c) Copies of completion certificates issued by customers. 
d) Copies of audited profit and loss accounts for turnover figures. 
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TECHNICAL BID 

Checklist / Minimum qualification criteria 
The following are the essential requirements to be fulfilled in order to qualify for price 
bidding. 
Sl. No 

 
DESCRIPTION Essential/ 

Desirable 
Enclosed 

(Y/N) 

(I)labour 
laws 
 

(1) Employee’s PF & miscellaneous provision act, 
1952 (Valid PF code required 

Desirable 
   

(2) ESI Number & date (Valid ESI code required) Essential   

(II) Taxation requirements    
 (1) Income tax act : PAN Number Required Essential   
 ( 2) Trade Tax / VAT / TIN No. Essential   

 (3) Service tax PAN Based Service Tax Number 
Required Essential   

(III) BHEL works policy requirements    
 1. EMD Rs 60,000/- in the form of DD  Essential   

 2. Acceptance of Terms & conditions – Signature 
on all pages without conditions of contractor Essential   

 3. Blank price bid duly signed by the contractor. Essential   
(IV) Financial soundness    

 1. Income tax returns for last three 3 years. Desirable 
 

  

(V) Qualifying Criteria    

 
1. Average annual financial turnover during last 3 
years ending 31st Essential  March 2014 not less than Rs.7 
lakhs 

  

 
2. Similar completed work during last 7 years 
ending 31st  Essential September, 2015 should be either of 
the following. 

  

 
(a) Three similar completed works, each costing 
not less than the amount equal to Rs. 8.50 lakhs 
or 

Essential   

 
( b )Two similar completed works, each costing 
not less than the amount equal to Rs. 10.50 
lakhs or 

Essential   

 © One similar completed work costing not less 
than the amount equal to Rs. 16.70 lakhs. Essential   

(VI) 
Copy of Degree / Diploma in Civil Engg. from a 
recog. College of the Engineer / Supervisor for the 
project. 

Essential   

(VII) Detail of technical and skilled manpower Essential   

(VIII) 
Self Declaration that contractor has not been 
found guilty by a court of law in India for fraud, 
dishonesty or moral turpitude 

Essential   

(IX) 
Self certificate for not been blacklisted by any 
BHEL unit or any other organization where he 
has worked 

Essential   

(X) 
Self certificate that contractor will abide by all 
statutory and regulatory requirements while 
carrying out the work 

Essential   
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Note 1: Non Fulfilment of any of the above requirements can entail disqualification. 
Note 2: For similar work refer NIT Annexure-I 
All the above conditions accepted 
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SECTION II 
 

GENERAL CONDITIONS OF CONTRACT 
 

  INDEX 
SL. 
NO.  CONTENTS  

1 Part A General Instructions to Tenderers  

2 Part B General terms & conditions  

3 Part C Terms and Conditions for Civil, Structural  and 
Architectural Works  

4 Annexure - A Proforma – Financial Viability  

5. Annexure- B Proforma – Non- Discloser agreement  

6 Annexure - C Proforma – Analysis of similar jobs executed  

7 Annexure - D Proforma – Declaration Sheet  

8 Annexure - E Check list & schedule of General Particulars  

9 Annexure - F Proforma – Contract Agreement  

10 Annexure- G Proforma- Security cum performance BG bond  

11 Annexure-H Proforma – Month wise manpower deployment 
plan  

12 Annexure-I Proforma- Status of T & Ps and deployment 
plan  

13. Annexure- J Proforma- Knowledge of site conditions  

14. Annexure- K Proforma- Details of court cases pending 
against BHEL  

15. Annexure- L List of Consortium Banks  
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SECTION- II 

 
PART – A 

GENERAL INSTRUCTIONS TO TENDERERS 
 
1 This tender specification as a whole, furnishing all the details and other 

documents as required in the following pages, shall be duly signed and sent in a 
sealed cover (IN DUPLICATE) super-scribing the name of work as given in the 
tender notice.  

 
2 The tender shall be addressed to the OFFICER INVITING TENDER AS   

INDICATED IN THE TENDER NOTICE.   
 
3 Tenders submitted by post shall be sent as "REGISTERED POST 

ACKNOWLEDGEMENT DUE" and shall be posted with due allowance for any 
postal delay. The tenders received after the due date and time of opening are 
liable to be rejected. Telegraphic offers and offers received by telex may not be 
considered.  BHEL takes no responsibility for any delay/loss of documents or 
correspondences sent by currier/ post. 

 
4 Tenders shall be opened at the time and date as specified in   the tender notice in 

the presence of such of those tenderers or their authorised representatives who 
may be present.  

 
5 The tenderers shall closely peruse all the clauses, specifications and drawings 

indicated in the Tender Documents   before quoting.  Should the tenderer have 
any doubt about the meaning of any portion of the Tender Specifications or find 
discrepancies / omission in the Drawings or the tender documents issued are 
incomplete or shall require clarification on any of the technical aspect, scope of 
work etc., he shall at once contact the authority inviting the tender for 
clarification before the submission of the tender.  

 
6 Before tendering, the tenderers are advised to inspect the site of work and the 

environments and be acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour. No claim will be 
entertained later on grounds of lack of knowledge.  

 
7 Tenderer must fill up all the schedules and furnish all the required information as 

per the instructions given in various sections of the tender specification.  Each 
and every page of the Tender Specification must be SIGNED, STAMPED AND 
SUBMITTED ALONG WITH THE OFFER by the Tenderer in token of complete 
acceptance thereof. The information furnished shall be complete by itself.     

 
8 The Tenderer shall quote the rates in English Language and international 

numerals. These rates shall be entered in figures as well as in words. In case of 
difference in rates between words and figures THE LESSER OF THE TWO will be 
treated as valid rate. The “amount” column shall be the arithmetic multiplication 
of “quantity” and the “rate quoted” of each row. For the purpose of tender, the 
metric system of units shall be used.  Both the blank columns of bill of 
quantities(BOQ),  titled “Rates” and “Amount” as well as the total and grand total 
at the last page of the BOQ has to be filled by the Tenderer in legible and neat 
handwriting or typed. All totals shall be given both in words as well as in figures. 
In case of any discrepancy in the quoted “Grand Total” of the Price schedule and 
BOQ , the correct arithmetic total shall be considered. 
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9 All entries in the tender shall either be typed or be written in ink. Erasure and 
over writings are not permitted and may render such tenders liable to summary 
rejection. All cancellations and insertions shall be duly attested by the tenderer.  

 
10 QUALIFICATIONS OF TENDERERS: Only Tenderers who have previous 

experience in the work of this nature and description detailed in this  tender 
specification at section “Qualifying requirements” are expected to quote for this  
work. Offers from tenderers who do not have proven and established experience in 
the field are not likely to be considered.    

 
11 DATA TO BE ENCLOSED: Full information shall be given by the tenderer in 

respect of the following. Non-submission of this information may lead to rejection 
of the offer.   

 
11.1 FINANCIAL STATUS:  Financial viability as per proforma enclosed at 

ANNEXURE-`A'                 
 
11.2 INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 

appropriate authority in the forms prescribed there for duly indicating annual 
turnover. These certificates shall be valid for one year from the date of issue or for 
the period prescribed therein for all tenders submitted during the period. Copy of 
last assessment order duly certified as true copy by the chartered accountant 
shall also be submitted. 

 
11.3 PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by 

documentary  evidence)  of  the  various  service rendered in progress for  each 
similar works by the tenderer indicating the particulars  and value of each work, 
the site location, the duration, date  of completion etc.,  strictly  as  per  proforma  
enclosed  at  ANNEXURE-C.   

 
11.4 An attested copy of the Power of Attorney, in case the tender is signed by an 

individual other than the sole Proprietor, shall also be attached. 
 
11.5  Information on type of holding details of the Tenderer’s organization shall be 

submitted as follows: 
IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and 
address of the proprietor and nature of business.  

 
IN CASE OF PARTNERSHIP FIRMS: The names of all the partners   with 
addresses and their experience.  A copy of the partnership deed/ instrument of 
Partnership duly certified by a Notary Public shall be enclosed.    

 
IN CASE OF COMPANIES:  Date and place of registration including date of 
commencement certificate in case of public companies and the nature of business 
carried or by the Company.  Certified copies of memorandum and Articles of 
Association are also to be furnished.  Also indicate names, addresses and 
experience of the Directors.  

 
11.6 Declaration sheet as per proforma enclosed at ANNEXURE-`D'. 
 
11.7 Checklist and schedule of general particulars duly filled in, signed and stamped 

as per ANNEXURE-`E'.  
 
11.8 Details of pending court cases, if any, between the Tenderer and any unit of BHEL 

as per Annexure ‘K’.  
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11.9 In addition to the above, the particulars required elsewhere in tender documents 
including Annexure- ‘B’ ‘H’, ‘I’, ‘J’. 

 
11.10  Submission of documents pertaining to PAN no, Service tax and sales tax 

registration nos. , Tin No., ESI regn. Nos ,PF regn. No.,  contract labour 
license and electrical contractor license etc are mandatory, failing which the  
tenders are liable for rejection. 

 
NOTE :In terms of clauses 11.1 to 11.10 above, all the data required to be enclosed with 

the tender need to be  furnished  neatly  typed,  signed  and stamped in the given 
formats only (in the form of separate sheets) failing which the  tender may  be 
considered as incomplete and is liable for rejection. Documentary proofs wherever 
necessary also need to be enclosed.    

 
12       EARNEST MONEY DEPOSIT:  
 
12.1.1 Every tender must be accompanied by the prescribed amount of refundable, non-

interest bearing Earnest Money Deposit. The amount of EMD and the manner in 
which it is to be deposited shall be as per Notice Inviting Tender.    

 
12.2 Tenders received without Earnest Money in full in the manner prescribed above 

will not be considered.   
 
12.3 The Earnest Money Deposit of the successful Tenderer will be retained towards 

part of Security Deposit. 
 
12.4 In the case of unsuccessful tenderers, the Earnest Money will be refunded to them 

after acceptance of award of work by successful tenderer. 
 
12.5 BHEL reserves the right of forfeiture of Earnest Money deposit in case the 

successful tenderer,       
 

(a) After opening of tender, revokes/ withdraws his tender within the validity 
period or revises/ alters his earlier quoted rates/ conditions.    
 
(b) Fails to communicate unqualified acceptance of Letter of Intent within 15 days 
from the date of issue of Letter of Intent.   
 
(c) Fails to submit 50% of the total Security Deposit before start of work.  
 
(d) Fails to start the work as may be indicated in the Letter of Intent. 
 

12.6 EMD shall not carry any interest. 
 
 
13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly 

authorised / empowered to do so.  Certified copies of such authority and relevant 
documents shall be submitted along with the tenders.                 

 
14 VALIDITY OF OFFER: The offer shall be kept open for acceptance for a minimum   

period of SIX MONTHS from the date of opening of tenders.  In case Bharat Heavy 
Electricals Limited calls for negotiations, such negotiations shall not amount to 
cancellation or withdrawal of the original offer which shall be binding on   the 
tenderers.    
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15 EXECUTION OF CONTRACT: The successful Tenderer's responsibility under this 
Contract commences from the date of issue of the Letter of Intent by Bharat 
Heavy Electricals Limited. The successful tenderer shall be required to execute an 
agreement in the prescribed form as per ANNEXURE-`F' with the BHEL within a 
reasonable time after the acceptance of his tender and in any case before 
submitting the first bill for payment.  The expenses for completion and making 
required number of copies and compilation of Contract Documents duly bound / 
titled and stamping / registration of the agreement with prescribed authority, if 
necessary, shall be borne by the contractor.     

 
 
16 SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  tenderer 

must deposit the required amount of security  deposit  within the time  specified  
in  the  Letter  of Intent for satisfactory  completion of work.    

 
16.1 The total amount of Security Deposit shall be as follows:  

(a) In case of work costing up to Rs 10 Lakh : SD shall be  10% of the  contract   
value. 
(b) In case of work costing Rs.10 Lakh and up to Rs.50 Lakh: SD shall be Rs 1 
Lakh + 7.5 % of the contract value exceeding Rs 10 Lakh. 
(c) In case of work costing more than Rs.50 Lakh: SD shall be  Rs 4 Lakh + 5 % of 
the contract value exceeding Rs 50 Lakh.   

 
16.2 The Security Deposit shall be deposited within 15 days from the date of issue of 

Letter of Intent but before start of work in any one of the following forms:                 
 

(a) The total Security Deposit as indicated in the Letter of Intent in cash (as 
permissible under income tax act) or demand draft in favour of BHEL payable at 
Lucknow or industrial area Jagdishpur. 
 
(b) Bank guarantee from named banks listed in Annexure-L of GCC. The Bank 
guarantee format should have the approval of BHEL. However, BHEL reserves the 
right to accept bank guarantee issued by any other scheduled banks. 
 
(c) 50% in cash (as permissible under income tax act) or demand draft in favour of 
BHEL payable at Lucknow or industrial area Jagdishpur, and the balance 50% in 
the form of Bank Guarantee in the prescribed proforma as per Annexure ‘G’. 
 
(d) 50% in Bank Guarantee in the prescribed proforma as per Annexure ‘G’. 
And the balance 50% shall be recovered by deductions from running bills @ 10% 
of the value of each running bill, till the full Security Deposit is made up.  
 
The validity of the Bank Guarantee furnished towards Security Deposit under (b) 
above shall be up to the period of completion of work as stipulated in the Letter of 
Intent + 2 (TWO) months and the same shall be kept valid by proper renewal till 
the satisfactory completion of the Guarantee Period.  The bank guarantee issued 
by any of the consortium banks of BHEL (list given in Annexure L) only will be 
accepted. 
 
EMD of the successful tenderer shall be converted and adjusted against the 
security deposit. 

 
16.3 If the value of the work done at any time exceeds the accepted agreement value, 

the Security Deposit shall be correspondingly enhanced and the extra Security 
Deposit shall be immediately deposited by the Contractor or recovered from 
payments due to him.     
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16.4 Failure to deposit the Security Deposit within the stipulated time, may lead to 

forfeiture of Earnest Money Deposit and   Cancellation of the award of work.  
 
16.5 BHEL reserves the right of forfeiture of Security Deposit in addition to other 

claims and penalties in the event of the contractor's failure to fulfill any of the 
contractual obligations or in the event of termination of contract as per terms and 
conditions of contract.  BHEL reserves the right to set off the Security Deposit, 
against any claims of any other   contracts with BHEL.  

 
16.6 RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and 

completes  the  work  in all  respects to the entire satisfaction of BHEL and 
presents an absolute "No Demand Certificate" in  the  prescribed  form  and  
returns  properties belonging to BHEL taken, borrowed or  hired by him for 
carrying out the said works, half the amount of Security Deposit will be released 
to the contractor  after deducting all costs, expenses and other amounts that are 
to  be paid to BHEL under this or other  contracts  entered  into with the 
Contractor along with the final bill.   Balance half of the amount of Security 
Deposit will be released only after the Guarantee Period is over.   

 
17 No interest shall be payable by BHEL on Earnest Money Deposit, Security 

Deposit or on any moneys due to the contractor.   
 
18 EVALUATION AND REJECTION OF TENDER AND OTHER CONDITIONS:     
 
18.1 The acceptance of Tender will rest with BHEL which does not bind itself to accept 

the lowest tender or any tender and   reserves to itself full rights for the following 
without   assigning any reasons whatsoever.  

 
(a) To reject any or all of the tenders.          
 
(b) To split up the work amongst two or more Tenderers.  
 
(c) To award the work in part. 
 
(d) In either of the contingencies stated in (b) and (c) above to modify the time for 
completion suitably.  

 
18.2 Conditional and un-witnessed tenders, tenders containing absurd or unworkable 

rates and amounts, tenders which are incomplete or otherwise considered 
defective and tenders not in accordance with the tender conditions, specifications  
etc., are liable to be rejected.   

 
18.3 If a tenderer expires after the submission of his tender or after the acceptance of 

his tender, BHEL may at its discretion, cancel such tender.  If a partner of a firm 
expires after the submission of the tender or after the acceptance of the tender, 
BHEL may cancel such tender at its discretion unless the firm retains its 
character.  

 
18.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the 
contract. BHEL may, however, recognise such Power of Attorney and changes 
after obtaining proper legal advice, the cost of which will be chargeable to the 
contractor concerned.  
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18.5 If the tenderer deliberately gives wrong information in his tender, BHEL reserves 
the right to reject such tender at any stage or to cancel the contract, if awarded 
and forfeit the Earnest Money/ Security Deposit/ any other moneys due.  

 
18.6 Canvassing in any form in connection with the tender is strictly prohibited and 

the tenders submitted by the contractor who resorts to canvassing are liable to be 
rejected.    

 
18.7 Should a tenderer or contractor or in the case of a firm or Company of 

contractors/ one or more of its Partners/ share holders / Directors have a 
relation or relations employed in BHEL, the authority inviting tender shall be 
informed to the fact along with the offer, failing this BHEL may, at its sole 
discretion reject the tender or cancel the contract and forfeit the Earnest Money/ 
Security Deposit      

 
18.8 The successful tender should not sub-contract the part or complete work detailed 

in the tender specification without written permission of BHEL. The tenderer is 
solely responsible to BHEL for the work awarded to him. 

 
19.0 BHEL reserves its right to give purchase preference to CPSUs as per Govt. 

Guidelines and as per rules in vogue. 
 
18.9 NO DEVIATIONS to the tender conditions will normally be accepted.  However, if 

the tenderer insists for certain deviations to the conditions, financial implication 
thereof shall be loaded to the quoted price for evaluating the Tenderer's offer. 

 
x-x-x 
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SECTION - II 

 
PART – B 

GENERAL TERMS AND CONDITIONS 
 
19.0 DEFINITION OF TERMS 
 

Throughout the Tender Documents including the Enquiry Letter, the following 
words shall have the meanings assigned to them herein, unless the subject 
matter or the context requires otherwise. 

 
19.1 The ‘Purchaser’ or ‘BHEL’ shall mean Bharat Heavy Electricals Limited (A Govt. of 

India Undertaking) incorporated under the Companies Act 1956, with its 
Registered Office at BHEL House, Siri Fort, New Delhi-110 049, which expression 
shall include its successors and assigns; acting through its Fabrication Plant (FP), 
or its authorised officers or its Engineer or other employees authorised to deal 
with any matters with which these persons are concerned, on its behalf.   

 
19.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes 

against the Tender Enquiry issued by the Purchaser. It may also be referred as 
‘Bidder’.  

 
19.3 The `Contractor' shall mean the individual, firm or company whose Offer is 

accepted by BHEL and enters into Contract with BHEL and shall include their 
executors, administrators, successors and permitted assigns.  

 
19.4 The `Contract' shall mean and include the agreement, the work order, the 

accepted appendices of rates, Schedules of Quantities, if any, General Conditions 
of Contract, Special Conditions of Contract, Instructions to Tenderers, the 
drawings, the technical specifications, the special specifications, if any, the tender 
documents and the Letter of Intent/ Acceptance letter issued by BHEL.  Any 
conditions or terms stipulated by the Tenderer in the tender documents or 
subsequent letters shall not form part of the Contract unless specifically accepted 
in writing by BHEL in the Letter of Intent and incorporated in the Agreement. It 
may also be referred as `Contract Document'.  

  
19.5 The ‘Sub-contractor’ shall mean the person/firm/company/organisation to 

whom any part of the work has been sub-contracted by the Supplier, with the 
written consent of the Purchaser and shall include his heirs, executors, 
administrators, representatives and assigns.   

 
19.6 The 'Engineer', for the purpose of this Contract shall mean an engineer, person or 

company duly appointed as such from time to time or such other officials as may 
be duly authorised and appointed and notified in writing by purchaser to act as 
engineer. In cases where no such Engineer has been so appointed, the word 
'Engineer' shall mean the Purchaser or his duly authorised representative. It may 
also be referred to as Engineer –in –Charge. 

  
19.7 The `Inspector' shall mean the Purchaser for the time being or such other person 

as may be duly authorised and appointed in writing by Purchaser to act as 
Inspector for the purpose of Contract. 

 
19.8 The 'Equipment' shall mean and include plant and stores on which work is to be 

done by the Contractor under the Contract.  
 



General Conditions of Contract                                  BHE/FP/CVL/15-16/25
  

Signature of Contractor  Signature of BHEL 
 Page 10 of 62 

19.9 The `Work' shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles required for complete and satisfactory 
construction, site transportation, handling, stacking, storing, erecting, testing and 
commissioning of the equipment; as defined in the Tender Documents, to the  
satisfaction of BHEL.   It may also be referred as  `CONTRACT WORK'.           

 
19.10 The ‘Tender Document’ shall mean and include the instruction to Tenderers, 

general conditions, bidding conditions, specific conditions, specifications, 
schedules, drawings, form of tender, schedule of prices and quantities, contained 
in the Tender and any subsequent modifications thereof.. It may also be referred 
as ‘Tender Specification’ 

 
19.11 The ‘Offer’ shall mean and include the technical and commercial documents 

including specifications, schedule of prices and quantities, drawings etc 
submitted by the Tenderer in response to the tender enquiry and any subsequent 
clarifications thereof. It may also be referred as ‘Bid’. 

 
19.12 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum 

or detailed Order/Contract communicating the acceptance of offer, to the 
successful Tenderer.  

 
19.13 The `Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer 

that the tender has been accepted in accordance with provisions contained in the 
letter.  The responsibility of the contractor commences from the date of issue of 
this letter and all the terms and conditions of contract are applicable from this 
date.          

 
19.14 The ‘Site’ shall mean the site of the proposed work at BHEL Plant at Jagdishpur. 
 
19.15 The `General Manager' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.16 The `Completion Time' shall mean the period specified in the Letter of Intent or 

date mutually agreed upon for completing the work to the satisfaction of the 
Engineer, being of required standard and conforming to the specifications of the 
Contract.                  

 
19.17 The `Tests' shall mean and include such test or tests to be carried out by the 

Contractor as are prescribed in the Contract or considered necessary by BHEL in 
order to ascertain   the   quality, workmanship, performance and efficiency of the 
contracted work or part there of.  

 
19.18 The ‘Commissioning’  shall  mean  the  first  operation  of  the  equipment  after 

all initial adjustments,  trials,  cleaning  and  re-assembly  required  at  site,  if  
any,  have   been  completed and equipment is made ready for commercial use. 

 
19.19 The `Approved', `Directed' Or `Instructed' shall mean approved, directed or 

instructed by BHEL.  
 
19.20  ‘Contract Engineer’ shall mean the official who has signed the Order/Contract 

on behalf of the Purchaser. 
 
19.21 ‘Months’ shall mean calendar months. 
 
19.22 ‘Days’ shall mean calendar days. 
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19.23 ‘Writing’ shall include any manuscript, typewritten or printed statement under or 
over signature, seal as the case may be. 

 
19.24 “Contract Value” shall mean the awarded/ executed value of work calculated on 

the basis of the awarded/ executed quantities of work and the approved 
/accepted rates by BHEL. 

 
The words incorporating singular shall include plural and vice-versa, in the words 
importing masculine gender shall include feminine and vice-versa and the words 
importing persons shall include bodies corporate, limited liability companies, 
partnership and other legal entities.   

 
20.0 TWO PART BIDS:  
 
20.1 Bidders shall submit the offer in three inner envelops (covers) and one outer 

envelop (cover) as indicated below. 
 

Envelope I: This sealed envelope should contain all the copies of technical & 
commercial bid together with price formats (without prices). This envelope should 
be clearly marked “Part I - Technical and commercial bid”, indicating Tender 
No., Due Date and Address & Reference of the Bidder. 

 
Envelope II: This sealed envelope should contain only price formats with prices. 
This envelope should be clearly marked “Part II - Price bid”, indicating Tender 
No., Due Date and Address & Reference of the Bidder. 

 
Envelop III: This sealed envelop should contain Demand Draft for cost of Tender 
if not submitted earlier, and Demand Draft/ copy of Cash Deposit Receipt for 
EMD. 

 
All the envelopes shall be put in one envelop, duly sealed, super scribed as Part I 
and Part II of Enquiry No., due date of opening, name & address of the officer 
inviting Tender and the address and reference of the Bidder. 

 
20.2 Part I – Technical and Commercial Bid 
 

This part shall include / indicate the following: 
 

• Complete scope of services with all technical details and other technical and 
commercial terms and conditions. 

 
• Confirmation of the Technical and Commercial Specification. If there are any 

deviations, the same should be clearly specified in a separate sheet along with 
covering letter. Offers received without confirmation to our specification will be 
rejected. 

 
• List of customers to whom similar services have been supplied along with 

performance certificates. 
 

• A copy of “Un-Priced Part II” i.e., a copy of the Price Bid without the price 
details.  

 
20.3 Part II (PRICE- BID) 
 

This part should contain the schedule of price particulars co-related to the Bill of 
Quantities. 
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21 OPENING & EVALUATION OF OFFERS AND AWARD OF WORK 
 
21.1 Authorised officer of BHEL at his office shall open tenders at the time and date as 

specified in the tender notice in the presence of such of those Tenderers or their 
authorised representative who may be present. 

 
21.2 The envelop III will be opened first. Tenders received without the demand draft for 

cost of Tender and EMD will be rejected and Part I of Bid will not be opened. 
 
21.3 The Part I - Technical & commercial bid alone would be opened on the Tender 

opening date. 
 
21.4 The Part II - Price bid of only those Bidders who have been found to be techno-

commercially suitable would be opened at a later date. These Bidders would be 
informed about the tender opening date. 

 
21.5 Clarifications if any required by BHEL for technical and commercial evaluation 

may be sought from Bidders before opening of Part II - price bid. 
 
21.6 In case it becomes necessary for the Tenderer to make any changes in his original 

price bid (Part-II) on account of technical/commercial 
confirmations/clarifications, against the changes advised by BHEL to bring the 
offer in line with the requirement of the specifications, the impact of such changes 
on price shall be submitted in the form of a revised price bid, if asked for by 
BHEL.  

 
21.7 If a revised price bid has been submitted, normally only the final revised price bid 

shall be opened. However, BHEL reserves the right to open the earlier price bids, 
if required. 

 
21.8 Unsolicited price bids shall not be entertained. 
 
21.9 Any revision or changes in quoted prices and/or conditions of offer made after 

tender opening, which will give benefit to the Tenderer over others, may result in 
rejection of his tender. 

 
21.10 Evaluation of offers shall be on the basis of cost at Site i.e. total cost to BHEL, 

taking into consideration loadings, if any, and all available financial advantages. 
 

21.11 Deviations (Commercial as well as Technical) from the Tender Specifications are 
generally not acceptable. However, if any deviation is considered by the 
Purchaser, the same shall be loaded for comparison, while evaluating the offer. 

 
21.12 Loading/loading criteria in respect of the deviation(s) shall be communicated to 

the concerned Tenderer(s) before Price Bid opening. If a Tenderer unconditionally 
withdraws any deviation before Price Bid opening, the same shall not be loaded. 

 
21.13 BHEL reserves its right to allow to the Public Sector Enterprises ordering and 

price preference facilities as admissible under the existing policy of the Govt. of 
India. 

 
21.14 The Purchaser shall issue a Letter of Intent for award of work to the successful 

Tenderer as soon as his Bid has been accepted giving brief details of the 
equipment and other terms & conditions. 

 
21.15 The Letter of Intent/ Purchase Order shall be issued in the name of Bidder only. 
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21.16  BHEL reserves its right to negotiate with the bidder and/ or go for reverse 
auction. 

 
22.0 PRICES AND TERMS OF PAYMENT 
 
22.1 Prices quoted by the bidder shall be fixed and not subject to any escalation 

whatsoever during the period of Bid validity and execution of the Contract. A Bid 
submitted with an adjustable price will be treated as non -responsive and 
rejected.  

 
22.2 Prices should be inclusive of all taxes and duties (except service tax). Service tax 

should be specifically stated in the offer as per section-IV i.e bill of quantities and 
price schedule.  

 
22.3 Terms of payment shall be as given in Special Conditions of Contract. 
 
22.4 All payments will be released after deduction of taxes as per the rules in force and 

Tax Deduction at Source (TDS) certificate will be issued by BHEL as applicable.  
 
23.0 COMMENCEMENT AND COMPLETION OF WORK          
 
23.1 The contractor shall commence the work within the time   indicated in the Letter 

of Intent and shall proceed with the same with due expedition without delay. The 
responsibility of successful Tenderer under this Contract commences from the 
date of issue of the Letter of Intent.  

 
23.2 If the successful tenderer fails to commence the work within the stipulated time, 

BHEL, at its sole discretion, will have the right to cancel the contract.  His 
Earnest Money and/ or Security Deposit will stand forfeited without any further 
reference to him without prejudice to any and all of BHEL’s other rights and 
remedies in this regard.  

 
23.3 All the works shall be carried out under the direction and to the satisfaction of 

BHEL.  
 
23.4 The transported equipment, erected /constructed plant or work performed under 

the Contract, as the case may be, shall be taken over by BHEL in part or in full 
when it has been completed in all respects and/or satisfactorily put into operation 
at site. However, the work under the Contract shall be considered as completed 
only when the full scope of work is taken over by BHEL. 

 
24.0 MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1 All payments due to the contractor shall be made by `Account Payee’ Cheques.  
 
24.2 For progress/ running bill payments, the contractor shall present detailed 

measurement sheets in triplicate duly indicating all relevant details based on 
technical documents and connected drawings for the work done during the 
month/ period under different categories in line with terms of payment as per 
Letter of Intent.  The basis of arriving at the quantities/ weights shall be the 
relevant documents and drawings released by BHEL.  These measurement sheets 
shall be prepared jointly with Engineer and signed by both the parties.  

 
24.3 These measurement sheets will be checked by the Engineer and quantities and 

percentages eligible for   payment   under different groups shall be decided by 
him. The abstract of quantities and percentages so arrived at based on the terms 



General Conditions of Contract                                  BHE/FP/CVL/15-16/25
  

Signature of Contractor  Signature of BHEL 
 Page 14 of 62 

of payment shall be entered in the Measurement Book and signed by both the 
parties.  

 
24.4 Based on the above quantities, contractor shall prepare the bills in the prescribed 

proforma and work out the financial value.  These will be entered in the 
Measurement Book and signed by both the parties.  Payment shall be made by 
BHEL after affecting the recoveries due from the contractor.     

 
24.5 All recoveries due from the contractor for the month / period shall be effected in 

full from corresponding running bills unless specific approval from Competent 
authority is obtained   to the contrary.         

 
24.6 Measurement shall be restricted to that quantity for which it is required to 

ascertain the financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised by BHEL and the 

Contractor.  
 
24.8 The Contractor shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work.  The 
Contractor shall, without extra cost   to BHEL, provide all the assistance with 
appliances and other things necessary for measurement.  

 
24.9 If, at any time due to any reason whatsoever, it becomes   necessary to re-

measure the work done, in full or in part, the expenses towards such re-
measurement shall be borne by the Contractor.   

 
24.10 Passing of bills covered by such measurements does not amount to acceptance by 

BHEL of the completion of the work measured. Any left out work has to be 
completed by the Contractor, as directed.  

 
24.11.1 Final measurement bill shall be prepared in the proforma prescribed for the 

purpose, based on the certificate issued by the Engineer that the entire work as 
stipulated in the tender specifications has been completed in all respects to the 
entire satisfaction of BHEL. The Contractor shall give unqualified `No Claim’ and 
`No Demand' certificates.  All the tools and tackles loaned to him should be 
returned in condition satisfactory to BHEL. The abstract of final quantities and 
financial values shall also be entered in the Measurement Book and signed by 
both the parties.  The final bill shall be paid within a reasonable time after 
completion of the work. After the payment of final bill, only the guarantee 
obligation percentage value shall remain unpaid which shall be released after 
completion of guarantee period. 

 
 
25.0 RIGHTS OF BHEL   
 

BHEL reserves to itself the following rights in respect of this contract without 
entitling the contractor to any compensation.   

 
25.1 To get the work done through another agency at the risk and cost of the 

contractor, in the event of poor progress or the contractor's inability to progress 
the work for completion as stipulated in the contract, poor quality of work, 
persistent disregard of instructions of BHEL, assignment, transfer, subletting of 
the contracted work without written permission of BHEL, non-fulfillment of any 
contractual obligations etc. and to claim / recover compensation for such losses 
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from the contractor including BHEL's supervision charges and overheads  from 
Security Deposit/ other dues.  

 
25.2 To withdraw any portion of work and / or to restrict / alter quantum of work as 

indicated in the contract during the progress of work and get it done through 
another agency and/ or by the departmental labour to suit BHEL's commitments 
or in case BHEL decides to advance the completion due to other emergent 
reasons.  

 
25.3 To terminate the contract after due notice and forfeit the Security Deposit and 

recover the loss sustained in getting the balance work done through other 
agencies in addition to liquidated damages/ penalty in the event of:   

 
(a) Contractor's continued poor progress.    
 
(b) Withdrawal from or abandonment of the work before completion of the work.   
 
(c) Corrupt act of the contractor.   
 
(d) Insolvency of the contractor.  
 
(e) Persistent disregard of the instructions of BHEL.    
 
(f) Assignment, transfer, subletting of the contract work without BHEL’s written 
permission.  
 
(g) Non-fulfillment of any contractual obligations.   
 

25.4 To recover any moneys due from the Contractor from out of any moneys due to 
the Contractor under this or any other Contract or from the Security Deposit.  

 
25.5 To claim compensation for losses sustained including BHEL's supervision charges 

and overheads in case of termination of contract and to levy penalty for delay in 
completion of work.  

 
25.6 To determine the Contract or to restrict the quantum of work   and pay for the 

portion of work done in case BHEL's contract with its customer is terminated for 
any reason.  

 
25.7 To effect recoveries from any amounts due to the contractor under this or any 

other contract or in any other form the moneys which BHEL is forced to pay to 
anybody due to contractor’s failure to fulfill any of his obligations.         

 
25.8 To restrict or increase the quantity and nature of work to suit site requirements, 

since the tender specification is based on preliminary documents and quantities 
furnished therein are indicative and approximate and the rates quoted shall not 
be subject to revision.         

 
25.9 To deploy BHEL's skilled and semiskilled workmen in case of emergency / poor 

progress/ deficiency in skill on the part of the employees of the contractor and   to 
recover the expenditure on account of the same from the moneys due to the 
contractor.  

 
25.10 While every endeavor will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control.  The Contractor will not 
be entitled to any compensation/ extra payment on this account.  
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25.11 In the event of any dispute of technical nature, the decision of BHEL shall be final 

and binding on the Contractor.  
 
26.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  
 

The following are the responsibilities of the Contractor in respect of observance of 
local laws, employment of personnel, payment of taxes etc.:  

 
26.1 As far as possible, unskilled workers shall be engaged from the local areas in 

which the work is being executed.   
 
26.2 The contractor at all times during the continuance of this contract, shall in all his 

dealings with the local labour for the time being employed on or in connection 
with the work, has due regard to all local festivals, religious and other customs.  

 
26.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, 
The workmen's Compensation Act, The   Employer's   Liability Act, The industrial 
Disputes Act, The Employees' Provident Fund Act, Employees' State Insurance 
Scheme, the Contract Labour (Regulations and Abolition Act, 1970) and other 
Acts, Rules and   Regulations for labour as may be enacted by the Government 
during the tenure of the Contract and having force or jurisdiction at site. The 
contractor shall give to the local Governing Body, Police and other concerned 
Authorities all such notice as may be required under law. 

 
26.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain 

independent license under the Contract Labour  (Regulations and Abolition Act, 
1970) from the concerned authorities based on the certificate  (Form-V) issued by 
the principal employer.  

 
26.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, 

royalty, commissions or   other charges which may be leviable on account of any 
of his operations connected with this contract. In case BHEL is forced to make 
any such payment, BHEL shall recover the same from the contractor either from 
moneys due to him or otherwise as deemed fit.   

 
26.6 While BHEL will pay the inspection fees of the government statutory Inspectorate, 

all other arrangements for the periodical visits of such Inspectors to site, 
inspection certificates etc. will have to be made by the contractor at his cost. The 
contractor will also meet all expenses in connection with observed discrepancies 
by these govt. inspectors and performing any requisite qualification tests.         

 
26.7 The contractor shall be responsible for the provision of health and sanitary 

arrangements more particularly described in the Contract Labour (Regulations 
and Abolition Act, 1970) and safety precautions as may be required for safe and 
satisfactory execution of the contract.  

 
26.8 The contractor shall be responsible for proper accommodation including adequate 

medical facilities for the personnel employed by him.   
 
26.9 The contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.    
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26.10 The contractor shall ensure that no damage is caused to any person / property of 
other parties working at site.  If any such damage is caused, it shall be the 
responsibility of the contractor to make good the losses and compensate them.  

 
26.11 All the properties/ equipment/ components of BHEL/ its customer loaned with or 

without deposit, to the contractor shall remain the properties of BHEL/ its 
customer.  The contractor shall use such properties for the purpose of   execution 
of this contract.  All such properties/ equipment/ components shall be taken to 
be in good condition unless notified to the contrary by the contractor within 48 
hours.  The contractor shall return them in good condition as and when required 
by BHEL/ its customer.  In case of non-return, loss, damage, repairs etc., the cost 
thereof, as may be fixed   by the Engineer, will be recovered from the contractor.   

 
26.12 It shall not be obligatory on the part of BHEL to supply any tools and tackles or 

materials other than those specifically agreed to be given by BHEL. However, 
depending upon availability / possibility, BHEL/ its customer's equipment and 
other materials may be made available to the contractor on   payment of hire 
charges as fixed by them, subject to the conditions laid down by BHEL/ its 
customer from time to time.  Unless paid in advance, such hire and other charges 
shall be   recovered from out of dues to the contractor or security deposit in one 
installment.   

 
26.13 The contractor shall fully indemnify and keep indemnified BHEL against all 

claims of whatever nature arising during the course of execution of this contract.   
 
26.14 In case the contractor is required to undertake any work outside the scope of this 

contract, the amount payable shall be as may be mutually agreed upon.          
 
26.15 Any delay in completion of works or non-achievement of periodical targets, due to 

reasons attributable to the contractor, will have to be compensated by the 
contractor either by increased manpower and resources or by working extra hours 
or more than one shift at no extra cost to BHEL.  

 
26.16 The contractor shall execute the work under the conditions usual to such plant 

construction and in conjunction with numerous other operations at site.  The 
contractor and his personnel shall cooperate and coordinate with other agencies 
at project site and proceed in a manner that shall help in the progress of work at 
site as a whole.   

 
26.17 The contractor will be directly responsible for payment of wages to his workmen.  

A pay-roll sheet giving details of all payments made to the workmen duly signed 
by the contractor's representative should be furnished to BHEL, if called for.    

 
26.18 In case of any class of work for which there is no specification laid down in the 

contract, such work shall be carried out in accordance with the instructions   and 
requirements of the Engineer.    

 
26.19 No levy, payment or charges made or imposed shall be impeached by reason of 

any clerical error or by reason of any mistake in the amount levied, demanded or 
charged.    

 
26.20 No idle labour charges will be admissible in the event of any stoppage of work 

resulting in the contractor's workmen being   rendered idle due to any reason at 
any time.  
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26.21 The contractor shall take all reasonable care to protect the materials and the work 
till such time the plant / equipment has been taken over by BHEL.  

 
26.22 Contractor shall not stop work or abandon the site for whatsoever reason or 

dispute, excepting for Force Majeure conditions.  All problems / disputes shall be 
separately discussed and settled without effecting the progress of work.  Stoppage 
or abandonment of work, other than under force Majeure conditions, shall be 
treated as breach of Contract and dealt with accordingly.  

 
26.23  The contractor shall keep the area of work clean and shall remove the debris etc 

while executing day-to-day work. Upon completion of work, the contractor shall 
remove from the vicinity of work, all scrap, packing materials, rubbish, unused 
and other materials and deposit them in places specified by the Engineer.  The 
contractor will also demolish all the hutments, sheds, offices, etc. constructed 
and used by him and shall clean the debris.  In the event of his failure to do so, 
the same will be arranged to be done by the Engineer and the expenses recovered 
from the contractor.  

 
26.24 The contractor shall execute the work in the most substantial and workman like 

manner in the stipulated time. Accuracy of work and timely execution shall be the 
essence of this contract. The contractor shall be responsible to ensure that the 
quality, assembly and workmanship conform to the dimensions and clearance 
given in the drawings and/ or as per the instructions of the Engineer.    

 
26.25 The contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise.  
Besides, the contractor shall also furnish progress reports on work at regular 
intervals as required by the Engineer.  

 
26.26 No land belonging to BHEL shall be occupied by the Contractor without the 

written permission of BHEL. 
 
 
27.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1 All safety rules and codes applied by BHEL and its customer at   site shall be 

observed by the contractor and his workmen without exception. The contractor 
shall be responsible for the safety of the equipment / material and work to be 
performed by him and shall maintain all lights, fencing guards, signs etc.  or 
other protections  necessary  for  the purpose.    Contractor shall also take such 
additional precautions as may be indicated from time to time by the Engineer, 
with a view to prevent pilferage, accidents, fire hazards etc.  Suitable number of 
clerical staff, watch and ward, store keepers to take care of equipment, materials, 
construction tools and tackles shall be posted at site by the contractor till the 
completion of the work under this contract.   The contractor shall arrange for 
such safety devices as are necessary for this type of work and carry out the 
requisite site tests of handling equipment, lifting   tools, tackles etc.  as per usual 
standards and practices. 

 
27.2 The contractor shall provide to it's work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the 
authorised BHEL officials.  

 
(a) Safety Helmets conforming to IS-2925 
(b) Safety Belts conforming to IS-3521 
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(c) Safety shoes conforming to IS-1989 
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, 
      IS-5983 
(e)  Hand & body protection devices conforming to   IS-2573, IS-6994, IS-8807     

& IS-8519. 
(f)  Rubber gloves for electrical purposes confirming to IS-4770 
(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994 
(h) Industrial and safety rubber knee boots confirming to IS- 5557 

 
27.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, 

cradles, safety   nets, ladders, equipment etc. used by the contractor shall be of 
safe design and construction. These shall be tested and certificate of fitness 
obtained before putting them to use and from time to time as instructed by 
authorised BHEL official who shall have the right to ban the use of any item.     

 
27.4 All electrical equipment, connections   and   wiring   for   construction power, its 

distribution and use shall conform to the requirements of Indian Electricity Act 
and Rules.  Only electricians licensed by the appropriate statutory authority shall 
be employed by the contractor to carry out all types of electrical works. All 
electrical appliances including portable electric tools used by contractor shall 
have safe plugging system to source of power and be appropriately earthed.  

 
27.5 The contractor shall not use any hand lamp energised by electric power with 

supply voltage of more than 24 volts. For work in confined spaces, lighting shall 
be arranged with power source of not more than 24 volts.    

 
27.6 Where it becomes necessary to provide and / or store petroleum products, 

explosives, chemicals and liquid or gaseous fuel or any other substance that may 
cause fire or explosion, the contractor shall be responsible for carrying out such 
provision and/or storage in accordance with the rules and regulations laid down 
in the relevant Government Acts, such as Petroleum Act, Explosives Act, 
petroleum and Carbides of Calcium Manual of the Chief Controller of Explosives, 
Government of India etc.  Prior approval of the authorised BHEL official at the site 
shall also be taken by the contractor in all such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at all work spots for safe working, when natural daylight may not be 
adequate for clear visibility.  

 
27.8 In case of a fatal or disabling injury / accident to any person at construction sites 

due to lapses by the contractor, the victim and / or his / her dependents shall be 
compensated by the contractor as per statutory requirements.  However, if 
considered necessary, BHEL shall have the right to impose appropriate financial 
penalty on the contractor and recover the same from payments due to the 
contractor for suitably compensating the victim and / or his / her dependents. 
Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case.   

 
27.9 In case of any damage to property due to lapses by the contractor, BHEL shall 

have the right to recover the cost of such damages from the payments due to the 
contractor after holding an appropriate enquiry.  

 
27.10 In case of any delay in the completion of a job due to mishaps attributable to 

lapses by the contractor, BHEL shall have the right to recover cost of such delay 
from the payments due to the contractor, after notifying the contractor suitably 
and giving him opportunity to present his case.  
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27.11 If the contractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / or if 
the contractor fails to take appropriate safety precautions or to provide necessary 
safety devices and equipment or to carry out instructions regarding safety issued 
by the authorised BHEL official, BHEL shall have the right to take the corrective 
steps at the risk and cost of the contractor after giving a notice of not less than 
seven days indicating the steps  that  would be taken by BHEL.   

 
27.12 The contractor shall submit report of all accidents, fires, property damage and 

dangerous occurrences to the authorised   BHEL official immediately after such 
occurrence, but in any case not later than 12 hours of the occurrence.  Such 
reports   shall be furnished in the manner prescribed by BHEL. In addition, 
periodic reports on safety shall also be submitted by contractor to the authorised 
BHEL official from time to time as prescribed.  

 
27.13  During the course of construction, alteration or repairs scrap lumbers with 

protruding nails, sharp edges etc., and all other debris including combustible 
scrap shall be kept cleared from working areas, passageways and stairs in and   
around site.   

 
27.14 Cylinders shall be moved by tilting and rolling them on their bottom edges.   They 

shall not be intentionally dropped, struck or permitted to strike each other 
violently.  When cylinders are transported by powered vehicles, they shall be 
secured in a vertical position.   

 
27.15 The contractor shall be responsible for the safe storage of his radioactive sources.   
 
27.16 All the contractor's supervisory personnel and sufficient number of workers shall 

be trained for fire fighting and shall be assigned specific fire protection duties.  
Enough number of such trained personnel must be available during the tenure of 
the contract.   

 
27.17 Contractor shall provide enough fire protecting equipment of the types and 

numbers at his office, stores, erection site, other temporary structures, labour 
colony area etc.  Access to such fire protection equipment shall be easy and kept 
open at all times.  Compliance of the above requirement under fire protection 
shall in no way relieve the contractor of any of   his responsibility and liabilities to 
fire accident occurring. In   the event fire safety measures are not to BHEL’s 
satisfaction, BHEL shall have option to provide the same and recover the cost 
plus incidentals from contractor's bills and / or impose penalty as deemed fit by 
the Engineer.  

 
27.18 Before commencing the work, the contractor shall appoint / nominate a 

responsible officer to supervise implementation of all safety measures and liaison 
with his counterpart of BHEL.  

 
27.19 If safety record of the contractor in execution of the awarded job is to the 

satisfaction of Safety Department of BHEL, issue of an appropriate certificate to 
recognise the safety performance of the contractor may be considered by BHEL 
after completion of the job.   

 
27.20 All prescribed forms of BHEL pertaining to HSE requirements shall be duly   filled 

and submitted by the contractor periodically or otherwise as per the requirement 
of the engineer-in-charge. 
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27.21 Necessary precautions and arrangements including sprinkling of water during 
work as acceptable to BHEL for safety and reducing environmental pollution have 
to be made by the contractor. No claim on this account shall be entertained on 
this account and the contractor’s rates shall be deemed to have taken this into 
account. 

 
28.0 CONSEQUENCES OF CANCELLATION          
 
28.1  Whenever BHEL exercises its authority to terminate the contract / withdraw a 

portion of work under clause 25, the work may be got completed by any other 
means at the contractor's risk and cost provided that in the event of the   cost of 
completion (as certified by the Engineer which shall be final and binding on the 
contractor) being less than the contract value, the advantage shall accrue to 
BHEL.  If the cost of completion exceeds the moneys due to the contractor under 
the contract, the contractor shall either pay the   excess amount demanded by 
BHEL or the same shall be recovered from the contractor.  This will be in addition 
to the forfeiture of Security Deposit and recovery of liquidated damages as per 
relevant clauses.     

 
28.2 In case BHEL completes the work under the provisions of this clause, the cost of 

such completion to be taken into account for determining the excess cost to be 
charged to the contractor shall consist of cost of materials purchased and / or 
labour provided by BHEL with an addition of such percentage to cover supervision 
and establishment charges as may be decided by BHEL.   

 
 
29.0 INSURANCE   
 
29.1 BHEL shall arrange for insuring the materials / property of BHEL covering the 

risks during transit, storage, erection and commissioning. The Contractor has to 
arrange on his own insurance pertaining to their scope of work for all workers and 
to arrange for accident risk policy/ workmen compensation policy, materials like 
Cement, Reinforcement steel and other bought out items and other valuable 
building materials during it’s transport, storage, till it goes to the permanent 
work, their all T & Ps and, IMTEs and fixed assets which they may acquire and 
deploy at site. Proper insurance cover against any eventuality such as 
earthquakes, floods and other calamities has to  be taken by the contractor for 
constructed and completed structures at site till these are handed over to BHEL.  

 
29.2 It shall be the sole responsibility of the contractor to insure his workmen against 

risks of accidents and injury while at work as required by the relevant Rules and 
to pay compensation, if any, to them as per Workmen's Compensation Act.  The 
contractor shall also insure his staff against accidents. The work will be carried 
out in a protected area   and all the Rules and Regulations of BHEL in the   
Project Area which are in force from time to time will be followed by the 
contractor.  

 
29.3 If due to negligence and/or non-observance of safety and other precautions, any 

accident / injury occurs to any other persons/ public, the   contractor   shall   
pay necessary compensation and other expenses, if so decided by the appropriate 
authority.  

 
29.4 The contractor will take necessary precautions and due care to protect the     

material, while in his custody from any damage/ loss till the same is taken over 
by BHEL.  For lodging / processing of insurance claim the contractor will   submit 
necessary documents.  BHEL will reserve the right to recover the loss from the 
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contractor, in case the damage / loss is due to carelessness / negligence on the 
part of the contractor. In case of any theft of material under contractor's custody, 
matter shall be reported to police by the contractor immediately and copy of FIR 
and subsequently police investigation report shall be submitted to BHEL for 
taking up with insurance. 

 
29.5 If due to negligence/ carelessness on the part of the contractor, any material/ 

equipment owned by BHEL is damaged, the contractor shall submit necessary 
documents for lodging insurance claims as required by BHEL Engineer. BHEL 
shall however reserve the right to recover deductible franchise and also unsettled 
portion of insurance claim amount from the contractor. 

 
29.6 If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also get damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however 
reserves the right to recover deductible franchise and to unsettled portion of 
insurance claim amount from the contractor. 

 
29.7 The contractor may note that BHEL T&Ps / IMTEs are not insured. The 

Contractor will take necessary precautions and due care to protect the same while 
in his custody from any damage/ loss till the same is handed over back to BHEL. 
In case the damage / loss is due to carelessness/ negligence on the part of the 
contractor, the Contractor is liable to get them repair/ replaced immediately and 
in case of his failure to do so within a reasonable time, BHEL will reserve the right 
to recover the loss from the contractor.  

 
 
 
 
 
30.0 COMPLETION SCHEDULE AND PENALTY FOR DELAY  
 
30.1 The Contractor shall complete the work as per the time frame given in the Letter 

of Intent. 
 
30.2 Failure to complete the work in time as per the time frame specified will make the 

Contractor liable to an unconditional penalty as specified in Special Conditions of 
Contract. 

 
31.0 STRIKES AND LOCKOUTS 
 
31.1 The contractor will be solely responsible for all disputes and other issues 

connected with his workmen. In the event of contractor's workmen resorting to 
strike or the contractor   resorting to lockout and if the strike or lockout so 
declared is not settled within a period of one month, BHEL shall have the right to 
get the erection work executed by employing its own men or through other 
agencies or both.  The cost incurred by BHEL in this regard shall be recovered 
from the contractor.   

 
31.2 For any purpose whatsoever, the employees of the contractor shall not be deemed 

to be in the employment of BHEL   
 
32.0 FORCE MAJEURE  
 
32.1 The following shall amount to Force Majeure conditions.  Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, 
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Flood, Fire, Cyclone, Earthquake and Epidemic and other similar causes over 
which the contractor has no control.  

 
32.2 If the contractor suffers delay in the due execution of the contract, due to delays 

caused by force Majeure conditions, as defined above, the agreed time for 
completion of the work covered by this contract shall be extended by a period of 
time equal to the period of delay, provided that on the occurrence of any such 
contingency, the   contractor immediately reports to BHEL in writing the causes 
for the delay but the Contractor shall not be eligible for any compensation on this 
account.  

 
33.0 GUARANTEE : Even though the work will be carried out   under   the     

supervision   of   the   Engineer, the contractor will be responsible for the quality 
of the  workmanship  and  shall  guarantee  the  work  done for a period as 
specified in the Special Conditions of Contract and  shall rectify, free of cost to 
BHEL, all defects arising out of faulty erection/ construction during the guarantee  
period. In the event of the contractor failing to repair the defective works within 
the time specified by the Engineer, BHEL may proceed to undertake the repairs of 
such defective works at the contractor’s risk and cost, without prejudice to any 
other rights and recover the same from out of any moneys payable to the 
contractor or by other legal means. 

 
34.0 CONTRACT LAW, NOTICE AND ARBITRATION: 
 
34.01 The Contract shall be governed by the Law for the time being in force in the 

Republic of India.  The Civil Court having ordinary civil jurisdiction over site shall 
alone have exclusive jurisdiction in regard to all claims in respect of the contract.   

 
34.02 The  Contractor  shall  furnish  to  the  Engineer, the name, designation and 

address of his authorised  agent  and  all complaints,  notices,  communications 
and references shall be  deemed  to  have  been  duly  given  to  the  Contractor,  
if  delivered  to  the Contractor or his authorised agent or left   at or posted to the 
address either of the contractor  or  his  authorised agent and shall be deemed to 
have been so given in  the  case  of  posting  on  the  day on which they would 
have  reached such address in the ordinary course  of  post  or  at  which they 
were so delivered or left.  
 

34.03 All disputes between the parties to the contract arising  out  of or in relation to the 
contract, other than those for which  the  decision of  the Engineer or any other 
person is by the  contract expressed to be final and  conclusive,  shall  after  
written  notice  by either party to the contract to the other   party, be referred to 
sole arbitration of the General Manager or his nominee. The arbitration shall be 
conducted in accordance with the provisions of the Arbitration and Reconciliation 
Act, 1996. The parties to the contract understand and agree that it will be no 
objection that the General Manager or the person nominated as Arbitrator had 
earlier   in his official capacity to deal directly or indirectly with the matters to 
which the contract relates or that in the course of his official duties had expressed 
views on all or any of the matters in dispute or difference.  The award of the 
Arbitrator shall be final and binding on the parties to this contract.   In the event 
of the Arbitrator dying, neglecting or refusing    to act or resigning or being unable 
to act for any reason or his award being set aside by the Court for any reason, it 
shall be lawful for the General Manager or his successor, as the case may be, 
either to act himself as the Arbitrator or to appoint another Arbitrator in place of 
the outgoing Arbitrator in the manner aforesaid. The Arbitrator may, from time to 
time, with the consent of both the parties to the contract, enlarge the time for 
making   the award.  Work under the contract shall be continued during the 
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arbitration proceedings.  The venue of the arbitration shall be the place from 
which the contract is issued or such other place as the Arbitrator at his discretion 
may determine.  

 
35.0  REVERSE AUCTION (RA) 
 
35.01 BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening 

the submitted sealed paper price bid. The decision to go for Reverse Auction will be 
taken after techno-commercial evaluation. Information and general terms and 
conditions governing RA are given below. 

 
35.02   For the proposed reverse auction, technically and commercially acceptable        

bidders only shall be eligible to participate. 
 
35.03    BHEL will engage the services of a Service Provider who will provide all necessary 

training and assistance/ demonstration before commencement of on line bidding 
on internet. 

 
35.04   BHEL will inform the Vendors in writing the details of Service Provider to enable 

them to contact for training/ demonstration. 
 
35.05   Business rules like event date, time, start price, bid decrement, extensions etc. 

also will be communicated through Service Provider for compliance. 
 
35.06   Vendors have to fax the Compliance form in the prescribed format (provided by 

Service provider) before start of Reverse Auction. Without this, the vendor will not 
be eligible to participate in the event. 

 
35.07    BHEL may provide the calculation sheet which will help the Vendors to enable 

them to fill-in the price and keep it ready for keying in during the Auction. 
 
35.08    Reverse auction will be conducted on a scheduled date & time. 
 
35.09    At the end of Reverse Auction event, the lowest bid value will be known on the 

network. 
 
35.10    The lowest bidder has to fax the duly signed filled-in prescribed format as 

provided to BHEL through Service Provider within 24 hours of Auction without 
fail. 

 
35.11  Any variation between the on-line bid value and the signed document will be 

considered as sabotaging the tender process and will invite disqualification of 
vendor to conduct business with BHEL as per prevailing procedure. 

 
35.12  In case BHEL decides not to go for Reverse Auction procedure for this tender 

enquiry, the paper Price bids already submitted and available with BHEL shall be 
opened as per BHEL's standard practice.      

 
 
 
 

--x--x-- 
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SECTION - II 
 

PART – C 
 

TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING WORKS 
 
35.0   CONTRACTOR’S SITE OFFICE 
 
35.1  The Contractor shall establish an office at Site and keep posted an authorised, 

responsible officer with valid Power of Attorney for the purpose of the contract. 
Any order or instructions of the Engineer or his duly authorised representative, 
communicated to the contractor's representative at site office will be deemed to 
have been communicated to the contractor at his legal address.  

 
36.0  CONTRACTOR'S SUPERVISION 
 
36.1  The Contractor shall either himself supervise the execution of the Contract or 

shall appoint a competent Engineer / agent approved by the Engineer to act in his 
stead. 

 
36.2  The Contractor shall employ an Engineer/ Agent having atleast a `Degree of 

Bachelor in Civil Engineering' from a recognised university with six years as post 
qualification experience or having atleast a  `Diploma in Civil Engineering' from a 
recognised college with ten years of post qualification experience. 

 
36.3  The employment of an Engineer / Agent as aforesaid shall not be necessary if the 

Contractor himself is in possession of a recognised technical qualification and is 
in the opinion of the Engineer capable of receiving instructions of the Engineer 
and of executing the work to the satisfaction of the   Engineer. 

 
36.4  If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the 

Engineer shall have full powers to suspend the execution of work and stop 
payment of any money that may have become due until such date as a suitable 
Engineer / Agent is appointed and the Contractor shall be held responsible for the 
delay caused to the work and no extension of time on this account shall be given 
to him. 

 
36.5  Orders given to the Contractor's Engineer / Agent shall be considered to have the 

same force as if they had been given to the Contractor himself. 
 
36.6  The Contractor or his Agent shall be in attendance at the site during all working 

hours and shall superintend the execution of work with such additional 
assistance in each grade as the Engineer may consider necessary. 

 
36.7  The Contractor or his accredited Agent shall attend, when required and without 

making any claim for doing so, either the office of the Engineer or the work site to 
receive instructions. 

 
36.8  The BHEL Engineer shall have full powers to instruct the Contractor to arrange 

for immediate termination of services, in connection with this contract, of any 
Agent, servant or employee whose continued employment is, in his opinion, 
undesirable, without assigning any reason. 
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37.0  SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and                           

unskilled workmen required for all the works under this specification. BHEL 
reserves the right to decide on the suitability of the workers and other personnel 
who will be deployed by the contractor. BHEL reserves the right to insist on 
removal of any employee of the contractor at any time, if they find him unsuitable 
and the contractor shall forth with removes him. 

 
37.2  The supervisory staff including qualified Engineers deployed by the contractor 

shall ensure proper out-turn of work and discipline on the part of the labour put 
on the job by the contractor and in general see that the works are carried out in a 
safe and proper manner and in coordination with other labour and staff deployed 
directly by BHEL or other contractors of BHEL / other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, insufficient 

space, improper approach roads etc., and effecting major construction work and 
in conjunction with numerous other operations at site. The contractor and his 
personnel shall cooperate with other personnel / contractor, coordinating his 
work with others and proceed in a manner that shall not delay or hinder the 
progress of work as a whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most substantial 

and workman like manner in the stipulated time. Accuracy of work and aesthetic 
finish are essential part of this contract. The contractor shall be responsible to 
ensure that assembly and workmanship conform to the dimensions and 
tolerances given in the drawings /documents / instructions given by BHEL 
Engineer from time to time.  

 
37.5  It is the responsibility of the contractor to engage his workmen in shifts or on 

overtime basis for achieving the targets set by BHEL. The contractor's finally 
accepted rates shall include all these contingencies.  

 
37.6  During the course of construction, if the progress is found unsatisfactory, or in 

the opinion of BHEL, if it is found that the skilled workmen like welder, fitters, 
technicians etc. deployed are not sufficient, BHEL after giving reasonable 
opportunity to the contractor, will induct on the work the required workmen in 
addition to contractor's workmen to improve the progress and recover from the 
contractor's bills. 

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or 

destroy any part of a building, road kerb, fence, enclosure, water pipes, cables, 
drains, electric or telephone posts or wire, trees or any other property or to any 
part of erected components etc., the contractor shall make the same good at his 
own expense or in default, BHEL may cause the same to be made good by other 
workmen or by other means and deduct the expenses (of which BHEL's decision 
will be final) from any money due to the contractor. 

 
37.8 The month wise manpower deployment plan to be submitted as per format (at 

Annexure-C – Part B) is only to assess the capability as well as understanding of 
the contractor to execute the work. It shall be the contractor's responsibility to 
deploy the required manpower, for timely and successful completion of the job, to 
any extent over and above those indicated in the above deployment plan 
(including those which are not covered in the plan submitted) without any 
compensation on this account. 
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37.9 The Contractor shall ensure deposit of provident funds and get necessary ESI of 
their deployed workmen, employees at site and produce documents to BHEL in 
respect of these as desired by BHEL from time to time. 

 
38.0  TOOLS AND PLANTS / IMTEs 
 
38.1  All T&Ps and IMTEs which are required for successful and timely execution of the 

work covered within the scope of this tender, shall be arranged and provided by 
the contractor at his own cost in working condition.  Indicative lists of   T&Ps and 
IMTEs to be arranged by the contractor are given as per Annexure in Special 
Conditions of Contract. In the event of the failure of contractor to bring 
necessary and sufficient T&Ps/ and IMTEs, BHEL will be at liberty to arrange the 
same at the risk and cost of contractor including transportation cost of same from 
any of BHEL site/place and hire charges as applicable shall be deducted from 
contractor's bill. Decision of BHEL in this regard shall be final and binding on 
contractor.  

 
38.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 

including temporary air/water / electrical connections etc. shall have to be 
arranged by the contractor at his own cost.  

 
38.3  In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, 

major overhauls, distribution pattern or any other reason, the contractor shall 
plan / amend / alter his activities to meet erection / commissioning targets in 
consultation with BHEL. 

 
38.4 The contractor shall arrange at his own cost operators, fuel, and other 

consumables etc. for the operation. All lubricants such as mobile oil, gear oil, 
break oil, hydraulic oil, torque converter oil & grease shall be provided by 
contractor free of cost.  

 
38.5 The contractor shall engage trained and experienced operators for the operation of 

T&Ps. BHEL Engineer will check their skill and performance before they are 
allowed to operate the same. However checking of skills by BHEL does not absolve 
the contractor of his responsibilities for proper & safe handling of equipment, 
consistent good performance of operators & regular performance evaluation of 
operators. 

 
38.7  The day to day and routine maintenance of T&Ps should be carried out by 

contractor as per manufacturer's schedule at his cost. These shall be maintained 
in good working condition during the entire period of use. T&Ps in defective / 
damaged condition shall be rectified promptly to the full satisfaction of BHEL 
engineer. Contractor shall maintain records for maintenance of major T&Ps which 
shall be made available for Inspection whenever required. In case of any lapses on 
the part of the contractor BHEL at its own discretion get the servicing / repair of 
equipment done at the risk and cost of the contractor with BHEL overheads.  

 
38.8 Increasing / shortening of the crane boom to suit work requirements shall have to 

be arranged by the indenting contractor at his cost. All necessary manpower, 
tools, support, consumables, illumination etc. will have to be arranged by 
contractor at his cost.  

 
38.9 Consolidation of ground and arrangement of sleepers / sand bag filling etc. for 

safe operation / movement of equipment including cranes / trailers etc. shall be 
the responsibility of the contractor at his cost.  
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38.10 Contractor shall ensure deployment of serviced and healthy T&Ps including 
cranes, lifting tackles, wire ropes, Manila ropes, winches and slings etc. History 
card and maintenance records for major T&Ps will be maintained by the 
contractor and will be made available to BHEL Engineer for inspection as and 
when required. Identification for such T&Ps will be done as per BHEL Engineer's 
advice.  

 
38.18 Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 

measuring and Test equipment). The IMTEs shall have test/ calibration 
certificates from authorised / Govt. approved / accredited agencies traceable to 
National / International standards. Each IMTE shall have a label indicating 
calibration status i.e. date of calibration, calibration agency and due date for 
calibration. A list of such instruments deployed by contractor at site with its 
calibration status is to be submitted to BHEL Engineer for control.  

 
38.19 Retesting / re-calibration shall also be arranged at regular intervals during the 

period of use as advised by BHEL Engineer with in the contract price. The 
contractor will also have alternate arrangements for such IMTE so that work does 
not suffer when the particular instrument is sent for calibration. Also if any 
IMTEs not found fit for use, BHEL shall have the right to stop the use of such 
item and instruct the contractor to deploy proper item and recall i.e. repeat the 
readings taken by that instrument, failing which BHEL may deploy IMTEs and 
retake the readings at contractor's cost.  

 
38.20 BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor 

brought to the site for the purpose of erection, testing and commissioning. BHEL 
shall continue to hold the lien on all such items throughout the period of 
contract. The Contractor and/or his Sub-contractors shall remove no material 
brought to the Site from the Site without the prior written approval of the 
Engineer.  

 
38.21 The month wise T&P deployment plan to be submitted as per format (at Annexure-

D to general conditions of contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required T&Ps, for timely and successful completion of 
the job, to any extent over and above those indicated in the above deployment 
plan (including those which are not covered in the plan submitted) without any 
compensation on this account. 

      
39.0  MATERIALS 
 
39.1  The contractor shall at his own expenses provide all materials e.g. cement, 

reinforcement steel, structural steel, all finishing material as per BOQ or 
otherwise including paints, welding electrodes and other consumables etc. 
required for the work.  

 
39.2  All materials to be provided by the Contractor shall be of the best kind in 

conformity with the specifications laid down in the contract or as per relevant 
Indian standard and the Contractor shall, if requested by the Engineer, furnish 
proof to the satisfaction of Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the 

Engineer samples of materials proposed to be used in the works. The Engineer 
shall within seven days of supply of samples or within such further period as he 
may require will intimate to the Contractor in writing, whether samples are 
approved by him or not. If samples are not approved, the Contractor shall 
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forthwith arrange to supply to the Engineer for his approval fresh samples 
complying with the specifications laid down in the Contract. Any delay in approval 
of samples (original or fresh ones) shall not make the contractor eligible for any 
compensation. 

 
39.4  The BHEL Engineer shall have full powers for removal of any or all of the 

materials brought to site by the Contractor which are not in accordance with the 
Contract specifications or do not conform in character or quality to samples 
approved by him.  In case of default on the part of the Contractor in   removing 
rejected materials, the Engineer shall be at liberty to have them removed by other 
means.  The BHEL Engineer shall have full powers to procure other proper 
material to be substituted for rejected materials and in the event of the Contractor 
refusing to comply; he may cause the same to be supplied by other means. All 
costs, which may attend upon such removal and / or substitution, shall be borne 
by the Contractor.  

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees against 

any action, claim or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties or other 
charges which may be payable in respect of any article or material or part thereof 
included in the Contract. In the event of any claim being made or action being 
brought against BHEL or any agent, servant or employee of BHEL in respect of 
any such matters as aforesaid, the Contractor shall immediately be notified 
thereof, provided that such indemnity shall not apply when such infringement 
has taken place in complying with the specific directions issued by BHEL but the 
Contractor shall pay any royalties or other charges payable in respect of any such 
use, the amount so paid being reimbursed to the Contractor only if the use was 
the result  of any drawings and / or specifications issued  after  submission of the 
tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in the 

Contract for any materials supplied by the Contractor other than those for which, 
as stated above, satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities which the 
Engineer may require for the purpose. If no tests are specified in the Contract, 
and the Engineer requires such tests, the Contractor shall provide all facilities 
required for the purpose and the charges for these tests shall be borne by the 
Contractor only. The cost of materials consumed in tests shall be borne by the 
Contractor in all cases except when otherwise provided. 

 
39.7  In addition the Contractor shall perform / submit at his own cost such tests / 

samples as may be required by the Engineer out of the materials used by the 
company except for the costs of materials used in such tests / samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply any other 

materials, such material may be supplied by BHEL, if available, at rates to be 
fixed by the Engineer along with prevailing departmental charges (current rate of 
30%). BHEL reserve the right not to issue any material. The non-issue of such 
material will not entitle the Contractor for any compensation whatsoever either in 
time or in cost. 

   
39.9  Material required for the works, whether brought by the Contractor or supplied by 

BHEL, shall be stored by the Contractor only at places approved by the Engineer. 
Storage, theft insurance and safe custody of material shall be the responsibility of 
the contractor for all materials whether supplied by BHEL or brought by 
contractor for works. 
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39.10 BHEL's officials concerned with the Contract shall be entitled at any time to 

inspect and examine any materials intended to be used in or on the works, either 
on the Site or at factory or workshop or other place(s) where such materials are 
assembled, fabricated, manufactured or at any place (s) where these are lying or 
from which these are being obtained and the Contractor shall give such facilities 
as may be required for such inspection and examination. 

 
39.11 All materials brought to the Site shall become and remain the properties of BHEL 

and shall not be removed off the Site without the prior written approval of the 
Engineer. But whenever the Works are finally completed and advance, if any, in 
respect of any such material is fully recovered, the Contractor shall, at his own 
expense, forthwith remove from the Site all surplus material originally supplied by 
him and upon such removal, the same shall re-vest in and become the property of 
the Contractor. 

 
39.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 

regarding suppliers, type of electrodes etc. before procurement of welding 
electrodes / TIG wires. On receipt of electrodes at site these shall be subjected to 
inspection and approval by BHEL. The contractor shall inform BHEL details 
regarding type of electrodes, batch No., date of expiry etc. and produce test 
certificate for each lot / batch with correlation of batch / lot number with 
respective test certificate. Without valid test certificate, the use of welding 
electrodes is prohibited. 

 
39.13 All charges on account of Octroi, terminal or sales tax and other duties on 

materials obtained for the works from any source shall be borne by the 
contractor. 
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40.0  HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL 
  
40.1  Materials will be accounted only for permanent works and not for making 

templates, other temporary works, enabling works etc. and the same shall 
not be taken into account for purpose of material reconciliation for billable 
items. The coefficients for theoretical consumption of material shall be as 
per CPWD specifications. 

 
40.3 The contractor shall bear all other costs including the lifting, carting from issue 

points to works site/contractor’s stores, custody and handling etc. and return of 
surplus/ serviceable materials to Owner’s stores to be designated by the Engineer 
–in-charge and all expenditure will be made by the contractor. 

 
40.4 All steel shall be accounted in available lengths / shapes and no claims for extra 

payment on account of receipt of non-standard lengths/shapes will be 
entertained. For the purpose of billing and accounting only linear measurement 
will be taken and weight will be calculated as per the IS co-efficient. The 
difference in unit weight as per IS and actual as issued, if any shall be to the 
contractor’s account and contractor shall quote the rates for corresponding item 
to take care of such difference. 

 
40.5 The theoretical weight of each bag of cement will be considered as 50 kg per Bag. 

No claim whatsoever shall be entertained on this. The weight of each consignment 
at suitable capacity of weighbridge, nearest to the plant shall be ensured in the 
presence of BHEL representative, if required, and ascertained by BHEL. Empty 
cement bags shall be the property of Contractor  

 
40.6  The Contractor shall maintain good stores for storing the cement and 

reinforcement steel and other bought out items. The flooring of the storage house, 
the clearance of cement bags from the side walls, etc., shall be as per the 
instructions of the Engineer-in-charge. 

 
40.7  The cement stores shall be open for supervision and verification by the Engineer-

in-charge or his authorized representative by any time when the Engineer-in-
charge feels the need to do so. 

 
40.8  In the case of steel materials if weight of consignment is not available it will be 

considered as received based upon linear measurement basis and the 
corresponding weight in such cases will be calculated as per Indian Standard. For 
the purpose of billing & accounting, only linear measurement will be taken and 
any difference in weight based on linear measurement & actual weight shall be to 
contractor’s account. Quoted price shall be deemed to include the above & the 
permissible wastage mentioned. No claim whatsoever shall be entertained on 
account of wastage & difference in weight as referred to above. 

   
40.9  Issue of stores material is subject to availability and the contractor shall not be 

entitled to any claim or compensation for non-supply or delay in supply under 
any circumstances. The material will be issued generally during the working 
hours. The Contractor shall bear all incidental costs including site lifting, carting 
from issue points to site / contractor's store, custody and handling etc no 
separate payment for such expenditure shall be made. 

 
40.10 The Contractor will have to submit their design mix duly certified by technical 

institutes like IIT etc. or equivalent accredited laboratory for different grades of 
Concrete keeping in view the requirements stipulated in IS: 456, specifically 
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regarding slump and Water Cement ratio and Specific Gravity of Materials 
brought to site as analysed in the laboratories. The design shall be used upon 
absolute volume method and theoretical consumption of Cement shall be worked 
out on this basis. For other than above designated mix Concrete items, the 
coefficients for consumption of cement shall be adopted as per CPWD practice. 
The theoretical consumption of cement thus worked out shall be binding upon the 
Contractor for reconciliation of Cement issued by the Owner. For any excess 
/under consumption based on these coefficients, the Contractor shall be 
penalised as per contract provisions. Though, permissible wastage specified shall 
be considered, while effecting penal recovery, no other allowance whatsoever shall 
be taken for reconciliation purposes 

   
40.12 The theoretical consumption of cement, reinforcement steel and structural steel 

required for the work will be calculated on the basis of approved drawings / joint 
measurements. In the case of Cement, the theoretical consumption shall be 
decided by the Engineer as mentioned above and his decision in this regard shall 
be final and binding on the Contractor. Reinforcement and structural steel shall 
be measured by weight in tones. The weight will be arrived at by multiplying the 
used length by the sectional weight. The sectional weight will be same as were 
applied at the time of issue. Standard hooks, cranks, bends and authorised laps, 
chairs, separator pieces etc. specified in drawing or instructed by engineer as 
required shall be measured and paid for. No payment shall be made for binding 
wires, spacer block etc. required for keeping the steel in position unless otherwise 
specified in the contract. No extra payment will be made for modification of 
already embedded reinforcement, if required due to faulty fabrication or 
placement.  

 
40.13 The contractor shall submit proper account of material / material reconciliation 

statement for the material drawn by him from stores (if any) with each RA bill.  
Failing compliance of this requirement further issue of steel to the contractor may 
be suspended and no claim of compensation for delay in execution on this 
account shall be entertained. 

 
40.16 All excavated material shall remain the property of the BHEL. In case the 

Contractor wishes to utilize the boulders excavated by him during the excavation 
work at the site, the same may be issued to him at prevailing rates on the cost 
recovery basis as decided BHEL. 

 
 
42.0   EXECUTION OF WORK 
 
42.1  The work shall be executed in a workman like manner and to the entire 

satisfaction of the Engineer and as per technical specification issued with tender, 
IS codes, CPWD specifications as applicable. In case of conflict, the decision of the 
Engineer shall be final & binding. 

 
42.2  The Engineer will communicate or confirm his instructions to the Contractor in 

respect of the execution of the work in a "Work Site Order Book" maintained at his 
office and the Contractor shall visit this office daily and shall confirm receipt of 
such instructions by signing the relevant entries in this book. Such entries will 
rank as order or notices in writing within the intent and meaning of these 
conditions. 

        
42.3 Only BHEL approved make of electrodes will be used. All electrodes shall be 

heated and dried in the electric electrode drying oven to the required temperature 
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for the period specified by the Engineer before these are used in erection work. All 
welders shall have electrodes drying portable oven at the work spot. The 
electrodes brought to site will have valid manufacturing test certificate.  The test 
certificate will have co-relation with the lot no. / batch no. given on electrode 
packets. No electrodes will be allowed to be used in the absence of above 
requirement.  The thermostat and thermometer of electrode drying oven will be 
also calibrated and test certificate from Govt.  approved / accredited test house 
traceable to National / International standards) will be submitted to BHEL before 
putting the oven in use. Periodical calibration for the same shall also be arranged 
by the contractor within the finally accepted rates. 

 
42.4 Inspection and stage approval of all bought out items: Contractor at his own 

cost shall make necessary arrangements for the prior approval and stage 
inspections of the supplied bought out items as per requirement of FQP and 
as directed by the Engineer-in-charge of BHEL. These inspections can either 
be carried out at site or at the works as per decision of engineer-in-charge of 
BHEL without any extra claim from contractor towards such inspections. 
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42.4  SETTING OUT 
 
42.4.1 All the works shall be set out to the true lines, grades and elevation indicated on 

the drawing. The contractor shall be responsible to locate and set out the works. 
Only one grid reference line and benchmark all be made available for setting out 
the works under the contract. This reference lines shall be used as datum for the 
works under the contract and the contractor has to establish for his work area at 
available points horizontal and vertical control points. The contractor shall inform 
BHEL well in advance of the times & places at which he wishes to do work in the 
area allotted to him so that suitable datum points established by him are checked 
by BHEL / Customer to enable the contractor to proceed with the works. Any 
work done without being properly located may be removed and / or dismantled by 
BHEL / Customer at Contractor’s expense. 

 
42.4.2 The Contractor shall at his own expense take all proper and responsible 

precautions to preserve and maintain these datum marks to its true position. In 
the event of these marks being disturbed or obliterated by accident or due to any 
other cause whatsoever, the same may be deemed necessary placed by BHEL / 
Customer at contractor's expenses.  

 
42.5   SITE DRAINAGE 
 
42.5.1 All water including sub-soil water which may accumulate on the Site during the 

progress of the works or in trenches and excavations, including monsoon period 
shall be removed by the contractor from the Site to the satisfaction of the 
Engineer. It will also be responsibility of the contractor to de-water all the 
foundation pits, trenches with suitable de-watering methods like, pumping out, 
well point system etc. considering the depth of water table at plant site. All such 
expenditure on de-watering shall be deemed to be included in quoted rates. 

 
 
42.6   INSPECTION AND STAGE APPROVAL OF THE WORK 
 
42.6.1The owner or his duly authorised representative shall have at all reasonable times 

access to the contractor's premises or works and shall have the power to inspect 
drawings or any portion of the work, examine the materials and workmanship 
and shall have the authority to reject any work. This would be implemented 
through joint inspection by the representative of the owner and BHEL and in the 
form of joint protocols without any extra claims and loss of time and amount. 

 
42.6.2 All work embracing more than one process shall be subject to examination and 

approval at each stage thereof and the Contractor shall give due notice in writing 
to the Engineer when each stage is ready. In default of such notice being received, 
the Engineer shall be entitled to approve the quality and extent thereof at any 
time he may choose and in the event of any dispute; the decision of the Engineer 
thereon shall be final and conclusive. 

 
 
42.7   UNCOVERING AND MAKING GOOD 
 
42.7.1 The Contractor shall uncover any part of the Works and/or make openings in or 

through the same as the Engineer may from time to time direct for his verification 
and shall reinstate and make good such part to the satisfaction of the Engineer. If 
any such part has been covered up or put out of view after being approved by the 
Engineer and is subsequently found on uncovering to be executed in accordance 
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with the Contract, the expenses of uncovering and / or making opening in or 
through, reinstating and making good the same shall be borne by BHEL. In any 
other case all such expenses shall be borne by the Contractor. 

 
42.8   DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
42.8.1 The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 
small-scale drawings and figures dimensions in preference to scale and special 
conditions in preference to general conditions. 

 
42.8.2 Incase of discrepancies between schedules of quantities, the specification and / or 

the drawings, the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 

 (b) Special conditions 
 

 (c) Drawings 
 

(d) Technical Specifications 
 

(e) General conditions of contract 
      

If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Engineer shall be the deciding authority with regard to 
the document. 

 
42.8.3 Any error in description, quantity in schedule of quantities or any omission there 

from shall not vitiate the contract or release the contractor from the execution of 
the whole or any part of the works comprised therein according to the drawings 
and specifications or from any of his obligations under the contract. 

 
42.8.4 If on check there are found to be differences between the rates given by the 

contractor in words and figures or in the amount worked out by him in the 
schedule of quantities and general summary, the same shall be adjusted in 
accordance with the following rules: 
 

 (a) In the event of discrepancies between description in words and figures quoted by a 
Tenderer, the lesser of the two will be treated as valid rate. 

 
     (b) In the event of an error occurring in the amount column of schedule of quantities 

as a result of wrong extension of the unit rate and quantity, the unit rate shall be 
regarded as firm and extension shall be amended on the basis of the rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 
     (d) The totals of various sections of bill of quantities amended shall be carried over to 

the general summary and the tendered sum amended accordingly. The tendered 
sum so altered shall, for the purpose of tender, be substituted for the sum 
originally tendered and considered for acceptance instead of the original sum 
quoted by the Tenderer. Any rounding of quantities or in sections of bill of 
quantities or in general summary, by the Tenderer, shall be ignored. 
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 42.8.5 If neither drawing nor specification contain any mention of minor details of 
construction which in the opinion of the Engineer whose decision shall be final 
and conclusive, are reasonable and obviously and fairly intended for satisfactory 
completion of work, such details shall be provided by the contractor without any 
extra cost, as if they were specially mentioned and shall be deemed to be included 
in his scope. 

 
 42.9 SAFETY CODE  
 
 42.9.1 Besides provision with regard to safety under Clause 27, Contractor shall note 

that Explosives shall not be used on the work by contractor except with 
permission in writing of the Engineer and in manner and to the extent to which 
he has prescribed. Where explosives are used, the same shall be stored in a 
special magazine to be provided by and at the cost of the contractor who shall be 
liable for all damages, losses and injury to any person or property and shall be 
responsible for complying with all statutory obligations in this respect. Further, 
the contractor is required to provide proper Safety Net System wherever the 
hazard of fall from height is present as per instructions of BHEL Engineer at site. 
The safety net shall be duly tested and shall be of ISI mark and the nets shall be 
located as per site requirement to arrest or to reduce the consequences of a 
possible fall of persons working at different heights. 

 
42.9.2 The contractor will be responsible for Health, Safety & Environment management 

at site for the construction activities to be carried out by them in accordance 
with requirements of BHEL 

 
42.9.3 Contractor shall arrange for following provisions of HSE  

1. Contractor has to maintain contact with local hospital having scanning & 
other modern medical facilities required during emergency. 

2. Contractor has to ensure pre employment medical check for all staff & 
workers. 

3. Contractor has to ensure that adequate minimum First Aid facilities with 
trained nurse & ambulance are available at work site for emergency purpose.. 
This emergency set-up of contractor should include, but not limited to, 
following 

 Male nurse (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 Stretcher 
 Trauma blanket 
 Medicines 
 Ambulance with operator. 
 
However, emergency First Aid facilities as available at BHEL Hospital, 

Jagdishpur can be utilized in case of emergency on chargeable basis 
 

 
42.10  NUISANCE 
 
42.10.1The Contractor shall not at any time do, cause or permit  any NUISANCE on Site 

or do anything which shall cause unnecessary disturbance or inconvenience to 
owners, tenants or occupiers of other properties near the Site and to the  public 
generally. 

 
 



General Conditions of Contract                                  BHE/FP/CVL/15-16/25
  

Signature of Contractor  Signature of BHEL 
 Page 37 of 62 

42.11 MATERIAL OBTAINED FROM EXCAVATION  
 
42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall remain the 

property of BHEL and shall be disposed of as the Engineer may direct, at no 
extra cost. 

 
42.12    TREASURE, TROVE, FOSSILS etc. 
 
42.12.1 All fossils, coins, articles of value or antiquity and  structures and other remains 

or things of geological or archaeological interest discovered on the site shall be the 
absolute property of BHEL and the Contractor shall take reasonable precautions 
to prevent his workmen or any other person from removing or damaging any such 
article or thing, shall immediately upon discovery thereof and before removal 
acquaint the Engineer with such discovery and carryout the Engineer's directions 
as to the disposal of the same. 

 
42.13     PROTECTION OF WORKS 
42.13.1 Trees designated by the Engineer shall be protected from damage during the 

course of the Works and earth level. Where necessary, such trees shall be 
protected properly. 

 
42.13.2 The contractor shall provide and maintain at his own expense all lights, guards, 

fencing and watching when and where necessary or required by the Engineer for 
the protection of the Works or for the safety and convenience of those employed 
on the Works or the public. 

         
42.13.3 The contractor shall have total responsibility for protecting his works till it is 

finally taken over by the Engineer. No claim will be entertained by the Engineer 
for any damage or loss to the contractor's works and the contractor shall be 
responsible for the complete restoration of the damaged works to its original 
condition to comply with the specifications and drawings. Should any such 
damage to the contractor's works occur because of other party not under his 
supervision or control, the contractor shall make his claim directly with the party 
concerned. The contractor shall not cause any delay in the repair of such 
damaged works because of any delay in the resolution of such disputes. The 
contractor shall proceed to repair the work immediately and no cause thereof will 
be assigned pending resolution of such disputes. 

 
42.13.4 Contractor shall be fully responsible for the security of his workmen/ 

employees/ associates/all kinds of materials deployed by the contractor / tools 
and plants. Contractor shall also be responsible for the security of all the 
executed works, under execution works and completed works till the period it is 
fully taken over by BHEL. 

 
42.14  RECORD FOR MATERIALS CONSUMED 
 
42.14.1 The contractor shall maintain and furnish to the Engineer the RECORD OF 

MATERIALS consumed in the works for each activity. The statement showing the 
theoretical vis-à-vis actual consumption of specified materials, such as 
structural /reinforcement steel, cement, bitumen, lead, paint etc., shall be 
enclosed along with the Running Bills submitted by the contractor. Contractor 
has to also furnish the test results of the materials used in the work as per IS 
specifications. 
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42.15  PROTECTION OF EMBEDMENTS BOLTS ETC. 
 
42.15.1 The contractor shall ensure proper protection to the satisfaction of the Engineer, 

of all bolts, inserts, embedments etc.  from weather etc/ by greasing, rapping 
them with gunny bags or canvas or by any other means as directed by Engineer.  
Cost of such protections shall be deemed to be included in the rates quoted for 
the item. 

 
 42.16 CLEARANCE OF SITE AND REPAIRS. 
 
42.16.1 Contractor has to clear the site / area where mechanical and electrical erection 

work is to be commenced / or in progress. The contractor shall remove 
construction materials and equipment lying in the vicinity and causing 
obstruction in the erection work within 24 hrs notice. In case, he fails to clear 
the site, this will be done at his risk & cost by BHEL. 

 
42.17  QUALITY ASSURANCE 
 
42.17.1The contractor has to establish / arrange at site the field testing facilities for 

testing of civil construction materials and concrete cubes for ensuring the proper 
quality, grade and strength of the materials used in the construction in line with 
approved field quality check list of BHEL. Contractor has to submit detailed 
report for testing of all material used etc. All testing shall be done as per IS code 
specifications/ BHEL's quality plan. If further test is required by the engineer to 
be carried from outside laboratory, the cost of the same shall be borne by the 
contractor. 

 
 42.18 COMPLETION OF WORK 
 
42.18.1 The works shall be completed to the entire satisfaction of the Engineer and in 

accordance with the completion schedule as specified in the Contract, and all 
unused stores and materials, tools, plant, equipment, temporary buildings, site 
office, labour hutments and other things shall be removed and the site and work 
cleared of rubbish and all waste materials and delivered up clean and tidy to the 
satisfaction of the Engineer at the Contractor's expenses. 

 
42.18.2 BHEL shall have power to take over from the Contractor from time to time such 

sections of the work as have been completed to the satisfaction of the Engineer. 
Such work however shall not be treated as have been completed until the extra 
works are executed to the satisfaction of Engineer. The Guarantee period shall 
commence only after handing over of the entire works. 

 
42.18.3 The Engineer shall certify to the contractor the date on which the work is 

completed and the date thereof. 
 
 42.19  RECORDS AND MEASUREMENTS 
 
42.19.1 All items having a financial value shall be entered in BHEL measurement Book 

so that a complete record is obtained of all works performed under the Contract. 
 
42.19.2 Lump sum omissions will be entered for deduction. Measurement shall be 

restricted to that required to ascertain the financial liability of BHEL under the 
contract. 

 
42.19.3 Work, which fails to be measured in details, shall be measured physically 

without reference to any local custom that may obtain excepting where it may 
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otherwise be directed in the tender documents. The measurements shall be 
taken jointly by any person duly authorised on the part of BHEL and by the 
Contractor. 

         
42.19.4 The Engineer shall give reasonable notice in writing to the Contractor of 

appointment for measurement. 
 
42.19.5 The Contractor shall, without extra charge, provide assistance with appliances 

and other things necessary for measurement and shall bear all the cost of 
measurement of his work. 

 
42.19.6 Measurement shall be entered in BHEL Measurement Book and signed and 

dated by both parties each day at the site on completion of measurement. If the 
Contractor objects to any of the measurements recorded on the behalf of BHEL, a 
note to that effect will be made in BHEL Measurement Book or against the item 
or items objected to and such note shall be signed and dated by both the parties 
engaged in taking the measurement. 

 
42.19.7 If, as a result of such objection, it becomes necessary to re-measure the work 

wholly or in part the expense of such re-measurement shall be borne by the 
contractor. 

 
42.19.8 If the Contractor's representative fails to attend when required, the Engineer 

shall have power to proceed by himself to take measurements and in that case 
these measurements shall be accepted by the Contractor as final. 

 
42.19.9 The Contractor shall, once in every month, submit to the Engineer details of his 

claims for the work done by him up to and including the previous month which 
are not covered by this Contract Agreement in any of the following respects: 

 
(a)Deviation from the items and Specifications provided in the Contract 

documents. 
 
 (b) Extra items/new items of work. 
 
 (c) Quantities in excess of those provided in the Contract Schedule. 
 
 (d) Items in respect of which rates have not been settled. 
 

43.0 METHOD OF MEASUREMENT 
 
43.1  Method of measurements shall be as per standard specifications included in the 

tender. For other items measurements shall be as per relevant IS Codes. 

        
44.0   DEVIATION 
 
44.1  The Contractor shall not make any alteration in, addition to or omission from the 

work as described in the tender documents except in pursuance of the written 
instructions of the Engineer. No such deviation from the work described in the 
tender documents shall be valid unless the same has been specifically confirmed 
and accepted by the Engineer in writing and incorporated in the Contract. 

 
44.2  The Engineer may deviate, either by way of addition or deduction, from the work 

so described, provided that the Contract sum be not thereby varied on the whole 
by more than the percentage set out in the tender documents. The value of all 
additions and deductions shall be added to or deducted from the Contract sum.  



General Conditions of Contract                                  BHE/FP/CVL/15-16/25
  

Signature of Contractor  Signature of BHEL 
 Page 40 of 62 

(Whenever the Engineer intends to exercise such a right his intentions shall 
specify the deviations which are to be made, the lumpsum assessment or the 
proposed basis of payment, the extra time allowed, if any, and the date for 
completion of the entire contract). Any objection by the contractor to any matter 
concerning the order shall be notified by him in writing to the Engineer within 
seven days from the date of such order, but under no circumstances shall the 
work be stopped (unless so ordered by the Engineer) owing to differences or 
controversy that may arise from such an objection. In the absence of such a 
notification of objection by the Contractor, he will be deemed to have accepted the 
order and the conditions stated therein. 

        
45.0   VALUATION OF DEVIATIONS 
 
        Rates for deviated items or new items of work shall be as follows: 
 
45.1  If the rates for the additional, altered or substituted work are specified in the 

Contract for the work, the Contractor is bound to carry out the additional, altered 
or substituted work at the same rates as are specified in the Contract for the 
work.   

 
45.2  If the rates for the additional, altered or substituted work are not specifically 

provided in the Contract for the work, the rates will be derived from the rates for a 
similar class of work as are specified in the Contract for the work.  

 
45.3  If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in above clauses the rate for such part or parts will be 
determined by the Engineer on the basis of prevailing market rates when the work 
was done and the decision given in this behalf shall be final and binding on the 
Contractor. Rate analysis will be worked on CPWD manual of rate analysis as 
guidance.  

 
45.4   If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in above clauses, then the contractor shall within 7 days of 
the date of receipt of order to carry out the work inform the Engineer of the rate at 
which it is his intention or charge for such class of work, supported by analysis of 
the rate or rates claimed, and the Engineer shall determine the rate or rates on 
the basis of prevailing market rates and pay the Contractor accordingly. However, 
the Engineer, by notice in writing, will be at liberty to cancel his order to carryout 
such class of work and arrange to carry it out in such manner, as he may 
consider advisable. But under no circumstance the Contractor shall suspend the 
work on the plea of non-settlement of rates falling under the clause or claim any 
compensation on that account.  Elements of profit, overheads, supervision and 
establishment charges, depreciation and maintenance will be taken as 15% over 
direct cost. 

 
46.0   COMPLIANCE TO REGULATIONS AND BYELAWS 
 
46.1 The Contractor shall conform to the provisions of any statute relating to the work 

and regulations and bylaws of any local authority and of any water and lighting 
Companies or Undertaking with whose system the work is proposed to be 
connected. He shall, before making any variation from the drawings or the 
specifications that may be necessitated for such connections give the Engineer, 
notice specifying the variation proposed to be made and the reasons therefore and 
shall not carryout any such variation until he has received instructions from the 
Engineer in respect thereof. The Contractor shall be bound to give all notices 



General Conditions of Contract                                  BHE/FP/CVL/15-16/25
  

Signature of Contractor  Signature of BHEL 
 Page 41 of 62 

required by statute, regulations or bye-laws as aforesaid and to pay all fees and 
taxes payable to any authority in respect thereof.  

 
47.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
47.1     BHEL shall provide limited open space for office and store/ workshop at 

site free of rental charge as and where made available.  It is the responsibility of 
the contractor to develop the space for construction of office sheds, to provide all 
utilities like electricity, drinking water etc., as a part of his scope of work within 
the accepted rates. Contractor shall make water arrangement from the water pipe 
line of local network area. Contractor shall be responsible for providing all 
necessary facilities like residential accommodation, transport, electricity, water, 
medical facilities etc. as required under various labour laws and statutory rules 
and regulations framed there under to the personnel employed by him. 

 
 Contractor shall make his own arrangement of power through DG sets for 

construction purposes in the initial stages. 
Electric power for office and workshop depending upon availability will be 
provided on chargeable basis based upon prevailing rates at one point within 
the plant premises at a distance upto 500 meters and as decided by BHEL. 
Further distribution will have to be made by contractor. The Contractor at his 
own cost shall install the calibrated Energy meter with specified current 
transformers and TPN switches   for the electricity metering. 
 
All wiring must comply with local regulations and will be subject to Engineer’s 
inspection and approval before connecting supply. Required calibrated energy 
meter for measurement of power consumed has to be arranged / installed by 
Contractor at his cost. Non-availability of power supply from BHEL source shall 
not be an excuse for delay in completion of work. Sufficient DG sets have to be 
arranged by the contractor in case of non- availability/ interrupted power 
supply from BHEL. 
 
The Contractor shall not effect any change in the temporary installation unless 
permission is obtained from BHEL or their authorized representatives. 
Contractors are requested to take above into account while quoting. The 
Contractor confirms that unit rates quoted above take care of such variation 
during execution stage. 

 
47.2 The land along with facilities e.g water, sanitation and electricity etc  and lease 

rent for labour colony shall be arranged by the contractor himself near to the site.  

47.3 On completion / termination of the work, the Contractor shall remove all 
temporary structure built by him and restore the land in its original condition and 
the land shall be handed over to BHEL. The Contractor at his cost shall remove 
debris generated from demolition of temporary structure. If the contractor fails to 
give vacant possession of the land as aforesaid in the original condition BHEL 
reserves the right to withhold payment of Contractors bill till handing over of the 
vacant possession of the land and contractor shall be liable to pay compensation 
determined by BHEL for such unauthorised occupation of land. The 
compensation shall be recovered from the bills of contractor, without any notice.  

 
47.4  Provision of distribution lines of power from the central points to the required 

place with proper distribution boards observing the safety rules laid down by the 
authorities of the state shall be done by the contractor, supplying all the materials 
like cables, distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS / 
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Copper / Brass clamps, copper conductor, change over switches pipes etc. at his 
own cost. If any failure is caused in supply of the power and water, it is the 
responsibility of the contractor to make alternate arrangements at his cost. The 
contractor shall adjust his working shift / hours accordingly and deploy 
additional manpower if necessary so as to achieve the targets.  

 
47.5  In case of power cuts / load shedding no compensation for idle labour or 

extension of time for completion of work will be given to contractor.  
 
47.6  Adequate lighting facilities such as flood lamps, hand lamps and area lighting 

shall be arranged by the contractor at the site of construction, contractor's 
material storage area etc. within finally accepted rates.   

 
47.7 No claim for damages will be entertained by BHEL on account of interruptions of 

water supply or limitation of quantity of water as aforesaid or on account of the 
water so taken being not fit for construction purposes or on any other account in 
connection with such water supply.    

 
47.8 Construction water on chargeable basis shall be supplied by BHEL at lump 

sum rent of Rs 2000/- per month at a single point within a distance of 500 meter 
from the battery limit. The construction water shall be ground water. The 
Contractor shall make his own arrangements to lay and maintain necessary 
distribution lines at his own cost.  Alternatively, contractor can himself 
arrange for construction water by providing suitable bore well within the 
quoted rates at location approved by BHEL and in such case BHEL shall not 
arrange for construction water for the contractor. 

 
47.9 In the event of poor or interrupted water supply by BHEL at site, the contractor 

then has to make his own arrangement for uninterrupted construction water 
supply so that work doesn't get affected. This arrangement of water supply shall 
be without any extra cost to BHEL. 

 
47.9  The Contractor should make arrangements for storage of sufficient quantity of 

water to meet his requirement of two days in well-built water storage tanks with 
covered tops. The Contractor shall ensure that there is no wastage of water. The 
contractor shall obtain prior approval of BHEL of the distribution scheme before 
laying the pipelines.    

 
47.10 The Contractor shall during the progress of the work, provide, erect and maintain 

at his own expenses all necessary temporary workshops, stores, consumables, 
offices, etc. required for the proper and efficient execution of the work. The 
planning, setting and erection of these buildings shall have the approval of the 
Engineer and the Contractor shall at all times keep them tidy and in a clean and 
sanitary condition to the entire satisfaction of the Engineer.   

 
47.11 On completion of work or as and when required by BHEL, all the temporary 

buildings, structures, pipe lines, cables etc. shall be dismantled and leveled and 
debris shall be removed as per instruction of BHEL by the contractor at his cost.  
In the event of his failure to do so, same will be got done by the Engineer and 
expanses incurred shall be recovered from the contractor along with prevailing 
overhead. The decision of BHEL Engineer in this regard shall be final.   

 
47.12  No residential facilities shall be provided by BHEL for contractor's 

employees/ workmen and associated agencies. 
 
47.12  Gate Passes:  
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It is the responsibility of the contractor to arrange gate pass for all his employees,   
T & Ps etc. Necessary coordination with security officials is the responsibility of 
the contractor. Contractor shall follow all the laid down procedures for obtaining 
these gate passes. Contractor shall arrange to receive necessary permits for 
working beyond normal working hours, working on holidays and during night. 

 
48.0  PROGRESS REPORTING 
 
48.1  Contractor is required to draw mutually agreed monthly programme in 

consultation with BHEL well in advance. Contractor shall ensure achievement of 
agreed programme and shall also timely arrange additional resources considered 
necessary at no extra cost to BHEL. 

 
48.2  Weekly progress review meetings will be held at site during which actual progress 

during the week vis-a-vis scheduled programme shall be discussed for actions to 
be taken for achieving targets. Contractor for discussions shall also present the 
programme for subsequent week. The contractor shall constantly update / revise 
his work programme to meet the overall requirement. All quality problems shall 
be discussed during above review meetings. Necessary preventive and corrective 
action shall be discussed and decided upon in such review meetings and shall be 
implemented by the contractor in time bound manner so as to eliminate the cause 
of non-conformities.  

 
48.3  The contractor shall submit weekly and monthly progress reports, materials 

reports, consumables report and other reports as per proforma considered 
necessary by the Engineer.  

 
48.4  The progress report shall indicate the progress achieved against planned , with 

reasons indicating delays , if any, and shall give the remedial actions which the 
contractor intends to take to make good the slippage or lost time , so that further 
works again proceed as per the original programme and the slippages do not 
accumulate and effect  the overall programme.  

 
48.5 The daily manpower reports shall clearly indicate the manpower deployed, 

category-wise specifying also the activities in which they are engaged.  
48.6 Contractor shall submit periodical reports in respect of the following aspects of 

operation: 
 Consumption of construction power. 
 Daily Manpower report 
 Progress report- daily, weekly and monthly 
 Field Quality checks carried out.-report 
 Field calibration reports 
 HSE reports 
 Accident/ unfortunate mishap report 
BHEL at site shall inform formats for these reports 

 
49.0   DRAWINGS AND DOCUMENTS 
 
49.1  The detailed drawings, specifications available with BHEL engineers will form part 

of this tender specification. These documents will be made available to the 
contractor during execution of work at site. The contractor will also ensure 
availability of all drawings / documents at work place.  

 
49.2  Necessary drawings / documents by BHEL to carry out the construction work will 

be furnished to the contractor by BHEL (except those proposed to be prepared by 
contractor, as mentioned in this contract, if any) on loan which shall be returned 
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to BHEL Engineer at site after completion of work. Contractor shall ensure safe 
storage and quick retrieval of these documents.    

 
49.3  The contractor shall maintain a record of all drawings and documents available 

with him in a register as per format given by BHEL Engineer. Contractor shall 
ensure use of pertinent drawings / data / documents and removal of obsolete 
ones from work place and return to BHEL.   

 
49.4  The data furnished in various annexure enclosed with this tender specification 

are only approximate and for guidance. However, the change in the design and in 
the quantity may occur as is usual in any such large scale of work.    

 
49.5  Should any error or ambiguity be discovered in the specification or information 

the contractor shall forthwith bring the same to the notice of BHEL before 
commencement of work.  BHEL's interpretation in such cases shall be final and 
binding on the contractor.  

 
49.6 Deviation from design dimensions should not exceed permissible limit. The 

contractor shall not correct or alter any dimension / details, without specific 
approval of BHEL. 

 
 
50.0    DELAY AND EXTENSION OF TIME    
 
50.1 The Contractor shall not be allowed any time extension of completion except in 

the following cases: 
 

(a) Force majeure conditions 
 
(b) Major changes or substantial addition to work ordered by the BHEL adversely 

affecting the completion time. 
 

(c) Any other circumstance of any kind whatsoever which may occur making the 
contractor entitled to an extension of time which, however, shall be in the 
absolute discretion of BHEL. By reason of any other cause, which in the absolute 
discretion of the Engineer is beyond the Contractor's control, then in any such 
case, the Engineer (or higher authority) may make fair and reasonable extension 
in the completion dates of the individual items of work or the Contract as a whole. 
Such extension, which will be communicated to the Contractor by the Engineer in 
writing, shall be final and binding on the Contractor.  No other claim in this 
respect for compensation or otherwise howsoever is admissible. Upon the 
happening of any such event causing delay, the Contractor shall immediately give 
notice thereof in writing to the Engineer but shall nevertheless use constantly his 
best endeavor to prevent or make good the delay and shall do all that may 
reasonably be required to the satisfaction of the Engineer to proceed with the 
work. 

 
The Contractor, upon happening of any such event shall immediately present the 
case. The request for extension of time shall be submitted by the Contractor in 
writing and based on the merit the case shall be considered. 
 
The contractor shall not be eligible for any time extension on account of delay in 
procurement of materials.   
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of 

Partnership, please mention    percentage shares 
and amounts). 

 
2.  Quantum of business done during last three 

financial years.                   i) Rs. 
ii) Rs. 
iii) Rs. 

 
3.  Value of fixed Assets of the business in last three 

years.    i) Rs. 
ii) Rs. 
iii) Rs. 

4. Name, address and email ID of the Bank and 
Account No:  

 
5.  Guarantee limits (if any) enjoyed by the firm. 
 
6.  Over draft limits (if any) enjoyed by the firm. 
 
7.  Please enclose   audited profit and    loss account 

and balance sheet for last 3 years (indicate no of 
sheets). 

 
8.  Certificate from Scheduled Bank to prove 

Contractor's    financial   capacity         to 
undertake the work duly indicating   the financial 
limits the tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by auditors/ Chartered Accountant/ 
Bank as may be applicable. 
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ANNEXURE-B 
 

NON DISCLOSER AGREEMENT 
 

Memorandum of Understanding 
 
BHEL, CSU & FP is committed to information security management system as per 

information security policy. 
 

M/s ............................................................, providing.................................................... 
….................................................................................................service to BHEL, CSU & 
FP hereby undertakes to comply with the following in line with information security 
policy of BHEL, CSU: 

 
• To maintain confidentiality of documents & information used during the execution of 

the contract. 
• The documents & information shall not be revealed to or shared with third party in a 

manner which is detrimental to the business interest of BHEL, CSU. 
 
 
 

(                                 )   (    )  
                                    
M/s BHEL, CSU & FP      M/s.............................  
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ANNEXURE - C 
ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 

S. No. Agency by 
whom 

awarded 

Location 
of Project 

Particular
s of work 
awarded 

Scope of 
work & 
tonnage 

Date of 
award 

Contract 
value 

1 2 3 4 5 6 7 
For BHEL 

For 
Others 

      

%age 
work 

completed 
and due 
date for 

completio
n 

Date of 
completio
n if job is 
already 

over 

No. of 
skilled / 
unskilled 
workers 
deployed 
at peak 

No. of 
Engrs. & 

supervisor
s deployed 

at peak 

Details of major T&P 
like cranes, Tractor 
Trailors, winches, 

welding Mcs,  
excavators, dumpers 
batching plants etc 

supplied 

Consuma
bles by 
whom 

By 
contracto

r 

By other 
agency 

8 9 10 11 12 13 14 
 
 
 
 
 
 
 
 
 
 
 

      

 
(SIGNATURE OF TENDERER) 
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ANNEXURE - D 
 

DECLARATION SHEET 
 
I, __________________________________________ hereby certify that, all the information and 

data furnished by me with regard to this Tender Specification 

No._____________________________________ true and complete to the best of my knowledge.  

I have gone through the specification, conditions and stipulations in detail and agree to 

comply with the requirements and intent of specification.  

 

I, further certify that I am the duly authorised representative of the under mentioned 

tenderer and a valid power of attorney to this effect is also enclosed. 

 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `E' 

 
 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 
NOTE: Tenderers are requested to fill in the following details and no column should be 
left blank 
 
 

1 Name and address of the tenderer  

2 Mobile Number & Email-ID  

3 Phone No.  (Office) / Fax No.   

4 Name & designation of the official of 
the tenderer to whom all the 
references shall be made. 

 

5 Tenderer's proposal No.  & date  

6 Whether EMD submitted (By cash/ 
bank draft)     

by.......... 

7 Validity of offer/ rates quoted for six 
months from the date of opening of 
tender 

Yes/No 

8 Financial Status as per Clause 11.1 
(in the format  as per Annexure-A) 

Yes/No 

9 Income tax Clearance certificate as 
per Clause 11.2, Details of PAN, VAT/ 
Sales tax registrations 

Yes/No 

10 Details of experience as per clause 
11.3 (in the format as per Annexure-
C) 

Yes/No 

11 Attested copy of power of attorney as 
per clause 11.4 

Yes/No 
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12 Details about type of the firm as per  
clause 11.5 

Yes/No 

13 Declaration sheet as per clause 11.6 
(in the format as per Annexure-D) 

Yes/No 

14 Details of PF no. (as per Cl 11.9) Yes/No 

15. Non-Disclouser agreement as per 
Annex-J 

Yes/No 

16. Monthwise manpower deployment 
plan as per Annex-H 

Yes/No 

17. Status of T & Ps  and monthwise T & 
P deployment plan as per Annex-I 

Yes/No 

18. BHEL may decide to process the price 
bids  through Reverse Auction(RA). 
Vendor to give their confirmation for 
participation. 

Yes/No 

19 Service tax have been quoted 
separately in the price bid at it’s 
relevant item  

Yes/No 

20 E-payment format duly filled in along 
with copy of PAN and cancelled 
cheque 

Yes/No 

 
 
Date ___________ (SIGNATURE OF TENDERER) 
WITH STAMP 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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    ANNEXURE - F 
 

CONTRACT AGREEMENT 
(To be issued on non- judicial stamp paper of appropriate value) 

 
Agreement No and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT 
HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its 
Registered Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called BHEL) 
of the ONE PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the SECOND 
PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state 
that they have acquired and possess extensive experience in the field of ---------------------
------------------------------------------------------------------------------------ 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by 
BHEL for execution of ---------------------------------------------------------- the contractor 
submitted their offer  No.----------------------------------dated ----------------------------And 
whereas BHEL has accepted the offer of the Contractor on terms and conditions specified 
in the Letter of Intent No.------------------------------dated ------------read with the 
references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties as 
follows: 
 
1.    That the contractor shall execute the work of -------------------------------------and 

more particularly described in Tender Specification No --------------------including 
Drawings and Specifications (hereinafter called the  said works) in accordance with 
and subject to terms and conditions contained in these  presents, instructions to 
Tenderers, General Conditions of Contract, Special Conditions, Annexures, Letter of 
Intent dated -------------and such other instructions, Drawings, Specifications given 
to him from time to time by BHEL. 

 
 
2.    The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 

approved securities/ Bank  Guarantee valid upto ----------------- for a sum of Rs.----
--------------------- towards satisfactory performance and completion of the Contract. 
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3.     The Contractor has furnished a Bank Guarantee bearing no.-----------------dated ----
-------------for a sum of Rs.------------------executed by -------------------------------------
------------- in favour of BHEL towards Security Deposit valid upto --------- 

OR 
 
        The Contractor has furnished to BHEL an initial Security Deposit of Rs.---------------

-in the form of cash / approved Securities/ B.G No.------------------ dated ------------ 
for Rs.------------executed by ----------------------------------- in favour of BHEL valid 
upto -------------- and has agreed for recovery of the balance security deposit by 
BHEL @ 10% of the value of work done from each running bill till the entire 
Security Deposit is recovered. 

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----(Rs.-----
------ vide Bank  draft No.----------------dated ---------------and by adjusting EMD of 
Rs.----------submitted vide Bank draft No.------------------- dt.---------) and has 
agreed for recovery of balance Security  Deposit by          BHEL @ 10% of the value 
of work done from each running bill till the entire security deposit is recovered.  

  
4.  The Contractor hereby agrees to extend  the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to 
obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or 
accept recovery of Rs.--------- from the bills in one installment and the contractor 
further agrees that failure to extend the validity of the Bank Guarantee or failure to 
pay the aforesaid amount in the manner specified above shall constitute breach of 
contract. In addition to above, BHEL shall be entitled to take such action as 
deemed fit and proper for recovering the said sum of Rs.--------. 

 
OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor 
hereby agrees to extend the validity of bank guarantee for such further period  or 
periods as may be required by BHEL and if the contractor fails to obtain such 
extension(s) from the bank, the contractor shall pay forthwith or accept recovery of 
the amount of bank guarantee given in lieu of security deposit from the bills in one 
installment and the  contractor further agrees that failure to extend the validity of 
bank guarantee or failure to pay the aforesaid amount in the manner specified 
above shall constitute breach of contract.  In addition to above, BHEL shall be 
entitled to take such action as deemed fit and proper for recovering the said sum. 
 

5.    That in consideration of the payments to be made to the Contractor by BHEL in 
accordance with this Agreement the Contractor hereby covenants and  undertakes 
with BHEL that they shall execute, construct, complete the works in conformity, in 
all respects, with the terms and conditions specified in this Agreement and the 
documents governing the same. 

 
6.  That the Contractor shall be deemed to have carefully examined this Agreement and 

the documents governing the same and also to have satisfied himself as to the 
nature and character of the Works to be executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the said works to 

the entire satisfaction of the Engineer or such other officer authorised by BHEL, 
within the agreed time schedule, the time of completion being the essence of the 
Contract. 
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8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay 
to him during the progress of the said works such sum as determined by BHEL in 
accordance with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from ------- the date 

on which the letter of intent has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall be 

recoverable from or payable by the Contractor,  the same may be deducted in the 
manner as set  out in the General Conditions of Contract or other conditions 
governing this Agreement. 

11.  That all charges on account of Octroi, Terminal and other taxes including sales tax 
or other duties on material obtained for execution of the said works shall be borne 
and paid by the Contractor. 

 
12.  That BHEL shall be entitled to deduct from the Contractor's running bills or 

otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13.  That BHEL  shall be further entitled to recover from the running bills of the 

Contractor or otherwise such sum as may be determined by BHEL from time to time 
in respect of consumables supplied by BHEL, hire charges for tools and plants 
issued (Where applicable) and any other dues owed by the Contractor. 

  
14. That it is hereby agreed by and between the parties that non- exercise, forbearance 

or omission of any of the powers conferred on BHEL  and /or any of its authorities 
will not in any manner constitute waiver of the conditions hereto contained in these 
presents and the liability of the Contractor with respect to compensation payable to 
BHEL or Contractor's obligations shall remain unaffected. 

 
 
15.  It is clearly understood by and between the parties that in the event of any conflict 

between the Letter of Intent and other documents governing this Agreement, the 
provisions in the Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 
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WITNESS        (CONTRACTOR) 
(to be signed by a person holding 

1.              a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS      (For and on behalf of BHEL) 
 
1. 
 
 
2. 
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Annexure-G 
 

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE  
This deed of Guarentee made this ............................day of ...................... two thousand 
and .............. by ...........................(Bank)  herein after called the " The Guarantor" ( 
which expression shall unless repugnant to the context or meaning thereof be deemed to 
include it's successors and assigns ) in favour of M/s Bharat Heavy Electricals Limited ( 
A Govt. of India Undertaking) a company incorporated under the Companies Act, 1956, 
having it's registered office at BHEL House , Siri Fort, Asiad, New Delhi- 110049 through 
it's unit at Jagdishpur, distt, Sultanpur ( UP) herein after called " The Company" ( which 
expression shall unless repugnant to the context or meaning thereof by deemed to 
include it's successors and assigns) 

 
 WHEREAS ................................................................(herein after referred to as 
the Contractor) have entered into contract arising out of Letter of Intent no. 
........................ dt.....................( herein after referred to as "the contract")  for the 
construction of .............................. with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish 
to the company a sum of Rs.................................( Rupees 
....................................................................) towards security deposit for due and 
faithful performance of the contract in the form and manner specified therein . 
 
 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the Contractor and the Guarantor, 
the Guarantor has agreed to give the Guarantee as hereinafter mentioned in favour of 
the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful 
performance, observance or discharge of the Contract by the contractor and further 
unconditionally and irrevocably undertake to pay to the Company without demur and 
merely on a demand, to the extent of Rs.....................( 
Rupees...........................................................................................) against any claim by 
the company on them for any loss , damage, costs, charges and expenses caused to or 
suffered by the company by reasons of the contractor making any default in the 
performance, observance or discharge of the terms, conditions, stipulations or 
undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been 
committed by the contractor in the performance, observance or discharge of any of the 
terms, conditions, stipulations or undertakings or any one of them as contained in the 
contract and/ or as to the extent of loss, damage, costs, charges and expenses caused to 
or suffered by the company by reason of the contractor making any default in the 
performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them shall be conclusive and binding on the Guarantor 
irrespective of the fact whether the contractor admits or denies the default or questions 
the correctness of any demand made by the company in any Court, Tribunal or 
Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the 
liability of the Guarantor under this Guarantee, from time to time to vary any of the 
terms and conditions of the contract or extend time of performance by the contractor or 
to postpone for any time and from time to time any of the powers exercisable by it 
against the contractor and either enforce or forebear from enforcing any of the terms and 
conditions governing the contract or securities available to the company and the 
Guarantor shall not be released from it's liability under these presents by any exercise by 



General Conditions of Contract                                  BHE/FP/CVL/15-16/25
  

Signature of Contractor  Signature of BHEL 
 Page 56 of 62 

the company of the liberty with reference to the matters aforesaid or by reasons of time 
being given to the contractor or any other forbearance act or commission on the part of 
the company or any indulgence by the company to the contractor or any other matter or 
thing whatsoever which under the law relating to surities would, but for this provision 
have the effect of so  releasing the Guarantor from it's liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain 
in full force and effect during the period that would be taken for the performance of the 
contract and it's claim satisfied or discharged and till the company certifies that the 
terms and conditions of the contract have been fully and properly carried out by the 
contractor accordingly discharges this Guarantee, subject however, that the company 
shall have no claim under this Guarantee after....................  i.e, ( the present date of 
validity of Bank Guarantee unless the date of validity of this Bank Guarantee is further 
extended from time to time, as the case may be ) unless a notice of the claim under this 
Guarantee has been served on the Guarantor before the expiry of the said period in 
which case the same shall be enforceable against the Guarantor not withstanding the 
fact that the same is enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in 
force except with the previous consent of the Company in writing and agrees that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution 
of the contractor or the Guarantor shall not discharge the Guarantor's liability 
hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be 
enforceable against them not withstanding any security which the company may have 
obtained or obtain from the Contractor shall at the time when proceedings are taken 
against the Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the 
Guarantee is restricted to Rs ............................ ( 
Rupees.............................................................................................). Our guarantee 
shall remain in force un till..........................., i.e, ( the present date of validity of Bank 
Guarantee unless the date of validity of this Bank Guarantee is further extended from 
time to time ) unless a claim or demand under this guarantee is made against us on or 
before............................we shall be discharged from our liabilities under this Guarantee 
thereafter. 
 
 Any claim or dispute arising under the terms of this document shall only be 
enforced or settled in the courts having jurisdictions at Jagdishpur, Distt. Sultanpur 
(U.P.) only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and 
the executants have full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ..........................................................................(Bank) 
has hereunto set and subscribed it's hand the day, month and year first, above written, 
 
 
Signed for and on behalf of the Bank 
 
( Signatory No,..................................) 
 
 
WITNESSES 
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1. Name and Address 
 
 
2.  Name and Address 
 
Notes: 
1. The above BG shall be executed on the non-judicial stamp papers of adequate value 

procured in the name of the bank in the state where the bank is located. 
2. The above BG is required to be sent by the executing bank directly to BHEL at the 

address where tender is submitted/ accepted under seal cover. 
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         Annexure- H 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 

 
S.NO. Category     No. of persons                                       Months  

available on rolls      (indicate No. of persons to be deployed  in each 
month) 

                         of the organization 
 
      Ist 2nd 3rd 4th 5th 6th   

 
and so on 

 
1. 
 
2. 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
Total 
 
 
 
 
 
 
 
 

    
 (Signature of tenderer) 
                   With Stamp 
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 Annexure- I 

(A) STATUS OF TOOLS & PLANTS : 
 
 
S.No. Name of      Quantity  Registration No    Documents         Present      Quantity to  
          Equipment    Owned wherever               enclosed for       Location    be deployed 

Applicable            proof of                               for this job 
                             Ownership             

 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

S.NO.  Description of                                           Months  
T & P                                    (indicate No. to be deployed in each  month)                                                    
------------------------------------------------------------------------------------------- 

 
     Ist 2nd 3rd 4th 5th 6th   

 
and so on 

 
1. 
 
2. 
 
3. 
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ANNEXURE- “J” 
 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE 

CONDITIONS 

 

We…………………………………………………………………………………………………………….. 

here by declare and confirm that we have visited the project site under the subject 

namely,……………………………………………………………………..and acquired full 

knowledge and information about the site conditions, wage structure, industrial climate 

and total work involved. We further confirm that the above information is true and 

correct and we will not raise any claim of any nature due to lack of knowledge of site 

condition. 

 

 

 

 

       Tenderers Name and Address 

 

 

 

 

Date: 

(Signature of Tenderer) 

                   With Stamp 
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ANNEXURE- “K”  

Details of court cases pending against BHEL 

 

Certified that following court cases are pending against BHEL unit as per the details 

hereunder- 

 

S.No. Name of BHEL Unit Details of  Contract Period   Contract   Name of 

work  

undertaken From      To           No.          Court 

 

1. 

2. 

3.   

 

 

 

 

It is also certified that, in addition to above, M/s ……….. ………………have never been 

debared / prohibited for execution of any work with any office / unit of BHEL 

 

 

 

(Signature of tenderer) 

                With Stamp 
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ANNEXURE- L 
 
 

LIST OF BANKS 
 
 

1. State Bank of India. 
2. ABN AMRO BANK N.V. 
3. Bank of Baroda 
4. Canara Bank 
5. CITI Bank N.A. 
6. Deutsche Bank AG 
7. HDFC Bank Ltd 
8. ICICI Bank Ltd 
9. IDBI Ltd 
10. Punjab National Bank 
11. Standard Chartered Bank 
12. State Bank of Hyderabad 
13. State Bank of Travancore 
14. The Hongkong and Shanghai Banking Corporation Ltd. 
15. Corporation Bank 
16. Syndicate Bank 
17. Oriental bank of commerce 
18. Indian Bank 



Special Conditions of Contract     TE No. BHE/FP/CVL/15-16/25      

SCC Page 1 of 14 

 
                  भारत हेवी इलेिक्ट्रकल्स �ल� 
      (भारत सरकार का उपक्) 
      सीएसयू एवं एफ़पी, जगद�शपुर, िजला- अमेठ� (उ0प0)  

 
 

 
TENDER FOR MODIFICATION OF RCC FOUNDATION WORKS 

AT 
 FABRICATION PLANT AT JAGDISHPUR 

 
 
 
 
 

Tender Enquiry No: BHE/FP/CVL/15-16/25 
 

  
 
 
 

SECTION 
 

III 

 
SPECIAL CONDITIONS OF CONTRACT  

 
        
 
 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  

Jagdishpur (UP) 227817 
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SECTION-III 

SPECIAL CONDITIONS OF CONTRACTS 
 

1. INTRODUCTION 
 

1.1. The terms and conditions mentioned in this section are in addition to what 
are stated in Section – II (General Conditions of Contract) of CSU & FP, 
BHEL. The General Conditions of Contract (Section – II) are available in Civil 
Department of CSU & FP, BHEL Jagdishpur.   In case of any contradiction 
between the terms and conditions given in Section - II and those specified in 
this Section- III, the terms and conditions of this Section–3 shall prevail.  

  
2. SITE LOCATION 

 
2.1. Bharat Heavy Electricals Ltd. has manufacturing plants (Centralized 

Stamping Unit – CSU & fabrication Plant – FP) at Jagdishpur; district 
Amethi, UP. The New facilities are located adjacent to the existing Insulator 
Plant (IP). The site area is about 36.6 Acre. The site location is about 80 KM 
south east of Lucknow on Lucknow Varanasi highway and approx 55 KM 
from Sultanpur and 210 Km from Varanasi. The nearest Airport is Amousi at 
Lucknow. 

 
3. SCOPE OF WORK  : 

3.1. The scope of work of contractor shall broadly cover the Machine Foundation 
Modification works as follows:- 

a) Marking/layout as per plan provided by BHEL for modification of existing 
foundation of installed machine. 

b) Cutting/Demolishing of Foundation RCC with diamond wall saw system as 
per dimensions provided including disposal of the same as per direction of 
engineer-in-charge. 

c) Re-baring with appropriate diameter of reinforcement steel bars to extend 
the existing foundation as per details provided by BHEL. 

d) Shuttering and RCC works. 
e) Supply, fixing, anchoring, levelling, alignment and grouting of Rails (90 

lbs) for furnace bed movement as per details provided by BHEL. 
f) Providing and fixing of transparent polycarbonate cladding sheets.    
g) Covering open trenches/foundation bed/pits with chequered plates (plates 

shall be issued by BHEL as free issue material). 
h) Finishing and final handing over to BHEL.  
i) Moreover the scope of work shall be as per BOQ (i.e. Section-IV of the 

tender document). 
3.2. The bidder’s scope shall broadly include construction of all the civil & 

finishing works related to superstructure and foundations which includes 
earth work, plain & reinforced cement concrete, reinforcement, scaffolding, 
formwork, masonry work, wall finishing, skirting, plastering, painting, MS 
embedment etc.; as well as supply of all materials, consumables, labour, 
tools and plants, transportation and storage, sample testing etc.; all 
complete as per BOQ, specifications and drawings.  

3.3. The specific technical requirements for work to be executed under this 
Contract shall be as per Section V. The applicability of specifications shall 
be limited to the scope of works only as specified in the BOQ. The 
Technical Specifications (Section V) are available in Civil Department of CSU 
& FP, BHEL Jagdishpur 
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3.4. The scope of work will also include such other related works although they 

may not be specifically mentioned above and all such incidental items not 
specified but reasonably implied and necessary for completion of the job as a 
whole and as desired and as directed by the engineer. The detail scope of 
work covered above is not a comprehensive list of items of work involved. The 
detail scope of work may vary considerably depending on the actual 
construction requirements. 

 
3.5. Compliances to be observed by the contractor 

 
a) The contractor shall take necessary precautions for the safety of his 

workmen. 
b) The contractor shall take proper care to avoid any damage to BHEL 

property. If any damage does take place, the contractor will be fully 
responsible for the same .The decision of Engineer in charge is such 
case shall be final and binding on contractor. 

c) The contractor will follow all safety rules required in connection with 
execution   of such type of works. 

d) The contractor will have to get his workman insured at his cost. 
e) The contractor shall make his own arrangement for his residing the 

supervisor near by the township for execution/interest of work. If 
available the BHEL can provide the accommodation at commercial 
rent (electric charger and water charge extra) as per rule. 

f) The Workman Compensation Act, its implications, licensing and 
liabilities of Minimum Wages Act and Minimum Wages as per BHEL 
rules will be entirely the responsibility of the contractor. 

g) The workers should be trained enough for the work and should be 
engaged on approval of the engineer -in charge. 

h) No minor worker will be allowed to work 
i) The contractor shall be wholly responsible for the behavior of his 

workmen   with the office staff. 
j) Contractor will have to ensure that the work places are entirely 

cleaned 
k) In case any time contractor fails to arrange the work BHEL will 

deduct the expenses to make alternate arrangement for the same. 
 

3.6. Unless otherwise specified, the work to be provided by the contractor for the 
items mentioned in the “Bill of Quantities” shall include but not be limited to 
the following. 

 
a) Furnishing all labor, materials, supervision, construction plans, 

equipment, supplies, transport, to and from the site, fuel, electricity, 
compressed air, water, transit and storage insurance and all other 
incidental items and temporary works not shown or specified but 
reasonably implied or necessary for the proper completion, maintenance 
and handling over the works, except in accordance with the stipulations 
laid down in the contract documents and additional stipulations as may 
be provide by the engineer during the course of works. 

 
b) Furnishing samples of all materials required by the engineers for testing 

/ inspection and approval for use in the works. The engineer for final 
incorporation in the works may retain the samples. 
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c) Furnishing test reports for the products used or intended to be used, if 
called for the specifications or if so desired by the engineer. 

 
d) Giving all notices, paying all fees, taxes etc., in accordance with the 

general conditions of contract, that is required for all works including 
temporary works. 

 
e) The contractor shall provide BHEL such a assistance, instruments, 

machines, labour and materials as are normally required for examining, 
measuring and testing any work and the quality, weight or quantity of 
any material used. 

 
f) Make necessary storage arrangement / sheds of adequate capacity to 

store cement within his normal scope without any extra cost to BHEL. 
 

g) Arrange necessary T & P and IMTEs for carrying out the work. A list of 
such T & P and IMTEs required for such work as a minimum is given in 
Annexure SCC-I and SCC-II. 

 
3.7. BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 certified 

company. The contractor in all respects shall organize his work, systems, 
environment, process control documentation, tools, plant, inspection, 
measuring and testing equipments etc. as per instructions of Engineer. 

3.8. The contractor shall also comply with applicable legislation and regulations 
with regards to Health, safety and environmental aspects for minimizing risk 
arising from occupational health, safety hazards, controlling pollution and 
wastage. 

 
3.9. BHEL and their Consultant may depute their representative for checking and 

supervision of important stages of work. The contractor shall be required to 
provide all facilities for inspection of works at no extra cost to BHEL. Any 
defect in quality of work or deviations from drawings / specifications pointed 
out during such inspection shall be made good by the contractor in the same 
way as if pointed out by the BHEL Engineer, without any cost implication to 
BHEL. 

 
4. TIME SCHEDULE 

4.1. The contractor is required to commence the work within 7 (seven) days from 
the date of issue of letter of intent unless BHEL decides to fix any other later 
date.  

 
4.2.  Entire work as shall be completed within 02 (Two) Months from the date of 

start. Contractor is required to commence the work within 07 days after 
award of works as directed by engineer-in-charge.                                                                                                                                                                                                                                                                                                                                                                                                                                                

  
4.3. Contractor has to mobilize adequate resources to meet his commitments to 

BHEL as indicated from time to time. In case due to reasons not 
attributable to the contractor, the work gets delayed and additional 
manpower / resources have to be mobilized so as to expedite the work 
to meet various milestones, same shall be done within the quoted rates 
as per Rate Schedule, at no extra cost to BHEL. In the event the 
contractor fails to respond to these requirements, BHEL shall take 
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appropriate actions to meet it’s commitments in line with the provisions of 
General Conditions of Contract. 

 
4.4. In case due to reasons not attributable to the contractor, the work gets 

delayed and scheduled completion gets extended, time extension will be 
granted by BHEL but in no case over run compensation will be payable. 

 
4.5. The work under the scope of this contract is deemed to be completed in all 

respects, only when all the works are carried out as per satisfaction of BHEL. 
The decision of BHEL on completion date shall be final and binding on the 
contractor. 

 
5. TAKING OVER OF WORKS BY BHEL 
 

5.1. All works shall be taken over by BHEL in part or in full when it has been 
completed in all respects and /or can be put to use satisfactorily. The 
complete work under the contract shall be taken over only after completion 
of all punch points, pending work, rework wherever required, site clearing 
and reconciliation of materials. 

 
5.2. The guarantee period shall start only after the complete work under the 

contract has been taken over by BHEL. 
 
6. PRICE 
 

6.1. Price quoted shall be fixed and not subject to any escalation whatsoever 
during the period of execution of the Contract including the extended period, 
if any.  

 
6.2. The quoted price shall include all taxes and duties (except service tax). 

Service tax shall be quoted separately in the bill of quantities and price 
schedule under section-IV. 

 
6.3. Price quoted shall be in INR (Indian national Rupee) only. 

 
6.4. No price variation /over run charges on account of any increase 

whatsoever, (irrespective of whether escalation is steep/ unanticipated) will 
be payable during the entire period of execution of Contract including 
extended period, if any.    

 
7. SALES TAX   / WORKS CONTRACT TAX 
 

7.1. Sales tax on transfer of property in goods involved in works contract is 
applicable as per laws in force in U.P. state .The contractor shall register 
himself with the sales tax authorities of the state and submit proof of such 
registration to BHEL along with the first RA bill. Deduction of tax at source 
shall be made as per the provisions of law. The TDS as applicable shall be 
deducted from the bills of the contractor and deposited with the UP trade tax 
authorities. 

 
7.2. Contractor shall get his organization registered with concerned sales tax 

authorities within 30 days of award of this contract. The delay on this 
account and delay in bringing the material shall be to contractor's account 
and no extension of time shall be allowed on this account. The sales tax 
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registration for this contract shall be forwarded to BHEL. In case the 
contractor is already registered for sales tax with Govt. Authorities he must 
quote his registration no., while submitting their tender.  

 
7.3. Contractor has to make his own arrangement at his cost for completing the 

formalities, if required, with Sales Tax Authorities, for bringing their 
materials, plants, and equipment at site for the execution of the work under 
this contract. 

 
8. SERVICE TAX 
 

8.1. Contractor's price/ rates shall be exclusive of service tax and cess on output 
services.  

8.2. Contractor shall deposit the service tax with the concerned tax authorities, 
such amount will be paid by BHEL. Contractor shall submit to BHEL 
documentary evidence of service tax registration and remittance records of 
such tax immediately after depositing the tax with the concerned authorities.  

8.3. (i) The prevailing rate of service tax is 12.36 % (Four point one two percent), 
inclusive of education cess and SAH education cess under works 
contract (composition scheme for payment of service tax) Rules, 2007 

 
      (ii)  Service tax payable on free issue of material by BHEL shall be 

reimbursed as per prevalent rule. However, prior consent of BHEL shall 
be required for calculating value of free material issued. 

 
9. INCOME TAX 
 

9.1. Income Tax at the prevailing rate on gross value of work done and applicable 
surcharge and education cess shall be deducted from the running bills as 
per relevant rules unless exempted by the Income Tax Authorities.  

 
10. NEW TAXES/ LEVIES 
 

10.1. In case the Government imposes any new tax/ levy on the output services/ 
goods / work after the award of work, the same shall be reimbursed by 
BHEL at actuals. All necessary documents as required by BHEL shall have to 
be provided by the contractor. However, in the event of delay in work 
execution solely attributable to the contractor the new taxes/ levies imposed 
during the delay period shall not be reimbursed to the contractor. 

 
10.2. In case any tax/levy/duty etc becomes applicable after the date of bidder's 

offer, the bidder/ Contractor must convey it's impact on his price duly 
substantiated by documentary evidence in support of the same before 
opening of the Price Bid. Claim for any such impact after opening the price 
bid will not be considered by BHEL for reimbursement of tax or 
reassessment of offer. 

 
10.3. No reimbursement on account of increase/ decrease in the rate of taxes, 

levies, duties etc on input goods/ services/ work shall be made. Bidder has 
to make his own assessment of the impact of future variation if any, in 
rates/ duties/ levies etc in his price bid.  
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11. MODALITIES OF TAX INCIDENCE ON BHEL  
 

11.1. Wherever the relevant tax laws permit more than one option or methodology 
for discharging the liability of tax/levy/duty, BHEL will have the right to 
adopt the appropriate one considering the amount of tax liability on BHEL as 
well as procedural simplicity with regard to assessment of the liability. The 
option chosen by BHEL shall be binding on the contractor for discharging 
the obligation of BHEL in respect of the tax liability to the contractor.  

     
11.2. The contractor shall pay all (save the specific exclusions as enumerated in 

this contract) taxes, fees, misc. charges, deposits, duties, tools, royalities, 
commissions or other charges which may be levied on the input goods and 
services delivered in course of his operations in executing the contract. In 
case BHEL is forced to pay any of such taxes, BHEL shall have the right to 
recover the same from his bills or otherwise as deemed fit. 

 
12.  RATE SCHEDULE CUM BOQ 

12.1. Contractor shall fully understand description and scope of work before 
quoting. The scope of work and responsibility of the contractor as mentioned 
under this specification shall be covered within the quoted / finally accepted 
rates.  

12.2. The Tenderer shall quote the prices/rates for entire scope of work as per the 
rate schedule only, in part II - price bid. Conditional price bids or price bids 
with any deviation / clarification etc. are liable to be rejected.  No cutting / 
erasing / over writing shall be done.  

12.3. Quantities mentioned in the rate schedules are approximate only and liable 
for variation both on positive and negative sides. The tentative contract value 
(CV) for entire scope of work shall be calculated as per finally quoted / 
accepted item rates & the quantities indicated in Rate Schedule cum BOQ.  

12.4. In addition to the above, the Contractor shall also submit the rates as asked 
for in the Annexure: SCC-III. 
 
 

13.  EVALUATION OF THE OFFERS 
13.1. Comparison of the prices & determination of lowest bidder shall be as per 

Price Schedule for the complete scope.  
 

13.2. The grand total price of all the items in BOQ shall be the basis for deciding 
the lowest bidder. Refer section-IV  i.e Bill of Quantities and price schedule 

 
14.  VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 

 
14.1. BHEL reserves the right to add or delete items of scope of work depending 

upon the final requirement. For such addition or deletion the Contract value 
shall be adjusted based on the quoted unit price. Such variation is not 
expected to be more than +15% of the contract value.  However, the 
quantities in the BOQ are tentative which may vary or deviate upto any limit 
provided the contract value is limited to +15%.  The price quoted by the 
Contractor shall be valid for such variation. Variation beyond the above limit 
shall be settled on mutually agreed rates. This clause to be read in 
conjunction with Cl 44 and 45 of section-II i.e GCC. 
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15.  EXTRA WORK 
 

15.1. The Contractor shall, when requested by BHEL, perform extra work at 
mutually agreed rates.  

 
16. TERMS OF PAYMENT 
 

16.1. 95% payment shall be made to the Contractor through monthly RA bill 
based on actually executed quantities during the month after verification of 
the Engineer-in-charge. 

16.2. Balance 5% of bill value shall be released along with final bill after 
completion of works with entire satisfaction of engineer-in-charges. 

 
16.3. From the amount payable, recovery such as advances, security deposit, 

taxes etc. would be made.  
 

16.4. Measurement of work completed shall be done by the Contractor and 
submitted to BHEL for checking and approval. For this purpose, Contractor 
shall submit hard copies as well as a soft copy in the CD containing abstract 
& detailed measurement sheets of the bill. The measurement sheets and the 
bill will be checked and approved by BHEL for further processing, or 
returned to the Contractor for correction and resubmission. The certificate of 
Engineer regarding such approval and passing of sums shall be final and 
conclusive against the Contractor.  

 
16.5. The abstract of the measurements and RA bill shall be entered in BHEL 

Measurement Book and signed and dated by both parties as per the 
provisions of the General Conditions of Contract.  

 
16.6. All running bill payments shall be regarded as advance payments against the 

final bill. Any certificate relating to the work done during monthly running 
bills may be modified by any subsequent interim certificates or by the final 
certificates and no certificate of the Engineer supporting an advance 
payment shall of itself be conclusive evidence that any work or materials to 
which it relates are in accordance with the contract. 

 
16.7. In case any amount is withheld by BHEL during course of execution of work 

on account of non-compliance of contract requirement, the same shall be 
recovered / released  from the contractors bills as deemed fit by the 
engineer-in-charge of BHEL and the decision of engineer-in-charge shall be 
final in this regard and binding on the contractor.  

 
17. GUARANTEE  

17.1. Guarantee: the works constructed by the Contractor shall be guaranteed for 
a period of 12 (twelve) months from taking over of all works by BHEL. During 
this period the Contractor shall attend to all the matters relating to the 
Contract work and rework as required by BHEL.  
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18.  PENALTY FOR DELAY  

18.1 If the Work is not completed within the specified period and any extension 
thereof, the Contractor shall be liable to pay penalty for delay in completion of 
work @ 0.5% of the value of unexecuted portion of work for every week of delay 
or part thereof, subjected to a maximum of 10 % of the contract value without 
BHEL being required to establish and prove the actual loss /damage suffered by 
BHEL on account of such delay. 

 
19. FACILITIES TO BE PROVIDED BY BHEL  

19.1. Water charges will be deducted @ Rs 2000/- (lumsum) per month. Water will 
be supplied at one point, if requested by the contractor. 

 
19.2. Any electric power required for contractors’ lighting/machinery for the 

purpose of civil work except fabrication work shall be supplied by BHEL 
FREE OF COST at the written request of the contractor at one point subject 
to the observance of rules and regulations of Electric board / company. The 
one point location shall be provided by BHEL as per availability and 
contractor shall arrange all accessories e.g. full length of cables, boards, 
panels, lightening equipments and all other accessories on his own. 

 
20. COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 
 

20.1. Contractor has to arrange at his own cost to obtain building/ work 
completion certificates or NOCs if required to be obtained from the local 
statutory bodies of central and state govt. However, any fees required for 
obtaining such NOCs shall be paid by BHEL on production of relevant 
depository challans/ receipts from such Govt. authorities. 

 
21. DRAWINGS AND SPECIFICATIONS 

 
20.1 The construction of the works shall be taken up on the basis of construction 

drawings which shall be issued by BHEL after award of the work. 
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Annexure SCC-I 

INDICATIVE    LIST    OF   TOOLS AND PLANTS ( T&Ps ) TO  BE  ARRANGED    BY    
THE CONTRACTOR AT HIS OWN COST 

SL NO T & P EQUIPMENT QUANTITY 

1. CONCRETE MIXTURE M/Cs  AS PER REQUIREMENT 

2 CONCRETE VIBRATORS AS PER REQUIREMENT 

3 15/20 MT TRAILORS WITH PULLING UNIT 
TRACTOR -TRAILORS 

1 NO 

4 WATER TANKER WITH SPRINKLER AS PER REQUIREMENT 

5 DEWATERING PUMP 5/10/25 HP 1 NOS 

6 SLUDGE / SLURRY PUMP (DIESEL/ ELEC) AS PER REQUIREMENT 

7 SUBMERSIBLE PUMP (DIESEL/ ELEC)  AS PER REQUIREMENT 

8 AIR COMPRESSORS AS PER REQUIREMENT 

9 DG SETS OF 10 KVA CAPACITY AS PER REQUIREMENT 

10 HYD EXCAVATORS/ POCLAINS / JCB AND 
DUMPERS 

AS PER REQUIREMENT 

11 PLATE COMPACTOR AS PER REQUIREMENT 

12 EARTH COMPACTOR AS PER REQUIREMENT 

13 MS SCAFFOLDINGS AS PER REQUIREMENT  

15 PORTABLE LIGHTING MAST / LIGHTING 
SYSTEM 

AS PER REQUIREMENT 

16 PLY SHUTTERING BOARD AND MS 
SHUTTERINGS 

AS PER REQUIREMENT 

17 CEMENT STORAGE SHED OF SUFFICIENT 
CAPACITY 

1 NO. 

NOTEs 
1 The above list specifies only major T&Ps (may not be complete to be deployed 

by the contractor). All additional / other tools and plants including trucks & 
devices, tackles, machines, measuring instruments etc. in good and safe 
working conditions which are required for satisfactory & timely completion of 
work shall also be deployed by the contractor within finally accepted rate / 
price.  
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Annexure- SCC II 

INDICATIVE    LIST    OF    INSPECTION   MEASURING AND TESTING 
EQUIPMENTS (IMTEs )  TO  BE  ARRANGED    BY    THE CONTRACTOR AT HIS 

OWN COST 

SL NO IMTE EQUIPMENT QTY 

1 THEODOLITE ONE SECOND ACCURACY AS PER REQUIREMENT 

2 AUTO LEVEL AND STAFF 1 NO 

3 DUMPY LEVEL UPTO 350 MM 2 NO 

4 AUTOMATIC COMPRESSION TESTING 
MACHINE (2000 KN) 

1 NO 

5 CONSTRUCTION MATERIAL TEST 
EQUIPMENT 

AS PER REQUIREMENT 

6 CONCRETE CUBE MOULD 
(150 X 150 X 150 ) mm 

6 NOS 

7 CONCRETE slump cone WITH TAMPING 
ROD 

1 SET 

8 COARSE AGGREGATE SIEVES & SAND 
SIEVER 

1 SET 

9 MOISTURE CONTAINER (STEEL/ 
ALUMINIUM) 

5 NO 

10 CORE CUTTER TEST APPARATUS 1 SETS 

11 RAPID MOISTURE METER 1 NOS 

12 CUBE MOULDS (70 MM SIZE) 6 NOS 

 
NOTEs: 

1. The above list specifies only major IMTEs (may not be complete to be 
deployed by the contractor). Contractor has to set up the field laboratory 
with facilities required for material & concrete testing. All additional / 
other IMTEs / measuring instruments etc. in good and safe working 
conditions which are required for satisfactory & timely completion of work 
shall also be deployed by the contractor within finally accepted rate / 
price. 

2. Other terms and conditions regarding above items please also refer clause 
38 T&P/IMTEs).  
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ANNEXURE: SCC -III 
 
 

ANALYSIS OF UNIT RATE QUOTED 
 

 
Sl.no.      Description    Percentage of  the   
       Remarks 
                                                            Unit rate quoted 
 

1. Salary & Wages of  
            Staff & workers 
 
2. Consumables 

(a) Gases 
(b) Welding Electrodes 
(c) P.O.L. 
(d) Others   

 
3. Depreciation & maintenance for T & Ps 
 
4. Depreciation & maintenance for other items 

 
5. Establishment and administrative expences of site 

 
6. Overheads 

 
7. Profit 

 
 
 
 

 (Signature of tenderer) 
                   With Stamp 
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Non judicial stamp paper of Rs 10 /- 
 

AFFIDAVIT ‘A’ 
 
I / We M/s ………………………………..……..proprietorship /pvt.ltd/ partnership firm 

represented by Shri……………………………… S/o ………………..…………..aged about 

…….resident of………………………………… ………………do here by solemnly affirm and 

state as follows: 

 
1. That the deponent declares that no criminal trail/ prosecution for any offence 

involving fraud dishonesty and moral turpitude is pending against the deponent 
in any court of law. Further no penalty / guilty /conviction was awarded 
against the deponent by any court of law/statutory authority in India. 

 
2. That the deponent hereby declare that neither myself & my firm was declared 

as insolvent by any court of law nor any insolvency proceeding pending in any 
court of law. 

 
Deponent  

 
Verification 

 
The facts stated herein above are true and correct to the best of my knowledge and 

nothing has been concealed. Verification …………/…………./         at  Jagdishpur, Dist. 

Amethi,  Uttar Pradesh -227817. 
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Non judicial stamp paper of Rs 10/- 

 
 

AFFIDAVIT ‘B’ 
 
I/We M/s.............................................................................Proprietorship / Pvt. Ltd. / 

partnership firm Represented by Shri..............................................s/o........................ 

.....................  ...........aged about............resident of....... ……….................................... 

.................................................do here by solemnly affirm and state that the deponent 

declares that the firm referred herein above never been Blacklisted/ banned/delisted 

on the date of tender by any establishment of PSU/Govt of india. 

 

                                                                                                                                 

 

Deponent 

 

 

Verification 

 

The facts stated herein above are true and correct to the best of my knowledge and 

nothing has been concealed. Verified on ........../......../…………….at Jagdishpur, Dist. 

Amethi, Uttar Pradesh- 227817 
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भारत हेवी इलेिक्ट्रकल्स �ल� 
      (भारत सरकार का उपक्) 
      सीएसयू एवं एफ़पी, जगद�शपुर, िजला- अमेठ� (उ0प0)  

 
 

TENDER FOR MODIFICATION OF RCC FOUNDATION WORKS 
AT 

 FABRICATION PLANT AT JAGDISHPUR 
 
 
 
 

  
 

SECTION 
  

IV 

 
BILL OF QUANTITIES AND PRICE SCHEDULE 

 
 

    
 
 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  

Jagdishpur (UP) 227817 
 

Tender Enquiry No: BHE/FP/CVL/15-16/20 



भारत हेवी इलेिक्ट्रकल्स �ल�मटेड
(भारत सरकार का उपक्रम), SECTION-IV
सीएसयू एवं एफ़पी, जगद�शपुर, िजला- अमेठ� (उ0प्र0)-227817

S.No. DESCRIPTION OF WORK UNIT QTY. Amount (INR)

In Figures In Words

1

Cutting/Demolishing of RCC wall with diamond wall saw system. (Depth/ Height 
of RCC wall will be 1.5 Meter). Rates shall include cutting of concealed RCC 
reinforcement bars, Tools & Plants, Labour, Machinery, garbage /debris disposal 
within a lead of 500 meters and cleaning of site  as per direction of engineer-in-
charge of BHEL. 

Sqm 9.97

2

Cutting/Demolishing of RCC floor with diamond wall saw system. (Depth/ 
Height/ thickness of RCC floor will be 300mm). Rates shall include cutting of 
concealed RCC reinforcement bars, Tools & Plants, Labour, Machinery, garbage 
/debris disposal within a lead of 500 meters and cleaning of site  as per direction 
of engineer-in-charge of BHEL. 

Sqm 34.62

3

Drilling and cleaning holes, supplying and injecting  ETA approved chemical 
(HILTI/CICO/BASF make or equivalent) with the help of  dispenser (Hilti HDM500 
or equivalent) using hollow drill bit (Dust free drilling) into a hole of dia and depth 
as per manufacturer/ structural consultant`s specification and fixing rebars of 
the required diameter subsequently. The chemical should have successful usage 
in wet/water saturated concerete. The chemical should have approved against 
creep & corrosion. Fixing methodology to be followed as per manufacturers 
guidelines. Manufacturer to submit re-bar depth calculation based on design 
loads & other parameters as provided by consultant and in accordance with EOTA-
TR-023/029 "guidelines for post installed rebar connections" for approval. Drilling 
and fixing 16 mm rebar upto foundation depth of 1.5 meter. (1RMT=24 nos. of 
16mm rebar in tripple layer i.e. 8 rebars/ layer/meter). Payment shall be made 
basesd on width of foundation extended in RM.  (Steel shall be paid in 
seperate item No-8 of this BOQ)

RMT 15.00

4

Earth work in excavation by mechanical means (Hydraulic excavator) / manual 
means in foundation trenches or drains (not exceeding 1.5 m in width or 10 sqm 
on plan), including dressing of sides and ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil and disposal of surplus excavated soil as 
directed, within a lead of 50m. (All kinds of soil).

Cum 51.93

5
Supplying and filling in plinth with Jamuna sand under floors, including 
watering, ramming, consolidating and dressing complete Cum 8.66

6
Cement Concrete of mix 1:3:6 (1 Cement : 3 fine sand : 6 graded stone aggregate 
40 mm nominal size) Cum 5.19

7

Providing and laying in position specified grade of reinforced cement concrete, 
excluding the cost of centering, shuttering, finishing and reinforcement - All work 
up to plinth level- mix 1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone 
aggregate 20 mm nominal size)

Cum 65.26

BILL OF QUANTITIES & PRICE SCHEDULE FOR MODIFICATION OF RCC FOUNDATION WORKS

Quoted Rates (INR)



S.No. DESCRIPTION OF WORK UNIT QTY. Amount (INR)

In Figures In Words

Quoted Rates (INR)

8

Steel reinforcement for R.C.C. work including straightening, cutting, bending, 
placing in position and binding all complete upto plinth level. TMT Bars Kg 5220.96

9

Covering of Open Trenches, Pits, Drains etc with Chequered Plates of appropriate 
sizes including cutting, of plate, making holes, providing hookd of MS round bar 
of 16-20mm dia, placing on open surfaces etc. all complete. Rate shall include 
labour, T&Ps all complete. (Chequered Plates shall be issued by BHEL as free 
issue material).

Kg 1000.00

10 CEMENT PLASTER (IN COARSE SAND): 1:6 (1 cement: 6 coarse sand) Sqm 100.00

11

Brick work with common burnt clay F.P.S. (non modular) bricks of class 
designation 7.5 in foundation and plinth in Cement mortar 1:6 (1 cement : 6 
coarse sand)

Cum 5.00

12 Supply of Cement Polymer Grout Compound of CICO/Conbextra-GP2 make Kg 382.00

13 Centering and shuttering including strutting, propping etc. and removal of form 
for Foundations, footings, bases of columns, etc. for mass concrete.

Sqm 82.08

14

Skylight  ( polycarbonate sheets ) : Providing and fixing  of  2 mm thick clear 
embossed polycarbonate sheet (sabic india make ) (polycarbonate profile to match 
with  standing seam profile with side laps  to  be clamped with bare galvalume  
sheets  of  0.55mm (tct) , which  can be  further seamed  with  metal roof sheets. 
Product required is clear embossed with both sides UV stabilizer, having at least 
60-80 % transparency, conforming to the relevant IS Code including cutting to 
shape and size as required including necessary sealants (silicon sealants / butyl 
sealants for transverse laps). Including all materials, tools & tackles, labour etc. 
required for completing the work in all respect as per direction of engineer in-
charge.

Sqm 52.50

15

Steel work including providing, cutting,hoisting, fixing in position and applying a 
priming coat of approved steel primer using Rails for movement of SR Bogie. 
Rates shall include the supply of rails, cutting, fixing, anchoring, levelling, 
alignment, grouting all complete. (Grouting compound shall be paid separetely 
in item No: 12 of this BOQ).

Kg 1872.00

(Signature & Seal of Bidder)

Total Estimated Amount (Excluding Service Tax)=
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