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SECTION - I 

NOTICE INVITING TENDER 
Tender Enquiry No: BHE/FP/CVL/16-17/01 

 
1. Sealed Tenders are invited for the following work from reputed contractors who 

meet the Qualification Requirements.   
Scope of work Issue of 

Tender 
documents 

Last Date of 
Submission 

Tender 
opening date 

& time 
Modification in 
Roofing Works and 
Installation of Turbo-
Ventilators at FP, 
BHEL Jagdishpur 
 

From 
09.05.2016 

To 
30.05.2016 

Up to 
30.05.2016 by 
hand or through 
post/courier in 
tender box at 
BHEL, CSU&FP  
Jagdishpur  

14:00 hrs on  Techno-
commercial Bid 
on 30.05.2016 
at 15:00 hrs at 
BHEL, CSU & 
FP Jagdishpur 

 
EMD: Rs 40,000/- (Rupees Forty Thousand only)  
Cost of tender document: Rs 2000/- (Rs. Two Thousand Only, Non- refundable) 
 

 
2. Address for submission & opening of Tender 

 
a) Submission and opening of tender: 

Sh O.P. Bairwa, Sr.Engineer (Civil) 
Centralised Stamping Unit (CSU) & Fabrication Plant (FP) 
Bharat Heavy Electricals Limited (Govt. of India Undertaking) 
Jagdishpur Industrial Area, Distt-Amethi (UP)- 227 817 

           Tel: 05361 224128, 224104 
            Fax:  05361 224166 
            Email: lakraf@bhelcsufp.in; opbairwa@bhelcsufp.in 
 

And 
b) By hand in the tender box located at BHEL, CSU & FP, Jagdishpur (U.P.) 

3. Tender documents may be obtained from the above office by submitting an 
application and cost of tender documents by Demand Draft (in favour of Bharat 
Heavy Electricals Ltd payable at Industrial area Jagdishpur).  

 
4. Bidders may also download the tender documents from website www.bhel.com 

at “Tender Notifications” and use the documents for submission of tender. In 
such cases, the cost of tender documents shall have to be paid by Demand 
Draft at the time of submission of offer.  
 

5. BHEL takes no responsibility for any delay / loss of documents or 
correspondence sent by courier or post. 

 
 
 
 

mailto:lakraf@bhelcsufp.in�
mailto:opbairwa@bhelcsufp.in�
http://www.bhel.com/�
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6. The Earnest Money Deposit shall be paid by a Demand Draft in favour of 

Bharat Heavy Electricals Limited, payable at Industrial Area Jagdishpur along 
with the bid in separate sealed envelope.   

 
7. The offer is to be submitted in a sealed envelope properly marked .The tender 

shall be submitted in two parts. The first part shall consist of the techno-
commercial offer without price schedule and marked on top of the envelope as 
“Part I -Techno-commercial Bid” along with tender enquiry no. and due date. 
The second part shall be the price schedule and marked on top of the envelope 
as “Part II - Price Bid” along with tender enquiry no and due date. Each part 
shall be in a separate sealed envelope. Both the parts shall then be put in a 
bigger sealed envelope. The tender enquiry no. & due date of opening must be 
clearly mentioned on top of the envelope. 

 
8. Part I of the bid will be opened first and scrutinized (Refer Qualifying 

Requirements in Annexure NIT-I). Successful bidders in techno-commercial bid 
Part – I will only be considered for opening of Price Schedule i.e. Part – II. Date 
of opening of Price Bid will be intimated separately to the Tenderers who qualify 
in the Techno-Commercial bid. 

 
9. Offers should be strictly in accordance with the tender specifications & General 

Instructions to the Tenderer enclosed herewith.  
 

10. Only Tenderers who have previous experience in the work of the nature and 
description detailed in this tender specification are expected to quote for this 
work.  Offer from Tenderer who do not have proven and established experience 
in the field as per Annexure NIT – I will not be considered. 

 
11. Tenderers are advised to go through the project scope of work, site location etc 

and get themselves fully acquainted with the work place and prevailing working 
conditions before submitting the Offer. 

 
12. The Tenderer should accept all terms & conditions of the tender 

unconditionally. In case the Tenderer wants to deviate from the tender 
conditions, such deviations shall be clearly specified in the offer. If no 
deviations are given in the offer, it will be assumed that the Tenderer accepts all 
terms and conditions of the tender. 

 
13. Offers with deviations from terms and conditions of this tender are likely to be 

rejected. 
 

14. Clarifications, if any, of Technical / Commercial nature, can be obtained from 
the officer to whom the tender is to be submitted or from following office at the 
following address up to one week before the tender due date.  

Sh O.P. Bairwa, Sr.Engineer (Civil) 
Centralised Stamping Unit (CSU) & Fabrication Plant (FP) 
Bharat Heavy Electricals Limited (Govt. of India Undertaking) 
Jagdishpur Industrial Area, Distt-Amethi (UP) - 227 817 

           Tel: 05361 224128, 224104 
            Fax:  05361 224166 
            Email: opbairwa@bhelcsufp.in; lakraf@bhelcsufp.in 

mailto:opbairwa@bhelcsufp.in�
mailto:lakraf@bhelcsufp.in�
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15. The Tenderers are required to quote for the complete scope of work with rates 

for all the items & no column should be left blank. The amount will be 
calculated automatically in excel sheet uploaded (BOQ & Price Bid). Tenders for 
part of the work or incomplete in any respect are liable to be rejected. Tenders 
shall certify in the un-priced bid of Techno- commercial offer that rates for all 
the items have been quoted. 

 
16. Order will be placed on a single bidder for the complete scope of work. 

 
17. Penalty will be levied by BHEL as per relevant clauses of the Tender on account 

of delay, violation of contract conditions and non-performance of the 
Contractor. 

 
18. All documents submitted by the Tenderer in his offer shall be accompanied with 

a covering letter giving index interlinking all the documents. 
 

19. BHEL reserves the right to accept or reject any of the bid / all bids with or 
without deviation or cancel / withdraw the invitation for bid without assigning 
any reason whatsoever and in such case no bidder shall have any claim arising 
out of such action by BHEL. 

 
20. BHEL reserves the right to reject the tender from any bidder on the basis of 

unsatisfactory performance of the bidder in any ongoing job or any similar job 
of BHEL in last five years, or if the bidder has been kept under hold/ 
blacklisted by BHEL. 

 
21. BHEL reserves the right to go for Reverse Auction (on line bidding on Internet) 

instead of opening the submitted sealed paper price bid as per Cl 35 of part-B 
of GCC. Any bidder who do not accept the processing of price bids through 
Reverse Auction as per point-18 of Annex-E (checklist) of GCC are liable for 
rejection. 

 
 

 
 
 

 
For & on behalf of BHEL 

       Sr. Engineer (Civil) 
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Annexure NIT – I 
 

 
TENDER FOR MODIFICATION IN ROOFING SYSTEM AND INSTALLATION 

OF TURBO-VENTILATORS AT FP, BHEL JAGDISHPUR 
 

Tender Enquiry No: BHE/FP/CVL/16-17/01 

 A. QUALIFICATION REQUIREMENTS  
 

1. The Tenderer should have, in the last seven years ending on 30.04.2016, 
successfully completed the roofing shed works /pre-engineered roofing and wall 
metal cladding works.  
Values of such work done should be as under: 
a) One job of value of Rs. 11.50 Lakh or above, or 
b) Two jobs of value of Rs. 7.50  Lakh or above each, or 
c) Three jobs of value of Rs. 6.00 Lakh or above each 
 
 

2. The Tenderer shall be financially sound and should have achieved an average 
annual financial turnover of minimum Rs 4.50 Lakh per year over three 
consecutive financial years ending on 31.03.2016. 

 
B. DOCUMENTS REQUIRED 

 
The Tenderer shall submit documents in respect of possessing Qualifying 
requirements as under duly certified and stamped by his authorized signatory: 

 
a) List of Jobs undertaken with details and value meeting the above conditions. 
b) Copies of work orders issued by customers. 
c) Copies of completion certificates issued by customers. 
d) Copies of audited profit and loss accounts accompanied by relevant 

schedules for turnover figures. 
e) Declaration not guilty a court of law as per affidavit ‘A’(Attached in SCC) 
f) Certified self for not black listed as per affidavit ‘B’(Attached in SCC) 
g) If the bidder has acquired the desired work experience in private sector then 

the bidder shall submit the TDS certificate of the same. 
 

C. Checklist / Minimum qualification criteria 
 
1. Legal requirements   

a. Employee’s PF & miscellaneous provision act, 1952 (Valid PF code required) 
b. ESI  Number & date (Valid ESI code required) 

2. Taxation requirements 
a. Income tax act (PAN No.) 
b. Trade Tax / VAT / TIN No. 
c. Service tax no. (PAN Base) 
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MANDATORY DOCUMENTS 
The following documents must be enclosed along with the Techno Commercial Bid, 

failing which the tender shall be summarily rejected. 

1. ESI registration certificate 

2. PAN no. and copy of PAN card 

3. Service Tax Registration Certificate. Service Tax no. should be PAN based 

4. Trade Tax registration (TIN no.) 

5. Details of ownership of firm (whether proprietary, partnership or Limited 

Company).In case of partnership firm and Limited Company, power of attorney 

authorizing the Partner / Director to submit tender in BHEL Jagdishpur must 

be enclosed 

6. The copy of `Degree of Bachelor in Civil Engineering’ from a recognized 

university or a `Diploma in Civil Engineering’ from a recognized college of the 

Engineer / Supervisor for the project. 

7. Details of skilled manpower employed with the firm 

8. Self Certificate declaring the firm and its proprietor/partners/Directors has 

never been found guilty by a court for crimes of fraud, dishonesty or moral 

turpitude, 

9. Self Certificate declaring the contractor has never been blacklisted by any BHEL 

Unit, Govt department or any PSU  

10. Self Certificate declaring that the contractor shall abide by all statutory and 

legal Requirements of appropriate government 

Note :- PF registration is mandatory for execution of contract agreement However if the 
contractor dose not have PF registration at the time of submission of tender 
documents he must submit an undertaking to obtain PF registration within 15 days of 
issue of Letter of Intent. 
 
(III) LABOUR LICENSE REQUIREMENTS 

In case 20 or more labours are employed for the work, the contractor shall be 
required to submit valid Central Labour License within 15 days of issue of 
Letter of Intent by the Engineer –in-Charge, failing which the permission to 
work shall be suspended and the contractor shall be liable to pay Liquidated 
damages to BHEL in case of delay in completion of work. 

(IV) OTHER DOCUMENTS 
BHEL reserves the right to ask for any other document / certificate / 
clarification from the contractor relevant to above qualifying criteria and the 
same must be submitted within 7 (seven) days of receipt of any such 
communication from BHEL, failing which the deemed fit action shall be taken 
by BHEL. 
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A checklist of all the essential and desirable documents is placed in this tender 
document. The tenderer shall carefully fill the checklist and submit along with 
tender document. 

TECHNICAL BID 
Checklist / Minimum qualification criteria 

The following are the essential requirements to be fulfilled in order to qualify for price 
bidding. 
Sl No 
 

DESCRIPTION Essential/ 
Desirable 

Enclosed 
(Y/N) 

(I)labour 
laws 
 

(1) Employee’s PF & miscellaneous provision 
act, 1952 (Valid PF code required 

Desirable 
   

(2) ESI Number & date (Valid ESI code required) Essential   

(II) Taxation requirements    
 (1) Income tax act : PAN Number Required Essential   
 ( 2) Trade Tax / VAT / TIN No. Essential   

 (3) Service tax PAN Based Service Tax Number 
Required Essential   

(III) BHEL works policy requirements    
 1. EMD Rs 40,000/- in the form of DD  Essential   

 
2. Acceptance of Terms & conditions – 
Signature on all pages without conditions of 
contractor 

Essential   

 3. Blank price bid duly signed by the 
contractor. Essential   

(IV) Financial soundness    

 1. Income tax returns for last three 3 years. Desirable 
 

  

(V) Qualifying Criteria    

 
1. Average annual financial turnover during 
last 3 years ending 31st Essential  March 2016 not less 
than Rs.4.50 lakhs 

  

 
2. Similar completed work during last 7 years 
ending 30th Essential  April-2016 should be either of the 
following. 

  

 
(a) Three similar completed works, each costing 
not less than the amount equal to Rs. 6.00 
lakhs or 

Essential   

 
( b )Two similar completed works, each costing 
not less than the amount equal to Rs. 7.50 
lakhs or 

Essential   

 © One similar completed work costing not less 
than the amount equal to Rs. 11.50 lakhs. Essential   

(VI) 
Copy of Degree / Diploma in Civil Engg. from a 
recog. College of the Engineer / Supervisor for 
the project. 

Essential   

(VII) Detail of technical and skilled manpower Essential   

(VIII) 
Self Declaration that contractor has not been 
found guilty by a court of law in India for fraud, 
dishonesty or moral turpitude 

Essential   
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(IX) 
Self certificate for not been blacklisted by any 
BHEL unit or any other organization where he 
has worked 

Essential   

(X) 
Self certificate that contractor will abide by all 
statutory and regulatory requirements while 
carrying out the work 

Essential   

Note 1: Non Fulfilment of any of the above requirements can entail 
disqualification. 
Note 2: For similar work refer NIT Annexure-I 
All the above conditions accepted 
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SECTION II 
 

GENERAL CONDITIONS OF CONTRACT 
 

  INDEX 
SL. 
NO.  CONTENTS  

1 Part A General Instructions to Tenderers  

2 Part B General terms & conditions  

3 Part C Terms and Conditions for Civil, Structural  
and Architectural Works  

4 Annexure - A Proforma – Financial Viability  

5. Annexure- B Proforma – Non- Discloser agreement  

6 Annexure - C Proforma – Analysis of similar jobs executed  

7 Annexure - D Proforma – Declaration Sheet  

8 Annexure - E Check list & schedule of General Particulars  

9 Annexure - F Proforma – Contract Agreement  

10 Annexure- G Proforma- Security cum performance BG 
bond  

11 Annexure-H Proforma – Month wise manpower 
deployment plan  

12 Annexure-I Proforma- Status of T & Ps and deployment 
plan  

13. Annexure- J Proforma- Knowledge of site conditions  

14. Annexure- K Proforma- Details of court cases pending 
against BHEL  

15. Annexure- L List of Consortium Banks  
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SECTION- II 

 
PART – A 

GENERAL INSTRUCTIONS TO TENDERERS 
 
1 This tender specification as a whole, furnishing all the details and other 

documents as required in the following pages, shall be duly signed and sent in 
a sealed cover (IN DUPLICATE) super-scribing the name of work as given in 
the tender notice.  

 
2 The tender shall be addressed to the OFFICER INVITING TENDER AS   

INDICATED IN THE TENDER NOTICE.   
 
3 Tenders submitted by post shall be sent as "REGISTERED POST 

ACKNOWLEDGEMENT DUE" and shall be posted with due allowance for any 
postal delay. The tenders received after the due date and time of opening are 
liable to be rejected. Telegraphic offers and offers received by telex may not be 
considered.  BHEL takes no responsibility for any delay/loss of documents or 
correspondences sent by currier/ post. 

 
4 Tenders shall be opened at the time and date as specified in   the tender 

notice in the presence of such of those tenderers or their authorised 
representatives who may be present.  

 
5 The tenderers shall closely peruse all the clauses, specifications and drawings 

indicated in the Tender Documents   before quoting.  Should the tenderer 
have any doubt about the meaning of any portion of the Tender Specifications 
or find discrepancies / omission in the Drawings or the tender documents 
issued are incomplete or shall require clarification on any of the technical 
aspect, scope of work etc., he shall at once contact the authority inviting the 
tender for clarification before the submission of the tender.  

 
6 Before tendering, the tenderers are advised to inspect the site of work and the 

environments and be acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour. No claim will 
be entertained later on grounds of lack of knowledge.  

 
7 Tenderer must fill up all the schedules and furnish all the required 

information as per the instructions given in various sections of the tender 
specification.  Each and every page of the Tender Specification must be 
SIGNED, STAMPED AND SUBMITTED ALONG WITH THE OFFER by the 
Tenderer in token of complete acceptance thereof. The information furnished 
shall be complete by itself.     

 
8 The Tenderer shall quote the rates in English Language and international 

numerals. These rates shall be entered in figures as well as in words. In case 
of difference in rates between words and figures THE LESSER OF THE TWO 
will be treated as valid rate. The “amount” column shall be the arithmetic 
multiplication of “quantity” and the “rate quoted” of each row. For the purpose 
of tender, the metric system of units shall be used.  Both the blank columns 
of bill of quantities(BOQ),  titled “Rates” and “Amount” as well as the total and 
grand total at the last page of the BOQ has to be filled by the Tenderer in 
legible and neat handwriting or typed. All totals shall be given both in words 
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as well as in figures. In case of any discrepancy in the quoted “Grand Total” of 
the Price schedule and BOQ , the correct arithmetic total shall be considered. 

 
9 All entries in the tender shall either be typed or be written in ink. Erasure and 

over writings are not permitted and may render such tenders liable to 
summary rejection. All cancellations and insertions shall be duly attested by 
the tenderer.  

 
10 QUALIFICATIONS OF TENDERERS: Only Tenderers who have previous 

experience in the work of this nature and description detailed in this  tender 
specification at section “Qualifying requirements” are expected to quote for 
this  work. Offers from tenderers who do not have proven and established 
experience in the field are not likely to be considered.    

 
11 DATA TO BE ENCLOSED: Full information shall be given by the tenderer in 

respect of the following. Non-submission of this information may lead to 
rejection of the offer.   

 
11.1 FINANCIAL STATUS:  Financial viability as per proforma enclosed at 

ANNEXURE-`A'                 
 
11.2 INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 

appropriate authority in the forms prescribed there for duly indicating annual 
turnover. These certificates shall be valid for one year from the date of issue or 
for the period prescribed therein for all tenders submitted during the period. 
Copy of last assessment order duly certified as true copy by the chartered 
accountant shall also be submitted. 

 
11.3 PREVIOUS EXPERIENCE : A statement giving particulars (duly supported by 

documentary  evidence)  of  the  various  service rendered in progress for  each 
similar works by the tenderer indicating the particulars  and value of each 
work, the site location, the duration, date  of completion etc.,  strictly  as  per  
proforma  enclosed  at  ANNEXURE-C.   

 
11.4 An attested copy of the Power of Attorney, in case the tender is signed by an 

individual other than the sole Proprietor, shall also be attached. 
 
11.5  Information on type of holding details of the Tenderer’s organization shall be 

submitted as follows: 
IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and 
address of the proprietor and nature of business.  

 
IN CASE OF PARTNERSHIP FIRMS: The names of all the partners   with 
addresses and their experience.  A copy of the partnership deed/ instrument 
of Partnership duly certified by a Notary Public shall be enclosed.    

 
IN CASE OF COMPANIES:  Date and place of registration including date of 
commencement certificate in case of public companies and the nature of 
business carried or by the Company.  Certified copies of memorandum and 
Articles of Association are also to be furnished.  Also indicate names, 
addresses and experience of the Directors.  
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11.6 Declaration sheet as per proforma enclosed at ANNEXURE-`D'. 
 
11.7 Checklist and schedule of general particulars duly filled in, signed and 

stamped as per ANNEXURE-`E'.  
 
11.8 Details of pending court cases, if any, between the Tenderer and any unit of 

BHEL as per Annexure ‘K’.  
 
11.9 In addition to the above, the particulars required elsewhere in tender 

documents including Annexure- ‘B’ ‘H’, ‘I’, ‘J’. 
 
11.10  Submission of documents pertaining to PAN no, Service tax and sales tax 

registration nos. , Tin No., ESI regn. Nos ,PF regn. No.,  contract labour 
license and electrical contractor license etc are mandatory, failing which 
the  tenders are liable for rejection. 

 
NOTE :In terms of clauses 11.1 to 11.10 above, all the data required to be enclosed 

with the tender need to be  furnished  neatly  typed,  signed  and stamped in 
the given formats only (in the form of separate sheets) failing which the  
tender may  be considered as incomplete and is liable for rejection. 
Documentary proofs wherever necessary also need to be enclosed.    

 
12       EARNEST MONEY DEPOSIT:  
 
12.1.1 Every tender must be accompanied by the prescribed amount of refundable, 

non-interest bearing Earnest Money Deposit. The amount of EMD and the 
manner in which it is to be deposited shall be as per Notice Inviting Tender.    

 
12.2 Tenders received without Earnest Money in full in the manner prescribed 

above will not be considered.   
 
12.3 The Earnest Money Deposit of the successful Tenderer will be retained 

towards part of Security Deposit. 
 
12.4 In the case of unsuccessful tenderers, the Earnest Money will be refunded to 

them after acceptance of award of work by successful tenderer. 
 
12.5 BHEL reserves the right of forfeiture of Earnest Money deposit in case the 

successful tenderer,       
 

(a) After opening of tender, revokes/ withdraws his tender within the validity 
period or revises/ alters his earlier quoted rates/ conditions.    
 
(b) Fails to communicate unqualified acceptance of Letter of Intent within 15 
days from the date of issue of Letter of Intent.   
 
(c) Fails to submit 50% of the total Security Deposit before start of work.  
 
(d) Fails to start the work as may be indicated in the Letter of Intent. 
 

12.6 EMD shall not carry any interest. 
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13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons 
duly authorised / empowered to do so.  Certified copies of such authority and 
relevant documents shall be submitted along with the tenders.                 

 
14 VALIDITY OF OFFER: The offer shall be kept open for acceptance for a 

minimum   period of SIX MONTHS from the date of opening of tenders.  In 
case Bharat Heavy Electricals Limited calls for negotiations, such negotiations 
shall not amount to cancellation or withdrawal of the original offer which shall 
be binding on   the tenderers.    

 
15 EXECUTION OF CONTRACT: The successful Tenderer's responsibility under 

this Contract commences from the date of issue of the Letter of Intent by 
Bharat Heavy Electricals Limited. The successful tenderer shall be required to 
execute an agreement in the prescribed form as per ANNEXURE-`F' with the 
BHEL within a reasonable time after the acceptance of his tender and in any 
case before submitting the first bill for payment.  The expenses for completion 
and making required number of copies and compilation of Contract 
Documents duly bound / titled and stamping / registration of the agreement 
with prescribed authority, if necessary, shall be borne by the contractor.     

 
16 SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  

tenderer must deposit the required amount of security  deposit  within the 
time  specified  in  the  Letter  of Intent for satisfactory  completion of work.    

 
16.1 The total amount of Security Deposit shall be as follows:  

(a) In case of work costing up to Rs 10 Lakh : SD shall be  10% of the  
contract   value. 
(b) In case of work costing Rs.10 Lakh and up to Rs.50 Lakh: SD shall be Rs 1 
Lakh + 7.5 % of the contract value exceeding Rs 10 Lakh. 
(c) In case of work costing more than Rs.50 Lakh: SD shall be  Rs 4 Lakh + 5 
% of the contract value exceeding Rs 50 Lakh.   

 
16.2 The Security Deposit shall be deposited within 15 days from the date of issue 

of Letter of Intent but before start of work in any one of the following forms:                 
 

(a) The total Security Deposit as indicated in the Letter of Intent in cash (as 
permissible under income tax act) or demand draft in favour of BHEL payable 
at Lucknow or industrial area Jagdishpur. 
 
(b) Bank guarantee from named banks listed in Annexure-L of GCC. The Bank 
guarantee format should have the approval of BHEL. However, BHEL reserves 
the right to accept bank guarantee issued by any other scheduled banks. 
 
(c) 50% in cash (as permissible under income tax act) or demand draft in 
favour of BHEL payable at Lucknow or industrial area Jagdishpur, and the 
balance 50% in the form of Bank Guarantee in the prescribed proforma as per 
Annexure ‘G’. 
 
(d) 50% in Bank Guarantee in the prescribed proforma as per Annexure ‘G’. 
And the balance 50% shall be recovered by deductions from running bills @ 
10% of the value of each running bill, till the full Security Deposit is made up.  
 
The validity of the Bank Guarantee furnished towards Security Deposit under 
(b) above shall be up to the period of completion of work as stipulated in the 
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Letter of Intent + 2 (TWO) months and the same shall be kept valid by proper 
renewal till the satisfactory completion of the Guarantee Period.  The bank 
guarantee issued by any of the consortium banks of BHEL (list given in 
Annexure L) only will be accepted. 
 
EMD of the successful tenderer shall be converted and adjusted against the 
security deposit. 

 
16.3 If the value of the work done at any time exceeds the accepted agreement 

value, the Security Deposit shall be correspondingly enhanced and the extra 
Security Deposit shall be immediately deposited by the Contractor or 
recovered from payments due to him.     

 
16.4 Failure to deposit the Security Deposit within the stipulated time, may lead to 

forfeiture of Earnest Money Deposit and   Cancellation of the award of work.  
 
16.5 BHEL reserves the right of forfeiture of Security Deposit in addition to other 

claims and penalties in the event of the contractor's failure to fulfill any of the 
contractual obligations or in the event of termination of contract as per terms 
and conditions of contract.  BHEL reserves the right to set off the Security 
Deposit, against any claims of any other   contracts with BHEL.  

 
16.6 RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and 

completes  the  work  in all  respects to the entire satisfaction of BHEL and 
presents an absolute "No Demand Certificate" in  the  prescribed  form  and  
returns  properties belonging to BHEL taken, borrowed or  hired by him for 
carrying out the said works, half the amount of Security Deposit will be 
released to the contractor  along with the final bill after deducting all costs, 
expenses and other amounts that are to  be paid to BHEL under this or other  
contracts  entered  into with the Contractor.   Balance half of the amount of 
Security Deposit will be released only after the Guarantee Period is over.   

 
17 No interest shall be payable by BHEL on Earnest Money Deposit, Security 

Deposit or on any moneys due to the contractor.   
 
18 EVALUATION AND REJECTION OF TENDER AND OTHER CONDITIONS:     
 
18.1 The acceptance of Tender will rest with BHEL which does not bind itself to 

accept the lowest tender or any tender and   reserves to itself full rights for the 
following without   assigning any reasons whatsoever.  

 
(a) To reject any or all of the tenders.          
 
(b) To split up the work amongst two or more Tenderers.  
 
(c) To award the work in part. 
 
(d) In either of the contingencies stated in (b) and (c) above to modify the time 
for completion suitably.  

 
18.2 Conditional and un-witnessed tenders, tenders containing absurd or 

unworkable rates and amounts, tenders which are incomplete or otherwise 
considered defective and tenders not in accordance with the tender 
conditions, specifications  etc., are liable to be rejected.   
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18.3 If a tenderer expires after the submission of his tender or after the acceptance 

of his tender, BHEL may at its discretion, cancel such tender.  If a partner of a 
firm expires after the submission of the tender or after the acceptance of the 
tender, BHEL may cancel such tender at its discretion unless the firm retains 
its character.  

 
18.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or 

by changes in the composition of the firm made subsequent to the execution 
of the contract. BHEL may, however, recognise such Power of Attorney and 
changes after obtaining proper legal advice, the cost of which will be 
chargeable to the contractor concerned.  

 
18.5 If the tenderer deliberately gives wrong information in his tender, BHEL 

reserves the right to reject such tender at any stage or to cancel the contract, 
if awarded and forfeit the Earnest Money/ Security Deposit/ any other 
moneys due.  

 
18.6 Canvassing in any form in connection with the tender is strictly prohibited 

and the tenders submitted by the contractor who resorts to canvassing are 
liable to be rejected.    

 
18.7 Should a tenderer or contractor or in the case of a firm or Company of 

contractors/ one or more of its Partners/ share holders / Directors have a 
relation or relations employed in BHEL, the authority inviting tender shall be 
informed to the fact along with the offer, failing this BHEL may, at its sole 
discretion reject the tender or cancel the contract and forfeit the Earnest 
Money/ Security Deposit      

 
18.8 The successful tender should not sub-contract the part or complete work 

detailed in the tender specification without written permission of BHEL. The 
tenderer is solely responsible to BHEL for the work awarded to him. 

 
19.0 BHEL reserves its right to give purchase preference to CPSUs as per Govt. 

Guidelines and as per rules in vogue. 
 
18.9 NO DEVIATIONS to the tender conditions will normally be accepted.  

However, if the tenderer insists for certain deviations to the conditions, 
financial implication thereof shall be loaded to the quoted price for evaluating 
the Tenderer's offer. 

 
x-x-x 
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SECTION - II 

 
PART – B 

GENERAL TERMS AND CONDITIONS 
 
19.0 DEFINITION OF TERMS 
 

Throughout the Tender Documents including the Enquiry Letter, the following 
words shall have the meanings assigned to them herein, unless the subject 
matter or the context requires otherwise. 

 
19.1 The ‘Purchaser’ or ‘BHEL’ shall mean Bharat Heavy Electricals Limited (A 

Govt. of India Undertaking) incorporated under the Companies Act 1956, with 
its Registered Office at BHEL House, Siri Fort, New Delhi-110 049, which 
expression shall include its successors and assigns; acting through its 
Fabrication Plant (FP), or its authorised officers or its Engineer or other 
employees authorised to deal with any matters with which these persons are 
concerned, on its behalf.   

 
19.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes 

against the Tender Enquiry issued by the Purchaser. It may also be referred 
as ‘Bidder’.  

 
19.3 The `Contractor' shall mean the individual, firm or company whose Offer is 

accepted by BHEL and enters into Contract with BHEL and shall include their 
executors, administrators, successors and permitted assigns.  

 
19.4 The `Contract' shall mean and include the agreement, the work order, the 

accepted appendices of rates, Schedules of Quantities, if any, General 
Conditions of Contract, Special Conditions of Contract, Instructions to 
Tenderers, the drawings, the technical specifications, the special 
specifications, if any, the tender documents and the Letter of Intent/ 
Acceptance letter issued by BHEL.  Any conditions or terms stipulated by the 
Tenderer in the tender documents or subsequent letters shall not form part of 
the Contract unless specifically accepted in writing by BHEL in the Letter of 
Intent and incorporated in the Agreement. It may also be referred as 
`Contract Document'.  

  
19.5 The ‘Sub-contractor’ shall mean the person/firm/company/organisation to 

whom any part of the work has been sub-contracted by the Supplier, with the 
written consent of the Purchaser and shall include his heirs, executors, 
administrators, representatives and assigns.   

 
19.6 The 'Engineer', for the purpose of this Contract shall mean an engineer, 

person or company duly appointed as such from time to time or such other 
officials as may be duly authorised and appointed and notified in writing by 
purchaser to act as engineer. In cases where no such Engineer has been so 
appointed, the word 'Engineer' shall mean the Purchaser or his duly 
authorised representative. It may also be referred to as Engineer –in –Charge. 

  
19.7 The `Inspector' shall mean the Purchaser for the time being or such other 

person as may be duly authorised and appointed in writing by Purchaser to 
act as Inspector for the purpose of Contract. 



General Conditions of Contract                                  BHE/FP/CVL/16-17/01
  

Signature of Contractor  Signature of BHEL 
 Page 10 of 64 

 
19.8 The 'Equipment' shall mean and include plant and stores on which work is to 

be done by the Contractor under the Contract.  
 

19.9 The `Work' shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles required for complete and satisfactory 
construction, site transportation, handling, stacking, storing, erecting, testing 
and commissioning of the equipment; as defined in the Tender Documents, to 
the  satisfaction of BHEL.   It may also be referred as  `CONTRACT WORK'.           

 
19.10 The ‘Tender Document’ shall mean and include the instruction to Tenderers, 

general conditions, bidding conditions, specific conditions, specifications, 
schedules, drawings, form of tender, schedule of prices and quantities, 
contained in the Tender and any subsequent modifications thereof.. It may 
also be referred as ‘Tender Specification’ 

 
19.11 The ‘Offer’ shall mean and include the technical and commercial documents 

including specifications, schedule of prices and quantities, drawings etc 
submitted by the Tenderer in response to the tender enquiry and any 
subsequent clarifications thereof. It may also be referred as ‘Bid’. 

 
19.12 ‘Acceptance of offer’ shall mean issue of letter of intent/award or 

memorandum or detailed Order/Contract communicating the acceptance of 
offer, to the successful Tenderer.  

 
19.13 The `Letter Of Intent' shall mean the intimation by a letter / fax to the 

Tenderer that the tender has been accepted in accordance with provisions 
contained in the letter.  The responsibility of the contractor commences from 
the date of issue of this letter and all the terms and conditions of contract are 
applicable from this date.          

 
19.14 The ‘Site’ shall mean the site of the proposed work at BHEL Plant at 

Jagdishpur. 
 
19.15 The `General Manager' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.16 The `Completion Time' shall mean the period specified in the Letter of Intent 

or date mutually agreed upon for completing the work to the satisfaction of 
the Engineer, being of required standard and conforming to the specifications 
of the Contract.                  

 
19.17 The `Tests' shall mean and include such test or tests to be carried out by the 

Contractor as are prescribed in the Contract or considered necessary by BHEL 
in order to ascertain   the   quality, workmanship, performance and efficiency 
of the contracted work or part there of.  

 
19.18 The ‘Commissioning’  shall  mean  the  first  operation  of  the  equipment  

after all initial adjustments,  trials,  cleaning  and  re-assembly  required  at  
site,  if  any,  have   been  completed and equipment is made ready for 
commercial use. 

 
19.19 The `Approved', `Directed' Or `Instructed' shall mean approved, directed or 

instructed by BHEL.  
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19.20  ‘Contract Engineer’ shall mean the official who has signed the 

Order/Contract on behalf of the Purchaser. 
 
19.21 ‘Months’ shall mean calendar months. 
 
19.22 ‘Days’ shall mean calendar days. 
 
19.23 ‘Writing’ shall include any manuscript, typewritten or printed statement 

under or over signature, seal as the case may be. 
 
19.24 “Contract Value” shall mean the awarded/ executed value of work calculated 

on the basis of the awarded/ executed quantities of work and the approved 
/accepted rates by BHEL. 

 
The words incorporating singular shall include plural and vice-versa, in the 
words importing masculine gender shall include feminine and vice-versa and 
the words importing persons shall include bodies corporate, limited liability 
companies, partnership and other legal entities.   

 
20.0 TWO PART BIDS:  
 
20.1 Bidders shall submit the offer in three inner envelops (covers) and one outer 

envelop (cover) as indicated below. 
 

Envelope I: This sealed envelope should contain all the copies of technical & 
commercial bid together with price formats (without prices). This envelope 
should be clearly marked “Part I - Technical and commercial bid”, 
indicating Tender No., Due Date and Address & Reference of the Bidder. 

 
Envelope II: This sealed envelope should contain only price formats with 
prices. This envelope should be clearly marked “Part II - Price bid”, 
indicating Tender No., Due Date and Address & Reference of the Bidder. 

 
Envelop III: This sealed envelop should contain Demand Draft for cost of 
Tender if not submitted earlier, and Demand Draft/ copy of Cash Deposit 
Receipt for EMD. 

 
All the envelopes shall be put in one envelop, duly sealed, super scribed as 
Part I and Part II of Enquiry No., due date of opening, name & address of the 
officer inviting Tender and the address and reference of the Bidder. 

 
20.2 Part I – Technical and Commercial Bid 
 

This part shall include / indicate the following: 
 

• Complete scope of services with all technical details and other technical 
and commercial terms and conditions. 

 
• Confirmation of the Technical and Commercial Specification. If there are 

any deviations, the same should be clearly specified in a separate sheet 
along with covering letter. Offers received without confirmation to our 
specification will be rejected. 
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• List of customers to whom similar services have been supplied along with 

performance certificates. 
 

• A copy of “Un-Priced Part II” i.e., a copy of the Price Bid without the price 
details.  

 
20.3 Part II (PRICE- BID) 
 

This part should contain the schedule of price particulars co-related to the Bill 
of Quantities. 

 
21 OPENING & EVALUATION OF OFFERS AND AWARD OF WORK 
 
21.1 Authorised officer of BHEL at his office shall open tenders at the time and 

date as specified in the tender notice in the presence of such of those 
Tenderers or their authorised representative who may be present. 

 
21.2 The envelop III will be opened first. Tenders received without the demand draft 

for cost of Tender and EMD will be rejected and Part I of Bid will not be 
opened. 

 
21.3 The Part I - Technical & commercial bid alone would be opened on the Tender 

opening date. 
 
21.4 The Part II - Price bid of only those Bidders who have been found to be 

techno-commercially suitable would be opened at a later date. These Bidders 
would be informed about the tender opening date. 

 
21.5 Clarifications if any required by BHEL for technical and commercial 

evaluation may be sought from Bidders before opening of Part II - price bid. 
 
21.6 In case it becomes necessary for the Tenderer to make any changes in his 

original price bid (Part-II) on account of technical/commercial 
confirmations/clarifications, against the changes advised by BHEL to bring 
the offer in line with the requirement of the specifications, the impact of such 
changes on price shall be submitted in the form of a revised price bid, if asked 
for by BHEL.  

 
21.7 If a revised price bid has been submitted, normally only the final revised price 

bid shall be opened. However, BHEL reserves the right to open the earlier 
price bids, if required. 

 
21.8 Unsolicited price bids shall not be entertained. 
 
21.9 Any revision or changes in quoted prices and/or conditions of offer made after 

tender opening, which will give benefit to the Tenderer over others, may result 
in rejection of his tender. 

 
21.10 Evaluation of offers shall be on the basis of cost at Site i.e. total cost to BHEL, 

taking into consideration loadings, if any, and all available financial 
advantages. 

 
21.11 Deviations (Commercial as well as Technical) from the Tender Specifications 
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are generally not acceptable. However, if any deviation is considered by the 
Purchaser, the same shall be loaded for comparison, while evaluating the 
offer. 

 
21.12 Loading/loading criteria in respect of the deviation(s) shall be communicated 

to the concerned Tenderer(s) before Price Bid opening. If a Tenderer 
unconditionally withdraws any deviation before Price Bid opening, the same 
shall not be loaded. 

 
21.13 BHEL reserves its right to allow to the Public Sector Enterprises ordering and 

price preference facilities as admissible under the existing policy of the Govt. 
of India. 

 
21.14 The Purchaser shall issue a Letter of Intent for award of work to the 

successful Tenderer as soon as his Bid has been accepted giving brief details 
of the equipment and other terms & conditions. 

 
21.15 The Letter of Intent/ Purchase Order shall be issued in the name of Bidder 

only. 
 
21.16  BHEL reserves its right to negotiate with the bidder and/ or go for 

reverse auction. 
 
22.0 PRICES AND TERMS OF PAYMENT 
 
22.1 Prices quoted by the bidder shall be fixed and not subject to any escalation 

whatsoever during the period of Bid validity and execution of the Contract. A 
Bid submitted with an adjustable price will be treated as non -responsive and 
rejected.  

 
22.2 Prices should be inclusive of all taxes and duties (except service tax). Service 

tax should be specifically stated in the offer as per section-IV i.e bill of 
quantities and price schedule.  

 
22.3 Terms of payment shall be as given in Special Conditions of Contract. 
 
22.4 All payments will be released after deduction of taxes as per the rules in force 

and Tax Deduction at Source (TDS) certificate will be issued by BHEL as 
applicable.  

 
23.0 COMMENCEMENT AND COMPLETION OF WORK          
 
23.1 The contractor shall commence the work within the time   indicated in the 

Letter of Intent and shall proceed with the same with due expedition without 
delay. The responsibility of successful Tenderer under this Contract 
commences from the date of issue of the Letter of Intent.  

 
23.2 If the successful tenderer fails to commence the work within the stipulated 

time, BHEL, at its sole discretion, will have the right to cancel the contract.  
His Earnest Money and/ or Security Deposit will stand forfeited without any 
further reference to him without prejudice to any and all of BHEL’s other 
rights and remedies in this regard.  

 
23.3 All the works shall be carried out under the direction and to the satisfaction of 

BHEL.  
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23.4 The transported equipment, erected /constructed plant or work performed 

under the Contract, as the case may be, shall be taken over by BHEL in part 
or in full when it has been completed in all respects and/or satisfactorily put 
into operation at site. However, the work under the Contract shall be 
considered as completed only when the full scope of work is taken over by 
BHEL. 

 
24.0 MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1 All payments due to the contractor shall be made by `Account Payee’ Cheques.  
 
24.2 For progress/ running bill payments, the contractor shall present detailed 

measurement sheets in triplicate duly indicating all relevant details based on 
technical documents and connected drawings for the work done during the 
month/ period under different categories in line with terms of payment as per 
Letter of Intent.  The basis of arriving at the quantities/ weights shall be the 
relevant documents and drawings released by BHEL.  These measurement 
sheets shall be prepared jointly with Engineer and signed by both the parties.  

 
24.3 These measurement sheets will be checked by the Engineer and quantities 

and percentages eligible for   payment   under different groups shall be 
decided by him. The abstract of quantities and percentages so arrived at 
based on the terms of payment shall be entered in the Measurement Book 
and signed by both the parties.  

 
24.4 Based on the above quantities, contractor shall prepare the bills in the 

prescribed proforma and work out the financial value.  These will be entered 
in the Measurement Book and signed by both the parties.  Payment shall be 
made by BHEL after affecting the recoveries due from the contractor.     

 
24.5 All recoveries due from the contractor for the month / period shall be effected 

in full from corresponding running bills unless specific approval from 
Competent authority is obtained   to the contrary.         

 
24.6 Measurement shall be restricted to that quantity for which it is required to 

ascertain the financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised by BHEL and 

the Contractor.  
 
24.8 The Contractor shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work.  The 
Contractor shall, without extra cost   to BHEL, provide all the assistance with 
appliances and other things necessary for measurement.  

 
24.9 If, at any time due to any reason whatsoever, it becomes   necessary to re-

measure the work done, in full or in part, the expenses towards such re-
measurement shall be borne by the Contractor.   

 
24.10 Passing of bills covered by such measurements does not amount to 

acceptance by BHEL of the completion of the work measured. Any left out 
work has to be completed by the Contractor, as directed.  
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24.11.1 Final measurement bill shall be prepared in the proforma prescribed for the 
purpose, based on the certificate issued by the Engineer that the entire work 
as stipulated in the tender specifications has been completed in all respects 
to the entire satisfaction of BHEL. The Contractor shall give unqualified `No 
Claim’ and `No Demand' certificates.  All the tools and tackles loaned to him 
should be returned in condition satisfactory to BHEL. The abstract of final 
quantities and financial values shall also be entered in the Measurement 
Book and signed by both the parties.  The final bill shall be paid within a 
reasonable time after completion of the work. After the payment of final bill, 
only the guarantee obligation percentage value shall remain unpaid which 
shall be released after completion of guarantee period. 

 
25.0 RIGHTS OF BHEL   
 

BHEL reserves to itself the following rights in respect of this contract without 
entitling the contractor to any compensation.   

 
25.1 To get the work done through another agency at the risk and cost of the 

contractor, in the event of poor progress or the contractor's inability to 
progress the work for completion as stipulated in the contract, poor quality of 
work, persistent disregard of instructions of BHEL, assignment, transfer, 
subletting of the contracted work without written permission of BHEL, non-
fulfillment of any contractual obligations etc. and to claim / recover 
compensation for such losses from the contractor including BHEL's 
supervision charges and overheads  from Security Deposit/ other dues.  

 
25.2 To withdraw any portion of work and / or to restrict / alter quantum of work 

as indicated in the contract during the progress of work and get it done 
through another agency and/ or by the departmental labour to suit BHEL's 
commitments or in case BHEL decides to advance the completion due to other 
emergent reasons.  

 
25.3 To terminate the contract after due notice and forfeit the Security Deposit and 

recover the loss sustained in getting the balance work done through other 
agencies in addition to liquidated damages/ penalty in the event of:   

 
(a) Contractor's continued poor progress.    
 
(b) Withdrawal from or abandonment of the work before completion of the 
work.   
 
(c) Corrupt act of the contractor.   
 
(d) Insolvency of the contractor.  
 
(e) Persistent disregard of the instructions of BHEL.    
 
(f) Assignment, transfer, subletting of the contract work without BHEL’s 
written permission.  
 
(g) Non-fulfillment of any contractual obligations.   
 



General Conditions of Contract                                  BHE/FP/CVL/16-17/01
  

Signature of Contractor  Signature of BHEL 
 Page 16 of 64 

25.4 To recover any moneys due from the Contractor from out of any moneys due 
to the Contractor under this or any other Contract or from the Security 
Deposit.  

 
25.5 To claim compensation for losses sustained including BHEL's supervision 

charges and overheads in case of termination of contract and to levy penalty 
for delay in completion of work.  

 
25.6 To determine the Contract or to restrict the quantum of work   and pay for the 

portion of work done in case BHEL's contract with its customer is terminated 
for any reason.  

 
25.7 To effect recoveries from any amounts due to the contractor under this or any 

other contract or in any other form the moneys which BHEL is forced to pay to 
anybody due to contractor’s failure to fulfill any of his obligations.         

 
25.8 To restrict or increase the quantity and nature of work to suit site 

requirements, since the tender specification is based on preliminary 
documents and quantities furnished therein are indicative and approximate 
and the rates quoted shall not be subject to revision.         

 
25.9 To deploy BHEL's skilled and semiskilled workmen in case of emergency / 

poor progress/ deficiency in skill on the part of the employees of the 
contractor and   to recover the expenditure on account of the same from the 
moneys due to the contractor.  

 
25.10 While every endeavor will be made by BHEL to this end, BHEL cannot 

guarantee uninterrupted work due to conditions beyond its control.  The 
Contractor will not be entitled to any compensation/ extra payment on this 
account.  

 
25.11 In the event of any dispute of technical nature, the decision of BHEL shall be 

final and binding on the Contractor.  
 
26.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  
 

The following are the responsibilities of the Contractor in respect of 
observance of local laws, employment of personnel, payment of taxes etc.:  

 
26.1 As far as possible, unskilled workers shall be engaged from the local areas in 

which the work is being executed.   
 
26.2 The contractor at all times during the continuance of this contract, shall in all 

his dealings with the local labour for the time being employed on or in 
connection with the work, has due regard to all local festivals, religious and 
other customs.  

 
26.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations, etc., such as The payment of wages Act, The Minimum Wages 
Act, The workmen's Compensation Act, The   Employer's   Liability Act, The 
industrial Disputes Act, The Employees' Provident Fund Act, Employees' State 
Insurance Scheme, the Contract Labour (Regulations and Abolition Act, 1970) 
and other Acts, Rules and   Regulations for labour as may be enacted by the 
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Government during the tenure of the Contract and having force or jurisdiction 
at site. The contractor shall give to the local Governing Body, Police and other 
concerned Authorities all such notice as may be required under law. 

 
26.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain 

independent license under the Contract Labour  (Regulations and Abolition 
Act, 1970) from the concerned authorities based on the certificate  (Form-V) 
issued by the principal employer.  

 
26.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, 

royalty, commissions or   other charges which may be leviable on account of 
any of his operations connected with this contract. In case BHEL is forced to 
make any such payment, BHEL shall recover the same from the contractor 
either from moneys due to him or otherwise as deemed fit.   

 
26.6 While BHEL will pay the inspection fees of the government statutory 

Inspectorate, all other arrangements for the periodical visits of such 
Inspectors to site, inspection certificates etc. will have to be made by the 
contractor at his cost. The contractor will also meet all expenses in connection 
with observed discrepancies by these govt. inspectors and performing any 
requisite qualification tests.         

 
26.7 The contractor shall be responsible for the provision of health and sanitary 

arrangements more particularly described in the Contract Labour (Regulations 
and Abolition Act, 1970) and safety precautions as may be required for safe 
and satisfactory execution of the contract.  

 
26.8 The contractor shall be responsible for proper accommodation including 

adequate medical facilities for the personnel employed by him.   
 
26.9 The contractor shall be responsible for the proper behavior and observance of 

all regulations by the staff employed by him.    
 
26.10 The contractor shall ensure that no damage is caused to any person / 

property of other parties working at site.  If any such damage is caused, it 
shall be the responsibility of the contractor to make good the losses and 
compensate them.  

 
26.11 All the properties/ equipment/ components of BHEL/ its customer loaned 

with or without deposit, to the contractor shall remain the properties of 
BHEL/ its customer.  The contractor shall use such properties for the purpose 
of   execution of this contract.  All such properties/ equipment/ components 
shall be taken to be in good condition unless notified to the contrary by the 
contractor within 48 hours.  The contractor shall return them in good 
condition as and when required by BHEL/ its customer.  In case of non-
return, loss, damage, repairs etc., the cost thereof, as may be fixed   by the 
Engineer, will be recovered from the contractor.   

 
26.12 It shall not be obligatory on the part of BHEL to supply any tools and tackles 

or materials other than those specifically agreed to be given by BHEL. 
However, depending upon availability / possibility, BHEL/ its customer's 
equipment and other materials may be made available to the contractor on   
payment of hire charges as fixed by them, subject to the conditions laid down 
by BHEL/ its customer from time to time.  Unless paid in advance, such hire 
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and other charges shall be   recovered from out of dues to the contractor or 
security deposit in one installment.   

 
26.13 The contractor shall fully indemnify and keep indemnified BHEL against all 

claims of whatever nature arising during the course of execution of this 
contract.   

 
26.14 In case the contractor is required to undertake any work outside the scope of 

this contract, the amount payable shall be as may be mutually agreed upon.          
 
26.15 Any delay in completion of works or non-achievement of periodical targets, 

due to reasons attributable to the contractor, will have to be compensated by 
the contractor either by increased manpower and resources or by working 
extra hours or more than one shift at no extra cost to BHEL.  

 
26.16 The contractor shall execute the work under the conditions usual to such 

plant construction and in conjunction with numerous other operations at site.  
The contractor and his personnel shall cooperate and coordinate with other 
agencies at project site and proceed in a manner that shall help in the 
progress of work at site as a whole.   

 
26.17 The contractor will be directly responsible for payment of wages to his 

workmen.  A pay-roll sheet giving details of all payments made to the 
workmen duly signed by the contractor's representative should be furnished 
to BHEL, if called for.    

 
26.18 In case of any class of work for which there is no specification laid down in the 

contract, such work shall be carried out in accordance with the instructions   
and requirements of the Engineer.    

 
26.19 No levy, payment or charges made or imposed shall be impeached by reason 

of any clerical error or by reason of any mistake in the amount levied, 
demanded or charged.    

 
26.20 No idle labour charges will be admissible in the event of any stoppage of 

work resulting in the contractor's workmen being   rendered idle due to any 
reason at any time.  

 
26.21 The contractor shall take all reasonable care to protect the materials and the 

work till such time the plant / equipment has been taken over by BHEL.  
 
26.22 Contractor shall not stop work or abandon the site for whatsoever reason or 

dispute, excepting for Force Majeure conditions.  All problems / disputes shall 
be separately discussed and settled without effecting the progress of work.  
Stoppage or abandonment of work, other than under force Majeure 
conditions, shall be treated as breach of Contract and dealt with accordingly.  

 
26.23  The contractor shall keep the area of work clean and shall remove the debris 

etc while executing day-to-day work. Upon completion of work, the contractor 
shall remove from the vicinity of work, all scrap, packing materials, rubbish, 
unused and other materials and deposit them in places specified by the 
Engineer.  The contractor will also demolish all the hutments, sheds, offices, 
etc. constructed and used by him and shall clean the debris.  In the event of 
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his failure to do so, the same will be arranged to be done by the Engineer and 
the expenses recovered from the contractor.  

 
26.24 The contractor shall execute the work in the most substantial and workman 

like manner in the stipulated time. Accuracy of work and timely execution 
shall be the essence of this contract. The contractor shall be responsible to 
ensure that the quality, assembly and workmanship conform to the 
dimensions and clearance given in the drawings and/ or as per the 
instructions of the Engineer.    

 
26.25 The contractor shall furnish fortnightly labour deployment report indicating 

the classification and number of workmen engaged, date wise and category 
wise.  Besides, the contractor shall also furnish progress reports on work at 
regular intervals as required by the Engineer.  

 
26.26 No land belonging to BHEL shall be occupied by the Contractor without the 

written permission of BHEL. 
 
 
27.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1 All safety rules and codes applied by BHEL and its customer at   site shall be 

observed by the contractor and his workmen without exception. The 
contractor shall be responsible for the safety of the equipment / material and 
work to be performed by him and shall maintain all lights, fencing guards, 
signs etc.  or other protections  necessary  for  the purpose.    Contractor shall 
also take such additional precautions as may be indicated from time to time 
by the Engineer, with a view to prevent pilferage, accidents, fire hazards etc.  
Suitable number of clerical staff, watch and ward, store keepers to take care 
of equipment, materials, construction tools and tackles shall be posted at site 
by the contractor till the completion of the work under this contract.   The 
contractor shall arrange for such safety devices as are necessary for this type 
of work and carry out the requisite site tests of handling equipment, lifting   
tools, tackles etc.  as per usual standards and practices. 

 
27.2 The contractor shall provide to it's work force and ensure the use of the 

following personal protective equipment as found necessary and as directed by 
the authorised BHEL officials.  

 
(a) Safety Helmets conforming to IS-2925 
(b) Safety Belts conforming to IS-3521 
(c) Safety shoes conforming to IS-1989 
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, 
      IS-5983 
(e)  Hand & body protection devices conforming to   IS-2573, IS-6994, IS-8807     

& IS-8519. 
(f)  Rubber gloves for electrical purposes confirming to IS-4770 
(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994 
(h) Industrial and safety rubber knee boots confirming to IS- 5557 

 
27.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, 

cradles, safety   nets, ladders, equipment etc. used by the contractor shall be 
of safe design and construction. These shall be tested and certificate of fitness 
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obtained before putting them to use and from time to time as instructed by 
authorised BHEL official who shall have the right to ban the use of any item.     

 
27.4 All electrical equipment, connections   and   wiring   for   construction power, 

its distribution and use shall conform to the requirements of Indian Electricity 
Act and Rules.  Only electricians licensed by the appropriate statutory 
authority shall be employed by the contractor to carry out all types of 
electrical works. All electrical appliances including portable electric tools used 
by contractor shall have safe plugging system to source of power and be 
appropriately earthed.  

 
27.5 The contractor shall not use any hand lamp energised by electric power with 

supply voltage of more than 24 volts. For work in confined spaces, lighting 
shall be arranged with power source of not more than 24 volts.    

 
27.6 Where it becomes necessary to provide and / or store petroleum products, 

explosives, chemicals and liquid or gaseous fuel or any other substance that 
may cause fire or explosion, the contractor shall be responsible for carrying 
out such provision and/or storage in accordance with the rules and 
regulations laid down in the relevant Government Acts, such as Petroleum 
Act, Explosives Act, petroleum and Carbides of Calcium Manual of the Chief 
Controller of Explosives, Government of India etc.  Prior approval of the 
authorised BHEL official at the site shall also be taken by the contractor in all 
such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at all work spots for safe working, when natural daylight may not 
be adequate for clear visibility.  

 
27.8 In case of a fatal or disabling injury / accident to any person at construction 

sites due to lapses by the contractor, the victim and / or his / her dependents 
shall be compensated by the contractor as per statutory requirements.  
However, if considered necessary, BHEL shall have the right to impose 
appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and / or 
his / her dependents. Before imposing any such penalty, appropriate enquiry 
shall be held by BHEL giving opportunity to the contractor to present his case.   

 
27.9 In case of any damage to property due to lapses by the contractor, BHEL shall 

have the right to recover the cost of such damages from the payments due to 
the contractor after holding an appropriate enquiry.  

 
27.10 In case of any delay in the completion of a job due to mishaps attributable to 

lapses by the contractor, BHEL shall have the right to recover cost of such 
delay from the payments due to the contractor, after notifying the contractor 
suitably and giving him opportunity to present his case.  

 
27.11 If the contractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / 
or if the contractor fails to take appropriate safety precautions or to provide 
necessary safety devices and equipment or to carry out instructions regarding 
safety issued by the authorised BHEL official, BHEL shall have the right to 
take the corrective steps at the risk and cost of the contractor after giving a 
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notice of not less than seven days indicating the steps  that  would be taken 
by BHEL.   

 
27.12 The contractor shall submit report of all accidents, fires, property damage and 

dangerous occurrences to the authorised   BHEL official immediately after 
such occurrence, but in any case not later than 12 hours of the occurrence.  
Such reports   shall be furnished in the manner prescribed by BHEL. In 
addition, periodic reports on safety shall also be submitted by contractor to 
the authorised BHEL official from time to time as prescribed.  

 
27.13  During the course of construction, alteration or repairs scrap lumbers with 

protruding nails, sharp edges etc., and all other debris including combustible 
scrap shall be kept cleared from working areas, passageways and stairs in and   
around site.   

 
27.14 Cylinders shall be moved by tilting and rolling them on their bottom edges.   

They shall not be intentionally dropped, struck or permitted to strike each 
other violently.  When cylinders are transported by powered vehicles, they 
shall be secured in a vertical position.   

 
27.15 The contractor shall be responsible for the safe storage of his radioactive 

sources.   
 
27.16 All the contractor's supervisory personnel and sufficient number of workers 

shall be trained for fire fighting and shall be assigned specific fire protection 
duties.  Enough number of such trained personnel must be available during 
the tenure of the contract.   

 
27.17 Contractor shall provide enough fire protecting equipment of the types and 

numbers at his office, stores, erection site, other temporary structures, labour 
colony area etc.  Access to such fire protection equipment shall be easy and 
kept open at all times.  Compliance of the above requirement under fire 
protection shall in no way relieve the contractor of any of   his responsibility 
and liabilities to fire accident occurring. In   the event fire safety measures are 
not to BHEL’s satisfaction, BHEL shall have option to provide the same and 
recover the cost plus incidentals from contractor's bills and / or impose 
penalty as deemed fit by the Engineer.  

 
27.18 Before commencing the work, the contractor shall appoint / nominate a 

responsible officer to supervise implementation of all safety measures and 
liaison with his counterpart of BHEL.  

 
27.19 If safety record of the contractor in execution of the awarded job is to the 

satisfaction of Safety Department of BHEL, issue of an appropriate certificate 
to recognise the safety performance of the contractor may be considered by 
BHEL after completion of the job.   

 
27.20 All prescribed forms of BHEL pertaining to HSE requirements shall be duly   

filled and submitted by the contractor periodically or otherwise as per the 
requirement of the engineer-in-charge. 

 
27.21 Necessary precautions and arrangements including sprinkling of water during 

work as acceptable to BHEL for safety and reducing environmental pollution 
have to be made by the contractor. No claim on this account shall be 
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entertained on this account and the contractor’s rates shall be deemed to have 
taken this into account. 

 
 
28.0 CONSEQUENCES OF CANCELLATION          
 
28.1  Whenever BHEL exercises its authority to terminate the contract / withdraw 

a portion of work under clause 25, the work may be got completed by any 
other means at the contractor's risk and cost provided that in the event of the   
cost of completion (as certified by the Engineer which shall be final and 
binding on the contractor) being less than the contract value, the advantage 
shall accrue to BHEL.  If the cost of completion exceeds the moneys due to the 
contractor under the contract, the contractor shall either pay the   excess 
amount demanded by BHEL or the same shall be recovered from the 
contractor.  This will be in addition to the forfeiture of Security Deposit and 
recovery of liquidated damages as per relevant clauses.     

 
28.2 In case BHEL completes the work under the provisions of this clause, the cost 

of such completion to be taken into account for determining the excess cost to 
be charged to the contractor shall consist of cost of materials purchased and / 
or labour provided by BHEL with an addition of such percentage to cover 
supervision and establishment charges as may be decided by BHEL.   

 
 
29.0 INSURANCE   
 
29.1 BHEL shall arrange for insuring the materials / property of BHEL covering the 

risks during transit, storage, erection and commissioning. The Contractor has 
to arrange on his own insurance pertaining to their scope of work for all 
workers and to arrange for accident risk policy/ workmen compensation 
policy, materials like Cement, Reinforcement steel and other bought out items 
and other valuable building materials during it’s transport, storage, till it goes 
to the permanent work, their all T & Ps and, IMTEs and fixed assets which 
they may acquire and deploy at site. Proper insurance cover against any 
eventuality such as earthquakes, floods and other calamities has to  be taken 
by the contractor for constructed and completed structures at site till these 
are handed over to BHEL.  

 
29.2 It shall be the sole responsibility of the contractor to insure his workmen 

against risks of accidents and injury while at work as required by the relevant 
Rules and to pay compensation, if any, to them as per Workmen's 
Compensation Act.  The contractor shall also insure his staff against 
accidents. The work will be carried out in a protected area   and all the Rules 
and Regulations of BHEL in the   Project Area which are in force from time to 
time will be followed by the contractor.  

 
29.3 If due to negligence and/or non-observance of safety and other precautions, 

any accident / injury occurs to any other persons/ public, the   contractor   
shall   pay necessary compensation and other expenses, if so decided by the 
appropriate authority.  

 
29.4 The contractor will take necessary precautions and due care to protect the     

material, while in his custody from any damage/ loss till the same is taken 
over by BHEL.  For lodging / processing of insurance claim the contractor will   
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submit necessary documents.  BHEL will reserve the right to recover the loss 
from the contractor, in case the damage / loss is due to carelessness / 
negligence on the part of the contractor. In case of any theft of material under 
contractor's custody, matter shall be reported to police by the contractor 
immediately and copy of FIR and subsequently police investigation report 
shall be submitted to BHEL for taking up with insurance. 

 
29.5 If due to negligence/ carelessness on the part of the contractor, any material/ 

equipment owned by BHEL is damaged, the contractor shall submit necessary 
documents for lodging insurance claims as required by BHEL Engineer. BHEL 
shall however reserve the right to recover deductible franchise and also 
unsettled portion of insurance claim amount from the contractor. 

 
29.6 If due to negligence/ carelessness on the part of the contractor, any 

surrounding properties also get damaged, the contractor shall submit 
necessary documents for lodging insurance claims as required by BHEL 
Engineer. BHEL shall however reserves the right to recover deductible 
franchise and to unsettled portion of insurance claim amount from the 
contractor. 

 
29.7 The contractor may note that BHEL T&Ps / IMTEs are not insured. The 

Contractor will take necessary precautions and due care to protect the same 
while in his custody from any damage/ loss till the same is handed over back 
to BHEL. In case the damage / loss is due to carelessness/ negligence on the 
part of the contractor, the Contractor is liable to get them repair/ replaced 
immediately and in case of his failure to do so within a reasonable time, BHEL 
will reserve the right to recover the loss from the contractor.  

 
30.0 COMPLETION SCHEDULE AND PENALTY FOR DELAY  
 
30.1 The Contractor shall complete the work as per the time frame given in the 

Letter of Intent. 
 
30.2 Failure to complete the work in time as per the time frame specified will make 

the Contractor liable to an unconditional penalty as specified in Special 
Conditions of Contract. 

 
31.0 STRIKES AND LOCKOUTS 
31.1 The contractor will be solely responsible for all disputes and other issues 

connected with his workmen. In the event of contractor's workmen resorting 
to strike or the contractor   resorting to lockout and if the strike or lockout so 
declared is not settled within a period of one month, BHEL shall have the right 
to get the erection work executed by employing its own men or through other 
agencies or both.  The cost incurred by BHEL in this regard shall be recovered 
from the contractor.   

 
31.2 For any purpose whatsoever, the employees of the contractor shall not be 

deemed to be in the employment of BHEL   
 
32.0 FORCE MAJEURE  
32.1 The following shall amount to Force Majeure conditions.  Acts of God, Act of 

any Government, War, Sabotage, Riots, Civil Commotion, Police Action, 
Revolution, Flood, Fire, Cyclone, Earthquake and Epidemic and other similar 
causes over which the contractor has no control.  
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32.2 If the contractor suffers delay in the due execution of the contract, due to 

delays caused by force Majeure conditions, as defined above, the agreed time 
for completion of the work covered by this contract shall be extended by a 
period of time equal to the period of delay, provided that on the occurrence of 
any such contingency, the   contractor immediately reports to BHEL in writing 
the causes for the delay but the Contractor shall not be eligible for any 
compensation on this account.  

 
33.0 GUARANTEE : Even though the work will be carried out   under   the     

supervision   of   the   Engineer, the contractor will be responsible for the 
quality of the  workmanship  and  shall  guarantee  the  work  done for a 
period as specified in the Special Conditions of Contract and  shall rectify, free 
of cost to BHEL, all defects arising out of faulty erection/ construction during 
the guarantee  period. In the event of the contractor failing to repair the 
defective works within the time specified by the Engineer, BHEL may proceed 
to undertake the repairs of such defective works at the contractor’s risk and 
cost, without prejudice to any other rights and recover the same from out of 
any moneys payable to the contractor or by other legal means. 

 
34.0 CONTRACT LAW, NOTICE AND ARBITRATION: 
 
34.01 The Contract shall be governed by the Law for the time being in force in the 

Republic of India.  The Civil Court having ordinary civil jurisdiction over site 
shall alone have exclusive jurisdiction in regard to all claims in respect of the 
contract.   

 
34.02 The  Contractor  shall  furnish  to  the  Engineer, the name, designation and 

address of his authorised  agent  and  all complaints,  notices,  
communications and references shall be  deemed  to  have  been  duly  given  
to  the  Contractor,  if  delivered  to  the Contractor or his authorised agent or 
left   at or posted to the address either of the contractor  or  his  authorised 
agent and shall be deemed to have been so given in  the  case  of  posting  on  
the  day on which they would have  reached such address in the ordinary 
course  of  post  or  at  which they were so delivered or left.  
 

34.03 All disputes between the parties to the contract arising  out  of or in relation to 
the contract, other than those for which  the  decision of  the Engineer or any 
other person is by the  contract expressed to be final and  conclusive,  shall  
after  written  notice  by either party to the contract to the other   party, be 
referred to sole arbitration of the General Manager or his nominee. The 
arbitration shall be conducted in accordance with the provisions of the 
Arbitration and Reconciliation Act, 1996. The parties to the contract 
understand and agree that it will be no objection that the General Manager or 
the person nominated as Arbitrator had earlier   in his official capacity to deal 
directly or indirectly with the matters to which the contract relates or that in 
the course of his official duties had expressed views on all or any of the 
matters in dispute or difference.  The award of the Arbitrator shall be final and 
binding on the parties to this contract.   In the event of the Arbitrator dying, 
neglecting or refusing    to act or resigning or being unable to act for any 
reason or his award being set aside by the Court for any reason, it shall be 
lawful for the General Manager or his successor, as the case may be, either to 
act himself as the Arbitrator or to appoint another Arbitrator in place of the 
outgoing Arbitrator in the manner aforesaid. The Arbitrator may, from time to 
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time, with the consent of both the parties to the contract, enlarge the time for 
making   the award.  Work under the contract shall be continued during the 
arbitration proceedings.  The venue of the arbitration shall be the place from 
which the contract is issued or such other place as the Arbitrator at his 
discretion may determine.  

 
35.0  REVERSE AUCTION (RA) 
 
35.01 BHEL may go for Reverse Auction (on line bidding on Internet) instead of 

opening the submitted sealed paper price bid. The decision to go for Reverse 
Auction will be taken after techno-commercial evaluation. Information and 
general terms and conditions governing RA are given below. 

 
35.02   For the proposed reverse auction, technically and commercially acceptable        

bidders only shall be eligible to participate. 
 
35.03    BHEL will engage the services of a Service Provider who will provide all 

necessary training and assistance/ demonstration before commencement of 
on line bidding on internet. 

 
35.04   BHEL will inform the Vendors in writing the details of Service Provider to 

enable them to contact for training/ demonstration. 
 
35.05   Business rules like event date, time, start price, bid decrement, extensions 

etc. also will be communicated through Service Provider for compliance. 
 
35.06   Vendors have to fax the Compliance form in the prescribed format (provided 

by Service provider) before start of Reverse Auction. Without this, the vendor 
will not be eligible to participate in the event. 

 
35.07    BHEL may provide the calculation sheet which will help the Vendors to 

enable them to fill-in the price and keep it ready for keying in during the 
Auction. 

 
35.08    Reverse auction will be conducted on a scheduled date & time. 
 
35.09    At the end of Reverse Auction event, the lowest bid value will be known on 

the network. 
 
35.10    The lowest bidder has to fax the duly signed filled-in prescribed format as 

provided to BHEL through Service Provider within 24 hours of Auction 
without fail. 

 
35.11  Any variation between the on-line bid value and the signed document will be 

considered as sabotaging the tender process and will invite disqualification of 
vendor to conduct business with BHEL as per prevailing procedure. 

 
35.12  In case BHEL decides not to go for Reverse Auction procedure for this tender 

enquiry, the paper Price bids already submitted and available with BHEL shall 
be opened as per BHEL's standard practice.      

 
 

--x--x--         
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SECTION - II 
 

PART – C 
 

TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING WORKS 
 
35.0   CONTRACTOR’S SITE OFFICE 
 
35.1  The Contractor shall establish an office at Site and keep posted an authorized, 

responsible officer with valid Power of Attorney for the purpose of the contract. 
Any order or instructions of the Engineer or his duly authorized 
representative, communicated to the contractor's representative at site office 
will be deemed to have been communicated to the contractor at his legal 
address.  

 
36.0  CONTRACTOR'S SUPERVISION 
 
36.1  The Contractor shall either himself supervise the execution of the Contract or 

shall appoint a competent Engineer / agent approved by the Engineer to act in 
his stead. 

 
36.2  The Contractor shall employ an Engineer/ Agent having atleast a `Degree of 

Bachelor in Civil Engineering' from a recognised university with six years as 
post qualification experience or having atleast a  `Diploma in Civil 
Engineering' from a recognised college with ten years of post qualification 
experience. 

 
36.3  The employment of an Engineer / Agent as aforesaid shall not be necessary if 

the Contractor himself is in possession of a recognised technical qualification 
and is in the opinion of the Engineer capable of receiving instructions of the 
Engineer and of executing the work to the satisfaction of the   Engineer. 

 
36.4  If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the 

Engineer shall have full powers to suspend the execution of work and stop 
payment of any money that may have become due until such date as a 
suitable Engineer / Agent is appointed and the Contractor shall be held 
responsible for the delay caused to the work and no extension of time on this 
account shall be given to him. 

 
36.5  Orders given to the Contractor's Engineer / Agent shall be considered to have 

the same force as if they had been given to the Contractor himself. 
 
36.6  The Contractor or his Agent shall be in attendance at the site during all 

working hours and shall superintend the execution of work with such 
additional assistance in each grade as the Engineer may consider necessary. 

 
36.7  The Contractor or his accredited Agent shall attend, when required and 

without making any claim for doing so, either the office of the Engineer or the 
work site to receive instructions. 

 
36.8  The BHEL Engineer shall have full powers to instruct the Contractor to 

arrange for immediate termination of services, in connection with this 



General Conditions of Contract                                  BHE/FP/CVL/16-17/01
  

Signature of Contractor  Signature of BHEL 
 Page 27 of 64 

contract, of any Agent, servant or employee whose continued employment is, 
in his opinion, undesirable, without assigning any reason. 

        
37.0  SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and                           

unskilled workmen required for all the works under this specification. BHEL 
reserves the right to decide on the suitability of the workers and other 
personnel who will be deployed by the contractor. BHEL reserves the right to 
insist on removal of any employee of the contractor at any time, if they find 
him unsuitable and the contractor shall forth with removes him. 

 
37.2  The supervisory staff including qualified Engineers deployed by the contractor 

shall ensure proper out-turn of work and discipline on the part of the labour 
put on the job by the contractor and in general see that the works are carried 
out in a safe and proper manner and in coordination with other labour and 
staff deployed directly by BHEL or other contractors of BHEL / other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, insufficient 

space, improper approach roads etc., and effecting major construction work 
and in conjunction with numerous other operations at site. The contractor 
and his personnel shall cooperate with other personnel / contractor, 
coordinating his work with others and proceed in a manner that shall not 
delay or hinder the progress of work as a whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most 

substantial and workman like manner in the stipulated time. Accuracy of 
work and aesthetic finish are essential part of this contract. The contractor 
shall be responsible to ensure that assembly and workmanship conform to the 
dimensions and tolerances given in the drawings /documents / instructions 
given by BHEL Engineer from time to time.  

 
37.5  It is the responsibility of the contractor to engage his workmen in shifts or on 

overtime basis for achieving the targets set by BHEL. The contractor's finally 
accepted rates shall include all these contingencies.  

 
37.6  During the course of construction, if the progress is found unsatisfactory, or 

in the opinion of BHEL, if it is found that the skilled workmen like welder, 
fitters, technicians etc. deployed are not sufficient, BHEL after giving 
reasonable opportunity to the contractor, will induct on the work the required 
workmen in addition to contractor's workmen to improve the progress and 
recover from the contractor's bills. 

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or 

destroy any part of a building, road kerb, fence, enclosure, water pipes, 
cables, drains, electric or telephone posts or wire, trees or any other property 
or to any part of erected components etc., the contractor shall make the same 
good at his own expense or in default, BHEL may cause the same to be made 
good by other workmen or by other means and deduct the expenses (of which 
BHEL's decision will be final) from any money due to the contractor. 

 
37.8 The month wise manpower deployment plan to be submitted as per format (at 

Annexure-C – Part B) is only to assess the capability as well as understanding 
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of the contractor to execute the work. It shall be the contractor's responsibility 
to deploy the required manpower, for timely and successful completion of the 
job, to any extent over and above those indicated in the above deployment 
plan (including those which are not covered in the plan submitted) without 
any compensation on this account. 

 
37.9 The Contractor shall ensure deposit of provident funds and get necessary ESI 

of their deployed workmen, employees at site and produce documents to 
BHEL in respect of these as desired by BHEL from time to time. 

 
38.0  TOOLS AND PLANTS / IMTEs 
 
38.1  All T&Ps and IMTEs which are required for successful and timely execution of 

the work covered within the scope of this tender, shall be arranged and 
provided by the contractor at his own cost in working condition.  Indicative 
lists of   T&Ps and IMTEs to be arranged by the contractor are given as per 
Annexure in Special Conditions of Contract. In the event of the failure of 
contractor to bring necessary and sufficient T&Ps/ and IMTEs, BHEL will be 
at liberty to arrange the same at the risk and cost of contractor including 
transportation cost of same from any of BHEL site/place and hire charges as 
applicable shall be deducted from contractor's bill. Decision of BHEL in this 
regard shall be final and binding on contractor.  

 
38.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses 

etc. including temporary air/water / electrical connections etc. shall have to 
be arranged by the contractor at his own cost.  

 
38.3  In case of non-availability of the T&Ps to be provided by BHEL due to 

breakdown, major overhauls, distribution pattern or any other reason, the 
contractor shall plan / amend / alter his activities to meet erection / 
commissioning targets in consultation with BHEL. 

 
38.4 The contractor shall arrange at his own cost operators, fuel, and other 

consumables etc. for the operation. All lubricants such as mobile oil, gear oil, 
break oil, hydraulic oil, torque converter oil & grease shall be provided by 
contractor free of cost.  

 
38.5 The contractor shall engage trained and experienced operators for the 

operation of T&Ps. BHEL Engineer will check their skill and performance 
before they are allowed to operate the same. However checking of skills by 
BHEL does not absolve the contractor of his responsibilities for proper & safe 
handling of equipment, consistent good performance of operators & regular 
performance evaluation of operators. 

 
38.7  The day to day and routine maintenance of T&Ps should be carried out by 

contractor as per manufacturer's schedule at his cost. These shall be 
maintained in good working condition during the entire period of use. T&Ps in 
defective / damaged condition shall be rectified promptly to the full 
satisfaction of BHEL engineer. Contractor shall maintain records for 
maintenance of major T&Ps which shall be made available for Inspection 
whenever required. In case of any lapses on the part of the contractor BHEL at 
its own discretion get the servicing / repair of equipment done at the risk and 
cost of the contractor with BHEL overheads.  
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38.8 Increasing / shortening of the crane boom to suit work requirements shall 
have to be arranged by the indenting contractor at his cost. All necessary 
manpower, tools, support, consumables, illumination etc. will have to be 
arranged by contractor at his cost.  

 
38.9 Consolidation of ground and arrangement of sleepers / sand bag filling etc. for 

safe operation / movement of equipment including cranes / trailers etc. shall 
be the responsibility of the contractor at his cost.  

 
38.10 Contractor shall ensure deployment of serviced and healthy T&Ps including 

cranes, lifting tackles, wire ropes, Manila ropes, winches and slings etc. 
History card and maintenance records for major T&Ps will be maintained by 
the contractor and will be made available to BHEL Engineer for inspection as 
and when required. Identification for such T&Ps will be done as per BHEL 
Engineer's advice.  

 
38.18 Contractor shall ensure deployment of reliable and calibrated IMTEs 

(Inspection measuring and Test equipment). The IMTEs shall have test/ 
calibration certificates from authorised / Govt. approved / accredited agencies 
traceable to National / International standards. Each IMTE shall have a label 
indicating calibration status i.e. date of calibration, calibration agency and 
due date for calibration. A list of such instruments deployed by contractor at 
site with its calibration status is to be submitted to BHEL Engineer for 
control.  

 
38.19 Retesting / re-calibration shall also be arranged at regular intervals during the 

period of use as advised by BHEL Engineer with in the contract price. The 
contractor will also have alternate arrangements for such IMTE so that work 
does not suffer when the particular instrument is sent for calibration. Also if 
any IMTEs not found fit for use, BHEL shall have the right to stop the use of 
such item and instruct the contractor to deploy proper item and recall i.e. 
repeat the readings taken by that instrument, failing which BHEL may deploy 
IMTEs and retake the readings at contractor's cost.  

 
38.20 BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor 

brought to the site for the purpose of erection, testing and commissioning. 
BHEL shall continue to hold the lien on all such items throughout the period 
of contract. The Contractor and/or his Sub-contractors shall remove no 
material brought to the Site from the Site without the prior written approval of 
the Engineer.  

 
38.21 The month wise T&P deployment plan to be submitted as per format (at 

Annexure-D to general conditions of contract) is only to assess the capability 
as well as understanding of the contractor to execute the work. It shall be the 
contractor's responsibility to deploy the required T&Ps, for timely and 
successful completion of the job, to any extent over and above those indicated 
in the above deployment plan (including those which are not covered in the 
plan submitted) without any compensation on this account. 

      
39.0  MATERIALS 
 
39.1  The contractor shall at his own expenses provide all materials e.g. cement, 

reinforcement steel, structural steel, all finishing material as per BOQ or 
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otherwise including paints, welding electrodes and other consumables etc. 
required for the work.  

 
39.2  All materials to be provided by the Contractor shall be of the best kind in 

conformity with the specifications laid down in the contract or as per relevant 
Indian standard and the Contractor shall, if requested by the Engineer, 
furnish proof to the satisfaction of Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the 

Engineer samples of materials proposed to be used in the works. The Engineer 
shall within seven days of supply of samples or within such further period as 
he may require will intimate to the Contractor in writing, whether samples are 
approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer for his approval fresh samples 
complying with the specifications laid down in the Contract. Any delay in 
approval of samples (original or fresh ones) shall not make the contractor 
eligible for any compensation. 

 
39.4  The BHEL Engineer shall have full powers for removal of any or all of the 

materials brought to site by the Contractor which are not in accordance with 
the Contract specifications or do not conform in character or quality to 
samples approved by him.  In case of default on the part of the Contractor in   
removing rejected materials, the Engineer shall be at liberty to have them 
removed by other means.  The BHEL Engineer shall have full powers to 
procure other proper material to be substituted for rejected materials and in 
the event of the Contractor refusing to comply; he may cause the same to be 
supplied by other means. All costs, which may attend upon such removal and 
/ or substitution, shall be borne by the Contractor.  

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees 

against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any 
royalties or other charges which may be payable in respect of any article or 
material or part thereof included in the Contract. In the event of any claim 
being made or action being brought against BHEL or any agent, servant or 
employee of BHEL in respect of any such matters as aforesaid, the Contractor 
shall immediately be notified thereof, provided that such indemnity shall not 
apply when such infringement has taken place in complying with the specific 
directions issued by BHEL but the Contractor shall pay any royalties or other 
charges payable in respect of any such use, the amount so paid being 
reimbursed to the Contractor only if the use was the result  of any drawings 
and / or specifications issued  after  submission of the tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in the 

Contract for any materials supplied by the Contractor other than those for 
which, as stated above, satisfactory proof has already been furnished, at the 
cost of the Contractor and the Contractor shall provide at his expense all 
facilities which the Engineer may require for the purpose. If no tests are 
specified in the Contract, and the Engineer requires such tests, the Contractor 
shall provide all facilities required for the purpose and the charges for these 
tests shall be borne by the Contractor only. The cost of materials consumed in 
tests shall be borne by the Contractor in all cases except when otherwise 
provided. 
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39.7  In addition the Contractor shall perform / submit at his own cost such tests / 
samples as may be required by the Engineer out of the materials used by the 
company except for the costs of materials used in such tests / samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply any 

other materials, such material may be supplied by BHEL, if available, at rates 
to be fixed by the Engineer along with prevailing departmental charges 
(current rate of 30%). BHEL reserve the right not to issue any material. The 
non-issue of such material will not entitle the Contractor for any 
compensation whatsoever either in time or in cost. 

   
39.9  Material required for the works, whether brought by the Contractor or 

supplied by BHEL, shall be stored by the Contractor only at places approved 
by the Engineer. Storage, theft insurance and safe custody of material shall be 
the responsibility of the contractor for all materials whether supplied by BHEL 
or brought by contractor for works. 

 
39.10 BHEL's officials concerned with the Contract shall be entitled at any time to 

inspect and examine any materials intended to be used in or on the works, 
either on the Site or at factory or workshop or other place(s) where such 
materials are assembled, fabricated, manufactured or at any place (s) where 
these are lying or from which these are being obtained and the Contractor 
shall give such facilities as may be required for such inspection and 
examination. 

 
39.11 All materials brought to the Site shall become and remain the properties of 

BHEL and shall not be removed off the Site without the prior written approval 
of the Engineer. But whenever the Works are finally completed and advance, if 
any, in respect of any such material is fully recovered, the Contractor shall, at 
his own expense, forthwith remove from the Site all surplus material originally 
supplied by him and upon such removal, the same shall re-vest in and 
become the property of the Contractor. 

 
39.12 It shall be the responsibility of the contractor to obtain prior approval of 

BHEL, regarding suppliers, type of electrodes etc. before procurement of 
welding electrodes / TIG wires. On receipt of electrodes at site these shall be 
subjected to inspection and approval by BHEL. The contractor shall inform 
BHEL details regarding type of electrodes, batch No., date of expiry etc. and 
produce test certificate for each lot / batch with correlation of batch / lot 
number with respective test certificate. Without valid test certificate, the use 
of welding electrodes is prohibited. 

 
39.13 All charges on account of Octroi, terminal or sales tax and other duties 

on materials obtained for the works from any source shall be borne by 
the contractor. 
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40.0  HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL 
  
40.1  Materials will be accounted only for permanent works and not for making 

templates, other temporary works, enabling works etc. and the same 
shall not be taken into account for purpose of material reconciliation for 
billable items. The coefficients for theoretical consumption of material 
shall be as per CPWD specifications. 

 
40.3 The contractor shall bear all other costs including the lifting, carting from 

issue points to works site/contractor’s stores, custody and handling etc. and 
return of surplus/ serviceable materials to Owner’s stores to be designated by 
the Engineer –in-charge and all expenditure will be made by the contractor. 

 
40.4 All steel shall be accounted in available lengths / shapes and no claims for 

extra payment on account of receipt of non-standard lengths/shapes will be 
entertained. For the purpose of billing and accounting only linear 
measurement will be taken and weight will be calculated as per the IS co-
efficient. The difference in unit weight as per IS and actual as issued, if any 
shall be to the contractor’s account and contractor shall quote the rates for 
corresponding item to take care of such difference. 

 
40.5 The theoretical weight of each bag of cement will be considered as 50 kg per 

Bag. No claim whatsoever shall be entertained on this. The weight of each 
consignment at suitable capacity of weighbridge, nearest to the plant shall be 
ensured in the presence of BHEL representative, if required, and ascertained 
by BHEL. Empty cement bags shall be the property of Contractor  

 
40.6  The Contractor shall maintain good stores for storing the cement and 

reinforcement steel and other bought out items. The flooring of the storage 
house, the clearance of cement bags from the side walls, etc., shall be as per 
the instructions of the Engineer-in-charge. 

 
40.7  The cement stores shall be open for supervision and verification by the 

Engineer-in-charge or his authorized representative by any time when the 
Engineer-in-charge feels the need to do so. 

 
40.8  In the case of steel materials if weight of consignment is not available it will be 

considered as received based upon linear measurement basis and the 
corresponding weight in such cases will be calculated as per Indian Standard. 
For the purpose of billing & accounting, only linear measurement will be 
taken and any difference in weight based on linear measurement & actual 
weight shall be to contractor’s account. Quoted price shall be deemed to 
include the above & the permissible wastage mentioned. No claim whatsoever 
shall be entertained on account of wastage & difference in weight as referred 
to above. 

   
40.9  Issue of stores material is subject to availability and the contractor shall not 

be entitled to any claim or compensation for non-supply or delay in supply 
under any circumstances. The material will be issued generally during the 
working hours. The Contractor shall bear all incidental costs including site 
lifting, carting from issue points to site / contractor's store, custody and 
handling etc no separate payment for such expenditure shall be made. 
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40.10 The Contractor will have to submit their design mix duly certified by technical 
institutes like IIT etc. or equivalent accredited laboratory for different grades of 
Concrete keeping in view the requirements stipulated in IS: 456, specifically 
regarding slump and Water Cement ratio and Specific Gravity of Materials 
brought to site as analysed in the laboratories. The design shall be used upon 
absolute volume method and theoretical consumption of Cement shall be 
worked out on this basis. For other than above designated mix Concrete 
items, the coefficients for consumption of cement shall be adopted as per 
CPWD practice. The theoretical consumption of cement thus worked out shall 
be binding upon the Contractor for reconciliation of Cement issued by the 
Owner. For any excess /under consumption based on these coefficients, the 
Contractor shall be penalised as per contract provisions. Though, permissible 
wastage specified shall be considered, while effecting penal recovery, no other 
allowance whatsoever shall be taken for reconciliation purposes 

   
40.12 The theoretical consumption of cement, reinforcement steel and structural 

steel required for the work will be calculated on the basis of approved 
drawings / joint measurements. In the case of Cement, the theoretical 
consumption shall be decided by the Engineer as mentioned above and his 
decision in this regard shall be final and binding on the Contractor. 
Reinforcement and structural steel shall be measured by weight in tones. The 
weight will be arrived at by multiplying the used length by the sectional 
weight. The sectional weight will be same as were applied at the time of issue. 
Standard hooks, cranks, bends and authorised laps, chairs, separator pieces 
etc. specified in drawing or instructed by engineer as required shall be 
measured and paid for. No payment shall be made for binding wires, spacer 
block etc. required for keeping the steel in position unless otherwise specified 
in the contract. No extra payment will be made for modification of already 
embedded reinforcement, if required due to faulty fabrication or placement.  

 
40.13 The contractor shall submit proper account of material / material 

reconciliation statement for the material drawn by him from stores (if any) 
with each RA bill.  Failing compliance of this requirement further issue of steel 
to the contractor may be suspended and no claim of compensation for delay in 
execution on this account shall be entertained. 

 
40.16 All excavated material shall remain the property of the BHEL. In case the 

Contractor wishes to utilize the boulders excavated by him during the excavation 
work at the site, the same may be issued to him at prevailing rates on the cost 
recovery basis as decided BHEL. 

 
42.0   EXECUTION OF WORK 
 
42.1  The work shall be executed in a workman like manner and to the entire 

satisfaction of the Engineer and as per technical specification issued with 
tender, IS codes, CPWD specifications as applicable. In case of conflict, the 
decision of the Engineer shall be final & binding. 

42.2  The Engineer will communicate or confirm his instructions to the Contractor 
in respect of the execution of the work in a "Work Site Order Book" 
maintained at his office and the Contractor shall visit this office daily and 
shall confirm receipt of such instructions by signing the relevant entries in 
this book. Such entries will rank as order or notices in writing within the 
intent and meaning of these conditions. 
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42.3 Only BHEL approved make of electrodes will be used. All electrodes shall be 

heated and dried in the electric electrode drying oven to the required 
temperature for the period specified by the Engineer before these are used in 
erection work. All welders shall have electrodes drying portable oven at the 
work spot. The electrodes brought to site will have valid manufacturing test 
certificate.  The test certificate will have co-relation with the lot no. / batch no. 
given on electrode packets. No electrodes will be allowed to be used in the 
absence of above requirement.  The thermostat and thermometer of electrode 
drying oven will be also calibrated and test certificate from Govt.  approved / 
accredited test house traceable to National / International standards) will be 
submitted to BHEL before putting the oven in use. Periodical calibration for 
the same shall also be arranged by the contractor within the finally accepted 
rates. 

 
42.4 Inspection and stage approval of all bought out items: Contractor at his 

own cost shall make necessary arrangements for the prior approval and 
stage inspections of the supplied bought out items as per requirement of 
FQP and as directed by the Engineer-in-charge of BHEL. These 
inspections can either be carried out at site or at the works as per 
decision of engineer-in-charge of BHEL without any extra claim from 
contractor towards such inspections. 

 
42.4  SETTING OUT 
 
42.4.1 All the works shall be set out to the true lines, grades and elevation indicated 

on the drawing. The contractor shall be responsible to locate and set out the 
works. Only one grid reference line and benchmark all be made available for 
setting out the works under the contract. This reference lines shall be used as 
datum for the works under the contract and the contractor has to establish 
for his work area at available points horizontal and vertical control points. The 
contractor shall inform BHEL well in advance of the times & places at which 
he wishes to do work in the area allotted to him so that suitable datum points 
established by him are checked by BHEL / Customer to enable the contractor 
to proceed with the works. Any work done without being properly located may 
be removed and / or dismantled by BHEL / Customer at Contractor’s 
expense. 

 
42.4.2 The Contractor shall at his own expense take all proper and responsible 

precautions to preserve and maintain these datum marks to its true position. 
In the event of these marks being disturbed or obliterated by accident or due 
to any other cause whatsoever, the same may be deemed necessary placed by 
BHEL / Customer at contractor's expenses.  

 
42.5   SITE DRAINAGE 
 
42.5.1 All water including sub-soil water which may accumulate on the Site during 

the progress of the works or in trenches and excavations, including monsoon 
period shall be removed by the contractor from the Site to the satisfaction of 
the Engineer. It will also be responsibility of the contractor to de-water all the 
foundation pits, trenches with suitable de-watering methods like, pumping 
out, well point system etc. considering the depth of water table at plant site. 
All such expenditure on de-watering shall be deemed to be included in quoted 
rates. 
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42.6   INSPECTION AND STAGE APPROVAL OF THE WORK 
 
42.6.1The owner or his duly authorised representative shall have at all reasonable 

times access to the contractor's premises or works and shall have the power to 
inspect drawings or any portion of the work, examine the materials and 
workmanship and shall have the authority to reject any work. This would be 
implemented through joint inspection by the representative of the owner and 
BHEL and in the form of joint protocols without any extra claims and loss of 
time and amount. 

 
42.6.2 All work embracing more than one process shall be subject to examination 

and approval at each stage thereof and the Contractor shall give due notice in 
writing to the Engineer when each stage is ready. In default of such notice 
being received, the Engineer shall be entitled to approve the quality and extent 
thereof at any time he may choose and in the event of any dispute; the 
decision of the Engineer thereon shall be final and conclusive. 

 
 
42.7   UNCOVERING AND MAKING GOOD 
 
42.7.1 The Contractor shall uncover any part of the Works and/or make openings in 

or through the same as the Engineer may from time to time direct for his 
verification and shall reinstate and make good such part to the satisfaction of 
the Engineer. If any such part has been covered up or put out of view after 
being approved by the Engineer and is subsequently found on uncovering to 
be executed in accordance with the Contract, the expenses of uncovering and 
/ or making opening in or through, reinstating and making good the same 
shall be borne by BHEL. In any other case all such expenses shall be borne by 
the Contractor. 

 
42.8   DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
42.8.1 The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 
small-scale drawings and figures dimensions in preference to scale and 
special conditions in preference to general conditions. 

 
42.8.2 Incase of discrepancies between schedules of quantities, the specification and 

/ or the drawings, the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 

 (b) Special conditions 
 

 (c) Drawings 
 

(d) Technical Specifications 
 

(e) General conditions of contract 
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If there are varying or conflicting provisions made in any one document 
forming part of the contract, the Engineer shall be the deciding authority with 
regard to the document. 

 
42.8.3 Any error in description, quantity in schedule of quantities or any omission 

there from shall not vitiate the contract or release the contractor from the 
execution of the whole or any part of the works comprised therein according to 
the drawings and specifications or from any of his obligations under the 
contract. 

 
42.8.4 If on check there are found to be differences between the rates given by the 

contractor in words and figures or in the amount worked out by him in the 
schedule of quantities and general summary, the same shall be adjusted in 
accordance with the following rules: 
 

 (a) In the event of discrepancies between description in words and figures quoted 
by a Tenderer, the lesser of the two will be treated as valid rate. 

 
     (b) In the event of an error occurring in the amount column of schedule of 

quantities as a result of wrong extension of the unit rate and quantity, the 
unit rate shall be regarded as firm and extension shall be amended on the 
basis of the rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward totals shall 

be corrected. 
 
     (d) The totals of various sections of bill of quantities amended shall be carried 

over to the general summary and the tendered sum amended accordingly. The 
tendered sum so altered shall, for the purpose of tender, be substituted for the 
sum originally tendered and considered for acceptance instead of the original 
sum quoted by the Tenderer. Any rounding of quantities or in sections of bill 
of quantities or in general summary, by the Tenderer, shall be ignored. 

 
 42.8.5 If neither drawing nor specification contain any mention of minor details of 

construction which in the opinion of the Engineer whose decision shall be 
final and conclusive, are reasonable and obviously and fairly intended for 
satisfactory completion of work, such details shall be provided by the 
contractor without any extra cost, as if they were specially mentioned and 
shall be deemed to be included in his scope. 

 
 42.9 SAFETY CODE  
 
 42.9.1 Besides provision with regard to safety under Clause 27, Contractor shall 

note that Explosives shall not be used on the work by contractor except with 
permission in writing of the Engineer and in manner and to the extent to 
which he has prescribed. Where explosives are used, the same shall be stored 
in a special magazine to be provided by and at the cost of the contractor who 
shall be liable for all damages, losses and injury to any person or property and 
shall be responsible for complying with all statutory obligations in this 
respect. Further, the contractor is required to provide proper Safety Net 
System wherever the hazard of fall from height is present as per instructions 
of BHEL Engineer at site. The safety net shall be duly tested and shall be of 
ISI mark and the nets shall be located as per site requirement to arrest or to 
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reduce the consequences of a possible fall of persons working at different 
heights. 

 
42.9.2 The contractor will be responsible for Health, Safety & Environment 

management at site for the construction activities to be carried out by them 
in accordance with requirements of BHEL 

 
42.9.3 Contractor shall arrange for following provisions of HSE  

1. Contractor has to maintain contact with local hospital having scanning & 
other modern medical facilities required during emergency. 

2. Contractor has to ensure pre employment medical check for all staff & 
workers. 

3. Contractor has to ensure that adequate minimum First Aid facilities with 
trained nurse & ambulance are available at work site for emergency 
purpose.. This emergency set-up of contractor should include, but not 
limited to, following 

 Male nurse (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 Stretcher 
 Trauma blanket 
 Medicines 
 Ambulance with operator. 
 
However, emergency First Aid facilities as available at BHEL Hospital, 

Jagdishpur can be utilized in case of emergency on chargeable basis 
 

 
42.10  NUISANCE 
 
42.10.1The Contractor shall not at any time do, cause or permit  any NUISANCE on 

Site or do anything which shall cause unnecessary disturbance or 
inconvenience to owners, tenants or occupiers of other properties near the 
Site and to the  public generally. 

 
42.11 MATERIAL OBTAINED FROM EXCAVATION  
 
42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall remain 

the property of BHEL and shall be disposed of as the Engineer may direct, at 
no extra cost. 

 
42.12    TREASURE, TROVE, FOSSILS etc. 
 
42.12.1 All fossils, coins, articles of value or antiquity and  structures and other 

remains or things of geological or archaeological interest discovered on the site 
shall be the absolute property of BHEL and the Contractor shall take 
reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such article or thing, shall immediately upon 
discovery thereof and before removal acquaint the Engineer with such 
discovery and carryout the Engineer's directions as to the disposal of the 
same. 

 
 



General Conditions of Contract                                  BHE/FP/CVL/16-17/01
  

Signature of Contractor  Signature of BHEL 
 Page 38 of 64 

 
42.13     PROTECTION OF WORKS 
42.13.1 Trees designated by the Engineer shall be protected from damage during the 

course of the Works and earth level. Where necessary, such trees shall be 
protected properly. 

 
42.13.2 The contractor shall provide and maintain at his own expense all lights, 

guards, fencing and watching when and where necessary or required by the 
Engineer for the protection of the Works or for the safety and convenience of 
those employed on the Works or the public. 

         
42.13.3 The contractor shall have total responsibility for protecting his works till it is 

finally taken over by the Engineer. No claim will be entertained by the 
Engineer for any damage or loss to the contractor's works and the contractor 
shall be responsible for the complete restoration of the damaged works to its 
original condition to comply with the specifications and drawings. Should any 
such damage to the contractor's works occur because of other party not 
under his supervision or control, the contractor shall make his claim directly 
with the party concerned. The contractor shall not cause any delay in the 
repair of such damaged works because of any delay in the resolution of such 
disputes. The contractor shall proceed to repair the work immediately and no 
cause thereof will be assigned pending resolution of such disputes. 

 
42.13.4 Contractor shall be fully responsible for the security of his workmen/ 

employees/ associates/all kinds of materials deployed by the contractor / 
tools and plants. Contractor shall also be responsible for the security of all 
the executed works, under execution works and completed works till the 
period it is fully taken over by BHEL. 

 
42.14  RECORD FOR MATERIALS CONSUMED 
 
42.14.1 The contractor shall maintain and furnish to the Engineer the RECORD OF 

MATERIALS consumed in the works for each activity. The statement showing 
the theoretical vis-à-vis actual consumption of specified materials, such as 
structural /reinforcement steel, cement, bitumen, lead, paint etc., shall be 
enclosed along with the Running Bills submitted by the contractor. 
Contractor has to also furnish the test results of the materials used in the 
work as per IS specifications. 

42.15 PROTECTION OF EMBEDMENTS BOLTS ETC. 
 
42.15.1 The contractor shall ensure proper protection to the satisfaction of the 

Engineer, of all bolts, inserts, embedments etc.  from weather etc/ by 
greasing, rapping them with gunny bags or canvas or by any other means as 
directed by Engineer.  Cost of such protections shall be deemed to be 
included in the rates quoted for the item. 

 
 42.16 CLEARANCE OF SITE AND REPAIRS. 
 
42.16.1 Contractor has to clear the site / area where mechanical and electrical 

erection work is to be commenced / or in progress. The contractor shall 
remove construction materials and equipment lying in the vicinity and 
causing obstruction in the erection work within 24 hrs notice. In case, he 
fails to clear the site, this will be done at his risk & cost by BHEL. 
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42.17  QUALITY ASSURANCE 
 
42.17.1The contractor has to establish / arrange at site the field testing facilities for 

testing of civil construction materials and concrete cubes for ensuring the 
proper quality, grade and strength of the materials used in the construction in 
line with approved field quality check list of BHEL. Contractor has to submit 
detailed report for testing of all material used etc. All testing shall be done as 
per IS code specifications/ BHEL's quality plan. If further test is required by 
the engineer to be carried from outside laboratory, the cost of the same shall 
be borne by the contractor. 

 
 42.18 COMPLETION OF WORK 
 
42.18.1 The works shall be completed to the entire satisfaction of the Engineer and 

in accordance with the completion schedule as specified in the Contract, and 
all unused stores and materials, tools, plant, equipment, temporary 
buildings, site office, labour hutments and other things shall be removed and 
the site and work cleared of rubbish and all waste materials and delivered up 
clean and tidy to the satisfaction of the Engineer at the Contractor's 
expenses. 

 
42.18.2 BHEL shall have power to take over from the Contractor from time to time 

such sections of the work as have been completed to the satisfaction of the 
Engineer. Such work however shall not be treated as have been completed 
until the extra works are executed to the satisfaction of Engineer. The 
Guarantee period shall commence only after handing over of the entire 
works. 

 
42.18.3 The Engineer shall certify to the contractor the date on which the work is 

completed and the date thereof. 
 
 42.19  RECORDS AND MEASUREMENTS 
 
42.19.1 All items having a financial value shall be entered in BHEL measurement 

Book so that a complete record is obtained of all works performed under the 
Contract. 

 
42.19.2 Lump sum omissions will be entered for deduction. Measurement shall be 

restricted to that required to ascertain the financial liability of BHEL under 
the contract. 

 
42.19.3 Work, which fails to be measured in details, shall be measured physically 

without reference to any local custom that may obtain excepting where it may 
otherwise be directed in the tender documents. The measurements shall be 
taken jointly by any person duly authorised on the part of BHEL and by the 
Contractor. 

         
42.19.4 The Engineer shall give reasonable notice in writing to the Contractor of 

appointment for measurement. 
 
42.19.5 The Contractor shall, without extra charge, provide assistance with 

appliances and other things necessary for measurement and shall bear all 
the cost of measurement of his work. 
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42.19.6 Measurement shall be entered in BHEL Measurement Book and signed and 

dated by both parties each day at the site on completion of measurement. If 
the Contractor objects to any of the measurements recorded on the behalf of 
BHEL, a note to that effect will be made in BHEL Measurement Book or 
against the item or items objected to and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 

 
42.19.7 If, as a result of such objection, it becomes necessary to re-measure the 

work wholly or in part the expense of such re-measurement shall be borne by 
the contractor. 

 
42.19.8 If the Contractor's representative fails to attend when required, the Engineer 

shall have power to proceed by himself to take measurements and in that 
case these measurements shall be accepted by the Contractor as final. 

 
42.19.9 The Contractor shall, once in every month, submit to the Engineer details of 

his claims for the work done by him up to and including the previous month 
which are not covered by this Contract Agreement in any of the following 
respects: 

 
(a)Deviation from the items and Specifications provided in the Contract 

documents. 
 
 (b) Extra items/new items of work. 
 
 (c) Quantities in excess of those provided in the Contract Schedule. 
 
 (d) Items in respect of which rates have not been settled. 
 

43.0 METHOD OF MEASUREMENT 
 
43.1  Method of measurements shall be as per standard specifications included in 

the tender. For other items measurements shall be as per relevant IS Codes. 

        
44.0   DEVIATION 
 
44.1  The Contractor shall not make any alteration in, addition to or omission from 

the work as described in the tender documents except in pursuance of the 
written instructions of the Engineer. No such deviation from the work 
described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Engineer in writing and 
incorporated in the Contract. 

 
44.2  The Engineer may deviate, either by way of addition or deduction, from the 

work so described, provided that the Contract sum be not thereby varied on 
the whole by more than the percentage set out in the tender documents. The 
value of all additions and deductions shall be added to or deducted from the 
Contract sum.  (Whenever the Engineer intends to exercise such a right his 
intentions shall specify the deviations which are to be made, the lumpsum 
assessment or the proposed basis of payment, the extra time allowed, if any, 
and the date for completion of the entire contract). Any objection by the 
contractor to any matter concerning the order shall be notified by him in 
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writing to the Engineer within seven days from the date of such order, but 
under no circumstances shall the work be stopped (unless so ordered by the 
Engineer) owing to differences or controversy that may arise from such an 
objection. In the absence of such a notification of objection by the Contractor, 
he will be deemed to have accepted the order and the conditions stated 
therein. 

        
45.0   VALUATION OF DEVIATIONS 
 
        Rates for deviated items or new items of work shall be as follows: 
 
45.1  If the rates for the additional, altered or substituted work are specified in the 

Contract for the work, the Contractor is bound to carry out the additional, 
altered or substituted work at the same rates as are specified in the Contract 
for the work.   

 
45.2  If the rates for the additional, altered or substituted work are not specifically 

provided in the Contract for the work, the rates will be derived from the rates 
for a similar class of work as are specified in the Contract for the work.  

 
45.3  If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in above clauses the rate for such part or 
parts will be determined by the Engineer on the basis of prevailing market 
rates when the work was done and the decision given in this behalf shall be 
final and binding on the Contractor. Rate analysis will be worked on CPWD 
manual of rate analysis as guidance.  

 
45.4   If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in above clauses, then the contractor shall 
within 7 days of the date of receipt of order to carry out the work inform the 
Engineer of the rate at which it is his intention or charge for such class of 
work, supported by analysis of the rate or rates claimed, and the Engineer 
shall determine the rate or rates on the basis of prevailing market rates and 
pay the Contractor accordingly. However, the Engineer, by notice in writing, 
will be at liberty to cancel his order to carryout such class of work and 
arrange to carry it out in such manner, as he may consider advisable. But 
under no circumstance the Contractor shall suspend the work on the plea of 
non-settlement of rates falling under the clause or claim any compensation on 
that account.  Elements of profit, overheads, supervision and establishment 
charges, depreciation and maintenance will be taken as 15% over direct cost. 

 
46.0   COMPLIANCE TO REGULATIONS AND BYELAWS 
 
46.1 The Contractor shall conform to the provisions of any statute relating to the 

work and regulations and bylaws of any local authority and of any water and 
lighting Companies or Undertaking with whose system the work is proposed to 
be connected. He shall, before making any variation from the drawings or the 
specifications that may be necessitated for such connections give the 
Engineer, notice specifying the variation proposed to be made and the reasons 
therefore and shall not carryout any such variation until he has received 
instructions from the Engineer in respect thereof. The Contractor shall be 
bound to give all notices required by statute, regulations or bye-laws as 
aforesaid and to pay all fees and taxes payable to any authority in respect 
thereof.  
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47.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
47.1    BHEL shall provide limited open space for office and store/ workshop at site 

free of rental charge as and where made available.  It is the responsibility of 
the contractor to develop the space for construction of office sheds, to provide 
all utilities like electricity, drinking water etc., as a part of his scope of work 
within the accepted rates. Contractor shall make water arrangement from the 
water pipe line of local network area. Contractor shall be responsible for 
providing all necessary facilities like residential accommodation, transport, 
electricity, water, medical facilities etc. as required under various labour laws 
and statutory rules and regulations framed there under to the personnel 
employed by him. 

 
 Contractor shall make his own arrangement of power through DG sets for 

construction purposes in the initial stages. 
Electric power for office and workshop depending upon availability will 
be provided on chargeable basis based upon prevailing rates at one point 
within the plant premises at a distance upto 500 meters and as decided by 
BHEL. Further distribution will have to be made by contractor. The Contractor 
at his own cost shall install the calibrated Energy meter with specified current 
transformers and TPN switches   for the electricity metering. 
 
All wiring must comply with local regulations and will be subject to Engineer’s 
inspection and approval before connecting supply. Required calibrated energy 
meter for measurement of power consumed has to be arranged / installed by 
Contractor at his cost. Non-availability of power supply from BHEL source 
shall not be an excuse for delay in completion of work. Sufficient DG sets 
have to be arranged by the contractor in case of non- availability/ 
interrupted power supply from BHEL. 
 
The Contractor shall not effect any change in the temporary installation 
unless permission is obtained from BHEL or their authorized representatives. 
Contractors are requested to take above into account while quoting. The 
Contractor confirms that unit rates quoted above take care of such variation 
during execution stage. 

 
47.2 The land along with facilities e.g water, sanitation and electricity etc  and 

lease rent for labour colony shall be arranged by the contractor himself near 
to the site.  

47.3 On completion / termination of the work, the Contractor shall remove all 
temporary structure built by him and restore the land in its original condition 
and the land shall be handed over to BHEL. The Contractor at his cost shall 
remove debris generated from demolition of temporary structure. If the 
contractor fails to give vacant possession of the land as aforesaid in the 
original condition BHEL reserves the right to withhold payment of Contractors 
bill till handing over of the vacant possession of the land and contractor shall 
be liable to pay compensation determined by BHEL for such unauthorised 
occupation of land. The compensation shall be recovered from the bills of 
contractor, without any notice.  
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47.4  Provision of distribution lines of power from the central points to the required 
place with proper distribution boards observing the safety rules laid down by 
the authorities of the state shall be done by the contractor, supplying all the 
materials like cables, distribution board, switch boards, TPN, CBS, ELCBS/ 
MCCBS / Copper / Brass clamps, copper conductor, change over switches 
pipes etc. at his own cost. If any failure is caused in supply of the power and 
water, it is the responsibility of the contractor to make alternate arrangements 
at his cost. The contractor shall adjust his working shift / hours accordingly 
and deploy additional manpower if necessary so as to achieve the targets.  

 
47.5  In case of power cuts / load shedding no compensation for idle labour or 

extension of time for completion of work will be given to contractor.  
 
47.6  Adequate lighting facilities such as flood lamps, hand lamps and area lighting 

shall be arranged by the contractor at the site of construction, contractor's 
material storage area etc. within finally accepted rates.   

 
47.7 No claim for damages will be entertained by BHEL on account of interruptions 

of water supply or limitation of quantity of water as aforesaid or on account of 
the water so taken being not fit for construction purposes or on any other 
account in connection with such water supply.    

 
47.8 Construction water on chargeable basis shall be supplied by BHEL at lump 

sum rent of Rs 2000/- per month at a single point within a distance of 500 
meter from the battery limit. The construction water shall be ground water. 
The Contractor shall make his own arrangements to lay and maintain 
necessary distribution lines at his own cost.  Alternatively, contractor can 
himself arrange for construction water by providing suitable bore well 
within the quoted rates at location approved by BHEL and in such case 
BHEL shall not arrange for construction water for the contractor. 

 
47.9 In the event of poor or interrupted water supply by BHEL at site, the 

contractor then has to make his own arrangement for uninterrupted 
construction water supply so that work doesn't get affected. This arrangement 
of water supply shall be without any extra cost to BHEL. 

 
47.9  The Contractor should make arrangements for storage of sufficient quantity of 

water to meet his requirement of two days in well-built water storage tanks 
with covered tops. The Contractor shall ensure that there is no wastage of 
water. The contractor shall obtain prior approval of BHEL of the distribution 
scheme before laying the pipelines.    

 
47.10 The Contractor shall during the progress of the work, provide, erect and 

maintain at his own expenses all necessary temporary workshops, stores, 
consumables, offices, etc. required for the proper and efficient execution of the 
work. The planning, setting and erection of these buildings shall have the 
approval of the Engineer and the Contractor shall at all times keep them tidy 
and in a clean and sanitary condition to the entire satisfaction of the 
Engineer.   

 
47.11 On completion of work or as and when required by BHEL, all the temporary 

buildings, structures, pipe lines, cables etc. shall be dismantled and leveled 
and debris shall be removed as per instruction of BHEL by the contractor at 
his cost.  In the event of his failure to do so, same will be got done by the 
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Engineer and expanses incurred shall be recovered from the contractor along 
with prevailing overhead. The decision of BHEL Engineer in this regard shall 
be final.   

 
47.12  No residential facilities shall be provided by BHEL for contractor's 

employees/ workmen and associated agencies. 
 
47.12  Gate Passes:  

It is the responsibility of the contractor to arrange gate pass for all his 
employees,   T & Ps etc. Necessary coordination with security officials is the 
responsibility of the contractor. Contractor shall follow all the laid down 
procedures for obtaining these gate passes. Contractor shall arrange to receive 
necessary permits for working beyond normal working hours, working on 
holidays and during night. 

 
48.0  PROGRESS REPORTING 
48.1  Contractor is required to draw mutually agreed monthly programme in 

consultation with BHEL well in advance. Contractor shall ensure achievement 
of agreed programme and shall also timely arrange additional resources 
considered necessary at no extra cost to BHEL. 

 
48.2  Weekly progress review meetings will be held at site during which actual 

progress during the week vis-a-vis scheduled programme shall be discussed 
for actions to be taken for achieving targets. Contractor for discussions shall 
also present the programme for subsequent week. The contractor shall 
constantly update / revise his work programme to meet the overall 
requirement. All quality problems shall be discussed during above review 
meetings. Necessary preventive and corrective action shall be discussed and 
decided upon in such review meetings and shall be implemented by the 
contractor in time bound manner so as to eliminate the cause of non-
conformities.  

 
48.3  The contractor shall submit weekly and monthly progress reports, materials 

reports, consumables report and other reports as per proforma considered 
necessary by the Engineer.  

 
48.4  The progress report shall indicate the progress achieved against planned , 

with reasons indicating delays , if any, and shall give the remedial actions 
which the contractor intends to take to make good the slippage or lost time , 
so that further works again proceed as per the original programme and the 
slippages do not accumulate and effect  the overall programme.  

 
48.5 The daily manpower reports shall clearly indicate the manpower deployed, 

category-wise specifying also the activities in which they are engaged.  
48.6 Contractor shall submit periodical reports in respect of the following aspects 

of operation: 
 Consumption of construction power. 
 Daily Manpower report 
 Progress report- daily, weekly and monthly 
 Field Quality checks carried out.-report 
 Field calibration reports 
 HSE reports 
 Accident/ unfortunate mishap report 
BHEL at site shall inform formats for these reports 
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49.0   DRAWINGS AND DOCUMENTS 
 
49.1  The detailed drawings, specifications available with BHEL engineers will form 

part of this tender specification. These documents will be made available to 
the contractor during execution of work at site. The contractor will also ensure 
availability of all drawings / documents at work place.  

 
49.2  Necessary drawings / documents by BHEL to carry out the construction work 

will be furnished to the contractor by BHEL (except those proposed to be 
prepared by contractor, as mentioned in this contract, if any) on loan which 
shall be returned to BHEL Engineer at site after completion of work. 
Contractor shall ensure safe storage and quick retrieval of these documents.    

 
49.3  The contractor shall maintain a record of all drawings and documents 

available with him in a register as per format given by BHEL Engineer. 
Contractor shall ensure use of pertinent drawings / data / documents and 
removal of obsolete ones from work place and return to BHEL.   

 
49.4  The data furnished in various annexure enclosed with this tender specification 

are only approximate and for guidance. However, the change in the design and 
in the quantity may occur as is usual in any such large scale of work.    

 
49.5  Should any error or ambiguity be discovered in the specification or 

information the contractor shall forthwith bring the same to the notice of 
BHEL before commencement of work.  BHEL's interpretation in such cases 
shall be final and binding on the contractor.  

 
49.6 Deviation from design dimensions should not exceed permissible limit. The 

contractor shall not correct or alter any dimension / details, without specific 
approval of BHEL. 

 
 
50.0    DELAY AND EXTENSION OF TIME    
 
50.1 The Contractor shall not be allowed any time extension of completion except 

in the following cases: 
 

(a) Force majeure conditions 
 
(b) Major changes or substantial addition to work ordered by the BHEL adversely 

affecting the completion time. 
 

(c) Any other circumstance of any kind whatsoever which may occur making the 
contractor entitled to an extension of time which, however, shall be in the 
absolute discretion of BHEL. By reason of any other cause, which in the 
absolute discretion of the Engineer is beyond the Contractor's control, then in 
any such case, the Engineer (or higher authority) may make fair and 
reasonable extension in the completion dates of the individual items of work 
or the Contract as a whole. Such extension, which will be communicated to 
the Contractor by the Engineer in writing, shall be final and binding on the 
Contractor.  No other claim in this respect for compensation or otherwise 
howsoever is admissible. Upon the happening of any such event causing 
delay, the Contractor shall immediately give notice thereof in writing to the 
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Engineer but shall nevertheless use constantly his best endeavor to prevent or 
make good the delay and shall do all that may reasonably be required to the 
satisfaction of the Engineer to proceed with the work. 

 
The Contractor, upon happening of any such event shall immediately present 
the case. The request for extension of time shall be submitted by the 
Contractor in writing and based on the merit the case shall be considered. 
 
The contractor shall not be eligible for any time extension on account of delay 
in procurement of materials.   
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of 

Partnership, please mention    percentage shares 
and amounts). 

 
2.  Quantum of business done during last three 

financial years.                   i) Rs. 
ii) Rs. 
iii) Rs. 

 
3.  Value of fixed Assets of the business in last three 

years.     i) Rs. 
ii) Rs. 
iii) Rs. 

4. Name, address and email ID of the Bank and 
Account No:  

 
5.  Guarantee limits (if any) enjoyed by the firm. 
 
6.  Over draft limits (if any) enjoyed by the firm. 
 
7.  Please enclose   audited profit and    loss account 

and balance sheet for last 3 years (indicate no of 
sheets). 

 
8.  Certificate from Scheduled Bank to prove 

Contractor's    financial   capacity         to 
undertake the work duly indicating   the 
financial limits the tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by auditors/ Chartered 
Accountant/ Bank as may be applicable. 
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ANNEXURE-B 
 

NON DISCLOSER AGREEMENT 
 

Memorandum of Understanding 
 
BHEL, CSU & FP is committed to information security management system as 

per information security policy. 
 
M/s .............................................., providing....................................... 
................................................................................................service to 

BHEL, CSU & FP hereby undertakes to comply with the following in line with 
information security policy of BHEL, CSU: 

 
• To maintain confidentiality of documents & information used during the 

execution of the contract. 
• The documents & information shall not be revealed to or shared with third party 

in a manner which is detrimental to the business interest of BHEL, CSU. 
 
 
 

(                                 )     (    )
                                      
M/s BHEL, CSU & FP      M/s.............................  



General Conditions of Contract                                  BHE/FP/CVL/16-17/01
  

Signature of Contractor  Signature of BHEL 
 Page 49 of 64 

ANNEXURE - C 
ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 

S. No. Agency by 
whom 

awarded 

Location 
of Project 

Particular
s of work 
awarded 

Scope of 
work & 
tonnage 

Date of 
award 

Contract 
value 

1 2 3 4 5 6 7 
For BHEL 

For 
Others 

      

%age 
work 

complete
d and 

due date 
for 

completio
n 

Date of 
completio
n if job is 
already 

over 

No. of 
skilled / 
unskilled 
workers 
deployed 
at peak 

No. of 
Engrs. & 
superviso

rs 
deployed 
at peak 

Details of major T&P 
like cranes, Tractor 
Trailors, winches, 

welding Mcs,  
excavators, dumpers 
batching plants etc 

supplied 

Consum
ables by 
whom 

By 
contracto

r 

By other 
agency 

8 9 10 11 12 13 14 
 
 
 
 
 
 
 
 
 
 
 

      

 
(SIGNATURE OF TENDERER) 
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ANNEXURE - D 
 

DECLARATION SHEET 
 
I, __________________________________________ hereby certify that, all the information 

and data furnished by me with regard to this Tender Specification 

No._____________________________________ true and complete to the best of my 

knowledge.  I have gone through the specification, conditions and stipulations in 

detail and agree to comply with the requirements and intent of specification.  

 

I, further certify that I am the duly authorized representative of the under mentioned 

tenderer and a valid power of attorney to this effect is also enclosed. 

 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `E' 

 
 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 
NOTE: Tenderers are requested to fill in the following details and no column should 
be left blank 
 
 

1 Name and address of the tenderer  

2 Mobile Number & Email-ID  

3 Phone No.  (Office) / Fax No.   

4 Name & designation of the official of 
the tenderer to whom all the 
references shall be made. 

 

5 Tenderer's proposal No.  & date  

6 Whether EMD submitted (By cash/ 
bank draft)     

by.......... 

7 Validity of offer/ rates quoted for six 
months from the date of opening of 
tender 

Yes/No 

8 Financial Status as per Clause 11.1 
(in the format  as per Annexure-A) 

Yes/No 

9 Income tax Clearance certificate as 
per Clause 11.2, Details of PAN, 
VAT/ Sales tax registrations 

Yes/No 

10 Details of experience as per clause 
11.3 (in the format as per Annexure-
C) 

Yes/No 

11 Attested copy of power of attorney as 
per clause 11.4 

Yes/No 
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12 Details about type of the firm as per  
clause 11.5 

Yes/No 

13 Declaration sheet as per clause 11.6 
(in the format as per Annexure-D) 

Yes/No 

14 Details of PF no. (as per Cl 11.9) Yes/No 

15. Non-Disclouser agreement as per 
Annex-J 

Yes/No 

16. Monthwise manpower deployment 
plan as per Annex-H 

Yes/No 

17. Status of T & Ps  and monthwise T 
& P deployment plan as per Annex-I 

Yes/No 

18. BHEL may decide to process the 
price bids  through Reverse 
Auction(RA). Vendor to give their 
confirmation for participation. 

Yes/No 

19 Service tax have been quoted 
separately in the price bid at it’s 
relevant item  

Yes/No 

20 E-payment format duly filled in 
along with copy of PAN and 
cancelled cheque 

Yes/No 

 
 
Date ___________ (SIGNATURE OF TENDERER) 
WITH STAMP 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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ANNEXURE - F 
 

CONTRACT AGREEMENT 
(To be issued on non- judicial stamp paper of appropriate value) 

 
Agreement No and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT 
HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its 
Registered Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called 
BHEL) of the ONE PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state 
that they have acquired and possess extensive experience in the field of ----------------
----------------------------------------------------------------------------------------- 
And Whereas in response to an Invitation to Tender No. ------------------------ issued 
by BHEL for execution of ---------------------------------------------------------- the 
contractor submitted their offer  No.----------------------------------dated ------------------
----------And whereas BHEL has accepted the offer of the Contractor on terms and 
conditions specified in the Letter of Intent No.------------------------------dated ----------
--read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties 
as follows: 
 
1.    That the contractor shall execute the work of -------------------------------------and 

more particularly described in Tender Specification No --------------------
including Drawings and Specifications (hereinafter called the  said works) in 
accordance with and subject to terms and conditions contained in these  
presents, instructions to Tenderers, General Conditions of Contract, Special 
Conditions, Annexures, Letter of Intent dated -------------and such other 
instructions, Drawings, Specifications given to him from time to time by BHEL. 

 
 
2.    The Contractor is required to furnish to BHEL Security deposit in the form of 

cash/ approved securities/ Bank  Guarantee valid upto ----------------- for a 
sum of Rs.------------------------- towards satisfactory performance and 
completion of the Contract. 
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3.     The Contractor has furnished a Bank Guarantee bearing no.-----------------dated 

-----------------for a sum of Rs.------------------executed by ----------------------------
---------------------- in favour of BHEL towards Security Deposit valid upto --------
- 

OR 
 
        The Contractor has furnished to BHEL an initial Security Deposit of Rs.----------

------in the form of cash / approved Securities/ B.G No.------------------ dated ---
--------- for Rs.------------executed by ----------------------------------- in favour of 
BHEL valid upto -------------- and has agreed for recovery of the balance security 
deposit by BHEL @ 10% of the value of work done from each running bill till the 
entire Security Deposit is recovered. 

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.-----
(Rs.----------- vide Bank  draft No.----------------dated ---------------and by 
adjusting EMD of Rs.----------submitted vide Bank draft No.------------------- dt.--
-------) and has agreed for recovery of balance Security  Deposit by          BHEL 
@ 10% of the value of work done from each running bill till the entire security 
deposit is recovered.  

  
4.  The Contractor hereby agrees to extend  the validity of the Bank Guarantee for 

such further period or periods as may be required by BHEL and if the 
Contractor fails to obtain such extension(s) from the Bank, the Contractor, shall 
pay forthwith or accept recovery of Rs.--------- from the bills in one installment 
and the contractor further agrees that failure to extend the validity of the Bank 
Guarantee or failure to pay the aforesaid amount in the manner specified above 
shall constitute breach of contract. In addition to above, BHEL shall be entitled 
to take such action as deemed fit and proper for recovering the said sum of Rs.-
-------. 

 
OR 
 

In case the contractor furnishes the bank guarantee at a later date the 
contractor hereby agrees to extend the validity of bank guarantee for such 
further period  or periods as may be required by BHEL and if the contractor 
fails to obtain such extension(s) from the bank, the contractor shall pay 
forthwith or accept recovery of the amount of bank guarantee given in lieu of 
security deposit from the bills in one installment and the  contractor further 
agrees that failure to extend the validity of bank guarantee or failure to pay the 
aforesaid amount in the manner specified above shall constitute breach of 
contract.  In addition to above, BHEL shall be entitled to take such action as 
deemed fit and proper for recovering the said sum. 
 

5.    That in consideration of the payments to be made to the Contractor by BHEL in 
accordance with this Agreement the Contractor hereby covenants and  
undertakes with BHEL that they shall execute, construct, complete the works in 
conformity, in all respects, with the terms and conditions specified in this 
Agreement and the documents governing the same. 
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6.  That the Contractor shall be deemed to have carefully examined this Agreement 
and the documents governing the same and also to have satisfied himself as to 
the nature and character of the Works to be executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the said 

works to the entire satisfaction of the Engineer or such other officer authorised 
by BHEL, within the agreed time schedule, the time of completion being the 
essence of the Contract. 

 
8.   That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, 

pay to him during the progress of the said works such sum as determined by 
BHEL in accordance with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from ------- the 

date on which the letter of intent has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall be 

recoverable from or payable by the Contractor,  the same may be deducted in 
the manner as set  out in the General Conditions of Contract or other 
conditions governing this Agreement. 

11.  That all charges on account of Octroi, Terminal and other taxes including sales 
tax or other duties on material obtained for execution of the said works shall be 
borne and paid by the Contractor. 

 
12.  That BHEL shall be entitled to deduct from the Contractor's running bills or 

otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13.  That BHEL  shall be further entitled to recover from the running bills of the 

Contractor or otherwise such sum as may be determined by BHEL from time to 
time in respect of consumables supplied by BHEL, hire charges for tools and 
plants issued (Where applicable) and any other dues owed by the Contractor. 

  
14. That it is hereby agreed by and between the parties that non- exercise, 

forbearance or omission of any of the powers conferred on BHEL  and /or any of 
its authorities will not in any manner constitute waiver of the conditions hereto 
contained in these presents and the liability of the Contractor with respect to 
compensation payable to BHEL or Contractor's obligations shall remain 
unaffected. 

 
 
15.  It is clearly understood by and between the parties that in the event of any 

conflict between the Letter of Intent and other documents governing this 
Agreement, the provisions in the Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
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5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.              a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS      (For and on behalf of BHEL) 
 
1. 
 
 
2. 
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Annexure-G 
 

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE  
This deed of Guarentee made this ............................day of ...................... two 
thousand and .............. by ...........................(Bank)  herein after called the " The 
Guarantor" ( which expression shall unless repugnant to the context or meaning 
thereof be deemed to include it's successors and assigns ) in favour of M/s Bharat 
Heavy Electricals Limited ( A Govt. of India Undertaking) a company incorporated 
under the Companies Act, 1956, having it's registered office at BHEL House , Siri 
Fort, Asiad, New Delhi- 110049 through it's unit at Jagdishpur, distt, Sultanpur ( 
UP) herein after called " The Company" ( which expression shall unless repugnant to 
the context or meaning thereof by deemed to include it's successors and assigns) 

 
 WHEREAS ................................................................(herein after referred to 
as the Contractor) have entered into contract arising out of Letter of Intent no. 
........................ dt.....................( herein after referred to as "the contract")  for the 
construction of .............................. with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall 
furnish to the company a sum of Rs.................................( Rupees 
....................................................................) towards security deposit for due and 
faithful performance of the contract in the form and manner specified therein . 
 
 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the Contractor and the 
Guarantor, the Guarantor has agreed to give the Guarantee as hereinafter mentioned 
in favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful 
performance, observance or discharge of the Contract by the contractor and further 
unconditionally and irrevocably undertake to pay to the Company without demur 
and merely on a demand, to the extent of Rs.....................( 
Rupees...........................................................................................) against any 
claim by the company on them for any loss , damage, costs, charges and expenses 
caused to or suffered by the company by reasons of the contractor making any 
default in the performance, observance or discharge of the terms, conditions, 
stipulations or undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been 
committed by the contractor in the performance, observance or discharge of any of 
the terms, conditions, stipulations or undertakings or any one of them as contained 
in the contract and/ or as to the extent of loss, damage, costs, charges and expenses 
caused to or suffered by the company by reason of the contractor making any default 
in the performance, observance or discharge of any of the terms, conditions, 
stipulations or undertakings or any one of them shall be conclusive and binding on 
the Guarantor irrespective of the fact whether the contractor admits or denies the 
default or questions the correctness of any demand made by the company in any 
Court, Tribunal or Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the 
liability of the Guarantor under this Guarantee, from time to time to vary any of the 
terms and conditions of the contract or extend time of performance by the contractor 
or to postpone for any time and from time to time any of the powers exercisable by it 
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against the contractor and either enforce or forebear from enforcing any of the terms 
and conditions governing the contract or securities available to the company and the 
Guarantor shall not be released from it's liability under these presents by any 
exercise by the company of the liberty with reference to the matters aforesaid or by 
reasons of time being given to the contractor or any other forbearance act or 
commission on the part of the company or any indulgence by the company to the 
contractor or any other matter or thing whatsoever which under the law relating to 
surities would, but for this provision have the effect of so  releasing the Guarantor 
from it's liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the 
performance of the contract and it's claim satisfied or discharged and till the 
company certifies that the terms and conditions of the contract have been fully and 
properly carried out by the contractor accordingly discharges this Guarantee, subject 
however, that the company shall have no claim under this Guarantee 
after....................  i.e, ( the present date of validity of Bank Guarantee unless the 
date of validity of this Bank Guarantee is further extended from time to time, as the 
case may be ) unless a notice of the claim under this Guarantee has been served on 
the Guarantor before the expiry of the said period in which case the same shall be 
enforceable against the Guarantor not withstanding the fact that the same is 
enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is 
in force except with the previous consent of the Company in writing and agrees that 
any liquidation or winding up or insolvency or dissolution or any change in the 
constitution of the contractor or the Guarantor shall not discharge the Guarantor's 
liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor 
before proceeding against the Guarantor and the Guarantee herein contained shall 
be enforceable against them not withstanding any security which the company may 
have obtained or obtain from the Contractor shall at the time when proceedings are 
taken against the Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the 
Guarantee is restricted to Rs ............................ ( 
Rupees.............................................................................................). Our guarantee 
shall remain in force un till..........................., i.e, ( the present date of validity of 
Bank Guarantee unless the date of validity of this Bank Guarantee is further 
extended from time to time ) unless a claim or demand under this guarantee is made 
against us on or before............................we shall be discharged from our liabilities 
under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this document shall only be 
enforced or settled in the courts having jurisdictions at Jagdishpur, Distt. Sultanpur 
(U.P.) only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee 
and the executants have full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the 
..........................................................................(Bank) has hereunto set and 
subscribed it's hand the day, month and year first, above written, 
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Signed for and on behalf of the Bank 
 
( Signatory No,..................................) 
 
 
WITNESSES 
 
1. Name and Address 
 
 
2.  Name and Address 
 
Notes: 
1. The above BG shall be executed on the non-judicial stamp papers of adequate 

value procured in the name of the bank in the state where the bank is located. 
2. The above BG is required to be sent by the executing bank directly to BHEL at 

the address where tender is submitted/ accepted under seal cover. 
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         Annexure- H 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 

 
S.NO. Category     No. of persons                                       Months  

        Available on rolls      (indicate No. of persons to be deployed  in 
each month) 

                              of the organization 
 
           1st  2nd 3rd 4th 5th 6th   

  
and so on 

 
1. 
 
2. 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
Total 
 
 
 
 
 
 
 
 

    
 (Signature of tenderer) 
                   With Stamp 
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 Annexure- I 

(A) STATUS OF TOOLS & PLANTS : 
 
 
S. No.  Name of         Quantity Registration No     Documents          Present        

Quantity to  
Equipment    Owned wherever               enclosed for              Location     
be deployed 

Applicable              proof of                    for this job 
                                      Ownership             

 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

S.NO.    Description of                                           Months  
T & P                        (indicate No. to be deployed in each month)                                                     

 
     Ist 2nd 3rd 4th 5th 6th   

 
and so on 

 
1. 
 
2. 
 
3. 
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ANNEXURE- “J” 
 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE 

CONDITIONS 

 

 

We………………………………………………………………………………………………………

…….. here by declare and confirm that we have visited the project site under the 

subject namely,……………………………………………………………………..and acquired 

full knowledge and information about the site conditions, wage structure, industrial 

climate and total work involved. We further confirm that the above information is 

true and correct and we will not raise any claim of any nature due to lack of 

knowledge of site condition. 

 

 

 

 

       Tenderers Name and Address 

 

 

 

 

Date: 

(Signature of Tenderer) 

                   With Stamp 
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ANNEXURE- “K”  

Details of court cases pending against BHEL 

 

Certified that following court cases are pending against BHEL unit as per the 

details hereunder- 

 
S.No. Name of BHEL Unit Details of  Contract Period   Contract   Name of 

  Work  

Undertaken From      To           No.          Court 

 

1. 

2. 

3.   

 

It is also certified that, in addition to above, M/s ……….. ………………have never 

been debared / prohibited for execution of any work with any office / unit of BHEL 

 

 

 

(Signature of tenderer) 

                With Stamp 
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ANNEXURE- L 
 
 

LIST OF BANKS 
 
 

1. State Bank  of India. 
2. ABN AMRO BANK N.V. 
3. Bank of Baroda 
4. Canara Bank 
5. CITI Bank N.A. 
6. Deutsche Bank AG 
7. HDFC Bank Ltd 
8. ICICI Bank Ltd 
9. IDBI Ltd 
10. Punjab National Bank 
11. Standard Chartered Bank 
12. State Bank of Hyderabad 
13. State Bank of Travancore 
14. The Hongkong and Shanghai Banking Corporation Ltd. 
15. Corporation Bank 
16. Syndicate Bank 
17. Oriental bank of commerce 
18. Indian Bank 
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                          भारत हेवी इलेिक्ट्रकल्स िलि 
      (भारत सरकार का उपक्) 
      सीएसयू एवं एफ़पी, जगदीशपुर, िजला- अमेठी (उ0प0)  

 
 

 
 

TENDER FOR MODIFICATION IN ROOFING SYSTEM AND 
INSTALLATION OF TURBO-VENTILATORS AT FP, BHEL JAGDISHPUR 

 
 
 
 

Tender Enquiry No: BHE/FP/CVL/16-17/01 
 

  
 
 
 

SECTION 
 

III 

 
SPECIAL CONDITIONS OF CONTRACT  

        
 
 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  

Jagdishpur (UP) 227817 
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SECTION-III 
SPECIAL CONDITIONS OF CONTRACTS 

 
1. INTRODUCTION 
 

1.1. The terms and conditions mentioned in this section are in addition to 
what are stated in Section – II (General Conditions of Contract) of CSU & 
FP, BHEL. The General Conditions of Contract (Section – II) are available 
in Civil Department of CSU & FP, BHEL Jagdishpur.   In case of any 
contradiction between the terms and conditions given in Section - II and 
those specified in this Section- III, the terms and conditions of this 
Section–3 shall prevail.  

  
2. SITE LOCATION 

 
2.1. Bharat Heavy Electricals Ltd. has manufacturing plants (Centralized 

Stamping Unit – CSU & fabrication Plant – FP) at Jagdishpur; district 
Amethi, UP. The New facilities are located adjacent to the existing 
Insulator Plant (IP). The site area is about 36.6 Acre. The site location is 
about 80 KM south east of Lucknow on Lucknow Varanasi highway and 
approx 55 KM from Sultanpur and 210 Km from Varanasi. The nearest 
Airport is Amousi at Lucknow. 

 
3. SCOPE OF WORK  : 

3.1. The scope of work of contractor shall broadly cover the modification in 
roofing system and installation of turbo-ventilators at. The works shall be 
as follows:- 

a) Removing and stacking of existing roofing metallic sheets from certain 
areas wherever polycarbonate sheets and turbo-ventilators are 
supposed to be fixed (at a height of 12m-16m from FFL) as per direction 
of engineer-in-charge. 

b) Providing and fixing polycarbonate roofing sheets (at a height of 12m-
16m from FFL) in stretches for natural light in shop floor as per 
direction of engineer-in-charge.   

c) Providing and fixing natural ridge ventilators and self driven roof turbo-
ventilators (at a height of 12m-16m from FFL) as per direction of 
engineer-in-charge.   

d) Sealing all joints in roofing sheets/ventilators to make the new 
installations leakage proof as per direction of engineer-in-charge. 

e) Moreover the scope of work shall be as per BOQ (i.e. Section-IV of the 
tender document). 

3.2. The bidder’s scope shall broadly include construction of all the civil & 
finishing works related to superstructure and foundations which includes 
earth work, plain & reinforced cement concrete, reinforcement, 
scaffolding, formwork, masonry work, wall finishing, skirting, plastering, 
painting, MS embedment etc.; as well as supply of all materials, 
consumables, labour, tools and plants, transportation and storage, 
sample testing etc.; all complete as per BOQ, specifications and 
drawings.  
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3.3. The specific technical requirements for work to be executed under this 

Contract shall be as per Section V. The applicability of specifications 
shall be limited to the scope of works only as specified in the BOQ. 
The Technical Specifications (Section V) are available in Civil Department 
of CSU & FP, BHEL Jagdishpur 

 
3.4. The scope of work will also include such other related works although 

they may not be specifically mentioned above and all such incidental 
items not specified but reasonably implied and necessary for completion 
of the job as a whole and as desired and as directed by the engineer. The 
detail scope of work covered above is not a comprehensive list of items of 
work involved. The detail scope of work may vary considerably depending 
on the actual construction requirements. 

 
3.5. Compliances to be observed by the contractor 

a) The contractor shall take necessary precautions for the safety of 
his workmen. 

b) The contractor shall take proper care to avoid any damage to 
BHEL property. If any damage does take place, the contractor will 
be fully responsible for the same .The decision of Engineer in 
charge is such case shall be final and binding on contractor. 

c) The contractor will follow all safety rules required in connection 
with execution   of such type of works. 

d) The contractor will have to get his workman insured at his cost. 
e) The contractor shall make his own arrangement for his residing 

the supervisor near by the township for execution/interest of 
work. If available the BHEL can provide the accommodation at 
commercial rent (electric charger and water charge extra) as per 
rule. 

f) The Workman Compensation Act, its implications, licensing and 
liabilities of Minimum Wages Act and Minimum Wages as per 
BHEL rules will be entirely the responsibility of the contractor. 

g) The workers should be trained enough for the work and should be 
engaged on approval of the engineer -in charge. 

h) No minor worker will be allowed to work 
i) The contractor shall be wholly responsible for the behavior of his 

workmen   with the office staff. 
j) Contractor will have to ensure that the work places are entirely 

cleaned 
k) In case any time contractor fails to arrange the work BHEL will 

deduct the expenses to make alternate arrangement for the same. 
 

3.6. Unless otherwise specified, the work to be provided by the contractor for 
the items mentioned in the “Bill of Quantities” shall include but not be 
limited to the following. 
a) Furnishing all labor, materials, supervision, construction plans, 

equipment, supplies, transport, to and from the site, fuel, electricity, 
compressed air, water, transit and storage insurance and all other 
incidental items and temporary works not shown or specified but 
reasonably implied or necessary for the proper completion, 
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maintenance and handling over the works, except in accordance with 
the stipulations laid down in the contract documents and additional 
stipulations as may be provide by the engineer during the course of 
works. 

b) Furnishing samples of all materials required by the engineers for 
testing / inspection and approval for use in the works. The engineer 
for final incorporation in the works may retain the samples. 

c) Furnishing test reports for the products used or intended to be used, 
if called for the specifications or if so desired by the engineer. 

 
d) Giving all notices, paying all fees, taxes etc., in accordance with the 

general conditions of contract, that is required for all works including 
temporary works. 

e) The contractor shall provide BHEL such a assistance, instruments, 
machines, labour and materials as are normally required for 
examining, measuring and testing any work and the quality, weight or 
quantity of any material used. 

f) Make necessary storage arrangement / sheds of adequate capacity to 
store cement within his normal scope without any extra cost to BHEL. 

g) Arrange necessary T & P and IMTEs for carrying out the work. A list of 
such T & P and IMTEs required for such work as a minimum is given 
in Annexure SCC-I and SCC-II. 

 
3.7. BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 

certified company. The contractor in all respects shall organize his work, 
systems, environment, process control documentation, tools, plant, 
inspection, measuring and testing equipments etc. as per instructions of 
Engineer. 

3.8. The contractor shall also comply with applicable legislation and 
regulations with regards to Health, safety and environmental aspects for 
minimizing risk arising from occupational health, safety hazards, 
controlling pollution and wastage. 

 
3.9. BHEL and their Consultant may depute their representative for checking 

and supervision of important stages of work. The contractor shall be 
required to provide all facilities for inspection of works at no extra cost to 
BHEL. Any defect in quality of work or deviations from drawings / 
specifications pointed out during such inspection shall be made good by 
the contractor in the same way as if pointed out by the BHEL Engineer, 
without any cost implication to BHEL. 

 
4. TIME SCHEDULE 

4.1. The contractor is required to commence the work within 07 (Seven) days 
from the date of issue of letter of intent unless BHEL decides to fix any 
other later date.  

 
4.2.  Entire work as shall be completed within 02 (Two) Months from the 

date of start. Contractor is required to commence the work within 07 
days after award of works as directed by engineer-in-charge.                                                                                                                                                                                                                                                                                                                                                                                                                                                
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4.3. Contractor has to mobilize adequate resources to meet his commitments 
to BHEL as indicated from time to time. In case due to reasons not 
attributable to the contractor, the work gets delayed and additional 
manpower / resources have to be mobilized so as to expedite the 
work to meet various milestones, same shall be done within the 
quoted rates as per Rate Schedule, at no extra cost to BHEL. In the 
event the contractor fails to respond to these requirements, BHEL shall 
take appropriate actions to meet it’s commitments in line with the 
provisions of General Conditions of Contract. 

 
4.4. In case due to reasons not attributable to the contractor, the work gets 

delayed and scheduled completion gets extended, time extension will be 
granted by BHEL but in no case over run compensation will be payable. 

 
4.5. The work under the scope of this contract is deemed to be completed in 

all respects, only when all the works are carried out as per satisfaction of 
BHEL. The decision of BHEL on completion date shall be final and 
binding on the contractor. 

 
5. TAKING OVER OF WORKS BY BHEL 
 

5.1. All works shall be taken over by BHEL in part or in full when it has been 
completed in all respects and /or can be put to use satisfactorily. The 
complete work under the contract shall be taken over only after 
completion of all punch points, pending work, rework wherever required, 
site clearing and reconciliation of materials. 

 
5.2. The guarantee period shall start only after the complete work under the 

contract has been taken over by BHEL. 
 
6. PRICE 

6.1. Price quoted shall be fixed and not subject to any escalation whatsoever 
during the period of execution of the Contract including the extended 
period, if any.  

 
6.2. The quoted price shall include all taxes and duties (except service tax). 

Service tax shall be quoted separately in the bill of quantities and price 
schedule under section-IV. 

 
6.3. Price quoted shall be in INR (Indian national Rupee) only. 

 
6.4. No price variation /over run charges on account of any increase 

whatsoever, (irrespective of whether escalation is steep/ unanticipated) 
will be payable during the entire period of execution of Contract including 
extended period, if any.    
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7. SALES TAX   / WORKS CONTRACT TAX 
 

7.1. Sales tax on transfer of property in goods involved in works contract is 
applicable as per laws in force in U.P. state .The contractor shall register 
himself with the sales tax authorities of the state and submit proof of 
such registration to BHEL along with the first RA bill. Deduction of tax at 
source shall be made as per the provisions of law. The TDS as applicable 
shall be deducted from the bills of the contractor and deposited with the 
UP trade tax authorities. 

 
7.2. Contractor shall get his organization registered with concerned sales tax 

authorities within 30 days of award of this contract. The delay on this 
account and delay in bringing the material shall be to contractor's 
account and no extension of time shall be allowed on this account. The 
sales tax registration for this contract shall be forwarded to BHEL. In 
case the contractor is already registered for sales tax with Govt. 
Authorities he must quote his registration no., while submitting their 
tender.  

 
7.3. Contractor has to make his own arrangement at his cost for completing 

the formalities, if required, with Sales Tax Authorities, for bringing their 
materials, plants, and equipment at site for the execution of the work 
under this contract. 

 
8. SERVICE TAX 
 

8.1. Contractor's price/ rates shall be exclusive of service tax and cess on 
output services.  

8.2. Contractor shall deposit the service tax with the concerned tax 
authorities, such amount will be paid by BHEL. Contractor shall submit 
to BHEL documentary evidence of service tax registration and remittance 
records of such tax immediately after depositing the tax with the 
concerned authorities.  

8.3. (i) The prevailing rate of service tax is 12.36 % (Four point one two percent), 
inclusive of education cess and SAH education cess under works contract 
(composition scheme for payment of service tax) Rules, 2007 

 
      (ii)  Service tax payable on free issue of material by BHEL shall be 

reimbursed as per prevalent rule. However, prior consent of BHEL shall 
be required for calculating value of free material issued. 

 
9. INCOME TAX 
 

9.1. Income Tax at the prevailing rate on gross value of work done and 
applicable surcharge and education cess shall be deducted from the 
running bills as per relevant rules unless exempted by the Income Tax 
Authorities.  
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10. NEW TAXES/ LEVIES 

10.1. In case the Government imposes any new tax/ levy on the output 
services/ goods / work after the award of work, the same shall be 
reimbursed by BHEL at actuals. All necessary documents as required by 
BHEL shall have to be provided by the contractor. However, in the event 
of delay in work execution solely attributable to the contractor the new 
taxes/ levies imposed during the delay period shall not be reimbursed to 
the contractor. 

10.2. In case any tax/levy/duty etc becomes applicable after the date of 
bidder's offer, the bidder/ Contractor must convey it's impact on his price 
duly substantiated by documentary evidence in support of the same 
before opening of the Price Bid. Claim for any such impact after opening 
the price bid will not be considered by BHEL for reimbursement of tax or 
reassessment of offer. 

10.3. No reimbursement on account of increase/ decrease in the rate of taxes, 
levies, duties etc on input goods/ services/ work shall be made. Bidder 
has to make his own assessment of the impact of future variation if any, 
in rates/ duties/ levies etc in his price bid.  

 
11. MODALITIES OF TAX INCIDENCE ON BHEL  

11.1. Wherever the relevant tax laws permit more than one option or 
methodology for discharging the liability of tax/levy/duty, BHEL will have 
the right to adopt the appropriate one considering the amount of tax 
liability on BHEL as well as procedural simplicity with regard to 
assessment of the liability. The option chosen by BHEL shall be binding 
on the contractor for discharging the obligation of BHEL in respect of the 
tax liability to the contractor.      

11.2. The contractor shall pay all (save the specific exclusions as enumerated 
in this contract) taxes, fees, misc. charges, deposits, duties, tools, 
royalities, commissions or other charges which may be levied on the 
input goods and services delivered in course of his operations in 
executing the contract. In case BHEL is forced to pay any of such taxes, 
BHEL shall have the right to recover the same from his bills or otherwise 
as deemed fit. 

 
12.  RATE SCHEDULE CUM BOQ 

12.1. Contractor shall fully understand description and scope of work before 
quoting. The scope of work and responsibility of the contractor as 
mentioned under this specification shall be covered within the quoted / 
finally accepted rates.  

12.2. The Tenderer shall quote the prices/rates for entire scope of work as per 
the rate schedule only, in part II - price bid. Conditional price bids or 
price bids with any deviation / clarification etc. are liable to be rejected.  
No cutting / erasing / over writing shall be done.  

12.3. Quantities mentioned in the rate schedules are approximate only and 
liable for variation both on positive and negative sides. The tentative 
contract value (CV) for entire scope of work shall be calculated as per 
finally quoted / accepted item rates & the quantities indicated in Rate 
Schedule cum BOQ.  
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12.4. In addition to the above, the Contractor shall also submit the rates as 
asked for in the Annexure: SCC-III. 
 
 

13.  EVALUATION OF THE OFFERS 
13.1. Comparison of the prices & determination of lowest bidder shall be as per 

Price Schedule for the complete scope.  
 

13.2. The grand total price of all the items in BOQ shall be the basis for 
deciding the lowest bidder. Refer section-IV  i.e Bill of Quantities and 
price schedule 

 
14.  VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 

 
14.1. BHEL reserves the right to add or delete items of scope of work 

depending upon the final requirement. For such addition or deletion the 
Contract value shall be adjusted based on the quoted unit price. Such 
variation is not expected to be more than +15% of the contract value.  
However, the quantities in the BOQ are tentative which may vary or 
deviate up to any limit provided the contract value is limited to +15%.  
The price quoted by the Contractor shall be valid for such variation. 
Variation beyond the above limit shall be settled on mutually agreed 
rates. This clause to be read in conjunction with Cl 44 and 45 of section-
II i.e. GCC. 

 
15.  EXTRA WORK 
 

15.1. The Contractor shall, when requested by BHEL, perform extra work at 
mutually agreed rates.  

 
16. TERMS OF PAYMENT 
 

16.1. 95% payment shall be made to the Contractor through monthly RA bill 
based on actually executed quantities during the month after verification 
of the Engineer-in-charge. 

16.2. Balance 5% of bill value shall be released after satisfactory completion of 
guarantee period and satisfaction of engineer-in-charges. 

 
16.3. From the amount payable, recovery such as advances, security deposit, 

taxes etc. would be made.  
 

16.4. Measurement of work completed shall be done by the Contractor and 
submitted to BHEL for checking and approval. For this purpose, 
Contractor shall submit hard copies as well as a soft copy in the CD 
containing abstract & detailed measurement sheets of the bill. The 
measurement sheets and the bill will be checked and approved by BHEL 
for further processing, or returned to the Contractor for correction and 
resubmission. The certificate of Engineer regarding such approval and 
passing of sums shall be final and conclusive against the Contractor.  
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16.5. The abstract of the measurements and RA bill shall be entered in BHEL 
Measurement Book and signed and dated by both parties as per the 
provisions of the General Conditions of Contract.  

 
16.6. All running bill payments shall be regarded as advance payments against 

the final bill. Any certificate relating to the work done during monthly 
running bills may be modified by any subsequent interim certificates or 
by the final certificates and no certificate of the Engineer supporting an 
advance payment shall of itself be conclusive evidence that any work or 
materials to which it relates are in accordance with the contract. 

 
16.7. In case any amount is withheld by BHEL during course of execution of 

work on account of non-compliance of contract requirement, the same 
shall be recovered / released  from the contractors bills as deemed fit by 
the engineer-in-charge of BHEL and the decision of engineer-in-charge 
shall be final in this regard and binding on the contractor.  

 
17. GUARANTEE  

17.1. Guarantee: the works constructed by the Contractor shall be guaranteed 
for a period of 12 (twelve) months from taking over of all works by BHEL. 
During this period the Contractor shall attend to all the matters relating 
to the Contract work and rework as required by BHEL.  

 
18.  PENALTY FOR DELAY  

18.1 If the Work is not completed within the specified period and any 
extension thereof, the Contractor shall be liable to pay penalty for delay in 
completion of work @ 0.5% of the value of unexecuted portion of work for 
every week of delay or part thereof, subjected to a maximum of 10 % of the 
contract value without BHEL being required to establish and prove the 
actual loss /damage suffered by BHEL on account of such delay. 

 
19. FACILITIES TO BE PROVIDED BY BHEL  

19.1. Water charges will be deducted @ Rs 2000/- (lumsum) per month. Water 
will be supplied at one point, if requested by the contractor. 

 
19.2. Any electric power required for contractors’ lighting/machinery for the 

purpose of civil work except fabrication work shall be supplied by BHEL 
FREE OF COST at the written request of the contractor at one point 
subject to the observance of rules and regulations of Electric board / 
company. The one point location shall be provided by BHEL as per 
availability and contractor shall arrange all accessories e.g. full length of 
cables, boards, panels, lightening equipments and all other accessories 
on his own. 

 
20. COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 
 

20.1. Contractor has to arrange at his own cost to obtain building/ work 
completion certificates or NOCs if required to be obtained from the local 
statutory bodies of central and state govt. However, any fees required for 
obtaining such NOCs shall be paid by BHEL on production of relevant 
depository challans/ receipts from such Govt. authorities. 
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21. DRAWINGS AND SPECIFICATIONS 

 
20.1 The construction of the works shall be taken up on the basis of 

construction drawings which shall be issued by BHEL after award of the 
work. 
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Annexure SCC-I 

INDICATIVE    LIST    OF   TOOLS AND PLANTS ( T&Ps ) TO  BE  ARRANGED    
BY    THE CONTRACTOR AT HIS OWN COST 

SL NO T & P EQUIPMENT QUANTITY 

1. CONCRETE MIXTURE M/Cs  AS PER REQUIREMENT 

2 CONCRETE VIBRATORS AS PER REQUIREMENT 

3 15/20 MT TRAILORS WITH PULLING UNIT 
TRACTOR -TRAILORS 

1 NO 

4 WATER TANKER WITH SPRINKLER AS PER REQUIREMENT 

5 DEWATERING PUMP 5/10/25 HP 1 NOS 

6 SLUDGE / SLURRY PUMP (DIESEL/ ELEC) AS PER REQUIREMENT 

7 SUBMERSIBLE PUMP (DIESEL/ ELEC)  AS PER REQUIREMENT 

8 AIR COMPRESSORS AS PER REQUIREMENT 

9 DG SETS OF 10 KVA CAPACITY AS PER REQUIREMENT 

10 HYD EXCAVATORS/ POCLAINS / JCB AND 
DUMPERS 

AS PER REQUIREMENT 

11 PLATE COMPACTOR AS PER REQUIREMENT 

12 EARTH COMPACTOR AS PER REQUIREMENT 

13 MS SCAFFOLDINGS AS PER REQUIREMENT  

15 PORTABLE LIGHTING MAST / LIGHTING 
SYSTEM 

AS PER REQUIREMENT 

16 PLY SHUTTERING BOARD AND MS 
SHUTTERINGS 

AS PER REQUIREMENT 

17 CEMENT STORAGE SHED OF SUFFICIENT 
CAPACITY 

1 NO. 

 
 
NOTEs 
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1 The above list specifies only major T&Ps (may not be complete to be 
deployed by the contractor). All additional / other tools and plants 
including trucks & devices, tackles, machines, measuring instruments etc. 
in good and safe working conditions which are required for satisfactory & 
timely completion of work shall also be deployed by the contractor within 
finally accepted rate / price.  
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Annexure- SCC II 

INDICATIVE    LIST    OF    INSPECTION   MEASURING AND TESTING 
EQUIPMENTS (IMTEs) TO BE ARRANGED    BY    THE CONTRACTOR AT HIS 

OWN COST 

SL NO IMTE EQUIPMENT QTY 

1 THEODOLITE ONE SECOND ACCURACY AS PER REQUIREMENT 

2 AUTO LEVEL AND STAFF 1 NO 

3 DUMPY LEVEL UPTO 350 MM 2 NO 

4 AUTOMATIC COMPRESSION TESTING 
MACHINE (2000 KN) 

1 NO 

5 CONSTRUCTION MATERIAL TEST 
EQUIPMENT 

AS PER REQUIREMENT 

6 CONCRETE CUBE MOULD 
(150 X 150 X 150 ) mm 

6 NOS 

7 CONCRETE slump cone WITH TAMPING 
ROD 

1 SET 

8 COARSE AGGREGATE SIEVES & SAND 
SIEVER 

1 SET 

9 MOISTURE CONTAINER (STEEL/ 
ALUMINIUM) 

5 NO 

10 CORE CUTTER TEST APPARATUS 1 SETS 

11 RAPID MOISTURE METER 1 NOS 

12 CUBE MOULDS (70 MM SIZE) 6 NOS 
 
NOTEs: 

1. The above list specifies only major IMTEs (may not be complete to be 
deployed by the contractor). Contractor has to set up the field 
laboratory with facilities required for material & concrete testing. All 
additional / other IMTEs / measuring instruments etc. in good and 
safe working conditions which are required for satisfactory & timely 
completion of work shall also be deployed by the contractor within 
finally accepted rate / price. 

2. Other terms and conditions regarding above items please also refer 
clause 38 T&P/IMTEs).  
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ANNEXURE: SCC -III 

 
 

ANALYSIS OF UNIT RATE QUOTED 
 

 
Sl.no.      Description    Percentage of the Remarks 
                                                         Unit rate quoted 
 

1. Salary & Wages of  
            Staff & workers 
 
2. Consumables 

 
(a) Gases 

 
(b) Welding Electrodes 

 
(c) P.O.L. 

 
(d) Others   

 
3. Depreciation & maintenance for T & Ps 
 
4. Depreciation & maintenance for other items 

 
5. Establishment and administrative expences of site 

 
6. Overheads 

 
7. Profit 

 
 
 
 

 (Signature of tenderer) 
                   With Stamp 
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Non judicial stamp paper of Rs 10 /- 
 

AFFIDAVIT ‘A’ 
 

I / We M/s …………………………..……..proprietorship /pvt.ltd/ partnership firm 
represented by Shri………………………………..……………………………… S/o 
……………..aged about ………………………………………………….resident 
of………………………………… ………………do here by solemnly affirm and state as 
follows: 
 

1. That the deponent declares that no criminal trail/ prosecution for any 
offence involving fraud dishonesty and moral turpitude is pending against 
the deponent in any court of law. Further no penalty / guilty /conviction 
was awarded against the deponent by any court of law/statutory authority 
in India. 

 
2. That the deponent hereby declare that neither myself & my firm was 

declared as insolvent by any court of law nor any insolvency proceeding 
pending in any court of law. 

 
Deponent  

 
Verification 

 
The facts stated herein above are true and correct to the best of my knowledge and 

nothing has been concealed. Verification …………/…………./         at  Jagdishpur, 

Dist. Amethi,  Uttar Pradesh -227817. 
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Non judicial stamp paper of Rs 10/- 

 
 

AFFIDAVIT ‘B’ 
 
I/We M/s.............................................................Proprietorship / Pvt. Ltd. / 
partnership firm Represented by Shri...................................................... 
s/o...................................... ...........aged about............resident of....... 
.................................. .....................................do here by solemnly affirm and 
state that the deponent declares that the firm referred herein above never been 
Blacklisted/ banned/delisted on the date of tender by any establishment of 
PSU/Govt of india. 
 

                                                                                                                                
Deponent 

 
 

Verification 
 
The facts stated herein above are true and correct to the best of my knowledge and 
nothing has been concealed. Verified on ........../......../          at Jagdishpur, Dist. 
Amethi, Uttar Pradesh- 227817 
 
 



Un-Priced Bid     TE No. BHE/FP/CVL/16-17/01 
   
  
 

                   भारत हेवी इलेिक्ट्रकल्स िलि 
       (भारत सरकार का उपक्) 

       सीएसयू एवं एफ़पी, जगदीशपुर, िजला- अमेठी (उ0प0)  
 

 
TENDER FOR MODIFICATION IN ROOFING SYSTEM AND 
INSTALLATION OF TURBO-VENTILATORS AT FP, BHEL 

JAGDISHPUR 
 
 
 
 

  
 

SECTION 
  

IV 

 
BILL OF QUANTITIES AND PRICE SCHEDULE 

 
 

    
 
 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP, Industrial Area, Jagdishpur (UP) 227817 
 

Tender Enquiry No: BHE/FP/CVL/16-17/01 



भारत हेवी इलेिक्ट्रकल्स िलिमटेड
(भारत सरकार का उपक्रम)

सीएसयू एवं एफ़पी, जगदीशपुर, िजला- अमेठी (उ0प्र0) 

S.No. DESCRIPTION OF WORK UNIT Total Qty Quoted 
Amount

In Figures In Words

1

Skylight  ( polycarbonate sheets ) : Providing and fixing of  2 mm 
thick clear embossed polycarbonate sheet (sabic india make ) 
(polycarbonate profile to match with  standing seam profile with side 
laps  to  be clamped with bare galvalume  sheets  of  0.55mm (tct) , 
which  can be  further seamed  with  metal roof sheets. Product 
required is clear embossed with both sides UV stabilizer, having at 
least 60-80 % transparency, conforming to the relevant IS Code 
including cutting to shape and size as required including necessary 
sealants (silicon sealants / butyl sealants for transverse laps). 
Including all materials, tools & tackles, labour etc. required for 
completing the work in all respect as per direction of engineer in-
charge.

Sqm 300.00

2

Natural Ridge ventilator of throat Width 300mm : Providing and 
Fixing of Ridge Ventilators with throad width of 300MM made of 
Galvalume with both end covers, designed to meet to wind speed of 
200Km/hr and to the entry of wind driven rain at a range of 2.5 L/sec 
under cyclone condition.  Roof vents to be fixed on Ridge of the roof 
of around 20M height with engineering  detail to be designed to make  
 total  system  as leak proof and to the satisfaction of engineers in-
charge.  

Nos. 24.00

3
Sealing Cutting and sealing of ducts, pipes, and brackets using 
flashings of required sizes, silicon sealants, and form filler to make 
cutout leak proof.

Nos. 80.00

Section-IV: Bill of Quantities & Price Scehdule for Modification in Roofing System and Installation of Turbo-Ventilators.

Quoted Rate (Rs.)



भारत हेवी इलेिक्ट्रकल्स िलिमटेड
(भारत सरकार का उपक्रम)

सीएसयू एवं एफ़पी, जगदीशपुर, िजला- अमेठी (उ0प्र0) 

S.No. DESCRIPTION OF WORK UNIT Total Qty Quoted 
Amount

In Figures In Words

Section-IV: Bill of Quantities & Price Scehdule for Modification in Roofing System and Installation of Turbo-Ventilators.

Quoted Rate (Rs.)

4

Air Vent-600 mm Dia. self driven roof ventilator : SProviding and 
Fixing of High performance Industrial Roof-Vents made of aluminum 
alloy, designed to meet AS-2428.1.1993 to wind speed of 200Km/hr 
and to the entry of wind driven rain at a range of 2.5 L/sec. Under 
cyclone condition.  Roof vents to be fixed on standing seam profile 
with engineering  detail to be designed to make  total  system  as leak 
proof and to the satisfaction of engineers in-charge             

Nos. 120.00

Note: Service Tax Shall be reimbursed by BHEL to the contractor on producing the documentary evidence of deposit of service tax.

(CONTRACTOR)
Signature with Seal

Total (Exclusive of Service Tax)=
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