Tender Document for the work of:

Steel structures maintenance in factory
for one year 2014-15 and 2015-16

This tender document contains 128 pages



Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

NOTICE INVITING TENDERS

1. Tender Notice Number : BAP:CF: 10/2014-15 Dt.24.10.14
2. Name of work : Steel structures maintenance in factory for one year
2014-15 and 2015-16

3. Completion Time : As per schedule A
4. Estimated Cost : Rs 38.00 Lakhs
5. Document cost : Rs. Nil
6. Earnest Money Deposit : Rs.1,00,000/-
7. Last Date & Time for receipt

of Completed Tender. : Before 3.00 P.M. on 08.12.2014.
8. Date & Time of tender

Opening:

e Technical bid : At 03.00 P.M. on 08.12.2014.

9. Place of submission of Tender: : Office of Manager / Civil Township
BHEL, Ranipet 632406.
Vellore Dist. Tamil Nadu.
10.Period of Contract :1 Year
This tender document contains 128 pages including the following.

Part | :- Technical Bid from Page No.1 to 101 including General conditions of Contract, Special
conditions of contract, drawings, Annexure A to G, Schedule A to D, etc
Part 1l :- Commercial Bid from Page No.1 to 27 of Bill of Quantities.

Tender should be submitted in a sealed cover consisting of two inner sealed covers such as i)
Technical bid cover with requisite EMD & and all documentary evidence for meeting the qualifying
requirements ii) Price bid cover (consisting of rate schedule only). The outer cover shall be super
scribing the name of work, Tender Notice number , Due date of Opening.

Tenders without EMD shall be summarily rejected.

Note: The tenderer shall return the duly filled in tender document after affixing signature on all the
pages of the Tender Documents.

Issued to :
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

1. Eligibility criteria:

1. Average annual financial turnover during the last 3 years ending 31st March
2014, should be at least 30% of the estimated cost.

AND

2. Experience of having successfully completed similar works during the last 7
years as on 30™ November 2014 for Government Departments, Government
Undertakings, reputed private sectors etc. should be any one of the following:

a. Three similar completed works costing not less than the amount equal to 40%
of estimated cost.

OR

b. Two similar completed works costing not less than the amount equal to 50% of
estimated cost.

OR
c. One similar completed work costing not less than the amount equal to 80% of
the estimated cost.

Note:

1. Possession of PF registration number is not mandatory. However the
successful tenderer has to register with PF authorities and furnish the
registration number before first Running Account Bill.

2. Similar work means all civil works including Structural fabrication and
erection.

3. BHEL reserves its right to reject the tender on account of unsatisfactory
past performance by the present tenderer in another project / sister unit
awarded under different enquiry.

4. Contractors who have already registered with BHEL are exempted from

submission of their credentials however they have to submit the copy of the
registration letter sent by BHEL.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

Annexure-A
INSTRUCTIONS TO TENDERERS

Sealed Tenders for the above said work is hereby invited from Contractors experienced in works of
similar kind and magnitude.

Tenders should be addressed to Sr. Manager (Civil Township), Near Mukundarayapuram Railway
Station, Bharat Heavy Electricals Limited, BAP, Ranipet 632 406, Vellore Dist. T.N. Fax 04172-
242026 cell 9943977151 email vdinakar@bhelrpt.co.in

The full name and address of the tenderer, name of the work, Tender Notice No. and the date of
tender opening should be super scribed on the cover.

The local address of the Contractor, the name of the person to whom all the correspondence are to
be addressed should be indicated with telephone number (both office & residence), FAX / e-mail
address, mobile no. etc..

All entries in the tender documents should be in same ink. Erasures and over writing are not
permitted. All cancellations and insertions should be duly signed by the tenderer concerned with
proper indication of the name, designation and address of the person signing.

Tenderers shall fill in all the required particulars in the blank spaces provided for this purpose in the
tender documents and also sign each and every page of the tender document including the drawings
(wherever applicable) attached there to before submitting the tender.

Unit rates should be quoted in figures as well as in words in Indian Currency only (if applicable)- i.e.,
Rupees and Paise with reference to each item and for all the items shown in the attached schedule.
The rates shall include all taxes & duties payable and including expenses towards PF and ESI
contributions amount of each item and the total on each sheet as also the grand total amount of the
whole contract shall be filled in by the tenderers.

BHEL reserves its right to reject the tender on account of unsatisfactory past performance by
the present tenderer in another project / sister unit awarded under different enquiry.

The contractor shall not at any time do, cause or permit any nuisance on the site or do any thing
which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of the
properties near the site and to the public generally.

Trees designated by the Engineer — in — charge shall be protected from damage during the course of
the works and earth level within 1 metre of each such tree shall not be changed. Where necessary
such trees shall be protected by providing temporary fencing.

Discrepancy in words & figures — quoted in the price bid:

a) If, in the price structure quoted for the required goods / services / works, there is discrepancy
between the unit price and the total price (which is obtained by multiplying the unit price by the
qguantity), the unit price shall prevail and the total price corrected accordingly, unless in the
opinion of the purchaser there is an obvious misplacement of the decimal point in the unit price, in
which case the total price as quoted shall govern and the unit price corrected accordingly.

b) If there is an error in a total corresponding to the addition or subtraction of sub totals, the
subtotals shall prevail and the total shall be corrected and

c) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures
shall prevail subject of (a) and (b).

d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target date
up to which the bidder has to send his acceptance on the above lines and if the bidder does not
agree to the decision of the purchaser, the bid is liable to be ignored.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,

Ranipet —632 406

In quoting their rates, the tenderers are advised to take into account all factors including any
fluctuations in market rates. No claim for enhanced rates will be entertained on this account after
acceptance of the tender or during the currency of the contract.

The rates to be quoted shall be firm and shall inclusive of all applicable statutory levies arising from
Central/State legislature and rules and regulations framed there under prevailing at the date 7 days
prior to the last date of bid submission. Any variation in the existing statue or by introduction of new
Tax and duties applicable to the above work will be to the account of BHEL at actual against the
documentary evidence.

(&) The tender for the works shall remain open for acceptance for a period of “THREE
MONTHS” from the date of opening of tender.

(b) Tenderer shall not increase their quoted rates, once the tender has been opened and during
execution of the contract in case his/their tender is accepted.

Quantities shown in the attached schedule are only tentative and approximate and are liable for
variation without entitling the contractors to any compensation, provided the total value of the contract
does not vary by more than 20% (twenty percent).

Before quoting, the tenderers are advised to inspect the site of work and its environments and be well
acquainted with the actual working and other prevailing conditions, position of materials and labour.
They should be well versed with BHEL General Conditions of Contract, Instructions to tenderers,
drawings wherever applicable and specifications and all other documents which form part of the
agreement to be entered into subsequent to award of work. The tenderers shall specially note that it
is the tenderer’s responsibility to provide any item which is not specially mentioned in the specification
or drawing, but which is necessary to complete the work.

Should a tenderer find discrepancies or omissions in the drawings wherever applicable /
Specifications / Scope of work / Terms & Conditions attached to the tender documents or should be in
doubt as to their meaning, he should at once address to the authority inviting the tender for
clarifications.

Every endeavor is made to avoid any error which can materially affect the basis of the tender but the
successful tenderer shall take upon himself to provide for the risk of any error which may be
subsequently discovered and shall make no subsequent claim on account thereof.

In the event of tender being submitted by a firm, the tender must be signed separately and legibly by
each partner or member of the firm or in their absence, by the person holding the power of Attorney
on behalf of the firm concerned. In the latter case, a copy of the power of attorney duly attested by a
Gazetted officer must accompany the tender.

Every tender must be accompanied by Demand Draft / Pay order for the amount mentioned as
Earnest Money. This Earnest money will be refunded to the unsuccessful tenderers after finalization
of the award of work. In the case of successful tenderer, the earnest money will be retained as part of
the Security Deposit for satisfactory completion of the work.

The Earnest Money Deposit shall be submitted along with Technical bid only and may be
furnished in the form of Demand Draft drawn infavour of Bharat Heavy Electricals Limited,
RANIPET payable at Ranipet), Vellore Dist. T.N.

Where as a result of forfeiture of the Earnest money for a particular work from the standing
Earnest Money Deposit, the Standing Earnest Money Deposit of the contract is
correspondingly reduced and until the said deficit shall have been made in full by the
contractor, the benefit of tendering under the Standing Earnest Money Deposit Scheme shall
not be available to the contractor.

Unless the Contractor whose tender is accepted signs the contract agreement within fifteen days (15
days) of the date of the order directing him to do so, the amount of Earnest Money already deposited
by him may be forfeited and acceptance of his tender withdrawn.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,

Ranipet —632 406

If after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates or after
acceptance of his tender does not commence the work in accordance with the instructions of
Engineer-in-charge, the Earnest Money Deposited by him will be forfeited and acceptance of his
tender withdrawn. If only a part of the work included in the tender had been awarded to the tenderer,
the amount of Earnest Money to be forfeited will be based on the value of the contract so awarded.

Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals Limited negotiate
for reduction of rate. Such negotiation shall not amount to cancellation of withdrawal of the original
offer and the rates originally quoted shall be binding on the tenderers for a period of three months
from the date of opening of tenders by which time a final decision on the award of work will be made.
Once the contract is awarded to successful tenderer the rates quoted in the tender as accepted shall
be valid and binding on him till the work is completed in all respects and final bill is paid.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted by
the contractors who resort to canvassing will be liable for rejection.

BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the tenders received
or accept any tender or part thereof without assigning any reason thereof. In the case of acceptance
of a part of tender, the time for completion may also be reduced to the extent considered appropriate
by the accepting authority.

Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders which
are incomplete or otherwise considered defective, tenders which are not in accordance with the
tender conditions laid down by the Accepting Officer and tenders not submitted in the prescribed
forms are liable to be rejected.

Where the tender called for covers only the building work proper and excludes internal services such
as sanitary and water supply installation, electrification etc. the building contractor will have to leave
pockets, chases, holes etc. as required for other works and will have to phase his work to ensure
smooth progress of the work of the other agencies also as directed by the Engineer — in — charge.

Where the tender schedule contains special items of work such as special floor finishes, foam
concrete for insulation, special water proofing treatment to roofs etc. it will be entirely at the discretion
of the Head of Civil Engineering department to allot these items of work to other contractors
specialized in these works. In such cases the main building contractor will have to render the
necessary co-operation to the other agencies involved so as to ensure smooth progress of all works.

Documents to be submitted :

The contractors who are not on the approved list of contractors of this organization must submit the
following testimonials simultaneously with their tenders. These testimonials shall be signed by the
person (s) issuing the same indicating their name, designation and full address.

i) List of similar works executed by the company since last seven years.

ii) List of movable/immovable assets.

iii) Copy of latest audited Profit & Loss Accounts and Balance sheet. (Ref. Eligibility
criteria).

iv) PAN number.

V) Name of the Banker, address and Account Number.

Vi) Sales Tax & Service Tax Registration Certificates.

Vii) PF & ESI Registration Certificate.

The tenders should be accompanied by a list of contracts already held by the Contractor at the time
of submitting the tender and giving the following particulars:

a) Name of work, value and address.

b) The balance work remaining to be done on the same.

Tenders shall be received up to 15.00 Hours on the said due date and the technical bid shall
be opened on the same day at 15.00 Hours. Tenders received after 15.00 Hours would not be
opened. The times indicated are Indian Standard Time (IST).
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,

Ranipet —632 406

Tenders submitted by post should be sent in “Registered post with ack. Due / Speed post”. These
should be posted wit due allowance for any delay in postal delivery. Tenders received after the
due date and time of opening tenders are liable to be rejected.

If a tenderer submits only one envelope / cover containing all the bids or combined bids e.g.
techno-commercial bid & price bid together, the bid is liable for rejection. The decision to accept
such bids shall be at the sole discretion of BHEL, which may be done by BHEL after segregating
the bids so received.

The contractor's responsibility under this contract shall commence from the date of receipt of the
order or acceptance of Letter of Indent.

If a tenderer expires after the submission of the tender or after the acceptance of the tender, BHEL
may, at their discretion, cancel such tender.

If a partner of the firm expires after the submission of the tender or after the acceptance of the tender,
BHEL may cancel such tender at their discretion unless the firm retains its character/s.

BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted by the
tenderer or by changes in the composition of the firm made subsequent to the execution of the
contract. They may however, recognize such power of Attorney and changes after obtaining proper
legal advice, the cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject
such tender at any stage. Further the tenderer will be liable for any damage caused.

Words imparting the singular number shall be deemed to include the plural number and vice-versa
where the context so requires.

The General and Special Conditions of Contract are complementary to each other and where they
are in conflict, the special condition shall prevail.

The expenses for completing the stamping of the agreement shall be paid by the contractor.

Any covering letter and comments of the Contractor should be submitted in duplicate along with the
offer.

Should a tenderer or a contractor on the list of approved contractors have a relative or in the case of
firm or Company of contractors any of its share holder’s relative is employed in a Gazetted Capacity
in the Boiler Auxiliaries Plant, Bharat Heavy Electricals Limited, Ranipet 632 406, the authority inviting
tenders shall be informed of this fact at the time of submission of the tender, failing which tender may
be disqualified or if such a fact subsequently come to light, the relevant provisions of the General
Conditions of Contract will apply.

These INSTRUCTIONS TO TENDERER'S & ‘GENERAL CONDITIONS OF CONTRACT OF BHEL’
shall be deemed to form an integral part of the contract agreement for the work to be entered into. In
cases of variation between the two in any matter, the conditions in the ‘THE INSTRUCTIONS TO
TENDERERS’ shall prevail. Extracts of some of the important clauses of BHEL G.C.C are enclosed
(Annexure containing extracts of clauses 22, 40 & 60 of BHEL GCC). The contractor has to obtain, at
his cost, a copy of the BHEL GCC, scrutinize the same, and when submitting his tender, indicate his
acceptance of BHEL GCC in the proforma enclosed at Annexure B.

The Contractor shall comply with the provision of Employees Provident Fund and Miscellaneous
Provisions Act 1952 and rules, regulations and other orders issued there under. He, as an employer,
shall be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of all
labour employed by him, for the execution of the contract in accordance with the provisions of the
Employees Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time.
For this purpose he shall indicate the code number obtained from the Regional Provident Fund
Commissioner or he should obtain a code number if he has not and produce the Photostat copy of
the challan / receipt of monthly remittance of the contribution made by him to the PF Commissioner.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,

Ranipet —632 406

The Contractor should get himself registered with the E.S.I. Authorities as an independent Employer,
obtain a separate code number and remit the dues in respect of the labour employed by him for the
work and produce the Challans / Reciepts of remittance of the ESI contributions due under the E.S.I.
Act to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be
sent to the appropriate authorities through the Principal Employer.

i) If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done
by the Contractor for his labourers regarding PF/ESI amount due, short remittances, non
remittances etc., the Contractor shall defend the case on behalf of BHEL and/or reimburse
BHEL the expenses so incurred.

i) If applicable, the Contractor shall apply and obtain license under Contract labour (R&A) Act
1970 and comply with the relevant provisions of this Act in respect of the labour employed by
him for executing this contract. The Contractor shall furnish necessary returns to the
authorities through the Principal Employer.

i) If applicable, the Contractor shall insure all his labourers and materials. Any claim by his
employees for the damages shall be settled by the contractor even action is against BHEL or
to reimburse the legal expenses incurred by BHEL.

Contractor shall produce necessary records, documents, explanation whenever he is called upon to
do so, by any Government Agencies like ESI, PF, VIGILANCE etc..

TERMS OF PAYMENT:

The Terms of payment will be as per the Terms & Conditions enclosed.

EXTRA ITEMS / DEVIATED ITEMS:

No extra items of work shall be carried out by the contractor other than those authorized to do so
in writing by the Engineer. For any such items of work executed as per instructions of Engineer,
the rates will be fixed on the basis indicated under clause 52 of BHEL GCC.

SECURITY DEPOSIT :(Chapter—Ill clause 18. (18.1.1 to 18.1.5) Page Nos. 12 & 13 of General
Conditions of Contract booklet deleted & Revised below)
The rate of Security Deposit (SD) will be as below:

- Upto Rs. 10 lakhs: 10%
- Above 10 lakhs up to 50 lakhs: Rs. 1.lakh + 7.5% of amount exceeding Rs. 10 lakhs.
- Above 50 lakhs: Rs. 4 lakhs + 5% of the amount exceeding Rs. 50 lakhs.
The Securtiy Deposit should be collected before start of the work from the Contractor.
The security deposit may be furnished in any one of the following forms:
Cash (as permissible under the Income Tax Act)
Pay order, Demand draft in favour of BHEL,
Local cheques of scheduled banks, subject to realization.

Securities available from Post offices such as National Savings Certificates, Kisan Vikas Patras etc.
(Certificates should be held in the name of Contractor furnishing the security and duly pledged in
favour of BHEL and discharged on the back).

Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies
Act. The Bank Guarantee format should have the approval of BHEL.

CONTRACTOR ISSUING OFFICER 7



Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,

Ranipet —632 406
vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the

Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly discharged on the
back.

vii) Security Deposit can also be recovered at the rate of 10% from running bills. However in such cases
at least 50% of the Security Deposit should be collected before start of the work and the balance 50%
may be recovered from the running bills.

viii) EMD of the successful tenderer can be converted and adjusted against the security deposit.
ix) The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 6 above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However BHEL will not be liable or responsible
in any manner for the collection of Interest or renewal of the documents or in any other matter
connected therewith.)

For extra items of work and deviated quantities, security deposit will be recovered at 10% of the value of
deviated amount. The security deposit will be released as stipulated under clause 18.1.5 of GCC.

50. Percentage rate contract:

The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of
Quantities based on CPWD DSR 2013 plus applicable escalation. The percentage quoted shall be
clearly written both in works and figures.

The quoted percentage will apply to the individual items uniformly and the item of work other than
those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by the
organization. The same offered percentage will be applicable with reference to CPWD DSR 2013 plus
applicable escalation specified therein.

The tenderer has to quote applicable service tax and service tax head separately at appropriate
space provided so as to account the same.

51. Loading factor for non-acceptance of compensation for delay clause:

Offers which deviate from this clause, will attract maximum 10% loading on the offer and accordingly
proportionate percentage will be loaded for accepting lesser percentage of compensation for delay
clause. Example: If the tenderer has accepted for maximum 5% compensation for delay clause, then
balance 5% will be loaded for evaluating lowest bidder.

52. Benefits to Micro, Small & Medium Enterprises (MSE) :

MSME suppliers can avail the intended benefits only if they submit along with the offer, attested copies of
either EM || certificate having deemed validity (five years from the date of issue of acknowledgement in EM
II) or valid NSIC certificate or EM Il certificate along with attested copy of a CA certificate (Format enclosed
at Annexure — 1 where deemed validity of EM Il certificate of five years has expired)applicable for the
relevant financial year (latest audited). Date to be reckoned for determining the deemed validity will be the
date of bid opening (part 1 in case of two part bid). Non submission of such documents will lead to
consideration of their bdi at par with other bidders. No benefit shall be applicable for this enquiry if any
deficiency in the above required documents are not submitted before price bid opening. If the tender is to be
submitted through e-procurement portal, then the above required documents are to be uploaded on the

portal. Documents should be notarized or attested by a Gazetted officer.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

APPENDIX -1V

Certified by Chartered Accountant on letter head

This 1S certify that M/S ..o e ,
(hereinafter  referred to as  ‘company’) having its  registered office  at
................................................ is registered under MSMED Act 2006, (Entrepreneur
Memorandum NoO (part—II) ........cooiiiiiiiiiiiii e dtd oo

Further verified from the Books of Accounts that the investment of the company as on
date ..o as per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original
cost excluding land and building and the items specified by the Ministry of Small
Scale Industries vide its notification N0.S.0.1722(E) dated 5, 2006 :

2. For Services Enterprises: Investment in equipment ( original cost excluding land
and building and furniture, fittings and other items not directly related to the service
rendered or as may be notified under the MSMED Act, 2006:

The above investment of Rs............................. Lakhs is within permissible limit of
RS Lakhs for ..........cooeviiiiiiiiiiiin. Micro/Small (Strike off
which is not applicable) Category under MSMED Act 2006.

Date:

(Signature)

Name —

Membership Number —

Seal of Chartered Accountant
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406
The work shall be executed in accordance with IS / CPWD Specifications.

The quality of materials brought to site shall be tested in accordance with IS / CPWD /
MDSS specifications. The test certificate shall be handed over to the Engineer — in — charge.

Proper record shall be maintained by the contractor for the free issue materials and should be
shown to the Engineer — in — charge or his authorized representatives as and when demanded.

Proper record shall be maintained for the day to day consumption of free issue materials and
to be shown to the Engineer — in — charge or his authorized representatives as and when
demanded.

The consumption of cement shall be as per CPWD / BIS specifications.

Site order book shall be maintained to receive the instructions of the Engineer — in — charge
on day to day basis and shall be complied.

The successful bidder shall maintain the following records during the execution of contract.
i Hindrance Register,

ii. Site order book

iii. Test check of measurements,

(\2 Cement supply and consumption daily register,

V. Approved Field Quality Plan (FQP) of various works,

Vi, Records of test reports of field tests,

vii.  Records of manufacturer’s test Certificates,

viii.  Record of disposal of scraps generated during and after the work completion.
Reverse Auction:

“BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed
envelope price bid, submitted by the bidder. This will be decided after techno-commercial
evaluation. All bidders to give their acceptance for participation in RA. Non-acceptance to
participate in RA may result in non-consideration of their bids, in case BHEL decides to go
for RA.

In case BHEL decides to go for Reverse Auction, only those bidders who have given their
acceptance to participate in RA will be allowed to participate in the Reverse Auction. Those
bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit “online sealed bid “in the Reverse Auction. Non-submission of "online
sealed bid “ by the bidder will be considered as tampering of the tender process and will
invite action by BHEL as per extant guidelines in vogue.”
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406
Annexure - |
Page 1 of 2

Terms & Conditions of Reverse Auction
Against this enquiry for the subject item/ system with detailed scope of supply as per
enquiry specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON
LINE BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for reverse
auction shall be English Reverse (No ties).

1.

For the proposed reverse auction, technically and commercially acceptable bidders only
shall be eligible to participate.

. Those bidders who have given their acceptance for Reverse Auction (quoted against this

tender enquiry) will have to necessarily submit ,online sealed bid" in the Reverse
Auction. Non-submission of ,online sealed bid" by the bidder for any of the eligible items

for which techno-commercially qualified, will be considered as tampering of the tender
process and will invite action by BHEL as per extant guidelines in vogue.

. BHEL will engage the services of a service provider who will provide all necessary

training and assistance before commencement of on line bidding on internet.

. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to

enable them to contact & get trained.

. Business rules like event date, time, bid decrement, extension etc. also will be

communicated through service provider for compliance.

. Bidders have to fax the Compliance form (annexure 1V) before start of Reverse auction.

Without this, the bidder will not be eligible to participate in the event.

. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet)

which will help to arrive at “Total Cost to BHEL” like Packing & forwarding charges,
Taxes and Duties, Freight charges, Insurance, Service Tax for Services and loading
factors (for non-compliance to BHEL standard Commercial terms & conditions) for each
of the bidder to enable them to fill-in the price and keep it ready for keying in during the
Auction.

. Reverse auction will be conducted on scheduled date & time.

. At the end of Reverse Auction event, the lowest bidder value will be known on auction

portal.

CONTRACTOR ISSUING OFFICER 11



Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

Annexure - |

Page 2 of 2

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for

price breakup including that of line items, if required, (Annexure VII) as provided on case-
to-case basis to Service provider within two working days of Auction without fail.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry,
the Price bids and price impacts, if any, already submitted and available with BHEL shall
be opened as per BHEL"s standard practice.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site
of Service provider, using the Login IDs and passwords given to them by the service
provider before reverse auction event. Bidders should acquaint themselves of the
,Business Rules of Reverse Auction”, which will be communicated before the Reverse
Auction.

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/
cartel formation of any kind, directly or indirectly by communicating with other bidders,
action as per extant BHEL guidelines, shall be initiated by BHEL and the results of the
RA scrapped/ aborted.

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to
any other party.

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest
in online sealed bid) may not be allowed to participate in further RA process.
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ANNEXURE: B

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent
amendments/additions/deletions to clauses if any, and conditions pertaining to the settlement of
disputes by Arbitration form an integral part of the tender documents and that the tender
submitted by me/us is subject to the aforesaid BHEL General Conditions of Contract which has

been read and accepted by me/us.
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ANNEXURE ‘C”
CLAUSE 22 OF GENERAL CONDITIONS OF CONTRACT
LABOUR

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors
to maintain the required date of progress and of quality to ensure workmanship to the degree specified in
the contract and to the satisfaction of the Engineer — in — charge. The contractor shall not employ, in
connection with the works, any person who has not completed eighteen years of age.

The Contractor shall pay to labour employed by him, either directly or through sub-contractors,
wages not less than fair wages, as defined in the Contractor’'s Labour Regulations.

The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, comply with or cause to be complied with contractor’'s labour Regulations in regard to all
matters provided therein.

The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum
Wages Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit
Act 1961, or any modifications thereof or any other law relating there to and rules made there under from
time to time.

The Contractor shall be liable to pay his contribution and the employee’s contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees’ State Insurance Act, 1948” as amended from time to
time. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a code
Number. He shall pay the remittances under his Code Number only.

The Contractor shall be liable to his contribution and the employees contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the execution of
the contract. The Contractor shall apply to the PF Authorities, get himself registered and obtain a code
number from them. He shall pay the remittances towards PF under his code number only.

The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contractor’s Labour Regulations, have the power to deduct from the moneys due to the contractor
any sum required or estimated to be required, for making good the loss suffered by a worker or workers
by reason of non fulfillment of the conditions of the contract for the benefit of workers, non-payment of
wages or of deductions made a from his or their wages which are not justified by the terms of the
Contract of non observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contractor’s Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form/Register/Slip under the provisions of these Regulations which is materially
incorrect, then, on the report of the Inspecting Officers as defined in the Contractors Labour Regulations,
the Contractor shall without prejudice to any other liability pay to BHEL a sum not exceeding Rs. 50/- as
liquidated damages for every default, breach, or furnishing, making, submitting, filling materially incorrect
statements as may be fixed by the Engineer-in-charge and in the event of the contractor's default
continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per day for each day of
default subject to a maximum percent of the estimated cost of works put to tender. The Contractor shall
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defend the case by himself any action brought in by such Government Agencies for non-compliance of
any Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-
charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time, for the
protection of health and for making sanitary arrangements for workers employed directly or indirectly on
the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall
be entitled to do so and recover the cost there from the contractor.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OFSAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder. The
contractor shall submit safety plan along with his offer. During negotiations before placing of work
order and during execution of the contract, BHEL shall have right to review and suggest
modification in the safety plan. The contractor shall abide by BHEL’s decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances
as per direction of BHEL, or its authorized officials, to prevent loss to human lives, injuries to
personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials:-

0] Safety helmets conforming to 1S-2925: 1984.

(i) Safety Belts conforming to 1S-3521:1983

(i) Safety Shoes conforming to 1S-1989:1978.

(iv) Eye and Face protection devices conforming to 1S-8520:1977. and 1S-8940:1978.
(v) Hand and body protection devices conforming to

(1) 1S-2573:1975 ( 2) 1S-6994:1973 (3) 1S-8807:1978 (4) IS-8519:1977.

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment etc. used by the contractor shall be of safe design and construction. These shall be
tested and certificate of fithess obtained, before putting them to use and from time to time as instructed by
authorized BHEL official who shall have the right to ban the use of any item.

All the electrical equipment, connections and wiring for constructions, power, its Distribution and
use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians licensed by the
appropriate statutory authority shall be employed by the contractor to carry out the all types of electrical
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works. All electrical appliances including portable electric tools used by the contractor shall have safe
plugging system to source of power and be appropriately earthed.

The contractor shall not use any hand — lamp energized by electric power with supply voltage of
more than 24 Volts. For work in confined spaces, lighting shall be arranged with power source of not
more than 24 Volts.

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at
Construction sites” issued by the safety department of BHEL and as per the directions of the authorized
BHEL official. A copy of the above referred “Code for Fire Safety at Construction sites” shall be made
available by BHEL to the contractor for reference, on demand by the contractor, during tendering stage
itself.

Where it becomes necessary to provide and/or store Petroleum Products, explosives, chemicals
and liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and / or storage in accordance with the rules and regulations
laid down in the relevant government acts, such as Petroleum Act, Petroleum and Carbides of Calcium
Manual of the Chief Controller of Explosives, Govt. of India etc., Prior approval of the authorized BHEL
official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified), appropriate illumination at all
work spots for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state or
central and BHEL instructions, that may endanger safety of men, equipment, material and environment in
his scope of work or another contractor’s or agency’s. cost of damages if any, to life and property arising
out of such violation of statutory regulations and BHEL instructions, shall be borne by the contractor.

In case of fatal or disabling injury/accident to any person at construction sites due to lapses by
the contractor, the victim and/or his/her dependents shall be compensated by the contractor as per
statutory requirements. However, if considered necessary, BHEL have the right to impose appropriate
financial penalty on the contractor and recover the same from payments due to the contractor for suitably
compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate
enquiry shall be held by BHEL giving opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have the right to
recover cost of such damages from payments due to the contactor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the contractor,
after notifying the contractor suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to take
appropriate safety precautions or to provide necessary safety devices and equipment or to carry out
instructions regarding safety issued by the authorized BHEL official, BHEL shall have the right to take
corrective steps at the risk and cost of the contractor, after giving a notice of not less than seven days,
indicating the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any case not later
than twelve hours of the occurrence. Such reports shall be furnished in the manner prescribed by the
contractor to the authorized BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL, issue of
an appropriate certificate to recognize the safety performance of the contractor may be considered by
BHEL after completion of the job.

CONTRACTOR ISSUING OFFICER 16



Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

ANNEXURE: ‘D’
CLAUSE 40 OF BHEL GENERAL CONDITIONS OF CONTRACT

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE, TEMPEST,
FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT

The contractor shall, within one month after the date of acceptance of the contract, insure the
work against loss and damage by fire, tempest, floods, earthquake, riots, strike and against damage by
aircraft with an insurance office approved by the accepting officer, from the date of acceptance of work or
actual commencement of work whichever is earlier. Such insurance shall be effected in the name of
BHEL and shall be for the full value of the contract sum. The contractor shall lodge with BHEL the policies
and receipts of the premiums for such insurance and shall maintain such policies in force until the entire
completion of the work as certified by the Engineer-in-charge.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure
the work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance payment to the contractor until the
contractor shall have complied with the terms of this condition.

Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or
bar to the liability and obligation of the contractor to complete the entire work in all respects as certified by
the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance
shall be received and may be retained by BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having been
previously cancelled under these conditions, after taking into account the delay in completion, settlement
to his workers for damages, damage to BHEL’s property etc.
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ANNEXURE:’E’

Terms & Conditions

01. The contract period is as per Annexure “A”.

02. The offer shall be submitted in two parts

a) Technical and Commercial Bid with EMD.

b) Price Bid

03. The technical bid shall cover all the technical details like

(i)

(ii)

(iii)
(iv)

v)
(vi)

(vii)

(viii)
(ix)

The Experience of the contractor i.e., the eligibility criteria of the tenderer
shall be as specified in the tender notice.

The list of technical personnel in their organization with their qualification &
experience in the field.

The infrastructure available with them

The certificates received from the Government/ reputed organizations for
having taken up similar work of equivalent value.

The list of clients with their addresses, contact persons.

The list of works being done at present with the details of Contact persons
and addresses.

The EMD in the form of DD shall be drawn in favour of “Bharat Heavy
Electricals Limited, Ranipet 632 406 payable at SBI. M.R. puram (Code —
07013) Ranipet, Vellore Dist. T.N.

EMD shall be enclosed along with Technical Bid only.

The details of the tenderer’s office with full address, Phone No. FAX No.,
Mobile No. shall be specified on the Tender document cover. If the
tenderer gives wrong information, then the EMD submitted by the tenderer
will be forfeited.

04. Prices shall be quoted in the price schedule as per the BOQ

05. The contractor shall comply with all statutory regulations like ESI, PF Contract Labour License (if
applicable), Minimum Wages Act etc.,

06. The rate quoted shall include the wages payable to the employees, Statutory charges like ESI,
PF, Bonus, Holiday & EL wages, safety appliances etc., While quoting the rate, the contractor
shall take into account, the implication of probable revision in the minimum wages also.

07. The contractor shall issue necessary safety appliances like Safety Shoes, Gum Boots, Acid &
Alkali Proof Hand Gloves, Masks etc., to their workers for safe operation.

08. The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance.

CONTRACTOR
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The tenderer shall fill up the questionnaire as per Annexure — 2 and enclose along with
Technical bid.
The minimum wages shall be as per Tamil Nadu Minimum wages Act:

Please note that the minimum wages are normally revised by the authorities from every year April

If any employee / labourer working in the contract is found involved in corruption activities, the
contract will be terminated and the contractor will be banned for applying for any future contract
for 3 years.

11.

12.

13.

14.

15.

Normally, no advance payment shall be paid to the contractor.

However, advance payment in exceptional circumstances, if specifically provided shall be interest
bearing and secured through an equivalent bank guarantee and shall be limited to a maximum of
5% of the contract value.

Recovery of advances will be made from the running bills progressively such that the amount
paid along with the interest is fully recovered by the time the contractor reaches 90% billing of
total value of works to be executed. (Interest rate shall be the prime lending rate of SBI plus 2%).

During the progress of the work progressive payment will be made to the contractor on production
of invoice with necessary statutory clearance and the bill will be processed within 15 days from
the date of submission all the relevant documents.

Progressive payment shall be made for the actual work done on production of relevant invoice
and all Payments will be made only through e-Mode, necessary authorization has to be submitted
along with the tender as per the format enclosed.

Return of surplus materials:

All surplus materials in good condition, which are not returned to the BHEL Stores and quantities
of materials consumed in excess of max. permissible limit as fixed by BHEL shall be charged for
at punitive rates, which will be 100% higher than the recovery rates. Excess consumption over
and above the theoretical consumption up to 5% will be charged at the following rates:

a) Cement=Rs. 6,026.00/M.T.
b) Reinforcement steel = Rs. 55,200.00 M.T.
c) Structural steel = Rs. 56,505.00 / M.T.
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SPECIAL CONDITIONS

Scope of work:

1. The work to be done under this contract consist of providing all labour, construction equipment,
supervision, materials, scaffoldings, tools & plants, transportation & storage and all incidental
items not shown or specified but reasonably implied or necessary for completion of entire civil
works required.

2. Tenderer drawings annexed hereto are preliminary and give the nature of work and only for
guidance to the tenderers. The work shall be carried out in accordance with drawings to be made
available during the course of execution of works.

3. The contractor in the event of this work awarded to him, shall establish an office at site and keep
posted an authorized responsible officer with a valid power of attorney for the purpose of the
contract. Any order or instructions of the Engineer — in — charge or his duly authorized
representative, at site office will be deemed to have been communicated to the contractor at his
legal address.

Completion schedule:
The contractor is required to commence the work within 15 days from the date of issue of LOI, failing

which the contract is liable to be cancelled and EMD / SD shall be forfeited.

The work shall be executed in a work man like manner and as per relevant Indian Standard Specification.
The Engineer — in — charge will communicate or confirm his instructions to the contractor in respect of the
execution of the work in a “work site order book” maintained at his office and confirm receipt of such
instructions by signing the relevant entries in this book. Such entries will rank as order or notices in writing

within the intent and meaning of these conditions.
NATURE, QUALITY OF WORKS

All materials supplied by the contractor and incorporated on the work shall conform to the latest IS

specifications including the applicable amendments and revisions from time to time.

It is not the intent to specify here in all details, however the work in all respects shall confirm to CPWD / IS
codes and standard engineering practices and workmanship. If there is any ambiquity between the

specifications, the decision of the Engineer — in — charge shall be final and binding on the contract.

Any work found defective / unsatisfactory the contractor has to rectify the same at his own cost. In case
the contractor fails to rectify the defects within a specified time as per the Engineer — in — charge’s
instructions the same will be got done by BHEL at the risk and cost of the contractor and the cost

deducted from the contractor’s bill.
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The contractor shall prepare and submit quality assurance program / comply with any other quality plan

requirement proposed by BHEL with all details along with tender documents and indicate the field
equipments that he is going to use for quality assurance.

SITE CLEARANCE

Written permission for erection of temporary work sheds at site will have to be obtained from BHEL. Once
the work is completed the contractor should remove his temporary shed and also the unwanted materials
and dispose the debris as instructed by the Engineer — in — charge, around the constructed area, the

contractor should remove all dbris and clear unwanted materials.

PROJECT INFORMATION

BHEL Factory is located in the Chennai — Chittoor — Bangalore National highway which is 12 KM away
from Walajah, 8 KM away from Muthukadai & 12 KM from Arcot.

Note:

Bidders are requested to visit site and verify themselves about the actual lead and assess the site
condition before quoting for the job. No compensation for not acquainting themselves with the actual site
conditions will be entertained at the later stage.
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Technical specifications

01. All civil and road works shall have to be carried out strictly as per the specifications including all
applicable official amendments and revisions laid down in Tamil Nadu Building Practice volume |
& Il for reference the above volumes are kept in the office of Dy. General Manager / Civil Projects
& Services.

02. All structural and fabrication works shall have to be carried out as per BHEL General
Specifications and special conditions incorporated under “Structural Steel Construction” (for
reference the specifications are kept in the office of the Dy. General Manager / Civil Projects &

Services.

03. Issue of stores materials to contractors and subsequent materials accounting will be done as per
the conditions laid down under “Issue of stores to the contractors”. The stores will be issued to

the contractors at the rates specified in Schedule “B”.

Undertaking by the tenderer / contractor:

01. I/We have gone through the Tamil Nadu Building Practices volume | and II.

02. I/We have gone through the BHEL General Specifications and Special Conditions incorporated

under “Structural Steel Construction”.

03. I/We have worked out the rates based on the cement adequacy given in the cement consumption

statement.
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ISSUE OF STORES TO THE CONTRACTOR (FORMS PART OF THE CONTRACT)

For all the materials like cement, reinforcement steel, structural steel and All free issue materials
transporting and handling to work site shall be to the contractor’s account.

(A) CEMENT:

01.

02.

03.

04.

05.

06.

07.

08.

Ordinary/ Pozzsolona Portland cement will be issued by BHEL from stores in
Gunny/polythene/paper bags recoverable from the contractor at the issue rate specified.

For the purpose of computing weight for issue to the contractor by bags, each bags will
be reckoned at 50 kgs.

Recovery rate of cement is inclusive cost of Gunny/paper/polythene bags. The empty
bags will remain as the property of the contractor and need not be returned to BHEL.

If the contractor considers that consignment of cement received from BHEL is not up to
the specifications, he can have them tested at his cost and report the results to the
Engineer — in — charge so that the matter can be taken up with the suppliers. Such
consignment of cement must be kept aside separately and shall not be used on the work.

Cement adequacy indicated in “Cement Consumption Statement” is inclusive of wastage.
However, wastage allowable up to 5% on this work will be considered for single
recovery beyond which penal recovery at 100% more than the issue rate will be enforced.

The reconciliation of issue and consumption will be based on “Cement Consumption
Statement” which forms part of this contract. For reference the cement consumption
statement is kept in the office of the Dy. General Manager / Civil Projects & Services.

If the cement issued to the contractor are damaged / lost the recovery will be make at
penal rates which shall be 100% more than the issue rate.

If the contractor requires cement for his/their enabling works as certified by the Engineer
— in — charge, it shall be issued at BHEL stores on single recovery basis at the issue rate
specified in the contract. The quantity so issued shall be at the discretion of the Engineer
—in — charge.
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(B) REINFORCEMENT STEEL.:

01.

02.

03.

04.

05.

06.

07.

Reinforcement steel (CTD/MS rounds) will be issued from BHEL stores section wise, at
random lengths commercially available and by weight recoverable from the contractor at
the issue rate specified.

The cost of all cuttings, conversion or substitution as well as wastage shall have to be
borne by the contractor.

Measurements will be made for payment, section wise, linear length and converted to
weight by considering the standard sectional weight / RM as given in the relevant IS
standards.

All surplus reinforcement rod with the contractor shall be returned to BHEL stores at his
own cost in the form of full lengths, useful cut bits and scrap. The invisible (non-
returnable) wastage should not exceed a maximum of 5% of actual consumption.

The contractor shall return all the scrap to the disposal stores at his own cost. Bent rods
will also be taken as scrap only, irrespective of their length. The maximum permissible
limit of scrap without recovery is 5% of the actual consumption, should the quantum of
returned scrap exceeds over 5% will be charged for and recovered at twice the issue rates.
The quantity of steel rods not accounted for will be recovered at punitive rates which will
also be twice the issue rates.

The reconciliation of issue and consumption will be made section wise and allowable
wastage will also be worked out accordingly. Any variation between standard weight and
the actual weight on account of the rolling variations the same will be allowed. The
percentage limit given for the wastage is the upper limit and it is only to ensure proper
planning in cutting the steel and it does not entitle to automatic consideration of the
percentage for reconciliation purposes when the actual wastage section wise is less.

If steel issued to the contractor are damaged / lost, recovery will be made at penal rates
which will be 100% more than the issue rate.
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(C)STRUCTURAL STEEL:

01. The structural steel materials will be issued free of cost from BHEL stores at random
lengths and sizes as stocked by BHEL and the cost of all cuttings, conversion, or
substitution as well as wastage shall have to be borne by the contractor.

02. All surplus raw steel remaining with the contractor shall be returned to BHEL stores at
his own cost, after completion of fabrication, in the form of full lengths, useful cut bits
and scrap. The following yard stick will be adopted for the purpose of classification of
scrap and useful cut bits.

i. | Mild steel and alloy steel plates | 500mm x 500mm | Useful cut bits.

and sheets and above
ii | Mild steel and alloy steel plates | Less than 500mm x | Scrap
and sheets 500mm
iii | Structurals One metre and | Useful cut bits
above in length
iv | Structurals Less than one | Scrap

metre in length

03. All scrap shall be returned to BHEL stores based on their actual weight and useful cut
bits / full lengths section wise with their section weights. The labour employed for
segregation of scrap from useful cut bits will be at the cost of the contractor.

04. The invisible (non-returnable) wastage should not exceed a maximum of 2% by weight of
fabricated steel work and the returnable wastage generated by way of scrap shall not
exceed 3% by weight of fabricated steel. Every care should be taken to see that raw steel
is utilized most economically by preparing necessary cutting plans and getting them
approved from Engineer — in — charge.

05. Should the quantum of invisible wastage exceeds 2% permissible limit, recovery at two
(2) times the issue rate (which will be evaluated on an average cost per tone basis
considering the total raw steel materials issued) will be effected from the contractor’s bill
for the excess quantity of wastage involved.

06. If the quantum of scrap exceed 3% permissible limit recovery at two (@) times the issue
rate will be effected from the contractor’s bill for the excess quantity of scrap involved.
The contractor shall submit a material tallying statement on completion of the work
indicating the details of quantities of each material (section by section) received,
quantities used for fabrication as per DOD lists, quantity returned in full lengths, useful
cut bits and scrap and the quantity reckoned as invisible wastages.

(D)ISSUE OF BUILDING MATERIALS ON CONTRACOT’S REQUEST:

If any other building material not contemplated for issue by BHEL but for incorporation in the
work is required by the contractor, the same will be issued on his / their written request at the
purchase rate / prevailing market rate whichever is higher adding 15% departmental charges,
subject to availability the issue of such materials will be decided by the Engineer — in — charge.
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WORKS CONTRACT - VARIOUS STATUTORY REQUIREMENTS - SPECIAL
CONDITIONS

All the works contract in BHEL, will be governed by the following statutory regulations.
The rate indicated in the schedule excludes PF & ESI etc.

Since with effect from 01.11.1990 Provident Fund become applicable for engagement of a
worker even for a single day, deduction of PF by the contractor has to be ensured. The contractor
has to remit the PF dues of the workers before the submission of the running account bill.

Contractors are required to possess PF and ESI account with the code numbers allotted to them
by the appropriate authorities at Vellore / Ranipet. They all comply with all the statutory
requirements including minimum wages declared by BHEL. On award of contract they shall
obtain necessary license under contract Labour Regulation and Abolition Act and comply with
the provision of the said Act.

The lists of number of employees who are to be engaged with details of their names, age, father’s
name, etc. and their daily attendance have to be maintained by the contractor.

The contractor has to ensure payment of the statutorily prescribed minimum wages as applicable
from time to time and maintain propOer records of their timely disbursement. These records
would need to be preserved and made available even after the contract is over for any
verification by the various statutory authorities.

Proof of deduction as well as remittance of the PF dues to the appropriate authorities has also to
be shown and proper records maintained.

Similarly the contractor should cover all his workers (including that of subcontractor’s workers)
under ESI scheme. The contractor shall be asked to furnish along with the bill each month details
in the following format for having effected payment of both deduction / contribution towards
PF/ESI to the concerned statutory authorities.

Details of workers employed by the contractor for the monthof ..................

SI. | Name | No. of | Amoun | Amoun | Amount | Vouche | Amount | Amount | Vouche
No | of the |days |t of PF |t of | of r ref. | of ESI |of ESI|r ref.
contra | worke | deduct | ESI payment | (Copy | contributi | contributi | (Copy
ct d ed deduct | of PF to | attache | on paid on paid attache
worke ed authoriti | d) d)
r es

The tenderer has to furnish proper returns to the concerned statutory authorities.

The tenderer has to ensure that all the required information in the tender is to be furnished,
failing which BHEL reserves the right to reject the offer.

The contractor has to submit Sales Tax Registration No. irrespective of their liability, if any.

The final payment will be released only on production of clearance certificate from PF,ESI and
Assessment orders from the Commercial Tax authorities concerned.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

SCHEDULE - A

LIST OF WORKS AND PRICES

Details and quantities of each item shown in the bill of quantities here to are only
approximate. They are given as a guide for the purpose of tendering only and are liable
to variation and alteration at the discretion of the competent authority. The work under
each item as executed shall be measured and priced at the corresponding rate quoted
by the contractor in the bill of quantities attached hereto.

SI.No. Description of work/supply Total amount of Period of
work/supply (in figures Completion
and words)
1 |Steel structures maintenance in factory As per BOQ 1 year
for one year 2014-15 and 2015-16
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

BILL OF QUANTITIES
ANNEXURE TO SCHEDULE - A
NAME OF WORK: Steel structures maintenance in factory for one year 2014-15 and 2015-16

SL.NO. APPROXIMATE DESCRIPTION OF SPECIFICATION  RATE (both in UNIT AMOUNT
QUANTITY WORK figures and words)

As per separate sheets attached
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

SCHEDULE - B

ISSUE OF STORES TO THE CONTRACTOR
1. The following materials will be issued to the contractor at BHEL stores/stock yard.

SL.NO. DESCRIPTION PLACE OF ISSUE RATE

1 Cement BHEL Stores or Stock Yard |Free issue

2 MS Reinforcement rods cold |BHEL Stores or Stock Yard |Free issue
twisted deformed rods

3 [Structural Steel BHEL stores or stock yard Free issue

2. 1t will be the responsibility of the contractor to submit his indents for the above stores in
writing at least SEVEN days in advance of the actual requirements

3. Issue of stores is subject to their availability at the place of issue noted above. Items of
stores to be issued by BHEL, which are not available at the time of indenting by the
contractor, may be supplied by BHEL after necessary procurement. The contractor shall
not be entitled to any claim or compensation for delay in the supply of stores by BHEL
under any circumstances.

4. The material will be issued only during the working hours of the BHEL stores
department.

5. The contractor shall from time to time, render proper account of all materials issued to
him by BHEL. If he fails to do, no further issue of materials will be made to him and he
will responsible for any delay in the execution of the work, which may occur on this
account.

6. All surplus materials in good condition, which are not returned to the BHEL Stores and
guantities of materials consumed in excess of max. permissible limit as fixed by BHEL
shall be charged for at punitive rates, which will be 100% higher than the recovery rates.

7. The steel materials if issued will be in random lengths and sizes as stocked by the
BHEL and the cost of all cutting, conversion, substitution and fabrication as well as
wastage shall have to be borne by the contractor.

8. The Structural and reinforcement steel will be issued at free of cost at BHEL stores,
Recovery for the excess consumption up to 5% over and above theoretical consumption
will be recovered as stated in the special condition. Beyond 5% punitive rate shall be
charged, which will be 100% higher than the recovery rate specified above.

9. The decision of the accepting officer/Engineer-in-charge as the case may be as to the
extent to which materials have been rendered surplus or consumed in excess of the
actual requirements shall be final, conclusive and binding on the contractor.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

SCHEDULE -C
LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR

HIRE CHARGES
SL.NO. QUANTITY PARTICULARS PER UNIT PER PLACE OF ISSUE REMARKS
DAY OF 8 HOURS

-NIL -

a. Machinery shall not be worked overtime without the written permission of the Engineer-
in-charge and cost of liabilty of the same will be contractor's.
b. All coolies, waterman, etc., required in addition to BHEL crew mentioned in Column 4
above shall be arranged for by the contractor at his own expense.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

SCHEDULE -D

NOTE: All drawings are to be signed by the contractor as well as the officer entering in to
contract.

Steel structures maintenance in factory for one year 2014-15 and 2015-16

SL.NO. DRAWING NUMBER DESCRIPTION
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

ANNEXURE - 2

Questionnaire should be answered by the tenderer by ticking the suitable boxes. Non filling up
and signing liable for rejection at the discretion of the BHEL

SI.No. Description Yes No
Whether the tenderer has understood the scope of work and
01 agrees to deploy manpower as indicated in the tender. (If there is

any clarification required, the same may be got cleared from the
Executive-in-charge, before submitting the offer.)

Whether the tenderer has agreed to all Terms & Conditions given
02 in the tender. (If there is any deviation, the same may be
mentioned in separate sheet). No deviation certificate furnished.

03 Whether the tenderer has their own code for ESI & PF. A copy of
the certificate enclosed.

Whether the tenderer has enclosed copy of the present Service/
04 Sales/ Works contract sales Tax registration certificates. If a
vendor is exempted from the registration under Service/Sales Tax,
the documentary evidence is attached.

Under which Service Head(s):

04a

04b Service Tax @ % is applicable as extra for this tender.

0dc Whether Input credit for the Materials is availed by the tenderer.

04d Whether Input credit for the service portion is availed by the

tenderer.

Whether the vendor/Contractor is availing service Tax
05 credit/VAT Credit on inputs.

Whether the vendor will submit VAT/Service Tax invoice as per the

06 existing ACT and the rules their under.
Whether the PAN Number of the vendor is furnished. If exempted
07 from IT, the exemption certificate shall be enclosed.
Whether the tenderer agrees to keep the validity of their offer for
08 three months from the date of opening of bid.
09 Whether the tenderer agrees for the payment terms BHEL.
Whether the tenderer submitted EMD along with technical bid. (If
10 not enclosed , the tender will not be considered.)
Whether the tenderer has agreed to submit Security Deposit after
11 conversion of EMD before start of the work
Whether the tenderer has enclosed the list of their clients with
12 addresses & contact persons.
Whether the tenderer has enclosed the certificates/ evidence of
13 Government/ Reputed organization for the similar work done to
their clients.
14 Whether the tenderer has enclosed the list of similar works
Carried out with supporting documents
15 Whether the includibility / excludability of the taxes and duties

in the rates offered has been clearly indicated. If the same is not
done, BHEL WILL CHOOSE TO ASSUME THE RATES ARE
INCLUSIVE ONLY.
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

16 All payments will be made through e-payment only for which
required certificate to be submitted along with tender as per the
enclosed format.

17 Whether the tenderer has enclosed the list of technical personnel,
their qualification & experience who will be deployed for this work.

18 Whether the tenderer has indicated the address of their local office
in Ranipet along with phone no. & fax no.

19 Whether the tenderer agrees for Reverse Auction

20 Whether the tenderer has enclosed the certificate to establish that
the tenderer is an independent contractor working on his own.

21 Whether the tenderer agreed for the period of completion mentioned
in schedule A

22 Whether the tenderer agreed for the compensation for delay as

specified in clause 43 of General Conditions of Contract.

Note: If any of the question is not applicable, please mention as “N. A.”

CONTRACTOR
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

AUTHORITY TO TENDER

Tender Notice No.:BAP:CF: 10/2014-15 Dt. 24.10.14  Office of the Deputy General Manager

(Civil Projects & Services),

Bharat Heavy Electricals

Limited, Ranipet 632 406
Tender Schedule No.
Percentage rate tender for works required in BHEL - Ranipet. Messers [/ Mr.
.................................................................... Of AT S
hereby authorized to tender for the above work. The tender is to be delivered at the Office of the Senior
Manager / Civil Township by 15:00 hours on 06.12.2014 addressed to the Office of the Deputy General
Manager (Civil Projects & Services) Bharat Heavy Electricity, Ranipet — 632 406 subscribed “tender” for
the work of Steel structures maintenance in factory for one year 2014-15 and 2015-16

Any correspondence concerning this Tender should be addressed as indicated above quoting the Tender
Notice and Schedule Nos. and other relevant particulars.

Bharat Heavy Electricals Limited do not Bind Themselves to Accept the Lowest or any tender. Further
Bharat Heavy Electricals Limited reserves the right to reject any or all the Tender Received or Accept any
Tender or Part Thereof without Assigning any Reason there of.

Signature of the Officer,

Issuing the documents
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet —632 406

TENDER

To.

The Bharat Heavy Electricals Limited,
Boiler Auxilaries Plant,

Ranipet 632 406.

I'We hereby offer to carry out the work of Steel structures maintenance in factory for one year
2014-15 and 2015-16
1. 1/We have carefully perused the following documents connected with the above noted
work and agree to abide by the same.

2. Specifications (General & particular)
3. Drawings.
4. Schedule ‘A’;’B’,'C’,’D’,’E’ and Bill of Quantities attached hereto.

5. BHEL General & Special conditions of contract. Tender Notice, Annexures and Instruction to
Tenderers attached hereto,.

I/We forward herewith the sum of Rs. 1,00,000/- as Earnest Money which shall be refunded if this tender
is unsuccessful. I/We further agree to deposit such sum which along with the sum of Rs.2,10,000/-
mentioned above shall make up the full Security Deposit for this work as provided for under condition 18
of the Bharat Heavy Electricals Limited, General Conditions of Contract.

I/We further agree to execute all the work referred to in the said documents upon the terms and
conditions contained or referred to therein and as detailed in schedule ‘A’ and Bill of Quantities annexed
thereto and to carry out such deviations as may be ordered vide condition 6 of the BHEL General
Conditions of Contract up to a maximum of 20% of tendered amount.

I/We further agree to refer all disputes, as required by condition 60 of the said General Conditions of
Contract, to the Sole Arbitration of an Officer, to be appointed by the General Manager, BHEL, in his sole
discretion, whose decision shall be final and binding on both the parties.

Witness: Signature of the Tenderer,
1. Date:
2. Accepting officer

CONTRACTOR ISSUING OFFICER 35



Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,

Ranipet —632 406
CERIFICATE OF NO DEVIATION

Hereby certify that there is no deviation from the tender conditions either technical or commercial and |

am /We are agreeing to all the terms and conditions mentioned in the Tender Specification.

Date:

Signature of the tenderer
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Maintenance of steel structures in factory for one year.
Service Tax

The Bidder shall not include Service Tax in their quoted rates; but the bidder has to separately
indicate the Service Tax amount and workings thereof in the Price bid format.

Section-A. Works Contract involving supply of materials by Contractor
Approximate value of Free materials supplied by BHEL is Rs 5.88 lakhs as per Annexure- A

Bidders have to quote full Service Tax payable in the Price bid format included in the Bid
document. Out of Full Service Tax amount indicated by the Bidder, 50% of the same shall be
considered for evaluation of offers in the case of Bidders being an Individual, Sole Proprietary
ship firm, Hindu Undivided Family or Partnership firm whether registered or not, including
Association of Persons. For Other Bidders full Service Tax quoted shall be considered for
evaluation.

In such cases of successful Bidder being an Individual, Sole Proprietary ship firm, Hindu
Undivided Family or Partnership firm whether registered or not, including Association of
Persons, 50% Service Tax amount quoted in the Price Bid format will be considered for
reimbursement against valid documentary evidence. For others Service Tax quoted in the Price
Bid will be considered for reimbursement against valid documentary evidence.

In such cases of Bidders being an Individual, Sole Proprietary ship firm, Hindu Undivided
Family or Partnership firm whether registered or not, including Association of Persons, Service
Tax payable by BHEL as receiver of Works contract Service i.e. 50% of the Service Tax payable
for Works contracts service on composition basis on quoted price and the value of Free issue
materials by BHEL @ 4.326% presently, shall be added to arrive at the total cost to BHEL for
each bidder for the purpose of evaluation of Bids.

Section-B Pure Service not involving any supply of materials by Contractor:

Bidders have to quote the applicable Service Tax payable in the Price bid format included in the
Bid document which shall be considered for evaluation. The same shall be considered for
reimbursement against valid documentary evidence to successful bidders.

Section-C Supply of Labour Service:

Bidders have to quote full Service Tax payable in the Price bid format included in the Bid
document. Out of Full Service Tax amount indicated by the Bidder, 25% of the same shall be
considered for evaluation of offers in the case of Bidders being an Individual, Sole Proprietary
ship firm, Hindu Undivided Family or Partnership firm whether registered or not, including
Association of Persons. For Other Bidders full Service Tax quoted shall be considered for
evaluation.



In such cases of successful Bidder being an Individual, Sole Proprietary ship firm, Hindu
Undivided Family or Partnership firm whether registered or not, including Association of
Persons, 25% of the Service Tax amount quoted in the Price Bid format will be considered for
reimbursement against valid documentary evidence. For others Service Tax quoted in the Price
Bid will be considered for reimbursement against valid documentary evidence.

In such cases of Bidders being an Individual, Sole Proprietary ship firm, Hindu Undivided
Family or Partnership firm whether registered or not, including Association of Persons, Service
Tax payable by BHEL as receiver of supply of manpower Service i.e. 75% of the Service Tax
payable for the service on quoted price, by BHEL @ 9.27% presently, shall be added to arrive
at the total cost to BHEL for each bidder for the purpose of evaluation of Bids.



ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | NAME & ADDRESS OF THE
SUPPLIER / VENDOR
PHONE NO. WITH STD CODE

02 | VENDOR CODE (as in WORK
ORDER)

03 Details of Bank Account:

A) | NAME & ADDRESS OF THE

BANK
(WITH PIN CODE)

B) | BANK TELEPHONE NUMBER (WITH
STD CODE)

C) | BANK BRANCH CODE:

D) | MICR CODE

E) | ACCOUNT NUMBER

F) | TYPE OF ACCOUNT CURRENT / OD / CASHCREDIT

G) VENDOR NAME AS PER BANK
RECORDS

H) | BANK BRANCH RTGS IFSC
CODE

) | BANK BRANCH NEFT IFSC
CODE

J) | VENDOR’S EMAIL ID (give two ids)

K) | NAME OF AUTHORISED
SIGNATORY

CERTIFICATE
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my/our above mentioned Bank Account. |
/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy
Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account number of
(name of account holder), the signature
of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE:

(Manager / Officer’s
DATE: Signature Under Bank stamp)
Authorisation No.

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.
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CHAPTER - |

DEFINITIONS IN THE CONTRACT AS HEREINAFTER DEFINED

The following lerms shall have the meanings hereby assigned to them, except
here the context otherwise requires -

a. CONTRACT means and includes the conditions of contract, the documents
forming the tender and acceptance, thereof, specificabons, drawings, bill of
guaniities, schedule of rates and prices if any, gengral and special conditions of
contract, schedules A4,B,C.0D and or general summary attached to the form of
tender and contract agreements. All these terms and conditions and documents
as applicable taken together shall be deemed ta form one contract and thereby
camplementary to one another.

b. 'TENDER DOCUMENTS’ means and includas the form of tender, the applicable
schedules A, B, C, D and / or gensral summary, general and special conditions of
contract and specilications and drawings as given to the contractors on payment,

c. ‘THE CONTRACTOR' means the person or persons, firm or company whether
incorporated or not, whose tender is being accepted and includes the contractor's
legal f personal representatives, successors and permitterd assignees.

d. 'THE WORK' means the work described in the tender documents and / or individual
work orders, drawings and specifications as may be issued from tirme to time to
the contractor by the Enginear - In - Charge within the powers conferred upon
themn including madified or additional works and obligations to be carried out either
at the site or at any factory, workshop or any other place as required for the
performance of the contract,

e "THE SITE' means the lands and other places cn, under, in or through which the
work has to be executed under the contract and any other lands and places
provided by the company for the purpose of carrying out the contract.

f. 'THELOMPANY' referred to as BHEL in this contract shall mean M/s. Bharat
Heavy Elactricals Limited including its Board of Directors, Director, Executive
Diractar, Group General Manager, General manager, Dy. General Manager and
{ or the Officars of the company Including Sr. Manager, Manager, Dy. Manager,
3r. Engineer and Enginser authorised on behalf of Bharat Heavy Electricals
Limited, Boiler Auxiliaries Plant, Ranipet. '

g 'THE AGCEPTING G_F'FICER* means tha official who signs the contract agreement
on behalf of Bharat Heawvy Electricals Limited and includes his successors.

h. 'ENGINEER-IN-CHARGE' means the Officer/ Engineer of BHEL who is in charge

of works undar the contract and includes such other Officer / Engineer as may be
notified by BHEL from time to time.

'‘APPROVED AND THRECTED' means approval and / or directions of the Officers
{ Engineers of BHEL issued from time o time with regard to the contract.
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In the case of Lump-sum Contracts '‘CONTRACTOR'S PERCENTAGE' means
the percentage offered by the Contractor as addition to our deducation from the
cost of building, or other works listed in Schedule "A” to provide a Lump-surmn
Quotation for performance of the contract inclusive of all axtra costs, profit,
establishment chargés, carriage, insurance elc., complete.

In the case of percentage Rate "Confracts Conltractor's Percentage” shall, if the-
context so pertits mean the uniform percentage tendered by the Contractor and
accapted by the Accepting Officer; and the axpression 'CONTRACT RATE' shall
likewise mean the rates in the BHEL Schedule of Rate applicable as on dale as
adjusted by the said Contractor's percentage, if any.

k. 'THE GONTRACT SUM' means the sum accepled or the sum calculated in
accordance with the prices accepted in the tender and / or the cantract rates as
payable to the cantractor for the execution and full completion of the work,

The 'FINAL SUM' means the actual amount payable under the Contract by BHEL,
to the Contractor for the entira Execution and full completion of the work.

m.  The 'DATE OF COMPLETION' is the date or dates for complgtion of the whole or
any part of the work as the case may be set out in or ascertained in accordance
with the individual work orders of the tendar documents, or any subsequent agreed
amendments thereto. '

N.  A'WEEK' means sevan days without regard to the number of hours worked or
natin any day in that week.

0. A 'DAY' means a day of 24 (Twenty Four) hours irrespactive of the number of
hours worked or not in that day.

P. A'WORKING DAY' means arty day other than the holidays declared by BHEL,
.Ranipst.

9. 'DEVIATION QORDER' means an order given by the Engineer-in-Charga to effect
an alternation addition or deduction which doss not readically affect the scope or
nature of the contract.

r. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the
Engineer-In-Charge, become necessary during the progress of the work to obviate
any risk of accldent or failure which become necessary for sacurity,

8. 'PROVISIONAL SUM or "Provisional Lump-sum” means a Lump-sum included
by the BHEL in the tender documents and represents the estimated value of work
for which details are not avaitable at the time of irviting the tender. '

. 'PROVISIONAL ITEMS' means items for which approximate guantities have been
included in the tender documents.

u. ‘DAY WORK' maeans an itemn of work requiring the employment of labour with.or
without materials as the case may be which in the opinion of the Engineer-in-
charge, is not capable of being evaluated by the accepted methods of
measurement or assessment and is paid for on the basis of the actua! labour and
materials utilised on the particular item of wark referrad to.
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W, Heading of these terms and conditions shall not affect the interpretation or
construction thereof.

w. The '‘DATE OF CONTRACT shall mean the date / dates an which the parties to
the contract have signad the contract agreement.

x. MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during |
which the contractor shall remain liable for satisfactory performance of the work

under the contract, repair or replacement of any part of the work performed under
the contract.

¥, 'COST shall mean and include any liability, expenditure, overhead costs whether
an the site or off the site incurred by BHEL.

The contractor shali be deemed to have carafully examined ail the documants to
his satisfaction. |f he shall have no doubt as to the manner of the contract document,
ne shall obtain the details/clarification from BHEL before signing the contract.

MANNER OF EXECUTION OF CONTRACT

The contract shall be deemed to have come into force from the date of Letter of
Intant untess otherwise provide in the Letter of Intent. Unless and untill the contract
agreament is executed, the Letter of intent read in conjuniction with the tender documents
will constitute a-binding contract.

CONTRACTOR / TENDER ACCEPTING OFFICER



3a.

CHAPTER - 1l
SCOPE OF CONTRACT

Heading to the Confract
The heading to these conditions shail not affect the interpretation thereof,
Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST"
three copies of signed Drawings and one copy of the signed agreemant comprising
of preamble to agreement, General and Special Specification, Schedule ABCS&
D etc,, (but excluding General Condltions of Contract and Drawings) and three

copies of all further drawing issued the progress of work,

Howaver, for any additional copies of the, agréemen! of drawings required by the
Contractor, the same will be supplied on payment of the Specified cosl,

The Contractor shall keep one copy of ail the Prawings and of the Specifications
on the site and the Engineer-in-Charge or his reprasenlative shall be at all
reasonable times have acecess to them.

Nong of these documents shail be used by the contractor for any purpnﬁé other
than that of this contract.

Secrecy

The Contractor shall take neLessary sleps to ensure that all persons empioyed on
any work in connection with this contract have noted that the Indian Gfficials Secrels
Act 1923 (XIX of 1823) applies to them and shail continue so Lo apply even after
the execution of such work under the contract,

Al classified documents furnished to the contractor shall be returned to the Engineer-
in-charge on the completion of works or the earlier determination of the Contract,

Works to be Casried Cut

The Contract shall, except as provided under Schedules "B and "C" included alf
labour materials, tools, plant, equipment, and transpart which may be required in
Preparation for and in the entire execution and full completion of the work. Schedule
"A" shall be deemed to have been prepared in accordance with good practice and
recognised principles and uniess otherwise stated, the descriptions given therein
shall be held to include waste on materials carrtage and cartage, lead, hoisting,
setting, fitting in position and all ofher labour necessary in and for the entire execution
and fulf completion aforesaid. Any errar in description or guantity in Schedute "A"
or any omission thersfrom shall not vitiate the Contract or release the Contractor
from the execution of the whole Or any part of the work comprised therein according
to the Drawings and Specifications. or from any of his obligations under the Contract,
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The insertion of the name of any firm of suppliers in the Tender Documenls is far
the purpose of abtaining a particular class ar gualily of materiais or workmanship
but the articles or materials specified may be obtained from any cther finm subjecl
to prior written approval of the Engineer-in-Charge.

In the case of a disctepancy betwean Schedule "A" the specification and { or the
Drawings, the Accepting Officer shall be the sole deciding authority as to wiich
shall prevail and his declsion shall be fina! and conclusive. If neither Drawings nor
specifications contain any mention of minor details of construction, which is in the
opinion of the Accepting Officer, whose dacision shall be final and conciusive, are
reasonable and obviously and fairly intended for the satisfactory completion of the
work, such details shall be proviged by the Contractor without any exira cost as if
they ware specially mantioned and shall be deemed {0 be included in the cantract.

The Contractar will be deemed to have satisfied himself as to the nature of the site,
local facilities of accass and all matters affecting the execulion and complation of
the work. No extra charges consequent on an:-,r mls -understanding in these respects
or gtherwise will be allowed.

5. Provisional items

The full amaount of provisional Lump-sums and the value annexed to each provisional
item inserted in the Tender Documsnts shall be deducted from the contract sum
and tha value of wark ordered and executed there under shall be ascertained by
measurement or valuation as for deviations.

Mo work undear thase items is to be begun without instructions in writing from the
Engineer-in-charge.

The exiant of qﬁantiﬂes or [tems described as "Provisional” shall not be held to
guarantee or limit the amaount and description of the work 1o be executed by the
Contractor either in respect of the fems concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisionat Lump-sum as included in the tender documents,

8. Deviations

The contractor shalt not make any alteration in addilian to or omission from the
work as describad in the tender documents except in pursuance of the written
instructions of the Engtnear-in-charge. Mo such deviation from the work described
in the tender documents shall be valid unless the same has been specifically
confirmed and accapted by the Accepting Officer in writing and incorporated in the
contract.

The Accepting Officer may deviate either by way of addition or deductian, from the
work so described, provided that the contract sum be not thereby varied on the
whole by more than percentage set out in the tender documents. The value of all
additions and deductions will be added to or, deducted from the contract sum,
when aever the Accepting Officer intends to exercise such a right, his inteptions
shall specify the deviations which are to be mads, the Lump-sum assessment or
the propaosed basis of payment, the extra time allowed, if any, and the date for
completion of the entire contract,



8.1

Any objection by the Conltractor to any matter coneerning the order shall he notified
by him in writing to the Engineer-in-charge within seven days from the date of such.
arder, but ungder no cireumstances shall the work be stopped (unless so ordered
by the Engineer-in-charge) owing to differences or controversy that may arise from
8Uch an objection. tn the absense such notification of objection by the contractor,
he will be deemed to have accepted the order and the conditions stated therein. |n
the event of the contractor failing to agree with the Engineerrimcharge regarding
the terms of the proposed deviation, the otjection shall be referred to th2 Head of
Civil Engineering Department whose decision shall be final, conclusive and binding
on the contractar.

Time

Time is the essence of the contract and is specified in the tender documents or in
e3ch individual Work Order.

As soon as possible after the contract is let or any substantia) Work Order is placed
and before work order is to begin, the Engineer-in-charge and the Contractor shall
agree to & Time and progress Chart, The Chart shall be preparad in direct relation.
to the time stated in the tender documents or the Work Order for the competion of
the individual items there of and the contract or order as a whaole, |t shall indicate
the fore cast of the dates for the commencement of the various trade processes ar
sequence of the work, and shall be amended as may be required by agreement
betwean the Engineer-in-charge and the Contractor within the limitation of the lime
imposed in the tender, document or order.

In the absence of any specific Time and Progress chart to be agreed to betwean
the Contractor and Engineer-in-charge the contractor shall ensure and maintain
uninterrupted progress of the wark such that the entire work shall be cormpieted
within the fime imposed in the Tender documents or Order and that the proportion
of the work completed upto any time in relation io the entire work o be under the
Contract or Order shali not be jess than the proportion that the time elapsed baars
to the tatal time of completion provided In the Tender documents or Order,

The Contractor shall suspend the execution of the wark, or any part or parts fherenf
whenever call upon in writing by the Engineer-in-charge to do 50, and shall not’
resume work there on until so directed in writing by the Enginear—in-uharge. The
Contractor will he aliowed an extension of time for campletion not less than the
period of suspension. However, no ather claim in this respect for compensation or
otherwise however will ba amitted. Frovided the cause for suspenstion is not
attributable to any default of the contractor's part to proceed with or fulf the
contractual obligations. This may also be.extended to allow for alteration of work
made by the deviation arder,

Stores and Materials

Materials to be supplied by the Contractor

The Contractor shall at his pwn cost and expense provide alf materials required for
the work other than those listed in Schedule-B which are to be supplied by Bharat
Heavy Electricals Ltd, '
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All materials to be provided by the Contraclor shall he brand new and in canformity
with the specifications laid down in the contract and the Contractor shall if requested

by lhe Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charga,

that the maternals so comply.

The Contractor shall at his own cost and expenss and without delay, supply to the -
Engineer-in-charge samples of materials propnsed to be used in the works. The
Engineer-in-charge shall within seven days of supply of samples or within such
further period as he may reguire and intimate to the Centractor in writing, inform,
the Contractor whether samples are approved by him or not.  If samples are not
approved, the Contractor shall forthwith arrange o supply to the Engineer-in-charge
for his approval fresh samples complying with the specification taid down in the

- gontract.

3.2

The Engineer-in-charge shall have full powers 1o require removal of any or all of
the materials broughlio site by the Contractor which are not brand new and not in
accordance with the contract spacifications or do not confirm in character or quality
to samples appraved by him. In case of default on the part of the Contractor in-
removing rejected matertals, the Engineer-in-charge shall be at liberty to have
tham removed by other means at the Conlractor's expence and risk. The Enginesr-
in-charge shall have full power to require other proper imaterials to he substituted
for rejected materials and in the event of the contractor refusing to comply, he may
cause the same to be procured by other means. All costs charges and expanseas
which may attend such substitution shall be borne by the contractor, All charges
an account of Qctrol, terminal or sales tax and other duties on material obiained
for the warks from any source {excluding materials supplied by BHEL) shall be
borrie by the Contractar.

The Engineer-in-charge shall be enlitled to have tests carmied out as specified in
the Contract for any materials supplied by the Confractor other than those for
which, as staied above, satisfactory praof has already been furnished, at the cost
of the Canfractor and lhe Contractor shall provide at his expense all facilities which

the Enginear-in-charge may require for the purpose.

Metarials {0 ba supplled by BHEL

Maierials which BHEL are prepared to supply are shown in Schedule-B which alzd
stipulatas place of issue and rate(s) to be charged in respect thereof soon after
acceptance of the tender the Contractor shall agree in writing with the Engineer-in-

charge on a phased programme of his requirerments with regard to deliver of
materials. :

In the event of delay in supply of any Stores and matertals mention in Schedule-8
the contractor shall be entitled to reasonable extension of time as provided for
under cendition-9 but no claim for compensation or damage on any ground
whatsoever shall be entertained by BRHEL.

For the materials lIsted in Schedule-B the contractor shall give a reasonable notice
in writing of his requirement to the Engineer-in-charge in accordance with the phased
programme.,
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8.3

All materials issued to the Contractor by BHEL for Incerporation or fixing i the
works shall on completion or on fare-closure of the works and before submission
of bills, be returned by the Contractor at his expense, at the place of issue, after
making due allowarice for actual consumption reasonable wear and tear and /or
waste. in the Contractoris required to deliver such materiais at 3 place other than
the place less the transportation charges which would have been incurred by the
Contractor had such rmaterials been delivered at the place of issue, shall be byrme
by BHEL

The Contractor shall bear the cost of loading, transporting to site, urloading storing
under covered area as necessary, assembling and juining the severg| parnts tagethear
as necessary and incorporating or fixing materials in the work inciuding all
preparatory work of whatever description as may be required, and of closing
preparing, loading and returning empty cases or containers to the place of issue.

If, in the opinion of the Engineer—in~charge {which shail be final and conciusive)
any stores supplied by BHEL have sither during currency of the work or after
completion of the wark whilst under custody, of the contractor, become damaged
to such an extend that they canriot be usefully utitised, either in the same work or
in other works, the Engineer-in-charge shall not accept the stores and in the rates
specified in the contract. The contractor shail not be aenlitied to any claim whatsoever
an this account, :

The Enginear-ih-charge shall have access to the stores where materials issued by
BHEL as per schedule -B of the contract is stored to ensure. the balance stock of
material on hand after taking info consideratiar the matertals used on the work is
as per the issue and usage. If there be any discrepancy, the cost towards the
same will be recovered at the double recovery rate indicated for the material
concemed. This is without prejudice to and in addition to the overall reconcilation
of materials to be made at the completion of work,

If on completion of works, the Contractor fails to retumn surplus materials out of
those supplies by BHEI, then, in addition to any other liability which the Contractor
would incur, the Engineer-in-charge may, be written notice to the Contractor, require
him to pay within a fortnight of receipt of the notice for such un-returmed surplus
Materials given in sub para-4.
oy

The Contractor shail have to byild a weather-proof shed er the starage of Cement
(required for 15 days consumption of the wark).

Seneral

Materials required far the works, whether brought by the Contractor or supplied by
BHEL shall be stored oy the Contractor only at places approved by the Engineer-
n-charge. Storage and safe custody of materials shall be at the risk and the
responsibility of the Cantractor,

Officials concerred with contract shali be entitted at ary time to inspect and examine
any materials intended to be used in or in the works either on the site or at faclory
or workshop or other places where such materials are assembled. fabricated or
manufactured or at any ptace(s) where these are lving or from which these are
being obtained and the Contractor shall give such facilities as may be required for
such nspaction and examination.
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All materials brought o the site shall not be removed off the site without the prior
written approval of the Engineer-in-charg. Bul whenever lhe warks are finally
compleied and advance if any, in respect of any such materials is fully recovered
the Contractar shall at his own expense forthwith remove from the site all surplus
materials originally supplied by him and upon such removal the same shall revert
in and became the property of the Contractor.

Should the Engineer-in-charge consider at any lime during lhe construction or re-
construction prior to the expiry of the MAINTENANCE PERIOD that the stores or
materials provided by the Caontracior are unsound or of a quality infetior to that
contracted for or otherwise not in accardance with Contract (in respect where of
the decision of the Engineer-in-charge shall be finat and conclusive) the Contractor
shalt on demand in, writing from the Engineer-in-charge specifying the Stores or
materials complained of not withstanding that the same may have been inadvertently
passed, certified and paid for, forthwith remove the Stores or materials so specified
and provide other proper and suitable stores or materials at his own expense, to
the entire satisfaction of the Engineer-in-charge and in the event of his failing to da
50 within a period to he specified by the Engineer-in-charge in his demand aforesaid
the Engineer-in-charge may replace with athers the Stores or materials complained
of at the risk and expense in all respects of the Contractor. The liability of the
Contracator under this condition shall not extend beyond the maintenance pericd
aforesaid except as regards Stores or materials which the Engineer-in-charge shaill
have previgusly given notice of to be Contractor to replace.

9. Delay and Extension of Time
If, Inthe opinion of Engineer-in-chargs the work is delayed :
i} by reason of abnarmally bad weather, OR
i} by reason of serious loss or damage by fire OR

i} by reason of Civil commotion local combination of workemen, strike or lockout,
affecting any of the trades employed on the work, OR

.."N} - by delay on the part ofthe agency or tradesman engaged by BHEL in exécuting
work not forming part of this Contract OR

v} by reason of any other cause which in the absolute discretion of the Engineer-
in-charge is {when he is the Accepling Officer of the Coniract), beyond the.
Contractor's reasonable cantrol, then in such cases the Accepting Officer, on
the recommendation of the Enginger-in-charge or higher autharity may make
fair and reasonable extension in the completion dates of the individual items of
work of the Contract as a whale. Such extension which willl be communicated
to the Contractor by the Engineer-in-charge inwriting shall be: final and binding
on the Contracter. Mo other claim in this respect for compensation or cthenwise
howsoever is admissible. Upon the happening of any such event causing delay,
the Contractor shall immediately give notice thereof in writing to the Engineer-
in-charge but shall nevertheless use constantly his best andeavour to prevent
ot make good the delay and shall do all that may reasonably be required to the
satisfaction of the Engineer-in-charge to proceed with the work.
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11.

12.

13.

14.

14

Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employvee of BHEL
against any action, claim or praceeding relating to infringemeant or the use of any
patent or design or any allegad patent of design rights, and shall pay any rovalties
which may be payable in respect of any arlicle { or part thereof included in the
Contractor. In the event of any claim, being made or action brought against BHEL
Or any agent, or servant or employee of BHEL in respect of the matters aforesair,
the Contractar shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall ‘nat apply when such infringement has
taken place in compiying with the specific directions issyad by the BHEL but the
Contractors shall pay any royalties payable in respect of any such use.

Octroi and Otiter Duties

All changes on aceount of Qctroi, Terminal or Sales Tax and / or other dulies on
materials obtained for the Work (excluding rmaterials provided by BHEL on payment)
shall be borne by the Contractor.

Royalties

Royallies fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to rernove from guarries situaled
on land whieh is in charge of the BHEL authorities.

Plant and Equlpment

The Contractor, shall at his awn expense, supply all tocls, plant and equipment
{here-in-after referred to as T & P} required for the execution of the contract other
than those listed in Schedule - C which subject to their availability may be hired By
BHEL to the Contracter or issued free for use in the execution of the wark, as
speciiied in Tender documents,

Assignments or Transfer of Contract

The Contractor shali mot without the prior wrilten approval of the Accepting Officer
assign or transfer the Cantract or any part thereaf, or any share, or interest there in
1o any other person. No sum of money which may become payable under the
Contract shall be payable to any person ather than the Contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such
money is given,

(a) Sub - Contract

The Contractor shall not sub-let any portion of the Cantract without the prior writlen
approval of the Accepting Officer,



15, CompllEnce to the Regulstions and Bye - Laws

The Contractor shall confirm ta the provision of any statute relating to the work and
regulaiions and bys-lawe of any local auvthority and of any waler and lighting
Companies or Underiakings with whose system the waork 5 nroposed to be
connected. He shall, before making any variation from the drawings or.the
specifications that may be neccessiated for such connections give the Engineer-
in-charge notice, spacifying the varistion proposed to be made and the reasons
there far and shall not caryout any auch variation urth he has received instructions
from the Engineer-in-chiarge in respect thereol. The Contractor shall be bound to
give all notice required by Stahute Reguiations of Bye-laws as aforesaid and to pay
all fees and taxes payabls io any autharity in respect therecf.

16. BLANK

17. BLANK



CHAPTER - IIi

PERFORMANCE QF THE CONTRACT
18. Security Deposit

I18.1.1 Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Upto Rs. 10 iakhs 1054

Above Rs. 10 lakhs up to Rs.50 lakhs | lakh+7.5% of the amount
Fxceeding Rs, 10 lakhs.

Above Rs, 50 lakhs Rs.4 lakhs + 5% of the amount

Exceeding Rs, 50 lakhs,
The security Deposit should be collected before start of the work by the contractor.
18.1.2 Security Deposit may be furnished in aiy one of the following;
1} Pay Order, Demand Draft in favour of BHEL.
if) Local cheques of scheduicd banks, subjcet to realization.

iii} Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas TPatras ete,

{Certificates should be held in the name of Contractor furnishing the security ancd
duly pledged in favour of BHEL and discharged on the back).

iv} Bank Guarantee from Scheduled Banks / Public F inancial Institutions as defined
in the Companies Act subject 10 a maximum of 50% of the total security deposit
value. The balance 50% has to be remitled efther by cash or in the other form of
security. The Bank Guarantee formar should have the approval of BHFL.

v) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act .The FDR should be in the nume of the contractor, A/C
BHEL, duly discharged on the back.

vi) Securily deposit can also bhe recovered at the rate of 10% from the running bills,
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

vii}) EMD of the successfy] tenderer shall be converted and adiusted against the
sccurity deposit.

Viii) The security deposit shall not carry any interest,
NOTE: Acceptance of Security Deposit against Sl No. (iv) and (vi} above will be
subject to hypothecation or endorsenient on the documents in favour of BHEL, However,

BHEL will not be liable or respensible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith,



I8.1.3

18.1.4

18.1.5

19.

20,

Security deposit shall not be refunded to the contractor except in accordance with
the terms of the contract,

All compensation or other sums of money payable by the contractor to BHEL,
under the terms of (his contract or under any other contract with BHEL, miay be
deducted from the security deposit or reatized by the sale of the securities or from
the interest arising there from or from any sums which may be due or may
become due to the contractor payable by BHEL on any account whatsoever
against this contract or any other contract with BHEL, and in the event of his
securily deposit being reduced by reason of such deduction or sale as aforesaid,
the contractor shall within seven days thereafter make good in cash or in
securities endorsed as aforesaid, any sum or sums by which the security deposit
has been so reduced.

50% of the sccurity deposit may be refunded on completion of the work after
payment of the final bill and the balance 50% of the securily deposit is relundable
only after the expiry of the maintenance period of six {6) months Irom date of
completion of work as stipufated in the contract concerned.

Crdars under the Contract

All erders, notlces, etc., to be given under the contract shall be in writing, typescript
or printed and if sent by registered post to the address given in the tender of
tha Contractor, shall be deamed to have been served an the date when in the
ordinary course thay would have been delivered to him.

The Contractor shall carry out without delay all orders given to him.
Admission to Slte

The contractor shall not enter on (elher than lor inspection purposes) or take
possession of the site uniess permitted to do so by the Engineer-in-charge, The
portions of the site to be ocoupled by the Contractor will be clearly defingd and
_marked on the site plan. and the contractor will an account be allowed to extend
his aperations beyond these areas The Contractor shall provide if necessary or
requried at the site, temporary access there tcand shall alier, modify and
maintain the same as requtired from time to time. He s’hall out and clear away the
access rolte when no longer reqsuired restoring  thé"area tb its original
condition” ' :

The Engiﬁ'ee?%jn_—t;ha‘rge shall have power to execute othier works' twhether or not

connected Wi_th*th'e'work, in the contract agreement) on'the site canlempaoraneousiy

with the execuition of the original work and contractor shall give reasonable facilities -
for this purpose. )

CONTRACTOR (3)



21,

BHEL reserves the righl of taking over, at any time, any parien of the site which
they may require and the contractor shall at his own expense clear such portion
forthwith. No photographs of the site or of the wark or any part here of shall be
taken published or otherwise circulated without the prier approval of the Enginesr-
in-charge.
how ENVETY

Mo such approucdsharl hewsre exempt the Coniractor from cemplying with any
statutory provison in regard to the taking and publication of such photagraphs.

BHEL Officials connected with the Contract shall have the rigtt of entry ta the sile
at alt times.

Engineer-in-charge shall have the power to exdude from the site any persoen whose.
admission there to may, in his opinion be undesirable for any reason whaisoaver

The Contract shall be governed by the security regluations of BHEL Including the
entry exit timings. use of roades as may be in force from time to iime. The Contractor
should follow these regulations strictly and no claims for any additionat payment
whatsoever will be entertained under by circumstances,

Contractors Supervision

The Contractors shall gither himself supervise the execution of the Contractor or
shall appoint a compslent Agent approverd by the Engineer-in-charge to actin his
stead The Contractor shall employ an Engineer/Agent having atleast a Degree of
Bachelar of Civil Engineer from a recagnised University/on any work with a Contract
value exceading rupees two lakhs, and having atieast a Diploma in civil Engineeting
from a recagnised callege, on work with a contract value exceeding Rs. 50,000/-
but not exeeding rupees two lakhs,

The Employment of an EngineerfAgent as aforesaid shall not ba necessary if
theContracior himself is in possession of a recognised technical qualification and
is, in opinion of the Engineer-in-charge, capable of the receiving instructions of the
Enginear-in-charge and of the executing lhe work ta the satislaction of the Engineer-
in-charge. If the Contractar fails to appoint a suitable Engineer/Agent as aforesaid,
the Engineer-in-charge shall have full powers to suspend the execution of work
and stop payment of any advances that may have become due uniil such date as
a suitable Engieer/Agent is appinted and the Canfractor shall be held responsible
for the delay caused to the work and no extension of time on this account shall be -
given to him as stipulated in condition (9) above.

Orders given to the Contraclor's Agent Engineer shalt be considered to have the
same force as if they had been given contractar himsef,

The Contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the executing of wark with such additional assistance
in each trade as the Engineer-in-charge may consider necessary.

The Goentractor or his accredited agent shall attend when required and without
making any claim for daing so, eilher the Office of the Engineer-in-charge or the
work site to receive instructions.

The Enginger-in-charge shall have full powers, and without assigning any reason
to require the Contractor immediately to cease to amploy in connection with the
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22.

23.

24,

28.

Contract any Agent, servant or employge whose continued employment is, in his
apin on undesirable

The contractor shall not be allowed any compensation on this accaunt.

Lakiouy

The contractor shall elmploy tabour in sufficient number either direcily or through
sub-contractors to maintain the required rate of progress and of quality ensure
wormanship of the degree specified in the contract and to the satisfaction of the
Engineet-in-charge. The contractor shall comply with all labour laws inforce from
time to time.

Safety Rujes
The Contractor shall comply wilh all safety rules of BHEL.
Water )

The Contractor shall allow in his Tender and provide at his cosl all water required
for the work or his employees on the work, togethere with all pipes and fittings or
other means that may be necessary or required to ensuie a proper and ample
supnly of water far all purpeses connected with the work,

In the event of a provisian exisiing in the Tender documents for supply of water on
payment by Bharat Heavy Electricals Limited, water will be supplied fram the BHEL
supply system or Qrthar sources.at any points fixed by the Enginear-in-charge an
the snte of wcrk The cantractor shalt make nacessary arrangment for lifting pumping
careying or conveying the water as, 'required at his own cost. The levy of water
chérges t be barne by the contrac:t-:ar in such case shall be specifically menkioned
in the Tender doty ments,

Temporary wurkshpps, store Etc,

The Contract shall, during the progress of the work provide, erect and maintain at
his own expense all necessary temporary workshops, offices etc., reguired for the
praper and efficient execution of the wark. The planning, siting, and erection of
these builtlirgs shall have the approval of the Engineer-in-charge and the Cantractor
shall all at times keep them tidy and in a clean and sanitary condition to the entire
satisfaction of the Engmaar—:n charge.

On completion of the work al such termporar},r bundlng shall be clearsd away and
the site restored and leftin a clean and tidy condition to the entire salisfaction of
the Enginesr-in-charge.

. L b
Tool and Plant an site

All tools, plant and equipment brought to.the site shall not be removed from the
site without the prior written approval or the Engineer-in-charge when the work is
finally completed or the contract is determined for reasans other than the defeult
of the contractor he shall forthwith. remove from the site all tool. plant, equipment
etc., {other than those as. may have been provided by BHEL)
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28.

29,

30,

Statmenis of Hire Charges

A monthly detailed statment of the lire charge incurrad in respect of BHEL tools.
plant, equipments et shall be given to the Contractar by the Enginger-in-charge.

Pracaution Against risks

The Contractor shaill be responsible for.providing at his own expense. for all
precaulion to prevent loss or damage and for the necessary steps to be taken for
the said purpose until the works have heen handed over complete, in all respects
to the Engineer-in-charge.

The Contractor shall provide all watchiman necessary for the pratection of the site,
the work, the matrials, wools, plart, eguinment and anything else ving on the sike
during the progress of the work. He shall solety be responsitne for and shall take
all reasonable and proper steps for protecting, securing, lighting and watching all
placess on or about the work and the site which may be dangercus to any persan
whomsoever.

Naotices and fees

The Contractor shall give all notices required by any Slatutory provision o by the
regulations and/or bye-taws of any lcoal / or of any same are or will e connected.
The contractor shall pay and indemnify BHEL against any statutory fees and charges
payable under such Acts. Regulation and / or bya-laws in respect of the work
andsall make and supply all drawings and plans required in connetion with any
such notice.

Setting out of the works and Protective and Maintaining signais and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other
infarmation necessary to enable the cotractor o sat out the work. the cotraclor
shall at his own expense set accurately according to lhe drawings and figured
dimension therecn, all the work comprised in the contract and any extras ar additions
there to and shall be salely rosponsible for their being so sel out and executed.

All bench marks, pegs, signals an the surface alignment stones. milestones and all
similar marks whether put in by BHEL Authorities for the purpase of checking the
Coniractor's work or in the naturg of permanent survey marks will during the tenure
of the contract, be under the care of the Cantracior who shall at his own expeanse
take all proper and reasonable precautions and care ta preserve and maintain
them in their true position. In the event of these marks being disturbed or obliterated
by accident or due to any other cause whatscever, the same may, if deemed
necessary be replaced by the Engineer-in-charge atthe Contractor's expense and
the cost thereof deducted from any moneay then or thereafter becoming due to'the
Contractor.

Where requested by the Contractor, the level marks, centre ling and chainage
pegs comresponding 1o those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to those
shown on the Drawing will be set out by BHEL authorities.
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Site Drainage

All water that may accumulate on the sils during the progress of the work, or in
trenches and excavalions shall be remmoved to the entire satisfaction of the Engineer-
in-charge and at Contractor's expense.

Excavatlan, Relics, ete.

Materials of any kind obtained from excavation on the site shail remain the property
of BHEL and shall be disposed off as Engineer-in-charge directs,

All gold, silver, oif and other minerals of any description and all precious stones
coins treasures, relice, antiquities and other similar items which may be found in or.
upon the site shall be the property of Bharat Heavy Electricals Limited and the
contractors shall duly preserve lhe same to the satisfaction of the BHEL and shaii
from time to time deliver the same to such person or persons as lhe BHEL may
appoint ta receive the same.

Foundations

The Contractor shall not lay any, foundations untill the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.

Coverlng - in work

The Contractor shall give reasanable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured, if necassary.
In defautt of so daing, the Contractor shall if required by the Engineer-in-charge
uncover such work at his own expanse.

Approval of Works by Stages

All work ambracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing
to the Engineer-in-charge when each stage is ready. In default &f such notice
being received, the Englneer-in-charge shall be entltled to approve the quaiity and
extent thereof at any time he may choose and in the event of any dispute, the
decision of tha Engineer-in-charge thereon shall be final conclusive.

Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in ah
respacis of the Enginger-in-charge,

The Enginser-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of Ihe works in a "Wark Site Order Book"
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instruction by signing the reievent entries in this book.
Such entries will rank as order to notices in writing the intent and meaning of these
conditions,
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Day Work

No day - work shall be performed without the prior written instructions of the
Accepting Officer,

The Contractor shall give to the Engineer-in-charge reasonable notice of the start
of any wark ordered to be executed by day-work and shall deliver to the Engineer-
in-charge within two days of the end of each pay week a return in duplicate giving
full detailed accounts of labour and materials for the payweek. One copy of each
of these returns, if found correct will he certified by the Engineer-in-charge and
returned to the Contractor and must be produced at the time of adjustment of
accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor wilt be furnished with-
receipt signed by the Engineer-in-charge specifying the description, quantites, weight
or measurernent {as the case may be) of the articles approved, reference will
made in this receipt in the return afaresaid and the Contractor's Bill,

In the case of Lumpsum Contracts, the rates to be charged and the percantage
addition for profit and establishment charges ete. will be agreed upon belween tha
Accepting Officer and the Contractor prior to the execution of the wark.

Inspection of the Work

BHEL Officers concrned with the contract shall have power at any time to inspect
and examine any part of the work and the Contractor shall give such facilities as
may be required to be given for stch inspection and exarmination.

Sheuld Engineer-in-charge consider, at any time during the expiry of the
maintenance period, that any work has been execuied wilh unsound, imperfect or
unskilled workmanship or of a gualily inferior to that cantracted for or not otherwise-
in accordance with the contract {in respect}. Whereof the decision of lhe Engineer-
in-charge shall by final and conclusive the contractor shall, on demand in writing
from the Engineer-in-charge specifying the fault not withstanding that the same
may have been inadvertently passed, certitied and paid for, forthwith rectify or
removed and reconstruct the work 50 specified in whole or in part as the case may
require at his own expense to the entire satisfaction of the Engineer-in-charge and
in the event of his failing to do so within a period 1o be specifisd by the Engineer-in-
charge in his demand as aforesaid, the Engineer-in-charge whose decision shall
be final and binding may carry out the work by other means at the risk and expense
in all respects of the Contractor. However, the liability of the Contractor under this
condition shall not extend beyond the maintenance period except as regards
workmanship which the Enginger-in-charge shall have previously given notice of
to the Contractor to rectify.

Respaonslbility for Building

In the event of any building or part of any building being handed over to the'
Contractor for the execution of work there to under the provisions of the Contracl
he shall give a written receipt for all fixtures, glass etc., and he shall be required to
make good at his own expense all damages resulting from the cause whatsoever
while in his charge and on completion of the work ta deliver the said building or part
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thereof in a clean state compiete in every particular to the entire satisfaction of the.
Engineer-in-charge.

Insurance

The Contractor shall with in one month after the date of acceptance of the Contract,
insura the wark against loss or damages to the contract works, lemporary wark
and materiala eracted in petformance of the contract "all risks" basis from the time
of arrival on site until taken over by BHEL on completion of the Contract.

The cover shall also include whenever necessary lhe risks of testing including
breakdown or explosion or plani and machinery undergaing testing, trial and
commissioning operations. The insurance shall aiso specifically cover removal of
dehris cost. The suntinsured shall represent the esiimated ful value of the contract
wark inclusive of value of free supply matenals by BHEL, transport charges, customs
dues, express freight, overtime charges, cosl of erectian, value of construclional

~plants and machinery; removal of the debris and escavation of costs. Where the

contract includes a malntenance period, the insurance cover shall specifically include-
the Contractor's liabilities during the maintenance period. The insurance shall also
be extended to caver third party personal injury and property damage fora sum to
be specified by BHEL. The insurance shall be effected in the name of BHEL and
the Contractor shall submit to BHEL a draft of the insurance policy for approval.
The polley when issued will be lodged with BHEL together with receipts of premiurn
for such insurance and the contractor shall maintain such pollmenls force until the
obligations of the Contracotr are full discharged.

If the Contractor falla to comply with the terms of this condition the Accepting
Officar may insure the work and may deduct the amount of premiums frarm any
money that may become payable to the Contracator or may at his descretion refuse
payment of any advances tc the Contractar until the Contractor shalt have complied
with the terms of this condition. This provision does not, however, absolve the
Contractor of his responsibllity for taking up the Insurance. The Contracter is,
therefore, primarily responsibie for the insurance in time.

Dameage and Lass to Private Praperty and injury to Workmen

The Contractor shall at his own expense rainstate and make good to the satisfaction
of the Engineer-in-charge and pay compensation {or any injury, loss or damage
accassioned to any property or rights whatever including property and rights of
BHEL (or agents, servants ioemployess of BHEL) the injury loss of damage anising
out of or in any way in connecton wilh the execution of #he cantract and further the
Contractor shall indemnify BHEL agatnst alt claims enforceabla against BHEL or
any agent, eervant, or employes of BHEL a private person, in respect of any such
injury {including Injury resulting in death loss or damage to any person) who so
ever or property, including all claims whish may arise under the Workmen's
Compensailon Act or otherwise, or which would be enforceable against BHEL.

Complotion

The werks shali compteted to the entire satisfaction of the Engineer-in-charge and
in acoordance with the Confractor's forecast of Time and progress where operative,
and all unused stores and materials, tools, plants equipment, temporary Building
and things shall be removed from the sile and work cleared of rubbish and all
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waste malerials and levelled up clean and lidy to the satisfaction of the Engineer-
in-charge at the Centractor's expense andfor before the Schedule date of
completion.

The BHEL shall have power to take over from the Contractor from time to tirme
such sections of the Work as have been campleted to the satisfaction of the
Engineer-in-charge. In suchan event, the contractor is noit entitled for any extension
of time or any other compensation for executing the balance work. -

In case the Contractor faifs to remove any of his properties, assets or fails to clear
the rubbish and waste materlals within 30 days of the completion of the contract, it
i tawful for the contractee, that is BHEL to take such action as it deems fit to clear,
dispase of such propertles, assets or such waste materials and charge the
Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor he date on which the work
is compieted and the state thereof,

The Engineer-in-charge shall also certify to the Contractor the state of the work at
the end of maintenance period, where applicable.

- Gompensation for delay

If the Contractar fails to maintain the required progress in terms of condition 7 ar to
complete the work and clear the site on or before the contracted or extendeo
period of completion, he shall, without prejudice ta any other right or remedy of the
BHEL on account of such breach pay as agresd compensation an amount calculated
as stipulated below or such smaller amount as may be fixed by the BHEL on the
contract value of the waork for every week that the progress remains below that
specified in condition 7 or that the work remains incomplete.

This will also to items or groups of items for which separate period of completion
has been specified.

For the purpose e term "Contract Value® shali be the value at contract ratas of
the work or ordered.

a) Completion period (as originally at 1 per cent per week
stipulated) not exceeding 6 months '

b} Completion period {as originaily at ¥z per cent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

¢) Complation period (as originally at V4 per cent per week
stipulated} exceeding 2 vears

Provided always that the total amount of compensation for delay to be paid under
this candition shall not excesd the under noted percentage of the contract value or
of the item or group of items of wark for which a separale period of complation is
given :
Completiom
a) Geamapiets period (as ariginally 10 per cent
stipulated) not exceeding 6 months
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b} Completion period (as originally 7Y% per cent
stipulated) exceeding 6 months and
not exceeding 2 Years

c} Completion period {as originally 5 per caent
stipulated) exceeding 2 years

The amaunt of compensatian may be adjusted or set-off against any sum payable
to the contractor under this or any other contract with the BHEL.

Laws Governing the Contract
This Contract shall he governed by the Indian Laws lor the time being inforce.
Cancellation of Centract for Corrupt Acts

The Accepting Officer, whose decision shall be final and conclusive, shall without
prejudice to any other right or remedy which shall have accrued or shall accrue
thersafter to Bharat Heavy Electricals Limited, cancel the Contracat in any of the
following cases and the contractor shall be liable to make payment to BHEL for

any loss or damage resulting from any such cancellation for default. Ifthe Contractor
shall

a) Offer or give or agree o give to any person in BHEL service any gift or’
- consideration of any kind as an inducement or reward for doing or for bearing
to do or for having done or forborne to do a day act in relation o the obtaining

or executian of this ar any other contract for BHEL service OR

b} Enter into & contract with BHEL i conneclion with which cornmission has been
paid or agreed to be pald by him or with his knowledge, unless the particulars
af any such comission and the terms of payment theraof have previously been
disclosed in wriling to the Accepting Clficer, OR

ol OBtain a contract with BHEL as a result of ring tendering or by non-bonafide
methods of ccrmpetltwc tendaring W[thuul first dlsclosmg the fact in writing to
tHe Aecepting Officar.

Canéellation of Contfact for Inselvency, Assignment or Transfer or Sub-
Letting nf Cﬁntract

The Accepting Officer, without prejudice to any ather or remedy which shall accure”
thereafter to BHEL shall cancel the contract in any of the following cases :

If the Contractor

a} being anindividual, or if a firm any partner thereof shall at any time be adjudged
bankrunt or have & receiviry order or orders far administration, of his Estate
made against him or shall take and proceedings, for liquidation or composition

“under any Bankruptoy Act for the time being in force or make any conveyanoce
of assignment of his effects composition or arrangement for the benefit of his
credit or purport to do so, or if any application be made under any Banruptoy
Act for the time being in foree for sequestraiion of his Esiate or if a trust deed
be granted Hy him on behalf of his cretitors, OR



cartified by Engineer-in-charge which is fihal and conclusive) baing less thays tha:

b

b) being a company shall pass a resolution or the court shall make on orde? for
the liquidation of its affairs, or a Receiver orManager on behalf of the tlebenlures
olders shall be appainted or circumstances shall arise which entitle the court

or debentures holders to appoint a Receiver or Manager OR

€} assigns, transfer, sub-leis or attempts to assign, trg '_ fer or sub-let any portion
of the work without the prior written approval of the Arcepting Officer GR:

d} Shall suffer an excution being levied on his goods and allow it to be continugd.
for & period of 21 days, -

Whenever the Accepting Officer, exercises his authority to cancel the contragt,
under this condition, he may camplete the work by any mears at the Contraglor's.
rlsk and expense providad always to that in the event of the cost of compleion (as:

contract cost, the advantage shall accure to the BHEL and that if the castgf

..completion exceeds the moneys due 1o the Contractor under the contrack, ifRas

contractor shall either pay the excess amaount ardered by the Engineer-in-charge
or the same shall be recovered from the Contractor by other means.

Engineer-in-charge will have pwers to take possession of the sile and any materials
constructional plant, implements, stores, etc. thereon and carryout the work by
any means at tha risk and cost of the Contracator,

In case the BHEL comptates the work under the provisions of this condition the .
cost of such campletion ta be taken into account in determining the excess cost to

* . be charged to the conlractor under this condition shall consiat of the cost of materials
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purchased and or labour provided by the BHEL with an addition of such percantage
or cover superintendence and establishement charges as may be decided by the
General Manager whose decislen shall be final and conclusive.

Inthe Contractor fails to pay the excess suri within a period of 30 days, the Engineer-
In-charge shall have the right io sell any or ali of the Contractar's unused materials,
constructional plant implements, temporary buildings ete. and apply the proceeds
of sale thereof towards the safisfaction of any sum due from the Contractor under
the contract and if thereafter be any balance autstanding {rom the Contractor, it
shall be recovered in accordance with the provislons of the Contract.

Gancellation of contact in part or Full for Contractor's Default

If the contractor :

a) makes default in commenging the within a reasnoble time from the date of
handing over of the site and continue in that state a reasonable notice freom
Engineer-in-charge OR '

b)  inthe opinion of the Engineer-in-charge at any time, whether before or aftar
the date extended dato for complelion, make default in proceeding with the
work,withdue difigenec and continue In the state after a natice of sever days
fromEngineer-in-charge OR

c) fails to comply with any of the terms and conditions of the conlract or alter
Tdays notice in writing with orders properly issued thereunder. OR
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d) fails to complete the work order and items of work individuat dates for cornpletion
and clear the site on or before the date of completion or fails to achieve the
progress at set out under clause 7 of these General canditions of contract.

The Accepling Officer may, prejudice to any other right or remedy which shall have
accrued or shall accrue after RH E L, Cancel the cantract as a whole or in part
there or only such work oder items of wark in default from the contract. Whenever
the Accepting officer exercises his authorily to cancel the cantract as a whole or in
part under this condition he may complete the work at the contractor's rick and
cost provided always that in the event of the cost of complelion {(as cerified by
Engineer-in-charge which is final and conclusive) being less than the contract cost
the advantage shall acerue to the BHEL if the cost of comletion exceedds, the
money due to the contractor under this contrae! the contracttor shall eilher pay the
excess amaunl ordered by Genaral Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of site and materials, canstructional plant, implements, stores etc thera
on.

In case the BHEL completes the work or any part there of under the provisions of

- the condition the of such completion to be faken in to account in determining the

excess cost to be chargad to the contract under this condition shall consist of the
¢ost of materials purchased and / or labour provided by the BHEL. with an addition
of such percentage to cover superintendance and establishment charges as may
be decidad by the General Manager whose decision shall be final and canclusive.

If the contract fails to pay the excess sum within a period of 30 days the Engineer-
in-charge shall have the right to sell any or of the conlractor's unused materials,
construction plant, implements, temporay buildings etc and apply the praoceeds of
sate there of towards the satisfaclion of any sum due from the conlractor under the
contract and :fﬁg?%aﬁer be any balance aut-standing from the contract, it shall be
recovered in accordance with the provisions of the contract,

Tarminatian of Contract for death

Without perjudice to any of the rights or rermedles under this contract if the contractor
dies, the Accepting officer shall have the option of terminating the cantract without
compensation ko the cuntractor.

Spaclal Powers of Determldtation

If at any time afler the acceptance of the tender BHEL shall f )ééeaiog
whatsoever not require the whole or any part of the work to b 3& eneral
Manager shall give notice in writing of the fact to the contractor who shail have np
claim to any payment of compensation or otherwise howsoever an account of any
profit or advantage which he might have derived from the execution of the work in.
full but which he;[iiilnat_derive in consequence of the foreclosing of the wark,



He shall be paid at contract rates for the fufl amount of the exceuted including
such additional works e, g. clearing of site, et as may be rendered necessary by

TPREIHTEASS Ry, He st also Be Mowed 2 FEREHMALREPAD it (X decids.”
by the Accepting office} for any expenses sustained on account of labour and
aterials collected but which couls nat be utilised on the work, as verified by the
Engineer-in-charge. Neither shall the contractor have any claim for compensation
on account of any alterations have been made in the original speeifications drawings,
designs and instructions, vaiving any curtailment of the work as original
contemplated.

50. BLANK
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CHAPTER - |V
VALUATION AND PAYMENT

?j. Recards and Measurements :

All items having a financial value shall be entered in the BHEL Measurment Book
et:l that a complete record is obtained of all werke prerferrned under the cer]trqet

Bualldmge, etc., priced in schedule 'A" as a unit Lump-sum  will be eni_;ered by
h‘umber at the unit Lump-suim. B e . .

Werk earrled out fer agreed Lump-gum W|Il I:Je deeerlhed end Simllaﬂ‘j reeerdec}

Lump-surm omissions will be entered for deduction. Meaeuremeni shall be reetrteF q
ie ’that required to ascertain the financiat |Iﬂ|:lllll'1.-' of E!HEL under the eerﬁract

Werk which fails to be measured in detail ehell be mearured phyeleei!y with-out
reference to any loeal custom that may obtain excepling where it may ctherwise
be directed in the tender documents. The measurments shall be taken jeirily by
any person duiy authorised on the par of the BHEL and-by the eontrector '

The engineer -in-charge shall give resonable notice in writting to the contraclor of
abbemtmen’t of measurement

The contractor shalt without,extra charge,provide eeeleten{:e WIth ap 1Ianee an
cther ’phlnae necessary for- measurement 3 ' Jren L

LM

The contractor shall bear all the cost af meesuremente ef hie Work,

measurements shall be entered in the BHEL measurement book and signed anj
dated by both parties each day at the site on completion of meaeuremeﬁt if ’th
contractor objects to any of lhe measurements recorded on behalf of the BHEL A
note to that effect ta be made in the BHEL measurement book or against the |tem
or items objectad to; and such note shall be signed and dated by bath the perfee
engeged in taking the measurement.

i as a result of such objection, it becomes nacessary to re-measure the work
Whisl[i bt the expahiscs.of such measurgment ghall be borne t;y the Fe'?thf
[equiﬁng t‘qe meeeurement

Measurerpant to be re- faken provided that a pet -effor is-foung y [s re-
'rﬁeeeurrement th-amount to less than 5% (Five percent) of the valug j
by the firstivieasuremerit.Bit whera-the net errors améunt td 5% and over: d-f”th
k&t Valus fthen the cost is to-beé botne by the other party .[n-any casg if thé net
value of errdrsfound exeded to'Rs 508 the eXPensce or re-measuferment is ee:d tah
ba borne by th other parly . If the cantractors representative fails to attend’ wherl
reqmred Jhe engineering-in-charge shall have power to proceed by himgg!f to
taks measurement and in that case theso measurements shall be considered as
eéeepted by the contractor as final . The contractor shall,once in every month

,submit to the engineer-in-charge with a copy o the accepting officer ﬂeteﬂe of hig’
elelrne for the work done by him up to and including the previous month which are
net tovered by his eentraet agreament in any of the following reepecte



Deviation from the items and specifications provided in the contract
documents.

Fxtra ltems ! [tems of wark,
Qluantlties in excess af those provided in the contract schadule.

ltems in respect of which rates have not been settled. He should, in addition

furnish a clear certificate to the effect ihat the claims submitted by him as
aforesaind cover all his claims and that no further claims shall be raised by
hirm in respect of work done up to and including the pariod under report.

Excent where any general fo detailed description of the work in quanlities expressly
shows to contrary, schedule of quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with the procedure set forth in

" the schedule of rates specification not withstaning any provision in the relevant

standard method of measurement or any genearal or local custom. in the case of
itemns which are not covered by the schedule of rates f specification, measurement
shall be faken in accordance with relevant standard method of measurement issued
by the Indian Standard institution or as par Standard engineering practice.

Valuatlon of Deviations

Rates for deviated itams of work will be fixed as follows

1}

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor's Schedule but is covered
by B.H.E.L schedule of Rates the payable for such a fresh item will be
derived from B.H.E.L. Schedule by the methad of proportion as follows:

a) In lhe same proportion to the BHEL Schedule of rates as the tendered
rate for the nearest analogous item of work in contractor's schedule
bears to rate for the parti cularanalogous item of work in BHEL
schedule of rates, Hawerer incase of nearest analogous itern of work
in contract schedule forms part of individual chapier of the BHEL
scheduie ol rates the above proportion wilf be workedout only for such
iterms which are found  bothin contract schedule and BHEL Schedule
of rates as group ofitems under the chapter,

b} If & single appropriate analagucus item of work is not available in both
schedule ({coniractor's and BHEL schedule} then the method of
proportion will be applied to the nesarest analogous group items available
in both the schedule referred to 1,2, in the same proportion as the total
tendered cost of that particular group of iteim {the sum of the products of
the tendered rates and the quantities for which orders are placed ) bears
to the total cost of the same ilems and quantities and BHEL Schedule of
Rales.

¢) H even an appropriate ancloguous group of items is not available in
contractor's schedule and BHEL Schedule, then the methods of
propotlion will be applied to all those items of lhe whole work, which are
available in bath the schedule and for which orders have heen placed
an the contrackor i. e., in the same proportion as the total cost of ali
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these items of work {the work of the products of the tendered rates and
the quantities for which order  are placed) bears to the total cost of the
same items and quanlities al  he BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. YWhere the rates for deviated items.or
new items of work can be derived by the selection of different analogous items or
analogous group of items, the lowest of all such derived rates shall be taken as
the carrect rale.

In the case of the contracts for which the Engineer-in-charge is the Accepting
officer all disputes regarding lhe settlemant of rates of deviated or new items or
work shall be referred 1o the Head of Civil Engineering Departmeint whose decision
shall be final and conclusive as the case may be.

Il If any work not covered by any of the foregoing is ordered of the contractor, the
basis of paymaent shall be decided by the Accepting Officer whose decision shal!
be final and conclusive and binding on the parties.

Reimbursement ! Rafund on variation in Prica, Materials

If after submission of the tender and / or during the progress of the warks, the price

of any material {not bering a material supplied from the BHEL store in accordance
wilh the conditions of the contract) is increased or decreased by an Act of Legislature

{central or state }and / or any notification thereunder or on account of new duties or

levies such as octrai ar on account of increase or decrease in such dufies affecting

the price of materials required for incorpeation in the works and made from materials

of which the price has increased or decreased as aforeaid and the contractor has

thareupon to pay in respect of such material or tem a price which is higher or

lower than the price of that matertal or item as prevailing immedialtly before the

passing of such act or levying, increasirg / decreasing of such duty, the BHEL

shall increase in price or the duty reimbursad to the contractor the increase in price

o additional or increased duty paid by the contractor and in case of decreasea in
price the BHEL shall be entitled to a refund of the reduction in the price or the

reduction in duty. This will be applicable only for material which are directly
incorporeted on the work. The contractor shall howerver indicate the assumption

he has made while submliting the tender. However no reimbursement or refund

shall be made iIf the increase / decrease is not more than + 10% of the said price,

and i so the reimbursemant or refund shall be made only / on the excess over +-
10% provide always that any such increase shall not be payable if, in the apinion

of the Accepting officer (whose decision shall be and conclusive ) the increase is

attributabrle to the delay in the execution of the contract with the .control of the

coniractor or {hat any such increase has become operative after the contracied/! or
extendad dated of completion of the works or items of work in guestion.

The Contracior shall, for the purpose of this condition, keep such books of account
and other document as are necessary to show the amount of any increase or any
reduction available and shalt aillow inspection of the same by any culy authorised
reprasentative of the BHEL and further shali at the request of the Engineer-in-
charge fumish for verification such other information as the Engineer-in-charge
may regquire, ' : '

CONTRACTOR €1,



The Contractor shail within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials give notice therof in writing to.the
Engineer-in-charge stating that the rate is submilted in pursuance ta this condition
togeether with all information relating thereto which he may be in & pasition to
supply.

Advance on account

NO payment shall be made far work estimaled to cost less than Rupees DNE_
THOUSAND tilt after the whole of the work shall have been completed and a
certficate of completion given by the Competent authority,

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of less than one month or as otherwise provided for in
the Contract documents, counting from the date on which order to commence
WOrkK [s given by Enginser-in-charge submit claims on BHEL forms for payment of
advances on account of work done and of materials delivered in connection with
the Coniract.

The Contraclor shadl be pad in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject to a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The certificate
of the Enginesr-in-charge regarding such approval and passing of the sums so
payable shall be final and conclusive against the contractor.

Notes :
"After the full amount of Security Deposil is made up through the 10% deduction

from On account hills, 100%, payment of all subsequent bills may be made to
the contractor. .

The Contractor may also be paid during the: progress of the work 75% of the value
of any materials which are in the apinion of the Engineer-in-charge in accordance
with the Contract, and are actually required for incorporation in the work and which
have reasonably been brought to the site in connection there with and are adguately
stored and / or protected against daimage by weather or other, causes, bul which
nave not at the time of payment of the advance been incorporated the work on
furnishing a formal hypothecation deed, Payment of such advances, however
shall be purely at the discretion of the Accepting Officer provided always that
payment shall not be made under ihese periodical certificate in respect of materials
like lime, cement, timer, sand, kapkar, ete. '

Any sums, due from the Contractor on account of Tools and Plart, stores or any
other itams provided by BHEL shall be deducted from the respective advances.
The Engineer-in-charge shall fram time to time certify the sums payable to the
Contractor after retaining the reserves.

Any certificate reiating to work done or materials delivered may be modified or
correctad by any subsequent intsrim cerlificate or by the final certificate of the
Engineer-in-charge sUpporting an advance payment shail itself be conclusive
evidence thal any any work or matarials it relates are in accordance with the contract,
All such intermediate payments shall be regarded as advance against the final
payment only and shall not be considered an admigsion of the performance of the
contract or any part thereof in any respect or the accuring of any claim
whatsoever.
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57.

58.

99,

Such intermediate paymant shall not conclude determine or affect in any way the
powers of the Engineer-in-charge as to the finai setttement and adjustment or the
account or otherwise or in any way vary or affect the contracl.

Final 8ill

As soon as possible after the competion of the work 1o the satisfaction. of the.
Engineer-in-charge, the contract shall forward a certified final account on BHEL:
formes, in duplicate. '

i shall be accompanied by all abstrar;‘.ts. vouchers, etc., in support there of add
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Coniractor shall be entitled to be paid the final sum less the value of payments
already made on account, subject to certification of the final bilt by the Engineer-in-
charge. Any sums due from the Contractor on account of Tools and Plant, Stores
or any other items provided by BHEL not yet recoversd from the contractor shall
he deducted from the final sum aforesaid.

Mo charge shall be allowed to the Contractar an account of the preparation of the
final bill,

Payment of Bills

All payment to be made to the Contractar under this contract shall be by "Crassed
Chequa" marked "Afc payes only" {within a reascnable after the centification by the
Engineer-in-charge) at the Nationalised BanksfScheduled banks or their subsidiaries
located in the station where either the work is executed or service rendered ar at
their branch nearest to the station whre the Office of the Engineer-in-charge is
located,

Racovery fram Gontractor

Whenever under the cantract any sum of money shali be recovered from or payable
by the Contractor the same may be deducted any sum than dus or which at any
time thereafter may became due to the Contractor under the contract or under any
other contract with BHEL or from his Securily Deposit or he shall pay the claim on
demand. ' )

Post Technical Audit of work and Bills

BHEL reserve the'right to carry-out a post-payment audit and technical examination
of the work and*final bill including all supporting vouchers, abstracts efc., and to
enforce recovery of any surns becoming due as a result theraol in the manngr
provided in the preceding sub-paragraphs provided. Howewer, no such recovery
shall be enforced after three years of passing the final bill.

Refund of Securlty Beposit

B50% of the Security deposit mentioned in condition 18 above, may be refunded to
the Contractor in respect of all contract on compiletion of work and after payment of
final bill and the balance 50% on expiry of the maintenance period, provided the
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Contracior shall have rendered a "No - Demand” Cerlificate. In case of work
where maintenance period is not invalved 100% of the Security Deposit may be

refunded after payment or final bill provided thal the Contractor shali have rendered
a "No Demand” Certificate.

Arbitration

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specificalions, designs, drawings and |nstructions
herein before mentioned and as to the quality of workmanship or materials used
an the work or as to any other question, claim matter or thing whatsoever in any
way arising aut of or relating to the confract, designs, drawings, specifications.
estimates, instructions, orders ar lhere condilions or niherwise concerning the work
or failure 1o execute the same whether arising during the prograss of the work or
after the completion or abandonment thereof shall be referred to the sole arbitration
of the General Manager of BHEL and if General Manager is unable or unwilling to:
act, to the sole arbitration of same other persons appointed by the General Manager,
willing to act as such arbitrator,

The cases referred to arbitration shall be other ihan those for which the decision ok
the Accapting Officer, or Engineer-in-charge as the case may be, is expressed in
the contract to be final and conclusive. There will be no objection if the arbitration,
so appointed is an ermployee of BHEL and that he had to deal with the matkers to
which the contract relates and that in the course of his dulies as such he had
expressed vicws on all or any of the matters in dispute or dilference.

The arbitrator ko whom the matier is originally referred being transferred or vacating
his office or being unable to act for any reason, such General Manager as aforesaid
at the time of such transfer, vacation of office or inability to act, shal! appaint another
person to act as arbifrator in accordance with the terms of the contract. Such
person shall be entitied to praceed with the reference from the stage at which it
was left by his predecessor.

Subject as atuiesaid the provision of the Arbitrabon Act, 1840 or any statutory
modification or re-enactment thereof and the rules made thereunder and for the
time being inforce shall apply to the arbitration proceeding under this clause.

It is & term of the coniract that the party involving arbilration shall specify the
dispute or disputes to be referred to arbitration under this clause together with the
amount or amaunt claimed in reapect of each dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
tima, for making and publishing the award,

The work under the Contractor shall if reasonably possible contine, during the
arbilration praceedings and no payment due or pavahle to the Cantractor shall be
withiheld on account of such praceedings.

The Arbitratar shall be deemed to have entered an the reference on the date he
issues notices to both the parties {ixing the date of first hearing.

The Arbitration shall give a separate award in respect of each dispute or difference
referred to him. ~ '
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B2

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
sole discretion.

The award of the Arbitration shal! be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector eriterprise
and a Govt, Department or between two public sector enterprises the above
stipulations shall not appy, the provigions of BPF Office memorandum No, BPF/
CLOD/PEMAMN/2{1.10} 75 - BPE (GM - 1} dated 1st January 1976 or its amendrnents
for arbitration shall he applicabie. "

Jurisdiction of Court

For the purpose of Court proceeding if any, same shall be in the Caurt having
jurisdiction over Ranipet - 832 408, {Vellore District, Tamilnadu).

Taxes et -

Alitaxes, duties, levies that are payable to the Government or to any other authorities
in respect of the works under the conlraclar at the time of contract or becomes
payable in future shall be exclusively borne by the contracter and the BHEL is not
liable for any reimbursement / Payment thereof.



ANNEXURE - |

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS

LABOUR LAWS BY THE CONTRACTORS FOR BHEL
{Please See Condition - 22}

The Contracior shall not employ in connaction with the work any person who
has not completed 18 years of aga.

The Contractor shall in respect of iabour employed by him either directly or
through sub-contraclor's comply wilh or cause to be complied with the following
statutory provisions and rules and in regard to all matters provided therein.

The Contract Labour {Regulation & Abolition) Act 1970 and the relater
Tamilradu es,

The Minimum wages Act 1948 and the related Tamilnadu Rles.

The payment of wages Act 1936 and the related Tamilnadu Rules.
The factories Act 1948 and teh related Tamiinadu Rules.

The Empioyees' Provident Fund & Miscellaneous Provisions Act 1052,
The Employees State Insurance Act 1048,

The workman's Compensation Act 1923

The Industrial Disputas Act 1947 and any other Law or modifications to the
above or to the rules made there under from time ta time.

FPaymet of Bonus Act 1965,

REGISTRATION AND LICENSING

3.

Every Contractor shall register his name with the Welfare Saction of BHEL
bafore taking up the work awared to him by giving the following information
and getting a code Number :-

al The Name of the Contractor.
b) - Nature of Contract Work.
c) Period of Waork.

d} Number of maximum labour employed by him on anyone day.

e) Licence No. & Date (applicable in case of Contractors employing 20

or MOrewarkers)

f} Whether enrolled for PF, ESH, etc., and enrolment No.

This Information is called for the purpose of infarming the Inspectorate af Factories
whenaver they call for information regarding Contracts.



WAGES

10.

11.

12.

13,

14.

The Contractar emplaying 20 or more workman is required to obtain licence
fram the authorities (The Deputy Chief Inspector of Factories ! Assistant
Comrnigsioner of |.abour as lhe case may be). This licence shalt be amendad
and for renewed wiherever there is an increase in the workmen employed
by him ar in the evenl of contract being extended of renewed. The Contractor
shall inform the licence number to the BHEL Management befare taking up
the wark.

The Ceontractor {licensed or unlicensed} shall promptly furnish every
information and documeant reguired by BHEE authorities for the purpose of

fuffilling their obligations as principal Employer and / or occupier of the factary
and shall render all necessary assistance for the same.

The Caontractor shall pay wages to the workmen employed by him at the
rate which shall not be less than the minimurn wages applicable under Law
from time to ime.

The Contractor shall fix wage periods in respect of which wages shall be
payble. Mo wagre parind shall excesd one month.

The Contractor shall ensure payment of wages to the Contract 'abour
amployed by him within three days from the end of wage period in case the
wage period, is one week ar a fortnight and in all other cases belora 10th
day of the following month.

All payment of wages shall be made on working days at the work site and
during the working time and on dates notified in advance. |n case the work
is completed before the expiry of the wage peried, finat payment shatl be
made within 48 hours of the last working day.

Where the employment of any works is terminated by or on behalf of the
Contractar, the wages earned by him shall be paid befare the expiry of the
sacond working day from the day on which him employment is terminated,

Wages due to every worker shall be paid to him direct or to the persen
autharies by him in this behalf. All wages shall be paid in current coin or
currency or in both.

The Contracter shall ensure the disbursement of wages in the presence of
such authorised representatives of BHEL Management.

The above payment shall be verified by the authorised Officers/
representative of BHEL with the following certificates on the payment sheet
Cartified that the amount shown in ColumnMo................... has been paid
to the workmen concernead in my presence Ol .....ccosieieerenie e encren @i

A certlficate of payment shall be fumished in duplicate by the Contractor to
the Engineer-in-charge sach month in Form "A” enclosed.
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i3 A Notice of showing the wage period and the place and time of disbursement
of wages shall be displayed at the place of work and a copy o be sent g the
welfare department by the Coniractor undeer acknowledgement,

16. Notices showing the rates of wages, weekly rest days, wage period, hours
of wark, date of payment of wages, and addiessed of the [nspectars having
jurisdiction the date of unpaid wages shall be displayed in Tamil and English
in conspicious places at the establishrnent and al worksite (he Contractor.
The contractor shall inform the BHEL Management every month the details
of contract labour engaged for each contract in the following form -

a)  Serial Number

b} Lacation

o) Perfad of Work

d}  No. of Contract labour engaged during the work
e} Mo of days worked

f) No. of Mandays worked

g)  Wages paid to his workere

The above statement shall be furnished to BHEL Management at the end of every
month. '

REGISTERS AND RECORDS AND COLLECTION QF STATISTICS

17. The following documentsiormats under contract labour {Reguiation and
Abalition) Act 1870 and Tamil Nacy, Rules there under shall be maintainad by
each Contractor,

aj Register of Parsons empioyed by the Contractar
bl Employment Garg
e} Service Cerlificate

d) Muster Roll, Wage Register, Deduction Register, Wage Slip, Over
Time Register, Register of Fines, Register of Advances elc.

18. The Contractor shall display the abstract of the contrac labour {Regulation
and Abolition) Act and the Rules there undgr both in English and in Tami,

19.  Half Yearly Return shall be sent by the Contractar in duplicate 1o the Licensing
Officer.

20, The Contractor shall submit the returns required under the Gontract Labour
{Regulation and Abolition) Act 1670 periodically to BHEL Management.

21.  The Contractor shall without fail give upto date informatian in writing of the
attendance of the workers employed by him,
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22.

23

The Contractor shall ensure that nis workers keep and produce 1heir
Employment Card when coming to duty and take them back when leaving

duty.

All the above registers and recards shall be preserved in originai for a period

of Three years. All the Registers, Records and notice maintained under the
Act and rules shall be produced on demand by Inspector or any authority
under the Act.

WORKING HOURS AND WORKING CONDITIONS

24,

25

25.

27,

28.

29,

30.

31.

NO WORKER SHALL BE REQUIRED OR ALLOWED TO WORK ON
SUNDAY UNLESS HE HAS OR WILL HAVE A HOLIDAY ON ANYONE OF
THE THREE DAYS BEFORE OR AFTER THE SAID DAY,

The contractor shallinform BHEL Management in the prescribed from details
of the contract workers scheduled 1o work on Sunday., the day of rest and
also indicate the substiuted haliday in lisu there of. this shall be intimated
two days in advance berfore his workmen are booked for work on sunday.

The contract iabour working for mere than nine hours in nay or for more
than 48 hours in any week shall be paid wages at the rale of towice the
ordinary rates of wages in accordance with the provisans of section 58 of
the factaries Act 1948

The contractor shall provide all safety devices and personal protective
eguipment to his workman at his own cost and shall ensure that his workmen
wear/use such devices or equipment provided to them while doing the work
and there shouid not be any relexation on this.

The contractor shali give four paid National Holidays to his workers, viz.
26th January, Ist, May, 15th August and 2nd October.

The contractor shall ensure that his workmen vacate the premises after the
shift is over.

No. woman worker shall be reguired or allowed to work in the factory except
between the hours of 6.00 a.m and 7.00 p.m

The contractor shall comply with the provisions relating to wifare and Health
facilities as provided in the contract labour { Regulation and Abalition } Act
1970 read with the Tamilnadu contract labour Rules 1975, '

NOTICES OF ACCIDENTS

32

33.

Motwithstanding any thing contrary to this , in the event of accident the
cantractor shall be required to fill injury report and submit the Engineer-in-
charge immediately and ensure the compliance of ESIfWorkmen's
Compensation Act, Factories Act and Rules made there under. He shall also
maintain a register of accident as per Act.

The coniractor shall get the contract labour engaged by him insured under
workmen's Compensation Policy from General Insurance Corporatian of India
before actually starting the work of contract. The Insurance coverage shoukd
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35,

36.

3r.

be far the entire period of contract. The contractor shali comply  with the
provision of the Workmen's Compensalion Act 1923 [This should be read in
conjunction with the provision of ESI Act]

The contractor shall ensure that all his workmen are covered under the
Employees State Insurance Act and and praduce to BHEL such Registration
Nurnber/ Enrolment Number before executing the contract work.

The contractor shall regularly pay the amount of contnbution 1.e. empioyers

contribution as well as employees contribution in pursuance of the above
scheme as fixed from time to time .The contribution payable presently is
1.75% of wages to be recoverfrom the waorkmen and 4.75% of wages to be
contributed by the contractor. Contribution recovered from employee and
contribltion made by the contractor may be rounded o the next highet
multiples of five patsea.

The contractor shall take note of any amandment that may be braught forth
in the above contribution rate and accordingly.

The cantractor shall ensure that his workmen are covered under the EPF &

miscellaneous Provision Act 1852 and accordingly produce to the BHEL

Managemaent the registration / enrolment number pefore awarding of

contract wark. As per the extisting provision every worker wha has completed

three months continiiaus service or has actually worked for not less thar 60

days within a periad of three months or |ess shall be entitted and required to

become a member of the fund. The employees, contribution payable at

present is 12% of wage which will be recovered by the contractor from the

wages of his workmen and the contractor should pay equal contribution.

The contractor is also liable to pay any administrative charges in this behalf
that may be decided from time to time , it will be the responsibility of the

contractor 1o ensure such contribution payable in respect of workmen.
employed through sub-contractors alsa.

38. The contractor shall take note of any amendmenl in the rate of contribution

payable under the scheme from time to time.

39. The contractor shall within seven days of the close of every month submit

40,

to BHEL a statement showing the amount to contribution pavable/paid for
employees engaged by him or through him and shall also furnish to BHEL
such information as Principal Empioyer is required to furnish under the
provision of the ESI Act and PF as well as the schemes made thereundér to
the authorities concemed.

Whenever any sum of shall sum of money is found to be recoverabte from
or payablle by the contractor under the above Acts the same shalt be deducted
from any sum that may be due or which at any time there after may become
due to the contractor under this contract ar under any alher contract or from
his security deposit in case the recoveries are not sufficient to satisfy the-
claims, the contractor shall pay the balance there of on demend. in case
any recoveries are made this clause from the as may be required to replace
the shortage caused by such recoveries in the amount of Security Deposit.
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43,

The contractor shall abide by all the labour and other laws applicable to
cahitrattlaboyrfworkanunder this contract and shall at all times Keep BHEL
tridgmniifiet! against-alt losses, claims, prasecutions under any law,

in case of non compliance of any of the provisions of the Acts and in case
BHEL Haveing complied with the same BHEL will be entitied to recover the
same from the contractor / sub contracter,

Nonexercise of any of the  power of or rights available to BHEL here under
or under any law, shall not any way operate as waiver tharegf

ACCEPTING OFFICER



FORM - IV
(See Rule 21(1} of Tamil Nadu Contract Labour Rules)
Application for Licence

1. Name and Address of the Contractor
{inciuding his Father's Name in case of
Individuals)

02. Date of Birth and age {in case of
Individutals)

(3. Particulars of Establishment where
Contract Labour is to be employed

a) Name and Address of the
Establishment

b} Type of business trade industry
manufacture

¢} Nurmber and date of certificate of
Fegistration of occupation, which is
carried on the Estahilshment under
the Act,

d) Name and address of the Principal
Employer

04. Particulars of contract tabour -

a) Nature of work in which cantract
labour is employed or is to he
amployed in the establishrment

b) Duration of the proposed contract
work {give particutars of proposed
date of commencing and ending}

¢) Name and address of the agent or
Managerof contractor at the waorksite :

d) Maximum No. of contract labour
preposed 1o be emplayed in the
establishment on any date

CONTRACTOR
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a7,

8.

0.

10

1.

Whelher the contractor was canvicied of
any offenca within the preceeding free
years, If so give details

Whether there was any order againsl
the contractor revoking or suspending
licence aor farfeiting security deposit in
respect of an earliercontract if 50 the
date of such order

Whether the conlractor has worked in
any olher establishment wilhin the past
five years, if so. give details of the
principal employer Estalishment and
nature of work

whether a certificate by the principal
Employer in form ¥V is enclosed

Amount of licence fee paid No of
Treasury challan and Date

Particulars of security deposit if any,
requested to be adjustad, inciuding
Treasury Receipt number

The amount of security deposit or

balance if any after adjusiment of
amount to be refunded under rule
31 deposited with treasury Receipt
Mumber and date

DECLARATION

| hereby declare that the details above are correct to the best of my knawledge
and bslief,

PLACE
DATED

SIGNATURE OF THE APPLICANT

[CONTRACTOR]

NOTE : The application should be accompanied by a treasury Receipt for  the
appropriale amount and a cerlificate in Formyv Fram  the principal

(To be filled in the office of the Licensing officer)

employer,

Dale of receipt of the application with challan for fees / security Depasit,

SIGNATURE OF THE LICENSING OFFIGER

CONTRACTOR



FORM - XN

{See Rule 75 of Tamil Nadu Contract Labour Rulas 1975}

Reqister' of workman employed by contractor

Mame and Address of the Contractor
Mame and location of waork

tame and address of establishment in /Junder
which coniract is carried on ’

Mame and address of Principal Employer
01. Serial Number
02. Name and surname of workman
03. Age and sex
4. Father's / Husband's Name
05. Nature of Employment /Designation

06. Permanent Home address of workman
{ village Taluk and District }

07. Local Adderss
08. Dale of commencement of Emplayment
(9. Signature or Thump Impreesion of warkman

10, Date of termination of Employment

CONTRACTOR



FORM - XIV

{See Rule 76 of Tamil Nadu Contract Labour Roules)

EMPLOYMENT CARD
Name and Address of contractor © MNname and address of
Estalishment infunder which
contract is
carried on
Mature of work and location of work © Name and address of

Principal Employer

1. Name of the workmen
02. 3l Mo of register of workmenY employed
03 Name of Employment/Designation

04. Wage rate (with particulars of unit in case of
Piece work} :

05, Wage period
06. Tenure of Emlgyment

07. Remarks

SIGNATURE OF CONTRACTOR




FORM - XV

{See Rule 77 of Tamil Nadu Coniract Labour Rulas}

SERVICE CERTIFICATE

Name and Address of the contractor . MName and address of
: Estalishrment infunder which
contract is
carned on

MName and location of the work

Name and addrass of the warkman : Name and address of Principal
Employer

Age or Date of Birth

Identification marks

Father's { Hushand's Name

Sl.No Total period for Nature of Rate of wage Remarks
which employed wark done (with particulars units
From  Ta in case of pigce of work
(1) 2] (3} ) (9 {6 {7]
SIGNATURE



FORM - XVI
(See Rule 78 [I] [a] [i] of Tamil Nadu Contract Labour Rules)

MUSTER ROLL

Mame and Address of contractor Marne and address af

Estalishiment infunder which
cantract is

carried on

Mature of tocation of the work : Name and address of

Principat Employer

For the Maonth of

Sl No Narme of Father's/MHusbands Sex Dates  Remarks
workmen Name 12345
(01} 02} {03) {04} {05} {06)

SIGNATURE OF CONTRACTOR




FORM - X1

(See Rule 78{1) (a) (i) of Tamll Nadu Contract Labour Rules}

Register of wages

Mame and Address of the Contractor
Nature and lacation of work

Name and address of establishment infunder
which contractor is carrled on

Name and address of Principal Emplover
Wage Period ; MONTHLY
01. Serial Number
02. Name of workman
03. 8l No. in Register of workman
04. Designation / Nature of work done
5. Mo. of days worked
06. Units work done
07. Daily rate of wages { Piece rate
08. Basic wages
08. Dearness allowance
10. Ovartime

11. Other cash Payment
{Nature of payment to be indicated )

12. Total

13. Deductions, If any [indicale nature ]

14. MNet anmount paid

15. Signature f Thump impresion of workman

16. Initials of contractor or his representalive
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FORM - XIX

(See Rule 78(1) (b} of Tamil Nadu Contract Labour Rules)

Wage Slip
Mame and Address of the Contractor : Mame and Father's /
Hushand MName of the
workman
Mame and loecation of work : Forthe week / Fcrrtrﬁghhr
“Manth-éending

01. Ne. of days worked

(2. No. of units waorked in
case of piece rate workers

03. Rate of dialy wages /piece rate
G4.. Amount of over time wages
Q5. Gross wages Payable

08. Deductions, if any

Q7. Net amount of wages paid

INTIALS OF THE CONTRACTOR OR
HIS REPRESENTATIVE

CONTRACTOR @3).



FORM - XX
(See Ruie 78(1} (a} {ii} of Tamil Nadu Contract Labeur Rules)

Regisier of dedaetions for damagse or loss

Mame and Address of the Cantractor
MNature and Incation of work

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer

01. Serial Number

02. Narne of workman

03. Father's / Husband's Name

04. Designation / Mature of Employment-
5. Partteular of damage ar lass

{6. Date of damage or loss

J7. Whether workman showed cause
against deduclion

08 Name of person in which presence
employee's sxplanation was heard

09, Amount of deduction imposed
10. No. of instalments imposed ~~ +
11. First Inslalments

12 Final Instaliments

13, Remarks

CONTRACTOR



FORM - XXI.
{Seo Rule T8{1) {a) (ii) of Tami} Nadu Contract Labour Rules)

Register of Fines

Mame and Aﬂdrﬂss of the Cantractor

Mature and location of work

. Mame and address of estatlishment infunder
which contractar is carried on

Name and address of Principal Employer

01.
g2.
3.
04,
05,
06.

07.
038,

09,
10,
11,

12.

Serial Number

Name of workman

Father's f Husband's Name
Designation / Nature of employrﬁent'
Act / Omigsion for which fine imposed
Date of offence

YWhether workman showed cause aganist
tina

MName of the person in whose presence
employee's explanation was heard

YWage period & Wage payable
Amaount of fine imposed
Date on which fine realised

Remarks



FORM - XXII

(See Rule 78 {1) {a) (ii) of Tamil Nadu Contract Labhour Rules)

Register of Advance

Name and Address of the Contractor

Mature and location of work

Narme and address of establishiment infunder
which contractor is carried on

Mame and address of Principal Employer

01.

02,

Q3.

04,

05.

05.

07,

08.

0o,

10,

Serial Number

MName of workman

Father's / Husband's Name
Designation / Nature of employment
Wage period and wages payable
Date and amount of advance given
Purposes (s) for which advance made

No. of instalments by which advance
to be repatd

Date and amount of each instalment repaid :

Date on which instalment was repaid

11. Remarks



FORM - XXIlI

{See Rule 78{1) {a) {iii} of Tamil Nadu Contract L.abour Rules}

Register of OQvertime
Mame and Address of the Contractor
Mature and location of work

Mame and address of establishmant infundear
which contracior is carried on
Name and address of Principal Emplaver

01, Serial Number

02. Name of workrman

03. Father's / Husband's Name

04, Sax

05. Designation / Nature of employment

08, Dates on which overtime worked

07. Total overtime warked of production
in case of plece -rated

8. Normal rate of wanes

08. Qvartime rate of wages

10. Overtime earning

11. Date on which Cvertime wages paid

12. Remarks

CONTRACTOR



PAYMENT CERTIFICATE

FORM "A"

Certified that

1. | as contractor of
have made payment to all contract Labourers in futl in respect of contract
NO. e as per ferms of my contract

and in no case less than the rates applicable upto the period ending,

2. The above payment have been Made by me in the presence ot the ay-
thorised representative OF U
Of For o
Employees amountingtoRs ...

3. The neccessary payment registers alfendance reqister / Form 12 | Loave
register/ book under Laboure and industrial Law and other relevan recorgy
have been maintamnad by me and available with ma for aroduction as apc
when required

4. No payment is due / outstanding to any contract Labourers engaged by
me in respectof the aforesaid contract upto the period ending

CONTRACTQOR
NAME
DATE
SUPERVISCR
NAME
DESIGN
DATE
COUNTERSIGNED
OFFICER INCHARGE
NAME
DESIGN
DEPT.



ANNEXUR |
SAFETY RULES

{Sea Condition 2)

A BMEL SAFETY CODE

A

1.

Suitable scaffolds shall be provided for workmen for all work that connot
safely be done from the ground, or from solid construction except such short
perind of work as can be done safely from ladder When a ladder is used an
extra mazdoor shall-be engaged for holding the ladder and if the ladder is
usad for carrying materials as weil suitable footholds and handholds shall be
provided on the ladder and the ladder shall be give an inclination not steepsr
than %ito 1{}% horizantal and 1 vertical}

Scaffolding or staging more than 3.25 metres above the ground or floor |
swing or suspended from an overhead support or erected with stationary
support , shall have a guard rail properly attached | toited braced and otherwise
securad atleast 1 metre high above the floor or platform of such scaffolding
or staging and-extending along the entire fength of the outside and ends there
of with only such openging as may be naccessary for the dalivery of malerials
. Buch scaffolding or staging shall be so fastenad as to prevent it from swaying
from the building or structura.

Working platform, gangways and stairways shall be so constructed thatthey
do not sag unduly or unequally | and it height of a platform or gangway o
stairway |s more than 3.25 metres above ground level or floor level it shall be
closely boarded have adequate width and be suitably fenced,as described in
2 above.

Evary opening In floor of a bullding or in a working platform shall be provided
with suitable means to prevent fall of parsons or materials by providing suitable |
fencing or railing with a minimum height of 1 metre.

Safe means of access shall be provided to all working platform and other
working piaces. Every ladder shall be securely fixed | no portable single ladder
shall be over 9 metres in length. Width between side rails in a rung ladder
shail in no case be less than 30 ¢cm for ladders upto and including 3 metres in
length , For longer laddear this width-shall be increased by atleast 6mm far
each additional 30cm of iength. Uniform step spacing shall not exceed 30cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. Mo materials on any of the sites shall be so stacked or placed as
to cause danger ar inconvenience to any person ar the public. The contractor
shall provide all necessary fencing and light to protect pubiic from the aceident
and shall be bound to bear expenses of dafence of every suit-action or other
proceading at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and cost
which may be awarded in any such suit, action or proceeding to any such
parson or which may with the consent of the contractor be paid to compromise
any claim by such parson.

CONTRACTOR GD



6. Excavation and Trencing

All trenches 1.5 metres or mare in deplh, shall at gl time be supplied wilh atleasl
one ladder for each 30m tength or fraction there of ladder shall be extended fram
bottom of trench to alleast 1 metre ahove surface of the ground . Sides of the
trench 1.5 metres or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing,so as to avoid the danger of sides collapsing .
Excavated materials shall not be placed within 1.5 metres of the edge of trench or
haif the depth of trench, whichever is more. Culting shall be from top o bottom
under no circumstances shall under mining or under - cutting be dane.

7. Demelition :
Before any demolition work is commenced and also during the prograss of work.

a] All roads and open areas adjacent fo the work site shall be closed or suitably
protected |

k] Mo electric cable or apparatus which is liable to be a source of danger over a-
cable or apparalus.used by the opsrator shall remain electrically charged.

¢l Al practical steps shall be taken to prevent danger to person employed from
the risk of fire or explosion ,or flooding no floor |, or roof or other part of building
shall be so overleaded with dobris or materials as to render it unsafe.

8. Allnecessary personal saftey equipment as considered adequent by the Enginger-
In-charge shail be /avalable for use of persan employed on the site and maintained
in a condition suitable for imimediate use and the contractar shall take adequate
steps to ensure proper use of equipiment by those concernad. '

al Workers emploved on mixing asphaltic materials cement and lime mortars
concrete shall be provided with protective footwars and protective gloves.

b] Those engaged in handling any material which is injurious to the eye shall be
provided with protective goggles.

¢l Those engaged in welding work shall be pravided with walder's protective eye
shellds

d] Stone breaker shall be protective goggles and protective clothing and seated
at sufficiently sale intervals.

e] When workers are employed in sewers and manholes which are in use . the
contractor shall ensure that manhole covers are opened and manholes are
ventited atleast far an hour before the workers are allowed to get into them
manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or boards to prevent accident to public.

i] Mo gaint containing lead or lead products shall be except in the form of
paste or ready-made paint.

] Suitable face masks shall be supplied for use by workers when paint
applied in the form of spray or surface having fead paint is dry rubbed:
and scrapped .

CONTRACTOR G2



f] The contractor shall not employ men below the age of 18 and women an ‘the
work of painting with products containing lead in any form . Whenever men above
the age of 18 are employed on the work of lead: painting‘ther foilowing precaution
shall be taken :

i] Mo paint containing lead or lead products shall be used except in the form of
t ¥ahasts or ready-made paint.

i} Suitable face masks shall be supplied for use by workers when paintis applied
in the form of spray or'surface having Je_-ad paint is dry rubbed and scrapped

iii] Queralls shall be supplied by the contractor to workmen and adequate fagilities
shall be provided-to enable working painters to wash during or cessation of
work.

8. When work is done near any place where is risk of drowing ,all necessary
equipment shal! be provided and kept ready for use and all necessary steps
taken for prompt  resue of any person .in danger.and adequate provision
made for prampt first aid treatment of allinjuries likely:tobe sustained during
the:during ihe course oftheywork, S

10. Use'-uthi_c:jsting-machina._and tacklas .includin_g-the}r-at_iachments,anchnrage
. and-support.shalt conform to the fellowing

a}

i} These shall be of good mechanical construction, sound malerials and
' adequgate strengib and free from defects and shall be keptin good working
prder.

il Every rope used in hoisting or lowering. materials or as a means of
suspension shall be of durable quality and adeuate sirength and free
from defects.

b} Every crane driver or hoisting appliance operator shall be properly gualified
and - no person under the age of 21 yrs shall be incharged of any hoisting
machine including any scaffolding winch or give signals to operator,

£} In case of every heisting machine and.ar every chain ,ring , hook, shackle
swiveland pull block used in hoisting or lowering as means of suspension
safe’ working load shall be ascertained by adeguate means.Every hoisting .
macnine and all gear referred to above shall have the safe warking ioad
plainly marked there on In case of a hoisting machine having a variabie
safe working load,each safe working toad at the condition under which it is
‘applicable shall be clearly indicated. "No part of any machine or gear re-
ferred to above in this paragraph shall be loaded be yond (he safe waorking
load except for the purpose of testing.

-d)  In case of department machine ,safe warking load shall be nalified by the
Engnieer-in-charge. As regards contractar's machine the contractor shall
notify safe working load of each machine to the Engineer-in-charge when
ever he brings it to site of work and get it verified by the Engineer-in-charge.



1. Matars | gesaning | ransmission eleciric wirtng and other dargeraus parls of
hoisting appliances shall be provided with efficient safeguarts, hosting
appliances shall be provided with such means as wil reduce to the min-
mum sk of accident descent of load . Adenuate precaution shall be taken
to reduce to the nunimum risk of any part of a suspended load becoming
accidentathy displaced. When workers are emploved on eleclrical installa-.
tions which are already energised Insulating mats, working apparel such as
fgioves, sfeeves and boots as may be necessary shall be provided. Workors
shall nat wear any rings watches .Lcarry keys or other materials which are
good conauctars of electricity.

12, All seaffolds | lagders and other safely daevices mentioned ar described
here in shall be maintained in a safe condition and na scaffeld | ladder or
eguipment shadl he attered or removed whilg it is Lse, Adequate washing
facilities shall be provided at or near the places of warls,

13. These salety provision shall be brought to the notice of ali concerned
bydisplay on & notice board at apromient place at the workspot persons
fesparsible for ensuring compiiance with the safety code shall be named
thereorni by the contractor,

14. To ensure effective enforcemant of the rules and regulations relating to
safety precaulon | arrangement made by the contractor shall be open to
inapection b the: Engineer-in-charge or his represniation and the inpecting
officers (s dofined inthe cantractor's Labour Reqgulations.

Pl Lde s e ahrwn conditians 1 e 14, the contractor is nat ex
empicd irons the onoration of any aiher Aol or Ruls inforee.

COMITAL 008 e



B. GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITES
PURING EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites,

1. Providing the working plaiform with toe-boatd and handrail for continuows working ot heights.
2. Providing safety belt and lifeline at all times for men working at heights.
3. Providing dust or fume respirator in places where dust and fume concentration exists
4. Providing goggles and welding screens.
5. Providing acid and alkali proof rubber gloves for handling acids, alkali and chemicals, which
ATE COPrOsive.
6. Providing rubber gloves for working on electrical works.
7.Ensuring proper lashing of the components while being transported in vehicles.
% The vehicles must have side supports or have body to support the materiaks conveyed,
%, The materials should not be allowed to extend or overflow the sides of vehicles,
10. Materials should nor be allowed to overhang from the reat edge of the body of the vehicle.
i 1. Driver of the vehicle must posses license.
12, ¥ehicle must not be overloaded prescribed limits,
13. Red flags and lights for parts projecting from the body of the vehicle must be provided.
14, The speed restrictions with in the factory must be strictly adhered 10,
15. The gas cylinders must always be handled on trolleys or kept tied down not in use. They
shauld never be rolled as Roller for conveying,
16. Cylinders should not used without regulators.
17. All excavations may be barricaded and red belts/ lamps must be provided .
18, All electrical connections must be properly earthed.
19. No work should be taken up for execution inside shop Moor, with out obtaining necessary
work permit,
20. Froviding helmet for high level work.
21, The contractor should maintain a register regarding the driver license particulars.
22.All Personng! Protective Equipments (PPLE) conform to standard specification as per the
details given in the code of condust.
{i} Safety helmets confirming to 15-29235: 1934
(i) Safety Belts confirming to [3-3521: | 983
(iily  Safery Shoes confirming to 15-1989: 1978
{iv) Eye and face protection devices confirming to 15 — 852001977 & 15 - 89401978
(v) Hand and body protective devices confinming to: 1S —2573: 1975
18 - 6094: 1973
IS — 8807 19748
I8 — 8519 1977

Contractor including the subcontractors, agents and labours engaged on wark are required (0
serupulously adhere to the safety regulalions, safety precautions and measures. Any vialation
thereof will invite punitive action being taken against them. Alse contractors with frequent
violations of safety regulations will not entrusted with further work in this organization.

General:

All (aols, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment ctc., used by the contractor shall be of safc design and construction. These
shall be 1ested and certificate of fiiness obtained, before putting them to use and from dime to time
as instructed by authotized BHEL official who shal) have the right to ban the use of any item.

‘CONTRALTOR



l. Vahicle

1.

C. SAFLTY PRECAUTION TG BI QBSERVED WHILE
TRANSPORATING MATERIALS

Vehicle carrying materials should have proper registration documents
and must be produced on demand by our Sacurity staff.

The light on right side i.e. over the driver's cabin shall be in warking
candition

Both the head light as well as park lamps must be in working condition.

fl. Movement of Vehicle

1.

2,

10.

The vehicle should nat travet al more than 20KWPH in our premises.

The driver of the vehicle must passess heavy duty licence and produce an
demand by the Security Staff,

Vehicles carrying inflammable liquids in e tanks containers should have
grounding chain or the tank container should be coated with insulating
materials o avoid static electricity

inroad junction , speed breaker and Railway crossing the speed should be
lowered and cehicles should proceed caltiously.

The driving should he ' keep to the Ieft ' at all places,

The vehicles should not parked on the road which could sbstruct the ve-
hicular traffic.

No person other than driver should be allowed to sit or stand on the prirme
mover or trailer,

The vehicle should pass onlythrough the approved routes. Short cuts should
be forhidden.

There must be a safe distance behind another moving truck.

The driver should aviod making quick starts, jerk stop or quick turns at
excessiva spead .



HI Shipping

1.

10,

11.

12

13.

Strong side supparts shoutd be provided on both sides of the tailer, The
side supports should be fixed in such away that it cannot be remaved even
temporaily.

Adequate packing must be given for easy slinging operations, The packing
materilas showld be geod snough io withstand the load.

The stacking of loads on the truck should be evenly placed. Thz load should
not be heaped together or dumped over the chassis.

The load an the truck should not be beyond its standard capacity. The carry
ing capacily must be clearly marked an the trailers alsn. '

The loaded materials shoukd be fastened tightly with "WIRE ROPE . Ma-

nita rope or coir rope should not at all be used. There must be side packing
such as gunny or rubber tyre between the sharp edges of the job and wire
rope in order to avoid cut in the wire rope.

There must be minimum fwo fastening and it should be more in case of
lengthier loads.

The wire rope should be in sourd condition i.& there shmqu not b links |
knots or bristles e,

The wire rn:)pe ends shauld be clamped with 'U’ clamps.

The Iunse pieces shauld be bundled hefore Ic-adlng on the truck

L

There must be red flags of red lamps for the lengthly loads which extend
beyond chassis.

The materials should not be stacked tao high to avoid hitting against live
electric lines.

The load should fiot be overhanging more than 0.8 metres from the end of
body, '

Yhile transporting the scraps there must be wire net cover to prevent fall
ing of scrap.

Y Genaral

1.

The vehicles should not be moved directly inside the production building in
case the materials are to be unloaded there. But the vehicles should
beparked outside the buliding and the driver shauld ascertain the passage
as well as the unloading paints, with the help of the shop officals. This will
avoid the congestion of blocking of traffic in the gangway,

CONTRACTOR GD



