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 IMPORTANT NOTE 
 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART OF 
THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 

 
 
 

THIS TENDER SPECIFICATION ISSUED TO: 
 

   M/s----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
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TENDER NOTICE 
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements for 
the “Miscellaneous Quarter Repair at Dariba CPP, Rajasamand, Rajasthan.” 
 

TENDER NO. BHEL/NR/SCT/DARIBA CPP/QUARTER REPAIR/607 
 
QUALIFYING REQUIREMENTS: 
 
“Tenderer who wish to participate should have carried out 
 
a)   one single general civil or repair work of at least Rs. 12 Lacs contract value 

during the last seven years 
  ‘OR’ 

two general civil or repair works of at least Rs. 7.5 Lacs each contract value 
during the last seven years   

  ‘OR’ 
three general civil or repair works of at least Rs. 6 Lacs each contract value 
during the last seven years and also  

 
b)  The tenderer should have an average annual financial turnover of minimum 

of Rupees 45 Lacs during last three years (2005-06, 06-07 and 07-08). The 
tenderer shall submit audited balance sheet in support of the same.” 

   
          NOTES:   

 
(i)      The Tender Documents comprise of following: 
    

(a) General Conditions of Contract, Special Conditions of Contract, Tender 
Notice, Project Synopsis etc.  

(b)   Price Bid 
                 

(ii)    Tender Documents with complete details are hosted in this web page. Bidder(s) 
intending to participate may download the tender document from the web site. 
Bidder(s) downloading the tender documents from the web site, shall remit Rs. 
1,000/- (Rupees One Thousand Only) in the form of crossed demand draft (non-
refundable), in favour of BHEL, NOIDA along with their offer 
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(iii)   Bidder(s) can also purchase hard copy of tender documents from this office. Tender 

documents (non transferable) will be issued on all working days between 09.30 Hrs. 
to 12.30 Hrs within the sale period i.e. upto 20.03.2009 on payment of Rs. 1,000/- 
(non-refundable) either in cash or by crossed demand draft in favour of BHEL, 
NOIDA.  Request for issue of tender document should clearly indicate Tender No. 
and work. 

 
(iv) Tenders must be submitted to the undersigned latest by 20.03.2009 before opening 

of technical bids commences. Technical bids shall be opened at 15.30 Hrs. on 
20.03.2009. 

 
(v) Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs. 

40,000/- shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft in 
favour of “Bharat Heavy Electricals Limited” payable at Delhi/ NOIDA. Those bidders 
who have already deposited ‘One Time EMD’ of Rs. 2,00,000/- with BHEL, PSNR, 
NOIDA need not submit EMD with the present tender. 

 
(vi) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, will 

not be considered. 
 
(vii) All corrigenda, addenda, amendments and clarifications to this Tender will be 

hosted in this web page and not in the newspaper. Bidders shall keep themselves 
updated with all such amendments. 

 
(viii) BHEL reserves the right to accept or reject any or all tenders without assigning any 

reason whatsoever. 
 
(ix) BHEL takes no responsibility for any delay/ loss of documents or correspondences 

sent by courier/ post. 
 
(x) Purchase Preference will be given to CPSUs as per Govt. Guidelines. 

 
 
 

DGM/ SCP
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भारत हैवी इलेिक्ट्रकãस िलिमटेड  
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
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Plot  No.  25 , Sector - 16A , 
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
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Email: sku@bhelpsnr.co.in/ rb@bhelpsnr.co.in 

 
DOMESTIC NOTICE INVITING TENDER 

 
LAST DATE OF SALE                   :  20.03.2009 
DATE OF OPENING                      :  20.03.2009 

 
 

NIT NO. / NAME OF WORK 
    

TENDER NO. BHEL/NR/SCT/DARIBA CPP/QUARTER REPAIR/607 
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements 
for the “Miscellaneous Quarter Repair at Dariba CPP, Rajasamand, Rajasthan.” 

 
 

   
NOTES 

1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for details of NIT including Qualifying 

Requirements.   
 
    

 
 

   DGM/ SCP 
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PROJECT SYNOPSIS 

  

2 X 80  MW  HINDUSTAN ZINC DARIBA POWER PROJECT 
 
 
M/s  Hindustan Zinc Ltd (HZL), a company incorporated in India under the Companies Act 
1956 and having its registered office at Yarshad Bhawan Udaipur Rajasthan, is setting up 
a 2x80 MW Coal based Power Plant to be located at Dariba District Rajasamand 
Rajasthan. HZL has awarded a contract to BHEL for supply, transportation, storage and 
material handling at site, erection, testing and commissioning Boilers, Turbines, 
Generators,  along with auxiliaries, including all Civil works & Balance of Plant on EPC  
basis 
 
BHEL have awarded the works of Civil and Balance of Plant works to M/s Tata Projects 
Ltd (TPL) Hyderabad on back to back basis 

 
For erection, testing and commissioning Boilers, Turbines, Generators, along with 
auxiliaries, BHEL it has to create its own storage and office facility at site. HZL have given 
limited accommodation and these have to be renovated as per advice of BHEL 

 
Dariba Power Project is and is situated at Dariba Smelter Complex PO Dariba District 
Rajasamand 313211 Rajasthan on Udaipur – Chittorgarh road about 100 kms from 
Udaipur. Nearest Railway Station is Mauli about 35 kms from site and nearest airport is 
Udaipur.  
 
The information furnished above are indicative and the bidders are requested to 
visit the site in order to get themselves acquainted with the prevailing conditions 
and situations before preparing their offer. A certificate to this effect has to be 
given by the bidder. No claims on account of non-familiarity with the site 
conditions, working conditions etc. shall be entertained at any point of time.  
 
A certificate to this effect has to be given by the bidder. 
    
Bidder shall also note that 3 shift working has to be adopted by them for executing 
this work with the quoted price/rates. 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

  
 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 

The tenderers must  submit their tenders as required in two parts  in separate sealed 
covers prominently superscribed as Part-I Technical bid and Part-II, Price bid also 
indicating on each of the cover tender specification no., date and time as mentioned in 
tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of General 
conditions of Contract, “Technical specification & Special terms and condition” (Part-I) 
issued by BHEL shall be enclosed in Part I Technical Bid only. All schedules, data 
sheets and details called for in the specification shall also be submitted along with 
technical bid. All details/ Data/ Schedules including offer letter duly signed and stamped 
are to be submitted in duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original copy of 
Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is required. 

 
These Two separate covers i.e. cover I & II shall together be enclosed in a third envelope 
(Cover-III) and this sealed cover shall be superscribed with tender specification No., due 
date, time and submitted to officer inviting tender as indicated in tender notice on or before 
due date as indicated. 

 
 
 
 
 
 

                                                  
 

                              
  



1 
 

SECTION- I 
 

GENERAL INSTRUCTIONS TO TENDERERS 
                 
1 This tender specification as a whole, furnishing all the details and other documents as 

required in the following pages, shall be duly signed and sent in a sealed cover (IN 
DUPLICATE) super-scribing the name of work as given in the tender notice.  

 
2 The tender shall be addressed to: OFFICER INVITING TENDER AS INDICATED IN THE 

TENDER NOTICE.   
 
3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER POST " 

and shall be posted with due allowance for any postal delay.  The tenders received after the 
due date and time of opening is liable to be rejected. Offers received by Telegram/ telex/ 
Fax/ E-mail/ Internet may be considered as per terms of NIT. 

 
4     Tenders shall be opened at the time and date as specified in the tender notice in the presence 

of such of those tenderers or their authorised representatives who may be present.  
 
5    The tenderers shall closely peruse all the clauses, specifications and drawings indicated in 

the Tender Documents before quoting. Should the tenderer have any doubt about the 
meaning of any portion of the Tender Specifications or find discrepancies/ omission in the 
Drawings or the tender documents issued are incomplete or shall require clarification on any 
of the technical aspect, scope of work etc., he shall at once contact the authority inviting the 
tender for clarification before the submission of the tender.  

 
6 Before tendering, the tenderers are advised to inspect the site of work and the environments 

and be acquainted with the actual working and other prevalent conditions, facilities 
available, position of material and labour. No claim will be entertained later on grounds of 
lack of knowledge.  

 
7    Tenderer must fill up all the schedules and furnish all the required information as per the 

instructions given in various sections of the tender specification.  Each and every page of the 
Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH 
THE OFFER by the Tenderer in token of complete acceptance thereof. The information 
furnished shall be complete by itself.     

 
8    The tenderer shall quote the rates in English Language and international numerals. These 

rates shall be entered in figures as well as in words. In case of difference in rates between 
words and figures THE LESSER OF THE TWO will be treated as valid rate. For the 
purpose of tender, the metric system of units shall be used.    

 
9    All entries in the tender shall either be typed or be written in ink. Erasure and over writings 

are not permitted and may render such tenders liable to summary rejection. All cancellations 
and insertions shall be duly attested by the tenderer.  
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10  QUALIFICATIONS OF TENDERERS: Only tenderers who have previous experience in 
the work of this nature and description detailed in this tender specification are expected to 
quote for this work. Offers from tenderers who do not have proven and established 
experience in the field are not likely to be considered.    

 
11     DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect of 

the following. Non-submission of this information may lead to rejection of the offer.   
 
11.1  FINANCIAL STATUS: Financial viability as per proforma enclosed at ANNEXURE-`A'                
 
11.2  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 

appropriate authority in the forms prescribed thereof duly indicating annual turnover. These 
certificates shall be valid for one year from the date of issue or for the period prescribed 
therein for all tenders submitted during the period.  

 
11.3  PREVIOUS EXPERIENCE: A statement giving particulars (duly supported by 

documentary evidence) of the various service rendered in progress for each similar works by 
the tenderer indicating the particulars and value of each work, the site location, the duration, 
date of completion etc., strictly as per proforma enclosed at ANNEXURE-‘B’.   

 
11.4   ORGANISATION CHART: The organisation pattern that are totally available with him 

and that will be employed by the tenderer for this work in the form of monthwise and 
categorywise deployment plan duly indicating the number of Engineers, Supervisors, skilled 
and unskilled workers etc., as per proforma enclosed at ANNEXURE-‘C'.  

 
11.5   An attested copy of the Power of Attorney, in case the tender is signed by an individual 

other than the sole Proprietor, shall also be attached.   
 
11.6   IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of 

business.  
      OR 
       
            IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners with addresses and 

their experience. A copy of the partnership deed/ instrument of Partnership duly certified by 
a Notary Public shall be enclosed.    

      OR 
 
            IN CASE OF COMPANIES: Date and place of registration including date of 

commencement certificate in case of public companies and the nature of business carried or 
by the Company. Certified copies of memorandum and Articles of Association are also to be 
furnished. Also indicate names, addresses and experience of the Directors.  

 
11.7   A list of tools and tackles (including cranes, tractor-trailers, winches, Derricks, welding sets 

etc., wherever applicable) that the tenderer is having and those that will be deployed on this 
job as per proforma enclosed at ANNEXURE-`D'.    
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11.8    Analysis of unit rate quoted as per proforma enclosed at ANNEXURE-`E'. 
   
11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    
 
11.10   In addition to the above, the particulars required elsewhere in tender documents. 
 
11.11   Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE-`G'.    
 
NOTE: In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the tender 

need to be furnished neatly typed, signed and stamped in the given formats only (in the form 
of separate sheets) failing which the tender may be considered as incomplete and is liable for 
rejection. Documentary proofs wherever necessary also need to be enclosed.    

 
12    EARNEST MONEY DEPOSIT: Every tender must be accompanied by the prescribed 

amount of Earnest Money Deposit in any one of the following forms.  
 
NOTE: Bank Guarantee, Cheques, Currency Notes, Money Orders or Postal Orders will not be 

accepted.         
 
12.1    Cash (As permissible under Income Tax Act):  The amount should be remitted by the party 

to the Cashier of Bharat Heavy Electricals Limited and cash receipt   issued by him shall be 
enclosed alongwith the tender.   

 
12.2   Pay Order or Demand Draft in favour of Bharat Heavy Electricals Limited, Noida.    
 
12.3   Tenders received without Earnest Money in full in the manner prescribed above will not be 

considered.         
 
12.4    The Earnest Money Deposit of the successful tenderer will be retained towards part of 

Security Deposit.  
 
12.5  In the case of unsuccessful tenderers, the Earnest Money will be refunded   normally within 

fifteen days of acceptance of award of work by the successful tenderer.   
 
12.6  BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful 

tenderer,       
 

(a).  After opening of Tender, revokes his tender within the validity period or increases his 
earlier quoted rates.    

 
(b)    Does not commence the work within the period as per LOI/ Contract. In case the LOI/ 

Contract is silent in this regard then within 15 days after award of contract.   
 
12.7  EMD shall not carry any interest. 
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12.8  Tenderers, who so ever desires, may deposit one time Earnest Money Deposit of Rs. 
2,00,000/- in cash (As permissible under Income Tax Act)/ DD/ pay order only with the 
cashier of BHEL. Tenderers, who furnish one time EMD as above, will not be required to 
furnish EMD time and again alongwith their tenders submitted to BHEL/ PSNR. However 
they will be required to indicate the cash receipt No. and date of one time EMD in all their 
tenders. 

        
13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly 

authorised/ empowered to do so.  Certified copies of such authority and relevant documents 
shall be submitted alongwith the tenders.                 

 
14    VALIDITY OF OFFER: THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE 

FOR A MINIMUM PERIOD OF SIX MONTHS FROM THE DATE OF OPENING OF 
TENDERS. In case Bharat Heavy Electricals Limited calls for negotiations, such 
negotiations shall not amount to cancellation or withdrawal of the original offer which shall 
be binding on   the tenderers.    

 
15    EXECUTION OF CONTRACT: The successful tenderer's responsibility under this 

contract commences from the date of issue of the Letter of Intent by Bharat Heavy 
Electricals Limited. The successful tenderer shall be required to execute an agreement in the 
prescribed form as per ANNEXURE-`I' with the BHEL within a reasonable time after the 
acceptance of his tender and in any case before submitting the first bill for payment.       

 
16    SECURITY DEPOSIT:  Upon acceptance of tender, the successful tenderer must deposit 

the required amount of security deposit within the time specified in the Letter of Intent for 
satisfactory completion of work.    

 
16.1    The total amount of Security Deposit shall be as follows:  
 

(a) In case of work costing upto 10 lakhs:  10% of the contract value. 
 

(b) In case of work costing above Rs 10 lakhs and upto Rs 50 lakhs:  1 Lakh + 7.5 % of the 
amount exceeding Rs. 10 Lakhs.     

 
           (c) In case of work costing more than Rs 50 lakhs: 4 Lakhs + 5 % of the amount exceeding 

Rs. 50 Lakhs.  
 
16.2   The Security Deposit will be deposited within 15 days from the date of issue of Letter of 

Intent but before start of work in any one of the following forms:-                  
 

(a) The total Security Deposit as indicated in the Letter of Intent in cash (As 
permissible under Income Tax Act).  

 
(b) Pay Order, Demand Draft in favour of BHEL. 

 
(c) Local cheques of scheduled banks, subject to realization. 
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(d) Securities available from Post Offices such as National Savings Certificates, Kisan 

Vikas Patras etc.  
 
(Certificates should be held in the name of Contractor furnishing the security and 
duly pledged in favour of BHEL and discharged on the back). 

 
(e) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. The Bank Guarantee format should have the approval of BHEL.  
 
(f) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act. The FDR should be in the name of the contractor, 
A/C BHEL, duly discharged on the back.  

 
(g) Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

 
(h) EMD of the successful tenderer shall be converted and adjusted against the security 

deposit. 
 
16.3 The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will 
not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith.  

 
16.4 Security deposit shall not be refunded to the contractor except in accordance with the terms 

of the contract. 
 
16.5 The validity of the Bank Guarantee furnished towards Security Deposit under (e) above 

shall be upto the period of completion of work as stipulated in the Letter of Intent + 1 month 
and the same will be kept valid by proper renewal till the satisfactory completion of the 
Guarantee Period.   

 
16.6   If the value of the work done at any time exceeds the accepted agreement value, the Security 

Deposit shall be correspondingly enhanced and the extra Security Deposit shall be 
immediately deposited by the Contractor or recovered from payments due to him.     

 
16.7   Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of 

Earnest Money Deposit and Cancellation of the award of work.  
 
16.8  If any part of Security Deposit of the Contractor is held in the form of approved securities, it 

shall be kept transferred in the name of Bharat Heavy Electricals Limited, in such a manner 
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that the same can be realised fully without referring to the Contractor. BHEL shall not be 
responsible for any depreciation in the value of the Security while in BHEL's custody or for 
any loss of interest thereon.     

 
16.9  BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of the contractor's failure to fulfil any of the contractual obligations or 
in the event of termination of contract as per terms and conditions of contract. BHEL 
reserves the right to set off the Security Deposit, against any claims of any other contracts 
with BHEL.  

 
16.10  RETURN OF SECURITY DEPOSIT: If the contractor fully performs and completes the 

work in all respects to the entire satisfaction of BHEL and presents an absolute "No 
Demand Certificate" in the prescribed form and returns properties belonging to BHEL 
taken, borrowed or hired by him for carrying out the said works, half the amount of Security 
Deposit will be released to the contractor after deducting all costs, expenses and other 
amounts that are to be paid to BHEL under this or other contracts  entered  into with the 
Contractor. It may be noted that in no case the Security Deposit shall be refunded/ released 
prior to passing of final bill. Balance half of the amount of Security Deposit will be released 
only after the Guarantee Period is over.   

 
 NOTE: All the BGs are to be submitted as per BHEL/ PSNR proforma. 
 
17     No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or on 

any moneys due to the contractor.   
 
18     REJECTION OF TENDER AND OTHER CONDITIONS:     
 
18.1   The acceptance of Tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without 
assigning any reasons whatsoever.  

 
  (a) To reject any or all of the tenders.          
 

(b) To split up the work amongst two or more Tenderers.  
 

(c) To award the work in part. 
 

(d) In either of the contingencies stated in (b) and (c) above to modify the time for 
completion suitably.  

 
18.2  Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates and 

amounts, tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions, specifications, etc., are liable to be rejected.   

 
18.3  If a tenderer expires after the submission of his tender or after the acceptance of his tender, 

BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the 
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submission of the tender or after the acceptance of the tender, BHEL may cancel such tender 
at its discretion unless the firm retains its character.  

 
18.4  BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in 

the composition of the firm made subsequent to the execution of the contract. BHEL may, 
however, recognise such Power of Attorney and changes after obtaining proper legal advice, 
the cost of which will be chargeable to the contractor concerned.  

 
18.5  If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right 

to reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest 
Money/ Security Deposit/ any other moneys due.  

 
18.6  Canvassing in any form in connection with the tender is strictly prohibited and the tenders 

submitted by the contractor who resorts to canvassing are liable to be rejected.    
 
18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ one or 

more of its Partners/ share holders/ Directors have a relation or relations employed in 
BHEL, the authority inviting tender shall be informed to the   fact alongwith the offer, 
failing this BHEL may, at its sole discretion reject the tender or cancel the contract and 
forfeit the Earnest Money/ Security Deposit.     

 
18.8  The successful tender should not sub-contract the part or complete work detailed in the 

tender specification without written permission of BHEL. The tenderer is solely responsible 
to BHEL for the work awarded to him. 

 
18.9  NO DEVIATIONS to the tender conditions will normally be accepted.  However, if the 

tenderer insists for certain deviations to the conditions, financial implication thereof shall be 
loaded to the quoted price for evaluating the tenderer's offer. 
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SECTION - II 
 

GENERAL TERMS AND CONDITIONS 
 

19.0  The following terms and expressions shall have the meaning hereby assigned to them except 
where the context otherwise requires.   

 
19.1  BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals Limited, a Company registered 

under the Indian Companies Act, 1956, with its Registered Office at BHEL HOUSE, SIRI 
FORT, NEW DELHI-110049 or its authorised officers or its Engineer or other employees 
authorised to deal with any matters with which these persons are concerned, on its behalf.   

 
19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.3  `ENGINEER' or `ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. 

The terms include Deputy General Manager, Construction Manager, Resident Manager, Site 
Engineer, Resident Engineer and Assistant Site Engineer of BHEL at the site as well as the 
officers in charge at Head Office.  

 
19.4   `SITE' shall mean the place or places at which the plants/ equipment are to be erected and 

services are to be performed as per the specifications of this Tender.          
 
19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project authorities to whom 

BHEL is supplying the equipment. 
 
19.6 `CONTRACTOR' shall mean the individual, firm or company who enters into contract with 

BHEL and shall include their executors, administrators, successors and permitted assigns.  
 
19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the agreement, the 

work order, the accepted appendices of rates, Schedules of Quantities, if any, General 
Conditions of Contract, Special Conditions of Contract, Instructions to Tenderers, the 
drawings, the technical specifications, the special specifications, if any, the tender 
documents and the Letter of Intent/ Acceptance letter issued by BHEL. Any conditions or 
terms stipulated by the tenderer in the tender documents or subsequent letters shall not form 
part of the Contract unless specifically accepted in writing by BHEL in the Letter of Intent 
and incorporated in the Agreement. 

 
19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to Tenderers' 

and `General Conditions of Contract' pertaining to the work detailed.  
 
19.9 `TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical 

Specifications, appendices, Site information and drawings pertaining to the work for which 
the tenderers are required to submit their offer. Individual Specifications Number will be 
assigned to each tender specification.   
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19.10 ‘TENDER DOCUMENTS’ shall mean the General Conditions of Contract (19.8) and 
Tender Specifications (19.9).         

 
19.11 ‘LETTER OF INTENT’ shall mean the intimation by a letter/ telegram/ telex/ fax to the 

tenderer that the tender has been accepted in accordance with provisions contained in the 
letter.  The responsibility of the contractor commences from the date of issue of this letter 
and all the terms and conditions of contract are applicable from this date.          

 
19.12 ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent or 

date mutually agreed upon for handing over the erected equipment/ plant which are found 
acceptable by the Engineer being of required standard and conforming to the specifications 
of the Contract.                  

 
19.13 ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered 

by the Contract.  
 
19.14 ‘EQUIPMENT’ shall mean all equipment, machineries, materials, structurals, electricals 

and other components of the plant covered by the Contract.  
 
19.15 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as are 

prescribed in the Contract or considered necessary by BHEL in order to ascertain   the   
quality, workmanship, performance and efficiency of the contracted work or part there of.  

 
19.16 ‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or 

instructed by BHEL.  
 
19.17 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories of 

labour, specified consumables, tools and tackles required for complete and satisfactory site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the 
equipment to the entire satisfaction of BHEL.                

 
19.18  `SINGULAR' and `PLURAL' etc. words carrying singular number shall also include 

plural and vice versa where the context so requires. Words importing masculine gender shall 
be taken to include the feminine gender and words importing persons shall include any 
Company or Association or Body of Individuals, whether incorporated or not.  

 
19.19 `HEADINGS' The headings in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or the contract.  

 
19.20 `MONTH' shall mean calendar month.  
 
19.21   "WRITING' shall include any manuscript, type written or printed statement under the 

signature or seal as the case may be.  
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20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The Contract 
shall be governed by the Law for the time being in force in the Republic of India. The Civil 
Court at Delhi/ New Delhi, having ordinary Original Civil Jurisdiction shall alone have 
exclusive jurisdiction in regard to all claims in respect of this Contract.   

 
21      ISSUE OF NOTICE: The Contractor shall furnish to the Engineer, the name, designation 

and address of his authorised agent and all complaints, notices, communications and 
references shall be deemed to have been duly given to the Contractor, if delivered to the 
Contractor or his authorised agent or left at or posted to the address either of the contractor 
or his authorised agent and shall be deemed to have been so given in the case of posting on 
the day on which they would have reached such address in the ordinary course of post or at 
which they were so delivered or left.  

 
22     USE OF LAND: No land belonging to BHEL or its customer under temporary possession 

of BHEL shall be occupied by the Contractor without the written permission of BHEL.  
 
23     COMMENCEMENT AND COMPLETION OF WORK          
 
23.1  The contractor shall commence the work within the time indicated in the Letter of Intent and 

shall proceed with the same with due expedition without delay.  
 
23.2    If the successful tenderer fails to commence the work within the stipulated time, BHEL, at 

its sole discretion, will have the right to cancel the contract. His Earnest Money and/ or 
Security Deposit will stand forfeited without any further reference to him without prejudice 
to any and all of BHEL's other rights and remedies in this regard.  

 
23.3   All the works shall be carried out under the direction and to the satisfaction of BHEL.  
 
23.4 The transported equipment, erected/ constructed plant or work performed under the 

Contract, as the case may be, shall be taken over when it has been completed in all respects 
and/ or satisfactorily put into operation at site.  

 
24     MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1  All payments due to the contractor shall be made by ‘Account Payee’ Cheques.  
 
24.2   For progress/ running bill payments, the contractor shall present detailed measurement 

sheets in triplicate duly indicating all relevant details based on technical documents and 
connected drawings for the work done during the month/ period under different categories in 
line with terms of payment as per Letter of Intent. The basis of arriving at the quantities/ 
weights shall be the relevant documents and drawings released by BHEL. These 
measurement sheets shall be prepared jointly with Engineer and signed by both the parties.  

 
24.3  These measurement sheets will be checked by the Engineer and quantities and percentages 

eligible for payment under different groups shall be decided by him. The abstract of 
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quantities and percentages so arrived at based on the terms of payment shall be entered in 
the Measurement Book and signed by both the parties.  

 
24.4   Based on the above quantities, contractor shall prepare the bills in the prescribed proforma 

and work out the financial value. These will be entered in the Measurement Book and signed 
by both the parties. Payment shall be made by BHEL after affecting the recoveries due from 
the contractor.     

 
24.5  All recoveries due from the contractor for the month/ period shall be affected in full from 

corresponding running bills unless specific approval from Competent authority is obtained 
to the contrary.         

 
24.6    Measurement shall be restricted to that quantity for which it is required to ascertain the 

financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised by BHEL and the Contractor.  
 
24.8  The Contractor shall bear the expenditure involved, if any, in making the measurements and 

testing of materials to be used/ used in the work. The Contractor shall, without extra cost to 
BHEL, provide all the assistance with appliances and other things necessary for 
measurement.  

 
24.9    If, at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done, in full or in part, the expenses towards such re-measurement shall be borne by the 
Contractor.   

 
24.10  Passing of bills covered by such measurements does not amount to acceptance by BHEL 

of the completion of the work measured. Any left out work has to be completed by the 
Contractor, as directed.  

 
24.11  Final measurement bill shall be prepared in the proforma prescribed for the purpose, based 

on the certificate issued by the Engineer that the entire work as stipulated in the tender 
specifications has been completed in all respects to the entire satisfaction of BHEL. The 
Contractor shall give unqualified `No Claim' and ‘No Demand’ certificates. All the tools and 
tackles loaned to him should be returned in condition satisfactory to BHEL. The abstract of 
final quantities and financial values shall also be entered in the Measurement Book and 
signed by both the parties. The final bill shall be paid within a reasonable time after 
completion of the work. After the payment of final bill, only the guarantee obligation 
percentage value shall remain unpaid which shall be released in accordance with clause 32.         

 
25   RIGHTS OF BHEL   
 
          BHEL reserves to itself the following rights in respect of this contract without entitling the 

contractor to any compensation.   
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25.1   To get the work done through another agency at the risk and cost of the contractor, in the 
event of poor progress or the contractor's inability to progress the work for completion as 
stipulated in the contract, poor quality of work, persistent disregard of instructions of BHEL, 
assignment, transfer, subletting of the contracted work without written permission of BHEL, 
non-fulfillment of any contractual obligations etc. and to claim/ recover compensation for 
such losses from the contractor including BHEL's supervision charges and overheads  from 
Security Deposit/ other dues.  

 
25.2   To withdraw any portion of work and/ or to restrict/ alter quantum of work as indicated in 

the contract during the progress of work and get it done through another agency and/ or by 
the departmental labour to suit BHEL's commitments to its customer or in case BHEL 
decides to advance the completion due to other emergent reasons/ BHEL's obligation to its 
customer.    

 
25.3   To terminate the contract after due notice and forfeit the Security Deposit and recover the 

loss sustained in getting the balance work done through other agencies in addition to 
liquidated damages in the event of:   

 
(a)   Contractor's continued poor progress.    
 
(b)   Withdrawal from or abandonment of the work before completion of the work.   
  
(c)   Corrupt act of the contractor.   
 
(d)   Insolvency of the contractor.  
 
(e)   Persistent disregard of the instructions of BHEL.    
 
(f)  Assignment, transfer, subletting of the contract work without BHEL's written 

permission.  
 
(g)   Non-fulfillment of any contractual obligations.   

 
25.4   To recover any moneys due from the Contractor from out of any moneys due to the 

Contractor under this or any other Contract or from the Security Deposit.  
 
25.5     To claim compensation for losses sustained including BHEL's supervision charges and 

overheads in case of termination of contract and to levy liquidated damages for delay in 
completion of work, at the rate of 1/2% of the contract value per week of delay or part 
thereof subject to a ceiling of 10% of the contract value.  

 
25.6   To determine the Contract or to restrict the quantum of work and pay for the portion of work 

done in case BHEL's contract with its customer is terminated for any reason.  
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25.7    To affect recoveries from any amounts due to the contractor under this or any other contract 
or in any other form the moneys which BHEL is forced to pay to any body due to 
contractor's failure to fulfil any of his obligations.         

 
25.8   To restrict or increase the quantity and nature of work to suit site requirements, since the 

tender specification is based on preliminary documents and quantities furnished therein are 
indicative and approximate and the rates quoted shall not be subject to revision.         

 
25.9  To deploy BHEL's skilled and semiskilled workmen in case of emergency/ poor progress/ 

deficiency in skill on the part of the employees of the contractor and to recover the 
expenditure on account of the same from the moneys due to the contractor.  

 
25.10  While every endeavor will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be entitled 
to any compensation/ extra payment on this account.  

 
25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final and 

binding on the Contractor.  
 
26   RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  
 

The following are the responsibilities of the Contractor in respect of observance of local 
laws, employment of personnel, payment of taxes etc.:  

 
26.1   As far as possible, unskilled workers shall be engaged from the local areas in which the 

work is being executed.   
 
26.2   The contractor at all times, during the continuance of this contract, shall in all his dealings 

with the local labour for the time being employed on or in connection with the work, have 
due regard to all local festivals, religious and other customs.  

 
26.3   The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations, 

etc., such as The payment of wages Act, The Minimum Wages Act, The workmen's 
Compensation Act, The Employer's Liability Act, The industrial Disputes Act, The 
Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour 
(Regulations and Abolition Act, 1970) and other Acts, Rules and Regulations for labour as 
may be enacted by the Government during the tenure of the Contract and having force or 
jurisdiction at site. The contractor shall give to the local Governing Body, Police and other 
concerned Authorities all such notice as may be required under law. 

 
26.4   The Contractor, in the event of his engaging 20 or more workmen, will obtain independent 

license under the Contract Labour (Regulations and Abolition Act, 1970) from the 
concerned authorities based on the certificate (Form-V) issued by the principal employer/ 
customer.  
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26.5   The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 
commissions or other charges, which may be leviable on account of any of his operations 
connected with this contract. In case BHEL is forced to make any such payment, BHEL 
shall recover the same from the contractor either from moneys due to him or otherwise as 
deemed fit.   

 
26.6  While BHEL will pay the inspection fees of the Boiler/ Electrical Inspectorate, all other 

arrangements for the periodical visits of Boiler/ Electrical Inspector to site, inspection 
certificates etc. will have to be made by the contractor at his cost. The contractor will also 
meet all expenses in connection with his welder's qualification/ re-qualification tests etc.         

 
 26.7  The contractor shall be responsible for the provision of health and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act, 1970) 
and safety precautions as may be required for safe and satisfactory execution of the contract.  

 
26.8  The contractor shall be responsible for proper accommodation including adequate medical 

facilities for the personnel employed by him.   
 
26.9  The contractor shall be responsible for the proper behavior and observance of all regulations 

by the staff employed by him.    
 
26.10  The contractor shall ensure that no damage is caused to any person/ property of other parties 

working at site. If any such damage is caused, it shall be the responsibility of the contractor 
to make good the losses and compensate them.  

 
26.11  All the properties/ equipment/ components of BHEL/ its customer loaned with or without 

deposit, to the contractor shall remain the properties of BHEL/ its customer. The contractor 
shall use such properties for the purpose of execution of this contract.  All such properties/ 
equipment/ components shall be taken to be in good condition unless notified to the contrary 
by the contractor within 48 hours. The contractor shall return them in good condition as and 
when required by BHEL/ its customer.  In case of non-return, loss, damage, repairs etc., the 
cost thereof, as may be fixed   by the Engineer, will be recovered from the contractor.   

 
26.12   It shall not be obligatory on the part of BHEL to supply any tools and tackles or materials 

other than those specifically agreed to be given by BHEL. However, depending upon 
availability/ possibility, BHEL/ its customer's equipment and other materials may be made 
available to conditions laid down by BHEL/ its customer from time to time. Unless paid in 
advance, such hire and other charges shall be recovered from out of dues to the contractor or 
security deposit in one installment.   

 
26.13  The contractor shall fully indemnify and keep indemnified BHEL/ its customer against all 

claims of whatever nature arising during the course of execution of this contract.   
 
26.14  In case the contractor is required to undertake any work outside the scope of this contract, 

the amount payable shall be as may be mutually agreed upon.          
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26.15  Any delay in completion of works or non-achievement of periodical targets, due to reasons 
attributable to the contractor, will have to be compensated by the contractor either by 
increased manpower and resources or by working extra hours or more than one shift at no 
extra cost to BHEL.  

 
26.16  The contractor shall execute the work under the conditions usual to such power plant 

construction and in conjunction with numerous other operations at site. The contractor and 
his personnel shall cooperate and coordinate with other agencies at project site and proceed 
in a manner that shall help in the progress of work at site as a whole.   

 
26.17  The contractor will be directly responsible for payment of wages to his workmen.  A pay-

roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be furnished to BHEL, if called for.    

 
26.18   In case of any class of work for which there is no specification laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of the 
Engineer.    

 
26.19   No levy, payment or charges made or imposed shall be impeached by reason of any clerical 

error or by reason of any mistake in the amount levied, demanded or charged.    
 
26.20   No idle labour charges will be admissible in the event of any stoppage of work resulting in 

the contractor's workmen being rendered idle due to any reason at any time.  
 
26.21  The contractor shall take all reasonable care to protect the materials and the work till such 

time the plant/ equipment has been taken over by BHEL/ its customer.   
 
26.22  Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions. All problems/ disputes shall be separately discussed 
and settled without affecting the progress of work.  Stoppage or abandonment of work, other 
than under force majeure conditions, shall be treated as breach of work of contract and dealt 
with accordingly.  

 
26.23   The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from the 
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 
deposit them in places specified by the Engineer.  The contractor will also demolish all the 
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the 
event of his failure to do so, the same will be arranged to be done by the Engineer and the 
expenses recovered from the contractor.  

 
26.24   The contractor shall execute the work in the most substantial and workman like manner in 

the stipulated time. Accuracy of work and timely execution shall be the essence of this 
contract. The contractor shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the drawings and/ or as per 
the instructions of the Engineer.    
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26.25   The contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise.  Besides, the 
contractor shall also furnish progress reports on work at regular intervals as required by the 
Engineer.  

 
26.2.1 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1   All safety rules and codes applied by BHEL and its customer at site shall be observed by the 

contractor and his workmen without exception. The contractor shall be responsible for the 
safety of the equipment/ material and work to be performed by him and shall maintain all 
lights, fencing guards, signs etc. or other protections necessary for the purpose. Contractor 
shall also take such additional precautions as may be indicated from time to time by the 
Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of 
clerical staff, watch and ward, store keepers to take care of equipment, materials, 
construction tools and tackles shall be posted at site by the contractor till the completion of 
the work under this contract.  The contractor shall arrange for such safety devices as are 
necessary for this type of work and carry out the requisite site tests of handling equipment, 
lifting tools, tackles etc. as per usual standards and practices. 

 
27.2   The contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized BHEL officials.  
         

(a)  Safety Helmets conforming to IS-2925 
(b)  Safety Belts conforming to IS-3521 
(c)  Safety shoes conforming to IS-1989 
(d)  Eye & Face Protection devices conforming to IS-8520 and IS-8940 
(e)  Hand & body protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-8519. 

         
27.3   All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained before putting them to use and from 
time to time as instructed by authorized BHEL official who shall have the right to ban the 
use of any item.     

 
27.4   All electrical equipment, connections and wiring for construction power, its distribution and 

use shall conform to the requirements of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the contractor to carry 
out all types of electrical works. All electrical appliances including portable electric tools 
used by contractor shall have safe plugging system to source of power and be appropriately 
earthed.  

 
27.5 The contractor shall not use any hand lamp energised by electric power with supply voltage 

of more than 24 volts. For work in confined spaces, lighting shall be arranged with power 
source of not more than 24 volts.    
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27.6   Where it becomes necessary to provide and/ or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the contractor shall be responsible for carrying out such provision and/ or storage in 
accordance with the rules and regulations laid down in the relevant Government Acts, such 
as Petroleum Act, Explosives Act, petroleum and Carbides of Calcium Manual of the Chief 
Controller of Explosives, Government of India etc. Prior approval of the authorised BHEL 
official at the site shall also be taken by the contractor in all such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate illumination at 

all work spots for safe working, when natural daylight may not be adequate for clear 
visibility.  

 
27.8   In case of a fatal or disabling injury/ accident to any person at construction sites due to 

lapses by the contractor, the victim and/ or his / her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL shall 
have the right to impose appropriate financial penalty on the contractor and recover the same 
from payments due to the contractor for suitably compensating the victim and/ or his/ her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case.   

 
27.9  In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover the cost of such damages from the payments due to the contractor after holding an 
appropriate enquiry.  

 
27.10  In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have the right to recover cost of such delay from the payments due 
to the contractor, after notifying the contractor suitably and giving him opportunity to 
present his case.  

 
27.11  If the contractor fails to improve the standards of safety in its operation to the satisfaction of 

BHEL after being given reasonable opportunity to do so and/ or if the contractor fails to take 
appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall 
have the right to take the corrective steps at the risk and cost of the contractor after giving a 
notice of not less than seven days indicating the steps  that  would be taken by BHEL.   

 
27.12  The contractor shall submit report of all accidents, fires, property damage and dangerous 

occurrences to the authorized BHEL official immediately after such occurrence, but in any 
case not later than 12 hours of the occurrence. Such reports shall be furnished in the manner 
prescribed by BHEL. In addition, periodic reports on safety shall also be submitted by 
contractor to the authorized BHEL official from time to time as prescribed.  

 
27.13  During the course of construction, alteration or repairs scrap lumbers with protruding nails, 

sharp edges etc., and all other debris including combustible scrap shall be kept cleared from 
working areas, passage ways and stairs in and   around site.   
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27.14  Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not 

be intentionally dropped, struck or permitted to strike each other violently. When cylinders 
are transported by powered vehicles, they shall be secured in a vertical position.   

 
27.15  The contractor shall be responsible for the safe storage of his radioactive sources.   
 
27.16  All the contractor's supervisory personnel and sufficient number of workers shall be trained 

for fire fighting and shall be assigned specific fire protection duties.  Enough number of 
such trained personnel must be available during the tenure of the contract.   

 
27.17  Contractor shall provide enough fire protecting equipment of the types and numbers at his 

office, stores, erection site, other temporary structures, labour colony area etc. Access to 
such fire protection equipment shall be easy and kept open at all times. Compliance of the 
above requirement under fire protection shall in no way relieve the contractor of any of his 
responsibility and liabilities to fire accident occurring. In the event fire safety measures are 
not to BHEL's satisfaction, BHEL shall have option to provide the same and recover the cost 
plus incidentals from contractor's bills and/ or impose penalty as deemed fit by the Engineer.  

 
27.18  Before commencing the work, the contractor shall appoint/ nominate a responsible officer to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL.  
 
27.19  If safety record of the contractor in execution of the awarded job is to the satisfaction of 

Safety Department of BHEL, issue of an appropriate certificate to recognize the safety 
performance of the contractor may be considered by BHEL after completion of the job.    

 
28.0   CONSEQUENCES OF CANCELLATION          
 
28.1   Whenever BHEL exercises its authority to terminate the contract/ withdraw a portion of 

work under clause 25, the work may be got completed by any other means at the contractor's 
risk and cost provided that in the event of the cost of completion (as certified by the 
Engineer which shall be final and binding on the contractor) being less than the contract 
value, the advantage shall accrue to BHEL. If the cost of completion exceeds the moneys 
due to the contractor under the contract, the contractor shall either pay the excess amount 
demanded by BHEL or the same shall be recovered from the contractor. This will be in 
addition to the forfeiture of Security Deposit and recovery of liquidated damages as per 
relevant clauses.     

 
28.2   In case BHEL completes the work under the provisions of this clause, the cost of such 

completion to be taken into account for determining the excess cost to be charged to the 
contractor shall consist of cost of materials purchased and/ or labour provided by BHEL 
with an addition of such percentage to cover supervision and establishment charges as may 
be decided by BHEL.   

 
29.0   INSURANCE   
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29.1   BHEL/ its customer shall arrange for insuring the materials/ property of BHEL/ its customer 
covering the risks during transit, storage, erection and commissioning.  

 
29.2  It shall be the sole responsibility of the contractor to insure his workmen against risks of 

accidents and injury while at work as required by the relevant Rules and to pay 
compensation, if any, to them as per Workmen's Compensation Act.  The contractor shall 
also insure his staff against accidents. The work will be carried out in a protected area and 
all the Rules and Regulations of BHEL/ its client, in the Project Area which are in force 
from time to time will be followed by the contractor.  

 
29.3  If due to negligence and/ or non-observance of safety and other precautions, any accident/ 

injury occurs to any other persons/ public, the contractor shall pay necessary compensation 
and other expenses, if so decided by the appropriate authority.  

 
29.4  The contractor will take necessary precautions and due care to protect the     material, while 

in his custody from any damage/ loss till the same is taken over by BHEL or customer. For 
lodging/ processing of insurance claim the tractor will   submit necessary documents. BHEL 
will reserve the right to recover the loss from the contractor, in case the damage/ loss is due 
to carelessness/ negligence on the part of the contractor. In case of any theft of material 
under contractor's custody, matter shall be reported to police by the contractor immediately 
and copy of FIR and subsequently police investigation report shall be submitted to BHEL 
for taking up with insurance. 

 
29.5   If due to negligence/ carelessness on the part of the contractor, any material/ equipment gets 

damaged, the contractor shall submit necessary documents for lodging insurance claims as 
required by BHEL Engineer. BHEL however reserves the right to recover deductible 
franchise and also unsettled portion of insurance claim amount from the contractor. 

 
29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding properties 

also get damaged, the contractor shall submit necessary documents for lodging insurance 
claims as required by BHEL Engineer. BHEL shall however reserves the right to recover 
deductible franchise and to unsettled portion of insurance claim amount from the contractor. 

 
29.7  The contractor may note that BHEL T&Ps/ IMTEs are not insured. The Contractor will take 

necessary precautions and due care to protect the same while in his custody from any 
damage/ loss till the same is handed over back to BHEL. In case the damage/ loss is due to 
carelessness/ negligence on the part of the contractor, the Contractor is liable to get them 
repair/ replaced immediately and in case of his failure to do so within a reasonable time, 
BHEL will reserve the right to recover the loss from the contractor.  

 
30.0  STRIKES AND LOCKOUTS  
 
30.1   The contractor will be solely responsible for all disputes and other issues connected with his 

workmen. In the event of contractor's workmen resorting to strike or the contractor resorting 
to lockout and if the strike or lockout so declared is not settled within a period of one month, 
BHEL shall have the right to get the erection work executed by employing its own men or 
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through other agencies or both. The cost incurred by BHEL in this regard shall be recovered 
from the contractor.   

 
30.2 For any purpose whatsoever, the employees of the contractor shall not be deemed to be in 

the employment of BHEL   
 
 
31.0 FORCE MAJEURE  
 
31.1 The following shall amount to force majeure conditions. Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, 
Fire, Cyclone, Earthquake and Epidemic and other similar causes over which the contractor 
has no control.  

 
31.2 If the contractor suffers delay in the due execution of the contract, due to delays caused by 

force majeure conditions, as defined above, the agreed time for completion of the work 
covered by this contract shall be extended by a period of time equal to the period of delay, 
provided that on the occurrence of any such contingency, the contractor immediately reports 
to BHEL in writing the causes for the delay but the Contractor shall not be eligible for any 
compensation on this account.  

 
32.0   GUARANTEE: Even though the work will be carried out under the supervision of the 

Engineer, the contractor will be responsible for the quality of the workmanship and shall 
guarantee the work done for a period of twelve months from the date of completion of work 
as certified by the Engineer, and shall rectify, free of cost to BHEL, all defects arising out of 
faulty erection during the guarantee period starting from the date of completion of 
rectification.  In the event of the contractor failing to repair the defective works within the 
time specified by the Engineer, BHEL may proceed to undertake the repairs of such 
defective works at the contractor's risk and cost, without prejudice to any other rights and 
recover the same from out of any moneys payable to the contractor or by other legal means. 

 
33.0  ARBITRATION: All disputes between the parties to the contract arising out of or in 

relation to the contract, other than those for which the decision of the Engineer or any other 
person is by the contract expressed to be final and conclusive, shall after written notice by 
either party to the contract to the other   party, be referred to sole arbitration of the General 
Manager or his nominee. The arbitration shall be conducted in accordance with the 
provisions of the Arbitration and Reconciliation Act, 1996. The parties to the contract 
understand and agree that it will be no objection that the General Manager or the person 
nominated as Arbitrator had earlier in his official capacity to deal directly or indirectly with 
the matters to which the contract relates or that in the course of his official duties had 
expressed views on all or any of the matters in dispute or difference. The award of the 
Arbitrator shall be final and binding on the parties to this contract. In the event of the 
Arbitrator dying, neglecting or refusing to act or resigning or being unable to act for any 
reason or his award being set aside by the Court for any reason, it shall be lawful for the 
General Manager or his successor, as the case may be, either to act himself as the Arbitrator 
or to appoint another Arbitrator in place of the outgoing Arbitrator in the manner aforesaid. 
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The Arbitrator may, from time to time, with the consent of both the parties to the contract, 
enlarge the time for making the award. Work under the contract shall be continued during 
the arbitration proceedings. The venue of the arbitration shall be the place from which the 
contract is issued or such other place as the Arbitrator at his discretion may determine.         

                              
--x--x-- 
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of 

Partnership, please mention percentage shares 
and amounts). 

 
2.  Quantum of business done during last three 

financial years.                   i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
3.  Value of fixed Assets of the business in last three 

years.     i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
4.  Guarantee limits (if any) enjoyed by the firm. 
 
5.  Over-draft limits (if any enjoyed by the firm. 
 
6.  Please enclose audited profit and loss account and 

balance sheet for last 3 years (indicate no. of 
sheets). 

 
7.  Certificate from Scheduled Bank to prove 

Contractor's financial capacity to undertake the 
work duly indicating the financial limits the 
tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by auditors/ Bank as may be applicable. 
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ANNEXURE – B 
 

ANALYSIS OF SIMILAR JOBS EXECUTED/ IN PROGRESS 
 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Agency  Location Capacity & Scope of Date of          Contract 
             By whom of project unit nos. work and award           value  
 Awarded     tonnage 
--------------------------------------------------------------------------------------------------------------------------- 
  1             2                       3                     4                     5                     6                          7 
-------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
%age work Date of  No. of  No. of  Details of major Consumables 
completed completion skilled/  Engrs. & T&P like cranes, by whom 
and due if job is unskilled Super-  Tractor Trailors, 
date for already  workers visors  Winches, welding 
completion over  deployed deployed M/cs supplied 
    at peak  at peak  -------------------------- 
        By Con-      By other 
        Tractor         Agency 
    8                        9                   10                   11                      12               13                    14 
 
 
 
 
 
 
 
 
         (SIGNATURE OF TENDERER) 
          WITH STAMP 
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       ANNEXURE – C  
 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 
 

 
S.No. Catetory No. of    Month 
   Person  (Indicate No. of persons to be deployed in each month) 
   available ------------------------------------------------------------------------------ 
   on roll of         Ist       2nd        3rd         4th       5th          6th      and so on 
   the Orga- 
   nasation 
 
 
1. 
 
 
2. 
 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
              Total 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
         WITH STAMP 
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         ANNEXURE – D 
 

(A)   STATUS OF TOOLS & PLANTS  
 
------------------------------------------------------------------------------------------------------------------------- 
S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 
             Equipment  owned   no. wherever enclosed for Location          to be deployed  
     Applicable proof of   for this job 
       Ownership 
------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

 
S.No. Description of                Month 
 T & P    (Indicate No.  to be deployed in each month) 
    ------------------------------------------------------------------------------------ 
                  Ist       2nd       3rd        4th      5th       6th        7th        8th       and so on 
 
 
 
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
                            WITH STAMP 
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ANNEXURE - E 

 
ANALYSIS OF UNIT RATE QUOTED 

________________________________________________________________________ 
S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 
QUOTED 

------------------------------------------------------------------------------------------------------------ 
1. Salary & wages for staff & workers 
 
2.  Consumables 
 
(a) Gases 
 
(b) Welding Electrodes 
 
(c) P.O.L. 
 
(d) Others 
 
3.  Depreciation & maintenance for T&P 
 
4. Depreciation & Maintenance for other 

items 
 
5. Establishment and Administration 

expenses of site 
 
6.  Overheads 
 
7.  Profit 
 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - F 
 
 

DECLARATION SHEET 
 
 
I, ---------------------------------------------------------------hereby certify that, all the 
information and data furnished by me with regard to this Tender Specification No.---------
--------------------------- are true and complete to the best of my knowledge. I have gone 
through the specification, conditions and stipulations in detail and agree to comply with 
the requirements and intent of specification.  
 
I, further certify that I am the duly authorised representative of the under mentioned 
tenderer and a valid power of attorney to this effect is also enclosed. 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `G' 
 
 
 
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 

NOTE: Tenderers are requested to fill in the following details and no column 
should be left blank 

 
1.  Name and address of the tenderer 
 
2.  Telegraphic/ telex address 
 
3.  Phone No. (Office)/ Fax No. 
 
4. Name & designation of the official of the 

tenderer to whom all the references shall be 
made. 

 
5.  Tenderer's proposal No. & date 
 
6. Whether EMD submitted (By cash/ Pay order/ bank draft by.......... 
 
7. Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  
 
8. Financial Status as per Clause 11.1  
    (in the format as per Annexure-A)                 Yes/No 
 
9. Income tax Clearance certificate as per Clause 11.2    Yes/No  
 
10. Details of experience as per clause 11.3  
      (in the format as per Annexure-B)     Yes/No 
 
11. Monthwise & Categorywise manpower deployment  
      plan as per Clause 11.4 
      (in the format as per Annexure-C)     Yes/No 
 
12. Attested copy of power of attorney as per clause 11.5   Yes/No  
 
13.  Details about type of the firm as per clause 11.6   Yes/No 
 
 
14. Status of T&P and monthwise deployment plan  
       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
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15. Analysis of unit rate quoted as per Clause 11.8  
       (in the format as per Annexure-E)     Yes/No 
 
16. Declaration sheet as per clause 11. 09  
       (in the format as per Annexure-F)     Yes/No 
 
 
 
 
 
 
 
Date ___________            (SIGNATURE OF TENDERER) 

WITH STAMP 
 
 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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ANNEXURE - H 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 
 

 B.G. NO.                                Date 
 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand 
by ------------------------------ (Bank) hereinafter called the "The Guarantor"  (which 
expression shall unless repugnant to the context or meaning thereof be deemed to include 
its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited (A Govt. of 
India Undertaking) a company incorporated under the Companies Act, 1956, having its 
registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110 049 through its unit 
at Power Sector – Northern Region, Noida, Distt. Gautam Budh Nagar, (UP) hereinafter 
called "The Company" (which expression shall unless repugnant to the context or 
meaning thereof by deemed to include its successors and assigns) 
 
 WHEREAS --------------------------------------------------(hereinafter referred to as 
the Contractor) have entered into a contract arising out of Letter of Intent no.--------------- 
dt.-----------------(hereinafter referred to as "the contract") for the construction of ----------
--------- with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish 
to the company a sum of Rs.---------------------- (Rupees----------------------------------------) 
towards security deposit for due and faithful performance of the contract in the form and 
manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the contractor and the Guarantor, the 
Guarantor has agreed to give the Guarantee as hereinafter mentioned in favour of the 
company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful 
performance, observance or discharge of the Contract by the contractor and further 
unconditionally and irrevocably undertake to pay to the Company without demur and 
merely on a demand, to the extent of Rs.------------------ (Rupees-----------------------------) 
against any claim by the company on them for any loss, damage, costs, charges and 
expenses caused to or suffered by the company by reasons of the contractor making any 
default in the performance, observance or discharge of the terms, conditions, stipulations 
or undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been 
committed by the contractor in the performance, observance or discharge of any of the 
terms, conditions, stipulations or undertakings or any one of them as contained in the 
contract and / or as to the extent of loss, damage, costs, charges and expenses caused to or 
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suffered by the company by reason of the contractor making any default in the 
performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them shall be conclusive and binding on the Guarantor 
irrespective of the fact whether the contractor admits or denies the default or questions 
the correctness of any demand made by the company in any Court, Tribunal or 
Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the 
liability of the Guarantor under this Guarantee, from time to time to vary any of the terms 
and conditions of the contract or extend time of performance by the contractor or to 
postpone for any time and from time to time any of the powers exercisable by it against 
the contractor and either enforce or forebear from enforcing any of the terms and 
conditions governing the contract or securities available to the company and the 
Guarantor shall not be released from its liability under these presents by any exercise by 
the company of the liberty with reference to the matters aforesaid or by reasons of time 
being given to the contractor or any other forbearance, act or commission on the part of 
the company or any indulgence by the company to the contractor or any other matter or 
thing whatsoever which under the law relating to sureties would, but for this provision 
have the effect of so releasing the Guarantor from its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for  the performance of the 
contract and its claim satisfied or discharged and till the company certifies that the terms 
and conditions of the contract have been fully and properly carried out by the contractor 
and accordingly discharges this Guarantee, subject however, that the company shall have 
no claim under this Guarantee after -------------- i.e. (the present date of validity of Bank 
Guarantee unless the date of validity of this Bank Guarantee is further extended from 
time to time, as the case may be) unless a notice of the claim under this Guarantee has 
been served on the Guarantor before the expiry of the said period in which case the same 
shall be enforceable against the Guarantor not withstanding the fact that the same is 
enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in 
force except with the previous consent of the Company in writing and agrees that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution of 
the contractor or the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 
against them notwithstanding any security which the Company may have obtained or 
obtain from the Contractor shall at the time when proceedings are taken against the 
Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the 
Guarantee is restricted to Rs.------------------ (Rupees------------------------------------------). 
Our guarantee shall remain inforce until -------------------, i.e. (the present date of validity 
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of Bank Guarantee unless the date of validity of this Bank Guarantee is further extended 
from time to time) unless a claim or demand under this guarantee is made against us on 
or before ----------------- we shall be discharged from our liabilities under this Guarantee 
thereafter. 
 
 Any claim or dispute arising under the terms of this document shall only be 
enforced or settled in the courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the 
executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set 
and subscribed its hand the day, month and year first, above written. 
 
 
 
 

      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
 
 
WITNESSES 
 
 

1. Name & Address 
 
 
 
 

2. Name & Address 
 
 
 
 
 
Notes: 
 

1. The above BG shall be executed on the non-judicial stamp papers of adequate 
value procured in the name of the bank in the state where the bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL 

at the address where tender is submitted/ accepted under seal cover. 
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LIST OF MEMBER BANKS 

 
 
 

1. State Bank of India 10.  HDFC Bank Ltd., 
 CAG Branch,  5th Floor, HT House, 
 10th Floor, Vijaya Building,  K.G. Marg, 
 Barakhamba Road,  New Delhi – 110 001. 
 New Delhi – 110 001. 
 
2. Canara Bank 11.  Citi Bank N A 
 74, Janpath,  Jeevan Vihar Building, 
 New Delhi – 110 001.  Sansad Marg, 
   New Delhi – 110 001. 
3. Punjab National Bank,  
 74, Janpath, 12.  Standard Chartered Bank, 
 New Delhi – 110 001.  H2 Block, Connaught Place, 
   New Delhi – 110 001. 
4.    Bank of Baroda, 
         Corporate Banking Branch, 13.   ICICI Bank Ltd., 
         11th Floor, BOB Building,  ICICI Tower, 
         Sansad Marg,           Bisham Pitamah Marg, 
         New Delhi – 110 001.  Pragati Vihar, 
   New Delhi – 110 003.  
5. State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg, 14.   IDBI Bank Ltd., 
 New Delhi – 110001.  19, K.G. Marg, 
   Surya Kiran Building, 
6.     State Bank of Mysore,  New Delhi. 
 Antriksh Bhawan, K.G. Marg, 
 New Delhi – 110001. 15.    HSBC Ltd., 
   ECE House, 
7.     State Bank of Mysore,  28 KG Marg, 
 Industrial Finance Branch,  New Delhi – 110 001.  
 18, Ramanashree Arcade, 
 M.G. Road, Bangalore – 560 001. 
 
8.     State Bank of Travancore, 
 Travancore House, IF Branch, 
 K.G. Marg, New Delhi – 110 001. 
 
9.   Deutsche Bank, 
 Tolstoy Marg, 
 New Delhi – 110 001. 
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  ANNEXURE - I 

AGREEMENT 
 

Agreement No. and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No. and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between 
BHARAT HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its 
Registered Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called 
BHEL) of the ONE PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state 
that they have acquired and possess extensive experience in the field of ---------------------
------------------------------------------------------------------------------------ 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by 
BHEL for execution of ---------------------------------------------------------- the contractor 
submitted their offer No.----------------------------------dated ----------------------------And 
whereas BHEL has accepted the offer of the Contractor on terms and conditions specified 
in the Letter of Intent No.------------------------------dated ------------read with the 
references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties 
as follows: 
 
1.      That the contractor shall execute the work of -------------------------------------and 

more particularly described in Tender Specification No --------------------including 
Drawings and Specifications (hereinafter called the said works) in accordance with 
and subject to terms and conditions contained in these presents, instructions to 
Tenderers, General Conditions of Contract, Special Conditions, Annexures, Letter 
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of Intent dated -------------and such other instructions, Drawings, Specifications 
given to him from time to time by BHEL. 

 
 
2.     The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 

approved securities/ Bank Guarantee valid upto ------------- for a sum of Rs.----------
--- towards satisfactory performance and completion of the Contract. 

 
3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----

------------for a sum of Rs.------------------executed by ------------------------------------
-------------- in favour of BHEL towards Security Deposit valid upto --------- 

OR 
 
         The Contractor has furnished to BHEL an initial Security Deposit of Rs.--------------

--in the form of cash/ approved Securities/ B.G No.------------------ dated ------------ 
for Rs.------------executed by ----------------------------------- in favour of BHEL valid 
upto -------------- and has agreed for recovery of the balance security deposit by 
BHEL @ 10% of the value of work done from each running bill till the entire 
Security Deposit is recovered. 

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of Rs.-----(Rs.-----
------ vide Bank draft No.----------------dated ---------------and by adjusting EMD of 
Rs.----------submitted vide Bank draft No.------------------- dt.---------) and has 
agreed for recovery of balance Security  Deposit by          BHEL @ 10% of the 
value of work done from each running bill till the entire security deposit is 
recovered.  

  
4.     The Contractor hereby agrees to extend the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to 
obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or 
accept recovery of Rs.------------ from the bills in one installment and the contractor 
further agrees that failure to extend the validity of the Bank Guarantee or failure to 
pay the aforesaid amount in the manner specified above shall constitute breach of 
contract.  In addition to above, BHEL shall be entitled to take such action as 
deemed fit and proper for recovering the said sum of Rs.------------. 

 
OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor 
hereby agrees to extend the validity of bank guarantee for such further period or 
periods as may be required by BHEL and if the contractor fails to obtain such 
extension(s) from the bank, the contractor shall pay forthwith or accept recovery of 
the amount of bank guarantee given in lieu of security deposit from the bills in one 
installment and the contractor further agrees that failure to extend the validity of 
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bank guarantee or failure to pay the aforesaid amount in the manner specified above 
shall constitute breach of contract.  In addition to above, BHEL shall be entitled to 
take such action as deemed fit and proper for recovering the said sum. 

 
5.    That in consideration of the payments to be made to the Contractor by BHEL in 

accordance with this Agreement the Contractor hereby covenants and undertakes 
with BHEL that they shall execute, construct, complete the works in conformity, in 
all respects, with the terms and conditions specified in this Agreement and the 
documents governing the same. 

 
6.     That the Contractor shall be deemed to have carefully examined this Agreement and 

the documents governing the same and also to have satisfied himself as to the 
nature and character of the Works to be executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the said works to 

the entire satisfaction of the Engineer or such other officer authorised by BHEL, 
within the agreed time schedule, the time of completion being the essence of the 
Contract. 

 
8.    That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay 

to him during the progress of the said works such sum as determined by BHEL in 
accordance with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from -------- the date 

on which the letter of intent has been issued to the Contractor. 
 
10.  That whenever under this contract or otherwise, any sum of money shall be 

recoverable from or payable by the Contractor, the same may be deducted in the 
manner as set out in the General Conditions of Contract or other conditions 
governing this Agreement. 

 
11.  That all charges on account of Octoroi, Terminal and other taxes including sales tax 

or other duties on material obtained for execution of the said works shall be borne 
and paid by the Contractor. 

 
12. That BHEL shall be entitled to deduct from the Contractor's running bills or 

otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13. That BHEL shall be further entitled to recover from the running bills of the 

Contractor or otherwise such sum as may be determined by BHEL from time to time 
in respect of consumables supplied by BHEL, hire charges for tools and plants 
issued (where applicable) and any other dues owed by the Contractor. 

  
14.  That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL and/ or any of its authorities will 
not in any manner constitute waiver of the conditions hereto contained in these 
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presents and the liability of the Contractor with respect to compensation payable to 
BHEL or Contractor's obligations shall remain unaffected. 

 
 
15.  It is clearly understood by and between the parties that in the event of any conflict 

between the Letter of Intent and other documents governing this Agreement, the 
provisions in the Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.               a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS        (For and on behalf of BHEL) 
 
1. 
 
 
2. 
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SECTION – I (a) 

 
 

SPECIFICATION 
 

FOR 
 

HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE) 

management requirement to be complied with by the Contractors during 
construction. 

 
 Requirements stipulated in this specification shall supplement the requirements of 

HSE Management given in relevant Act (s)/ legislations, General Condition 
Contract (GCC). Special Conditions of Contract (SCC) and job specification 
where different documents stipulates different requirements, the most stringent be 
adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following: 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 
MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 

 
 MANAGEMENT RESPONSIBILITY 

 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed 

to cover commitment of their organization to ensure health, safety and 
environment aspects in their line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including but not 

limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE 

requirements. Contractor as a minimum requirement shall designate/ deploy the 
following to co-ordinate the above: 



39 
 

 
No. of workers deployed upto 250  -  Designate one safety Supervisor 
 
Above 250 & upto 500   -  Deploy one qualified and 
          Experienced safety Engineer/ 
           Officer 
 
Above 500     -  One additional safety engineer/ 
(for every 500 or less)        officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/ BHEL & their 
representatives free from any and all liabilities arising out of non-fulfillment of 
HSE requirement. 
 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) 
requirements are clearly understood & faithfully implemented at all levels at site. 

 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and 

Environment among all personnel working for the Contractor. Regular awareness 
programmes and work site meetings shall be arranged on HSE activities to cover 
hazards involved in various operations during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, 

trained personnel to give First Aid and install fire protection measures such as 
adequate number of steel buckets with sand and water to the satisfaction of 
BHEL/ Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as 

brought out during review/ audit by BHEL/ Owner representative shall be 
resolved forthwith by Contractor. Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer/ Site-In-Charge 

in the Safety Committee/ HSE Committees meetings arranged by BHEL/ Owner.   
The compliance of any observations shall be arranged urgently.   He shall assist 
BHEL/ Owner to achieve the targets set by them on HSE during the project 
implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  

In case of non-compliance or continuous failure in implementation of any of HSE 
provisions, BHEL/ Owner may impose stoppage of work without any Cost & 
Time implication to BHEL/ Owner and/ or impose a suitable penalty for non-
compliance with a notice of suitable period, upto a commulative limit of 1.0% 
(one percent) of Contract value. This penalty shall be in addition to all other 
penalties specified else where in the contract. The decision of imposing stoppage 
of work, its extent & minority penalty shall rest with BHEL/ Owner & binding on 
the Contractor. 
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3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team 

of Contractor's senior personnel for root cause & recommended corrective and 
preventive actions. Findings shall be documented and suitable actions taken to 
avoid recurrences shall be communicated to BHEL/ Owner. BHEL/ Owner shall 
have the liberty to independently investigate such occurrences and Contractor 
shall extend all necessary help and co-operation in this regard. 

 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and 

shall ensure interalia; the following: 
 

a) All surplus earth and debris are removed/ disposed off from the working    
areas to identified locations (s). 

 
b) Unused/ Surplus Cables, Steel items and steel scrap lying scattered at 

different places within the working areas are removed to identified 
locations (s). 

 
c) All wooden scrap, empty wooden cable drums and other combustible 

packing materials, shall be removed from work place to identified 
location(s). 

 
d) Roads shall be kept clear and materials like pipes, steel, sand boulders, 

concrete, chips and brick etc., shall not be allowed on the roads to obstruct 
free movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be stacked 

properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/ trolleys, cranes and trailers etc., shall be allowed on 
roads, which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper 

upkeep of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be covered 
while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it 
done from some other agency at this risk and cost. 
 

3.3    HEALTH, SAFETY AND ENVIRONMENT 
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3.3.1 The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all 
operations of the work for the safety of his workmen, and BHEL/ Owner.   
Contractor shall ensure deployment of appropriate equipment and appliances for 
adequate safety and health of the workmen and protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet 

and Safety shoes. Contractor shall also ensure use of safety belt, protective 
goggles, gloves etc., by the personnel as per job requirements. All these gadgets 
shall conform to relevant IS specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 
erection of material and equipments. All lifting equipments shall be tested 
certified for its capacity before use. Adequate and suitable lighting at every work 
place and approach there to, shall be provided by the Contractor before starting 
the actual operations at night. It is mandatory for contractor to get his workmen 
medically examined/ checked for fitness of work assigned once a year and furnish 
the certificate to that effect from RMP/ Govt. Hospital. 

 
3.3.4 Hazardous and/ or toxic materials such as solvent, coating or thinners shall be 

stored in appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the 

hazards associated with its use and necessary precautions to be taken. 
 
3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the 

health of personnel, have been identified, assessed and eliminated. 
 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing 

radiation, ultraviolet rays or similar other physical agents shall be provided with 
adequate shielding or protection commensurate with the type of exposure 
involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personnel protective equipment such 
as gloves, goggles, aprons, chemicals resistant clothing and respirator shall be 
used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials 
substances and wastes. Contractor shall not dump, release or otherwise discharge 
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or dispose off any such materials without the express authorization of BHEL/ 
Owner. 

 
4.0       DURING JOB EXECUTION 
  
4.1 Implement Health, Safety and Environment requirements including but not      

limited to as brought out under para 3.0. Contractor shall ensure to: 
 

- Arrange workmen compensation insurance, registration under ESI Act, third 
party liability insurance etc., as applicable. 

 
- Arrange all HSE permits before start of activities (as applicable) like hot 

work, confined space, work at heights, storage of chemical/ explosive 
materials and its use and implement all precautions mentioned therein. 

 
- Submit timely the completed checklist on HSE activities, Monthly HSE 

report, accident reports, investigation reports etc., as per BHEL/ Owner 
requirements. Compliance of instructions on HSE shall be done by Contractor 
and informed urgently to BHEL/ Owner. 

 
- Ensure the Resident Engineer/ Site In-charge of the Contractor shall attend all 

the Safety Committee/ HSE meetings arranged by BHEL/ Owner.  In case of 
his absence from site that a second senior most person shall be nominated by 
him in advance and communicated to BHEL/Owner. 

 
- Display at site office and work locations caution boards, list of hospitals, 

emergency services available. 
 

- Display posters, banners made available by BHEL for safe working to 
promote safety consciousness. 

 
- Assist in HSE audits by BHEL/ Owner and submit compliance report. 

 
- Generate and submit HSE records/ report as per HSE plan. 

 
- Appraise BHEL/ Owner on HSE activities at site. 
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ANNEXURE - I  

 
 
 

RELEVENT IS CODES FOR PERSONAL PROTECTION 
 
 

 
IS: 2925-1984    Industrial Safety Helmets 
 
IS: 4770-1968    Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975    Rubber knee boots 
 
IS: 5557-1969    Industrial and Safety rubber knee boots 
 
IS: 6519-1971    Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding 

sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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    ANNEXURE – II 
 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR:--------------------------- 
 
 
DATE:--------------------------------         OWNER:------------------------------------- 
 
 (To be prepared by each construction Agency) 
 

--------------------------------------------------------------------------------------------------------------------------------------
ACTIVITY  PROCEDURE/ CODE OF PERFORMING FUNCTIONS     AUDIT 
DESCRIPTION W.I/ GUIDELIES CONFOR- -------------------------------------     FUNCTION 

      MANCE       PERFOR-    CHECK-    APPRO-   CUSTOMER  
                MER            ER             VER        REVIEW AUDIT 
                  REQUIREMENT 

--------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PREPARED BY   REVIEWED BY    APPROVED BY 
          (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE:----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
 
Note:  Write 'NA' wherever the item is not applicable. 
 
 

ITEM     YES         NO           REMARKS              ACTION 
 
HOUSE KEEPING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
 
Goggles: Shields 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
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EXCAVATIONS/ OPENINGS 
 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 
       ITEM     YES        NO        REMARKS       ACTION 
 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 
Screens or shields used 
 
Flammable materials protected 
 
Fire extinguisher (s) accessible 
 
Other 
 
SCAFFOLDING 
 
Fully decked platforms 
 
Guard and intermediate rails in place 
 
Toe boards in place 
 
Adequate shoring 
 
Adequate access 
 
Other 
 
LADDERS 
 
Extension side rails 1 m above 
 
Top of landing 
 
Properly secured 
 
Angle + 70 from horizontal 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
 
HOIST. CRANES AND DERRICKS 
 
Condition of cables and sheaves OK 
 
Condition of slings, chains, hooks & eyes O.K. 
 
Inspection and maintenance logs maintained 
 
Outriggers used 
 
Signs/ barricades provided 
 
Signals observed and understood 
 
Qualified operators 
 
Other 
 
MACHINERY, TOOLS AND EQUIPMENT 
 
Proper instruction 
 
Safety devices 
 
Proper cords 
 
Inspection and maintenance 
 
Other 
 
VECHICLE AND TRAFFIC 
 
Rules and regulations observed 
 
Inspection and maintenance 
 
Licensed drivers 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
TEMPORARY FACILITIES 
 
 Emergency instructions posted 
 
Fire extinguishers provided 
 
Fire-aid equipment available  
 
Secured against storm damage  
 
General neatness 
 
In accordance with electrical requirements 
 
Other 
 
FIRE PREVENTION 
 
Personnel instructed 
 
Fire extinguishers checked 
 
No smoking in Prohibited areas 
 
Hydrants Clear  
  
Other 
 
ELECTRICAL 
  
Proper wiring 
 
ELCB’s provided 
 
Ground fault circuit interrupters 
 
Protection against damage  
 
Prevention of tripping hazards 
 
Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
HANDLING AND STORAGE OF MATERIALS 
 
Properly stored or stacked 
 
Passageways clear 
  
Other 
 
FLAMMABLE GASES AND LIQUIDS 
 
Containers clearly identified  
 
Proper storage 
 
Fire extinguishers nearby 
 
Other 
 
WORKING AT HEIGHT 
 
 Erection plan 
 
Safety belts and lanyards; chute lines 
 
Other 
 
ENVIRONMENT 
 
Chemical and other Effluents properly disposed 
 
Cleaning liquid of pipes disposed off properly 
 
Water used for hydrotesting disposed off as  
Per agreed procedure 
 
Lubricant Waste/Engine Oil properly disposed 
 
Waste from Canteen, offices, sanitation etc, 
Disposed properly 
 
Disposal of surplus earth, stripping materials, 
Oily rags and combustible materials done properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
  
 
Green belt protection 
 
Hygienic conditions at labour camps O.K? 
 
Availability of First Aid facilities 
 
Proper sanitation at site, office and  
Labour camps 
 
Arrangement of medical facilities 
 
Measures for dealing with illness 
 
Availability of Potable drinking water 
For workmen & staff 
 
 
 
        Signature of Resident 
        Engineer with Seal 
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3.0 ACCIDENT CUM FIRE REPORT 
(To be submitted by contractor after every accident within 24 hours of accident) 

 
Report :________________ 

      
Name of Site:___________________ Date:__________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION OF ACCIDENT 
 
 
CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/ DAMAGE  
 
 
------------------------------------------------------------------------------------------------------------ 
MEDICAL AID PROVIDED/ACTIONS TAKEN 
 
 
 
INTIMATION TO LOCAL AUTHORITIES 
 
 
 
  
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
 
Project:________________________Supplementary to Report No.________________ 
     (Copy enclosed) 
Site:__________________________  Date:______________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION & CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/ DAMAGE 
 
 
 
COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE 
VICTIM/ INJURED 
 
 
SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 
 
 
 
LOSS OF MANHOURS AND IMPACT ON SITE WORKS 
 
 
 
ANY OTHER COMMENT BY SAFETY OFFICER 
 
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 
 (To be submitted by each Contractor) 
 
Actual work start Date:____________________For the month of ___________________ 
 
Project:________________________________Report No.________________________ 
 
Name of the Contractor:___________________Status as on:_______________________ 
 
Name of Work:__________________________Name of safety officer_______________ 
 ITEM     THIS MONTH CUMMULATIVE 
Total Strength (Staff + Workmen) 
 
Number of HSE meetings organized at site 
 
Number of HSE awareness programmes  
Attended at site 
 
Whether workmen compensation policy taken  Y/N 
 
Whether workmen compensation policy is valid Y/N 
 
Whether workmen registered under ESI Act  Y/N 
 
Number of Fatal Accidents 
 
Number of Loss Time Accidents (Other than Fatal  
 
Other accidents (Non Loss Time) 
 
Total No. of Accidents 
 
Total man-hours worked 
 
Man-hour loss due to fire and accidents 
 
Compensation cases raised with Insurance 
 
Compensation cases resolved and paid to workmen 
 
Remarks 
_______________________________________________________________________ 
Date       Safety Officer/ Resident Engineer 
        (Signature & Name) 
 
To: SITE-IN-CHARGE, BHEL   1 COPY 
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SECTION - III 

 
SPECIAL CONDITION OF CONTRACT 

 
                 Clause     Title 
         No. 
                   -------------------------------------------------- 
                    34.0     Scope of Work 
                    35.0     Instruction to Tenderers 
                    36.0     Contractor's Supervision 
                    37.0     Supervisory Staff & workmen 
                    38.0     Tools & Plants/ IMTEs 
     39.0     Material 
                    40.0     Execution of the work 
                    41.0     Methods of measurement 
                    42.0     Deviation 
                    43.0     Valuation of deviation 
                    44.0     Compliance to regulation & bye laws 
  45.0     Facilities to be provided by BHEL/ Contractor 
                    46.0     Progress reporting 
                    47.0     Drawing & documents 
                    48.0     Delay & Extension of Time 
 49.0     Price Variation 
                    50.0      Income tax & Sales Tax 
                    51.0     Time Schedule 
          52.0     Terms of payment 
                    53.0     Rate schedule 
 54.0 Final Bill 
  55.0 Liquidated Damages 
  56.0  Security Deposit 
  57.0  Others 
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SECTION-III 
 

SPECIAL CONDITIONS OF CONTRACTS 
 
                   
34.0    
 
A. SCOPE OF WORK 
 
1. The Scope for Repair and renovation of BHEL Site residential quarters at HZL, Dariba 

includes 
 
• Earth work including excavation, filling, compaction, leveling and grading 
• Dismantling of damaged items of woodwork, sanitary, masonry, electrical fittings and 

wiring, etc. if required 
• Disposal of rubbish, dismantled scrap/ materials, site clearance, etc. 
• Plain & Reinforced cement concrete and Masonry (Full and half brick work) 
• Structural & reinforcement steel work 
• Scaffolding & Formwork 
• Repair as well as new finishing work including plastering, painting etc. 
• Repair as well as new water supply and Sanitary work. 
• Repair and replacement of Building Electrification by providing Incoming cable, Main 

Distribution Board, Wiring for all installation, Light fixtures, power sockets, Exhaust fans, 
Energy meter etc.  

• Drainage (open and covered) 
• MS gates for Entrance/ Exit 
• External Lighting 
 

 
2. The scope of work will also include such other related works although they may not be 

specifically mentioned in the above paragraph and all such incidental items not specified 
but reasonably implied and necessary for completion of the job as a whole all as desired 
and as directed by the engineer. The detail scope of work covered above is not a 
comprehensive list of items of work involved. The detail scope of work may vary 
considerably depending on the actual construction requirements. 

 
3. Unless otherwise specified, the work to be provided by the contractor for the items 

mentioned in the “Bill of Quantities”, shall include but not be limited to the following: 
 
a) Furnishing all labour, materials, supervision, construction plans, equipment 

supplies, transport, to and from the site, fuel, electricity, compressed air, water, 
transit and storage insurance and all other incidental items and temporary works not 
shown on specified but reasonably implied or necessary for the proper completion, 
maintenance and handling over the works, except in accordance with the 
stipulations laid down in the contract documents and additional stipulations as may 
be provided by the engineer during the course of works. 

 
b) Furnishing samples of all materials required by the engineers for testing / inspection 

and approval for use in the works. The samples may be retained by the engineer for 
final incorporation in the works. 
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c) Furnishing test reports for the products used or intended to be used, if called for the 

specifications or if so desired by the engineer. 
 

d) Giving all notices, paying all fees, taxes etc. in accordance with the general 
conditions of contract, those are required for all works including temporary works. 

 
e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 

specifications when so specified. 
 

f) Providing all incidental items not shown or specified but reasonably implied or 
necessary for the successful completion of the work in accordance with contract. 

 
4. The contractor shall be fully responsible for the proper and accuracy layout, alignment, 

orientation of all elements of the construction work which shall be carried out by him 
accurately in accordance with drawings and obtaining clarifications from BHEL/ Architects if 
required by him, including for any discrepancy if any, before the work is executed by him. 
The setting out and the construction work shall be carried out by suitable precision 
instruments and checked from time to time and got approved. The contractor shall provide 
all equipment and instruments as required at the site at his own cost. 

 
5. BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 

certified company. Quality of work, to customer’s satisfaction and system requirements is 
the essence of these certifications. The contractor in all respects will organize his work, 
systems, environment, process control documentation, tools, plant, inspection, measuring 
and testing equipments etc. as per instructions of BHEL engineer. 

 
The contractor shall also comply with applicable legislation and regulations with regards to 
Health, Safety and environmental aspects for minimizing risk arising from occupational 
health, safety hazards, controlling pollution and wastage 
 
 

B.   SITE RESIDENTIAL QUARETRS  
 

The Site residential quarters shall be two no. A type blocks with six quarters each if not 
otherwise instructed by BHEL. The covered area of each quarter is around 50 sqm. 
The complete area within the premises of the Blocks shall be cleared of rank vegetation, 
shrubs, bushes etc. and disposed as instructed by BHEL. The cleared area shall be 
dressed and graded manually of all undulations. Area along rear boundary may also be 
cleared.  
It is envisaged that 1.2 mtr high brickwall boundary above existing GL shall be constructed 
in the front of the residential blocks. The Brick work boundary wall shall be tentatively 35 
mtrs long and 5 mtrs on short side. The excavation work for boundary wall shall be 500 mm 
wide and 500 mm deep. 50 mm PCC 1:3:6 shall be laid below 9” brickwork. 9” brickwork 
shall be 600 mm height i.e upto 150 mm above existing GL. Further 9” brick columns shall 
be provided upto 1.20 mtrs at ends, corners and MS gate sides. Intermediate Brickwork 
shall be half brick masonry from 0.15 level to 1.20 mtrs level. The boundary wall shall be 
plastered on both sides and white washed as per BOQ. Two nos. MS gates of size 1.0x1.0 
mtrs shall be provided of approved design at identified locations complete with primer and 
atleast two coats of approved shade and make of enamel paint. The rear boundary wall 
shall also be repaired as required and whitewashed. 
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The residential blocks to be repaired shall be cleaned, cleared of all rubbish and debris 
obtained from dismantling of damaged woodwork, masonry rubble, removal of damaged 
sanitary, water supply and electrical wiring and fittings, etc. It may be noted that the 
activities of cleaning, disposal of all rubbish as per BHEL requirements, dismantling 
of damaged works for repairing, replacement, etc for items in BOQ shall not be paid 
separately. Even if not explicitly mentioned in the BOQ, it shall be assumed that all 
works of dismantling, front preparation, cleaning shall be included and measured 
only as quantities of finished item. 
All doors 30 mm thick non decorative block board shall be provided after removing existing 
damaged doors, hinges, bolts, etc wherever instructed. Further if wooden framework is 
required for some doors, it shall be provided of pattern and style as existing at site. The 
doors shall be painted with enamel paint after surface preparation of shade and colour as 
already existing at site. Wooden glazed windows shall also be repaired as required by 
providing glazing, replacement of paneled leaves, framework, etc. 12 mm thick cupboard 
shutters shall also be provided and enamel painted as required. All doors, cupboards and 
windows shall be finished complete with tower bolts, latches, stays, MS bars, etc. 
Minor rectification RCC works for kitchen slabs, holdfasts, anchor blocks, cupboard shelves 
etc. shall also be done wherever required. 
The outer painted surface of the blocks shall be scrapped to remove loose particles, dust, 
etc saturated and prepared to receive fresh coats of approved cement based paint. Inside 
wall surfaces shall also be prepared for receiving fresh coats of oil bound distemper of 
approved make and shade with specifications as per BOQ. The staircase area and all 
ceilings shall be whitewashed. 
The sanitary and water supply system shall be totally revamped. All damaged wash basins, 
toilet seats with cisterns, kitchen sinks, and fittings shall be dismantled, replaced and waste 
pipelines cleaned, de-clogged or replaced as required. Water supply GI pipelines shall be 
checked, leakages/ chokes to be repaired or replaced and fittings shall also be rectified as 
per BOQ. Valves, Taps, pillar/ bib/ stop cocks for water, wash basins & toilets along soap 
dish etc. are in the contractor’s scope. Contractor to note no fixtures, specials or any 
material will be given for any works which are required for the completion of works. One/ 
Two 3,000 Ltr. PVC Syntax/ Rotax/ Polymer make water tanks shall be provided as 
required 
The existing electrical wiring shall be checked for adequacy as per BHEL instructions and 
damaged loose wiring shall be removed or reused for rewiring. Wiring for light point, fan 
point etc. are to be with 1.5 sq mm PVC insulated conductor wire.  Wiring for a 3 pin 250 
volts 5/15 Amp single phase and neutral switch socket outlet, with 2.5 sq mm PVC 
insulated conductor wire. The wiring is to be done with surface mounted good and 
approved quality standard PVC caping and casing and complete with wooden/ modular 
PVC switch boards as required at site. The fans of size 52 inch and tube light fittings of 
approved ISI makes make are to be provided. The switches are to be modular switches of 
approved make. 5 pin 15 Amp sockets shall be provided one each in Kitchen, bathroom 
and one of the rooms. 20 Amp Industrial power AC points shall be provided at location 
identified by BHEL at site. The main distribution board shall also be made operational with 
replacement of MCB’S, fuses, wiring as required. External lighting including staircase, 
terrace and outside lights/ lamps shall also be provided. All samples are to be got approved 
by the Engineer-in-charge before the purchase and installation. 
The entire scope of work is with the contractor and BHEL will not provide any material, 
manpower etc. for the satisfactory completion of work. The decision of the Engineer-in-
charge is final and binding. 

 
 
C.    APPROVED MAKE OF MATERIALS   
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1.  STRUCTURAL/REINF.  STEEL  : SAIL 
        TATA 
        RATHI 
 
2.   CEMENT     : ACC 
        BIRLA 
        JAYPEE 
 
3. GLASS/ MIRROR    : SAINT GOBAIN 
        MODI 
        ATUL 
 
4. ENAMEL/ DISTEMPER PAINTS  : JOHNSON & NICHOLSON 
        BERGER , ICI 
        ASIAN PAINT 
        NEROLAC 
 
5. GI & MS PIPES    : SURYA, 
        PRAKASH 
        JINDAL-HISSAR 
        TATA 
6. SANITARY HARDWARE   : PARRYWARE 
        HINDWARE 
        CERA 
7. LT CABLES: 
  
 SINGLE CORE COPPER CONDUCTOR 
 1100 V GRADE PVC/ FRLS 

CABLES (STANDARD/ FLEXIBLE): 
 

a) PVC INSULATED WIRES  :       FINOLEX/ BATRA HENLAY/ 
                                                                     RALLISON/ POLYCAB   
b) FRLS INSULATED WIRES      :    FINOLEX BATRA  

HENLAY/ RALLISON/ POLYCAB 
     
      

     
   8. ELECTRICAL ACCESSORIES  
      
       a) SWITCHES AND SOCKETS : ANCHOR, MK, LK 

(MODULAR TYPE SWITCHES) 
 
 9.        ELECTRICAL EQUIPMENT: 
        

a) EXHAUST FANS  :   ALSTOM/ CROMTON/ GC/ NUTECH 
                              
       b) LIGHT FITTINGS                  :   CROMPTON/ PHILIPS/ WIPRO/ BAJAJ                        
      c) WALL MOUNTING FANS :   ORIENT/ CROMPTON/ GC/ USHA 
         
      d) CFL & FL LAMPS  :   PHILIPS/ OSRAM/ WIPRO/ BAJAJ 
 



TENDER NO. BHEL/NR/SCT/DARIBA CPP/QUARTER REPAIR/607 

 14

      e) KWH METERS ETC            :   BHEL/ GE/ L&T /HAVELS   
      

f) MCBs & MCB DBs (10 KA)  :   MDS/ L&T-HAGGER/ HPL/ HAVELS EURO 
         

g) EARTH LEAKAGE CIRCUIT:   MDS/ L&T-HAGGER/ HPL/  
              BREAKER      HAVELS EURO 
 
Note: Approval of BHEL engineer is to be obtained before procurement of materials specifies 
above. The make of material mention if not available in the market or is not suiting the site 
condition & the make of material not mentioned in the above list, equivalent make may be used 
after the approval from BHEL engineer. 
 
34.2  The Contractor is required to cut/ relocate some of the existing plants/ trees. No separate 

payment will be made for this work. 
 
34.3  The work to be performed under this specification consists of providing labour, 

supervision, all materials (except those to be issued by BHEL as free issue items), 
scaffoldings, Construction equipment, tool & plants, supplies, transportation and storage of 
all items including such items which are not shown or specified but reasonably implied or 
necessary for successful completion of work including contractor’s supervision and in 
accordance with drawings and specifications.  

 
34.6  The work under this contract shall be carried out as per BOQ Cum Rate Schedule. In case 

the description/ specifications as per BOQ are found to be incomplete CPWD 
specifications shall be followed. Quantities mentioned in the rate schedules are 
approximating only and liable for variation due to change of scope of work/ variation in 
schedule of quantities, changes in design etc. The tenderers shall undertake to execute 
actual quantities as per advice of BHEL Engineer and accordingly the final contract price 
shall be worked out  on the basis of quantities actually erected at site and payments will 
also be regulated for the same.  The quantities indicated against each item may vary to 
any extent and no compensation will be payable in variation of Individual quantity. 
However, in case of over all variation in Contract value (as indicted in LOI), beyond  
(minus) 30%, the contractor will be eligible for compensation as per the following 
provision:  

 
“The total executed value shall be raised by 10 % subject to the condition that the 
total value of work executed plus increase as above shall be limited to 70 % of the 
awarded contract value” 
 
Contractors are requested to take above into account while quoting. The contractor 
confirms that unit rates quoted above takes care of such variation during execution stage. 

  
34.7  BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999, BS 

7799 and SA-8000 certified company. Quality of work, to customer’s satisfaction and 
system requirements is the essence of these certifications. The contractor in all respects 
will organize his work, systems, environment, process control documentation, tools, plant, 
inspection, measuring and testing equipments etc. as per instructions of BHEL engineer. 
The contractor shall also comply with applicable legislation and regulations with regards to 
Health, Safety and Environmental aspects (HSE) for minimizing risk arising from 
occupational health, safety hazards, controlling pollution and wastage and he will be 
responsible for Health, Safety & Environment management at site for the construction 
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activities to be carried out by them in accordance with requirements given under section I 
(a) of GCC. 

 
34.8 The contractor shall comply with following towards Social Accountability; 
 
(a) The contractor shall not employ any employee less than 15 years of age in pursuant to 

ILO convention. If any child labour were found to have been engaged , the Contractor 
shall be levied with expenses of bearing his education expenditure which will include 
stipend to substantiate appropriate education or employ any other member of family 
enabling to bear the child education expenditure. 

(b) The contractor shall not engage Forced/Bonded Labour and shall abide by abolition of 
Bonded Labour System (Abolition) Act, 1976. 

(c) The contractor shall maintain Health & safety requirement as stipulated in the Contract 
and Contract Labour (Regulation & Abolition) Act, 1970. 

(d) The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable for 
Discrimation/ Corporal punishment for failure in meeting with relevant requirements. 

(e)  The Contractor shall abide the requirement of Contract Labour (Regulation & Abolition) 
Act, 1970 for working hours. 

(f) The Contractor shall abide by the Statutory requirement of Minimum Wages Act 1948, 
payment of Wages Act 1936. 

(g) The Contractor shall arrange potable drinking water to its employees & workers. 
 
34.9 Contractor has to ensure availability of adequate First Aid facilities. Contractor has to 

maintain contact with local during emergency. 
 
35.0   INSTRUCTIONS TO TENDERERS 
 
35.1  The tenderers are advised to physically visit the site and  fully acquaint themselves  with 

site conditions, transportation routes, various distances and  the  fact  that other  
contractors  would  be  working  in  this  area  their  structures are to be protected. The 
material brought and stacked for construction should not make hindrance to other 
contractors.  Necessary precaution and arrangements including sprinkling of water during 
work as acceptable to BHEL for safety & security for the above have to be made by the 
contractor.  No claim will be entertained by BHEL on ground of lack of knowledge and the 
contractor's rates shall be deemed to have taken this into account. 

 
35.2  The contractor, in the event of this  work  awarded  to  him, shall  establish  a  office at site  

and  keep  posted  an  authorised, responsible officer with valid Power of Attorney for the 
purpose of the contract.  Any order or instructions of the `BHEL Engineer' or his duly 
authorised representative, communicated to the contractor's representative at site office 
will be deemed to have been communicated to the contractor at his legal address.  

 
36.0   CONTRACTOR'S SUPERVISION 
 
36.1  The Contractor shall either himself supervise the execution of the Contract or shall appoint 

a competent Engineer/ agent approved by the BHEL Engineer to act in his stead. 
 
36.2  Orders given to the Contractor's Engineer/ Agent shall be considered to have the same 

force as if they had been given to the Contractor himself. 
 



TENDER NO. BHEL/NR/SCT/DARIBA CPP/QUARTER REPAIR/607 

 16

36.3  The Contractor or his Agent shall be in attendance at the site during all working hours and 
shall superintend the execution of work with such additional assistance in each grade as 
the BHEL Engineer may consider necessary. 

 
36.4  The Contractor or his accredited Agent shall attend, whenever required and without 

making any claim for doing so, either the office of the BHEL Engineer or the work site to 
receive instructions. 

 
36.5  The BHEL Engineer shall have full powers to instruct the Contractor to arrange for 

immediate termination of services, in connection with this contract, of any Agent, servant 
or employee whose continued employment is, in his opinion, undesirable, without 
assigning any reason.      

 
37.0   SUPERVISORY STAFF AND WORKMEN 
 
37.1  The contractor shall deploy all the experienced skilled, semiskilled and unskilled workmen 

required for all the works under these specifications.  BHEL reserves the right to decide on 
the suitability of the workers and other personnel who will be deployed by the contractor.  
BHEL reserves the right to insist on removal of any employee of the contractor at any time, 
if they find him unsuitable and the contractor shall forth with remove him. 

 
37.2  The supervisory staff including qualified Engineers deployed by the contractor shall ensure 

proper out-turn  of  work  and  discipline on the  part of the labour put on the job by the   
contractor and in general see that the works are carried  out in a safe and proper manner 
and in  coordination with other  labour  and  staff  deployed  directly  by  BHEL  or  other  
contractors of BHEL/ BHEL's Client/ other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, insufficient space, 

improper approach roads etc., affecting major construction work and in conjunction with 
numerous other operations at site. The contractor and his personnel shall cooperate with 
other personnel / contractor, coordinating their work with others and  proceed in a manner 
that shall not delay or  hinder the progress of work as a  whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that assembly 
and workmanship conform to the dimensions and tolerances given in the drawings/ 
documents/ instructions given by BHEL Engineer from time to time.  

 
37.5   It is the responsibility of the contractor to engage his workmen in shifts or on overtime 

basis for achieving the targets set by BHEL. The contractor's finally accepted rates shall 
include all these contingencies.  

 
37.6   During the course of construction, if the progress is found unsatisfactory, or in the opinion 

of BHEL, if it is found that the skilled workmen like masons, carpenter, bar binder, welder, 
piling rig operators, fitters, technicians etc. deployed are not   sufficient, BHEL after giving 
reasonable opportunity to the contractor, will induct on the work the required workmen in 
addition to contractor's workmen to improve the progress and shall recover additional 
cost  from the contractor's bills as per BHEL norms. 

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or destroy any 

part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric or 
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telephone posts or wire, trees or any other property or to   any part of erected components 
etc., the contractor shall make the same good at his own expense or in default, BHEL may 
cause the same to be made good by other workmen or by other means and deduct the 
expenses (of which BHEL's decision will be final) from any money due to the contractor. 

 
 
38.0   TOOLS AND PLANTS/ IMTEs 
 
38.1  All distribution boards, connecting cables/ welding cables, wire ropes, hoses etc. including 

temporary air/ water/ electrical connections etc. shall have to be arranged by the 
contractor at his own cost.  

 
38.2  Consolidation of ground and arrangement of sleepers/ sand bag filling etc. for safe 

operation/ movement of equipment including cranes/ trailers etc. shall be the responsibility 
of the contractor at his cost.  

 
38.3  The monthwise T&P deployment plan to be submitted as per format (at Annexure-D to 

general conditions of contract) is only to assess the capability as well as understanding of 
the contractor to execute the work.  It shall be the contractor's responsibility to deploy the 
required T&P, for timely and successful completion of the job, to any extent over and  
above those indicated in the above deployment plan (including those which are  not 
covered in the plan submitted) without any compensation on this account. 

                           
39.0 MATERIALS 
 
39.1  The contractor shall, at his own expenses (Inclusive of Taxes), provide all materials 

required for the work.  
 
39.2   All stores and materials to be provided by the Contractor shall be of the best kind  in  

conformity  with the specifications laid down in the contract  or as per relevant Indian 
standard and the Contractor  shall,  if  requested  by  the BHEL Engineer,  furnish  proof  
to the satisfaction of BHEL Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the BHEL 

Engineer samples of materials proposed to be used in the works. The BHEL 
Engineer shall within seven  days  of  supply  of  samples  or  within such further 
period as he may require will intimate to the Contractor in writing, whether  samples 
are  approved  by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the BHEL Engineer for his approval fresh samples 
complying with the specifications laid down in the Contract. Any delay in approval 
of samples (original or fresh ones) shall not make the contractor eligible for any 
compensation. 

 
39.4  The BHEL Engineer shall have full powers for removal of any  or  all  of  the  materials 

brought to site by the Contractor which are not in accordance with the Contract  
specifications  or do not conform in character or quality to samples approved by him. In 
case of default on the part of the Contractor in   removing rejected materials, the Engineer 
shall be at liberty to have them removed by other means.  The BHEL Engineer shall have 
full powers to procure other proper material to be substituted for rejected materials and in 
the event of the Contractor refusing to comply, he may cause the same to be supplied by 
other means. All costs, which may attend upon such removal and/ or substitution shall be 
borne by the Contractor. 
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39.5  The Contractor shall indemnify BHEL, its representatives or employees against any action, 

claim or proceeding relating to infringement or use of any patent or design  or  any  alleged  
patent  or design rights and shall pay any royalties or other charges which may be payable 
in respect of any article or material or  part  thereof  included in the Contract. In the event 
of any claim being made or action being brought against BHEL or any agent, servant or 
employee of BHEL in respect of any such matters as aforesaid, the Contractor shall 
immediately be notified thereof, provided that such indemnity  shall not apply when such 
infringement  has  taken  place in complying with the specific directions issued by BHEL 
but the Contractor shall pay any royalties or other charges payable in respect of any  such  
use, the amount so paid being reimbursed to the Contractor only if the use was the result 
of any drawings/ specifications issued after submission of the tender.  

 
 39.6  The BHEL Engineer shall be entitled to have tests carried out as specified in the Contract 

for any materials supplied by the Contractor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which the Engineer may require for the 
purpose. If no tests are specified in the Contract, and such tests are required by the 
Engineer, the Contractor shall provide all facilities required for the purpose and the 
charges for these tests shall be borne by the Contractor only. The cost of materials 
consumed in tests shall be borne by the Contractor in all cases except when otherwise 
provided. 

 
39.7  In addition, the Contractor shall perform/ submit at his own cost such tests/ samples as 

may be required by the BHEL Engineer out of the materials used by the company except 
for the costs of materials used in such tests/ samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply any other materials, 

such material may be supplied by BHEL, if available, at rates to be fixed by the BHEL 
Engineer along with prevailing departmental charges (current rate of 30%).  BHEL reserve 
the right not to issue any material. The non issue of such material will not entitle the 
Contractor for any compensation whatsoever either in time or in cost. 

    
39.9  Material required for the works, whether brought by the Contractor or supplied by BHEL, 

shall be stored by the Contractor only at places approved by the Engineer. Storage and 
safe custody of material shall be the responsibility of the contractor.  

 
39.10  BHEL's  officials  concerned with the Contract shall be entitled at any  time  to inspect and 

examine any materials  intended to be used in or on the works, either on the Site or  at 
factory or workshop or other place(s) where such materials  are assembled, fabricated, 
manufactured or at any  place  (s)  where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

 
39.11  All materials brought to the Site shall become and remain the  property  of  BHEL  and  

shall  not  be  removed off the Site   without the prior written approval of  the  Engineer. But  
whenever the Works are finally completed and advance, if any,  in  respect  of  any  such  
material  is fully recovered, the  Contractor shall at his own expense forthwith remove from 
the Site all surplus material originally supplied by him and upon  such removal,  the  same  
shall  re-vest  in  and  become  the  property of the Contractor. 
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39.12  All charges on account of Octroi, terminal or Sales Tax and other duties on material 
obtained for the works from any source shall be borne by the contractor. 

 
40.0    EXECUTION OF WORK 
 
40.1  The work shall be executed in a workman like manner and to the entire satisfaction of the 

Engineer and as per technical specification issued with tender, IS codes, CPWD 
specifications as applicable. In case of conflict, the decision of the BHEL Engineer shall be 
final & binding. 

 
40.2  The BHEL Engineer will communicate or confirm his instructions to the Contractor in 

respect of the execution of the work in a "Work Site Order Book" maintained at his office 
and the Contractor shall visit this office daily and shall confirm receipt of such instructions 
by signing the relevant entries in this book. Such entries will rank as order or notices in 
writing within the intent and meaning of these conditions. 

              
 
40.4   SETTING OUT 
 
40.4.1  All the works shall be set out to the true lines, grades and elevation indicated on the 

drawing. The contractor shall be responsible to locate and set out the works. Only one grid 
reference line and bench mark shall be made available for setting out the works under the 
contract.  This reference lines shall be used as datum for the works under the contract and 
the contractor has to establish for his work area at available points horizontal and vertical 
control points. The contractor shall inform BHEL well in advance of the times & places at 
which he wishes to do work in the area allotted to him so that suitable datum points 
established by him are checked by BHEL/ Customer to enable the contractor to proceed 
with the works. Any work done without being properly located may be removed and/ or 
dismantled by BHEL/ Customer at contractor's expenses. 

 
40.4.2  The contractor shall at his own expense take all proper and responsible precautions to 

preserve and maintain these datum marks to its true position. In the event of these marks 
being disturbed or obliterated by accident or due to any other cause whatsoever, the same 
may be deemed necessary placed by BHEL/ Customer at contractor's expenses.  

 
40.5    SITE DRAINAGE 
 
40.5.1  All water including sub-soil water which may accumulate on  the Site during the progress 

of the works or in trenches and excavations,  including  monsoon period shall be removed  
by the contractor from the Site to the satisfaction of  the  Engineer.  

 
 
40.6    INSPECTION AND STAGE APPROVAL OF THE WORK 
 
40.6.1  The owner or his duly authorised representative shall  have  at all reasonable times access 

to the contractor's premises or works  and  shall have the power to inspect drawings or 
any portion of the work, examine the materials and workmanship and shall have the  
authority to reject any work. This would be implemented through joint inspection by the 
representative of the owner and BHEL and in the form of joint protocols without any extra 
claims and loss of time and amount. 
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40.6.2 All work embracing more than one process shall be subject to examination and approval at 
each stage thereof and the Contractor shall give due notice in writing to the Engineer when 
each stage is ready. In default of such notice being received, the Engineer shall be entitled 
to approve the quality and extent thereof at any time he may choose and in the event of 
any dispute, the decision of the Engineer thereon shall be final and conclusive. 

 
40.7     UNCOVERING AND MAKING GOOD 
 
40.7.1  The Contractor shall uncover any part of the Works and/ or  make openings in or through 

the same as the Engineer may from time to time direct for his verification and shall  
reinstate and make good such part to  the  satisfaction  of   the Engineer.  

 
40.8    DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
40.8.1 The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawings and 
figures dimensions in preference to scale and special conditions in preference to general 
conditions. 

 
40.8.2  Incase of discrepancies between schedule of quantities, the specification and/ or the 

drawings, the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 (b) Special conditions 
 (c) Drawings 
 (d) Technical Specifications 
 (e) General conditions of contract 

           
If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Engineer shall be the deciding authority with regard to the document. 

 
40.8.3  Any  error  in  description,  quantity  in  schedule  of  quantities  or any omission therefrom 

shall not vitiate the contract or release the contractor from the execution of the whole or  
any part of the works comprised therein according to the drawings and specifications or 
from any of his obligations under the contract. 

 
40.8.4  If on check there are found to be differences  between  the  rates  given  by  the contractor 

in words and figures or in  the amount worked out by him in the schedule of  quantities  
and   general  summary,  the  same  shall  be  adjusted in accordance with the following 
rules: 

 
 (a)   In the event of discrepancies between description in words and figures quoted by a 

tenderer, the lesser of the two will be treated as valid rate. 
  
 (b)   In the event of an error occurring in the amount column of schedule of quantities as a 

result of wrong extension of   the unit rate and quantity, the unit rate shall be regarded as 
firm and extension shall be amended on the basis of the rate. 

 
 (c)   All errors in totaling in the amount column and in carrying forward totals shall be corrected. 
 
 (d)  The totals of various sections of bill of quantities amended shall be carried over to the 

general summary and the tendered sum amended accordingly. The tendered sum so 
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altered shall, for the purpose of tender, be substituted for the sum originally tendered and 
considered for acceptance instead of the original sum quoted by the tenderer.  Any 
rounding of quantities or in sections of bill of quantities or in general summary, by the 
tenderer, shall be ignored. 

 
 40.8.5  If neither drawing nor specification contain any mention of minor details of construction 

which in the opinion of the Engineer whose decision shall be final and conclusive, are 
reasonable and obviously and fairly intended for satisfactory completion of work, such 
details shall be provided by the contractor without any extra cost, as if they were 
specially mentioned and shall be deemed to be included in the scope. 

 
 40.9     SAFETY CODE  
 
 40.9.1  Besides provision with regard to SAFETY under Clause 27, Contractor shall note that 

Explosives shall not be used on the work by contractor except with permission in writing 
of the ENGINEER and in manner and to the extent to which he has prescribed. Where 
explosives are used, the same shall be stored in a special magazine to be provided by 
and at the cost of the contractor who shall be liable for all damages, losses and injury to 
any person or property and shall be responsible for complying with all statutory 
obligations in these respects. 

 
40.10    NUISANCE 
 
40.10.1 The Contractor shall not at any time do, cause or permit any nuisance on Site or do  

anything which shall cause unnecessary disturbance or inconvenience to owners, 
tenants or occupiers of other properties near the Site and to the public generally. 

 
40.11    MATERIAL OBTAINED FROM EXCAVATION 
 
40.11.1 Materials of any kind obtained from excavation on the Site shall remain the property of 

BHEL/ its client and shall be disposed of as the Engineer may direct, at no extra cost. 
 
40.12    TREASURE, TROVE, FOSSILS etc. 
 
40.12.1 All fossils, coins, articles of value or antiquity and structures and other remains or things 

of geological or archaeological interest discovered on the site shall be the absolute 
property of BHEL/ BHEL's  client  and  the  Contractor shall take reasonable precautions 
to prevent his workmen or any other person from removing or damaging any such article 
or thing, shall immediately upon discovery thereof and before removal acquaint the 
Engineer with such discovery and carryout the Engineer's directions as to the disposal of 
the same. 

 
40.13    PROTECTION OF WORKS 
 
40.13.1 Trees designated by the Engineer shall  be  protected from  damage during the  course  

of  the  Works and earth level   within 1 meter of each such  tree  shall  not  be charged. 
Where necessary, such trees shall be protected by providing temporary QUARTER 
REPAIR. 

 
40.13.2 The contractor shall provide and maintain at his own expense all lights, guards, 

QUARTER REPAIR and watching when and where necessary or required by the 
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Engineer for the protection of the Works or for the safety and convenience of those 
employed on the Works or the public. 

                 
40.13.3 The contractor shall have total responsibility for   protecting his works till it is finally taken 

over by the Engineer. No claim will be entertained by the Engineer for any damage or 
loss to the contractor's works and the contractor shall be responsible for the complete 
restoration of the damaged works to its original condition to comply with the 
specifications and drawings.  Should any such damage to the  contractor's  works  occur  
because  of   other  party  not  under  his  supervision  or control, the  contractor shall 
make his claim  directly  with  the  party  concerned.  The contractor shall not cause any 
delay in the repair of such damaged works because of any delay in the resolution of such 
disputes.  The contractor shall proceed to repair the work immediately and no cause 
thereof will be assigned pending resolution of such disputes. 

 
40.14    RECORD FOR MATERIALS CONSUMED 
 
40.14.1 The contractor shall maintain and furnish to the Engineer the record of materials 

consumed in the works for each activity. The statement showing the theoretical vis-à-vis 
actual consumption of specified materials, such as structural/ reinforcement steel, 
cement, bitumen, lead, paint etc., shall be enclosed along with the running bills submitted 
by the contractor. Contractor has also to furnish the test results of the concrete cubes, 
bricks, stone aggregates and other materials used in the work as per IS specifications. 

 
40.15    PROTECTION OF EMBEDMENTS, BOLTS ETC. 
 
40.15.1 The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 

bolts, inserts, embedments etc. from weather etc./ by greasing, rapping  them with gunny 
bags or canvas or by any other means as directed by Engineer. Cost of such protections 
shall be deemed to be included in the rates quoted for the item. 

 
 
40.16   CLEARANCE OF SITE AND REPAIRS. 
 
40.16.1 Contractor has to clear the site/ area where mechanical and electrical erection work is to 

be commenced/ or in progress. The contractor shall remove construction materials and 
equipment lying in the vicinity and causing obstruction in the erection work within 24 hrs. 
notice.  In case, he fails to clear the site, this will be done at his risk & cost by BHEL. 

 
 
40.17   QUALITY ASSURANCE 
 
40.17  The contractor has to establish/ arrange  at  site  the  field  testing facilities for testing of 

civil construction materials and concrete cubes for ensuring the proper quality, grade and  
strength of the materials used in the construction in  line  with approved field quality 
check list of BHEL/ its client. Contractor has to submit detailed report for testing of all 
material used etc.  All testing shall be done as per IS code specifications/ BHEL's quality 
plan. If further test is required by the engineer to be carried from outside laboratory, the 
cost of the same shall be borne by the contractor. 

 
 
40.18   COMPLETION OF WORK 
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40.18.1  The works shall be completed to the entire satisfaction of the Engineer and in 
accordance with the completion schedule as specified in the Contract, and all unused 
stores and materials, tools, plant, equipment, temporary buildings, site office, labour 
hutments and other  things  shall  be  removed  and the site and work cleared of rubbish 
and all waste materials and delivered up clean and tidy to the satisfaction of the Engineer 
at the Contractor's expenses. 

 
40.18.2 BHEL shall have power to take over from the Contractor from time to time such sections 

of the work as have been completed to the satisfaction of the Engineer. Such work 
however shall not be treated as have been completed until the extra works are executed 
to the satisfaction of Engineer. The Guarantee period shall commence only after handing 
over of the entire works. 

 
 40.18.3 The Engineer shall certify to the contractor the date on which the work is completed and 

the date thereof. 
 
 40.19   RECORDS AND MEASUREMENTS 
 
40.19.1  All items having a financial value shall be entered in BHEL measurement Book so that a 

complete record is obtained of all works performed under the Contract. 
 
40.19.2 Lump sum omissions will be entered for deduction. Measurement shall be restricted to 

that required to ascertain the financial liability of BHEL under the contract. 
 
40.19.3 Work which fails to be measured in details shall be measured physically without reference 

to any local custom that may obtain excepting where it may otherwise be directed in the 
tender documents. The measurements shall be taken jointly by any person duly 
authorised on the part of BHEL and by the Contractor. 

                
40.19.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment for 

measurement. 
 
40.19.5 The Contractor shall, without extra charge, provide assistance with appliances and other 

things necessary for measurement and shall bear all the cost of measurement of his 
work. 

 
40.19.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by 

both parties each day at the site on completion of measurement. If the Contractor objects 
to any of the measurements recorded on the behalf of BHEL, a note to that effect will be 
made in BHEL Measurement Book or against the item or items objected to and such note 
shall be signed and dated by both the parties engaged in taking the measurement. 

 
40.19.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly or in 

part the expense of such re-measurement shall be borne by the contractor. 
 
40.19.8 If the Contractor's representative fails to attend when required, the Engineer shall have 

power to proceed by himself to take measurements and in that case these 
measurements shall be accepted by the Contractor as final. 

 
40.19.9  The Contractor shall, once in every month, submit to the Engineer  details  of  his  claims 

for the work done by him   upto and including the previous month which are not covered 
by this Contract Agreement in any of the following respects: 
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(a)  Deviation from the items and Specifications provided in the tender. 
(b)   Extra items/ new items of work. 
(c)  Quantities in excess of those provided in the Contract Schedule. 
(d)   Items in respect of which rates have not been settled. 
 
 
41.0    METHOD OF MEASUREMENT 
 
41.1  Method of measurements if not specified in the tender, shall be as per relevant IS Codes/ 

CPWD codes. 
 
               
42.0    DEVIATION 
 
42.1  The Contractor shall not make any alteration in, addition to or omission from the work as 

described in the tender documents except in pursuance of the written instructions of the 
Engineer. No such deviation from the work described in the tender documents shall be 
valid unless the same has been specifically confirmed and accepted by the Engineer in 
writing and incorporated in the Contract. 

 
42.2  The Engineer may deviate, either by way of addition or deduction, from the work so 

described, provided that the Contract sum be not thereby varied on the whole  by  more  
than the percentage set out in the tender documents. The value of all additions and 
deductions shall be added to or deducted from the Contract sum (Whenever the Engineer 
intends to exercise such a right his intentions shall specify the deviations which are to be 
made, the lumpsum assessment or the proposed basis of payment, the extra time allowed, 
if any, and the date for completion of the (entire contract). Any objection by the contractor 
to any matter concerning the order shall be notified by him in writing to the Engineer within 
seven days from the date of such order, but under no circumstances shall the work be  
stopped (unless so ordered by the Engineer) owing to differences or  controversy that  
may arise from such an objection. In the absence of such a notification of objection by the 
Contractor, he will be deemed to have accepted the order and the conditions stated 
therein. 

 
             
43.0    VALUATION OF DEVIATIONS 
 
           Rates for deviated items or new items of work shall be as follows: 
 
43.1   If the rates for the additional, altered or substituted work are specified in the Contract for 

the work, the Contractor is bound to carry out the additional, altered or substituted work at 
the same rates as are specified in the Contract for the work.    

 
43.2  If the rates for  the additional, altered or substituted  work are not specifically provided in 

the Contract for  the work,  the  rates  will  be  derived  from  the rates for a similar class of 
work as are specified in the Contract for the work.   

 
43.3  If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in above clauses the rate for such part or parts will be  determined by  
the  Engineer  on  the basis of prevailing market rates  when the work was done  and  the  
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decision  given  in  this behalf shall  be final and binding on the Contractor.  Rate analysis 
will be worked on CPWD manual of rate analysis as guidance.  

 
43.4  If  the  rates  for  the altered, additional or substituted work cannot be determined in the 

manner specified in  above clauses ,  then  the contractor shall within 7 days of the date of 
receipt of order to carry out the work  inform  the  Engineer of the rate at which it is his 
intention or charge  for  such  class of work, supported by analysis of the rate  or rates 
claimed, and the Engineer shall determine the rate or  rates  on  the basis of prevailing 
market rates and pay the Contractor accordingly. However, the Engineer, by notice in 
writing, will be at liberty to cancel his order to carryout such class of work and arrange to 
carry it out in such manner as he may consider advisable. But under no circumstance the 
Contractor shall suspend the work on the plea of non-settlement of rates falling under the 
clause or claim any compensation on that account. Elements of profit, overheads, 
supervision and establishment charges will be taken as 15% over direct cost. 

 
44.0    COMPLIANCE TO REGULATIONS AND BYELAWS 
 
44.1  The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and bylaws of any local authority and of any water and lighting Companies or 
Undertaking with whose system the work is proposed to be connected. He shall, before 
making any variation from the drawings or the specifications that may be necessitated for  
such connections give the Engineer, notice  specifying  the variation proposed to be made 
and the reasons therefore and shall not carryout any such variation until he has received 
instructions from  the  Engineer in  respect thereof.  The Contractor shall be bound to give 
all notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and 
taxes payable to any authority in respect thereof.  

 
45.0   FACILITIES TO BE PROVIDED BY BHEL/ CONTRACTOR 
 
45.1  BHEL shall provide free of charge limited open space for office and store as and where 

made available by its customer.   
  
45.2  Contractor shall be responsible for providing all necessary facilities like residential 

accommodation, transport, electricity, water, medical facilities etc. as required under 
various labour laws and statutory rules and regulations framed there under to the 
personnel employed by him.  

 
45.3  Construction power for Civil Works will have to be arranged by the contractor for 

civil construction. All wiring must comply with local regulations and will be subject to 
Engineer’s inspection and approval before connecting supply. 

 
45.4   Provision of  distribution lines of power from the central points to the  required  place  with  

proper  distribution  boards observing the  safety  rules  laid  down  by  the authorities of 
the state shall be done by the contractor, supplying all the materials like cables, 
distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS/ Copper/ Brass clamps,  
copper  conductor,  change  over switches pipes etc. at his own cost.  If any failure is  
caused in  supply  of  the  power and  water,  it  is  the  responsibility of the contractor  to  
make alternate arrangements at his cost. The contractor shall adjust his working shift/ 
hours accordingly and deploy additional manpower if necessary so as to achieve the 
targets.   
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45.5   In case of power cuts/ load shedding no compensation for idle labour or extension of time 
for completion of work will be given to contractor.   

 
45.6   Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor's material storage area 
etc. within finally accepted rates.    

 
45.7  No claim for damages will be entertained by the Company on account of interruptions of 

water supply or limitation of quantity of water as aforesaid or on account of the water  so 
taken being not fit for construction purposes or on  any other account in connection with 
such water supply.      

 
45.8  CONTRACTOR HAS TO ARRANGE FOR CONSTRUCTION WATER WITHIN THE 

QUOTED RATES. Contractor to satisfy himself that the water drawn by him is fit for 
construction/ consumption and adequately treat such water at his cost when it is not found 
fit for the said purposes.  

 
45.9  The Contractor shall  during the  progress  of  the  work, provide,  erect  and  maintain  at  

his own expenses all necessary temporary workshops,  stores, consumables, offices, etc. 
required for the proper and efficient execution of the work.  

 
45.10  On completion of work or as and when required by BHEL, all the temporary buildings,  

structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall  be  
removed as per instruction of BHEL by the contractor at his cost.  In the event of his failure 
to do so, same will be got done by the Engineer and expanses incurred shall be recovered 
from the contractor along with prevailing overhead. The decision of BHEL Engineer in this 
regard shall be final.    

 
46.0   PROGRESS REPORTING 
 
46.1  Contractor is required to draw mutually agreed monthly programme in consultation with 

BHEL well in advance. Contractor shall ensure achievement of agreed programme and 
shall also timely arrange additional resources considered necessary at no extra cost to 
BHEL. 

 
46.2   Weekly progress review meetings will be held at site during which actual progress during 

the week vis-a-vis scheduled programme shall be discussed for actions to be taken for 
achieving targets. The programme for subsequent week shall also be presented by 
contractor for discussions. The contractor shall constantly update/ revise his work 
programme to meet the overall requirement. All quality problems shall be discussed during 
above review meetings. Necessary preventive and corrective action, shall be discussed 
and decided upon in such review meetings and   shall be implemented by the contractor in 
time bound manner so as to eliminate the cause of non-conformities.   

 
47.0    DRAWING AND DOCUMENTS 
 
47.1  The detailed drawings, specifications available with BHEL engineers will form part of this 

tender specification. These documents will be made available to the contractor during 
execution of work at site. The contractor will also ensure availability of all drawings/ 
documents at work place.   
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47.2   Necessary drawings/ documents to carry out the construction work will be furnished to the 
contractor by BHEL on loan which shall be returned to BHEL Engineer at site after 
completion of work. Contractor shall ensure safe storage and quick retrieval of these 
documents.       

 
47.3  The contractor shall maintain a record of all drawings and documents available with him in 

a register as per format given by BHEL Engineer. Contractor shall ensure use of pertinent 
drawings/ data/ documents and removal of obsolete ones from work place and return to 
BHEL.    

 
47.4  The data furnished in various annexures enclosed with this tender specification are only 

approximate and for guidance. However, the change in the design and in the quantity may 
occur as is usual in any such large scale of work.      

 
47.5  Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement of 
work. BHEL's interpretation in such cases shall be final and binding on the contractor.  

 
47.6  Deviation from design dimensions should not exceed permissible limit. The contractor 

shall not correct or alter any dimension/ details, without specific approval of BHEL. 
 
48.0   DELAY AND EXTENSION OF TIME  
 
48.1   If, in the opinion of the Engineer, the work is delayed  
 
(a)    by reason of abnormally bad weather, OR   
    
(b)   by reason of serious loss or damage by fire, OR   
 
(c)  by reason of civil commotion, local combination of workmen, strike or lockout, affecting 

any of the trades employed on the work, OR  
 
(d)  by delay on the part of the agency or tradesmen engaged  by the BHEL in executing work  

not forming part of the Contract, OR 
 
(e) by  reason  of  any other cause which in the absolute  discretion of  the  Engineer  is  

beyond the Contractor's control, then in any  such case, the Engineer (or higher authority) 
may make fair and reasonable extension in the completion dates of the individual items of 
work or the Contract as a whole. Such extension which will be communicated to the 
Contractor by the Engineer in writing shall be final and binding on the Contractor. No other 
claim in this respect for compensation or otherwise howsoever is admissible. Upon the 
happening of any such event causing delay, the Contractor shall immediately give notice 
thereof in writing to the Engineer but shall nevertheless use constantly his best endeavor 
to prevent or make good the delay and shall do all that may reasonably be  required  to  
the  satisfaction  of the Engineer to proceed  with the work.      

 
49.0    PRICE VARIATION 
 
49.1    Prices shall remain firm. 
           
50.0    INCOME TAX, SERVICE TAX, VAT AND SALES TAX ETC.  
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50.1  TDS under Income Tax, Sales Tax, VAT etc, if any, shall be deducted at prevailing rates 
on gross invoice value from the running bills unless Exemption Certificate from appropriate 
Authority / Authorities is furnished. 

 
50.2   Price quoted shall be inclusive of all taxes except Service Tax. The Service Tax, as 

legally leviable & payable by the contractor under the provisions of applicable law/ act, 
shall be paid by BHEL as per contractor’s bill. However, contractor shall have to submit 
proof of service tax deposited by them immediately after the deposit but not later than the 
next bill submitted after the due date of deposit. The contractor shall furnish proof of 
Service Tax registration with Central Excise Division covering the services covered under 
this contract. Registration should also bear endorsement for the premises from where the 
billing shall be done by contractor on BHEL for this project. The contractor shall obtain 
prior approval of BHEL before billing the service tax amount. 

 
           With introduction of Cenvat credit rules 2004 which came into force w.e.f. 10.09.2004, 

excise duty paid on input goods including capital goods used for providing the output 
service and service tax paid on input service can be taken credit of against the Service 
Tax payable on output service. As such, while offering the rates, the contractors may 
take into account the benefit of above provisions as the cost of input to contractors 
will be the cost net of excise duty and service tax and adjust their offer price 
accordingly to make it more competitive. 

 
50.3  In VAT applicable States, “Tax Invoice” if required under the relevant State VAT law shall 

be submitted alongwith other compliances as per concerned VAT Act. 
 
50.4  Contractor has to make his own arrangement at his cost for completing the formalities, if 

required, with Sales Tax/ VAT authorities, for bringing their materials, plants, and 
equipment at site for the execution of the work under this contract. 

  
 
51.0   TIME SCHEDULE 
 
51.1   The contractor is required to commence the work within 15 days from the date of issue of 

letter of intent unless BHEL decides to fix any other later date.  However, the actual date 
of start of work will be certified by BHEL Engineer after adequate mobilisation of materials, 
manpower and T&Ps by the contractor.  

 
51.2 Most of the work under this contract is required to be completed within three months from 

start of work and entire work in all respect is to be completed progressively within FOUR  
MONTH from the date of start of work.  

 
51.3  The work under the scope of this contract is deemed to be completed in all respects, only 

when all the works are carried out as per satisfaction of BHEL. The decision of BHEL on 
completion date shall be final and binding on the contractor. 

   
52.0    TERMS OF PAYMENT 
 
52.1  The Contractor shall be paid monthly running bill to a maximum of 95% of the value of the 

work actually executed on site provided the work has been executed to the satisfaction of 
the Engineer. The Engineer may after a measured bill allow and certify payment to the 
contractor on the basis of abstract measurement bill submitted by the contractor. From this 
amount, recoveries such as advances, security deposit, taxes etc. would be made. The 
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certificate of the Engineer regarding such approval and passing of sums so payable shall 
be final and conclusive against the contractor.    

 
         -     The 2.5% of Final contract value (worked out based on actual work carried 

out) shall be payable on completion of all pending work, rework wherever 
required, site clearing and reconciliation of materials.     

 
        -      The balance amount payable under final contract value will become payable 3 

months after completion of work in all respect, handing over to BHEL and on 
submission and passing of Final bill. The certificate of Engineer regarding such 
approval and passing of sums shall be final and conclusive against the 
contractor.  

      
52.2  Any certificate relating to the work done may be modified by any subsequent interim 

certificates or by the final certificates and no certificate of the Engineer supporting an 
advance payment shall of itself be conclusive evidence that any work or materials to which 
it relates are in accordance with the contract.     

 
52.3  All such intermediate payments shall be regarded as advance against the final payment 

only and shall not be considered as an admission of the due performance of the contract 
or any part thereof in any respect of the occurring of any claim whatsoever. Such  
intermediate  payments  shall  not conclude,  determine or effect in any way the powers of 
the Engineer as to the final settlement and adjustment  of  the account  of  otherwise,  or in  
any way vary or effect the  Contract. 

 
 
53.0    RATE SCHEDULE  
 
53.1  Contractor shall fully understand description and scope of work before quoting. The scope 

of work and responsibility of the contractor as mentioned under these specifications shall 
be covered within the quoted/ finally accepted rates.   

 
53.2   The tenderer shall quote the prices/ rates for entire scope of work as per the rate schedule 

only, in part II price bid (Original). Price quoted shall be exclusive of Service Tax and the 
same shall be borne by BHEL, if applicable. Conditional price bids or price bids with 
any deviation/ clarification etc. are liable to be rejected.  No cutting/ erasing/ over 
writing shall be done.   

 
53.3  Contractor's total quoted price as per rate schedule will be taken as tentative only. The 

contractor undertakes to carryout actual quantities against each item as per project 
requirement and accordingly the final contract price shall be adjusted on the basis of 
quantities actually erected at site and payments will also be regulated for the same.  The 
contractor confirms that unit rates quoted above takes care of such variation during 
execution stage.   

 
54.0 FINAL BILL 
 
54.1  As soon as possible after the completion of the work to the satisfaction of the    Engineer, 

the Contractor shall prepared a certified final accounts on BHEL forms, in duplicate.  It 
shall be accompanied by the all abstracts, vouchers, etc. in support thereof and shall be 
prepared in the manner prescribed by the Engineer. 
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55.0     LIQUIDATED DAMAGES (LD)    
 
55.1    For delay in completion of work attributable to the contractor, the LD shall be applicable at 

the rate of ½% of the contract value per week of delay or part thereof limited to a ceiling of 
10% of the contract value as mentioned under clause no.25.5 of the GCC of the tender. 

 
56.0     SECURITY DEPOSIT 
 
56.1    The contractor shall submit Security Deposit within 15 days from the date of issue of LOI 

as per clause no. 16.2 of the General Conditions of Contract (GCC).   
  
57.0     OTHERS 
 
57.1    In case of any contradiction between General Conditions of Contract (GCC) and Special 

Conditions of Contract (SCC), the latter shall prevail. 
 
57.2    The tenderer shall specifically confirm he has inspected the site of work and is fully 

conversant with the prevailing conditions under which work is to be executed and will not 
raise claim of any nature due to lack of knowledge of site condition. He will also confirm 
that local taxation laws at the site have been clearly understood by him. 

 
57.3 The Price Bids of only those bidders will be opened who will be qualified for the subject job 

on the basis of pre-qualification evaluation/ Techno-commercial bids and acceptance of 
customer. BHEL reserves the right to reject the bidders with unsatisfactory past 
performance in the execution of a contract. BHEL’s decision in this regard shall be final & 
binding. 
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Annexure-I 
 

INDICATIVE  LIST OF T & Ps TO BE  ARRANGED BY THE CONTRACTOR AT HIS 
OWN COST 

 
Sl. No. EQUIPMENT QTY 

1 CONCRETE MIXER M/C of SUITABLE 
CAPACITY 

1 NO ( minimum) 

2 CONCRETE VIBRATORS AS PER WORK REQUIREMENT  
3 JCB, Excavator, Dozer,  Jack Hammers with 

compressor, Equipment for controlled 
blasting 

AS PER WORK REQUIREMENT 

4 Trucks/lorries AS PER WORK REQUIREMENT 
5 WATER TANKER 1 NO. Minimum 
6 DEWATERING PUMP AS PER WORK REQUIREMENT 
7 WINCHES AS PER WORK REQUIREMENT 
8 WELDING MACHINES  AS PER WORK REQUIREMENT  
9 PORTABLE OVENS AS PER WORK REQUIREMENT  
10 ROAD ROLLERS AS PER WORK REQUIREMENT 
 
Notes: 
1. The above list specifies only major T&Ps (may not be complete to be deployed by the 

contractor). All additional/ other tools and plants including lorries/ trucks, tools & tackles, 
devices, machines, measuring instruments etc. in good and safe working conditions 
which are required for satisfactory & timely completion of work shall also be deployed by 
the contractor within finally accepted rate/ price. 

 
2. For other terms and conditions regarding above items, also please refer clause 38 T&Ps/ 

IMTEs). 
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 Annexure-II 

 
INDICATIVE  LIST OF IMTEs TO BE ARRANGED BY THE CONTRACTOR AT HIS 

OWN COST 
 
SL NO EQUIPMENT QTY 
1 THEODOLITE  1 NO 
2 DUMPY LEVEL  1 NO 
3 MEASURING TAPE AS PER REQUIREMENT 
 
 
 
NOTES: 
1.  The above list specifies only major IMTEs (may not be complete to be deployed by the 

contractor). Contractor has to have arrangements for material & concrete testing. All 
additional/ other IMTEs / measuring instruments etc. in good and safe working conditions 
which are required for satisfactory & timely completion of work shall also be deployed by 
the contractor within finally accepted rate/ price. 

 
2. Other terms and conditions regarding above items please also refer clause 38 T&Ps/ 

IMTEs). 
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Annexure-III 

 
 
 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE KNOWLEDGE OF SITE 
CONDITIONS (Please refer Clause 57.0) 
 
 
 
We, -------------------------------------------------------------------------------------- 
Hereby declare and confirm that we have visited the project site under the subject 
namely, --------------------------------------------- and acquired full knowledge and information 
about the site conditions and work involved. We further confirm that the above information 
is true and correct and we will not raise any claim of any nature due to lack of knowledge 
of site conditions. 
 
 
Tenderers Name and Address 
 
 
 
 
 
Place: (Signature of the Tenderers 
  with stamp)  
 
Date: 
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Annexure-IV 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 

BHEL PSNR is committed to Information Security Management System as per 
Information Security Policy. 
 
 
M/s ………………………, providing ………………….. service to BHEL PSNR, Noida 
hereby undertake to comply with the following in line with Information Security Policy 
of BHEL PSNR; 

 
 

 To maintain confidentiality of documents & information which shall be used during 
the execution of the Contract. 

 
 The documents & information shall not be revealed to or shared with third party 

which shall not be in the business interest of BHEL PSNR. 
 
 
 
 
 

   (                                  )      (   ) 
    M/s. BHEL, PSNR           M/s…………………….. 
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Annexure-V 
 

FORMAT OF UNDERTAKING 
(To be submitted in the bidder's letter head) 

 
REF:                                                                                         Dt.  
 
Bharat Heavy Electricals Limited 
Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh Nagar,  
NOIDA – 201 301. INDIA  
 
Sub.:  Miscellaneous Quarter Repair at Dariba CPP, Rajasamand, Rajasthan. 
 
 
Dear Sirs, 
 
          
With reference to above, this is to confirm that as per tender conditions, we have visited Dariba site 
before submission of our offer and noted the job content & site conditions etc.  
 
We also confirm that we have not changed/ modified the tender documents as appeared in the 
website and in case of observance at any stage, it shall be treated as null and void. We hereby 
confirm that we have not taken any deviation from tender clauses together with other references as 
enumerated in the above referred NIT and confirm our acceptance to reverse auctioning process 
and we hereby convey our unqualified acceptance to all terms and conditions as stipulated in the 
tender and NIT. In the event of observance of any deviation in any part of our offer at a later date 
whether implicit or explicit, the deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions. 
 
Thanking you, 
 
 
Yours faithfully, 
 
 
 
 
(Signature, date & seal of authorized 
representative of the bidder) 
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Annexure-VI 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
REF:                                                                                         Dt. 
 
Bharat Heavy Electricals Limited 
Power Sector – Northern Region, 
Plot  No.  25, Sector - 16A ,  
Distt. Gautam Budh Nagar,  
NOIDA – 201 301.INDIA  
 
Sub: No Deviation Certificate for the work of Miscellaneous Quarter Repair at Dariba 
CPP, Rajasamand, Rajasthan. 

 
 

TENDER NO. BHEL/NR/SCT/DARIBA CPP/QUARTER REPAIR/607 
 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we 
have not changed/ modified the tender documents as appeared in the website and in case of 
observance at any stage; it shall be treated as null and void. We hereby confirm that we have not 
taken any deviation from tender clauses together with other references as enumerated in the 
above referred NIT and confirm our acceptance to reverse auctioning process and we hereby 
convey our unqualified acceptance to all terms and conditions as stipulated in the tender and NIT. 
In the event of observance of any deviation in any part of our offer at a later date whether implicit 
or explicit, the deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions. 
 
 
Thanking you, 
 
 
Yours faithfully, 
 
 
  
(Signature, date & seal of authorized 
representative of the bidder) 
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Annexure-VII 
 
FORMAT FOR E-PAYMENT DETAILS:  - BHEL-PSNR-NOIDA 
 
(To be given in Company letterhead) 
 
   
Beneficiary Name    : 
 
Bank Name & Branch   : 
 
MICR Code (9 Digits)   : 
 
IFSC CODE     : 
(VALID FOR NEFT) 
 
Beneficiary Account No.   : 
 
Beneficiary E-mail ID   : 
(for payment confirmation) 
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