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SECTION - I 

NOTICE INVITING TENDER 
Tender Enquiry No: BHE/FP/CVL/064 

 
1. Sealed Tenders are invited for the following work from reputed contractors who 

meet the Qualification Requirements.   
Scope of work Issue of 

Tender 
documents 

Last Date of 
Submission 

Tender 
opening date 

& time 
TENDER FOR 
MAKING TEMPORARY 
EARTHEN YARD AT 
JAGDISHPUR 
 

From  
03.01.2015  

Up to 
17.01.2015 by 
hand or through 
post/courier in 
tender box at 
BHEL, CSU&FP  
Jagdishpur  

14:00 hrs on  Techno-
commercial Bid 
on 17.01.2015 
at 15:00 hrs at 
BHEL, CSU & 
FP Jagdishpur 

 
EMD: Rs 20,000/- (Rupees Twenty Thousand only)  
Cost of tender document: Rs 1000/- (Rs. One Thousand Only, Non- refundable) 
 

 
2. Address for submission & opening of Tender 

 
a) Submission and opening of tender: 

Sh O.P. Bairwa, Sr.Engineer (Civil) 
Centralised Stamping Unit (CSU) & Fabrication Plant (FP) 
Bharat Heavy Electricals Limited 
Jagdishpur Industrial Area, Distt-Amethi (UP)- 227 817 

           Tel: 05361 224128, 224104 
            Fax:  05361 224166 
            Email: kdpandey@bhelcsufp.in opbairwa@bhelcsufp.in 
 

And 
b) By hand in the tender box located at BHEL, CSU & FP, Jagdishpur (U.P.) 

3. Tender documents may be obtained from the above office by submitting an 
application and cost of tender documents by Demand Draft (in favour of Bharat 
Heavy Electricals Ltd payable at Industrial area Jagdishpur).  

 
4. Bidders may also download the tender documents from website www.bhel.com 

at “Tender Notifications” and use the documents for submission of tender. In 
such cases, the cost of tender documents shall have to be paid by Demand 
Draft at the time of submission of offer.  
 

5. BHEL takes no responsibility for any delay / loss of documents or 
correspondence sent by courier or post. 

 
 
 
 

mailto:kdpandey@bhelcsufp.in�
mailto:opbairwa@bhelcsufp.in�
http://www.bhel.com/�
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6. The Earnest Money Deposit shall be paid by a Demand Draft in favour of 
Bharat Heavy Electricals Limited, payable at Industrial Area Jagdishpur along 
with the bid in separate sealed envelope.   

 
7. The offer is to be submitted in a sealed envelope properly marked .The tender 

shall be submitted in two parts. The first part shall consist of the techno-
commercial offer without price schedule and marked on top of the envelope as 
“Part I -Techno-commercial Bid” along with tender enquiry no. and due date. 
The second part shall be the price schedule and marked on top of the envelope 
as “Part II - Price Bid” along with tender enquiry no and due date. Each part 
shall be in a separate sealed envelope. Both the parts shall then be put in a 
bigger sealed envelope. The tender enquiry no. & due date of opening must be 
clearly mentioned on top of the envelope. 

 
8. Part I of the bid will be opened first and scrutinized (Refer Qualifying 

Requirements in Annexure NIT-I). Successful bidders in techno-commercial bid 
Part – I will only be considered for opening of Price Schedule i.e. Part – II. Date 
of opening of Price Bid will be intimated separately to the Tenderers who qualify 
in the Techno-Commercial bid. 

 
9. Offers should be strictly in accordance with the tender specifications & General 

Instructions to the Tenderer enclosed herewith.  
 

10. Only Tenderers who have previous experience in the work of the nature and 
description detailed in this tender specification are expected to quote for this 
work.  Offer from Tenderer who do not have proven and established experience 
in the field as per Annexure NIT – I will not be considered. 

 
11. Tenderers are advised to go through the project scope of work, site location etc 

and get themselves fully acquainted with the work place and prevailing working 
conditions before submitting the Offer. 

 
12. The Tenderer should accept all terms & conditions of the tender 

unconditionally. In case the Tenderer wants to deviate from the tender 
conditions, such deviations shall be clearly specified in the offer. If no 
deviations are given in the offer, it will be assumed that the Tenderer accepts all 
terms and conditions of the tender. 

 
13. Offers with deviations from terms and conditions of this tender are likely to be 

rejected. 
 

14. Clarifications, if any, of Technical / Commercial nature, can be obtained from 
the officer to whom the tender is to be submitted or from following office at the 
following address up to one week before the tender due date.  

 
Sh O.P. Bairwa, Sr.Engineer (Civil) 
Centralised Stamping Unit (CSU) & Fabrication Plant (FP) 
Bharat Heavy Electricals Limited 
Jagdishpur Industrial Area, Distt-Amethi (UP) - 227 817 

           Tel: 05361 224128, 224104 
            Fax:  05361 224166 
            Email: opbairwa@bhelcsufp.in; kdpandey@bhelcsufp.in  

mailto:opbairwa@bhelcsufp.in�
mailto:kdpandey@bhelcsufp.in�
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15. The Tenderers are required to quote for the complete scope of work with rates 
for all the items & no column should be left blank. The amount will be 
calculated automatically in excel sheet uploaded (BOQ & Price Bid). Tenders for 
part of the work or incomplete in any respect are liable to be rejected. Tenders 
shall certify in the un-priced bid of Techno- commercial offer that rates for all 
the items have been quoted. 

 
16. Order will be placed on a single bidder for the complete scope of work. 

 
17. Penalty will be levied by BHEL as per relevant clauses of the Tender on account 

of delay, violation of contract conditions and non-performance of the 
Contractor. 

 
18. All documents submitted by the Tenderer in his offer shall be accompanied with 

a covering letter giving index interlinking all the documents. 
 

19. BHEL reserves the right to accept or reject any of the bid / all bids with or 
without deviation or cancel / withdraw the invitation for bid without assigning 
any reason whatsoever and in such case no bidder shall have any claim arising 
out of such action by BHEL. 

 
20. BHEL reserves the right to reject the tender from any bidder on the basis of 

unsatisfactory performance of the bidder in any ongoing job or any similar job 
of BHEL in last five years, or if the bidder has been kept under hold/ 
blacklisted by BHEL. 

 
21. BHEL reserves the right to go for Reverse Auction (on line bidding on Internet) 

instead of opening the submitted sealed paper price bid as per Cl 35 of part-B 
of GCC. Any bidder who do not accept the processing of price bids through 
Reverse Auction as per point-18 of Annex-E (checklist) of GCC are liable for 
rejection. 

 
 

 
 
 

 
For & on behalf of BHEL 

       Sr. Engineer (Civil) 
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Annexure NIT – I 
 

 
TENDER FOR MAKING TEMPORARY EARTHEN YARD AT JAGDISHPUR 

 A. QUALIFICATION REQUIREMENTS  
 

1. The Tenderer should have, in the last seven years ending on 31.12.2014, 
successfully completed the civil works of land/area development and similar 
works. 
Similar works shall include preparation of subgrade/embankment works. 
  
Values of such work done should be as under: 
a) One job of value of Rs. 7.50 Lakh or above, or 
b) Two jobs of value of Rs. 4.70  Lakh or above each, or 
c) Three jobs of value of Rs. 3.80 Lakh or above each 
 
And  
 

2. Minimum surface area of such land/area development should be 2500 Sqm. 
 

3. The Tenderer shall be financially sound and should have achieved an average 
annual financial turnover of minimum Rs 2.80 Lakh per year over three 
consecutive financial years ending on 31.03.2014. 

 
B. DOCUMENTS REQUIRED 

 
The Tenderer shall submit documents in respect of possessing Qualifying 
requirements as under duly certified and stamped by his authorized signatory: 

 
a) List of Jobs undertaken with details and value meeting the above conditions. 
b) Copies of work orders issued by customers. 
c) Copies of completion certificates issued by customers. 
d) Copies of audited profit and loss accounts accompanied by relevant 

schedules for turnover figures. 
e) Declaration not guilty a court of law as per affidavit ‘A’(Attached in SCC) 
f) Certified self for not black listed as per affidavit ‘B’(Attached in SCC) 

 
C. Checklist / Minimum qualification criteria 

 
1. Legal requirements   

a. Employee’s PF & miscellaneous provision act, 1952 (Valid PF code required) 
b. ESI  Number & date (Valid ESI code required) 

2. Taxation requirements 
a. Income tax act (PAN No.) 
b. Trade Tax / VAT / TIN No. 
c. Service tax no. (PAN Base) 

 
 
 

MANDATORY DOCUMENTS 
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The following documents must be enclosed along with the Techno Commercial Bid, 

failing which the tender shall be summarily rejected. 

1. ESI registration certificate 

2. PAN no. and copy of PAN card 

3. Service Tax Registration Certificate. Service Tax no. should be PAN based 

4. Trade Tax registration (TIN no.) 

5. Details of ownership of firm (whether proprietary, partnership or Limited 

Company).In case of partnership firm and Limited Company, power of attorney 

authorizing the Partner / Director to submit tender in BHEL Jagdishpur must 

be enclosed 

6. The copy of `Degree of Bachelor in Civil Engineering’ from a recognized 

university or a `Diploma in Civil Engineering’ from a recognized college of the 

Engineer / Supervisor for the project. 

7. Details of skilled manpower employed with the firm 

8. Self Certificate declaring that the contractor shall abide by all statutory and 

legal Requirements of appropriate government 

Note :- PF registration is mandatory for execution of contract agreement However if the 
contractor dose not have PF registration at the time of submission of tender 
documents he must submit an undertaking to obtain PF registration within 15 days of 
issue of Letter of Intent. 
 
(III)LABOUR LICENSE REQUIREMENTS 

In case 20 or more labours are employed for the work, the contractor shall be 
required to submit valid Central Labour License within 15 days of issue of 
Letter of Intent by the Engineer –in-Charge, failing which the permission to 
work shall be suspended and the contractor shall be liable to pay Liquidated 
damages to BHEL in case of delay in completion of work. 

(IV) OTHER DOCUMENTS 
BHEL reserves the right to ask for any other document / certificate / 
clarification from the contractor relevant to above qualifying criteria and the 
same must be submitted within 7 (seven) days of receipt of any such 
communication from BHEL, failing which the deemed fit action shall be taken 
by BHEL. 
A checklist of all the essential and desirable documents is placed in this tender 
document. The tenderer shall carefully fill the checklist and submit along with 
tender document. 
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TECHNICAL BID 
Checklist / Minimum qualification criteria 

The following are the essential requirements to be fulfilled in order to qualify for price 
bidding. 
Sl No 
 

DESCRIPTION Essential/ 
Desirable 

Enclosed 
(Y/N) 

(I)labour 
laws 
 

(1) Employee’s PF & miscellaneous provision 
act, 1952 (Valid PF code required 

Desirable 
   

(2) ESI Number & date (Valid ESI code required) Essential   

(II) Taxation requirements    
 (1) Income tax act : PAN Number Required Essential   
 ( 2) Trade Tax / VAT / TIN No. Essential   

 (3) Service tax PAN Based Service Tax Number 
Required Essential   

(III) BHEL works policy requirements    
 1. EMD Rs 20,000/- in the form of DD  Essential   

 
2. Acceptance of Terms & conditions – 
Signature on all pages without conditions of 
contractor 

Essential   

 3. Blank price bid duly signed by the 
contractor. Essential   

(IV) Financial soundness    

 1. Income tax returns for last three 3 years. Desirable 
 

  

(V) Qualifying Criteria    

 
1. Average annual financial turnover during 
last 3 years ending 31st Essential  March 2014 not less 
than Rs.2.80 lakhs 

  

 
2. Minimum surface area of land/ development 

should be 2500 Sqm. Essential   

 
3. Similar completed work during last 7 years 
ending 31st Essential  Dec-2014 should be either of the 
following. 

  

 
(a) Three similar completed works, each costing 
not less than the amount equal to Rs.3.80 
lakhs or 

Essential   

 
( b )Two similar completed works, each costing 
not less than the amount equal to Rs. 4.70 
lakhs or 

Essential   

 © One similar completed work costing not less 
than the amount equal to Rs. 7.50 lakhs. Essential   

(VI) 
Copy of Degree / Diploma in Civil Engg. from a 
recog. College of the Engineer / Supervisor for 
the project. 

Essential   

(VII) Detail of technical and skilled manpower Essential   

(VIII) 
Self Declaration that contractor has not been 
found guilty by a court of law in India for fraud, 
dishonesty or moral turpitude 

Essential   



Tender Enquiry No: BHE/FP/CVL/064  NIT 

NIT Page 9 of 9 

(IX) 
Self certificate for not been blacklisted by any 
BHEL unit or any other organization where he 
has worked 

Essential   

(X) 
Self certificate that contractor will abide by all 
statutory and regulatory requirements while 
carrying out the work 

Essential   

Note 1: Non Fulfilment of any of the above requirements can entail 
disqualification. 
Note 2: For similar work refer NIT Annexure-I 
All the above conditions accepted 
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SECTION II 
 

GENERAL CONDITIONS OF CONTRACT 
 

  INDEX 
SL. 
NO.  CONTENTS  

1 Part A General Instructions to Tenderers  

2 Part B General terms & conditions  

3 Part C Terms and Conditions for Civil, 
Structural  and Architectural Works  

4 Annexure - 
A Proforma – Financial Viability  

5. Annexure- B Proforma – Non- Discloser agreement  

6 Annexure - 
C 

Proforma – Analysis of similar jobs 
executed  

7 Annexure - 
D Proforma – Declaration Sheet  

8 Annexure - 
E 

Check list & schedule of General 
Particulars  

9 Annexure - 
F Proforma – Contract Agreement  

10 Annexure- 
G 

Proforma- Security cum performance BG 
bond  

11 Annexure-H Proforma – Month wise manpower 
deployment plan  

12 Annexure-I Proforma- Status of T & Ps and 
deployment plan  

13. Annexure- J Proforma- Knowledge of site conditions  

14. Annexure- K Proforma- Details of court cases pending 
against BHEL  

15. Annexure- L List of Consortium Banks  
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SECTION- II 

 
PART – A 

GENERAL INSTRUCTIONS TO TENDERERS 
 
1 This tender specification as a whole, furnishing all the details and other 

documents as required in the following pages, shall be duly signed and 
sent in a sealed cover (IN DUPLICATE) super-scribing the name of work 
as given in the tender notice.  

 
2 The tender shall be addressed to the OFFICER INVITING TENDER AS   

INDICATED IN THE TENDER NOTICE.   
 
3 Tenders submitted by post shall be sent as "REGISTERED POST 

ACKNOWLEDGEMENT DUE" and shall be posted with due allowance 
for any postal delay. The tenders received after the due date and time of 
opening are liable to be rejected. Telegraphic offers and offers received 
by telex may not be considered.  BHEL takes no responsibility for any 
delay/loss of documents or correspondences sent by currier/ post. 

 
4 Tenders shall be opened at the time and date as specified in   the 

tender notice in the presence of such of those tenderers or their 
authorised representatives who may be present.  

 
5 The tenderers shall closely peruse all the clauses, specifications and 

drawings indicated in the Tender Documents   before quoting.  Should 
the tenderer have any doubt about the meaning of any portion of the 
Tender Specifications or find discrepancies / omission in the Drawings 
or the tender documents issued are incomplete or shall require 
clarification on any of the technical aspect, scope of work etc., he shall 
at once contact the authority inviting the tender for clarification before 
the submission of the tender.  

 
6 Before tendering, the tenderers are advised to inspect the site of work 

and the environments and be acquainted with the actual working and 
other prevalent conditions, facilities available, position of material and 
labour. No claim will be entertained later on grounds of lack of 
knowledge.  

 
7 Tenderer must fill up all the schedules and furnish all the required 

information as per the instructions given in various sections of the 
tender specification.  Each and every page of the Tender Specification 
must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE 
OFFER by the Tenderer in token of complete acceptance thereof. The 
information furnished shall be complete by itself.     

 
8 The Tenderer shall quote the rates in English Language and 

international numerals. These rates shall be entered in figures as well 
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as in words. In case of difference in rates between words and figures 
THE LESSER OF THE TWO will be treated as valid rate. The “amount” 
column shall be the arithmetic multiplication of “quantity” and the “rate 
quoted” of each row. For the purpose of tender, the metric system of 
units shall be used.  Both the blank columns of bill of quantities(BOQ),  
titled “Rates” and “Amount” as well as the total and grand total at the 
last page of the BOQ has to be filled by the Tenderer in legible and neat 
handwriting or typed. All totals shall be given both in words as well as 
in figures. In case of any discrepancy in the quoted “Grand Total” of the 
Price schedule and BOQ , the correct arithmetic total shall be 
considered. 

 
9 All entries in the tender shall either be typed or be written in ink. 

Erasure and over writings are not permitted and may render such 
tenders liable to summary rejection. All cancellations and insertions 
shall be duly attested by the tenderer.  

 
10 QUALIFICATIONS OF TENDERERS: Only Tenderers who have 

previous experience in the work of this nature and description detailed 
in this  tender specification at section “Qualifying requirements” are 
expected to quote for this  work. Offers from tenderers who do not have 
proven and established experience in the field are not likely to be 
considered.    

 
11 DATA TO BE ENCLOSED: Full information shall be given by the 

tenderer in respect of the following. Non-submission of this information 
may lead to rejection of the offer.   

 
11.1 FINANCIAL STATUS:  Financial viability as per proforma enclosed at 

ANNEXURE-`A'                 
 
11.2 INCOME TAX CERTIFICATES: A Certificate of Income tax clearance 

from the appropriate authority in the forms prescribed there for duly 
indicating annual turnover. These certificates shall be valid for one year 
from the date of issue or for the period prescribed therein for all tenders 
submitted during the period. Copy of last assessment order duly 
certified as true copy by the chartered accountant shall also be 
submitted. 

 
11.3 PREVIOUS EXPERIENCE : A statement giving particulars (duly 

supported by documentary  evidence)  of  the  various  service rendered 
in progress for  each similar works by the tenderer indicating the 
particulars  and value of each work, the site location, the duration, date  
of completion etc.,  strictly  as  per  proforma  enclosed  at  ANNEXURE-
C.   

 
11.4 An attested copy of the Power of Attorney, in case the tender is signed 

by an individual other than the sole Proprietor, shall also be attached. 
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11.5  Information on type of holding details of the Tenderer’s organization 
shall be submitted as follows: 
IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience 
and address of the proprietor and nature of business.  

 
IN CASE OF PARTNERSHIP FIRMS: The names of all the partners   
with addresses and their experience.  A copy of the partnership deed/ 
instrument of Partnership duly certified by a Notary Public shall be 
enclosed.    

 
IN CASE OF COMPANIES:  Date and place of registration including 
date of commencement certificate in case of public companies and the 
nature of business carried or by the Company.  Certified copies of 
memorandum and Articles of Association are also to be furnished.  Also 
indicate names, addresses and experience of the Directors.  

 
11.6 Declaration sheet as per proforma enclosed at ANNEXURE-`D'. 
 
11.7 Checklist and schedule of general particulars duly filled in, signed and 

stamped as per ANNEXURE-`E'.  
 
11.8 Details of pending court cases, if any, between the Tenderer and any 

unit of BHEL as per Annexure ‘K’.  
 
11.9 In addition to the above, the particulars required elsewhere in tender 

documents including Annexure- ‘B’ ‘H’, ‘I’, ‘J’. 
 
11.10  Submission of documents pertaining to PAN no, Service tax and sales 

tax registration nos. , Tin No., ESI regn. Nos ,PF regn. No.,  
contract labour license and electrical contractor license etc are 
mandatory, failing which the  tenders are liable for rejection. 

 
NOTE :In terms of clauses 11.1 to 11.10 above, all the data required to be 

enclosed with the tender need to be  furnished  neatly  typed,  signed  
and stamped in the given formats only (in the form of separate sheets) 
failing which the  tender may  be considered as incomplete and is liable 
for rejection. Documentary proofs wherever necessary also need to be 
enclosed.    

 
12       EARNEST MONEY DEPOSIT:  
 
12.1.1 Every tender must be accompanied by the prescribed amount of 

refundable, non-interest bearing Earnest Money Deposit. The amount 
of EMD and the manner in which it is to be deposited shall be as per 
Notice Inviting Tender.    

 
12.2 Tenders received without Earnest Money in full in the manner 

prescribed above will not be considered.   
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12.3 The Earnest Money Deposit of the successful Tenderer will be retained 
towards part of Security Deposit. 

 
12.4 In the case of unsuccessful tenderers, the Earnest Money will be 

refunded to them after acceptance of award of work by successful 
tenderer. 

 
12.5 BHEL reserves the right of forfeiture of Earnest Money deposit in 

case the successful tenderer,       
 

(a) After opening of tender, revokes/ withdraws his tender within the 
validity period or revises/ alters his earlier quoted rates/ conditions.    
 
(b) Fails to communicate unqualified acceptance of Letter of Intent 
within 15 days from the date of issue of Letter of Intent.   
 
(c) Fails to submit 50% of the total Security Deposit before start of 
work.  
 
(d) Fails to start the work as may be indicated in the Letter of Intent. 
 

12.6 EMD shall not carry any interest. 
 
 
13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by 

persons duly authorised / empowered to do so.  Certified copies of such 
authority and relevant documents shall be submitted along with the 
tenders.                 

 
14 VALIDITY OF OFFER: The offer shall be kept open for acceptance for a 

minimum   period of SIX MONTHS from the date of opening of tenders.  
In case Bharat Heavy Electricals Limited calls for negotiations, such 
negotiations shall not amount to cancellation or withdrawal of the 
original offer which shall be binding on   the tenderers.    

 
15 EXECUTION OF CONTRACT: The successful Tenderer's responsibility 

under this Contract commences from the date of issue of the Letter of 
Intent by Bharat Heavy Electricals Limited. The successful tenderer 
shall be required to execute an agreement in the prescribed form as per 
ANNEXURE-`F' with the BHEL within a reasonable time after the 
acceptance of his tender and in any case before submitting the first bill 
for payment.  The expenses for completion and making required 
number of copies and compilation of Contract Documents duly bound / 
titled and stamping / registration of the agreement with prescribed 
authority, if necessary, shall be borne by the contractor.     
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16 SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  
tenderer must deposit the required amount of security  deposit  within 
the time  specified  in  the  Letter  of Intent for satisfactory  completion 
of work.    

 
16.1 The total amount of Security Deposit shall be as follows:  

(a) In case of work costing up to Rs 10 Lakh : SD shall be  10% of the  
contract   value. 
(b) In case of work costing Rs.10 Lakh and up to Rs.50 Lakh: SD shall 
be Rs 1 Lakh + 7.5 % of the contract value exceeding Rs 10 Lakh. 
(c) In case of work costing more than Rs.50 Lakh: SD shall be  Rs 4 
Lakh + 5 % of the contract value exceeding Rs 50 Lakh.   

 
16.2 The Security Deposit shall be deposited within 15 days from the date of 

issue of Letter of Intent but before start of work in any one of the 
following forms:                 

 
(a) The total Security Deposit as indicated in the Letter of Intent in cash 
(as permissible under income tax act) or demand draft in favour of 
BHEL payable at Lucknow or industrial area Jagdishpur. 
 
(b) Bank guarantee from named banks listed in Annexure-L of GCC. 
The Bank guarantee format should have the approval of BHEL. 
However, BHEL reserves the right to accept bank guarantee issued by 
any other scheduled banks. 
 
(c) 50% in cash (as permissible under income tax act) or demand draft 
in favour of BHEL payable at Lucknow or industrial area Jagdishpur, 
and the balance 50% in the form of Bank Guarantee in the prescribed 
proforma as per Annexure ‘G’. 
 
(d) 50% in Bank Guarantee in the prescribed proforma as per 
Annexure ‘G’. 
And the balance 50% shall be recovered by deductions from running 
bills @ 10% of the value of each running bill, till the full Security 
Deposit is made up.  
 
The validity of the Bank Guarantee furnished towards Security Deposit 
under (b) above shall be up to the period of completion of work as 
stipulated in the Letter of Intent + 2 (TWO) months and the same shall 
be kept valid by proper renewal till the satisfactory completion of the 
Guarantee Period.  The bank guarantee issued by any of the 
consortium banks of BHEL (list given in Annexure L) only will be 
accepted. 
 
EMD of the successful tenderer shall be converted and adjusted against 
the security deposit. 
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16.3 If the value of the work done at any time exceeds the accepted 
agreement value, the Security Deposit shall be correspondingly 
enhanced and the extra Security Deposit shall be immediately 
deposited by the Contractor or recovered from payments due to him.     

 
16.4 Failure to deposit the Security Deposit within the stipulated time, may 

lead to forfeiture of Earnest Money Deposit and   Cancellation of the 
award of work.  

 
16.5 BHEL reserves the right of forfeiture of Security Deposit in addition 

to other claims and penalties in the event of the contractor's failure to 
fulfill any of the contractual obligations or in the event of termination of 
contract as per terms and conditions of contract.  BHEL reserves the 
right to set off the Security Deposit, against any claims of any other   
contracts with BHEL.  

 
16.6 RETURN OF SECURITY DEPOSIT :  If the contractor fully performs 

and completes  the  work  in all  respects to the entire satisfaction of 
BHEL and presents an absolute "No Demand Certificate" in  the  
prescribed  form  and  returns  properties belonging to BHEL taken, 
borrowed or  hired by him for carrying out the said works, half the 
amount of Security Deposit will be released to the contractor  after 
deducting all costs, expenses and other amounts that are to  be paid to 
BHEL under this or other  contracts  entered  into with the Contractor 
along with the final bill.   Balance half of the amount of Security 
Deposit will be released only after the Guarantee Period is over.   

 
17 No interest shall be payable by BHEL on Earnest Money Deposit, 

Security Deposit or on any moneys due to the contractor.   
 
18 EVALUATION AND REJECTION OF TENDER AND OTHER 

CONDITIONS:     
 
18.1 The acceptance of Tender will rest with BHEL which does not bind itself 

to accept the lowest tender or any tender and   reserves to itself full 
rights for the following without   assigning any reasons whatsoever.  

 
(a) To reject any or all of the tenders.          
 
(b) To split up the work amongst two or more Tenderers.  
 
(c) To award the work in part. 
 
(d) In either of the contingencies stated in (b) and (c) above to modify 
the time for completion suitably.  

 
18.2 Conditional and un-witnessed tenders, tenders containing absurd or 

unworkable rates and amounts, tenders which are incomplete or 
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otherwise considered defective and tenders not in accordance with the 
tender conditions, specifications  etc., are liable to be rejected.   

 
18.3 If a tenderer expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at its discretion, cancel such 
tender.  If a partner of a firm expires after the submission of the tender 
or after the acceptance of the tender, BHEL may cancel such tender at 
its discretion unless the firm retains its character.  

 
18.4 BHEL will not be bound by any Power of Attorney granted by the 

tenderer or by changes in the composition of the firm made subsequent 
to the execution of the contract. BHEL may, however, recognise such 
Power of Attorney and changes after obtaining proper legal advice, the 
cost of which will be chargeable to the contractor concerned.  

 
18.5 If the tenderer deliberately gives wrong information in his tender, BHEL 

reserves the right to reject such tender at any stage or to cancel the 
contract, if awarded and forfeit the Earnest Money/ Security Deposit/ 
any other moneys due.  

 
18.6 Canvassing in any form in connection with the tender is strictly 

prohibited and the tenders submitted by the contractor who resorts to 
canvassing are liable to be rejected.    

 
18.7 Should a tenderer or contractor or in the case of a firm or Company of 

contractors/ one or more of its Partners/ share holders / Directors 
have a relation or relations employed in BHEL, the authority inviting 
tender shall be informed to the fact along with the offer, failing this 
BHEL may, at its sole discretion reject the tender or cancel the contract 
and forfeit the Earnest Money/ Security Deposit      

 
18.8 The successful tender should not sub-contract the part or complete 

work detailed in the tender specification without written permission of 
BHEL. The tenderer is solely responsible to BHEL for the work awarded 
to him. 

 
19.0 BHEL reserves its right to give purchase preference to CPSUs as per 

Govt. Guidelines and as per rules in vogue. 
 
18.9 NO DEVIATIONS to the tender conditions will normally be accepted.  

However, if the tenderer insists for certain deviations to the conditions, 
financial implication thereof shall be loaded to the quoted price for 
evaluating the Tenderer's offer. 

 
x-x-x 
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SECTION - II 
 

PART – B 
GENERAL TERMS AND CONDITIONS 

 
19.0 DEFINITION OF TERMS 
 

Throughout the Tender Documents including the Enquiry Letter, the 
following words shall have the meanings assigned to them herein, 
unless the subject matter or the context requires otherwise. 

 
19.1 The ‘Purchaser’ or ‘BHEL’ shall mean Bharat Heavy Electricals Limited 

(A Govt. of India Undertaking) incorporated under the Companies Act 
1956, with its Registered Office at BHEL House, Siri Fort, New Delhi-
110 049, which expression shall include its successors and assigns; 
acting through its Fabrication Plant (FP), or its authorised officers or its 
Engineer or other employees authorised to deal with any matters with 
which these persons are concerned, on its behalf.   

 
19.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which 

quotes against the Tender Enquiry issued by the Purchaser. It may also 
be referred as ‘Bidder’.  

 
19.3 The `Contractor' shall mean the individual, firm or company whose 

Offer is accepted by BHEL and enters into Contract with BHEL and 
shall include their executors, administrators, successors and permitted 
assigns.  

 
19.4 The `Contract' shall mean and include the agreement, the work order, 

the accepted appendices of rates, Schedules of Quantities, if any, 
General Conditions of Contract, Special Conditions of Contract, 
Instructions to Tenderers, the drawings, the technical specifications, 
the special specifications, if any, the tender documents and the Letter 
of Intent/ Acceptance letter issued by BHEL.  Any conditions or terms 
stipulated by the Tenderer in the tender documents or subsequent 
letters shall not form part of the Contract unless specifically accepted 
in writing by BHEL in the Letter of Intent and incorporated in the 
Agreement. It may also be referred as `Contract Document'.  

  
19.5 The ‘Sub-contractor’ shall mean the 

person/firm/company/organisation to whom any part of the work has 
been sub-contracted by the Supplier, with the written consent of the 
Purchaser and shall include his heirs, executors, administrators, 
representatives and assigns.   

 
19.6 The 'Engineer', for the purpose of this Contract shall mean an 

engineer, person or company duly appointed as such from time to time 
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or such other officials as may be duly authorised and appointed and 
notified in writing by purchaser to act as engineer. In cases where no 
such Engineer has been so appointed, the word 'Engineer' shall mean 
the Purchaser or his duly authorised representative. It may also be 
referred to as Engineer –in –Charge. 

  
 
19.7 The `Inspector' shall mean the Purchaser for the time being or such 

other person as may be duly authorised and appointed in writing by 
Purchaser to act as Inspector for the purpose of Contract. 

 
19.8 The 'Equipment' shall mean and include plant and stores on which 

work is to be done by the Contractor under the Contract.  
 

19.9 The `Work' shall mean and include supply of all categories of labour, 
specified consumables, tools and tackles required for complete and 
satisfactory construction, site transportation, handling, stacking, 
storing, erecting, testing and commissioning of the equipment; as 
defined in the Tender Documents, to the  satisfaction of BHEL.   It may 
also be referred as  `CONTRACT WORK'.           

 
19.10 The ‘Tender Document’ shall mean and include the instruction to 

Tenderers, general conditions, bidding conditions, specific conditions, 
specifications, schedules, drawings, form of tender, schedule of prices 
and quantities, contained in the Tender and any subsequent 
modifications thereof.. It may also be referred as ‘Tender 
Specification’ 

 
19.11 The ‘Offer’ shall mean and include the technical and commercial 

documents including specifications, schedule of prices and quantities, 
drawings etc submitted by the Tenderer in response to the tender 
enquiry and any subsequent clarifications thereof. It may also be 
referred as ‘Bid’. 

 
19.12 ‘Acceptance of offer’ shall mean issue of letter of intent/award or 

memorandum or detailed Order/Contract communicating the 
acceptance of offer, to the successful Tenderer.  

 
19.13 The `Letter Of Intent' shall mean the intimation by a letter / fax to the 

Tenderer that the tender has been accepted in accordance with 
provisions contained in the letter.  The responsibility of the contractor 
commences from the date of issue of this letter and all the terms and 
conditions of contract are applicable from this date.          

 
19.14 The ‘Site’ shall mean the site of the proposed work at BHEL Plant at 

Jagdishpur. 
 
19.15 The `General Manager' shall mean the Officer in Administrative charge 

of the contracting Unit of BHEL. 
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19.16 The `Completion Time' shall mean the period specified in the Letter of 

Intent or date mutually agreed upon for completing the work to the 
satisfaction of the Engineer, being of required standard and conforming 
to the specifications of the Contract.                  

 
19.17 The `Tests' shall mean and include such test or tests to be carried out 

by the Contractor as are prescribed in the Contract or considered 
necessary by BHEL in order to ascertain   the   quality, workmanship, 
performance and efficiency of the contracted work or part there of.  

 
19.18 The ‘Commissioning’  shall  mean  the  first  operation  of  the  

equipment  after all initial adjustments,  trials,  cleaning  and  re-
assembly  required  at  site,  if  any,  have   been  completed and 
equipment is made ready for commercial use. 

 
19.19 The `Approved', `Directed' Or `Instructed' shall mean approved, 

directed or instructed by BHEL.  
 
19.20  ‘Contract Engineer’ shall mean the official who has signed the 

Order/Contract on behalf of the Purchaser. 
 
19.21 ‘Months’ shall mean calendar months. 
 
19.22 ‘Days’ shall mean calendar days. 
 
19.23 ‘Writing’ shall include any manuscript, typewritten or printed 

statement under or over signature, seal as the case may be. 
 
19.24 “Contract Value” shall mean the awarded/ executed value of work 

calculated on the basis of the awarded/ executed quantities of work 
and the approved /accepted rates by BHEL. 

 
The words incorporating singular shall include plural and vice-versa, in 
the words importing masculine gender shall include feminine and vice-
versa and the words importing persons shall include bodies corporate, 
limited liability companies, partnership and other legal entities.   

 
20.0 TWO PART BIDS:  
 
20.1 Bidders shall submit the offer in three inner envelops (covers) and one 

outer envelop (cover) as indicated below. 
 

Envelope I: This sealed envelope should contain all the copies of 
technical & commercial bid together with price formats (without prices). 
This envelope should be clearly marked “Part I - Technical and 
commercial bid”, indicating Tender No., Due Date and Address & 
Reference of the Bidder. 
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Envelope II: This sealed envelope should contain only price formats 
with prices. This envelope should be clearly marked “Part II - Price 
bid”, indicating Tender No., Due Date and Address & Reference of the 
Bidder. 

 
Envelop III: This sealed envelop should contain Demand Draft for cost 
of Tender if not submitted earlier, and Demand Draft/ copy of Cash 
Deposit Receipt for EMD. 

 
All the envelopes shall be put in one envelop, duly sealed, super scribed 
as Part I and Part II of Enquiry No., due date of opening, name & 
address of the officer inviting Tender and the address and reference of 
the Bidder. 

 
20.2 Part I – Technical and Commercial Bid 
 

This part shall include / indicate the following: 
 

• Complete scope of services with all technical details and other 
technical and commercial terms and conditions. 

 
• Confirmation of the Technical and Commercial Specification. If there 

are any deviations, the same should be clearly specified in a separate 
sheet along with covering letter. Offers received without confirmation 
to our specification will be rejected. 

 
• List of customers to whom similar services have been supplied along 

with performance certificates. 
 

• A copy of “Un-Priced Part II” i.e., a copy of the Price Bid without the 
price details.  

 
20.3 Part II (PRICE- BID) 
 

This part should contain the schedule of price particulars co-related to 
the Bill of Quantities. 

 
21 OPENING & EVALUATION OF OFFERS AND AWARD OF WORK 
 
21.1 Authorised officer of BHEL at his office shall open tenders at the time 

and date as specified in the tender notice in the presence of such of 
those Tenderers or their authorised representative who may be present. 

 
21.2 The envelop III will be opened first. Tenders received without the 

demand draft for cost of Tender and EMD will be rejected and Part I of 
Bid will not be opened. 

 
21.3 The Part I - Technical & commercial bid alone would be opened on the 

Tender opening date. 
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21.4 The Part II - Price bid of only those Bidders who have been found to be 

techno-commercially suitable would be opened at a later date. These 
Bidders would be informed about the tender opening date. 

 
21.5 Clarifications if any required by BHEL for technical and commercial 

evaluation may be sought from Bidders before opening of Part II - price 
bid. 

 
21.6 In case it becomes necessary for the Tenderer to make any changes in 

his original price bid (Part-II) on account of technical/commercial 
confirmations/clarifications, against the changes advised by BHEL to 
bring the offer in line with the requirement of the specifications, the 
impact of such changes on price shall be submitted in the form of a 
revised price bid, if asked for by BHEL.  

 
21.7 If a revised price bid has been submitted, normally only the final 

revised price bid shall be opened. However, BHEL reserves the right to 
open the earlier price bids, if required. 

 
21.8 Unsolicited price bids shall not be entertained. 
 
21.9 Any revision or changes in quoted prices and/or conditions of offer 

made after tender opening, which will give benefit to the Tenderer over 
others, may result in rejection of his tender. 

 
21.10 Evaluation of offers shall be on the basis of cost at Site i.e. total cost to 

BHEL, taking into consideration loadings, if any, and all available 
financial advantages. 

 
21.11 Deviations (Commercial as well as Technical) from the Tender 

Specifications are generally not acceptable. However, if any deviation is 
considered by the Purchaser, the same shall be loaded for comparison, 
while evaluating the offer. 

 
21.12 Loading/loading criteria in respect of the deviation(s) shall be 

communicated to the concerned Tenderer(s) before Price Bid opening. If 
a Tenderer unconditionally withdraws any deviation before Price Bid 
opening, the same shall not be loaded. 

 
21.13 BHEL reserves its right to allow to the Public Sector Enterprises 

ordering and price preference facilities as admissible under the existing 
policy of the Govt. of India. 

 
21.14 The Purchaser shall issue a Letter of Intent for award of work to the 

successful Tenderer as soon as his Bid has been accepted giving brief 
details of the equipment and other terms & conditions. 

 
21.15 The Letter of Intent/ Purchase Order shall be issued in the name of 

Bidder only. 
 
21.16  BHEL reserves its right to negotiate with the bidder and/ or go for 

reverse auction. 
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22.0 PRICES AND TERMS OF PAYMENT 
 
22.1 Prices quoted by the bidder shall be fixed and not subject to any 

escalation whatsoever during the period of Bid validity and execution of 
the Contract. A Bid submitted with an adjustable price will be treated 
as non -responsive and rejected.  

 
22.2 Prices should be inclusive of all taxes and duties (except service tax). 

Service tax should be specifically stated in the offer as per section-IV i.e 
bill of quantities and price schedule.  

 
22.3 Terms of payment shall be as given in Special Conditions of Contract. 
 
22.4 All payments will be released after deduction of taxes as per the rules in 

force and Tax Deduction at Source (TDS) certificate will be issued by 
BHEL as applicable.  

 
23.0 COMMENCEMENT AND COMPLETION OF WORK          
 
23.1 The contractor shall commence the work within the time   indicated in 

the Letter of Intent and shall proceed with the same with due expedition 
without delay. The responsibility of successful Tenderer under this 
Contract commences from the date of issue of the Letter of Intent.  

 
23.2 If the successful tenderer fails to commence the work within the 

stipulated time, BHEL, at its sole discretion, will have the right to 
cancel the contract.  His Earnest Money and/ or Security Deposit will 
stand forfeited without any further reference to him without prejudice 
to any and all of BHEL’s other rights and remedies in this regard.  

 
23.3 All the works shall be carried out under the direction and to the 

satisfaction of BHEL.  
 
23.4 The transported equipment, erected /constructed plant or work 

performed under the Contract, as the case may be, shall be taken over 
by BHEL in part or in full when it has been completed in all respects 
and/or satisfactorily put into operation at site. However, the work 
under the Contract shall be considered as completed only when the full 
scope of work is taken over by BHEL. 

 
 
24.0 MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1 All payments due to the contractor shall be made by `Account Payee’ 

Cheques.  
 
24.2 For progress/ running bill payments, the contractor shall present 

detailed measurement sheets in triplicate duly indicating all relevant 
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details based on technical documents and connected drawings for the 
work done during the month/ period under different categories in line 
with terms of payment as per Letter of Intent.  The basis of arriving at 
the quantities/ weights shall be the relevant documents and drawings 
released by BHEL.  These measurement sheets shall be prepared jointly 
with Engineer and signed by both the parties.  

 
24.3 These measurement sheets will be checked by the Engineer and 

quantities and percentages eligible for   payment   under different 
groups shall be decided by him. The abstract of quantities and 
percentages so arrived at based on the terms of payment shall be 
entered in the Measurement Book and signed by both the parties.  

 
24.4 Based on the above quantities, contractor shall prepare the bills in the 

prescribed proforma and work out the financial value.  These will be 
entered in the Measurement Book and signed by both the parties.  
Payment shall be made by BHEL after affecting the recoveries due from 
the contractor.     

 
24.5 All recoveries due from the contractor for the month / period shall be 

effected in full from corresponding running bills unless specific 
approval from Competent authority is obtained   to the contrary.         

 
24.6 Measurement shall be restricted to that quantity for which it is required 

to ascertain the financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised by 

BHEL and the Contractor.  
 
24.8 The Contractor shall bear the expenditure involved, if any, in making 

the measurements and testing of materials to be used/ used in the 
work.  The Contractor shall, without extra cost   to BHEL, provide all 
the assistance with appliances and other things necessary for 
measurement.  

 
24.9 If, at any time due to any reason whatsoever, it becomes   necessary to 

re-measure the work done, in full or in part, the expenses towards such 
re-measurement shall be borne by the Contractor.   

 
24.10 Passing of bills covered by such measurements does not amount to 

acceptance by BHEL of the completion of the work measured. Any left 
out work has to be completed by the Contractor, as directed.  

 
24.11.1 Final measurement bill shall be prepared in the proforma prescribed 

for the purpose, based on the certificate issued by the Engineer that 
the entire work as stipulated in the tender specifications has been 
completed in all respects to the entire satisfaction of BHEL. The 
Contractor shall give unqualified `No Claim’ and `No Demand' 
certificates.  All the tools and tackles loaned to him should be 
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returned in condition satisfactory to BHEL. The abstract of final 
quantities and financial values shall also be entered in the 
Measurement Book and signed by both the parties.  The final bill shall 
be paid within a reasonable time after completion of the work. After 
the payment of final bill, only the guarantee obligation percentage 
value shall remain unpaid which shall be released after completion of 
guarantee period. 

 
 
25.0 RIGHTS OF BHEL   
 

BHEL reserves to itself the following rights in respect of this contract 
without entitling the contractor to any compensation.   

 
25.1 To get the work done through another agency at the risk and cost of the 

contractor, in the event of poor progress or the contractor's inability to 
progress the work for completion as stipulated in the contract, poor 
quality of work, persistent disregard of instructions of BHEL, 
assignment, transfer, subletting of the contracted work without written 
permission of BHEL, non-fulfillment of any contractual obligations etc. 
and to claim / recover compensation for such losses from the 
contractor including BHEL's supervision charges and overheads  from 
Security Deposit/ other dues.  

 
25.2 To withdraw any portion of work and / or to restrict / alter quantum of 

work as indicated in the contract during the progress of work and get it 
done through another agency and/ or by the departmental labour to 
suit BHEL's commitments or in case BHEL decides to advance the 
completion due to other emergent reasons.  

 
25.3 To terminate the contract after due notice and forfeit the Security 

Deposit and recover the loss sustained in getting the balance work done 
through other agencies in addition to liquidated damages/ penalty in 
the event of:   

 
(a) Contractor's continued poor progress.    
 
(b) Withdrawal from or abandonment of the work before completion of 
the work.   
 
(c) Corrupt act of the contractor.   
 
(d) Insolvency of the contractor.  
 
(e) Persistent disregard of the instructions of BHEL.    
 
(f) Assignment, transfer, subletting of the contract work without BHEL’s 
written permission.  
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(g) Non-fulfillment of any contractual obligations.   
 

25.4 To recover any moneys due from the Contractor from out of any moneys 
due to the Contractor under this or any other Contract or from the 
Security Deposit.  

 
25.5 To claim compensation for losses sustained including BHEL's 

supervision charges and overheads in case of termination of contract 
and to levy penalty for delay in completion of work.  

 
25.6 To determine the Contract or to restrict the quantum of work   and pay 

for the portion of work done in case BHEL's contract with its customer 
is terminated for any reason.  

 
25.7 To effect recoveries from any amounts due to the contractor under this 

or any other contract or in any other form the moneys which BHEL is 
forced to pay to anybody due to contractor’s failure to fulfill any of his 
obligations.         

 
25.8 To restrict or increase the quantity and nature of work to suit site 

requirements, since the tender specification is based on preliminary 
documents and quantities furnished therein are indicative and 
approximate and the rates quoted shall not be subject to revision.         

 
25.9 To deploy BHEL's skilled and semiskilled workmen in case of 

emergency / poor progress/ deficiency in skill on the part of the 
employees of the contractor and   to recover the expenditure on account 
of the same from the moneys due to the contractor.  

 
25.10 While every endeavor will be made by BHEL to this end, BHEL cannot 

guarantee uninterrupted work due to conditions beyond its control.  
The Contractor will not be entitled to any compensation/ extra payment 
on this account.  

 
25.11 In the event of any dispute of technical nature, the decision of BHEL 

shall be final and binding on the Contractor.  
 
26.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL 

LAWS, EMPLOYMENT OF WORKERS, ETC.  
 

The following are the responsibilities of the Contractor in respect of 
observance of local laws, employment of personnel, payment of taxes 
etc.:  

 
26.1 As far as possible, unskilled workers shall be engaged from the local 

areas in which the work is being executed.   
 
26.2 The contractor at all times during the continuance of this contract, 

shall in all his dealings with the local labour for the time being 



General Conditions of Contract                                   BHE/FP/CVL/064
  

 Page 19 of 71 

employed on or in connection with the work, has due regard to all local 
festivals, religious and other customs.  

 
26.3 The Contractor shall comply with all State and Central Laws, Statutory 

Rules, Regulations, etc., such as The payment of wages Act, The 
Minimum Wages Act, The workmen's Compensation Act, The   
Employer's   Liability Act, The industrial Disputes Act, The Employees' 
Provident Fund Act, Employees' State Insurance Scheme, the Contract 
Labour (Regulations and Abolition Act, 1970) and other Acts, Rules and   
Regulations for labour as may be enacted by the Government during 
the tenure of the Contract and having force or jurisdiction at site. The 
contractor shall give to the local Governing Body, Police and other 
concerned Authorities all such notice as may be required under law. 

 
26.4 The Contractor, in the event of his engaging 20 or more workmen, will 

obtain independent license under the Contract Labour  (Regulations 
and Abolition Act, 1970) from the concerned authorities based on the 
certificate  (Form-V) issued by the principal employer.  

 
26.5 The contractor shall pay all taxes, fees, license charges, deposits, 

duties, tolls, royalty, commissions or   other charges which may be 
leviable on account of any of his operations connected with this 
contract. In case BHEL is forced to make any such payment, BHEL 
shall recover the same from the contractor either from moneys due to 
him or otherwise as deemed fit.   

 
26.6 While BHEL will pay the inspection fees of the government statutory 

Inspectorate, all other arrangements for the periodical visits of such 
Inspectors to site, inspection certificates etc. will have to be made by 
the contractor at his cost. The contractor will also meet all expenses in 
connection with observed discrepancies by these govt. inspectors and 
performing any requisite qualification tests.         

 
26.7 The contractor shall be responsible for the provision of health and 

sanitary arrangements more particularly described in the Contract 
Labour (Regulations and Abolition Act, 1970) and safety precautions as 
may be required for safe and satisfactory execution of the contract.  

 
26.8 The contractor shall be responsible for proper accommodation 

including adequate medical facilities for the personnel employed by 
him.   

 
26.9 The contractor shall be responsible for the proper behavior and 

observance of all regulations by the staff employed by him.    
 
26.10 The contractor shall ensure that no damage is caused to any person / 

property of other parties working at site.  If any such damage is caused, 
it shall be the responsibility of the contractor to make good the losses 
and compensate them.  
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26.11 All the properties/ equipment/ components of BHEL/ its customer 

loaned with or without deposit, to the contractor shall remain the 
properties of BHEL/ its customer.  The contractor shall use such 
properties for the purpose of   execution of this contract.  All such 
properties/ equipment/ components shall be taken to be in good 
condition unless notified to the contrary by the contractor within 48 
hours.  The contractor shall return them in good condition as and when 
required by BHEL/ its customer.  In case of non-return, loss, damage, 
repairs etc., the cost thereof, as may be fixed   by the Engineer, will be 
recovered from the contractor.   

 
26.12 It shall not be obligatory on the part of BHEL to supply any tools and 

tackles or materials other than those specifically agreed to be given by 
BHEL. However, depending upon availability / possibility, BHEL/ its 
customer's equipment and other materials may be made available to 
the contractor on   payment of hire charges as fixed by them, subject to 
the conditions laid down by BHEL/ its customer from time to time.  
Unless paid in advance, such hire and other charges shall be   
recovered from out of dues to the contractor or security deposit in one 
installment.   

 
26.13 The contractor shall fully indemnify and keep indemnified BHEL 

against all claims of whatever nature arising during the course of 
execution of this contract.   

 
26.14 In case the contractor is required to undertake any work outside the 

scope of this contract, the amount payable shall be as may be mutually 
agreed upon.          

 
26.15 Any delay in completion of works or non-achievement of periodical 

targets, due to reasons attributable to the contractor, will have to be 
compensated by the contractor either by increased manpower and 
resources or by working extra hours or more than one shift at no extra 
cost to BHEL.  

 
26.16 The contractor shall execute the work under the conditions usual to 

such plant construction and in conjunction with numerous other 
operations at site.  The contractor and his personnel shall cooperate 
and coordinate with other agencies at project site and proceed in a 
manner that shall help in the progress of work at site as a whole.   

 
26.17 The contractor will be directly responsible for payment of wages to his 

workmen.  A pay-roll sheet giving details of all payments made to the 
workmen duly signed by the contractor's representative should be 
furnished to BHEL, if called for.    
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26.18 In case of any class of work for which there is no specification laid 
down in the contract, such work shall be carried out in accordance with 
the instructions   and requirements of the Engineer.    

 
26.19 No levy, payment or charges made or imposed shall be impeached by 

reason of any clerical error or by reason of any mistake in the amount 
levied, demanded or charged.    

 
26.20 No idle labour charges will be admissible in the event of any stoppage 

of work resulting in the contractor's workmen being   rendered idle due 
to any reason at any time.  

 
26.21 The contractor shall take all reasonable care to protect the materials 

and the work till such time the plant / equipment has been taken over 
by BHEL.  

 
26.22 Contractor shall not stop work or abandon the site for whatsoever 

reason or dispute, excepting for Force Majeure conditions.  All problems 
/ disputes shall be separately discussed and settled without effecting 
the progress of work.  Stoppage or abandonment of work, other than 
under force Majeure conditions, shall be treated as breach of Contract 
and dealt with accordingly.  

 
26.23  The contractor shall keep the area of work clean and shall remove 

the debris etc while executing day-to-day work. Upon completion of 
work, the contractor shall remove from the vicinity of work, all scrap, 
packing materials, rubbish, unused and other materials and deposit 
them in places specified by the Engineer.  The contractor will also 
demolish all the hutments, sheds, offices, etc. constructed and used by 
him and shall clean the debris.  In the event of his failure to do so, the 
same will be arranged to be done by the Engineer and the expenses 
recovered from the contractor.  

 
26.24 The contractor shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and 
timely execution shall be the essence of this contract. The contractor 
shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the 
drawings and/ or as per the instructions of the Engineer.    

 
26.25 The contractor shall furnish fortnightly labour deployment report 

indicating the classification and number of workmen engaged, date 
wise and category wise.  Besides, the contractor shall also furnish 
progress reports on work at regular intervals as required by the 
Engineer.  

 
26.26 No land belonging to BHEL shall be occupied by the Contractor without 

the written permission of BHEL. 
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27.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF 

MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1 All safety rules and codes applied by BHEL and its customer at   site 

shall be observed by the contractor and his workmen without 
exception. The contractor shall be responsible for the safety of the 
equipment / material and work to be performed by him and shall 
maintain all lights, fencing guards, signs etc.  or other protections  
necessary  for  the purpose.    Contractor shall also take such 
additional precautions as may be indicated from time to time by the 
Engineer, with a view to prevent pilferage, accidents, fire hazards etc.  
Suitable number of clerical staff, watch and ward, store keepers to take 
care of equipment, materials, construction tools and tackles shall be 
posted at site by the contractor till the completion of the work under 
this contract.   The contractor shall arrange for such safety devices as 
are necessary for this type of work and carry out the requisite site tests 
of handling equipment, lifting   tools, tackles etc.  as per usual 
standards and practices. 

 
27.2 The contractor shall provide to it's work force and ensure the use of the 

following personal protective equipment as found necessary and as 
directed by the authorised BHEL officials.  

 
(a) Safety Helmets conforming to IS-2925 
(b) Safety Belts conforming to IS-3521 
(c) Safety shoes conforming to IS-1989 
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-

8940, 
      IS-5983 
(e)  Hand & body protection devices conforming to   IS-2573, IS-6994, 

IS-8807     & IS-8519. 
(f)  Rubber gloves for electrical purposes confirming to IS-4770 
(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-
6994 
(h) Industrial and safety rubber knee boots confirming to IS- 5557 

 
27.3 All tools, tackles, lifting appliances, material handling equipment, 

scaffolds, cradles, safety   nets, ladders, equipment etc. used by the 
contractor shall be of safe design and construction. These shall be 
tested and certificate of fitness obtained before putting them to use and 
from time to time as instructed by authorised BHEL official who shall 
have the right to ban the use of any item.     

 
27.4 All electrical equipment, connections   and   wiring   for   construction 

power, its distribution and use shall conform to the requirements of 
Indian Electricity Act and Rules.  Only electricians licensed by the 
appropriate statutory authority shall be employed by the contractor to 
carry out all types of electrical works. All electrical appliances including 
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portable electric tools used by contractor shall have safe plugging 
system to source of power and be appropriately earthed.  

 
27.5 The contractor shall not use any hand lamp energised by electric power 

with supply voltage of more than 24 volts. For work in confined spaces, 
lighting shall be arranged with power source of not more than 24 volts.    

 
27.6 Where it becomes necessary to provide and / or store petroleum 

products, explosives, chemicals and liquid or gaseous fuel or any other 
substance that may cause fire or explosion, the contractor shall be 
responsible for carrying out such provision and/or storage in 
accordance with the rules and regulations laid down in the relevant 
Government Acts, such as Petroleum Act, Explosives Act, petroleum 
and Carbides of Calcium Manual of the Chief Controller of Explosives, 
Government of India etc.  Prior approval of the authorised BHEL official 
at the site shall also be taken by the contractor in all such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) 

appropriate illumination at all work spots for safe working, when 
natural daylight may not be adequate for clear visibility.  

 
27.8 In case of a fatal or disabling injury / accident to any person at 

construction sites due to lapses by the contractor, the victim and / or 
his / her dependents shall be compensated by the contractor as per 
statutory requirements.  However, if considered necessary, BHEL shall 
have the right to impose appropriate financial penalty on the contractor 
and recover the same from payments due to the contractor for suitably 
compensating the victim and / or his / her dependents. Before 
imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case.   

 
27.9 In case of any damage to property due to lapses by the contractor, 

BHEL shall have the right to recover the cost of such damages from the 
payments due to the contractor after holding an appropriate enquiry.  

 
27.10 In case of any delay in the completion of a job due to mishaps 

attributable to lapses by the contractor, BHEL shall have the right to 
recover cost of such delay from the payments due to the contractor, 
after notifying the contractor suitably and giving him opportunity to 
present his case.  

 
27.11 If the contractor fails to improve the standards of safety in its operation 

to the satisfaction of BHEL after being given reasonable opportunity to 
do so and / or if the contractor fails to take appropriate safety 
precautions or to provide necessary safety devices and equipment or to 
carry out instructions regarding safety issued by the authorised BHEL 
official, BHEL shall have the right to take the corrective steps at the 
risk and cost of the contractor after giving a notice of not less than 
seven days indicating the steps  that  would be taken by BHEL.   
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27.12 The contractor shall submit report of all accidents, fires, property 

damage and dangerous occurrences to the authorised   BHEL official 
immediately after such occurrence, but in any case not later than 12 
hours of the occurrence.  Such reports   shall be furnished in the 
manner prescribed by BHEL. In addition, periodic reports on safety 
shall also be submitted by contractor to the authorised BHEL official 
from time to time as prescribed.  

 
27.13  During the course of construction, alteration or repairs scrap lumbers 

with protruding nails, sharp edges etc., and all other debris including 
combustible scrap shall be kept cleared from working areas, 
passageways and stairs in and   around site.   

 
27.14 Cylinders shall be moved by tilting and rolling them on their bottom 

edges.   They shall not be intentionally dropped, struck or permitted to 
strike each other violently.  When cylinders are transported by powered 
vehicles, they shall be secured in a vertical position.   

 
27.15 The contractor shall be responsible for the safe storage of his 

radioactive sources.   
 
27.16 All the contractor's supervisory personnel and sufficient number of 

workers shall be trained for fire fighting and shall be assigned specific 
fire protection duties.  Enough number of such trained personnel must 
be available during the tenure of the contract.   

 
27.17 Contractor shall provide enough fire protecting equipment of the types 

and numbers at his office, stores, erection site, other temporary 
structures, labour colony area etc.  Access to such fire protection 
equipment shall be easy and kept open at all times.  Compliance of the 
above requirement under fire protection shall in no way relieve the 
contractor of any of   his responsibility and liabilities to fire accident 
occurring. In   the event fire safety measures are not to BHEL’s 
satisfaction, BHEL shall have option to provide the same and recover 
the cost plus incidentals from contractor's bills and / or impose penalty 
as deemed fit by the Engineer.  

 
27.18 Before commencing the work, the contractor shall appoint / nominate a 

responsible officer to supervise implementation of all safety measures 
and liaison with his counterpart of BHEL.  

 
27.19 If safety record of the contractor in execution of the awarded job is to 

the satisfaction of Safety Department of BHEL, issue of an appropriate 
certificate to recognise the safety performance of the contractor may be 
considered by BHEL after completion of the job.   
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27.20 All prescribed forms of BHEL pertaining to HSE requirements shall be 
duly   filled and submitted by the contractor periodically or otherwise as 
per the requirement of the engineer-in-charge. 

 
27.21 Necessary precautions and arrangements including sprinkling of water 

during work as acceptable to BHEL for safety and reducing 
environmental pollution have to be made by the contractor. No claim on 
this account shall be entertained on this account and the contractor’s 
rates shall be deemed to have taken this into account. 

 
 
28.0 CONSEQUENCES OF CANCELLATION          
 
28.1  Whenever BHEL exercises its authority to terminate the contract / 

withdraw a portion of work under clause 25, the work may be got 
completed by any other means at the contractor's risk and cost 
provided that in the event of the   cost of completion (as certified by the 
Engineer which shall be final and binding on the contractor) being less 
than the contract value, the advantage shall accrue to BHEL.  If the 
cost of completion exceeds the moneys due to the contractor under the 
contract, the contractor shall either pay the   excess amount demanded 
by BHEL or the same shall be recovered from the contractor.  This will 
be in addition to the forfeiture of Security Deposit and recovery of 
liquidated damages as per relevant clauses.     

 
28.2 In case BHEL completes the work under the provisions of this clause, 

the cost of such completion to be taken into account for determining 
the excess cost to be charged to the contractor shall consist of cost of 
materials purchased and / or labour provided by BHEL with an 
addition of such percentage to cover supervision and establishment 
charges as may be decided by BHEL.   

 
 
29.0 INSURANCE   
 
29.1 BHEL shall arrange for insuring the materials / property of BHEL 

covering the risks during transit, storage, erection and commissioning. 
The Contractor has to arrange on his own insurance pertaining to their 
scope of work for all workers and to arrange for accident risk policy/ 
workmen compensation policy, materials like Cement, Reinforcement 
steel and other bought out items and other valuable building materials 
during it’s transport, storage, till it goes to the permanent work, their 
all T & Ps and, IMTEs and fixed assets which they may acquire and 
deploy at site. Proper insurance cover against any eventuality such as 
earthquakes, floods and other calamities has to  be taken by the 
contractor for constructed and completed structures at site till these 
are handed over to BHEL.  
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29.2 It shall be the sole responsibility of the contractor to insure his 
workmen against risks of accidents and injury while at work as 
required by the relevant Rules and to pay compensation, if any, to them 
as per Workmen's Compensation Act.  The contractor shall also insure 
his staff against accidents. The work will be carried out in a protected 
area   and all the Rules and Regulations of BHEL in the   Project Area 
which are in force from time to time will be followed by the contractor.  

 
29.3 If due to negligence and/or non-observance of safety and other 

precautions, any accident / injury occurs to any other persons/ public, 
the   contractor   shall   pay necessary compensation and other 
expenses, if so decided by the appropriate authority.  

 
29.4 The contractor will take necessary precautions and due care to protect 

the     material, while in his custody from any damage/ loss till the 
same is taken over by BHEL.  For lodging / processing of insurance 
claim the contractor will   submit necessary documents.  BHEL will 
reserve the right to recover the loss from the contractor, in case the 
damage / loss is due to carelessness / negligence on the part of the 
contractor. In case of any theft of material under contractor's custody, 
matter shall be reported to police by the contractor immediately and 
copy of FIR and subsequently police investigation report shall be 
submitted to BHEL for taking up with insurance. 

 
29.5 If due to negligence/ carelessness on the part of the contractor, any 

material/ equipment owned by BHEL is damaged, the contractor shall 
submit necessary documents for lodging insurance claims as required 
by BHEL Engineer. BHEL shall however reserve the right to recover 
deductible franchise and also unsettled portion of insurance claim 
amount from the contractor. 

 
29.6 If due to negligence/ carelessness on the part of the contractor, any 

surrounding properties also get damaged, the contractor shall submit 
necessary documents for lodging insurance claims as required by BHEL 
Engineer. BHEL shall however reserves the right to recover deductible 
franchise and to unsettled portion of insurance claim amount from the 
contractor. 

 
29.7 The contractor may note that BHEL T&Ps / IMTEs are not insured. The 

Contractor will take necessary precautions and due care to protect the 
same while in his custody from any damage/ loss till the same is 
handed over back to BHEL. In case the damage / loss is due to 
carelessness/ negligence on the part of the contractor, the Contractor is 
liable to get them repair/ replaced immediately and in case of his 
failure to do so within a reasonable time, BHEL will reserve the right to 
recover the loss from the contractor.  
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30.0 COMPLETION SCHEDULE AND PENALTY FOR DELAY  
 
30.1 The Contractor shall complete the work as per the time frame given in 

the Letter of Intent. 
 
30.2 Failure to complete the work in time as per the time frame specified will 

make the Contractor liable to an unconditional penalty as specified in 
Special Conditions of Contract. 

 
31.0 STRIKES AND LOCKOUTS 
 
31.1 The contractor will be solely responsible for all disputes and other 

issues connected with his workmen. In the event of contractor's 
workmen resorting to strike or the contractor   resorting to lockout and 
if the strike or lockout so declared is not settled within a period of one 
month, BHEL shall have the right to get the erection work executed by 
employing its own men or through other agencies or both.  The cost 
incurred by BHEL in this regard shall be recovered from the contractor.   

 
31.2 For any purpose whatsoever, the employees of the contractor shall not 

be deemed to be in the employment of BHEL   
 
32.0 FORCE MAJEURE  
 
32.1 The following shall amount to Force Majeure conditions.  Acts of God, 

Act of any Government, War, Sabotage, Riots, Civil Commotion, Police 
Action, Revolution, Flood, Fire, Cyclone, Earthquake and Epidemic and 
other similar causes over which the contractor has no control.  

 
32.2 If the contractor suffers delay in the due execution of the contract, due 

to delays caused by force Majeure conditions, as defined above, the 
agreed time for completion of the work covered by this contract shall be 
extended by a period of time equal to the period of delay, provided that 
on the occurrence of any such contingency, the   contractor 
immediately reports to BHEL in writing the causes for the delay but the 
Contractor shall not be eligible for any compensation on this account.  

 
33.0 GUARANTEE : Even though the work will be carried out   under   the     

supervision   of   the   Engineer, the contractor will be responsible for 
the quality of the  workmanship  and  shall  guarantee  the  work  done 
for a period as specified in the Special Conditions of Contract and  shall 
rectify, free of cost to BHEL, all defects arising out of faulty erection/ 
construction during the guarantee  period. In the event of the 
contractor failing to repair the defective works within the time specified 
by the Engineer, BHEL may proceed to undertake the repairs of such 
defective works at the contractor’s risk and cost, without prejudice to 
any other rights and recover the same from out of any moneys payable 
to the contractor or by other legal means. 
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34.0 CONTRACT LAW, NOTICE AND ARBITRATION: 
 
34.01 The Contract shall be governed by the Law for the time being in force in 

the Republic of India.  The Civil Court having ordinary civil jurisdiction 
over site shall alone have exclusive jurisdiction in regard to all claims in 
respect of the contract.   

 
34.02 The  Contractor  shall  furnish  to  the  Engineer, the name, designation 

and address of his authorised  agent  and  all complaints,  notices,  
communications and references shall be  deemed  to  have  been  duly  
given  to  the  Contractor,  if  delivered  to  the Contractor or his 
authorised agent or left   at or posted to the address either of the 
contractor  or  his  authorised agent and shall be deemed to have been 
so given in  the  case  of  posting  on  the  day on which they would 
have  reached such address in the ordinary course  of  post  or  at  
which they were so delivered or left.  
 

34.03 All disputes between the parties to the contract arising  out  of or in 
relation to the contract, other than those for which  the  decision of  the 
Engineer or any other person is by the  contract expressed to be final 
and  conclusive,  shall  after  written  notice  by either party to the 
contract to the other   party, be referred to sole arbitration of the 
General Manager or his nominee. The arbitration shall be conducted in 
accordance with the provisions of the Arbitration and Reconciliation 
Act, 1996. The parties to the contract understand and agree that it will 
be no objection that the General Manager or the person nominated as 
Arbitrator had earlier   in his official capacity to deal directly or 
indirectly with the matters to which the contract relates or that in the 
course of his official duties had expressed views on all or any of the 
matters in dispute or difference.  The award of the Arbitrator shall be 
final and binding on the parties to this contract.   In the event of the 
Arbitrator dying, neglecting or refusing    to act or resigning or being 
unable to act for any reason or his award being set aside by the Court 
for any reason, it shall be lawful for the General Manager or his 
successor, as the case may be, either to act himself as the Arbitrator or 
to appoint another Arbitrator in place of the outgoing Arbitrator in the 
manner aforesaid. The Arbitrator may, from time to time, with the 
consent of both the parties to the contract, enlarge the time for making   
the award.  Work under the contract shall be continued during the 
arbitration proceedings.  The venue of the arbitration shall be the place 
from which the contract is issued or such other place as the Arbitrator 
at his discretion may determine.  

 
35.0  REVERSE AUCTION (RA) 
 
35.01 BHEL may go for Reverse Auction (on line bidding on Internet) instead 

of opening the submitted sealed paper price bid. The decision to go for 
Reverse Auction will be taken after techno-commercial evaluation. 
Information and general terms and conditions governing RA are given 
below. 
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35.02   For the proposed reverse auction, technically and commercially 

acceptable        bidders only shall be eligible to participate. 
 
35.03    BHEL will engage the services of a Service Provider who will provide 

all necessary training and assistance/ demonstration before 
commencement of on line bidding on internet. 

 
35.04   BHEL will inform the Vendors in writing the details of Service Provider 

to enable them to contact for training/ demonstration. 
 
35.05   Business rules like event date, time, start price, bid decrement, 

extensions etc. also will be communicated through Service Provider for 
compliance. 

 
35.06   Vendors have to fax the Compliance form in the prescribed format 

(provided by Service provider) before start of Reverse Auction. Without 
this, the vendor will not be eligible to participate in the event. 

 
35.07    BHEL may provide the calculation sheet which will help the Vendors 

to enable them to fill-in the price and keep it ready for keying in during 
the Auction. 

 
35.08    Reverse auction will be conducted on a scheduled date & time. 
 
35.09    At the end of Reverse Auction event, the lowest bid value will be 

known on the network. 
 
35.10    The lowest bidder has to fax the duly signed filled-in prescribed 

format as provided to BHEL through Service Provider within 24 hours 
of Auction without fail. 

 
35.11  Any variation between the on-line bid value and the signed document 

will be considered as sabotaging the tender process and will invite 
disqualification of vendor to conduct business with BHEL as per 
prevailing procedure. 

 
35.12  In case BHEL decides not to go for Reverse Auction procedure for this 

tender enquiry, the paper Price bids already submitted and available 
with BHEL shall be opened as per BHEL's standard practice.      

 
 
 
 

--x--x-- 
         



General Conditions of Contract                                   BHE/FP/CVL/064
  

 Page 30 of 71 

SECTION - II 
 

PART – C 
 

TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING 
WORKS 

 
35.0   CONTRACTOR’S SITE OFFICE 
 
35.1  The Contractor shall establish an office at Site and keep posted an 

authorised, responsible officer with valid Power of Attorney for the 
purpose of the contract. Any order or instructions of the Engineer or his 
duly authorised representative, communicated to the contractor's 
representative at site office will be deemed to have been communicated 
to the contractor at his legal address.  

 
36.0  CONTRACTOR'S SUPERVISION 
 
36.1  The Contractor shall either himself supervise the execution of the 

Contract or shall appoint a competent Engineer / agent approved by 
the Engineer to act in his stead. 

 
36.2  The Contractor shall employ an Engineer/ Agent having atleast a 

`Degree of Bachelor in Civil Engineering' from a recognised university 
with six years as post qualification experience or having atleast a  
`Diploma in Civil Engineering' from a recognised college with ten years 
of post qualification experience. 

 
36.3  The employment of an Engineer / Agent as aforesaid shall not be 

necessary if the Contractor himself is in possession of a recognised 
technical qualification and is in the opinion of the Engineer capable of 
receiving instructions of the Engineer and of executing the work to the 
satisfaction of the   Engineer. 

 
36.4  If the Contractor fails to appoint a suitable Engineer /Agent as 

aforesaid, the Engineer shall have full powers to suspend the execution 
of work and stop payment of any money that may have become due 
until such date as a suitable Engineer / Agent is appointed and the 
Contractor shall be held responsible for the delay caused to the work 
and no extension of time on this account shall be given to him. 

 
36.5  Orders given to the Contractor's Engineer / Agent shall be considered 

to have the same force as if they had been given to the Contractor 
himself. 

 
36.6  The Contractor or his Agent shall be in attendance at the site during all 

working hours and shall superintend the execution of work with such 
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additional assistance in each grade as the Engineer may consider 
necessary. 

 
36.7  The Contractor or his accredited Agent shall attend, when required and 

without making any claim for doing so, either the office of the Engineer 
or the work site to receive instructions. 

 
36.8  The BHEL Engineer shall have full powers to instruct the Contractor to 

arrange for immediate termination of services, in connection with this 
contract, of any Agent, servant or employee whose continued 
employment is, in his opinion, undesirable, without assigning any 
reason. 

        
37.0  SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and                           

unskilled workmen required for all the works under this specification. 
BHEL reserves the right to decide on the suitability of the workers and 
other personnel who will be deployed by the contractor. BHEL reserves 
the right to insist on removal of any employee of the contractor at any 
time, if they find him unsuitable and the contractor shall forth with 
removes him. 

 
37.2  The supervisory staff including qualified Engineers deployed by the 

contractor shall ensure proper out-turn of work and discipline on the 
part of the labour put on the job by the contractor and in general see 
that the works are carried out in a safe and proper manner and in 
coordination with other labour and staff deployed directly by BHEL or 
other contractors of BHEL / other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, 

insufficient space, improper approach roads etc., and effecting major 
construction work and in conjunction with numerous other operations 
at site. The contractor and his personnel shall cooperate with other 
personnel / contractor, coordinating his work with others and proceed 
in a manner that shall not delay or hinder the progress of work as a 
whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most 

substantial and workman like manner in the stipulated time. Accuracy 
of work and aesthetic finish are essential part of this contract. The 
contractor shall be responsible to ensure that assembly and 
workmanship conform to the dimensions and tolerances given in the 
drawings /documents / instructions given by BHEL Engineer from time 
to time.  

 
37.5  It is the responsibility of the contractor to engage his workmen in shifts 

or on overtime basis for achieving the targets set by BHEL. The 
contractor's finally accepted rates shall include all these contingencies.  
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37.6  During the course of construction, if the progress is found 

unsatisfactory, or in the opinion of BHEL, if it is found that the skilled 
workmen like welder, fitters, technicians etc. deployed are not 
sufficient, BHEL after giving reasonable opportunity to the contractor, 
will induct on the work the required workmen in addition to 
contractor's workmen to improve the progress and recover from the 
contractor's bills. 

 
37.7  If the contractor or his workmen or employees shall break, deface, 

injure or destroy any part of a building, road kerb, fence, enclosure, 
water pipes, cables, drains, electric or telephone posts or wire, trees or 
any other property or to any part of erected components etc., the 
contractor shall make the same good at his own expense or in default, 
BHEL may cause the same to be made good by other workmen or by 
other means and deduct the expenses (of which BHEL's decision will be 
final) from any money due to the contractor. 

 
37.8 The month wise manpower deployment plan to be submitted as per 

format (at Annexure-C – Part B) is only to assess the capability as well 
as understanding of the contractor to execute the work. It shall be the 
contractor's responsibility to deploy the required manpower, for timely 
and successful completion of the job, to any extent over and above 
those indicated in the above deployment plan (including those which 
are not covered in the plan submitted) without any compensation on 
this account. 

 
37.9 The Contractor shall ensure deposit of provident funds and get 

necessary ESI of their deployed workmen, employees at site and 
produce documents to BHEL in respect of these as desired by BHEL 
from time to time. 

 
38.0  TOOLS AND PLANTS / IMTEs 
 
38.1  All T&Ps and IMTEs which are required for successful and timely 

execution of the work covered within the scope of this tender, shall be 
arranged and provided by the contractor at his own cost in working 
condition.  Indicative lists of   T&Ps and IMTEs to be arranged by the 
contractor are given as per Annexure in Special Conditions of 
Contract. In the event of the failure of contractor to bring necessary 
and sufficient T&Ps/ and IMTEs, BHEL will be at liberty to arrange the 
same at the risk and cost of contractor including transportation cost of 
same from any of BHEL site/place and hire charges as applicable shall 
be deducted from contractor's bill. Decision of BHEL in this regard shall 
be final and binding on contractor.  

 
38.2 All distribution boards, connecting cables / welding cables, wire ropes, 

hoses etc. including temporary air/water / electrical connections etc. 
shall have to be arranged by the contractor at his own cost.  
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38.3  In case of non-availability of the T&Ps to be provided by BHEL due to 

breakdown, major overhauls, distribution pattern or any other reason, 
the contractor shall plan / amend / alter his activities to meet erection 
/ commissioning targets in consultation with BHEL. 

 
38.4 The contractor shall arrange at his own cost operators, fuel, and other 

consumables etc. for the operation. All lubricants such as mobile oil, 
gear oil, break oil, hydraulic oil, torque converter oil & grease shall be 
provided by contractor free of cost.  

 
38.5 The contractor shall engage trained and experienced operators for the 

operation of T&Ps. BHEL Engineer will check their skill and 
performance before they are allowed to operate the same. However 
checking of skills by BHEL does not absolve the contractor of his 
responsibilities for proper & safe handling of equipment, consistent 
good performance of operators & regular performance evaluation of 
operators. 

 
38.7  The day to day and routine maintenance of T&Ps should be carried out 

by contractor as per manufacturer's schedule at his cost. These shall 
be maintained in good working condition during the entire period of 
use. T&Ps in defective / damaged condition shall be rectified promptly 
to the full satisfaction of BHEL engineer. Contractor shall maintain 
records for maintenance of major T&Ps which shall be made available 
for Inspection whenever required. In case of any lapses on the part of 
the contractor BHEL at its own discretion get the servicing / repair of 
equipment done at the risk and cost of the contractor with BHEL 
overheads.  

 
38.8 Increasing / shortening of the crane boom to suit work requirements 

shall have to be arranged by the indenting contractor at his cost. All 
necessary manpower, tools, support, consumables, illumination etc. 
will have to be arranged by contractor at his cost.  

 
38.9 Consolidation of ground and arrangement of sleepers / sand bag filling 

etc. for safe operation / movement of equipment including cranes / 
trailers etc. shall be the responsibility of the contractor at his cost.  

 
38.10 Contractor shall ensure deployment of serviced and healthy T&Ps 

including cranes, lifting tackles, wire ropes, Manila ropes, winches and 
slings etc. History card and maintenance records for major T&Ps will be 
maintained by the contractor and will be made available to BHEL 
Engineer for inspection as and when required. Identification for such 
T&Ps will be done as per BHEL Engineer's advice.  

 
38.18 Contractor shall ensure deployment of reliable and calibrated IMTEs 

(Inspection measuring and Test equipment). The IMTEs shall have test/ 
calibration certificates from authorised / Govt. approved / accredited 
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agencies traceable to National / International standards. Each IMTE 
shall have a label indicating calibration status i.e. date of calibration, 
calibration agency and due date for calibration. A list of such 
instruments deployed by contractor at site with its calibration status is 
to be submitted to BHEL Engineer for control.  

 
38.19 Retesting / re-calibration shall also be arranged at regular intervals 

during the period of use as advised by BHEL Engineer with in the 
contract price. The contractor will also have alternate arrangements for 
such IMTE so that work does not suffer when the particular instrument 
is sent for calibration. Also if any IMTEs not found fit for use, BHEL 
shall have the right to stop the use of such item and instruct the 
contractor to deploy proper item and recall i.e. repeat the readings 
taken by that instrument, failing which BHEL may deploy IMTEs and 
retake the readings at contractor's cost.  

 
38.20 BHEL shall have lien on all T&P, IMTEs & other equipment of the 

Contractor brought to the site for the purpose of erection, testing and 
commissioning. BHEL shall continue to hold the lien on all such items 
throughout the period of contract. The Contractor and/or his Sub-
contractors shall remove no material brought to the Site from the Site 
without the prior written approval of the Engineer.  

 
38.21 The month wise T&P deployment plan to be submitted as per format (at 

Annexure-D to general conditions of contract) is only to assess the 
capability as well as understanding of the contractor to execute the 
work. It shall be the contractor's responsibility to deploy the required 
T&Ps, for timely and successful completion of the job, to any extent 
over and above those indicated in the above deployment plan (including 
those which are not covered in the plan submitted) without any 
compensation on this account. 

      
39.0  MATERIALS 
 
39.1  The contractor shall at his own expenses provide all materials e.g. 

cement, reinforcement steel, structural steel, all finishing material as 
per BOQ or otherwise including paints, welding electrodes and other 
consumables etc. required for the work.. The following clauses shall 
be read in accordance with this Cl 39.1 for the specific material 
issued by BHEL as free issue. 

  
39.2  All materials to be provided by the Contractor shall be of the best kind 

in conformity with the specifications laid down in the contract or as per 
relevant Indian standard and the Contractor shall, if requested by the 
Engineer, furnish proof to the satisfaction of Engineer that the 
materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to 

the Engineer samples of materials proposed to be used in the works. 
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The Engineer shall within seven days of supply of samples or within 
such further period as he may require will intimate to the Contractor in 
writing, whether samples are approved by him or not. If samples are 
not approved, the Contractor shall forthwith arrange to supply to the 
Engineer for his approval fresh samples complying with the 
specifications laid down in the Contract. Any delay in approval of 
samples (original or fresh ones) shall not make the contractor eligible 
for any compensation. 

 
39.4  The BHEL Engineer shall have full powers for removal of any or all of 

the materials brought to site by the Contractor which are not in 
accordance with the Contract specifications or do not conform in 
character or quality to samples approved by him.  In case of default on 
the part of the Contractor in   removing rejected materials, the Engineer 
shall be at liberty to have them removed by other means.  The BHEL 
Engineer shall have full powers to procure other proper material to be 
substituted for rejected materials and in the event of the Contractor 
refusing to comply; he may cause the same to be supplied by other 
means. All costs, which may attend upon such removal and / or 
substitution, shall be borne by the Contractor.  

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees 

against any action, claim or proceeding relating to infringement or use 
of any patent or design or any alleged patent or design rights and shall 
pay any royalties or other charges which may be payable in respect of 
any article or material or part thereof included in the Contract. In the 
event of any claim being made or action being brought against BHEL or 
any agent, servant or employee of BHEL in respect of any such matters 
as aforesaid, the Contractor shall immediately be notified thereof, 
provided that such indemnity shall not apply when such infringement 
has taken place in complying with the specific directions issued by 
BHEL but the Contractor shall pay any royalties or other charges 
payable in respect of any such use, the amount so paid being 
reimbursed to the Contractor only if the use was the result  of any 
drawings and / or specifications issued  after  submission of the tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in 

the Contract for any materials supplied by the Contractor other than 
those for which, as stated above, satisfactory proof has already been 
furnished, at the cost of the Contractor and the Contractor shall 
provide at his expense all facilities which the Engineer may require for 
the purpose. If no tests are specified in the Contract, and the Engineer 
requires such tests, the Contractor shall provide all facilities required 
for the purpose and the charges for these tests shall be borne by the 
Contractor only. The cost of materials consumed in tests shall be borne 
by the Contractor in all cases except when otherwise provided. 

 
39.7  In addition the Contractor shall perform / submit at his own cost such 

tests / samples as may be required by the Engineer out of the materials 
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used by the company except for the costs of materials used in such 
tests / samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply 

any other materials, such material may be supplied by BHEL, if 
available, at rates to be fixed by the Engineer along with prevailing 
departmental charges (current rate of 30%). BHEL reserve the right not 
to issue any material. The non-issue of such material will not entitle the 
Contractor for any compensation whatsoever either in time or in cost. 

   
39.9  Material required for the works, whether brought by the Contractor or 

supplied by BHEL, shall be stored by the Contractor only at places 
approved by the Engineer. Storage, theft insurance and safe custody of 
material shall be the responsibility of the contractor for all materials 
whether supplied by BHEL or brought by contractor for works. 

 
39.10 BHEL's officials concerned with the Contract shall be entitled at any 

time to inspect and examine any materials intended to be used in or on 
the works, either on the Site or at factory or workshop or other place(s) 
where such materials are assembled, fabricated, manufactured or at 
any place (s) where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
39.11 All materials brought to the Site shall become and remain the 

properties of BHEL and shall not be removed off the Site without the 
prior written approval of the Engineer. But whenever the Works are 
finally completed and advance, if any, in respect of any such material is 
fully recovered, the Contractor shall, at his own expense, forthwith 
remove from the Site all surplus material originally supplied by him 
and upon such removal, the same shall re-vest in and become the 
property of the Contractor. 

 
39.12 It shall be the responsibility of the contractor to obtain prior approval 

of BHEL, regarding suppliers, type of electrodes etc. before procurement 
of welding electrodes / TIG wires. On receipt of electrodes at site these 
shall be subjected to inspection and approval by BHEL. The contractor 
shall inform BHEL details regarding type of electrodes, batch No., date 
of expiry etc. and produce test certificate for each lot / batch with 
correlation of batch / lot number with respective test certificate. 
Without valid test certificate, the use of welding electrodes is prohibited. 

 
39.13 All charges on account of Octroi, terminal or sales tax and other 

duties on materials obtained for the works from any source shall 
be borne by the contractor. 

 
40.0  HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL 

STEEL 
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40.1  Materials will be accounted only for permanent works and not for 
making templates, other temporary works, enabling works etc. and 
the same shall not be taken into account for purpose of material 
reconciliation for billable items. The coefficients for theoretical 
consumption of material shall be as per CPWD specifications. 

 
40.3 The contractor shall bear all other costs including the lifting, carting 

from issue points to works site/contractor’s stores, custody and 
handling etc. and return of surplus/ serviceable materials to Owner’s 
stores to be designated by the Engineer –in-charge and all expenditure 
will be made by the contractor. 

 
40.4 All steel shall be accounted in available lengths / shapes and no claims 

for extra payment on account of receipt of non-standard 
lengths/shapes will be entertained. For the purpose of billing and 
accounting only linear measurement will be taken and weight will be 
calculated as per the IS co-efficient. The difference in unit weight as per 
IS and actual as issued, if any shall be to the contractor’s account and 
contractor shall quote the rates for corresponding item to take care of 
such difference. 

 
40.5 The theoretical weight of each bag of cement will be considered as 50 kg 

per Bag. No claim whatsoever shall be entertained on this. The weight 
of each consignment at suitable capacity of weighbridge, nearest to the 
plant shall be ensured in the presence of BHEL representative, if 
required, and ascertained by BHEL. Empty cement bags shall be the 
property of Contractor  

 
40.6  The Contractor shall maintain good stores for storing the cement and 

reinforcement steel and other bought out items. The flooring of the 
storage house, the clearance of cement bags from the side walls, etc., 
shall be as per the instructions of the Engineer-in-charge. 

 
40.7  The cement stores shall be open for supervision and verification by the 

Engineer-in-charge or his authorised representative by any time when 
the Engineer-in-charge feels the need to do so. 

 
40.8  In the case of steel materials if weight of consignment is not available it 

will be considered as received based upon linear measurement basis 
and the corresponding weight in such cases will be calculated as per 
Indian Standard. For the purpose of billing & accounting, only linear 
measurement will be taken and any difference in weight based on linear 
measurement & actual weight shall be to contractor’s account. Quoted 
price shall be deemed to include the above & the permissible wastage 
mentioned. No claim whatsoever shall be entertained on account of 
wastage & difference in weight as referred to above. 

   
40.9  Issue of stores material is subject to availability and the contractor 

shall not be entitled to any claim or compensation for non-supply or 
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delay in supply under any circumstances. The material will be issued 
generally during the working hours.The Contractor shall bear all 
incidental costs including site lifting, carting from issue points to site / 
contractor's store, custody and handling etc no separate payment for 
such expenditure shall be made. 

 
40.10 The Contractor will have to submit their design mix duly certified by 

technical institutes like IIT etc.or equivalent accredited laboratory for 
different grades of Concrete keeping in view the requirements stipulated 
in IS: 456, specifically regarding slump and Water Cement ratio and 
Specific Gravity of Materials brought to site as analysed in the 
laboratories. The design shall be used upon absolute volume method 
and theoretical consumption of Cement shall be worked out on this 
basis. For other than above designated mix Concrete items, the 
coefficients for consumption of cement shall be adopted as per CPWD 
practice. The theoretical consumption of cement thus worked out shall 
be binding upon the Contractor for reconciliation of Cement issued by 
the Owner. For any excess /under consumption based on these 
coefficients, the Contractor shall be penalised as per contract 
provisions. Though, permissible wastage specified shall be considered, 
while effecting penal recovery, no other allowance whatsoever shall be 
taken for reconciliation purposes 

   
40.12 The theoretical consumption of cement, reinforcement steel and 

structural steel required for the work will be calculated on the basis of 
approved drawings / joint measurements. In the case of Cement, the 
theoretical consumption shall be decided by the Engineer as mentioned 
above and his decision in this regard shall be final and binding on the 
Contractor. Reinforcement and structural steel shall be measured by 
weight in tones. The weight will be arrived at by multiplying the used 
length by the sectional weight. The sectional weight will be same as 
were applied at the time of issue. Standard hooks, cranks, bends and 
authorised laps, chairs, separator pieces etc. specified in drawing or 
instructed by engineer as required shall be measured and paid for. No 
payment shall be made for binding wires, spacer block etc. required for 
keeping the steel in position unless otherwise specified in the contract. 
No extra payment will be made for modification of already embedded 
reinforcement, if required due to faulty fabrication or placement.  

 
40.13 The contractor shall submit proper account of material / material 

reconciliation statement for the material drawn by him from stores (if 
any) with each RA bill.  Failing compliance of this requirement further 
issue of steel to the contractor may be suspended and no claim of 
compensation for delay in execution on this account shall be 
entertained. 

 
40.16 All excavated material shall remain the property of the BHEL. In case 

the Contractor wishes to utilize the boulders excavated by him during the 
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excavation work at the site, the same may be issued to him at prevailing 
rates on the cost recovery basis as decided BHEL. 

 
 
42.0   EXECUTION OF WORK 
 
42.1  The work shall be executed in a workman like manner and to the entire 

satisfaction of the Engineer and as per technical specification issued 
with tender, IS codes, CPWD specifications as applicable. In case of 
conflict, the decision of the Engineer shall be final & binding. 

 
42.2  The Engineer will communicate or confirm his instructions to the 

Contractor in respect of the execution of the work in a "Work Site Order 
Book" maintained at his office and the Contractor shall visit this office 
daily and shall confirm receipt of such instructions by signing the 
relevant entries in this book. Such entries will rank as order or notices 
in writing within the intent and meaning of these conditions. 

        
42.3 Only BHEL approved make of electrodes will be used. All electrodes 

shall be heated and dried in the electric electrode drying oven to the 
required temperature for the period specified by the Engineer before 
these are used in erection work. All welders shall have electrodes drying 
portable oven at the work spot. The electrodes brought to site will have 
valid manufacturing test certificate.  The test certificate will have co-
relation with the lot no. / batch no. given on electrode packets. No 
electrodes will be allowed to be used in the absence of above 
requirement.  The thermostat and thermometer of electrode drying oven 
will be also calibrated and test certificate from Govt.  approved / 
accredited test house traceable to National / International standards) 
will be submitted to BHEL before putting the oven in use. Periodical 
calibration for the same shall also be arranged by the contractor within 
the finally accepted rates. 

 
42.4 Inspection and stage approval of all bought out items: Contractor 

at his own cost shall make necessary arrangements for the prior 
approval and stage inspections of the supplied bought out items as 
per requirement of FQP and as directed by the Engineer-in-charge 
of BHEL. These inspections can either be carried out at site or at 
the works as per decision of engineer-in-charge of BHEL without 
any extra claim from contractor towards such inspections. 

 
42.4  SETTING OUT 
 
42.4.1 All the works shall be set out to the true lines, grades and elevation 

indicated on the drawing. The contractor shall be responsible to locate 
and set out the works. Only one grid reference line and benchmark all 
be made available for setting out the works under the contract. This 
reference lines shall be used as datum for the works under the contract 
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and the contractor has to establish for his work area at available points 
horizontal and vertical control points. The contractor shall inform BHEL 
well in advance of the times & places at which he wishes to do work in 
the area allotted to him so that suitable datum points established by 
him are checked by BHEL / Customer to enable the contractor to 
proceed with the works. Any work done without being properly located 
may be removed and / or dismantled by BHEL / Customer at 
Contractor’s expense. 

 
42.4.2 The Contractor shall at his own expense take all proper and 

responsible precautions to preserve and maintain these datum marks 
to its true position. In the event of these marks being disturbed or 
obliterated by accident or due to any other cause whatsoever, the same 
may be deemed necessary placed by BHEL / Customer at contractor's 
expenses.  

 
42.5  SITE DRAINAGE 
 
42.5.1 All water including sub-soil water which may accumulate on the Site 

during the progress of the works or in trenches and excavations, 
including monsoon period shall be removed by the contractor from the 
Site to the satisfaction of the Engineer. It will also be responsibility of 
the contractor to de-water all the foundation pits, trenches with 
suitable de-watering methods like, pumping out, well point system etc. 
considering the depth of water table at plant site. All such expenditure 
on de-watering shall be deemed to be included in quoted rates. 

 
 
42.6  INSPECTION AND STAGE APPROVAL OF THE WORK 
 
42.6.1The owner or his duly authorised representative shall have at all 

reasonable times access to the contractor's premises or works and shall 
have the power to inspect drawings or any portion of the work, examine 
the materials and workmanship and shall have the authority to reject 
any work. This would be implemented through joint inspection by the 
representative of the owner and BHEL and in the form of joint protocols 
without any extra claims and loss of time and amount. 

 
42.6.2 All work embracing more than one process shall be subject to 

examination and approval at each stage thereof and the Contractor 
shall give due notice in writing to the Engineer when each stage is 
ready. In default of such notice being received, the Engineer shall be 
entitled to approve the quality and extent thereof at any time he may 
choose and in the event of any dispute; the decision of the Engineer 
thereon shall be final and conclusive. 
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42.7   UNCOVERING AND MAKING GOOD 
 
42.7.1 The Contractor shall uncover any part of the Works and/or make 

openings in or through the same as the Engineer may from time to time 
direct for his verification and shall reinstate and make good such part 
to the satisfaction of the Engineer. If any such part has been covered 
up or put out of view after being approved by the Engineer and is 
subsequently found on uncovering to be executed in accordance with 
the Contract, the expenses of uncovering and / or making opening in or 
through, reinstating and making good the same shall be borne by 
BHEL. In any other case all such expenses shall be borne by the 
Contractor. 

 
42.8  DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
42.8.1 The several documents forming the Contract are to be taken as 

mutually explanatory of one another, detailed drawings being followed 
in preference to small-scale drawings and figures dimensions in 
preference to scale and special conditions in preference to general 
conditions. 

 
42.8.2 Incase of discrepancies between schedules of quantities, the 

specification and / or the drawings, the following order of preference 
shall be observed. 

 
 (a) Description in schedule of quantities. 

 
 (b) Special conditions 

 
 (c) Drawings 

 
(d) Technical Specifications 

 
(e) General conditions of contract 

      
If there are varying or conflicting provisions made in any one document 
forming part of the contract, the Engineer shall be the deciding 
authority with regard to the document. 

 
42.8.3 Any error in description, quantity in schedule of quantities or any 

omission there from shall not vitiate the contract or release the 
contractor from the execution of the whole or any part of the works 
comprised therein according to the drawings and specifications or from 
any of his obligations under the contract. 

 
42.8.4 If on check there are found to be differences between the rates given by 

the contractor in words and figures or in the amount worked out by 
him in the schedule of quantities and general summary, the same shall 
be adjusted in accordance with the following rules: 
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 (a) In the event of discrepancies between description in words and figures 

quoted by a Tenderer, the lesser of the two will be treated as valid rate. 
 
     (b) In the event of an error occurring in the amount column of schedule of 

quantities as a result of wrong extension of the unit rate and quantity, 
the unit rate shall be regarded as firm and extension shall be amended 
on the basis of the rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward 

totals shall be corrected. 
 
     (d) The totals of various sections of bill of quantities amended shall be 

carried over to the general summary and the tendered sum amended 
accordingly. The tendered sum so altered shall, for the purpose of 
tender, be substituted for the sum originally tendered and considered 
for acceptance instead of the original sum quoted by the Tenderer. Any 
rounding of quantities or in sections of bill of quantities or in general 
summary, by the Tenderer, shall be ignored. 

 
 42.8.5 If neither drawing nor specification contain any mention of minor 

details of construction which in the opinion of the Engineer whose 
decision shall be final and conclusive, are reasonable and obviously 
and fairly intended for satisfactory completion of work, such details 
shall be provided by the contractor without any extra cost, as if they 
were specially mentioned and shall be deemed to be included in his 
scope. 

 
 42.9 SAFETY CODE  
 
 42.9.1 Besides provision with regard to safety under Clause 27, Contractor 

shall note that Explosives shall not be used on the work by contractor 
except with permission in writing of the Engineer and in manner and to 
the extent to which he has prescribed. Where explosives are used, the 
same shall be stored in a special magazine to be provided by and at the 
cost of the contractor who shall be liable for all damages, losses and 
injury to any person or property and shall be responsible for complying 
with all statutory obligations in this respect. Further, the contractor is 
required to provide proper Safety Net System wherever the hazard of fall 
from height is present as per instructions of BHEL Engineer at site. The 
safety net shall be duly tested and shall be of ISI mark and the nets 
shall be located as per site requirement to arrest or to reduce the 
consequences of a possible fall of persons working at different heights. 

 
42.9.2 The contractor will be responsible for Health, Safety & Environment 

management at site for the construction activities to be carried out by 
them in accordance with requirements of BHEL 

 
42.9.3 Contractor shall arrange for following provisions of HSE  
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1. Contractor has to maintain contact with local hospital having 
scanning & other modern medical facilities required during 
emergency. 

2. Contractor has to ensure pre employment medical check for all staff 
& workers. 

3. Contractor has to ensure that adequate minimum First Aid facilities 
with trained nurse & ambulance are available at work site for 
emergency purpose.. This emergency set-up of contractor should 
include, but not limited to, following 

 Male nurse (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 Stretcher 
 Trauma blanket 
 Medicines 
 Ambulance with operator. 
 
However, emergency First Aid facilities as available at BHEL Hospital, 

Jagdishpur can be utilized in case of emergency on chargeable 
basis 

 
 

42.10  NUISANCE 
 
42.10.1 The Contractor shall not at any time do, cause or permit  any 

NUISANCE on Site or do anything which shall cause unnecessary 
disturbance or inconvenience to owners, tenants or occupiers of other 
properties near the Site and to the  public generally. 

 
42.11 MATERIAL OBTAINED FROM EXCAVATION  
 
42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall 

remain the property of BHEL and shall be disposed of as the Engineer 
may direct, at no extra cost. 

 
42.12    TREASURE, TROVE, FOSSILS etc. 
 
42.12.1 All fossils, coins, articles of value or antiquity and  structures and 

other remains or things of geological or archaeological interest 
discovered on the site shall be the absolute property of BHEL and the 
Contractor shall take reasonable precautions to prevent his workmen or 
any other person from removing or damaging any such article or thing, 
shall immediately upon discovery thereof and before removal acquaint 
the Engineer with such discovery and carryout the Engineer's 
directions as to the disposal of the same. 
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42.13     PROTECTION OF WORKS 
42.13.1 Trees designated by the Engineer shall be protected from damage 

during the course of the Works and earth level. Where necessary, such 
trees shall be protected properly. 

 
42.13.2 The contractor shall provide and maintain at his own expense all 

lights, guards, fencing and watching when and where necessary or 
required by the Engineer for the protection of the Works or for the 
safety and convenience of those employed on the Works or the public. 

         
42.13.3 The contractor shall have total responsibility for protecting his works 

till it is finally taken over by the Engineer. No claim will be entertained 
by the Engineer for any damage or loss to the contractor's works and 
the contractor shall be responsible for the complete restoration of the 
damaged works to its original condition to comply with the 
specifications and drawings. Should any such damage to the 
contractor's works occur because of other party not under his 
supervision or control, the contractor shall make his claim directly 
with the party concerned. The contractor shall not cause any delay in 
the repair of such damaged works because of any delay in the 
resolution of such disputes. The contractor shall proceed to repair the 
work immediately and no cause thereof will be assigned pending 
resolution of such disputes. 

 
42.13.4 Contractor shall be fully responsible for the security of his workmen/ 

employees/ associates/all kinds of materials deployed by the 
contractor / tools and plants. Contractor shall also be responsible for 
the security of all the executed works, under execution works and 
completed works till the period it is fully taken over by BHEL. 

 
42.14  RECORD FOR MATERIALS CONSUMED 
 
42.14.1 The contractor shall maintain and furnish to the Engineer the 

RECORD OF MATERIALS consumed in the works for each activity. The 
statement showing the theoretical vis-à-vis actual consumption of 
specified materials, such as structural /reinforcement steel, cement, 
bitumen, lead, paint etc., shall be enclosed along with the Running 
Bills submitted by the contractor. Contractor has to also furnish the 
test results of the materials used in the work as per IS specifications. 

 
42.15  PROTECTION OF EMBEDMENTS BOLTS ETC. 
 
42.15.1 The contractor shall ensure proper protection to the satisfaction of 

the Engineer, of all bolts, inserts, embedments etc.  from weather etc/ 
by greasing, rapping them with gunny bags or canvas or by any other 
means as directed by Engineer.  Cost of such protections shall be 
deemed to be included in the rates quoted for the item. 
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 42.16 CLEARANCE OF SITE AND REPAIRS. 
 
42.16.1 Contractor has to clear the site / area where mechanical and 

electrical erection work is to be commenced / or in progress. The 
contractor shall remove construction materials and equipment lying in 
the vicinity and causing obstruction in the erection work within 24 hrs 
notice. In case, he fails to clear the site, this will be done at his risk & 
cost by BHEL. 

 
42.17  QUALITY ASSURANCE 
 
42.17.1The contractor has to establish / arrange at site the field testing 

facilities for testing of civil construction materials and concrete cubes 
for ensuring the proper quality, grade and strength of the materials 
used in the construction in line with approved field quality check list of 
BHEL. Contractor has to submit detailed report for testing of all 
material used etc. All testing shall be done as per IS code 
specifications/ BHEL's quality plan. If further test is required by the 
engineer to be carried from outside laboratory, the cost of the same 
shall be borne by the contractor. 

 
 42.18 COMPLETION OF WORK 
 
42.18.1 The works shall be completed to the entire satisfaction of the 

Engineer and in accordance with the completion schedule as specified 
in the Contract, and all unused stores and materials, tools, plant, 
equipment, temporary buildings, site office, labour hutments and other 
things shall be removed and the site and work cleared of rubbish and 
all waste materials and delivered up clean and tidy to the satisfaction 
of the Engineer at the Contractor's expenses. 

 
42.18.2 BHEL shall have power to take over from the Contractor from time to 

time such sections of the work as have been completed to the 
satisfaction of the Engineer. Such work however shall not be treated as 
have been completed until the extra works are executed to the 
satisfaction of Engineer. The Guarantee period shall commence only 
after handing over of the entire works. 

 
42.18.3 The Engineer shall certify to the contractor the date on which the 

work is completed and the date thereof. 
 
 42.19  RECORDS AND MEASUREMENTS 
 
42.19.1 All items having a financial value shall be entered in BHEL 

measurement Book so that a complete record is obtained of all works 
performed under the Contract. 
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42.19.2 Lump sum omissions will be entered for deduction. Measurement 
shall be restricted to that required to ascertain the financial liability of 
BHEL under the contract. 

 
42.19.3 Work, which fails to be measured in details, shall be measured 

physically without reference to any local custom that may obtain 
excepting where it may otherwise be directed in the tender documents. 
The measurements shall be taken jointly by any person duly 
authorised on the part of BHEL and by the Contractor. 

         
42.19.4 The Engineer shall give reasonable notice in writing to the Contractor 

of appointment for measurement. 
 
42.19.5 The Contractor shall, without extra charge, provide assistance with 

appliances and other things necessary for measurement and shall bear 
all the cost of measurement of his work. 

 
42.19.6 Measurement shall be entered in BHEL Measurement Book and 

signed and dated by both parties each day at the site on completion of 
measurement. If the Contractor objects to any of the measurements 
recorded on the behalf of BHEL, a note to that effect will be made in 
BHEL Measurement Book or against the item or items objected to and 
such note shall be signed and dated by both the parties engaged in 
taking the measurement. 

 
42.19.7 If, as a result of such objection, it becomes necessary to re-measure 

the work wholly or in part the expense of such re-measurement shall 
be borne by the contractor. 

 
42.19.8 If the Contractor's representative fails to attend when required, the 

Engineer shall have power to proceed by himself to take measurements 
and in that case these measurements shall be accepted by the 
Contractor as final. 

 
42.19.9 The Contractor shall, once in every month, submit to the Engineer 

details of his claims for the work done by him up to and including the 
previous month which are not covered by this Contract Agreement in 
any of the following respects: 

 
(a)Deviation from the items and Specifications provided in the Contract 

documents. 
 
 (b) Extra items/new items of work. 
 
 (c) Quantities in excess of those provided in the Contract Schedule. 
 
 (d) Items in respect of which rates have not been settled. 
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43.0 METHOD OF MEASUREMENT 
 
43.1  Method of measurements shall be as per standard specifications 

included in the tender. For other items measurements shall be as per 
relevant IS Codes. 

        
44.0  DEVIATION 
 
44.1  The Contractor shall not make any alteration in, addition to or omission 

from the work as described in the tender documents except in 
pursuance of the written instructions of the Engineer. No such 
deviation from the work described in the tender documents shall be 
valid unless the same has been specifically confirmed and accepted by 
the Engineer in writing and incorporated in the Contract. 

 
44.2  The Engineer may deviate, either by way of addition or deduction, from 

the work so described, provided that the Contract sum be not thereby 
varied on the whole by more than the percentage set out in the tender 
documents. The value of all additions and deductions shall be added to 
or deducted from the Contract sum.  (Whenever the Engineer intends to 
exercise such a right his intentions shall specify the deviations which 
are to be made, the lumpsum assessment or the proposed basis of 
payment, the extra time allowed, if any, and the date for completion of 
the entire contract). Any objection by the contractor to any matter 
concerning the order shall be notified by him in writing to the Engineer 
within seven days from the date of such order, but under no 
circumstances shall the work be stopped (unless so ordered by the 
Engineer) owing to differences or controversy that may arise from such 
an objection. In the absence of such a notification of objection by the 
Contractor, he will be deemed to have accepted the order and the 
conditions stated therein. 

        
45.0  VALUATION OF DEVIATIONS 
 
        Rates for deviated items or new items of work shall be as follows: 
 
45.1  If the rates for the additional, altered or substituted work are specified 

in the Contract for the work, the Contractor is bound to carry out the 
additional, altered or substituted work at the same rates as are 
specified in the Contract for the work.   

 
45.2  If the rates for the additional, altered or substituted work are not 

specifically provided in the Contract for the work, the rates will be 
derived from the rates for a similar class of work as are specified in the 
Contract for the work.  

 
45.3  If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in above clauses the rate for such 
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part or parts will be determined by the Engineer on the basis of 
prevailing market rates when the work was done and the decision given 
in this behalf shall be final and binding on the Contractor. Rate 
analysis will be worked on CPWD manual of rate analysis as guidance.  

 
45.4   If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in above clauses, then the 
contractor shall within 7 days of the date of receipt of order to carry out 
the work inform the Engineer of the rate at which it is his intention or 
charge for such class of work, supported by analysis of the rate or rates 
claimed, and the Engineer shall determine the rate or rates on the basis 
of prevailing market rates and pay the Contractor accordingly. However, 
the Engineer, by notice in writing, will be at liberty to cancel his order 
to carryout such class of work and arrange to carry it out in such 
manner, as he may consider advisable. But under no circumstance the 
Contractor shall suspend the work on the plea of non-settlement of 
rates falling under the clause or claim any compensation on that 
account.  Elements of profit, overheads, supervision and establishment 
charges, depreciation and maintenance will be taken as 15% over direct 
cost. 

 
46.0  COMPLIANCE TO REGULATIONS AND BYELAWS 
 
46.1 The Contractor shall conform to the provisions of any statute relating to 

the work and regulations and bylaws of any local authority and of any 
water and lighting Companies or Undertaking with whose system the 
work is proposed to be connected. He shall, before making any variation 
from the drawings or the specifications that may be necessitated for 
such connections give the Engineer, notice specifying the variation 
proposed to be made and the reasons therefore and shall not carryout 
any such variation until he has received instructions from the Engineer 
in respect thereof. The Contractor shall be bound to give all notices 
required by statute, regulations or bye-laws as aforesaid and to pay all 
fees and taxes payable to any authority in respect thereof.  

 
47.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
47.1     BHEL shall provide limited open space for office and store/ 

workshop at site free of rental charge as and where made available.  It 
is the responsibility of the contractor to develop the space for 
construction of office sheds, to provide all utilities like electricity, 
drinking water etc., as a part of his scope of work within the accepted 
rates. Contractor shall make water arrangement from the water pipe 
line of local network area. Contractor shall be responsible for providing 
all necessary facilities like residential accommodation, transport, 
electricity, water, medical facilities etc. as required under various 
labour laws and statutary rules and regulations framed there under to 
the personnel employed by him. 
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 Contractor shall make his own arrangement of power through DG 
sets for construction purposes in the initial stages. 
Electric power for office and workshop depending upon availability 
will be provided on chargeable basis based upon prevailing rates at 
one point within the plant premises at a distance upto 500 meters and 
as decided by BHEL. Further distribution will have to be made by 
contractor. The Contractor at his own cost shall install the calibrated 
Energy meter with specified current transformers and TPN switches   
for the electricity metering. 
 
All wiring must comply with local regulations and will be subject to 
Engineer’s inspection and approval before connecting supply. Required 
calibrated energy meter for measurement of power consumed has to be 
arranged / installed by Contractor at his cost. Non-availability of power 
supply from BHEL source shall not be an excuse for delay in 
completion of work. Sufficient DG sets have to be arranged by the 
contractor in case of non- availability/ interrupted power supply 
from BHEL. 
 
The Contractor shall not effect any change in the temporary installation 
unless permission is obtained from BHEL or their authorized 
representatives. 
Contractors are requested to take above into account while quoting. 
The Contractor confirms that unit rates quoted above take care of such 
variation during execution stage. 

 
47.2 The land along with facilities e.g water, sanitation and electricity etc  

and lease rent for labour colony shall be arranged by the contractor 
himself near to the site.  

47.3 On completion / termination of the work, the Contractor shall remove 
all temporary structure built by him and restore the land in its original 
condition and the land shall be handed over to BHEL. The Contractor 
at his cost shall remove debris generated from demolition of temporary 
structure. If the contractor fails to give vacant possession of the land as 
aforesaid in the original condition BHEL reserves the right to withhold 
payment of Contractors bill till handing over of the vacant possession of 
the land and contractor shall be liable to pay compensation determined 
by BHEL for such unauthorised occupation of land. The compensation 
shall be recovered from the bills of contractor, without any notice.  

 
47.4  Provision of distribution lines of power from the central points to the 

required place with proper distribution boards observing the safety 
rules laid down by the authorities of the state shall be done by the 
contractor, supplying all the materials like cables, distribution board, 
switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, 
copper conductor, change over switches pipes etc. at his own cost. If 
any failure is caused in supply of the power and water, it is the 
responsibility of the contractor to make alternate arrangements at his 
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cost. The contractor shall adjust his working shift / hours accordingly 
and deploy additional manpower if necessary so as to achieve the 
targets.  

 
47.5  In case of power cuts / load shedding no compensation for idle labour 

or extension of time for completion of work will be given to contractor.  
 
47.6  Adequate lighting facilities such as flood lamps, hand lamps and area 

lighting shall be arranged by the contractor at the site of construction, 
contractor's material storage area etc. within finally accepted rates.   

 
47.7 No claim for damages will be entertained by BHEL on account of 

interruptions of water supply or limitation of quantity of water as 
aforesaid or on account of the water so taken being not fit for 
construction purposes or on any other account in connection with such 
water supply.    

 
47.8 Construction water on chargeable basis shall be supplied by BHEL 

at lump sum rent of Rs 2000/- per month at a single point within a 
distance of 500 meter from the battery limit. The construction water 
shall be ground water. The Contractor shall make his own 
arrangements to lay and maintain necessary distribution lines at his 
own cost.  Alternatively, contractor can himself arrange for 
construction water by providing suitable bore well within the 
quoted rates at location approved by BHEL and in such case BHEL 
shall not arrange for construction water for the contractor. 

 
47.9 In the event of poor or interrupted water supply by BHEL at site, the 

contractor then has to make his own arrangement for uninterrupted 
construction water supply so that work doesn't get affected. This 
arrangement of water supply shall be without any extra cost to BHEL. 

 
47.9  The Contractor should make arrangements for storage of sufficient 

quantity of water to meet his requirement of two days in well-built 
water storage tanks with covered tops. The Contractor shall ensure that 
there is no wastage of water. The contractor shall obtain prior approval 
of BHEL of the distribution scheme before laying the pipelines.    

 
47.10  The Contractor shall during the progress of the work, provide, 

erect and maintain at his own expenses all necessary temporary 
workshops, stores, consumables, offices, etc. required for the proper 
and efficient execution of the work. The planning, setting and erection 
of these buildings shall have the approval of the Engineer and the 
Contractor shall at all times keep them tidy and in a clean and sanitary 
condition to the entire satisfaction of the Engineer.   

 
47.11 On completion of work or as and when required by BHEL, all the 

temporary buildings, structures, pipe lines, cables etc. shall be 
dismantled and leveled and debris shall be removed as per instruction 
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of BHEL by the contractor at his cost.  In the event of his failure to do 
so, same will be got done by the Engineer and expanses incurred shall 
be recovered from the contractor along with prevailing overhead. The 
decision of BHEL Engineer in this regard shall be final.   

 
47.12 No residential facilities shall be provided by BHEL for contractor's 

employees/ workmen and associated agencies. 
 
47.12  Gate Passes:  

It is the responsibility of the contractor to arrange gate pass for all his 
employees,   T & Ps etc. Necessary coordination with security officials is 
the responsibility of the contractor. Contractor shall follow all the laid 
down procedures for obtaining these gate passes. Contractor shall 
arrange to receive necessary permits for working beyond normal 
working hours, working on holidays and during night. 

 
48.0  PROGRESS REPORTING 
 
48.1  Contractor is required to draw mutually agreed monthly programme in 

consultation with BHEL well in advance. Contractor shall ensure 
achievement of agreed programme and shall also timely arrange 
additional resources considered necessary at no extra cost to BHEL. 

 
48.2  Weekly progress review meetings will be held at site during which 

actual progress during the week vis-a-vis scheduled programme shall 
be discussed for actions to be taken for achieving targets. Contractor 
for discussions shall also present the programme for subsequent week. 
The contractor shall constantly update / revise his work programme to 
meet the overall requirement. All quality problems shall be discussed 
during above review meetings. Necessary preventive and corrective 
action shall be discussed and decided upon in such review meetings 
and shall be implemented by the contractor in time bound manner so 
as to eliminate the cause of non-conformities.  

 
48.3  The contractor shall submit weekly and monthly progress reports, 

materials reports, consumables report and other reports as per 
proforma considered necessary by the Engineer.  

 
48.4  The progress report shall indicate the progress achieved against 

planned , with reasons indicating delays , if any, and shall give the 
remedial actions which the contractor intends to take to make good the 
slippage or lost time , so that further works again proceed as per the 
original programme and the slippages do not accumulate and effect  the 
overall programme.  

 
48.5 The daily manpower reports shall clearly indicate the manpower 

deployed, category-wise specifying also the activities in which they are 
engaged.  
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48.6 Contractor shall submit periodical reports in respect of the following 
aspects of operation: 
 Consumption of construction power. 
 Daily Manpower report 
 Progress report- daily, weekly and monthly 
 Field Quality checks carried out.-report 
 Field calibration reports 
 HSE reports 
 Accident/ unfortunate mishap report 
BHEL at site shall inform formats for these reports 

 
49.0  DRAWINGS AND DOCUMENTS 
 
49.1  The detailed drawings, specifications available with BHEL engineers will 

form part of this tender specification. These documents will be made 
available to the contractor during execution of work at site. The 
contractor will also ensure availability of all drawings / documents at 
work place.  

 
49.2  Necessary drawings / documents by BHEL to carry out the 

construction work will be furnished to the contractor by BHEL (except 
those proposed to be prepared by contractor, as mentioned in this 
contract, if any) on loan which shall be returned to BHEL Engineer at 
site after completion of work. Contractor shall ensure safe storage and 
quick retrieval of these documents.    

 
49.3  The contractor shall maintain a record of all drawings and documents 

available with him in a register as per format given by BHEL Engineer. 
Contractor shall ensure use of pertinent drawings / data / documents 
and removal of obsolete ones from work place and return to BHEL.   

 
49.4  The data furnished in various annexure enclosed with this tender 

specification are only approximate and for guidance. However, the 
change in the design and in the quantity may occur as is usual in any 
such large scale of work.    

 
49.5  Should any error or ambiguity be discovered in the specification or 

information the contractor shall forthwith bring the same to the notice 
of BHEL before commencement of work.  BHEL's interpretation in such 
cases shall be final and binding on the contractor.  

 
49.6 Deviation from design dimensions should not exceed permissible limit. 

The contractor shall not correct or alter any dimension / details, 
without specific approval of BHEL. 
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50.0    DELAY AND EXTENSION OF TIME    
 
50.1 The Contractor shall not be allowed any time extension of completion 

except in the following cases: 
 

(a) Force majeure conditions 
 
(b) Major changes or substantial addition to work ordered by the BHEL 

adversely affecting the completion time. 
 

(c) Any other circumstance of any kind whatsoever which may occur 
making the contractor entitled to an extension of time which, however, 
shall be in the absolute discretion of BHEL. By reason of any other 
cause, which in the absolute discretion of the Engineer is beyond the 
Contractor's control, then in any such case, the Engineer (or higher 
authority) may make fair and reasonable extension in the completion 
dates of the individual items of work or the Contract as a whole. Such 
extension, which will be communicated to the Contractor by the 
Engineer in writing, shall be final and binding on the Contractor.  No 
other claim in this respect for compensation or otherwise howsoever is 
admissible. Upon the happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to the 
Engineer but shall nevertheless use constantly his best endeavor to 
prevent or make good the delay and shall do all that may reasonably be 
required to the satisfaction of the Engineer to proceed with the work. 

 
The Contractor, upon happening of any such event shall immediately 
present the case. The request for extension of time shall be submitted 
by the Contractor in writing and based on the merit the case shall be 
considered. 
 
The contractor shall not be eligible for any time extension on account of 
delay in procurement of materials.   
 



General Conditions of Contract                                   BHE/FP/CVL/064
  

 Page 54 of 71 

ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of 

Partnership, please mention    percentage 
shares and amounts). 

 
2.  Quantum of business done during last three 

financial years.                   i) Rs. 
ii) Rs. 
iii) Rs. 

 
3.  Value of fixed Assets of the business in last 

three years.    i) Rs. 
ii) Rs. 
iii) Rs. 

4. Name, address and email ID of the Bank and 
Account No:  

 
5.  Guarantee limits (if any) enjoyed by the firm. 
 
6.  Over draft limits (if any) enjoyed by the firm. 
 
7.  Please enclose   audited profit and    loss 

account and balance sheet for last 3 years 
(indicate no of sheets). 

 
8.  Certificate from Scheduled Bank to prove 

Contractor's    financial   capacity         to 
undertake the work duly indicating   the 
financial limits the tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by auditors/ Chartered 
Accountant/ Bank as may be applicable. 
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ANNEXURE-B 
 

NON DISCLOSER AGREEMENT 
 

Memorandum of Understanding 
 
BHEL, CSU & FP is committed to information security management 

system as per information security policy. 
 
M/s .............................................., providing ....................................... 
................................................................................................service 

to BHEL, CSU & FP hereby undertakes to comply with the following in line 
with information security policy of BHEL, CSU: 

 
• To maintain confidentiality of documents & information used during the 

execution of the contract. 
• The documents & information shall not be revealed to or shared with third 

party in a manner which is detrimental to the business interest of BHEL, 
CSU. 

 
 
 

(                                 )   (    )  
                                    
M/s BHEL, CSU & FP      M/s.............................  
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ANNEXURE - C 
ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 

S. No. Agency 
by whom 
awarded 

Location 
of 

Project 

Particula
rs of 
work 

awarded 

Scope of 
work & 
tonnage 

Date of 
award 

Contrac
t value 

1 2 3 4 5 6 7 
For 

BHEL 
For 

Others 

      

%age 
work 

complete
d and 

due date 
for 

completi
on 

Date of 
completi
on if job 

is 
already 

over 

No. of 
skilled / 
unskille

d 
workers 
deploye

d at 
peak 

No. of 
Engrs. & 
superviso

rs 
deployed 
at peak 

Details of major 
T&P like cranes, 
Tractor Trailors, 
winches, welding 

M/cs  
excavators,dumper
s batching plants 

etc supplied 

Consum
ables by 
whom 

By 
contract

or 

By other 
agency 

8 9 10 11 12 13 14 
 
 
 
 
 
 
 
 
 
 
 

      

 
(SIGNATURE OF TENDERER) 
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ANNEXURE - D 
 

DECLARATION SHEET 
 
I, __________________________________________ hereby certify that, all the 

information and data furnished by me with regard to this Tender Specification 

No._____________________________________ true and complete to the best of my 

knowledge.  I have gone through the specification, conditions and stipulations 

in detail and agree to comply with the requirements and intent of 

specification.  

 

I, further certify that I am the duly authorised representative of the under 

mentioned tenderer and a valid power of attorney to this effect is also 

enclosed. 

 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `E' 

 
 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 
NOTE: Tenderers are requested to fill in the following details and no column 
should be left blank 
 
 

1 Name and address of the tenderer  

2 Telegraphic/ telex address  

3 Phone No.  (Office) / Fax No.  

4 Name & designation of the official 
of the tenderer to whom all the 
references shall be made. 

 

5 Tenderer's proposal No.  & date  

6 Whether EMD submitted (By 
cash/ bank draft)     

by.......... 

7 Validity of offer/ rates quoted for 
six months from the date of 
opening of tender 

Yes/No 

8 Financial Status as per Clause 
11.1 (in the format  as per 
Annexure-A) 

Yes/No 

9 Income tax Clearance certificate 
as per Clause 11.2, Details of 
PAN, VAT/ Sales tax registrations 

Yes/No 

10 Details of experience as per 
clause 11.3 (in the format as per 
Annexure-C) 

Yes/No 

11 Attested copy of power of attorney 
as per clause 11.4 

Yes/No 
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12 Details about type of the firm as 
per  clause 11.5 

Yes/No 

13 Declaration sheet as per clause 
11.6 (in the format as per 
Annexure-D) 

Yes/No 

14 Details of PF no. (as per Cl 11.9) Yes/No 

15. Non-Disclouser agreement as per 
Annex-J 

Yes/No 

16. Monthwise manpower 
deployment plan as per Annex-H 

Yes/No 

17. Status of T & Ps  and monthwise 
T & P deployment plan as per 
Annex-I 

Yes/No 

18. BHEL may decide to process the 
price bids  through Reverse 
Auction(RA). Vendor to give their 
confirmation for participation. 

Yes/No 

19 Service tax have been quoted 
separately in the price bid at it’s 
relevant item  

Yes/No 

 
 
Date ___________ (SIGNATURE OF TENDERER) 
WITH STAMP 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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    ANNEXURE - F 
 

CONTRACT AGREEMENT 
(To be issued on non- judicial stamp paper of appropriate value) 

 
Agreement No and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between 
BHARAT HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having 
its Registered Office at BHEL House, Siri Fort New Delhi- 110049 (herein after 
called BHEL) of the ONE PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ---------------------------------------------------------------------------
---state that they have acquired and possess extensive experience in the field 
of --------------------------------------------------------------------------------------------
------------- 
And Whereas in response to an Invitation to Tender No. ------------------------ 
issued by BHEL for execution of -------------------------------------------------------
--- the contractor submitted their offer  No.----------------------------------dated -
---------------------------And whereas BHEL has accepted the offer of the 
Contractor on terms and conditions specified in the Letter of Intent No.--------
----------------------dated ------------read with the references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the 
parties as follows: 
 
1.    That the contractor shall execute the work of ----------------------------------

---and more particularly described in Tender Specification No --------------
------including Drawings and Specifications (hereinafter called the  said 
works) in accordance with and subject to terms and conditions contained 
in these  presents, instructions to Tenderers, General Conditions of 
Contract, Special Conditions, Annexures, Letter of Intent dated ------------
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-and such other instructions, Drawings, Specifications given to him from 
time to time by BHEL. 

 
 
2.    The Contractor is required to furnish to BHEL Security deposit in the 

form of cash/ approved securities/ Bank  Guarantee valid upto -----------
------ for a sum of Rs.------------------------- towards satisfactory 
performance and completion of the Contract. 

 
3.     The Contractor has furnished a Bank Guarantee bearing no.---------------

--dated -----------------for a sum of Rs.------------------executed by ----------
---------------------------------------- in favour of BHEL towards Security 
Deposit valid upto --------- 

OR 
 
        The Contractor has furnished to  BHEL an initial Security Deposit of 

Rs.----------------in the form of cash / approved Securities/ B.G No.--------
---------- dated ------------ for Rs.------------executed by -----------------------
------------ in favour of BHEL valid upto -------------- and has agreed for 
recovery of the balance security deposit by BHEL @ 10% of the value of 
work done from each running bill till the entire Security Deposit is 
recovered. 

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of  Rs.--
---(Rs.----------- vide Bank  draft No.----------------dated ---------------and 
by adjusting EMD of Rs.----------submitted vide Bank draft No.-------------
------ dt.---------) and has agreed for recovery of balance Security  Deposit 
by          BHEL @ 10% of the value of work done from each running bill 
till the entire security deposit is recovered.  

  
4.  The Contractor hereby agrees to extend  the validity of the Bank 

Guarantee for such further period or periods as may be required by 
BHEL and if the Contractor fails to obtain such extension(s) from the 
Bank, the Contractor, shall pay forthwith or accept recovery of Rs.--------
- from the bills in one installment and the contractor further agrees that 
failure to extend the validity of the Bank Guarantee or failure to pay the 
aforesaid amount in the manner specified above shall constitute breach 
of contract. In addition to above, BHEL shall be entitled to take such 
action as deemed fit and proper for recovering the said sum of Rs.--------. 

 
OR 
 

In case the contractor furnishes the bank guarantee at a later date the 
contractor hereby agrees to extend the validity of bank guarantee for 
such further period  or periods as may be required by BHEL and if the 
contractor fails to obtain such extension(s) from the bank, the contractor 
shall pay forthwith or accept recovery of the amount of bank guarantee 
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given in lieu of security deposit from the bills in one installment and the  
contractor further agrees that failure to extend the validity of bank 
guarantee or failure to pay the aforesaid amount in the manner specified 
above shall constitute breach of contract.  In addition to above, BHEL 
shall be entitled to take such action as deemed fit and proper for 
recovering the said sum. 
 

5.    That in consideration of the payments to be made to the Contractor by 
BHEL in accordance with this Agreement the Contractor hereby 
covenants and  undertakes with BHEL that they shall execute, construct, 
complete the works in conformity, in all respects, with the terms and 
conditions specified in this Agreement and the documents governing the 
same. 

 
6.  That the Contractor shall be deemed to have carefully examined this 

Agreement and the documents governing the same and also to have 
satisfied himself as to the nature and character of the Works to be 
executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the 

said works to the entire satisfaction of the Engineer or such other officer 
authorised by BHEL, within the agreed time schedule, the time of 
completion being the essence of the Contract. 

 
8.   That BHEL shall, after proper scrutiny of the bills submitted by the 

Contractor, pay to him during the progress of the said works such sum 
as determined by BHEL in accordance with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from ------- 

the date on which the letter of intent has been issued to the Contractor. 
 
10.   That whenever under this contract or otherwise, any sum of money shall 

be recoverable from or payable by the Contractor,  the same may be 
deducted in the manner as set  out in the General Conditions of Contract 
or other conditions governing this Agreement. 

11.  That all charges on account of Octroi, Terminal and other taxes including 
sales tax or other duties on material obtained for execution of the said 
works shall be borne and paid by the Contractor. 

 
12.  That BHEL shall be entitled to deduct from the Contractor's running bills 

or otherwise Income Tax under Section 194 (C) of the Income Tax Act, 
1961. 

 
13.  That BHEL  shall be further entitled to recover from the running bills of 

the Contractor or otherwise such sum as may be determined by BHEL 
from time to time in respect of consumables supplied by BHEL, hire 
charges for tools and plants issued (Where applicable) and any other dues 
owed by the Contractor. 
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14. That it is hereby agreed by and between the parties that non- exercise, 
forbearance or omission of any of the powers conferred on BHEL  and /or 
any of its authorities will not in any manner constitute waiver of the 
conditions hereto contained in these presents and the liability of the 
Contractor with respect to compensation payable to BHEL or Contractor's 
obligations shall remain unaffected. 

 
 
15.  It is clearly understood by and between the parties that in the event of 

any conflict between the Letter of Intent and other documents governing 
this Agreement, the provisions in the Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------
- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their 
signatures in the presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.              a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS      (For and on behalf of BHEL) 
 
1. 
 
 
2. 
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Annexure-G 
 

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE  
This deed of Guarentee made this ............................day of ...................... two 
thousand and .............. by ...........................(Bank)  herein after called the " 
The Guarantor" ( which expression shall unless repugnant to the context or 
meaning thereof be deemed to include it's successors and assigns ) in favour 
of M/s Bharat Heavy Electricals Limited ( A Govt. of India Undertaking) a 
company incorporated under the Companies Act, 1956, having it's registered 
office at BHEL House , Siri Fort, Asiad, New Delhi- 110049 through it's unit 
at Jagdishpur, distt, Sultanpur ( UP) herein after called " The Company" ( 
which expression shall unless repugnant to the context or meaning thereof by 
deemed to include it's successors and assigns) 

 
 WHEREAS ................................................................(herein after 
referred to as the Contractor) have entered into contract arising out of Letter 
of Intent no. ........................ dt.....................( herein after referred to as "the 
contract")  for the construction of .............................. with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor 
shall furnish to the company a sum of Rs.................................( Rupees 
....................................................................) towards security deposit for due 
and faithful performance of the contract in the form and manner specified 
therein . 
 
 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the Contractor and the 
Guarantor, the Guarantor has agreed to give the Guarantee as hereinafter 
mentioned in favour of the company. 
 
 The Guarantor do hereby guarantee to the company the due and 
faithful performance, observance or discharge of the Contract by the 
contractor and further unconditionally and irrevocably undertake to pay to 
the Company without demur and merely on a demand, to the extent of 
Rs.....................( 
Rupees...........................................................................................) against 
any claim by the company on them for any loss , damage, costs, charges and 
expenses caused to or suffered by the company by reasons of the contractor 
making any default in the performance, observance or discharge of the terms, 
conditions, stipulations or undertakings or any of them as contained in the 
contract. 
 
 The decision of the company whether any default has occurred or has 
been committed by the contractor in the performance, observance or 
discharge of any of the terms, conditions, stipulations or undertakings or any 
one of them as contained in the contract and/ or as to the extent of loss, 
damage, costs, charges and expenses caused to or suffered by the company 
by reason of the contractor making any default in the performance, 
observance or discharge of any of the terms, conditions, stipulations or 
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undertakings or any one of them shall be conclusive and binding on the 
Guarantor irrespective of the fact whether the contractor admits or denies the 
default or questions the correctness of any demand made by the company in 
any Court, Tribunal or Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way 
the liability of the Guarantor under this Guarantee, from time to time to vary 
any of the terms and conditions of the contract or extend time of performance 
by the contractor or to postpone for any time and from time to time any of the 
powers exercisable by it against the contractor and either enforce or forebear 
from enforcing any of the terms and conditions governing the contract or 
securities available to the company and the Guarantor shall not be released 
from it's liability under these presents by any exercise by the company of the 
liberty with reference to the matters aforesaid or by reasons of time being 
given to the contractor or any other forbearance act or commission on the 
part of the company or any indulgence by the company to the contractor or 
any other matter or thing whatsoever which under the law relating to surities 
would, but for this provision have the effect of so  releasing the Guarantor 
from it's liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained 
shall remain in full force and effect during the period that would be taken for 
the performance of the contract and it's claim satisfied or discharged and till 
the company certifies that the terms and conditions of the contract have been 
fully and properly carried out by the contractor accordingly discharges this 
Guarantee, subject however, that the company shall have no claim under this 
Guarantee after....................  i.e, ( the present date of validity of Bank 
Guarantee unless the date of validity of this Bank Guarantee is further 
extended from time to time, as the case may be ) unless a notice of the claim 
under this Guarantee has been served on the Guarantor before the expiry of 
the said period in which case the same shall be enforceable against the 
Guarantor not withstanding the fact that the same is enforced after the expiry 
of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the 
period it is in force except with the previous consent of the Company in 
writing and agrees that any liquidation or winding up or insolvency or 
dissolution or any change in the constitution of the contractor or the 
Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the 
contractor before proceeding against the Guarantor and the Guarantee herein 
contained shall be enforceable against them not withstanding any security 
which the company may have obtained or obtain from the Contractor shall at 
the time when proceedings are taken against the Guarantor hereunder be 
outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under 
the Guarantee is restricted to Rs ............................ ( 
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Rupees.............................................................................................). Our 
guarantee shall remain in force un till..........................., i.e, ( the present date 
of validity of Bank Guarantee unless the date of validity of this Bank 
Guarantee is further extended from time to time ) unless a claim or demand 
under this guarantee is made against us on or before............................we 
shall be discharged from our liabilities under this Guarantee thereafter. 
 
 Any claim or dispute arising under the terms of this document shall 
only be enforced or settled in the courts having jurisdictions at Jagdishpur, 
Distt. Sultanpur (U.P.) only. 
 
 The Guarantor hereby declares that it has power to execute this 
guarantee and the executants have full powers to do so on behalf of the 
Guarantor. 
 
 IN WITNESS whereof the 
..........................................................................(Bank) has hereunto set and 
subscribed it's hand the day, month and year first, above written, 
 
 
Signed for and on behalf of the Bank 
 
( Signatory No,..................................) 
 
 
WITNESSES 
 
1. Name and Address 
 
 
2.  Name and Address 
 
Notes: 
1. The above BG shall be executed on the non-judicial stamp papers of 

adequate value procured in the name of the bank in the state where the 
bank is located. 

2. The above BG is required to be sent by the executing bank directly to 
BHEL at the address where tender is submitted/ accepted under seal 
cover. 
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         Annexure- H 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 

 
S.NO. Category     No. of persons                                       Months  
                               available on rolls      (indicate No. of persons to be 
deployed in each month) 
                               of the organization  ----------------------------------------------
--------------------- 
 
     Ist 2nd 3rd 4th 5th 6th   

 
and so on 

 
1. 
 
2. 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
Total 
 
 
 
 
 
 
 
 

    
 (Signature of tenderer) 
                   With Stamp 
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 Annexure- I 

(A) STATUS OF TOOLS & PLANTS : 
 
 
S.No. Name of      Quantity Registration No    Documents          Present      
Quantity to  
             Equipment    Owned wherever               enclosed for           Location    
be deployed 

applicable            proof of                                    for 
this job 

                             ownership             
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

S.NO.  Description of                                           Months  
T & P                                    (indicate No. to be deployed in each  
month)                                                    ------------------------------
----------------------------------------------------------------- 

 
     Ist 2nd 3rd 4th 5th 6th   

 
and so on 

 
1. 
 
2. 
 
3. 
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        ANNEXURE- “J” 
 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF 

SITE CONDITIONS 

 

 

We………………………………………………………………………………………………

…………….. here by declare and confirm that we have visited the project site 

under the subject 

namely,……………………………………………………………………..and acquired 

full knowledge and information about the site conditions, wage structure, 

industrial climate and total work involved. We further confirm that the above 

information is true and correct and we will not raise any claim of any nature 

due to lack of knowledge of site condition. 

 

 

 

 

       Tenderers Name and Address 

 

 

 

 

Date: 

(Signature of Tenderer) 

                   With Stamp 
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ANNEXURE- “K”  

Details of court cases pending against BHEL 

 

Certified that following court cases are pending against BHEL unit as per the 

details hereunder- 

 

S.No. Name of BHEL Unit Details of  Contract Period   Contract   Name 

of 

work  

undertaken From      To           No.          Court 

 

1. 

2. 

3.   

 

 

 

 

It is also certified that, in addition to above, M/s ……….. ………………have 

never been debared / prohibited for execution of any work with any office / 

unit of BHEL 

 

 

 

(Signature of tenderer) 

                With Stamp 
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ANNEXURE- L 
 
 

LIST OF BANKS 
 
 

1. State Bank  of India. 
2. ABN AMRO BANK N.V. 
3. Bank of Baroda 
4. Canara Bank 
5. CITI Bank N.A. 
6. Deutsche Bank AG 
7. HDFC Bank Ltd 
8. ICICI Bank Ltd 
9. IDBI Ltd 
10. Punjab National Bank 
11. Standard Chartered Bank 
12. State Bank of Hyderabad 
13. State Bank of Travancore 
14. The Hongkong and Shanghai Banking Corporation Ltd. 
15. Corporation Bank 
16. Syndicate Bank 
17. Oriental bank of commerce 
18. Indian Bank 
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BHARAT HEAVY ELECTRICALS LIMITED 
CENTRALISED STAMPING UNIT & FABRICATION PLANT 

JAGDISHPUR 
 

 
 

TENDER FOR MAKING TEMPORARY EARTHEN YARD AT JAGDISHPUR 
 
 
 
 
 

Tender Enquiry No: BHE/FP/CVL/064 
 
 

  
 
 
 

SECTION 
 

III 

 
SPECIAL CONDITIONS OF CONTRACT  

 
        
 
 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  

Jagdishpur (UP) 227817 
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SECTION-III 
SPECIAL CONDITIONS OF CONTRACTS 

 
1. INTRODUCTION 
 

1.1. The terms and conditions mentioned in this section are in addition 
to what are stated in Section – II (General Conditions of Contract) 
of CSU & FP, BHEL. The General Conditions of Contract (Section – 
II) are available in Civil Department of CSU & FP, BHEL 
Jagdishpur.   In case of any contradiction between the terms and 
conditions given in Section - II and those specified in this Section- 
III, the terms and conditions of this Section–3 shall prevail.  

  
2. SITE LOCATION 

 
2.1. Bharat Heavy Electricals Ltd. has manufacturing plants 

(Centralized Stamping Unit – CSU & fabrication Plant – FP) at 
Jagdishpur; district Amethi, UP. The New facilities are located 
adjacent to the existing Insulator Plant (IP). The site area is about 
36.6 Acre. The site location is about 80 KM south east of Lucknow 
on Lucknow Varanasi highway and approx 55 KM from Sultanpur 
and 210 Km from Varanasi. The nearest Airport is Amousi at 
Lucknow. 

 
3. SCOPE OF WORK  : 

3.1. The scope of work of contractor shall broadly cover to make a 
temporary earthen yard for open yard fabrication activities in FP. 

a) Filling of earth. 

b) Levelling and dressing of area. 

c) Compaction of area with Road Roller in layers. 

d) Moreover the scope of work shall be as per BOQ (i.e. Section-IV of 
the tender document). 

3.2. The bidder’s scope shall broadly include construction of all the civil 
& finishing works related to superstructure and foundations which 
includes earth work, plain & reinforced cement concrete, 
reinforcement, scaffolding, formwork, masonry work, wall finishing, 
skirting, plastering, painting, MS embedment etc.; as well as 
supply of all materials, consumables, labour, tools and plants, 
transportation and storage, sample testing etc.; all complete as per 
BOQ, specifications and drawings.  

3.3. The specific technical requirements for work to be executed under 
this Contract shall be as per Section V. The applicability of 
specifications shall be limited to the scope of works only as 
specified in the BOQ. The Technical Specifications (Section V) are 
available in Civil Department of CSU & FP, BHEL Jagdishpur 
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3.4. The scope of work will also include such other related works 

although they may not be specifically mentioned above and all 
such incidental items not specified but reasonably implied and 
necessary for completion of the job as a whole and as desired and 
as directed by the engineer. The detail scope of work covered above 
is not a comprehensive list of items of work involved. The detail 
scope of work may vary considerably depending on the actual 
construction requirements. 

 
3.5. Compliances to be observed by the contractor 

 
a) The contractor shall take necessary precautions for the 

safety of his workmen. 
b) The contractor shall take proper care to avoid any damage to 

BHEL property. If any damage does take place, the 
contractor will be fully responsible for the same .The decision 
of Engineer in charge is such case shall be final and binding 
on contractor. 

c) The contractor will follow all safety rules required in 
connection with execution   of such type of works. 

d) The contractor will have to get his workman insured at his 
cost. 

e) The contractor shall make his own arrangement for his 
residing the supervisor near by the township for 
execution/interest of work. If available the BHEL can provide 
the accommodation at commercial rent (electric charger and 
water charge extra) as per rule. 

f) The Workman Compensation Act, its implications, licensing 
and liabilities of Minimum Wages Act and Minimum Wages 
as per BHEL rules will be entirely the responsibility of the 
contractor. 

g) The workers should be trained enough for the work and 
should be engaged on approval of the engineer -in charge. 

h) No minor worker will be allowed to work 
i) The contractor shall be wholly responsible for the behavior of 

his workmen   with the office staff. 
j) Contractor will have to ensure that the work places are 

entirely cleaned 
k) In case any time contractor fails to arrange the work BHEL 

will deduct the expenses to make alternate arrangement for 
the same. 

 
3.6. Unless otherwise specified, the work to be provided by the 

contractor for the items mentioned in the “Bill of Quantities” shall 
include but not be limited to the following. 
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a) Furnishing all labor, materials, supervision, construction plans, 
equipment, supplies, transport, to and from the site, fuel, 
electricity, compressed air, water, transit and storage insurance 
and all other incidental items and temporary works not shown 
or specified but reasonably implied or necessary for the proper 
completion, maintenance and handling over the works, except 
in accordance with the stipulations laid down in the contract 
documents and additional stipulations as may be provide by the 
engineer during the course of works. 

 
b) Furnishing samples of all materials required by the engineers 

for testing / inspection and approval for use in the works. The 
engineer for final incorporation in the works may retain the 
samples. 

 
c) Furnishing test reports for the products used or intended to be 

used, if called for the specifications or if so desired by the 
engineer. 

 
d) Giving all notices, paying all fees, taxes etc., in accordance with 

the general conditions of contract, that is required for all works 
including temporary works. 

 
e) The contractor shall provide BHEL such a assistance, 

instruments, machines, labour and materials as are normally 
required for examining, measuring and testing any work and 
the quality, weight or quantity of any material used. 

 
f) Make necessary storage arrangement / sheds of adequate 

capacity to store cement within his normal scope without any 
extra cost to BHEL. 

 
g) Arrange necessary T & P and IMTEs for carrying out the work. A 

list of such T & P and IMTEs required for such work as a 
minimum is given in Annexure SCC-I and SCC-II. 

 
3.7. BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 

certified company. The contractor in all respects shall organize his 
work, systems, environment, process control documentation, tools, 
plant, inspection, measuring and testing equipments etc. as per 
instructions of Engineer. 

3.8. The contractor shall also comply with applicable legislation and 
regulations with regards to Health, safety and environmental 
aspects for minimizing risk arising from occupational health, safety 
hazards, controlling pollution and wastage. 
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3.9. BHEL and their Consultant may depute their representative for 
checking and supervision of important stages of work. The 
contractor shall be required to provide all facilities for inspection of 
works at no extra cost to BHEL. Any defect in quality of work or 
deviations from drawings / specifications pointed out during such 
inspection shall be made good by the contractor in the same way 
as if pointed out by the BHEL Engineer, without any cost 
implication to BHEL. 

 
4. TIME SCHEDULE 

4.1. The contractor is required to commence the work within 7 (seven) 
days from the date of issue of letter of intent unless BHEL decides 
to fix any other later date.  

 
4.2.  Entire work as shall be completed within 02 (Two) Months from 

the date of start. Contractor is required to commence the work 
within 07 days after award of works as directed by engineer-in-
charge.                                                                                                                                                                                                                                                                                                                                                                                                                                                

  
4.3. Contractor has to mobilize adequate resources to meet his 

commitments to BHEL as indicated from time to time. In case due 
to reasons not attributable to the contractor, the work gets 
delayed and additional manpower / resources have to be 
mobilized so as to expedite the work to meet various 
milestones, same shall be done within the quoted rates as per 
Rate Schedule, at no extra cost to BHEL. In the event the 
contractor fails to respond to these requirements, BHEL shall take 
appropriate actions to meet it’s commitments in line with the 
provisions of General Conditions of Contract. 

 
4.4. In case due to reasons not attributable to the contractor, the work 

gets delayed and scheduled completion gets extended, time 
extension will be granted by BHEL but in no case over run 
compensation will be payable. 

 
4.5. The work under the scope of this contract is deemed to be 

completed in all respects, only when all the works are carried out 
as per satisfaction of BHEL. The decision of BHEL on completion 
date shall be final and binding on the contractor. 

 
5. TAKING OVER OF WORKS BY BHEL 
 

5.1. All works shall be taken over by BHEL in part or in full when it has 
been completed in all respects and /or can be put to use 
satisfactorily. The complete work under the contract shall be taken 
over only after completion of all punch points, pending work, 
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rework wherever required, site clearing and reconciliation of 
materials. 

 
5.2. The guarantee period shall start only after the complete work 

under the contract has been taken over by BHEL. 
 
6. PRICE 
 

6.1. Price quoted shall be fixed and not subject to any escalation 
whatsoever during the period of execution of the Contract including 
the extended period, if any.  

 
6.2. The quoted price shall include all taxes and duties (except service 

tax). Service tax shall be quoted separately in the bill of quantities 
and price schedule under section-IV. 

 
6.3. Price quoted shall be in INR (Indian national Rupee) only. 

 
6.4. No price variation /over run charges on account of any increase 

whatsoever, (irrespective of whether escalation is steep/ 
unanticipated) will be payable during the entire period of execution 
of Contract including extended period, if any.    

 
7. SALES TAX   / WORKS CONTRACT TAX 
 

7.1. Sales tax on transfer of property in goods involved in works 
contract is applicable as per laws in force in U.P. state .The 
contractor shall register himself with the sales tax authorities of 
the state and submit proof of such registration to BHEL along with 
the first RA bill. Deduction of tax at source shall be made as per 
the provisions of law. The TDS as applicable shall be deducted 
from the bills of the contractor and deposited with the UP trade tax 
authorities. 

 
7.2. Contractor shall get his organization registered with concerned 

sales tax authorities within 30 days of award of this contract. The 
delay on this account and delay in bringing the material shall be to 
contractor's account and no extension of time shall be allowed on 
this account. The sales tax registration for this contract shall be 
forwarded to BHEL. In case the contractor is already registered for 
sales tax with Govt. Authorities he must quote his registration no., 
while submitting their tender.  

 
7.3. Contractor has to make his own arrangement at his cost for 

completing the formalities, if required, with Sales Tax Authorities, 
for bringing their materials, plants, and equipment at site for the 
execution of the work under this contract. 
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8. SERVICE TAX 
 

8.1. Contractor's price/ rates shall be exclusive of service tax and cess 
on output services.  

8.2. Contractor shall deposit the service tax with the concerned tax 
authorities, such amount will be paid by BHEL. Contractor shall 
submit to BHEL documentary evidence of service tax registration 
and remittance records of such tax immediately after depositing 
the tax with the concerned authorities.  

8.3. (i) The prevailing rate of service tax is 12.36 % (Four point one two 
percent), inclusive of education cess and SAH education cess 
under works contract (composition scheme for payment of 
service tax) Rules, 2007 

 
      (ii)  Service tax payable on free issue of material by BHEL shall 

be reimbursed as per prevalent rule. However, prior consent of 
BHEL shall be required for calculating value of free material 
issued. 

 
9. INCOME TAX 
 

9.1. Income Tax at the prevailing rate on gross value of work done and 
applicable surcharge and education cess shall be deducted from 
the running bills as per relevant rules unless exempted by the 
Income Tax Authorities.  

 
10. NEW TAXES/ LEVIES 
 

10.1. In case the Government imposes any new tax/ levy on the output 
services/ goods / work after the award of work, the same shall be 
reimbursed by BHEL at actuals. All necessary documents as 
required by BHEL shall have to be provided by the contractor. 
However, in the event of delay in work execution solely attributable 
to the contractor the new taxes/ levies imposed during the delay 
period shall not be reimbursed to the contractor. 

 
10.2. In case any tax/levy/duty etc becomes applicable after the date of 

bidder's offer, the bidder/ Contractor must convey it's impact on 
his price duly substantiated by documentary evidence in support of 
the same before opening of the Price Bid. Claim for any such 
impact after opening the price bid will not be considered by BHEL 
for reimbursement of tax or reassessment of offer. 

 
10.3. No reimbursement on account of increase/ decrease in the rate of 

taxes, levies, duties etc on input goods/ services/ work shall be 
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made. Bidder has to make his own assessment of the impact of 
future variation if any, in rates/ duties/ levies etc in his price bid.  

 
11. MODALITIES OF TAX INCIDENCE ON BHEL  
 

11.1. Wherever the relevant tax laws permit more than one option or 
methodology for discharging the liability of tax/levy/duty, BHEL 
will have the right to adopt the appropriate one considering the 
amount of tax liability on BHEL as well as procedural simplicity 
with regard to assessment of the liability. The option chosen by 
BHEL shall be binding on the contractor for discharging the 
obligation of BHEL in respect of the tax liability to the contractor.  

     
11.2. The contractor shall pay all (save the specific exclusions as 

enumerated in this contract) taxes, fees, misc. charges, deposits, 
duties, tools, royalities, commissions or other charges which may 
be levied on the input goods and services delivered in course of his 
operations in executing the contract. In case BHEL is forced to pay 
any of such taxes, BHEL shall have the right to recover the same 
from his bills or otherwise as deemed fit. 

 
12.  RATE SCHEDULE CUM BOQ 

12.1. Contractor shall fully understand description and scope of work 
before quoting. The scope of work and responsibility of the 
contractor as mentioned under this specification shall be covered 
within the quoted / finally accepted rates.  

12.2. The Tenderer shall quote the prices/rates for entire scope of work 
as per the rate schedule only, in part II - price bid. Conditional 
price bids or price bids with any deviation / clarification etc. are 
liable to be rejected.  No cutting / erasing / over writing shall be 
done.  

12.3. Quantities mentioned in the rate schedules are approximate only 
and liable for variation both on positive and negative sides. The 
tentative contract value (CV) for entire scope of work shall be 
calculated as per finally quoted / accepted item rates & the 
quantities indicated in Rate Schedule cum BOQ.  

12.4. In addition to the above, the Contractor shall also submit the rates 
as asked for in the Annexure: SCC-III. 
 

13.  EVALUATION OF THE OFFERS 
13.1. Comparison of the prices & determination of lowest bidder shall be 

as per Price Schedule for the complete scope.  
 

13.2. The grand total price of all the items in BOQ shall be the basis for 
deciding the lowest bidder. Refer section-IV  i.e Bill of Quantities 
and price schedule 
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14.  VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 
14.1. BHEL reserves the right to add or delete items of scope of work 

depending upon the final requirement. For such addition or 
deletion the Contract value shall be adjusted based on the quoted 
unit price. Such variation is not expected to be more than +15% of 
the contract value.  However, the quantities in the BOQ are 
tentative which may vary or deviate upto any limit provided the 
contract value is limited to +15%.  The price quoted by the 
Contractor shall be valid for such variation. Variation beyond the 
above limit shall be settled on mutually agreed rates. This clause to 
be read in conjunction with Cl 44 and 45 of section-II i.e GCC. 

 
15.  EXTRA WORK 
 

15.1. The Contractor shall, when requested by BHEL, perform extra work 
at mutually agreed rates.  

 
16. TERMS OF PAYMENT 
 

16.1. 95% payment shall be made to the Contractor through monthly RA 
bill based on actually executed quantities during the month after 
verification of the Engineer-in-charge. 

16.2. Balance 5% amount shall be released along with final bill.  
 

16.3. From the amount payable, recovery such as advances, security 
deposit, taxes etc. would be made.  

 
16.4. Measurement of work completed shall be done by the Contractor 

and submitted to BHEL for checking and approval. For this 
purpose, Contractor shall submit hard copies as well as a soft copy 
in the CD containing abstract & detailed measurement sheets of 
the bill. The measurement sheets and the bill will be checked and 
approved by BHEL for further processing, or returned to the 
Contractor for correction and resubmission. The certificate of 
Engineer regarding such approval and passing of sums shall be 
final and conclusive against the Contractor.  

 
16.5. The abstract of the measurements and RA bill shall be entered in 

BHEL Measurement Book and signed and dated by both parties as 
per the provisions of the General Conditions of Contract.  

 
16.6. All running bill payments shall be regarded as advance payments 

against the final bill. Any certificate relating to the work done 
during monthly running bills may be modified by any subsequent 
interim certificates or by the final certificates and no certificate of 
the Engineer supporting an advance payment shall of itself be 
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conclusive evidence that any work or materials to which it relates 
are in accordance with the contract. 

 
16.7. In case any amount is withheld by BHEL during course of 

execution of work on account of non-compliance of contract 
requirement, the same shall be recovered / released  from the 
contractors bills as deemed fit by the engineer-in-charge of BHEL 
and the decision of engineer-in-charge shall be final in this regard 
and binding on the contractor.  

 
17. GUARANTEE  
 

17.1. Guarantee: the works constructed by the Contractor shall be 
guaranteed for a period of 12 (twelve) months from taking over of 
all works by BHEL. During this period the Contractor shall attend 
to all the matters relating to the Contract work and rework as 
required by BHEL.  

 
18.  PENALTY FOR DELAY  

18.1 If the Work is not completed within the specified period and any 
extension thereof, the Contractor shall be liable to pay penalty for 
delay in completion of work @ 0.5% of the value of unexecuted 
portion of work for every week of delay or part thereof, subjected to a 
maximum of 10 % of the contract value without BHEL being required 
to establish and prove the actual loss /damage suffered by BHEL on 
account of such delay. 

 
19. FACILITIES TO BE PROVIDED BY BHEL  

19.1. Water charges will be deducted @ Rs 2000/- (lumsum) per month. 
Water will be supplied at one point, if requested by the contractor. 

 
19.2. Any electric power required for contractors’ lighting/machinery 

for the purpose of civil work except fabrication work shall be 
supplied by BHEL FREE OF COST at the written request of the 
contractor at one point subject to the observance of rules and 
regulations of Electric board / company. The one point location 
shall be provided by BHEL as per availability and contractor shall 
arrange all accessories e.g. full length of cables, boards, panels, 
lightening equipments and all other accessories on his own. 

 
20. COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY 

BODIES 
 

20.1. Contractor has to arrange at his own cost to obtain building/ work 
completion certificates or NOCs if required to be obtained from the 
local statutory bodies of central and state govt. However, any fees 
required for obtaining such NOCs shall be paid by BHEL on 
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production of relevant depository challans/ receipts from such 
Govt. authorities. 

 
21. DRAWINGS AND SPECIFICATIONS 

 
20.1 The construction of the works shall be taken up on the basis of 

construction drawings which shall be issued by BHEL after award 
of the work. 
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Annexure SCC-I 

INDICATIVE    LIST    OF   TOOLS AND PLANTS ( T&Ps ) TO  BE  
ARRANGED    BY    THE CONTRACTOR AT HIS OWN COST 

SL 
NO 

T & P EQUIPMENT QUANTITY 

1. CONCRETE MIXTURE M/Cs  AS PER REQUIREMENT 

2 CONCRETE VIBRATORS AS PER REQUIREMENT 

3 15/20 MT TRAILORS WITH PULLING 
UNIT TRACTOR -TRAILORS 

1 NO 

4 WATER TANKER WITH SPRINKLER AS PER REQUIREMENT 

5 DEWATERING PUMP 5/10/25 HP 1 NOS 

6 SLUDGE / SLURRY PUMP (DIESEL/ 
ELEC) 

AS PER REQUIREMENT 

7 SUBMERSIBLE PUMP (DIESEL/ ELEC)  AS PER REQUIREMENT 

8 AIR COMPRESSORS AS PER REQUIREMENT 

9 DG SETS OF 10 KVA CAPACITY AS PER REQUIREMENT 

10 HYD EXCAVATORS/ POCLAINS / JCB 
AND DUMPERS 

AS PER REQUIREMENT 

11 PLATE COMPACTOR AS PER REQUIREMENT 

12 EARTH COMPACTOR AS PER REQUIREMENT 

13 MS SCAFFOLDINGS AS PER REQUIREMENT  

15 PORTABLE LIGHTING MAST / 
LIGHTING SYSTEM 

AS PER REQUIREMENT 

16 PLY SHUTTERING BOARD AND MS 
SHUTTERINGS 

AS PER REQUIREMENT 

17 CEMENT STORAGE SHED OF 
SUFFICIENT CAPACITY 

1 NO. 
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NOTEs 
1 The above list specifies only major T&Ps (may not be complete to be 

deployed by the contractor). All additional / other tools and plants 
including trucks & devices, tackles, machines, measuring 
instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be 
deployed by the contractor within finally accepted rate / price.  
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Annexure- SCC II 

INDICATIVE    LIST    OF    INSPECTION   MEASURING AND TESTING 
EQUIPMENTS (IMTEs )  TO  BE  ARRANGED    BY    THE CONTRACTOR 

AT HIS OWN COST 
 

 

SL 
NO 

IMTE EQUIPMENT QTY 

1 THEODOLITE ONE SECOND 
ACCURACY 

AS PER REQUIREMENT 

2 AUTO LEVEL AND STAFF 1 NO 

3 DUMPY LEVEL UPTO 350 MM 2 NO 

4 AUTOMATIC COMPRESSION TESTING 
MACHINE (2000 KN) 

1 NO 

5 CONSTRUCTION MATERIAL TEST 
EQUIPMENT 

AS PER REQUIREMENT 

6 CONCRETE CUBE MOULD 
(150 X 150 X 150 ) mm 

6 NOS 

7 CONCRETE slump cone WITH 
TAMPING ROD 

1 SET 

8 COARSE AGGREGATE SIEVES & 
SAND SIEVER 

1 SET 

9 MOISTURE CONTAINER (STEEL/ 
ALUMINIUM) 

5 NO 

10 CORE CUTTER TEST APPARATUS 1 SETS 

11 RAPID MOISTURE METER 1 NOS 

12 CUBE MOULDS (70 MM SIZE) 6 NOS 
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NOTEs: 
 

1. The above list specifies only major IMTEs (may not be complete 
to be deployed by the contractor). Contractor has to set up the 
field laboratory with facilities required for material & concrete 
testing. All additional / other IMTEs / measuring instruments 
etc. in good and safe working conditions which are required for 
satisfactory & timely completion of work shall also be deployed 
by the contractor within finally accepted rate / price. 

2. Other terms and conditions regarding above items please also refer 
clause 38 T&P/IMTEs).  
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ANNEXURE: SCC -III 
 
 

ANALYSIS OF UNIT RATE QUOTED 
 

 
Sl.no.      Description    Percentage of  the  
 Remarks 
                                                            unit rate quoted 
 

1. Salary & Wages of  
            Staff & workers 
 
2. Consumables 

(a) Gases 
(b) Welding Electrodes 
(c) P.O.L. 
(d) Others   

 
3. Depreciation & maintenance for T & Ps 
 
4. Depreciation & maintenance for other items 

 
5. Establishment and administrative expences of site 

 
6. Overheads 

 
7. Profit 

 
 
 
 

 (Signature of tenderer) 
                   With Stamp 
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Non judicial stamp paper of Rs 10 /- 
 

AFFIDAVIT ‘A’ 
I / We  M/s …………………………..……..proprietorship /pvt.ltd/ 
partnership firm represented by  
Shri……………………………………………………………….S/o ……………..aged 

about ……………………………………….resident of………………………………… 

………………do here by solemnly affirm and state as follows: 

 
1. That the deponent declares that no criminal trail/ prosecution for any 

offence involving fraud dishonesty and moral turpitude is pending 
against the deponent in any court of law. Further no penalty / guilty 
/conviction was awarded against the deponent by any court of 
law/statutory authority in India. 

 
2. That the deponent hereby declare that neither myself & my firm was 

declared as insolvent by any court of law nor any insolvency 
proceeding pending in any court of law. 

 
Deponent  

 
Verification 

 
The facts stated herein above are true and correct to the best of my 

knowledge and nothing has been concealed. Verification …………/…………./         

at  Jagdishpur, Dist. Amethi,  Uttar Pradesh -227817. 
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Non judicial stamp paper of Rs 10/- 

 
 

AFFIDAVIT ‘B’ 
 
I/We M/s.............................................................Proprietorship / Pvt. Ltd. 
/ partnership firm 
Represented by Shri........................................s/o...................................... 
...........aged about............resident of......................................... 
.....................................do here by solemnly affirm And state that the 
deponent declares that the firm referred herein above never been 
Blacklisted/ banned/delisted on the date of tender by any establishment of 
PSU/Govt of india. 
 

                                                                                                                                
Deponent 

 
 

Verification 
 
The facts stated herein above are true and correct to the best of my 
knowledge and nothing has been concealed. Verified on ........../......../          
at Jagdishpur, Dist. Amethi, Uttar Pradesh- 227817 
 
 



Un-Priced Bid     TE No. BHE/FP/CVL/064 
   
  
 

BHARAT HEAVY ELECTRICALS LIMITED 
 CENTRALISED STAMPING UNIT & FABRICATION PLANT 

JAGDISHPUR 
 

 
TENDER FOR MAKING TEMPORARY EARTHEN YARD AT 

JAGDISHPUR 
 
 
 
 
 

  
 

SECTION 
 

IV 

 
BILL OF QUANTITIES AND PRICE SCHEDULE 

 
 

    
 
 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  

Jagdishpur (UP) 227817 
 

Tender Enquiry No: BHE/FP/CVL/064 



S.No. DESCRIPTION OF WORK UNIT QTY. Quoted 
Amount

In Figures In Words

1

Pumping out water caused by springs, tidal or river seepage, 
broken water mains or drains and the like. (Presently Site is 
flooded with water due to IP oxydation Pond. Payment shall be 
made based on calculation of discharged water.)

K. Ltre 550

2
Surface dressing of the ground including removing vegetation 
and inequalities not exceeding 15 cm deep and disposal of 
rubbish, lead upto 50 m and lift upto 1.5 m. All kinds of soil.

Sqm 5000.00

3
Supplying and filling in plinth with Jamuna sand under 
floors, including watering, ramming, consolidating and 
dressing complete.

Cum 187.50

4

Filling available excavated earth (excluding rock) in trenches, 
plinth, sides of foundations etc. in layers not exceeding 20cm 
in depth, consolidating each deposited layer by ramming and 
watering, lead up to 50 m and lift upto 1.5 m.

CUM 1750.00

5
Supplying and stacking of good earth at site including royalty 
and carriage up to 5 km (earth measured in stacks will be 
reduced by 20% for payment).

CUM 1250.00

6
Extra for compaction of earth work in embankment under 
optimum moisture conditions to give at least 95% of the 
maximum dry density (proctor density).

CUM 2000.00

7

Disposal of building rubbish / malba / similar unserviceable, 
dismantled or waste materials by mechanical means, 
including loading, transporting, unloading to approved 
municipal dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads including all lifts 
involved.

CUM 588.00

Total=

Section-IV: BOQ & Price Schedule for Making Temporary Earthen Yard at FP Jagdishpur. 

Service tax shall be paid extra as applicable.

BHARAT HEAVY ELECTRICALS LIMITED
CSU& FP, Jagdishpur, Distt- Amethi (U.P)

Quoted Rates (in Rs.)
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