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SECTION - I 

NOTICE INVITING TENDER 

Tender Enquiry No: BHE/CSU/CVL/100 

 

1. Sealed Tenders are invited for the following work from reputed contractors who meet the 

Qualification Requirements.   

Scope of work Issue of Tender 

documents 

Last Date of 

Submission 

Tender opening 

date & time 

TENDER FOR REPAIR OF 

PATCHES IN SHOP FLOOR 

AT CSU BHEL JAGDISHPUR 

 

From 

08.11.2014 

Up to 

28.11.2014 by hand 

or through 

post/courier in tender 

box at BHEL, 

CSU&FP  Jagdishpur  

14:00 hrs on  Techno-

commercial Bid 

on 28.11.2014 at 

15:00 hrs at 

BHEL, CSU & FP 

Jagdishpur 

 

EMD: NIL 

Cost of tender document: Rs 500/-(Rupees Five Hundred Only) (Non- refundable) 

 

 

2. Address for submission & opening of Tender 

 

a) Submission and opening of tender: 

Sh O.P. Bairwa, Sr. Engineer (Civil) 

Centralized Stamping Unit (CSU) & Fabrication Plant (FP) 

Bharat Heavy Electricals Limited 

Jagdishpur Industrial Area, Distt-Amethi (UP)- 227 817 

           Tel: 05361 224128, 224104 

            Fax:  05361 224166 

            Email: kdpandey@bhelcsufp.in opbairwa@bhelcsufp.in 

 

And 

b) By hand in the tender box located at BHEL, CSU & FP, Jagdishpur (U.P.) 

 

 

3. Tender documents may be obtained from the above office by submitting an application 

and cost of tender documents by Demand Draft (in favour of Bharat Heavy Electricals Ltd 

payable at Industrial area Jagdishpur).  

 

4. Bidders may also download the tender documents from website www.bhel.com at 

“Tender Notifications” and use the documents for submission of tender. In such cases, 

the cost of tender documents shall have to be paid by Demand Draft at the time of 

submission of offer.  

 

5. BHEL takes no responsibility for any delay / loss of documents or correspondence sent 

by courier or post. 

 

 

 

mailto:kdpandey@bhelcsufp.in�
mailto:opbairwa@bhelcsufp.in�
http://www.bhel.com/�
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6. The Earnest Money Deposit shall be paid by a Demand Draft in favour of Bharat Heavy 

Electricals Limited, payable at Industrial Area Jagdishpur along with the bid in separate 

sealed envelope.   

 

7. The offer is to be submitted in a sealed envelope properly marked .The tender shall be 

submitted in two parts. The first part shall consist of the techno-commercial offer 

without price schedule and marked on top of the envelope as “Part I -Techno-

commercial Bid” along with tender enquiry no. and due date. The second part shall be the 

price schedule and marked on top of the envelope as “Part II - Price Bid” along with 

tender enquiry no and due date. Each part shall be in a separate sealed envelope. Both 

the parts shall then be put in a bigger sealed envelope. The tender enquiry no. & due 

date of opening must be clearly mentioned on top of the envelope. 

 

8. Part I of the bid will be opened first and scrutinized (Refer Qualifying Requirements in 

Annexure NIT-I). Successful bidders in techno-commercial bid Part – I will only be 

considered for opening of Price Schedule i.e. Part – II. Date of opening of Price Bid will 

be intimated separately to the Tenderers who qualify in the Techno-Commercial bid. 

 

9. Offers should be strictly in accordance with the tender specifications & General 

Instructions to the Tenderer enclosed herewith.  

 

10. Only Tenderers who have previous experience in the work of the nature and description 

detailed in this tender specification are expected to quote for this work.  Offer from 

Tenderer who do not have proven and established experience in the field as per 

Annexure NIT – I will not be considered. 

 

11. Tenderers are advised to go through the project scope of work, site location etc and get 

themselves fully acquainted with the work place and prevailing working conditions before 

submitting the Offer. 

 

12. The Tenderer should accept all terms & conditions of the tender unconditionally. In case 

the Tenderer wants to deviate from the tender conditions, such deviations shall be 

clearly specified in the offer. If no deviations are given in the offer, it will be assumed 

that the Tenderer accepts all terms and conditions of the tender. 

 

13. Offers with deviations from terms and conditions of this tender are likely to be rejected. 

 

14. Clarifications, if any, of Technical / Commercial nature, can be obtained from the officer 

to whom the tender is to be submitted or from following office at the following address 

up to one week before the tender due date.  

 

Sh O.P. Bairwa, Sr. Engineer (Civil) 

Centralized Stamping Unit (CSU) & Fabrication Plant (FP) 

Bharat Heavy Electricals Limited 

Jagdishpur Industrial Area, Distt-Amethi (UP) - 227 817 

           Tel: 05361 224128, 224104 

            Fax:  05361 224166 

            Email: opbairwa@bhelcsufp.in; kdpandey@bhelcsufp.in  
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15. The Tenderers are required to quote for the complete scope of work with rates for all 

the items & no column should be left blank. The amount will be calculated automatically 

in excel sheet uploaded (BOQ & Price Bid). Tenders for part of the work or incomplete in 

any respect are liable to be rejected. Tenders shall certify in the un-priced bid of 

Techno- commercial offer that rates for all the items have been quoted. 

 

16. Order will be placed on a single bidder for the complete scope of work. 

 

17. Penalty will be levied by BHEL as per relevant clauses of the Tender on account of 

delay, violation of contract conditions and non-performance of the Contractor. 

 

18. All documents submitted by the Tenderer in his offer shall be accompanied with a 

covering letter giving index interlinking all the documents. 

 

19. BHEL reserves the right to accept or reject any of the bid / all bids with or without 

deviation or cancel / withdraw the invitation for bid without assigning any reason 

whatsoever and in such case no bidder shall have any claim arising out of such action by 

BHEL. 

 

20. BHEL reserves the right to reject the tender from any bidder on the basis of 

unsatisfactory performance of the bidder in any ongoing job or any similar job of BHEL in 

last five years, or if the bidder has been kept under hold/ blacklisted by BHEL. 

 

21. BHEL reserves the right to go for Reverse Auction (on line bidding on Internet) instead 

of opening the submitted sealed paper price bid as per Cl 35 of part-B of GCC. Any 

bidder who do not accept the processing of price bids through Reverse Auction as per 

point-18 of Annex-E (checklist) of GCC are liable for rejection. 

 

 

 

 

 

 

For & on behalf of BHEL 

       Sr. Engineer (Civil) 
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Annexure NIT – I 

 

 

TENDER FOR REPAIR OF PATCHES IN SHOP FLOOR AT CSU BHEL JAGDISHPUR 

 

 A. QUALIFICATION REQUIREMENTS  

 

1. The Tenderer should have, in the last seven years ending on 31.10.2014, successfully 

completed the civil construction/repair/maintenance works of industrial plant / buildings 

or other commercial establishments.  

Values of such work done should be as under: 

a) One job of value of Rs. 1.60 Lakh or above, or 

b) Two jobs of value of Rs. 1.00  Lakh or above each, or 

c) Three jobs of value of Rs. 0.80 Lakh or above each 

 

Similar works shall include civil works like construction/ repair/ maintenance works of 

plant & office buildings and establishments. 

  

And  

 

The Tenderer shall be financially sound and should have achieved an average annual 

financial turnover of minimum Rs 0.60 Lakh per year over three consecutive financial 

years ending on 31.03.2014. 

 

B. DOCUMENTS REQUIRED 

 

The Tenderer shall submit documents in respect of possessing Qualifying requirements 

as under duly certified and stamped by his authorized signatory: 

 

a) List of Jobs undertaken with details and value meeting the above conditions. 

b) Copies of work orders issued by customers. 

c) Copies of completion certificates issued by customers. 

d) Copies of audited profit and loss accounts accompanied by relevant schedules for 

turnover figures. 

e) Declaration not guilty a court of law as per affidavit ‘A’(Attached in SCC) 

f) Certified self for not black listed as per affidavit ‘B’(Attached in SCC) 

 

C. Checklist / Minimum qualification criteria 

 

1. Legal requirements   

a. Employee’s PF & miscellaneous provision act, 1952 (Valid PF code required) 

b. ESI  Number & date (Valid ESI code required) 

2. Taxation requirements 

a. Income tax act (PAN No.) 

b. Trade Tax / VAT / TIN No. 

c. Service tax no. (PAN Base) 
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MANDATORY DOCUMENTS 

The following documents must be enclosed along with the Techno Commercial Bid, failing which 

the tender shall be summarily rejected. 

1. ESI registration certificate 

2. PAN no. and copy of PAN card 

3. Service Tax Registration Certificate. Service Tax no. should be PAN based 

4. Trade Tax registration (TIN no.) 

5. Details of ownership of firm (whether proprietary, partnership or Limited Company).In 

case of partnership firm and Limited Company, power of attorney authorizing the Partner 

/ Director to submit tender in BHEL Jagdishpur must be enclosed 

6. The copy of `Degree of Bachelor in Civil Engineering’ from a recognized university or a 

`Diploma in Civil Engineering’ from a recognized college of the Engineer / Supervisor for 

the project. 

7. Details of skilled manpower employed with the firm 

8. Self Certificate declaring the firm and its proprietor/partners/Directors has never been 

found guilty by a court for crimes of fraud, dishonesty or moral turpitude, 

9. Self Certificate declaring the contractor has never been blacklisted by any BHEL Unit, 

Govt department or any PSU  

10. Self Certificate declaring that the contractor shall abide by all statutory and legal 

Requirements of appropriate government 

Note :- PF registration is mandatory for execution of contract agreement However if the 

contractor dose not have PF registration at the time of submission of tender documents he must 

submit an undertaking to obtain PF registration within 15 days of issue of Letter of Intent. 

 

(III)LABOUR LICENSE REQUIREMENTS 

In case 20 or more labours are employed for the work, the contractor shall be required to 

submit valid Central Labour License within 15 days of issue of Letter of Intent by the 

Engineer –in-Charge, failing which the permission to work shall be suspended and the 

contractor shall be liable to pay Liquidated damages to BHEL in case of delay in 

completion of work. 

(IV) OTHER DOCUMENTS 

BHEL reserves the right to ask for any other document / certificate / clarification from 

the contractor relevant to above qualifying criteria and the same must be submitted 

within 7 (seven) days of receipt of any such communication from BHEL, failing which the 

deemed fit action shall be taken by BHEL. 

A checklist of all the essential and desirable documents is placed in this tender document. 

The tenderer shall carefully fill the checklist and submit along with tender document. 
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TECHNICAL BID  

PART A: Checklist / Minimum qualification criteria 

The following are the essential requirements to be fulfilled in order to qualify for price bidding. 

Sl No 

 

DESCRIPTION Essential/ 

Desirable 

Enclosed 

(Y/N) 

(I)labour 

laws 

 

(1) Employee’s PF & miscellaneous provision act, 

1952 (Valid PF code required 

Desirable 

 
  

(2) ESI Number & date (Valid ESI code required) Essential   

(II) Taxation requirements    

 (1) Income tax act : PAN Number Required Essential   

 ( 2) Trade Tax / VAT / TIN No. Essential   

 
(3) Service tax PAN Based Service Tax Number 

Required 
Essential   

(III) BHEL works policy requirements    

 1. EMD: NIL Essential   

 
2. Acceptance of Terms & conditions – Signature on 

all pages without conditions of contractor 
Essential   

 3. Blank price bid duly signed by the contractor. Essential   

(IV) Financial soundness    

 1. Income tax returns for last three 3 years. 
Desirable 

 
  

(V) Qualifying Criteria    

 

1. Average annual financial turnover during last 3 

years ending 31st Essential  March 2014 not less than Rs.0.60 

lakhs 

  

 
2. Similar completed work during last 7 years ending 

31st Essential 
 OCT. 2014 should be either of the following. 

  

 
(a) Three similar completed works, each costing not 

less than the amount equal to Rs. 0.80 lakhs or 
Essential   

 
( b )Two similar completed works, each costing not 

less than the amount equal to Rs. 1.00 lakhs or 
Essential   

 
© One similar completed work costing not less than 

the amount equal to Rs. 1.60 lakhs. 
Essential   

(VI) 
Copy of Degree / Diploma in Civil Engg from a recog. 

college of the Engineer / Supervisor for the project. 
Essential   

(VII) Detail of technical and skilled manpower Essential   

(VIII) 

Self Declaration that contractor has not been found 

guilty by a court of law in India for fraud, dishonesty 

or moral turpitude 

Essential   

(IX) 
Self certificate for not been blacklisted by any BHEL 

unit or any other organization where he has worked 
Essential   

(X) 

Self certificate that contractor will abide by all 

statutory and regulatory requirements while carrying 

out the work 

Essential   

Note 1: Non Fulfilment of any of the above requirements can entail disqualification. 

Note 2: For similar work refer NIT Annexure-I 

All the above conditions accepted 
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PART "B" 

 

TOOLS, PLANT AND BUILDING TO BE HIRED TO THE CONTRACTOR 

 

Sl. No. T/P Rates 

1. 

Any tools/Jack Hammer (only 

if working & available in civil 

deptt.) 

Rs. 20/- Per hour 
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SECTION II 

 

GENERAL CONDITIONS OF CONTRACT 

 

  INDEX 

SL. 

NO. 
 CONTENTS  

1 Part A General Instructions to Tenderers  

2 Part B General terms & conditions  

3 Part C 
Terms and Conditions for Civil, Structural  

and Architectural Works 
 

4 
Annexure - 

A 
Proforma –  Financial Viability  

5. 
Annexure- 

B 
Proforma –  Non- Discloser agreement  

6 
Annexure - 

C 

Proforma –  Analysis of similar jobs 

executed 
 

7 
Annexure - 

D 
Proforma –  Declaration Sheet  

8 
Annexure - 

E 

Check list & schedule of General 

Particulars 
 

9 
Annexure - 

F 
Proforma –  Contract Agreement  

10 
Annexure- 

G 

Proforma- Security cum performance BG 

bond 
 

11 Annexure-H 
Proforma –  Month wise manpower 

deployment plan 
 

12 Annexure-I 
Proforma- Status of T & Ps and 

deployment plan 
 

13. Annexure- J Proforma- Knowledge of site conditions  

14. 
Annexure- 

K 

Proforma- Details of court cases pending 

against BHEL 
 

15. 
Annexure- 

L 
List of Consortium Banks  
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SECTION- II 

 

PART –  A 

GENERAL INSTRUCTIONS TO TENDERERS 

 

1 This tender specification as a whole, furnishing all the details and other 

documents as required in the following pages, shall be duly signed and 

sent in a sealed cover (IN DUPLICATE) super-scribing the name of work 

as given in the tender notice.  

 

2 The tender shall be addressed to the OFFICER INVITING TENDER AS   

INDICATED IN THE TENDER NOTICE.   

 

3 Tenders submitted by post shall be sent as "REGISTERED POST 

ACKNOWLEDGEMENT DUE" and shall be posted with due allowance for 

any postal delay. The tenders received after the due date and time of 

opening are liable to be rejected. Telegraphic offers and offers received 

by telex may not be considered.  BHEL takes no responsibility for any 

delay/loss of documents or correspondences sent by currier/ post. 

 

4 Tenders shall be opened at the time and date as specified in   the tender 

notice in the presence of such of those tenderers or their authorised 

representatives who may be present.  

 

5 The tenderers shall closely peruse all the clauses, specifications and 

drawings indicated in the Tender Documents   before quoting.  Should 

the tenderer have any doubt about the meaning of any portion of the 

Tender Specifications or find discrepancies / omission in the Drawings 

or the tender documents issued are incomplete or shall require 

clarification on any of the technical aspect, scope of work etc., he shall 

at once contact the authority inviting the tender for clarification before 

the submission of the tender.  

 

6 Before tendering, the tenderers are advised to inspect the site of work 

and the environments and be acquainted with the actual working and 

other prevalent conditions, facilities available, position of material and 

labour. No claim will be entertained later on grounds of lack of 

knowledge.  

 

7 Tenderer must fill up all the schedules and furnish all the required 

information as per the instructions given in various sections of the 

tender specification.  Each and every page of the Tender Specification 

must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE 
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OFFER by the Tenderer in token of complete acceptance thereof. The 

information furnished shall be complete by itself.     

 

8 The Tenderer shall quote the rates in English Language and international 

numerals. These rates shall be entered in figures as well as in words. In 

case of difference in rates between words and figures THE LESSER OF 

THE TWO will be treated as valid rate. The “ amount”  column shall be 

the arithmetic multiplication of “ quantity”  and the “ rate quoted”  of 

each row. For the purpose of tender, the metric system of units shall be 

used.  Both the blank columns of bill of quantities(BOQ),  titled “ Rates”  

and “ Amount”  as well as the total and grand total at the last page of 

the BOQ has to be filled by the Tenderer in legible and neat handwriting 

or typed. All totals shall be given both in words as well as in figures. In 

case of any discrepancy in the quoted “ Grand Total”  of the Price 

schedule and BOQ , the correct arithmetic total shall be considered. 

 

9 All entries in the tender shall either be typed or be written in ink. 

Erasure and over writings are not permitted and may render such 

tenders liable to summary rejection. All cancellations and insertions shall 

be duly attested by the tenderer.  

 

10 QUALIFICATIONS OF TENDERERS: Only Tenderers who have previous 

experience in the work of this nature and description detailed in this  

tender specification at section “ Qualifying requirements”  are expected 

to quote for this  work. Offers from tenderers who do not have proven 

and established experience in the field are not likely to be considered.    

 

11 DATA TO BE ENCLOSED: Full information shall be given by the tenderer 

in respect of the following. Non-submission of this information may lead 

to rejection of the offer.   

 

11.1 FINANCIAL STATUS:  Financial viability as per proforma enclosed at 

ANNEXURE-`A'                 
 

11.2 INCOME TAX CERTIFICATES: A Certificate of Income tax clearance 

from the appropriate authority in the forms prescribed there for duly 

indicating annual turnover. These certificates shall be valid for one year 

from the date of issue or for the period prescribed therein for all tenders 

submitted during the period. Copy of last assessment order duly certified 

as true copy by the chartered accountant shall also be submitted. 

 

11.3 PREVIOUS EXPERIENCE : A statement giving particulars (duly supported 

by documentary  evidence)  of  the  various  service rendered in 

progress for  each similar works by the tenderer indicating the 
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particulars  and value of each work, the site location, the duration, date  

of completion etc.,  strictly  as  per  proforma  enclosed  at  

ANNEXURE-C.   
 
11.4 An attested copy of the Power of Attorney, in case the tender is signed 

by an individual other than the sole Proprietor, shall also be attached. 

 

11.5  Information on type of holding details of the Tenderer’ s organization 

shall be submitted as follows: 

IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and 

address of the proprietor and nature of business.  

 

IN CASE OF PARTNERSHIP FIRMS: The names of all the partners   with 

addresses and their experience.  A copy of the partnership deed/ 

instrument of Partnership duly certified by a Notary Public shall be 

enclosed.    

 

IN CASE OF COMPANIES:  Date and place of registration including date 

of commencement certificate in case of public companies and the nature 

of business carried or by the Company.  Certified copies of memorandum 

and Articles of Association are also to be furnished.  Also indicate 

names, addresses and experience of the Directors.  

 

11.6 Declaration sheet as per proforma enclosed at ANNEXURE-`D'. 
 

11.7 Checklist and schedule of general particulars duly filled in, signed and 

stamped as per ANNEXURE-`E'.  
 

11.8 Details of pending court cases, if any, between the Tenderer and any 

unit of BHEL as per Annexure ‘ K’ .  

 

11.9 In addition to the above, the particulars required elsewhere in tender 

documents including Annexure- ‘ B’  ‘ H’ , ‘ I’ , ‘ J’ . 

 

11.10 Submission of documents pertaining to PAN no, Service tax and sales tax 

registration nos. , Tin No., ESI regn. Nos , PF regn. No., contract labour 

license and electrical contractor license etc are mandatory, failing which 

the  tenders are liable for rejection. 

 

NOTE :In terms of clauses 11.1 to 11.10 above, all the data required to be 

enclosed with the tender need to be  furnished  neatly  typed,  signed  

and stamped in the given formats only (in the form of separate sheets) 

failing which the  tender may  be considered as incomplete and is liable 
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for rejection. Documentary proofs wherever necessary also need to be 

enclosed.    

 

12       EARNEST MONEY DEPOSIT:  

 

12.1.1 Every tender must be accompanied by the prescribed amount of 

refundable, non-interest bearing Earnest Money Deposit. The amount of 

EMD and the manner in which it is to be deposited shall be as per Notice 

Inviting Tender.    

 

12.2 Tenders received without Earnest Money in full in the manner prescribed 

above will not be considered.   

 

12.3 The Earnest Money Deposit of the successful Tenderer will be retained 

towards part of Security Deposit. 

 

12.4 In the case of unsuccessful tenderers, the Earnest Money will be 

refunded to them after acceptance of award of work by successful 

tenderer. 

 

12.5 BHEL reserves the right of forfeiture of Earnest Money deposit in case 

the successful tenderer,       

 

(a) After opening of tender, revokes/ withdraws his tender within the 

validity period or revises/ alters his earlier quoted rates/ conditions.    

 

(b) Fails to communicate unqualified acceptance of Letter of Intent within 

15 days from the date of issue of Letter of Intent.   

 

(c) Fails to submit 50% of the total Security Deposit before start of work.  

 

(d) Fails to start the work as may be indicated in the Letter of Intent. 

 

12.6 EMD shall not carry any interest. 

 

 

13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by 

persons duly authorised / empowered to do so.  Certified copies of such 

authority and relevant documents shall be submitted along with the 

tenders.                 

 

14 VALIDITY OF OFFER: The offer shall be kept open for acceptance for a 

minimum   period of SIX MONTHS from the date of opening of tenders.  

In case Bharat Heavy Electricals Limited calls for negotiations, such 
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negotiations shall not amount to cancellation or withdrawal of the original 

offer which shall be binding on   the tenderers.    

 

15 EXECUTION OF CONTRACT: The successful Tenderer's responsibility 

under this Contract commences from the date of issue of the Letter of 

Intent by Bharat Heavy Electricals Limited. The successful tenderer 

shall be required to execute an agreement in the prescribed form as per 

ANNEXURE-`F' with the BHEL within a reasonable time after the 

acceptance of his tender and in any case before submitting the first bill 

for payment.  The expenses for completion and making required number 

of copies and compilation of Contract Documents duly bound / titled and 

stamping / registration of the agreement with prescribed authority, if 

necessary, shall be borne by the contractor.     

 

16 SECURITY DEPOSIT :  Upon  acceptance  of  tender,  the  successful  

tenderer must deposit the required amount of security  deposit  within 

the time  specified  in  the  Letter  of Intent for satisfactory  completion 

of work.    

 

16.1 The total amount of Security Deposit shall be as follows:  

 

(a) In case of work costing up to Rs 10 Lakh : SD shall be  10% of the  

contract   value. 

 

(b) In case of work costing Rs.10 Lakh and up to Rs.50 Lakh: SD shall be 

Rs 1 Lakh + 7.5 % of the contract value exceeding Rs 10 Lakh. 

 

(c) In case of work costing more than Rs.50 Lakh: SD shall be  Rs 4 Lakh 

+ 5 % of the contract value exceeding Rs 50 Lakh.   

 

16.2 The Security Deposit shall be deposited within 15 days from the date of 

issue of Letter of Intent but before start of work in any one of the 

following forms:                 

 

(a) The total Security Deposit as indicated in the Letter of Intent in cash 

(as permissible under income tax act) or demand draft in favour of BHEL 

payable at Lucknow or industrial area Jagdishpur. 

 

(b) Bank guarantee from named banks listed in Annexure-L of GCC. The 

Bank guarantee format should have the approval of BHEL. However, 

BHEL reserves the right to accept bank guarantee issued by any other 

scheduled banks. 
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(c) 50% in cash (as permissible under income tax act) or demand draft in 

favour of BHEL payable at Lucknow or industrial area Jagdishpur, and 

the balance 50% in the form of Bank Guarantee in the prescribed 

proforma as per Annexure ‘ G’ . 

 

(d) 50% in Bank Guarantee in the prescribed proforma as per Annexure 

‘ G’ . 

And the balance 50% shall be recovered by deductions from running bills 

@ 10% of the value of each running bill, till the full Security Deposit is 

made up.  

 

The validity of the Bank Guarantee furnished towards Security Deposit 

under (b) above shall be up to the period of completion of work as 

stipulated in the Letter of Intent + 2 (TWO) months and the same shall 

be kept valid by proper renewal till the satisfactory completion of the 

Guarantee Period.  The bank guarantee issued by any of the consortium 

banks of BHEL (list given in Annexure L) only will be accepted. 

 

EMD of the successful tenderer shall be converted and adjusted against 

the security deposit. 

 

16.3 If the value of the work done at any time exceeds the accepted 

agreement value, the Security Deposit shall be correspondingly 

enhanced and the extra Security Deposit shall be immediately deposited 

by the Contractor or recovered from payments due to him.     

 

16.4 Failure to deposit the Security Deposit within the stipulated time, may 

lead to forfeiture of Earnest Money Deposit and   Cancellation of the 

award of work.  

 

16.5 BHEL reserves the right of forfeiture of Security Deposit in addition to 

other claims and penalties in the event of the contractor's failure to fulfill 

any of the contractual obligations or in the event of termination of 

contract as per terms and conditions of contract.  BHEL reserves the 

right to set off the Security Deposit, against any claims of any other   

contracts with BHEL.  

 

16.6 RETURN OF SECURITY DEPOSIT :  If the contractor fully performs and 

completes  the  work  in all  respects to the entire satisfaction of BHEL 

and presents an absolute "No Demand Certificate" in  the  prescribed  

form  and  returns  properties belonging to BHEL taken, borrowed or  

hired by him for carrying out the said works, half the amount of Security 

Deposit will be released to the contractor  after deducting all costs, 

expenses and other amounts that are to  be paid to BHEL under this or 
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other  contracts  entered  into with the Contractor along with the final 

bill.   Balance half of the amount of Security Deposit will be released 

only after the Guarantee Period is over.   

 

17 No interest shall be payable by BHEL on Earnest Money Deposit, 

Security Deposit or on any moneys due to the contractor.   

 

18 EVALUATION AND REJECTION OF TENDER AND OTHER CONDITIONS:     

 

18.1 The acceptance of Tender will rest with BHEL which does not bind itself 

to accept the lowest tender or any tender and   reserves to itself full 

rights for the following without   assigning any reasons whatsoever.  

 

(a) To reject any or all of the tenders.          

 

(b) To split up the work amongst two or more Tenderers.  

 

(c) To award the work in part. 

 

(d) In either of the contingencies stated in (b) and (c) above to modify 

the time for completion suitably.  

 

18.2 Conditional and un-witnessed tenders, tenders containing absurd or 

unworkable rates and amounts, tenders which are incomplete or 

otherwise considered defective and tenders not in accordance with the 

tender conditions, specifications  etc., are liable to be rejected.   

 

18.3 If a tenderer expires after the submission of his tender or after the 

acceptance of his tender, BHEL may at its discretion, cancel such tender.  

If a partner of a firm expires after the submission of the tender or after 

the acceptance of the tender, BHEL may cancel such tender at its 

discretion unless the firm retains its character.  

 

18.4 BHEL will not be bound by any Power of Attorney granted by the 

tenderer or by changes in the composition of the firm made subsequent 

to the execution of the contract. BHEL may, however, recognise such 

Power of Attorney and changes after obtaining proper legal advice, the 

cost of which will be chargeable to the contractor concerned.  

 

18.5 If the tenderer deliberately gives wrong information in his tender, BHEL 

reserves the right to reject such tender at any stage or to cancel the 

contract, if awarded and forfeit the Earnest Money/ Security Deposit/ 

any other moneys due.  
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18.6 Canvassing in any form in connection with the tender is strictly 

prohibited and the tenders submitted by the contractor who resorts to 

canvassing are liable to be rejected.    

 

18.7 Should a tenderer or contractor or in the case of a firm or Company of 

contractors/ one or more of its Partners/ share holders / Directors have 

a relation or relations employed in BHEL, the authority inviting tender 

shall be informed to the fact along with the offer, failing this BHEL may, 

at its sole discretion reject the tender or cancel the contract and forfeit 

the Earnest Money/ Security Deposit      

 

18.8 The successful tender should not sub-contract the part or complete 

work detailed in the tender specification without written permission of 

BHEL. The tenderer is solely responsible to BHEL for the work awarded 

to him. 

 

19.0 BHEL reserves its right to give purchase preference to CPSUs as per 

Govt. Guidelines and as per rules in vogue. 

 

18.9 NO DEVIATIONS to the tender conditions will normally be accepted.  

However, if the tenderer insists for certain deviations to the conditions, 

financial implication thereof shall be loaded to the quoted price for 

evaluating the Tenderer's offer. 

 

 

 

 

x-x-x 
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SECTION - II 

 

PART –  B 

GENERAL TERMS AND CONDITIONS 

 

19.0 DEFINITION OF TERMS 

 

Throughout the Tender Documents including the Enquiry Letter, the 

following words shall have the meanings assigned to them herein, unless 

the subject matter or the context requires otherwise. 

 

19.1 The ‘ Purchaser’  or ‘ BHEL’  shall mean Bharat Heavy Electricals 

Limited (A Govt. of India Undertaking) incorporated under the Companies 

Act 1956, with its Registered Office at BHEL House, Siri Fort, New 

Delhi-110 049, which expression shall include its successors and 

assigns; acting through its Fabrication Plant (FP), or its authorised 

officers or its Engineer or other employees authorised to deal with any 

matters with which these persons are concerned, on its behalf.   

 

19.2 The ‘ Tenderer’  shall mean the Firm/Company/Organisation, which 

quotes against the Tender Enquiry issued by the Purchaser. It may also 

be referred as ‘ Bidder’ .  

 

19.3 The `Contractor' shall mean the individual, firm or company whose Offer 

is accepted by BHEL and enters into Contract with BHEL and shall 

include their executors, administrators, successors and permitted 

assigns.  

 

19.4 The `Contract' shall mean and include the agreement, the work order, 

the accepted appendices of rates, Schedules of Quantities, if any, 

General Conditions of Contract, Special Conditions of Contract, 

Instructions to Tenderers, the drawings, the technical specifications, the 

special specifications, if any, the tender documents and the Letter of 

Intent/ Acceptance letter issued by BHEL.  Any conditions or terms 

stipulated by the Tenderer in the tender documents or subsequent 

letters shall not form part of the Contract unless specifically accepted in 

writing by BHEL in the Letter of Intent and incorporated in the 

Agreement. It may also be referred as `Contract Document'.  

  

19.5 The ‘ Sub-contractor’  shall mean the 

person/firm/company/organisation to whom any part of the work has 

been sub-contracted by the Supplier, with the written consent of the 
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Purchaser and shall include his heirs, executors, administrators, 

representatives and assigns.   

 

19.6 The 'Engineer', for the purpose of this Contract shall mean an engineer, 

person or company duly appointed as such from time to time or such 

other officials as may be duly authorised and appointed and notified in 

writing by purchaser to act as engineer. In cases where no such 

Engineer has been so appointed, the word 'Engineer' shall mean the 

Purchaser or his duly authorised representative. It may also be referred 

to as Engineer – in – Charge. 

  

 

19.7 The `Inspector' shall mean the Purchaser for the time being or such 

other person as may be duly authorised and appointed in writing by 

Purchaser to act as Inspector for the purpose of Contract. 

 

19.8 The 'Equipment' shall mean and include plant and stores on which work 

is to be done by the Contractor under the Contract.  

 

19.9 The `Work' shall mean and include supply of all categories of labour, 

specified consumables, tools and tackles required for complete and 

satisfactory construction, site transportation, handling, stacking, storing, 

erecting, testing and commissioning of the equipment; as defined in the 

Tender Documents, to the  satisfaction of BHEL.   It may also be 

referred as  `CONTRACT WORK'.           

 

19.10 The ‘ Tender Document’  shall mean and include the instruction to 

Tenderers, general conditions, bidding conditions, specific conditions, 

specifications, schedules, drawings, form of tender, schedule of prices 

and quantities, contained in the Tender and any subsequent modifications 

thereof.. It may also be referred as ‘ Tender Specification’  

 

19.11 The ‘ Offer’  shall mean and include the technical and commercial 

documents including specifications, schedule of prices and quantities, 

drawings etc submitted by the Tenderer in response to the tender 

enquiry and any subsequent clarifications thereof. It may also be 

referred as ‘ Bid’ . 

 

19.12 ‘ Acceptance of offer’  shall mean issue of letter of intent/award or 

memorandum or detailed Order/Contract communicating the acceptance 

of offer, to the successful Tenderer.  

 

19.13 The `Letter Of Intent' shall mean the intimation by a letter / fax to the 

Tenderer that the tender has been accepted in accordance with 
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provisions contained in the letter.  The responsibility of the contractor 

commences from the date of issue of this letter and all the terms and 

conditions of contract are applicable from this date.          

 

19.14 The ‘ Site’  shall mean the site of the proposed work at BHEL Plant at 

Jagdishpur. 

 

19.15 The `General Manager' shall mean the Officer in Administrative charge 

of the contracting Unit of BHEL. 

 

19.16 The `Completion Time' shall mean the period specified in the Letter of 

Intent or date mutually agreed upon for completing the work to the 

satisfaction of the Engineer, being of required standard and conforming 

to the specifications of the Contract.                  

 

19.17 The `Tests' shall mean and include such test or tests to be carried out 

by the Contractor as are prescribed in the Contract or considered 

necessary by BHEL in order to ascertain   the   quality, workmanship, 

performance and efficiency of the contracted work or part there of.  

 

19.18 The ‘ Commissioning’   shall  mean  the  first  operation  of  the  

equipment  after all initial adjustments,  trials,  cleaning  and  re-

assembly  required  at  site,  if  any,  have   been  completed and 

equipment is made ready for commercial use. 

 

19.19 The `Approved', `Directed' Or `Instructed' shall mean approved, directed 

or instructed by BHEL.  

 

19.20  ‘ Contract Engineer’  shall mean the official who has signed the 

Order/Contract on behalf of the Purchaser. 

 

19.21 ‘ Months’  shall mean calendar months. 

 

19.22 ‘ Days’  shall mean calendar days. 

 

19.23 ‘ Writing’  shall include any manuscript, typewritten or printed 

statement under or over signature, seal as the case may be. 

 

19.24 “ Contract Value”  shall mean the awarded/ executed value of work 

calculated on the basis of the awarded/ executed quantities of work and 

the approved /accepted rates by BHEL. 

 

The words incorporating singular shall include plural and vice-versa, in 

the words importing masculine gender shall include feminine and vice-
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versa and the words importing persons shall include bodies corporate, 

limited liability companies, partnership and other legal entities.   

 

20.0 TWO PART BIDS:  

 

20.1 Bidders shall submit the offer in three inner envelops (covers) and one 

outer envelop (cover) as indicated below. 

 

Envelope I: This sealed envelope should contain all the copies of 

technical & commercial bid together with price formats (without prices). 

This envelope should be clearly marked “ Part I - Technical and 

commercial bid” , indicating Tender No., Due Date and Address & 

Reference of the Bidder. 

 

Envelope II: This sealed envelope should contain only price formats with 

prices. This envelope should be clearly marked “ Part II - Price bid” , 

indicating Tender No., Due Date and Address & Reference of the Bidder. 

 

Envelop III: This sealed envelop should contain Demand Draft for cost of 

Tender if not submitted earlier, and Demand Draft/ copy of Cash Deposit 

Receipt for EMD. 

 

All the envelopes shall be put in one envelop, duly sealed, super scribed 

as Part I and Part II of Enquiry No., due date of opening, name & address 

of the officer inviting Tender and the address and reference of the 

Bidder. 

 

20.2 Part I –  Technical and Commercial Bid 

 

This part shall include / indicate the following: 

 

• Complete scope of services with all technical details and other 

technical and commercial terms and conditions. 

 

• Confirmation of the Technical and Commercial Specification. If there 

are any deviations, the same should be clearly specified in a separate 

sheet along with covering letter. Offers received without confirmation 

to our specification will be rejected. 

 

• List of customers to whom similar services have been supplied along 

with performance certificates. 

 

• A copy of “ Un-Priced Part II”  i.e., a copy of the Price Bid without 

the price details.  
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20.3 Part II (PRICE- BID) 

 

This part should contain the schedule of price particulars co-related to 

the Bill of Quantities. 

 

21 OPENING & EVALUATION OF OFFERS AND AWARD OF WORK 

 

21.1 Authorised officer of BHEL at his office shall open tenders at the time 

and date as specified in the tender notice in the presence of such of 

those Tenderers or their authorised representative who may be present. 

 

21.2 The envelop III will be opened first. Tenders received without the 

demand draft for cost of Tender and EMD will be rejected and Part I of 

Bid will not be opened. 

 

21.3 The Part I - Technical & commercial bid alone would be opened on the 

Tender opening date. 

 

21.4 The Part II - Price bid of only those Bidders who have been found to be 

techno-commercially suitable would be opened at a later date. These 

Bidders would be informed about the tender opening date. 

 

21.5 Clarifications if any required by BHEL for technical and commercial 

evaluation may be sought from Bidders before opening of Part II - price 

bid. 

 

21.6 In case it becomes necessary for the Tenderer to make any changes in 

his original price bid (Part-II) on account of technical/commercial 

confirmations/clarifications, against the changes advised by BHEL to 

bring the offer in line with the requirement of the specifications, the 

impact of such changes on price shall be submitted in the form of a 

revised price bid, if asked for by BHEL.  

 

21.7 If a revised price bid has been submitted, normally only the final revised 

price bid shall be opened. However, BHEL reserves the right to open the 

earlier price bids, if required. 

 

21.8 Unsolicited price bids shall not be entertained. 

 

21.9 Any revision or changes in quoted prices and/or conditions of offer made 

after tender opening, which will give benefit to the Tenderer over 

others, may result in rejection of his tender. 

 
21.10 Evaluation of offers shall be on the basis of cost at Site i.e. total cost to 
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BHEL, taking into consideration loadings, if any, and all available 
financial advantages. 

 
21.11 Deviations (Commercial as well as Technical) from the Tender 

Specifications are generally not acceptable. However, if any deviation is 
considered by the Purchaser, the same shall be loaded for comparison, 
while evaluating the offer. 

 
21.12 Loading/loading criteria in respect of the deviation(s) shall be 

communicated to the concerned Tenderer(s) before Price Bid opening. If 
a Tenderer unconditionally withdraws any deviation before Price Bid 
opening, the same shall not be loaded. 

 
21.13 BHEL reserves its right to allow to the Public Sector Enterprises 

ordering and price preference facilities as admissible under the existing 
policy of the Govt. of India. 

 

21.14 The Purchaser shall issue a Letter of Intent for award of work to the 

successful Tenderer as soon as his Bid has been accepted giving brief 

details of the equipment and other terms & conditions. 

 

21.15 The Letter of Intent/ Purchase Order shall be issued in the name of 

Bidder only. 

 

21.16 BHEL reserves its right to negotiate with the bidder and/ or go for 

reverse auction. 

 

22.0 PRICES AND TERMS OF PAYMENT 

 

22.1 Prices quoted by the bidder shall be fixed and not subject to any 

escalation whatsoever during the period of Bid validity and execution of 

the Contract. A Bid submitted with an adjustable price will be treated as 

non -responsive and rejected.  

 

22.2 Prices should be inclusive of all taxes and duties (except service tax). 

Service tax should be specifically stated in the offer as per section-IV 

i.e bill of quantities and price schedule.  

 

22.3 Terms of payment shall be as given in Special Conditions of Contract. 

 

22.4 All payments will be released after deduction of taxes as per the rules in 

force and Tax Deduction at Source (TDS) certificate will be issued by 

BHEL as applicable.  

 

23.0 COMMENCEMENT AND COMPLETION OF WORK          

 

23.1 The contractor shall commence the work within the time   indicated in 

the Letter of Intent and shall proceed with the same with due expedition 
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without delay. The responsibility of successful Tenderer under this 

Contract commences from the date of issue of the Letter of Intent.  

 

23.2 If the successful tenderer fails to commence the work within the 

stipulated time, BHEL, at its sole discretion, will have the right to cancel 

the contract.  His Earnest Money and/ or Security Deposit will stand 

forfeited without any further reference to him without prejudice to any 

and all of BHEL’ s other rights and remedies in this regard.  

 

23.3 All the works shall be carried out under the direction and to the 

satisfaction of BHEL.  

 

23.4 The transported equipment, erected /constructed plant or work 

performed under the Contract, as the case may be, shall be taken over 

by BHEL in part or in full when it has been completed in all respects 

and/or satisfactorily put into operation at site. However, the work under 

the Contract shall be considered as completed only when the full scope 

of work is taken over by BHEL. 

 

 

24.0 MEASUREMENT OF WORK AND MODE OF PAYMENT         

 

24.1 All payments due to the contractor shall be made by `Account Payee’  

Cheques.  

 

24.2 For   progress/ running bill payments, the contractor shall present 

detailed measurement sheets in triplicate duly indicating all relevant 

details based on technical documents and connected drawings for the 

work done during the month/ period under different categories in line 

with terms of payment as per Letter of Intent.  The basis of arriving at 

the quantities/ weights shall be the relevant documents and drawings 

released by BHEL.  These measurement sheets shall be prepared jointly 

with Engineer and signed by both the parties.  

 

24.3 These measurement sheets will be checked by the Engineer and 

quantities and percentages eligible for   payment   under different groups 

shall be decided by him. The abstract of quantities and percentages so 

arrived at based on the terms of payment shall be entered in the 

Measurement Book and signed by both the parties.  

 

24.4 Based on the above quantities, contractor shall prepare the bills in the 

prescribed proforma and work out the financial value.  These will be 

entered in the Measurement Book and signed by both the parties.  
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Payment shall be made by BHEL after affecting the recoveries due from 

the contractor.     

 

24.5 All recoveries due from the contractor for the month / period shall be 

effected in full from corresponding running bills unless specific approval 

from Competent authority is obtained   to the contrary.         

 

24.6 Measurement shall be restricted to that quantity for which it is required 

to ascertain the financial liability of BHEL under this contract. 

 

24.7 Measurement shall be taken jointly by persons duly authorised by BHEL 

and the Contractor.  

 

24.8 The Contractor shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work.  

The Contractor shall, without extra cost   to BHEL, provide all the 

assistance with appliances and other things necessary for measurement.  

 

24.9 If, at any time due to any reason whatsoever, it becomes   necessary to 

re-measure the work done, in full or in part, the expenses towards such 

re-measurement shall be borne by the Contractor.   

 

24.10 Passing of bills covered by such measurements does not amount to 

acceptance by BHEL of the completion of the work measured. Any left 

out work has to be completed by the Contractor, as directed.  

 

24.11.1 Final measurement bill shall be prepared in the proforma 

prescribed for the purpose, based on the certificate issued by the 

Engineer that the entire work as stipulated in the tender specifications 

has been completed in all respects to the entire satisfaction of BHEL. 

The Contractor shall give unqualified `No Claim’  and `No Demand' 

certificates.  All the tools and tackles loaned to him should be returned in 

condition satisfactory to BHEL. The abstract of final quantities and 

financial values shall also be entered in the Measurement Book and 

signed by both the parties.  The final bill shall be paid within a 

reasonable time after completion of the work. After the payment of final 

bill, only the guarantee obligation percentage value shall remain unpaid 

which shall be released after completion of guarantee period. 

 

 

25.0 RIGHTS OF BHEL   

 

BHEL reserves to itself the following rights in respect of this contract 

without entitling the contractor to any compensation.   
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25.1 To get the work done through another agency at the risk and cost of the 

contractor, in the event of poor progress or the contractor's inability to 

progress the work for completion as stipulated in the contract, poor 

quality of work, persistent disregard of instructions of BHEL, 

assignment, transfer, subletting of the contracted work without written 

permission of BHEL, non-fulfillment of any contractual obligations etc. 

and to claim / recover compensation for such losses from the contractor 

including BHEL's supervision charges and overheads  from Security 

Deposit/ other dues.  

 

25.2 To withdraw any portion of work and / or to restrict / alter quantum of 

work as indicated in the contract during the progress of work and get it 

done through another agency and/ or by the departmental labour to suit 

BHEL's commitments or in case BHEL decides to advance the 

completion due to other emergent reasons.  

 

25.3 To terminate the contract after due notice and forfeit the Security 

Deposit and recover the loss sustained in getting the balance work done 

through other agencies in addition to liquidated damages/ penalty in the 

event of:   

 

(a) Contractor's continued poor progress.    

 

(b) Withdrawal from or abandonment of the work before completion of 

the work.   

 

(c) Corrupt act of the contractor.   

 

(d) Insolvency of the contractor.  

 

(e) Persistent disregard of the instructions of BHEL.    

 

(f) Assignment, transfer, subletting of the contract work without 

BHEL’ s written permission.  

 

(g) Non-fulfillment of any contractual obligations.   

 

25.4 To recover any moneys due from the Contractor from out of any moneys 

due to the Contractor under this or any other Contract or from the 

Security Deposit.  
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25.5 To claim compensation for losses sustained including BHEL's 

supervision charges and overheads in case of termination of contract and 

to levy penalty for delay in completion of work.  

 

25.6 To determine the Contract or to restrict the quantum of work   and pay 

for the portion of work done in case BHEL's contract with its customer is 

terminated for any reason.  

 

25.7 To effect recoveries from any amounts due to the contractor under this 

or any other contract or in any other form the moneys which BHEL is 

forced to pay to anybody due to contractor’ s failure to fulfill any of his 

obligations.         

 

25.8 To restrict or increase the quantity and nature of work to suit site 

requirements, since the tender specification is based on preliminary 

documents and quantities furnished therein are indicative and 

approximate and the rates quoted shall not be subject to revision.         

 

25.9 To deploy BHEL's skilled and semiskilled workmen in case of emergency 

/ poor progress/ deficiency in skill on the part of the employees of the 

contractor and   to recover the expenditure on account of the same from 

the moneys due to the contractor.  

 

25.10 While every endeavor will be made by BHEL to this end, BHEL cannot 

guarantee uninterrupted work due to conditions beyond its control.  The 

Contractor will not be entitled to any compensation/ extra payment on 

this account.  

 

25.11 In the event of any dispute of technical nature, the decision of BHEL 

shall be final and binding on the Contractor.  

 

26.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  

 

The following are the responsibilities of the Contractor in respect of 

observance of local laws, employment of personnel, payment of taxes 

etc.:  

 

26.1 As far as possible, unskilled workers shall be engaged from the local 

areas in which the work is being executed.   

 

26.2 The contractor at all times during the continuance of this contract, shall 

in all his dealings with the local labour for the time being employed on or 
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in connection with the work, has due regard to all local festivals, 

religious and other customs.  

 

26.3 The Contractor shall comply with all State and Central Laws, Statutory 

Rules, Regulations, etc., such as The payment of wages Act, The 

Minimum Wages Act, The workmen's Compensation Act, The   

Employer's   Liability Act, The industrial Disputes Act, The Employees' 

Provident Fund Act, Employees' State Insurance Scheme, the Contract 

Labour (Regulations and Abolition Act, 1970) and other Acts, Rules and   

Regulations for labour as may be enacted by the Government during the 

tenure of the Contract and having force or jurisdiction at site. The 

contractor shall give to the local Governing Body, Police and other 

concerned Authorities all such notice as may be required under law. 

 

26.4 The Contractor, in the event of his engaging 20 or more workmen, will 

obtain independent license under the Contract Labour  (Regulations and 

Abolition Act, 1970) from the concerned authorities based on the 

certificate  (Form-V) issued by the principal employer.  

 

26.5 The contractor shall pay all taxes, fees, license charges, deposits, 

duties, tolls, royalty, commissions or   other charges which may be 

leviable on account of any of his operations connected with this contract. 

In case BHEL is forced to make any such payment, BHEL shall recover 

the same from the contractor either from moneys due to him or 

otherwise as deemed fit.   

 

26.6 While BHEL will pay the inspection fees of the government statutory 

Inspectorate, all other arrangements for the periodical visits of such 

Inspectors to site, inspection certificates etc. will have to be made by the 

contractor at his cost. The contractor will also meet all expenses in 

connection with observed discrepancies by these govt. inspectors and 

performing any requisite qualification tests.         

 

26.7 The contractor shall be responsible for the provision of health and 

sanitary arrangements more particularly described in the Contract 

Labour (Regulations and Abolition Act, 1970) and safety precautions as 

may be required for safe and satisfactory execution of the contract.  

 

26.8 The contractor shall be responsible for proper accommodation including 

adequate medical facilities for the personnel employed by him.   

 

26.9 The contractor shall be responsible for the proper behavior and 

observance of all regulations by the staff employed by him.    
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26.10 The contractor shall ensure that no damage is caused to any person / 

property of other parties working at site.  If any such damage is caused, 

it shall be the responsibility of the contractor to make good the losses 

and compensate them.  

 

26.11 All the properties/ equipment/ components of BHEL/ its customer loaned 

with or without deposit, to the contractor shall remain the properties of 

BHEL/ its customer.  The contractor shall use such properties for the 

purpose of   execution of this contract.  All such properties/ equipment/ 

components shall be taken to be in good condition unless notified to the 

contrary by the contractor within 48 hours.  The contractor shall return 

them in good condition as and when required by BHEL/ its customer.  In 

case of non-return, loss, damage, repairs etc., the cost thereof, as may 

be fixed   by the Engineer, will be recovered from the contractor.   

 

26.12 It shall not be obligatory on the part of BHEL to supply any tools and 

tackles or materials other than those specifically agreed to be given by 

BHEL. However, depending upon availability / possibility, BHEL/ its 

customer's equipment and other materials may be made available to the 

contractor on   payment of hire charges as fixed by them, subject to the 

conditions laid down by BHEL/ its customer from time to time.  Unless 

paid in advance, such hire and other charges shall be   recovered from 

out of dues to the contractor or security deposit in one installment.   

 

26.13 The contractor shall fully indemnify and keep indemnified BHEL against 

all claims of whatever nature arising during the course of execution of 

this contract.   

 

26.14 In case the contractor is required to undertake any work outside the 

scope of this contract, the amount payable shall be as may be mutually 

agreed upon.          

 

26.15 Any delay in completion of works or non-achievement of periodical 

targets, due to reasons attributable to the contractor, will have to be 

compensated by the contractor either by increased manpower and 

resources or by working extra hours or more than one shift at no extra 

cost to BHEL.  

 

26.16 The contractor shall execute the work under the conditions usual to such 

plant construction and in conjunction with numerous other operations at 

site.  The contractor and his personnel shall cooperate and coordinate 

with other agencies at project site and proceed in a manner that shall 

help in the progress of work at site as a whole.   
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26.17 The contractor will be directly responsible for payment of wages to his 

workmen.  A pay-roll sheet giving details of all payments made to the 

workmen duly signed by the contractor's representative should be 

furnished to BHEL, if called for.    

 

26.18 In case of any class of work for which there is no specification laid down 

in the contract, such work shall be carried out in accordance with the 

instructions   and requirements of the Engineer.    

 

26.19 No levy, payment or charges made or imposed shall be impeached by 

reason of any clerical error or by reason of any mistake in the amount 

levied, demanded or charged.    

 

26.20 No idle labour charges will be admissible in the event of any stoppage of 

work resulting in the contractor's workmen being   rendered idle due to 

any reason at any time.  

 

26.21 The contractor shall take all reasonable care to protect the materials and 

the work till such time the plant / equipment has been taken over by 

BHEL.  

 

26.22 Contractor shall not stop work or abandon the site for whatsoever 

reason or dispute, excepting for Force Majeure conditions.  All problems 

/ disputes shall be separately discussed and settled without effecting the 

progress of work.  Stoppage or abandonment of work, other than under 

force Majeure conditions, shall be treated as breach of Contract and 

dealt with accordingly.  

 

26.23  The contractor shall keep the area of work clean and shall remove 

the debris etc while executing day-to-day work. Upon completion of 

work, the contractor shall remove from the vicinity of work, all scrap, 

packing materials, rubbish, unused and other materials and deposit them 

in places specified by the Engineer.  The contractor will also demolish 

all the hutments, sheds, offices, etc. constructed and used by him and 

shall clean the debris.  In the event of his failure to do so, the same will 

be arranged to be done by the Engineer and the expenses recovered 

from the contractor.  

 

26.24 The contractor shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and timely 

execution shall be the essence of this contract. The contractor shall be 

responsible to ensure that the quality, assembly and workmanship 

conform to the dimensions and clearance given in the drawings and/ or 

as per the instructions of the Engineer.    
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26.25 The contractor shall furnish fortnightly labour deployment report 

indicating the classification and number of workmen engaged, date wise 

and category wise.  Besides, the contractor shall also furnish progress 

reports on work at regular intervals as required by the Engineer.  

 

26.26 No land belonging to BHEL shall be occupied by the Contractor without 

the written permission of BHEL. 

 

 

27.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF 

MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT.   

 

27.1 All safety rules and codes applied by BHEL and its customer at   site 

shall be observed by the contractor and his workmen without exception. 

The contractor shall be responsible for the safety of the equipment / 

material and work to be performed by him and shall maintain all lights, 

fencing guards, signs etc.  or other protections  necessary  for  the 

purpose.    Contractor shall also take such additional precautions as may 

be indicated from time to time by the Engineer, with a view to prevent 

pilferage, accidents, fire hazards etc.  Suitable number of clerical staff, 

watch and ward, store keepers to take care of equipment, materials, 

construction tools and tackles shall be posted at site by the contractor 

till the completion of the work under this contract.   The contractor shall 

arrange for such safety devices as are necessary for this type of work 

and carry out the requisite site tests of handling equipment, lifting   

tools, tackles etc.  as per usual standards and practices. 

 

27.2 The contractor shall provide to it's work force and ensure the use of the 

following personal protective equipment as found necessary and as 

directed by the authorised BHEL officials.  

 

(a) Safety Helmets conforming to IS-2925 

(b) Safety Belts conforming to IS-3521 

(c) Safety shoes conforming to IS-1989 

(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-

8940, 

      IS-5983 

(e)  Hand & body protection devices conforming to   IS-2573, IS-6994, 

IS-8807     & IS-8519. 

(f)  Rubber gloves for electrical purposes confirming to IS-4770 

(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-

6994 

(h) Industrial and safety rubber knee boots confirming to IS- 5557 
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27.3 All tools, tackles, lifting appliances, material handling equipment, 

scaffolds, cradles, safety   nets, ladders, equipment etc. used by the 

contractor shall be of safe design and construction. These shall be tested 

and certificate of fitness obtained before putting them to use and from 

time to time as instructed by authorised BHEL official who shall have the 

right to ban the use of any item.     

 

27.4 All electrical equipment, connections   and   wiring   for   construction 

power, its distribution and use shall conform to the requirements of 

Indian Electricity Act and Rules.  Only electricians licensed by the 

appropriate statutory authority shall be employed by the contractor to 

carry out all types of electrical works. All electrical appliances including 

portable electric tools used by contractor shall have safe plugging 

system to source of power and be appropriately earthed.  

 

27.5 The contractor shall not use any hand lamp energised by electric power 

with supply voltage of more than 24 volts. For work in confined spaces, 

lighting shall be arranged with power source of not more than 24 volts.    

 

27.6 Where it becomes necessary to provide and / or store petroleum 

products, explosives, chemicals and liquid or gaseous fuel or any other 

substance that may cause fire or explosion, the contractor shall be 

responsible for carrying out such provision and/or storage in accordance 

with the rules and regulations laid down in the relevant Government 

Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of 

Calcium Manual of the Chief Controller of Explosives, Government of 

India etc.  Prior approval of the authorised BHEL official at the site shall 

also be taken by the contractor in all such matters.  

 

27.7 The contractor shall arrange at his cost (wherever not specified) 

appropriate illumination at all work spots for safe working, when natural 

daylight may not be adequate for clear visibility.  

 

27.8 In case of a fatal or disabling injury / accident to any person at 

construction sites due to lapses by the contractor, the victim and / or his 

/ her dependents shall be compensated by the contractor as per 

statutory requirements.  However, if considered necessary, BHEL shall 

have the right to impose appropriate financial penalty on the contractor 

and recover the same from payments due to the contractor for suitably 

compensating the victim and / or his / her dependents. Before imposing 

any such penalty, appropriate enquiry shall be held by BHEL giving 

opportunity to the contractor to present his case.   
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27.9 In case of any damage to property due to lapses by the contractor, BHEL 

shall have the right to recover the cost of such damages from the 

payments due to the contractor after holding an appropriate enquiry.  

 

27.10 In case of any delay in the completion of a job due to mishaps 

attributable to lapses by the contractor, BHEL shall have the right to 

recover cost of such delay from the payments due to the contractor, 

after notifying the contractor suitably and giving him opportunity to 

present his case.  

 

27.11 If the contractor fails to improve the standards of safety in its operation 

to the satisfaction of BHEL after being given reasonable opportunity to 

do so and / or if the contractor fails to take appropriate safety 

precautions or to provide necessary safety devices and equipment or to 

carry out instructions regarding safety issued by the authorised BHEL 

official, BHEL shall have the right to take the corrective steps at the risk 

and cost of the contractor after giving a notice of not less than seven 

days indicating the steps  that  would be taken by BHEL.   

 

27.12 The contractor shall submit report of all accidents, fires, property 

damage and dangerous occurrences to the authorised   BHEL official 

immediately after such occurrence, but in any case not later than 12 

hours of the occurrence.  Such reports   shall be furnished in the manner 

prescribed by BHEL. In addition, periodic reports on safety shall also be 

submitted by contractor to the authorised BHEL official from time to time 

as prescribed.  

 

27.13  During the course of construction, alteration or repairs scrap lumbers 

with protruding nails, sharp edges etc., and all other debris including 

combustible scrap shall be kept cleared from working areas, 

passageways and stairs in and   around site.   

 

27.14 Cylinders shall be moved by tilting and rolling them on their bottom 

edges.   They shall not be intentionally dropped, struck or permitted to 

strike each other violently.  When cylinders are transported by powered 

vehicles, they shall be secured in a vertical position.   

 

27.15 The contractor shall be responsible for the safe storage of his 

radioactive sources.   

 

27.16 All the contractor's supervisory personnel and sufficient number of 

workers shall be trained for fire fighting and shall be assigned specific 

fire protection duties.  Enough number of such trained personnel must be 

available during the tenure of the contract.   
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27.17 Contractor shall provide enough fire protecting equipment of the types 

and numbers at his office, stores, erection site, other temporary 

structures, labour colony area etc.  Access to such fire protection 

equipment shall be easy and kept open at all times.  Compliance of the 

above requirement under fire protection shall in no way relieve the 

contractor of any of   his responsibility and liabilities to fire accident 

occurring. In   the event fire safety measures are not to BHEL’ s 

satisfaction, BHEL shall have option to provide the same and recover the 

cost plus incidentals from contractor's bills and / or impose penalty as 

deemed fit by the Engineer.  

 

27.18 Before commencing the work, the contractor shall appoint / nominate a 

responsible officer to supervise implementation of all safety measures 

and liaison with his counterpart of BHEL.  

 

27.19 If safety record of the contractor in execution of the awarded job is to 

the satisfaction of Safety Department of BHEL, issue of an appropriate 

certificate to recognise the safety performance of the contractor may be 

considered by BHEL after completion of the job.   

 

27.20 All prescribed forms of BHEL pertaining to HSE requirements shall be 

duly   filled and submitted by the contractor periodically or otherwise as 

per the requirement of the engineer-in-charge. 

 

27.21 Necessary precautions and arrangements including sprinkling of water 

during work as acceptable to BHEL for safety and reducing 

environmental pollution have to be made by the contractor. No claim on 

this account shall be entertained on this account and the contractor’ s 

rates shall be deemed to have taken this into account. 

 

 

28.0 CONSEQUENCES OF CANCELLATION          

 

28.1  Whenever BHEL exercises its authority to terminate the contract / 

withdraw a portion of work under clause 25, the work may be got 

completed by any other means at the contractor's risk and cost provided 

that in the event of the   cost of completion (as certified by the Engineer 

which shall be final and binding on the contractor) being less than the 

contract value, the advantage shall accrue to BHEL.  If the cost of 

completion exceeds the moneys due to the contractor under the 

contract, the contractor shall either pay the   excess amount demanded 

by BHEL or the same shall be recovered from the contractor.  This will 
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be in addition to the forfeiture of Security Deposit and recovery of 

liquidated damages as per relevant clauses.     

 

28.2 In case BHEL completes the work under the provisions of this clause, 

the cost of such completion to be taken into account for determining the 

excess cost to be charged to the contractor shall consist of cost of 

materials purchased and / or labour provided by BHEL with an addition 

of such percentage to cover supervision and establishment charges as 

may be decided by BHEL.   

 

 

29.0 INSURANCE   

 

29.1 BHEL shall arrange for insuring the materials / property of BHEL 

covering the risks during transit, storage, erection and commissioning. 

The Contractor has to arrange on his own insurance pertaining to their 

scope of work for all workers and to arrange for accident risk policy/ 

workmen compensation policy, materials like Cement, Reinforcement 

steel and other bought out items and other valuable building materials 

during it’ s transport, storage, till it goes to the permanent work, their 

all T & Ps and, IMTEs and fixed assets which they may acquire and 

deploy at site. Proper insurance cover against any eventuality such as 

earthquakes, floods and other calamities has to  be taken by the 

contractor for constructed and completed structures at site till these are 

handed over to BHEL.  

 

29.2 It shall be the sole responsibility of the contractor to insure his workmen 

against risks of accidents and injury while at work as required by the 

relevant Rules and to pay compensation, if any, to them as per 

Workmen's Compensation Act.  The contractor shall also insure his staff 

against accidents. The work will be carried out in a protected area   and 

all the Rules and Regulations of BHEL in the   Project Area which are in 

force from time to time will be followed by the contractor.  

 

29.3 If due to negligence and/or non-observance of safety and other 

precautions, any accident / injury occurs to any other persons/ public, 

the   contractor   shall   pay necessary compensation and other 

expenses, if so decided by the appropriate authority.  

 

29.4 The contractor will take necessary precautions and due care to protect 

the     material, while in his custody from any damage/ loss till the same 

is taken over by BHEL.  For lodging / processing of insurance claim the 

contractor will   submit necessary documents.  BHEL will reserve the 

right to recover the loss from the contractor, in case the damage / loss 
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is due to carelessness / negligence on the part of the contractor. In case 

of any theft of material under contractor's custody, matter shall be 

reported to police by the contractor immediately and copy of FIR and 

subsequently police investigation report shall be submitted to BHEL for 

taking up with insurance. 

 

29.5 If due to negligence/ carelessness on the part of the contractor, any 

material/ equipment owned by BHEL is damaged, the contractor shall 

submit necessary documents for lodging insurance claims as required by 

BHEL Engineer. BHEL shall however reserve the right to recover 

deductible franchise and also unsettled portion of insurance claim 

amount from the contractor. 

 

29.6 If due to negligence/ carelessness on the part of the contractor, any 

surrounding properties also get damaged, the contractor shall submit 

necessary documents for lodging insurance claims as required by BHEL 

Engineer. BHEL shall however reserves the right to recover deductible 

franchise and to unsettled portion of insurance claim amount from the 

contractor. 

 

29.7 The contractor may note that BHEL T&Ps / IMTEs are not insured. The 

Contractor will take necessary precautions and due care to protect the 

same while in his custody from any damage/ loss till the same is handed 

over back to BHEL. In case the damage / loss is due to carelessness/ 

negligence on the part of the contractor, the Contractor is liable to get 

them repair/ replaced immediately and in case of his failure to do so 

within a reasonable time, BHEL will reserve the right to recover the loss 

from the contractor.  

 

30.0 COMPLETION SCHEDULE AND PENALTY FOR DELAY  

 

30.1 The Contractor shall complete the work as per the time frame given in 

the Letter of Intent. 

 

30.2 Failure to complete the work in time as per the time frame specified will 

make the Contractor liable to an unconditional penalty as specified in 

Special Conditions of Contract. 

 

31.0 STRIKES AND LOCKOUTS 

 

31.1 The contractor will be solely responsible for all disputes and other 

issues connected with his workmen. In the event of contractor's 

workmen resorting to strike or the contractor   resorting to lockout and 

if the strike or lockout so declared is not settled within a period of one 
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month, BHEL shall have the right to get the erection work executed by 

employing its own men or through other agencies or both.  The cost 

incurred by BHEL in this regard shall be recovered from the contractor.   

 

31.2 For any purpose whatsoever, the employees of the contractor shall not 

be deemed to be in the employment of BHEL   

 

32.0 FORCE MAJEURE  

 

32.1 The following shall amount to Force Majeure conditions.  Acts of God, 

Act of any Government, War, Sabotage, Riots, Civil Commotion, Police 

Action, Revolution, Flood, Fire, Cyclone, Earthquake and Epidemic and 

other similar causes over which the contractor has no control.  

 

32.2 If the contractor suffers delay in the due execution of the contract, due 

to delays caused by force Majeure conditions, as defined above, the 

agreed time for completion of the work covered by this contract shall be 

extended by a period of time equal to the period of delay, provided that 

on the occurrence of any such contingency, the   contractor immediately 

reports to BHEL in writing the causes for the delay but the Contractor 

shall not be eligible for any compensation on this account.  

 

33.0 GUARANTEE : Even though the work will be carried out   under   the     

supervision   of   the   Engineer, the contractor will be responsible for 

the quality of the  workmanship  and  shall  guarantee  the  work  done 

for a period as specified in the Special Conditions of Contract and  shall 

rectify, free of cost to BHEL, all defects arising out of faulty erection/ 

construction during the guarantee  period. In the event of the contractor 

failing to repair the defective works within the time specified by the 

Engineer, BHEL may proceed to undertake the repairs of such defective 

works at the contractor’ s risk and cost, without prejudice to any other 

rights and recover the same from out of any moneys payable to the 

contractor or by other legal means. 

 

34.0 CONTRACT LAW, NOTICE AND ARBITRATION: 

 

34.01 The Contract shall be governed by the Law for the time being in force in 

the Republic of India.  The Civil Court having ordinary civil jurisdiction 

over site shall alone have exclusive jurisdiction in regard to all claims in 

respect of the contract.   

 

34.02 The  Contractor  shall  furnish  to  the  Engineer, the name, designation 

and address of his authorised  agent  and  all complaints,  notices,  

communications and references shall be  deemed  to  have  been  duly  
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given  to  the  Contractor,  if  delivered  to  the Contractor or his 

authorised agent or left   at or posted to the address either of the 

contractor  or  his  authorised agent and shall be deemed to have been 

so given in  the  case  of  posting  on  the  day on which they would have  

reached such address in the ordinary course  of  post  or  at  which they 

were so delivered or left.  

 

34.03 All disputes between the parties to the contract arising  out  of or in 

relation to the contract, other than those for which  the  decision of  the 

Engineer or any other person is by the  contract expressed to be final 

and  conclusive,  shall  after  written  notice  by either party to the 

contract to the other   party, be referred to sole arbitration of the 

General Manager or his nominee. The arbitration shall be conducted in 

accordance with the provisions of the Arbitration and Reconciliation Act, 

1996. The parties to the contract understand and agree that it will be no 

objection that the General Manager or the person nominated as 

Arbitrator had earlier   in his official capacity to deal directly or 

indirectly with the matters to which the contract relates or that in the 

course of his official duties had expressed views on all or any of the 

matters in dispute or difference.  The award of the Arbitrator shall be 

final and binding on the parties to this contract.   In the event of the 

Arbitrator dying, neglecting or refusing    to act or resigning or being 

unable to act for any reason or his award being set aside by the Court 

for any reason, it shall be lawful for the General Manager or his 

successor, as the case may be, either to act himself as the Arbitrator or 

to appoint another Arbitrator in place of the outgoing Arbitrator in the 

manner aforesaid. The Arbitrator may, from time to time, with the 

consent of both the parties to the contract, enlarge the time for making   

the award.  Work under the contract shall be continued during the 

arbitration proceedings.  The venue of the arbitration shall be the place 

from which the contract is issued or such other place as the Arbitrator at 

his discretion may determine.  

 
35.0  REVERSE AUCTION (RA) 
 
35.01 BHEL may go for Reverse Auction (on line bidding on Internet) instead of 

opening the submitted sealed paper price bid. The decision to go for 
Reverse Auction will be taken after techno-commercial evaluation. 
Information and general terms and conditions governing RA are given 
below. 

 
35.02   For the proposed reverse auction, technically and commercially 

acceptable        bidders only shall be eligible to participate. 
 
35.03    BHEL will engage the services of a Service Provider who will provide 

all necessary training and assistance/ demonstration before 
commencement of on line bidding on internet. 
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35.04   BHEL will inform the Vendors in writing the details of Service Provider 
to enable them to contact for training/ demonstration. 

 
35.05   Business rules like event date, time, start price, bid decrement, 

extensions etc. also will be communicated through Service Provider for 
compliance. 

 
35.06   Vendors have to fax the Compliance form in the prescribed format 

(provided by Service provider) before start of Reverse Auction. Without 
this, the vendor will not be eligible to participate in the event. 

 
35.07    BHEL may provide the calculation sheet which will help the Vendors to 

enable them to fill-in the price and keep it ready for keying in during the 
Auction. 

 
35.08    Reverse auction will be conducted on a scheduled date & time. 
 
35.09    At the end of Reverse Auction event, the lowest bid value will be 

known on the network. 
 
35.10    The lowest bidder has to fax the duly signed filled-in prescribed 

format as provided to BHEL through Service Provider within 24 hours of 
Auction without fail. 

 
35.11  Any variation between the on-line bid value and the signed document 

will be considered as sabotaging the tender process and will invite 
disqualification of vendor to conduct business with BHEL as per 
prevailing procedure. 

 
35.12  In case BHEL decides not to go for Reverse Auction procedure for this 

tender enquiry, the paper Price bids already submitted and available with 
BHEL shall be opened as per BHEL's standard practice.      

 

 

 

 

--x--x-- 
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SECTION - II 

 

PART –  C 

 

TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING  WORKS 

 

35.0   CONTRACTOR’ S SITE OFFICE 

 

35.1  The Contractor shall establish an office at Site and keep posted an 

authorised, responsible officer with valid Power of Attorney for the 

purpose of the contract. Any order or instructions of the Engineer or his 

duly authorised representative, communicated to the contractor's 

representative at site office will be deemed to have been communicated 

to the contractor at his legal address.  

 

36.0  CONTRACTOR'S SUPERVISION 

 

36.1  The Contractor shall either himself supervise the execution of the 

Contract or shall appoint a competent Engineer / agent approved by the 

Engineer to act in his stead. 

 

36.2  The Contractor shall employ an Engineer/ Agent having atleast a 

`Degree of Bachelor in Civil Engineering' from a recognised university 

with six years as post qualification experience or having atleast a  

`Diploma in Civil Engineering' from a recognised college with ten years 

of post qualification experience. 

 

36.3  The employment of an Engineer / Agent as aforesaid shall not be 

necessary if the Contractor himself is in possession of a recognised 

technical qualification and is in the opinion of the Engineer capable of 

receiving instructions of the Engineer and of executing the work to the 

satisfaction of the   Engineer. 

 

36.4  If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, 

the Engineer shall have full powers to suspend the execution of work 

and stop payment of any money that may have become due until such 

date as a suitable Engineer / Agent is appointed and the Contractor shall 

be held responsible for the delay caused to the work and no extension of 

time on this account shall be given to him. 

 

36.5  Orders given to the Contractor's Engineer / Agent shall be considered to 

have the same force as if they had been given to the Contractor himself. 
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36.6  The Contractor or his Agent shall be in attendance at the site during all 

working hours and shall superintend the execution of work with such 

additional assistance in each grade as the Engineer may consider 

necessary. 

 

36.7  The Contractor or his accredited Agent shall attend, when required and 

without making any claim for doing so, either the office of the Engineer 

or the work site to receive instructions. 

 

36.8  The BHEL Engineer shall have full powers to instruct the Contractor to 

arrange for immediate termination of services, in connection with this 

contract, of any Agent, servant or employee whose continued 

employment is, in his opinion, undesirable, without assigning any reason. 
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37.0  SUPERVISORY STAFF AND WORKMEN 

 

37.1 The contractor shall deploy all the experienced skilled, semiskilled and                           

unskilled workmen required for all the works under this specification. 

BHEL reserves the right to decide on the suitability of the workers and 

other personnel who will be deployed by the contractor. BHEL reserves 

the right to insist on removal of any employee of the contractor at any 

time, if they find him unsuitable and the contractor shall forth with 

removes him. 

 

37.2  The supervisory staff including qualified Engineers deployed by the 

contractor shall ensure proper out-turn of work and discipline on the 

part of the labour put on the job by the contractor and in general see that 

the works are carried out in a safe and proper manner and in 

coordination with other labour and staff deployed directly by BHEL or 

other contractors of BHEL / other agency. 

 

37.3  The work shall be executed under the usual conditions like rain, 

insufficient space, improper approach roads etc., and effecting major 

construction work and in conjunction with numerous other operations at 

site. The contractor and his personnel shall cooperate with other 

personnel / contractor, coordinating his work with others and proceed in 

a manner that shall not delay or hinder the progress of work as a whole. 

 

37.4  The contractor's supervisory staff shall execute the work in the most 

substantial and workman like manner in the stipulated time. Accuracy of 

work and aesthetic finish are essential part of this contract. The 

contractor shall be responsible to ensure that assembly and 

workmanship conform to the dimensions and tolerances given in the 

drawings /documents / instructions given by BHEL Engineer from time to 

time.  

 

37.5  It is the responsibility of the contractor to engage his workmen in shifts 

or on overtime basis for achieving the targets set by BHEL. The 

contractor's finally accepted rates shall include all these contingencies.  

 

37.6  During the course of construction, if the progress is found 

unsatisfactory, or in the opinion of BHEL, if it is found that the skilled 

workmen like welder, fitters, technicians etc. deployed are not sufficient, 

BHEL after giving reasonable opportunity to the contractor, will induct 

on the work the required workmen in addition to contractor's workmen 

to improve the progress and recover from the contractor's bills. 
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37.7  If the contractor or his workmen or employees shall break, deface, injure 

or destroy any part of a building, road kerb, fence, enclosure, water 

pipes, cables, drains, electric or telephone posts or wire, trees or any 

other property or to any part of erected components etc., the contractor 

shall make the same good at his own expense or in default, BHEL may 

cause the same to be made good by other workmen or by other means 

and deduct the expenses (of which BHEL's decision will be final) from 

any money due to the contractor. 

 

37.8 The month wise manpower deployment plan to be submitted as per 

format (at Annexure-C –  Part B) is only to assess the capability as well 

as understanding of the contractor to execute the work. It shall be the 

contractor's responsibility to deploy the required manpower, for timely 

and successful completion of the job, to any extent over and above those 

indicated in the above deployment plan (including those which are not 

covered in the plan submitted) without any compensation on this account. 

 

37.9 The Contractor shall ensure deposit of provident funds and get 

necessary ESI of their deployed workmen, employees at site and 

produce documents to BHEL in respect of these as desired by BHEL 

from time to time. 

 

38.0  TOOLS AND PLANTS / IMTEs 

 

38.1  All T&Ps and IMTEs which are required for successful and timely 

execution of the work covered within the scope of this tender, shall be 

arranged and provided by the contractor at his own cost in working 

condition.  Indicative lists of   T&Ps and IMTEs to be arranged by the 

contractor are given as per Annexure in Special Conditions of Contract. In 

the event of the failure of contractor to bring necessary and sufficient 

T&Ps/ and IMTEs, BHEL will be at liberty to arrange the same at the 

risk and cost of contractor including transportation cost of same from 

any of BHEL site/place and hire charges as applicable shall be deducted 

from contractor's bill. Decision of BHEL in this regard shall be final and 

binding on contractor.  

 

38.2 All distribution boards, connecting cables / welding cables, wire ropes, 

hoses etc. including temporary air/water / electrical connections etc. 

shall have to be arranged by the contractor at his own cost.  

 

38.3  In case of non-availability of the T&Ps to be provided by BHEL due to 

breakdown, major overhauls, distribution pattern or any other reason, 

the contractor shall plan / amend / alter his activities to meet erection / 

commissioning targets in consultation with BHEL. 
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38.4 The contractor shall arrange at his own cost operators, fuel, and other 

consumables etc. for the operation. All lubricants such as mobile oil, 

gear oil, break oil, hydraulic oil, torque converter oil & grease shall be 

provided by contractor free of cost.  

 

38.5 The contractor shall engage trained and experienced operators for the 

operation of T&Ps. BHEL Engineer will check their skill and 

performance before they are allowed to operate the same. However 

checking of skills by BHEL does not absolve the contractor of his 

responsibilities for proper & safe handling of equipment, consistent good 

performance of operators & regular performance evaluation of 

operators. 

 

38.7  The day to day and routine maintenance of T&Ps should be carried out 

by contractor as per manufacturer's schedule at his cost. These shall be 

maintained in good working condition during the entire period of use. 

T&Ps in defective / damaged condition shall be rectified promptly to the 

full satisfaction of BHEL engineer. Contractor shall maintain records for 

maintenance of major T&Ps which shall be made available for Inspection 

whenever required. In case of any lapses on the part of the contractor 

BHEL at its own discretion get the servicing / repair of equipment done 

at the risk and cost of the contractor with BHEL overheads.  

 

38.8 Increasing / shortening of the crane boom to suit work requirements 

shall have to be arranged by the indenting contractor at his cost. All 

necessary manpower, tools, support, consumables, illumination etc. will 

have to be arranged by contractor at his cost.  

 

38.9 Consolidation of ground and arrangement of sleepers / sand bag filling 

etc. for safe operation / movement of equipment including cranes / 

trailers etc. shall be the responsibility of the contractor at his cost.  

 

38.10 Contractor shall ensure deployment of serviced and healthy T&Ps 

including cranes, lifting tackles, wire ropes, Manila ropes, winches and 

slings etc. History card and maintenance records for major T&Ps will be 

maintained by the contractor and will be made available to BHEL 

Engineer for inspection as and when required. Identification for such 

T&Ps will be done as per BHEL Engineer's advice.  

 

38.18 Contractor shall ensure deployment of reliable and calibrated IMTEs 

(Inspection measuring and Test equipment). The IMTEs shall have test/ 

calibration certificates from authorised / Govt. approved / accredited 

agencies traceable to National / International standards. Each IMTE shall 
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have a label indicating calibration status i.e. date of calibration, 

calibration agency and due date for calibration. A list of such instruments 

deployed by contractor at site with its calibration status is to be 

submitted to BHEL Engineer for control.  

 
38.19 Retesting / re-calibration shall also be arranged at regular intervals 

during the period of use as advised by BHEL Engineer with in the 

contract price. The contractor will also have alternate arrangements for 

such IMTE so that work does not suffer when the particular instrument 

is sent for calibration. Also if any IMTEs not found fit for use, BHEL 

shall have the right to stop the use of such item and instruct the 

contractor to deploy proper item and recall i.e. repeat the readings taken 

by that instrument, failing which BHEL may deploy IMTEs and retake the 

readings at contractor's cost.  

 

38.20 BHEL shall have lien on all T&P, IMTEs & other equipment of the 

Contractor brought to the site for the purpose of erection, testing and 

commissioning. BHEL shall continue to hold the lien on all such items 

throughout the period of contract. The Contractor and/or his Sub-

contractors shall remove no material brought to the Site from the Site 

without the prior written approval of the Engineer.  

 

38.21 The month wise T&P deployment plan to be submitted as per format (at 

Annexure-D to general conditions of contract) is only to assess the 

capability as well as understanding of the contractor to execute the 

work. It shall be the contractor's responsibility to deploy the required 

T&Ps, for timely and successful completion of the job, to any extent 

over and above those indicated in the above deployment plan (including 

those which are not covered in the plan submitted) without any 

compensation on this account. 

      

39.0  MATERIALS 

 

39.1  The contractor shall at his own expenses provide all materials e.g. 

cement, reinforcement steel, structural steel, all finishing material as per 

BOQ or otherwise including paints, welding electrodes and other 

consumables etc. required for the work.. The following clauses shall be 

read in accordance with this Cl 39.1 for the specific material issued by 

BHEL as free issue. 

  

39.2  All materials to be provided by the Contractor shall be of the best kind in 

conformity with the specifications laid down in the contract or as per 

relevant Indian standard and the Contractor shall, if requested by the 
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Engineer, furnish proof to the satisfaction of Engineer that the materials 

so comply.  

 

39.3  The Contractor shall, at his own expense and without delay, supply to 

the Engineer samples of materials proposed to be used in the works. The 

Engineer shall within seven days of supply of samples or within such 

further period as he may require will intimate to the Contractor in 

writing, whether samples are approved by him or not. If samples are not 

approved, the Contractor shall forthwith arrange to supply to the 

Engineer for his approval fresh samples complying with the 

specifications laid down in the Contract. Any delay in approval of 

samples (original or fresh ones) shall not make the contractor eligible for 

any compensation. 

 

39.4  The BHEL Engineer shall have full powers for removal of any or all of 

the materials brought to site by the Contractor which are not in 

accordance with the Contract specifications or do not conform in 

character or quality to samples approved by him.  In case of default on 

the part of the Contractor in   removing rejected materials, the Engineer 

shall be at liberty to have them removed by other means.  The BHEL 

Engineer shall have full powers to procure other proper material to be 

substituted for rejected materials and in the event of the Contractor 

refusing to comply; he may cause the same to be supplied by other 

means. All costs, which may attend upon such removal and / or 

substitution, shall be borne by the Contractor.  

 

39.5  The Contractor shall indemnify BHEL, its representatives or employees 

against any action, claim or proceeding relating to infringement or use of 

any patent or design or any alleged patent or design rights and shall pay 

any royalties or other charges which may be payable in respect of any 

article or material or part thereof included in the Contract. In the event 

of any claim being made or action being brought against BHEL or any 

agent, servant or employee of BHEL in respect of any such matters as 

aforesaid, the Contractor shall immediately be notified thereof, provided 

that such indemnity shall not apply when such infringement has taken 

place in complying with the specific directions issued by BHEL but the 

Contractor shall pay any royalties or other charges payable in respect of 

any such use, the amount so paid being reimbursed to the Contractor 

only if the use was the result  of any drawings and / or specifications 

issued  after  submission of the tender.  

 

 39.6  The Engineer shall be entitled to have tests carried out as specified in 

the Contract for any materials supplied by the Contractor other than 

those for which, as stated above, satisfactory proof has already been 
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furnished, at the cost of the Contractor and the Contractor shall provide 

at his expense all facilities which the Engineer may require for the 

purpose. If no tests are specified in the Contract, and the Engineer 

requires such tests, the Contractor shall provide all facilities required for 

the purpose and the charges for these tests shall be borne by the 

Contractor only. The cost of materials consumed in tests shall be borne 

by the Contractor in all cases except when otherwise provided. 

 

39.7  In addition the Contractor shall perform / submit at his own cost such 

tests / samples as may be required by the Engineer out of the materials 

used by the company except for the costs of materials used in such tests 

/ samples.  

 

39.8  After acceptance of the Contract, if Contractor desires BHEL to supply 

any other materials, such material may be supplied by BHEL, if available, 

at rates to be fixed by the Engineer along with prevailing departmental 

charges (current rate of 30%). BHEL reserve the right not to issue any 

material. The non-issue of such material will not entitle the Contractor 

for any compensation whatsoever either in time or in cost. 

   

39.9  Material required for the works, whether brought by the Contractor or 

supplied by BHEL, shall be stored by the Contractor only at places 

approved by the Engineer. Storage, theft insurance and safe custody of 

material shall be the responsibility of the contractor for all materials 

whether supplied by BHEL or brought by contractor for works. 

 

39.10 BHEL's officials concerned with the Contract shall be entitled at any time 

to inspect and examine any materials intended to be used in or on the 

works, either on the Site or at factory or workshop or other place(s) 

where such materials are assembled, fabricated, manufactured or at any 

place (s) where these are lying or from which these are being obtained 

and the Contractor shall give such facilities as may be required for such 

inspection and examination. 

 

39.11 All materials brought to the Site shall become and remain the properties 

of BHEL and shall not be removed off the Site without the prior written 

approval of the Engineer. But whenever the Works are finally completed 

and advance, if any, in respect of any such material is fully recovered, 

the Contractor shall, at his own expense, forthwith remove from the Site 

all surplus material originally supplied by him and upon such removal, the 

same shall re-vest in and become the property of the Contractor. 

 

39.12 It shall be the responsibility of the contractor to obtain prior approval of 

BHEL, regarding suppliers, type of electrodes etc. before procurement 
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of welding electrodes / TIG wires. On receipt of electrodes at site these 

shall be subjected to inspection and approval by BHEL. The contractor 

shall inform BHEL details regarding type of electrodes, batch No., date 

of expiry etc. and produce test certificate for each lot / batch with 

correlation of batch / lot number with respective test certificate. Without 

valid test certificate, the use of welding electrodes is prohibited. 

 

39.13 All charges on account of Octroi, terminal or sales tax and other duties on 

materials obtained for the works from any source shall be borne by the 

contractor. 

 

40.0  HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL 

  

40.1  Materials will be accounted only for permanent works and not for making 

templates, other temporary works, enabling works etc. and the same shall 

not be taken into account for purpose of material reconciliation for billable 

items. The coefficients for theoretical consumption of material shall be as 

per CPWD specifications. 

 

40.3 The contractor shall bear all other costs including the lifting, carting 

from issue points to works site/contractor’ s stores, custody and 

handling etc. and return of surplus/ serviceable materials to Owner’ s 

stores to be designated by the Engineer – in-charge and all expenditure 

will be made by the contractor. 

 

40.4 All steel shall be accounted in available lengths / shapes and no claims 

for extra payment on account of receipt of non-standard lengths/shapes 

will be entertained. For the purpose of billing and accounting only linear 

measurement will be taken and weight will be calculated as per the IS 

co-efficient. The difference in unit weight as per IS and actual as issued, 

if any shall be to the contractor’ s account and contractor shall quote 

the rates for corresponding item to take care of such difference. 

 

40.5 The theoretical weight of each bag of cement will be considered as 50 

kg per Bag. No claim whatsoever shall be entertained on this. The 

weight of each consignment at suitable capacity of weighbridge, nearest 

to the plant shall be ensured in the presence of BHEL representative, if 

required, and ascertained by BHEL. Empty cement bags shall be the 

property of Contractor  

 

40.6  The Contractor shall maintain good stores for storing the cement and 

reinforcement steel and other bought out items. The flooring of the 

storage house, the clearance of cement bags from the side walls, etc., 

shall be as per the instructions of the Engineer-in-charge. 



General Conditions of Contract                                   BHE/CSU/CVL/100
  

 Page 42 of 79 

 

40.7  The cement stores shall be open for supervision and verification by the 

Engineer-in-charge or his authorised representative by any time when 

the Engineer-in-charge feels the need to do so. 

 

40.8  In the case of steel materials if weight of consignment is not available it 

will be considered as received based upon linear measurement basis and 

the corresponding weight in such cases will be calculated as per Indian 

Standard. For the purpose of billing & accounting, only linear 

measurement will be taken and any difference in weight based on linear 

measurement & actual weight shall be to contractor’ s account. Quoted 

price shall be deemed to include the above & the permissible wastage 

mentioned. No claim whatsoever shall be entertained on account of 

wastage & difference in weight as referred to above. 

   

40.9  Issue of stores material is subject to availability and the contractor shall 

not be entitled to any claim or compensation for non-supply or delay in 

supply under any circumstances. The material will be issued generally 

during the working hours.The Contractor shall bear all incidental costs 

including site lifting, carting from issue points to site / contractor's store, 

custody and handling etc no separate payment for such expenditure shall 

be made. 

 

40.10 The Contractor will have to submit their design mix duly certified by 

technical institutes like IIT etc.or equivalent accredited laboratory for 

different grades of Concrete keeping in view the requirements stipulated 

in IS: 456, specifically regarding slump and Water Cement ratio and 

Specific Gravity of Materials brought to site as analysed in the 

laboratories. The design shall be used upon absolute volume method and 

theoretical consumption of Cement shall be worked out on this basis. For 

other than above designated mix Concrete items, the coefficients for 

consumption of cement shall be adopted as per CPWD practice. The 

theoretical consumption of cement thus worked out shall be binding upon 

the Contractor for reconciliation of Cement issued by the Owner. For any 

excess /under consumption based on these coefficients, the Contractor 

shall be penalised as per contract provisions. Though, permissible 

wastage specified shall be considered, while effecting penal recovery, no 

other allowance whatsoever shall be taken for reconciliation purposes 

   

40.12 The theoretical consumption of cement, reinforcement steel and 

structural steel required for the work will be calculated on the basis of 

approved drawings / joint measurements. In the case of Cement, the 

theoretical consumption shall be decided by the Engineer as mentioned 

above and his decision in this regard shall be final and binding on the 
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Contractor. Reinforcement and structural steel shall be measured by 

weight in tones. The weight will be arrived at by multiplying the used 

length by the sectional weight. The sectional weight will be same as 

were applied at the time of issue. Standard hooks, cranks, bends and 

authorised laps, chairs, separator pieces etc. specified in drawing or 

instructed by engineer as required shall be measured and paid for. No 

payment shall be made for binding wires, spacer block etc. required for 

keeping the steel in position unless otherwise specified in the contract. 

No extra payment will be made for modification of already embedded 

reinforcement, if required due to faulty fabrication or placement.  

 

40.13 The contractor shall submit proper account of material / material 

reconciliation statement for the material drawn by him from stores (if 

any) with each RA bill.  Failing compliance of this requirement further 

issue of steel to the contractor may be suspended and no claim of 

compensation for delay in execution on this account shall be entertained. 

 

40.16 All excavated material shall remain the property of the BHEL. In case 

the Contractor wishes to utilize the boulders excavated by him during the 

excavation work at the site, the same may be issued to him at prevailing 

rates on the cost recovery basis as decided BHEL. 

 

 

42.0   EXECUTION OF WORK 

 

42.1  The work shall be executed in a workman like manner and to the entire 

satisfaction of the Engineer and as per technical specification issued with 

tender, IS codes, CPWD specifications as applicable. In case of conflict, 

the decision of the Engineer shall be final & binding. 

 

42.2  The Engineer will communicate or confirm his instructions to the 

Contractor in respect of the execution of the work in a "Work Site Order 

Book" maintained at his office and the Contractor shall visit this office 

daily and shall confirm receipt of such instructions by signing the 

relevant entries in this book. Such entries will rank as order or notices in 

writing within the intent and meaning of these conditions. 

        

42.3 Only BHEL approved make of electrodes will be used. All electrodes 

shall be heated and dried in the electric electrode drying oven to the 

required temperature for the period specified by the Engineer before 

these are used in erection work. All welders shall have electrodes drying 

portable oven at the work spot. The electrodes brought to site will have 

valid manufacturing test certificate.  The test certificate will have co-
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relation with the lot no. / batch no. given on electrode packets. No 

electrodes will be allowed to be used in the absence of above 

requirement.  The thermostat and thermometer of electrode drying oven 

will be also calibrated and test certificate from Govt.  approved / 

accredited test house traceable to National / International standards) will 

be submitted to BHEL before putting the oven in use. Periodical 

calibration for the same shall also be arranged by the contractor within 

the finally accepted rates. 

 

42.4 Inspection and stage approval of all bought out items: Contractor at his 

own cost shall make necessary arrangements for the prior approval and 

stage inspections of the supplied bought out items as per requirement of 

FQP and as directed by the Engineer-in-charge of BHEL. These 

inspections can either be carried out at site or at the works as per 

decision of engineer-in-charge of BHEL without any extra claim from 

contractor towards such inspections. 

 

42.4  SETTING OUT 

 

42.4.1 All the works shall be set out to the true lines, grades and elevation 

indicated on the drawing. The contractor shall be responsible to locate 

and set out the works. Only one grid reference line and benchmark all be 

made available for setting out the works under the contract. This 

reference lines shall be used as datum for the works under the contract 

and the contractor has to establish for his work area at available points 

horizontal and vertical control points. The contractor shall inform BHEL 

well in advance of the times & places at which he wishes to do work in 

the area allotted to him so that suitable datum points established by him 

are checked by BHEL / Customer to enable the contractor to proceed 

with the works. Any work done without being properly located may be 

removed and / or dismantled by BHEL / Customer at Contractor’ s 

expense. 

 

42.4.2 The Contractor shall at his own expense take all proper and responsible 

precautions to preserve and maintain these datum marks to its true 

position. In the event of these marks being disturbed or obliterated by 

accident or due to any other cause whatsoever, the same may be 

deemed necessary placed by BHEL / Customer at contractor's expenses.  

 

42.5   SITE DRAINAGE 

 

42.5.1 All water including sub-soil water which may accumulate on the Site 

during the progress of the works or in trenches and excavations, 

including monsoon period shall be removed by the contractor from the 
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Site to the satisfaction of the Engineer. It will also be responsibility of 

the contractor to de-water all the foundation pits, trenches with suitable 

de-watering methods like, pumping out, well point system etc. 

considering the depth of water table at plant site. All such expenditure 

on de-watering shall be deemed to be included in quoted rates. 

 

 

42.6   INSPECTION AND STAGE APPROVAL OF THE WORK 

 

42.6.1The owner or his duly authorised representative shall have at all 

reasonable times access to the contractor's premises or works and shall 

have the power to inspect drawings or any portion of the work, examine 

the materials and workmanship and shall have the authority to reject any 

work. This would be implemented through joint inspection by the 

representative of the owner and BHEL and in the form of joint protocols 

without any extra claims and loss of time and amount. 

 

42.6.2 All work embracing more than one process shall be subject to 

examination and approval at each stage thereof and the Contractor shall 

give due notice in writing to the Engineer when each stage is ready. In 

default of such notice being received, the Engineer shall be entitled to 

approve the quality and extent thereof at any time he may choose and in 

the event of any dispute; the decision of the Engineer thereon shall be 

final and conclusive. 

 

42.7   UNCOVERING AND MAKING GOOD 

 

42.7.1 The Contractor shall uncover any part of the Works and/or make 

openings in or through the same as the Engineer may from time to time 

direct for his verification and shall reinstate and make good such part to 

the satisfaction of the Engineer. If any such part has been covered up or 

put out of view after being approved by the Engineer and is subsequently 

found on uncovering to be executed in accordance with the Contract, the 

expenses of uncovering and / or making opening in or through, 

reinstating and making good the same shall be borne by BHEL. In any 

other case all such expenses shall be borne by the Contractor. 

 

42.8   DISCREPANCIES AND ADJUSTMENT OF ERRORS 

 

42.8.1 The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in 

preference to small-scale drawings and figures dimensions in preference 

to scale and special conditions in preference to general conditions. 
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42.8.2 Incase of discrepancies between schedules of quantities, the 

specification and / or the drawings, the following order of preference 

shall be observed. 

 

 (a) Description in schedule of quantities. 

 

 (b) Special conditions 

 

 (c) Drawings 

 

(d) Technical Specifications 

 

(e) General conditions of contract 

      

If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Engineer shall be the deciding authority 

with regard to the document. 

 

42.8.3 Any error in description, quantity in schedule of quantities or any 

omission there from shall not vitiate the contract or release the 

contractor from the execution of the whole or any part of the works 

comprised therein according to the drawings and specifications or from 

any of his obligations under the contract. 

 

42.8.4 If on check there are found to be differences between the rates given by 

the contractor in words and figures or in the amount worked out by him 

in the schedule of quantities and general summary, the same shall be 

adjusted in accordance with the following rules: 

 

 (a) In the event of discrepancies between description in words and figures 

quoted by a Tenderer, the lesser of the two will be treated as valid rate. 

 

     (b) In the event of an error occurring in the amount column of schedule of 

quantities as a result of wrong extension of the unit rate and quantity, 

the unit rate shall be regarded as firm and extension shall be amended 

on the basis of the rate. 

 

     (c) All errors in totaling in the amount column and in carrying forward totals 

shall be corrected. 

 

     (d) The totals of various sections of bill of quantities amended shall be 

carried over to the general summary and the tendered sum amended 

accordingly. The tendered sum so altered shall, for the purpose of 

tender, be substituted for the sum originally tendered and considered for 
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acceptance instead of the original sum quoted by the Tenderer. Any 

rounding of quantities or in sections of bill of quantities or in general 

summary, by the Tenderer, shall be ignored. 

 

 42.8.5 If neither drawing nor specification contain any mention of minor details 

of construction which in the opinion of the Engineer whose decision shall 

be final and conclusive, are reasonable and obviously and fairly intended 

for satisfactory completion of work, such details shall be provided by the 

contractor without any extra cost, as if they were specially mentioned 

and shall be deemed to be included in his scope. 

 

 42.9 SAFETY CODE  

 

 42.9.1 Besides provision with regard to safety under Clause 27, Contractor 

shall note that Explosives shall not be used on the work by contractor 

except with permission in writing of the Engineer and in manner and to 

the extent to which he has prescribed. Where explosives are used, the 

same shall be stored in a special magazine to be provided by and at the 

cost of the contractor who shall be liable for all damages, losses and 

injury to any person or property and shall be responsible for complying 

with all statutory obligations in this respect. Further, the contractor is 

required to provide proper Safety Net System wherever the hazard of 

fall from height is present as per instructions of BHEL Engineer at site. 

The safety net shall be duly tested and shall be of ISI mark and the nets 

shall be located as per site requirement to arrest or to reduce the 

consequences of a possible fall of persons working at different heights. 

 

42.9.2 The contractor will be responsible for Health, Safety & Environment 

management at site for the construction activities to be carried out by 

them in accordance with requirements of BHEL 

 

42.9.3 Contractor shall arrange for following provisions of HSE  

 

1. Contractor has to maintain contact with local hospital having 

scanning & other modern medical facilities required during 

emergency. 

 

2. Contractor has to ensure pre employment medical check for all staff 

& workers. 

 

3. Contractor has to ensure that adequate minimum First Aid facilities 

with trained nurse & ambulance are available at work site for 

emergency purpose.. This emergency set-up of contractor should 

include, but not limited to, following 
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 Male nurse (in shifts) 

 Oxygen set up 

 Breathing apparatus 

 Eye wash facility 

 Stretcher 

 Trauma blanket 

 Medicines 

 Ambulance with operator. 

 

However, emergency First Aid facilities as available at BHEL Hospital, 

Jagdishpur can be utilized in case of emergency on chargeable basis 

 

 

42.10  NUISANCE 

 

42.10.1 The Contractor shall not at any time do, cause or permit  any 

NUISANCE on Site or do anything which shall cause unnecessary 

disturbance or inconvenience to owners, tenants or occupiers of other 

properties near the Site and to the  public generally. 

 

42.11 MATERIAL OBTAINED FROM EXCAVATION  

 

42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall 

remain the property of BHEL and shall be disposed of as the Engineer 

may direct, at no extra cost. 

 

42.12    TREASURE, TROVE, FOSSILS etc. 

 

42.12.1 All fossils, coins, articles of value or antiquity and  structures and 

other remains or things of geological or archaeological interest 

discovered on the site shall be the absolute property of BHEL and the 

Contractor shall take reasonable precautions to prevent his workmen or 

any other person from removing or damaging any such article or thing, 

shall immediately upon discovery thereof and before removal acquaint 

the Engineer with such discovery and carryout the Engineer's directions 

as to the disposal of the same. 

 

 

42.13     PROTECTION OF WORKS 

42.13.1 Trees designated by the Engineer shall be protected from damage 

during the course of the Works and earth level. Where necessary, such 

trees shall be protected properly. 
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42.13.2 The contractor shall provide and maintain at his own expense all lights, 

guards, fencing and watching when and where necessary or required by 

the Engineer for the protection of the Works or for the safety and 

convenience of those employed on the Works or the public. 

         

42.13.3 The contractor shall have total responsibility for protecting his works 

till it is finally taken over by the Engineer. No claim will be entertained 

by the Engineer for any damage or loss to the contractor's works and 

the contractor shall be responsible for the complete restoration of the 

damaged works to its original condition to comply with the 

specifications and drawings. Should any such damage to the contractor's 

works occur because of other party not under his supervision or 

control, the contractor shall make his claim directly with the party 

concerned. The contractor shall not cause any delay in the repair of 

such damaged works because of any delay in the resolution of such 

disputes. The contractor shall proceed to repair the work immediately 

and no cause thereof will be assigned pending resolution of such 

disputes. 

 

42.13.4 Contractor shall be fully responsible for the security of his workmen/ 

employees/ associates/all kinds of materials deployed by the contractor 

/ tools and plants. Contractor shall also be responsible for the security 

of all the executed works, under execution works and completed works 

till the period it is fully taken over by BHEL. 

 

 

 

42.14  RECORD FOR MATERIALS CONSUMED 

 

42.14.1 The contractor shall maintain and furnish to the Engineer the RECORD 

OF MATERIALS consumed in the works for each activity. The statement 

showing the theoretical vis-à-vis actual consumption of specified 

materials, such as structural /reinforcement steel, cement, bitumen, 

lead, paint etc., shall be enclosed along with the Running Bills submitted 

by the contractor. Contractor has to also furnish the test results of the 

materials used in the work as per IS specifications. 

 

42.15  PROTECTION OF EMBEDMENTS, BOLTS ETC. 

 

42.15.1 The contractor shall ensure proper protection to the satisfaction of the 

Engineer, of all bolts, inserts, embedments etc.  from weather etc/ by 

greasing, rapping them with gunny bags or canvas or by any other 

means as directed by Engineer.  Cost of such protections shall be 

deemed to be included in the rates quoted for the item. 
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 42.16 CLEARANCE OF SITE AND REPAIRS. 

 

42.16.1 Contractor has to clear the site / area where mechanical and electrical 

erection work is to be commenced / or in progress. The contractor shall 

remove construction materials and equipment lying in the vicinity and 

causing obstruction in the erection work within 24 hrs notice. In case, 

he fails to clear the site, this will be done at his risk & cost by BHEL. 

 

42.17  QUALITY ASSURANCE 

 

42.17.1The contractor has to establish / arrange at site the field testing 

facilities for testing of civil construction materials and concrete cubes 

for ensuring the proper quality, grade and strength of the materials used 

in the construction in line with approved field quality check list of BHEL. 

Contractor has to submit detailed report for testing of all material used 

etc. All testing shall be done as per IS code specifications/ BHEL's 

quality plan. If further test is required by the engineer to be carried from 

outside laboratory, the cost of the same shall be borne by the contractor. 
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 42.18 COMPLETION OF WORK 

 

42.18.1 The works shall be completed to the entire satisfaction of the Engineer 

and in accordance with the completion schedule as specified in the 

Contract, and all unused stores and materials, tools, plant, equipment, 

temporary buildings, site office, labour hutments and other things shall 

be removed and the site and work cleared of rubbish and all waste 

materials and delivered up clean and tidy to the satisfaction of the 

Engineer at the Contractor's expenses. 

 

42.18.2 BHEL shall have power to take over from the Contractor from time to 

time such sections of the work as have been completed to the 

satisfaction of the Engineer. Such work however shall not be treated as 

have been completed until the extra works are executed to the 

satisfaction of Engineer. The Guarantee period shall commence only 

after handing over of the entire works. 

 

42.18.3 The Engineer shall certify to the contractor the date on which the work 

is completed and the date thereof. 

 

 42.19  RECORDS AND MEASUREMENTS 

 

42.19.1 All items having a financial value shall be entered in BHEL 

measurement Book so that a complete record is obtained of all works 

performed under the Contract. 

 

42.19.2 Lump sum omissions will be entered for deduction. Measurement shall 

be restricted to that required to ascertain the financial liability of BHEL 

under the contract. 

 

42.19.3 Work, which fails to be measured in details, shall be measured 

physically without reference to any local custom that may obtain 

excepting where it may otherwise be directed in the tender documents. 

The measurements shall be taken jointly by any person duly authorised 

on the part of BHEL and by the Contractor. 

         

42.19.4 The Engineer shall give reasonable notice in writing to the Contractor 

of appointment for measurement. 

 

42.19.5 The Contractor shall, without extra charge, provide assistance with 

appliances and other things necessary for measurement and shall bear 

all the cost of measurement of his work. 
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42.19.6 Measurement shall be entered in BHEL Measurement Book and signed 

and dated by both parties each day at the site on completion of 

measurement. If the Contractor objects to any of the measurements 

recorded on the behalf of BHEL, a note to that effect will be made in 

BHEL Measurement Book or against the item or items objected to and 

such note shall be signed and dated by both the parties engaged in 

taking the measurement. 

 

42.19.7 If, as a result of such objection, it becomes necessary to re-measure 

the work wholly or in part the expense of such re-measurement shall 

be borne by the contractor. 

 

42.19.8 If the Contractor's representative fails to attend when required, the 

Engineer shall have power to proceed by himself to take measurements 

and in that case these measurements shall be accepted by the 

Contractor as final. 

 

42.19.9 The Contractor shall, once in every month, submit to the Engineer 

details of his claims for the work done by him up to and including the 

previous month which are not covered by this Contract Agreement in 

any of the following respects: 

 

(a)Deviation from the items and Specifications provided in the Contract 

documents. 

 

 (b) Extra items/new items of work. 

 

 (c) Quantities in excess of those provided in the Contract Schedule. 

 

 (d) Items in respect of which rates have not been settled. 

 

 

 

43.0 METHOD OF MEASUREMENT 

 

43.1  Method of measurements shall be as per standard specifications included 

in the tender. For other items measurements shall be as per relevant IS 

Codes. 

        

44.0   DEVIATION 

 

44.1  The Contractor shall not make any alteration in, addition to or omission 

from the work as described in the tender documents except in pursuance 

of the written instructions of the Engineer. No such deviation from the 
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work described in the tender documents shall be valid unless the same 

has been specifically confirmed and accepted by the Engineer in writing 

and incorporated in the Contract. 

 

44.2  The Engineer may deviate, either by way of addition or deduction, from 

the work so described, provided that the Contract sum be not thereby 

varied on the whole by more than the percentage set out in the tender 

documents. The value of all additions and deductions shall be added to or 

deducted from the Contract sum.  (Whenever the Engineer intends to 

exercise such a right his intentions shall specify the deviations which are 

to be made, the lumpsum assessment or the proposed basis of payment, 

the extra time allowed, if any, and the date for completion of the entire 

contract). Any objection by the contractor to any matter concerning the 

order shall be notified by him in writing to the Engineer within seven 

days from the date of such order, but under no circumstances shall the 

work be stopped (unless so ordered by the Engineer) owing to 

differences or controversy that may arise from such an objection. In the 

absence of such a notification of objection by the Contractor, he will be 

deemed to have accepted the order and the conditions stated therein. 

        

45.0   VALUATION OF DEVIATIONS 

 

        Rates for deviated items or new items of work shall be as follows: 

 

45.1  If the rates for the additional, altered or substituted work are specified in 

the Contract for the work, the Contractor is bound to carry out the 

additional, altered or substituted work at the same rates as are specified 

in the Contract for the work.   

 

45.2  If the rates for the additional, altered or substituted work are not 

specifically provided in the Contract for the work, the rates will be 

derived from the rates for a similar class of work as are specified in the 

Contract for the work.  

 

45.3  If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in above clauses the rate for such 

part or parts will be determined by the Engineer on the basis of 

prevailing market rates when the work was done and the decision given 

in this behalf shall be final and binding on the Contractor. Rate analysis 

will be worked on CPWD manual of rate analysis as guidance.  

 

45.4   If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in above clauses, then the contractor 

shall within 7 days of the date of receipt of order to carry out the work 
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inform the Engineer of the rate at which it is his intention or charge for 

such class of work, supported by analysis of the rate or rates claimed, 

and the Engineer shall determine the rate or rates on the basis of 

prevailing market rates and pay the Contractor accordingly. However, 

the Engineer, by notice in writing, will be at liberty to cancel his order to 

carryout such class of work and arrange to carry it out in such manner, 

as he may consider advisable. But under no circumstance the Contractor 

shall suspend the work on the plea of non-settlement of rates falling 

under the clause or claim any compensation on that account.  Elements 

of profit, overheads, supervision and establishment charges, depreciation 

and maintenance will be taken as 15% over direct cost. 

 

46.0   COMPLIANCE TO REGULATIONS AND BYELAWS 

 

46.1 The Contractor shall conform to the provisions of any statute relating to 

the work and regulations and bylaws of any local authority and of any 

water and lighting Companies or Undertaking with whose system the 

work is proposed to be connected. He shall, before making any variation 

from the drawings or the specifications that may be necessitated for 

such connections give the Engineer, notice specifying the variation 

proposed to be made and the reasons therefore and shall not carryout 

any such variation until he has received instructions from the Engineer in 

respect thereof. The Contractor shall be bound to give all notices 

required by statute, regulations or bye-laws as aforesaid and to pay all 

fees and taxes payable to any authority in respect thereof.  

 

47.0 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 

 

47.1     BHEL shall provide limited open space for office and store/ 

workshop at site free of rental charge as and where made available.  It is 

the responsibility of the contractor to develop the space for construction 

of office sheds, to provide all utilities like electricity, drinking water etc., 

as a part of his scope of work within the accepted rates. Contractor shall 

make water arrangement from the water pipe line of local network area. 

Contractor shall be responsible for providing all necessary facilities like 

residential accommodation, transport, electricity, water, medical facilities 

etc. as required under various labour laws and statutary rules and 

regulations framed there under to the personnel employed by him. 

 

 Contractor shall make his own arrangement of power through DG sets for 

construction purposes in the initial stages. 

Electric power for office and workshop depending upon availability will be 

provided on chargeable basis based upon prevailing rates at one point 

within the plant premises at a distance upto 500 meters and as decided 
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by BHEL. Further distribution will have to be made by contractor. The 

Contractor at his own cost shall install the calibrated Energy meter with 

specified current transformers and TPN switches   for the electricity 

metering. 

 

All wiring must comply with local regulations and will be subject to 

Engineer’ s inspection and approval before connecting supply. Required 

calibrated energy meter for measurement of power consumed has to be 

arranged / installed by Contractor at his cost. Non-availability of power 

supply from BHEL source shall not be an excuse for delay in completion 

of work. Sufficient DG sets have to be arranged by the contractor in case 

of non- availability/ interrupted power supply from BHEL. 

 

The Contractor shall not effect any change in the temporary installation 

unless permission is obtained from BHEL or their authorized 

representatives. 

Contractors are requested to take above into account while quoting. The 

Contractor confirms that unit rates quoted above take care of such 

variation during execution stage. 

 

47.2 The land along with facilities e.g water, sanitation and electricity etc  

and lease rent for labour colony shall be arranged by the contractor 

himself near to the site.  

47.3 On completion / termination of the work, the Contractor shall remove all 

temporary structure built by him and restore the land in its original 

condition and the land shall be handed over to BHEL. The Contractor at 

his cost shall remove debris generated from demolition of temporary 

structure. If the contractor fails to give vacant possession of the land as 

aforesaid in the original condition BHEL reserves the right to withhold 

payment of Contractors bill till handing over of the vacant possession of 

the land and contractor shall be liable to pay compensation determined 

by BHEL for such unauthorised occupation of land. The compensation 

shall be recovered from the bills of contractor, without any notice.  

 

47.4  Provision of distribution lines of power from the central points to the 

required place with proper distribution boards observing the safety rules 

laid down by the authorities of the state shall be done by the contractor, 

supplying all the materials like cables, distribution board, switch boards, 

TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper conductor, 

change over switches pipes etc. at his own cost. If any failure is caused 

in supply of the power and water, it is the responsibility of the contractor 

to make alternate arrangements at his cost. The contractor shall adjust 
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his working shift / hours accordingly and deploy additional manpower if 

necessary so as to achieve the targets.  

 

47.5  In case of power cuts / load shedding no compensation for idle labour or 

extension of time for completion of work will be given to contractor.  

 

47.6  Adequate lighting facilities such as flood lamps, hand lamps and area 

lighting shall be arranged by the contractor at the site of construction, 

contractor's material storage area etc. within finally accepted rates.   

 

47.7 No claim for damages will be entertained by BHEL on account of 

interruptions of water supply or limitation of quantity of water as 

aforesaid or on account of the water so taken being not fit for 

construction purposes or on any other account in connection with such 

water supply.    

 

47.8 Construction water on chargeable basis shall be supplied by BHEL at 

lump sum rent of Rs 2000/- per month at a single point within a distance 

of 500 meter from the battery limit. The construction water shall be 

ground water. The Contractor shall make his own arrangements to lay 

and maintain necessary distribution lines at his own cost.  Alternatively, 

contractor can himself arrange for construction water by providing 

suitable bore well within the quoted rates at location approved by BHEL 

and in such case BHEL shall not arrange for construction water for the 

contractor. 

 

47.9 In the event of poor or interrupted water supply by BHEL at site, the 

contractor then has to make his own arrangement for uninterrupted 

construction water supply so that work doesn't get affected. This 

arrangement of water supply shall be without any extra cost to BHEL. 

 

47.9  The Contractor should make arrangements for storage of sufficient 

quantity of water to meet his requirement of two days in well-built water 

storage tanks with covered tops. The Contractor shall ensure that there 

is no wastage of water. The contractor shall obtain prior approval of 

BHEL of the distribution scheme before laying the pipelines.    

 

47.10  The Contractor shall during the progress of the work, provide, 

erect and maintain at his own expenses all necessary temporary 

workshops, stores, consumables, offices, etc. required for the proper and 

efficient execution of the work. The planning, setting and erection of 

these buildings shall have the approval of the Engineer and the 

Contractor shall at all times keep them tidy and in a clean and sanitary 

condition to the entire satisfaction of the Engineer.   



General Conditions of Contract                                   BHE/CSU/CVL/100
  

 Page 57 of 79 

 

47.11 On completion of work or as and when required by BHEL, all the 

temporary buildings, structures, pipe lines, cables etc. shall be 

dismantled and leveled and debris shall be removed as per instruction of 

BHEL by the contractor at his cost.  In the event of his failure to do so, 

same will be got done by the Engineer and expanses incurred shall be 

recovered from the contractor along with prevailing overhead. The 

decision of BHEL Engineer in this regard shall be final.   

 

47.12 No residential facilities shall be provided by BHEL for contractor's 

employees/ workmen and associated agencies. 

 

47.12  Gate Passes:  

It is the responsibility of the contractor to arrange gate pass for all his 

employees,   T & Ps etc. Necessary coordination with security officials 

is the responsibility of the contractor. Contractor shall follow all the laid 

down procedures for obtaining these gate passes. Contractor shall 

arrange to receive necessary permits for working beyond normal 

working hours, working on holidays and during night. 

 

48.0  PROGRESS REPORTING 

 

48.1  Contractor is required to draw mutually agreed monthly programme in 

consultation with BHEL well in advance. Contractor shall ensure 

achievement of agreed programme and shall also timely arrange 

additional resources considered necessary at no extra cost to BHEL. 

 

48.2  Weekly progress review meetings will be held at site during which actual 

progress during the week vis-a-vis scheduled programme shall be 

discussed for actions to be taken for achieving targets. Contractor for 

discussions shall also present the programme for subsequent week. The 

contractor shall constantly update / revise his work programme to meet 

the overall requirement. All quality problems shall be discussed during 

above review meetings. Necessary preventive and corrective action shall 

be discussed and decided upon in such review meetings and shall be 

implemented by the contractor in time bound manner so as to eliminate 

the cause of non-conformities.  

 

48.3  The contractor shall submit weekly and monthly progress reports, 

materials reports, consumables report and other reports as per proforma 

considered necessary by the Engineer.  

 

48.4  The progress report shall indicate the progress achieved against planned 

, with reasons indicating delays , if any, and shall give the remedial 
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actions which the contractor intends to take to make good the slippage 

or lost time , so that further works again proceed as per the original 

programme and the slippages do not accumulate and effect  the overall 

programme.  

 

48.5 The daily manpower reports shall clearly indicate the manpower 

deployed, category-wise specifying also the activities in which they are 

engaged.  

48.6 Contractor shall submit periodical reports in respect of the following 

aspects of operation: 

 Consumption of construction power. 

 Daily Manpower report 

 Progress report- daily, weekly and monthly 

 Field Quality checks carried out.-report 

 Field calibration reports 

 HSE reports 

 Accident/ unfortunate mishap report 

BHEL at site shall inform formats for these reports 

 

49.0   DRAWINGS AND DOCUMENTS 

 

49.1  The detailed drawings, specifications available with BHEL engineers will 

form part of this tender specification. These documents will be made 

available to the contractor during execution of work at site. The 

contractor will also ensure availability of all drawings / documents at 

work place.  

 

49.2  Necessary drawings / documents by BHEL to carry out the construction 

work will be furnished to the contractor by BHEL (except those 

proposed to be prepared by contractor, as mentioned in this contract, if 

any) on loan which shall be returned to BHEL Engineer at site after 

completion of work. Contractor shall ensure safe storage and quick 

retrieval of these documents.    

 

49.3  The contractor shall maintain a record of all drawings and documents 

available with him in a register as per format given by BHEL Engineer. 

Contractor shall ensure use of pertinent drawings / data / documents and 

removal of obsolete ones from work place and return to BHEL.   

 

49.4  The data furnished in various annexure enclosed with this tender 

specification are only approximate and for guidance. However, the 

change in the design and in the quantity may occur as is usual in any 

such large scale of work.    
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49.5  Should any error or ambiguity be discovered in the specification or 

information the contractor shall forthwith bring the same to the notice of 

BHEL before commencement of work.  BHEL's interpretation in such 

cases shall be final and binding on the contractor.  

 

49.6 Deviation from design dimensions should not exceed permissible limit. 

The contractor shall not correct or alter any dimension / details, without 

specific approval of BHEL. 

 

 

50.0    DELAY AND EXTENSION OF TIME    

 

50.1 The Contractor shall not be allowed any time extension of completion 

except in the following cases: 

 

(a) Force majeure conditions 

 

(b) Major changes or substantial addition to work ordered by the BHEL 

adversely affecting the completion time. 

 

(c) Any other circumstance of any kind whatsoever which may occur making 

the contractor entitled to an extension of time which, however, shall be 

in the absolute discretion of BHEL. By reason of any other cause, which 

in the absolute discretion of the Engineer is beyond the Contractor's 

control, then in any such case, the Engineer (or higher authority) may 

make fair and reasonable extension in the completion dates of the 

individual items of work or the Contract as a whole. Such extension, 

which will be communicated to the Contractor by the Engineer in writing, 

shall be final and binding on the Contractor.  No other claim in this 

respect for compensation or otherwise howsoever is admissible. Upon 

the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer but shall 

nevertheless use constantly his best endeavor to prevent or make good 

the delay and shall do all that may reasonably be required to the 

satisfaction of the Engineer to proceed with the work. 

 

The Contractor, upon happening of any such event shall immediately 

present the case. The request for extension of time shall be submitted 

by the Contractor in writing and based on the merit the case shall be 

considered. 

 

The contractor shall not be eligible for any time extension on account of 

delay in procurement of materials.   
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ANNEXURE-A 

 

FINANCIAL VIABILITY 

 

1.   Owner's capital in the business (incase of 

Partnership, please mention    percentage 

shares and amounts). 

 

2.  Quantum of business done during last three 

financial years.                   i) Rs. 

ii) Rs. 

iii) Rs. 

 

3.  Value of fixed Assets of the business in last 

three years.    i) Rs. 

ii) Rs. 

iii) Rs. 

4. Name, address and email ID of the Bank and 

Account No:  

 

5.  Guarantee limits (if any) enjoyed by the firm. 

 

6.  Over draft limits (if any) enjoyed by the firm. 

 

7.  Please enclose   audited profit and    loss 

account and balance sheet for last 3 years 

(indicate no of sheets). 

 

8.  Certificate from Scheduled Bank to prove 

Contractor's    financial   capacity         to 

undertake the work duly indicating   the 

financial limits the tenderer enjoys. 

 

(Signature of tenderer) 

         With Stamp 

 

NOTE: 

 

All the above documents should be duly certified by auditors/ Chartered 

Accountant/ Bank as may be applicable. 
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ANNEXURE-B 

 

 

 

NON DISCLOSER AGREEMENT 

 

Memorandum of Understanding 

 

BHEL, CSU & FP is committed to information security management 

system as per information security policy. 

 

M/s .............................................., providing ................................................. 

................................................................................................service to 

BHEL, CSU & FP hereby undertake to comply with the following in line with 

information security policy of BHEL, CSU: 

 

• To maintain confidentiality of documents & information used during the 

execution of the contract. 

• The documents & information shall not be revealed to or shared with third 

party in a manner which is detrimental to the business interest of BHEL, 

CSU. 

 

 

 

(                                 )   (    )  

                                    

M/s BHEL, CSU & FP      M/s.............................  
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ANNEXURE - C 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN PROGRESS 

S. No. Agency 

by whom 

awarded 

Location 

of 

Project 

Particular

s of work 

awarded 

Scope of 

work & 

tonnage 

Date of 

award 

Contract 

value 

1 2 3 4 5 6 7 

For 

BHEL 

For 

Others 

      

%age 

work 

complete

d and 

due date 

for 

completi

on 

Date of 

completi

on if job 

is 

already 

over 

No. of 

skilled / 

unskilled 

workers 

deploye

d at 

peak 

No. of 

Engrs. & 

superviso

rs 

deployed 

at peak 

Details of major 

T&P like cranes, 

Tractor Trailors, 

winches, welding 

M/cs  

excavators,dumper

s batching plants 

etc supplied 

Consum

ables by 

whom 

By 

contract

or 

By other 

agency 

8 9 10 11 12 13 14 

 

 

 

 

 

 

 

 

 

 

 

      

 

(SIGNATURE OF TENDERER) 
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ANNEXURE - D 

 

 

DECLARATION SHEET 

 

 

I, __________________________________________ hereby certify that, all the 

information and data furnished by me with regard to this Tender Specification 

No._____________________________________ true and complete to the best of my 

knowledge.  I have gone through the specification, conditions and stipulations 

in detail and agree to comply with the requirements and intent of specification.  

 

I, further certify that I am the duly authorised representative of the under 

mentioned tenderer and a valid power of attorney to this effect is also 

enclosed. 

 

 

 

Tenderer's Name & Address 

 

 

 

 

 

Authorised representative's signature with name and address. 
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ANNEXURE - `E' 

 

 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 

 

 

NOTE: Tenderers are requested to fill in the following details and no column 

should be left blank 

 

 

1 Name and address of the tenderer  

2 Telegraphic/ telex address  

3 Phone No.  (Office) / Fax No.  

4 Name & designation of the official 

of the tenderer to whom all the 

references shall be made. 

 

5 Tenderer's proposal No.  & date  

6 Whether EMD submitted (By cash/ 

bank draft)     

by.......... 

7 Validity of offer/ rates quoted for 

six months from the date of 

opening of tender 

Yes/No 

8 Financial Status as per Clause 

11.1 (in the format  as per 

Annexure-A) 

Yes/No 

9 Income tax Clearance certificate 

as per Clause 11.2, Details of 

PAN, VAT/ Sales tax registrations 

Yes/No 

10 Details of experience as per 

clause 11.3 (in the format as per 

Annexure-C) 

Yes/No 
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11 Attested copy of power of 

attorney as per clause 11.4 

Yes/No 

12 Details about type of the firm as 

per  clause 11.5 

Yes/No 

13 Declaration sheet as per clause 

11.6 (in the format as per 

Annexure-D) 

Yes/No 

14 Details of PF no. (as per Cl 11.9) Yes/No 

15. Non-Disclouser agreement as per 

Annex-J 

Yes/No 

16. Monthwise manpower deployment 

plan as per Annex-H 

Yes/No 

17. Status of T & Ps  and monthwise 

T & P deployment plan as per 

Annex-I 

Yes/No 

18. BHEL may decide to process the 

price bids  through Reverse 

Auction(RA). Vendor to give their 

confirmation for participation. 

Yes/No 

19 Service tax have been quoted 

separately in the price bid at it’ s 

relevant item  

Yes/No 

 

 

Date ___________ (SIGNATURE OF TENDERER) 

WITH STAMP 

 

WITNESS 

(SIGNATURES WITH FULL PARTICULARS) 

 

 

1. 

 

 

 

2. 
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     ANNEXURE - F 

 

CONTRACT AGREEMENT 

(To be issued on non- judicial stamp paper of appropriate value) 

 

Agreement No and Date   ____________________________________ 

Name of the Work    ____________________________________ 

____________________________________ 

Name of the Contractor with 

full address     ____________________________________ 

____________________________________ 

Value of work awarded   ____________________________________ 

 

Letter of Intent No and Date   ____________________________________ 

 

Scheduled Commencement Date  ____________________________________ 

Scheduled Completion Date   ____________________________________ 

 

THIS AGREEMENT MADE THIS _______DAY OF____________2000 between 

BHARAT HEAVY ELECTRICALS LIMITED (A Government of India 

Enterprise) a Company incorporated under the Companies Act, 1956, having its 

Registered Office at BHEL House, Siri Fort New Delhi- 110049 (herein after 

called BHEL) of the ONE PART.  

AND 

M/S _____________________________________________________________ 

__________________________________ (hereinafter called the `Contractor') of the 

SECOND PART. 

 

WHEREAS M/s -------------------------------------------------

-----------------------------state that they have acquired and possess 

extensive experience in the field of ---------------------------------

-------------------------------------------------------------

----------- 

And Whereas in response to an Invitation to Tender No. -----------------

------- issued by BHEL for execution of ----------------------------

------------------------------ the contractor submitted their offer  

No.----------------------------------dated -------------------

---------And whereas BHEL has accepted the offer of the Contractor on 

terms and conditions specified in the Letter of Intent No.-----------------

-------------dated ------------read with the references cited therein. 

 

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the 

parties as follows: 
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1.    That the contractor shall execute the work of ----------------------

---------------and more particularly described in Tender 

Specification No --------------------including Drawings and 

Specifications (hereinafter called the  said works) in accordance with and 

subject to terms and conditions contained in these  presents, instructions 

to Tenderers, General Conditions of Contract, Special Conditions, 

Annexures, Letter of Intent dated -------------and such other 

instructions, Drawings, Specifications given to him from time to time by 

BHEL. 

 

 

2.    The Contractor is required to furnish to BHEL Security deposit in the form 

of cash/ approved securities/ Bank  Guarantee valid upto -------------

---- for a sum of Rs.------------------------- towards 

satisfactory performance and completion of the Contract. 

 

3.     The Contractor has furnished a Bank Guarantee bearing no.-----------

------dated -----------------for a sum of Rs.-----------------

-executed by ----------------------------------------------

---- in favour of BHEL towards Security Deposit valid upto --------- 

OR 

 

        The Contractor has furnished to  BHEL an initial Security Deposit of Rs.-

---------------in the form of cash / approved Securities/ B.G No.----

-------------- dated ------------ for Rs.------------executed 

by ----------------------------------- in favour of BHEL valid 

upto -------------- and has agreed for recovery of the balance 

security deposit by BHEL @ 10% of the value of work done from each 

running bill till the entire Security Deposit is recovered. 

 

OR 

 

The contractor has furnished to BHEL an initial Security Deposit of  Rs.--

---(Rs.----------- vide Bank  draft No.----------------dated ---

------------and by adjusting EMD of Rs.----------submitted vide 

Bank draft No.------------------- dt.---------) and has agreed for 

recovery of balance Security  Deposit by          BHEL @ 10% of the value 

of work done from each running bill till the entire security deposit is 

recovered.  

  

4.  The Contractor hereby agrees to extend  the validity of the Bank Guarantee 

for such further period or periods as may be required by BHEL and if the 

Contractor fails to obtain such extension(s) from the Bank, the Contractor, 
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shall pay forthwith or accept recovery of Rs.--------- from the bills in 

one installment and the contractor further agrees that failure to extend the 

validity of the Bank Guarantee or failure to pay the aforesaid amount in 

the manner specified above shall constitute breach of contract. In addition 

to above, BHEL shall be entitled to take such action as deemed fit and 

proper for recovering the said sum of Rs.--------. 

 

OR 

 

In case the contractor furnishes the bank guarantee at a later date the 

contractor hereby agrees to extend the validity of bank guarantee for such 

further period  or periods as may be required by BHEL and if the 

contractor fails to obtain such extension(s) from the bank, the contractor 

shall pay forthwith or accept recovery of the amount of bank guarantee 

given in lieu of security deposit from the bills in one installment and the  

contractor further agrees that failure to extend the validity of bank 

guarantee or failure to pay the aforesaid amount in the manner specified 

above shall constitute breach of contract.  In addition to above, BHEL shall 

be entitled to take such action as deemed fit and proper for recovering the 

said sum. 

 

5.    That in consideration of the payments to be made to the Contractor by 

BHEL in accordance with this Agreement the Contractor hereby covenants 

and  undertakes with BHEL that they shall execute, construct, complete 

the works in conformity, in all respects, with the terms and conditions 

specified in this Agreement and the documents governing the same. 

 

6.  That the Contractor shall be deemed to have carefully examined this 

Agreement and the documents governing the same and also to have 

satisfied himself as to the nature and character of the Works to be 

executed by him. 

 

7.    That the Contractor shall carry out and complete the execution of the said 

works to the entire satisfaction of the Engineer or such other officer 

authorised by BHEL, within the agreed time schedule, the time of 

completion being the essence of the Contract. 

 

8.   That BHEL shall, after proper scrutiny of the bills submitted by the 

Contractor, pay to him during the progress of the said works such sum as 

determined by BHEL in accordance with this Agreement. 

 

9. That this Agreement shall be deemed to have come into force from -----

-- the date on which the letter of intent has been issued to the 

Contractor. 
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10.   That whenever under this contract or otherwise, any sum of money shall 

be recoverable from or payable by the Contractor,  the same may be 

deducted in the manner as set  out in the General Conditions of Contract 

or other conditions governing this Agreement. 

11.  That all charges on account of Octroi, Terminal and other taxes including 

sales tax or other duties on material obtained for execution of the said 

works shall be borne and paid by the Contractor. 

 

12.  That BHEL shall be entitled to deduct from the Contractor's running bills 

or otherwise Income Tax under Section 194 (C) of the Income Tax Act, 

1961. 

 

13.  That BHEL  shall be further entitled to recover from the running bills of 

the Contractor or otherwise such sum as may be determined by BHEL from 

time to time in respect of consumables supplied by BHEL, hire charges for 

tools and plants issued (Where applicable) and any other dues owed by the 

Contractor. 

  

14. That it is hereby agreed by and between the parties that non- exercise, 

forbearance or omission of any of the powers conferred on BHEL  and /or 

any of its authorities will not in any manner constitute waiver of the 

conditions hereto contained in these presents and the liability of the 

Contractor with respect to compensation payable to BHEL or Contractor's 

obligations shall remain unaffected. 

 

 

15.  It is clearly understood by and between the parties that in the event of any 

conflict between the Letter of Intent and other documents governing this 

Agreement, the provisions in the Letter of Intent shall prevail.  

 

16.  The following documents 

 

1.  Invitation to Tender No----------------------------------------

------------------------ 

     and the documents specified therein. 

2. Contractor's Offer No------------------------------------------

------------------------  

     dated-----------------. 

3.  _________________________________________________________ 

 

4.  _________________________________________________________ 

 

5.  _________________________________________________________ 
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6.  Letter of Intent No___________________________________ 

    dated____________. 

7.  _________________________________________________________ 

 

     shall also form part of and govern this Agreement. 

 

IN WITNESS HEREOF, the parties hereto have respectively set their 

signatures in the presence of 

 

 

WITNESS        (CONTRACTOR) 

(to be signed by a person holding 

1.              a valid Power of Attorney) 

 

 

2. 

 

 

WITNESS      (For and on behalf of BHEL) 

 

1. 

 

 

2. 
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Annexure-G 

 

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE  

This deed of Guarentee made this ............................day of ...................... two 

thousand and .............. by ...........................(Bank)  herein after called the " The 

Guarantor" ( which expression shall unless repugnant to the context or 

meaning thereof be deemed to include it's successors and assigns ) in favour of 

M/s Bharat Heavy Electricals Limited ( A Govt. of India Undertaking) a 

company incorporated under the Companies Act, 1956, having it's registered 

office at BHEL House , Siri Fort, Asiad, New Delhi- 110049 through it's unit at 

Jagdishpur, distt, Sultanpur ( UP) herein after called " The Company" ( which 

expression shall unless repugnant to the context or meaning thereof by 

deemed to include it's successors and assigns) 

 

 WHEREAS ................................................................(herein after referred 

to as the Contractor) have entered into contract arising out of Letter of Intent 

no. ........................ dt.....................( herein after referred to as "the contract")  

for the construction of .............................. with the company. 

 

 AND WHEREAS the contract inter-alia provides that the contractor shall 

furnish to the company a sum of Rs.................................( Rupees 

....................................................................) towards security deposit for due and 

faithful performance of the contract in the form and manner specified therein . 

 

 AND WHEREAS the contractor has approached the Guarantor and in 

consideration of the arrangement arrived at between the Contractor and the 

Guarantor, the Guarantor has agreed to give the Guarantee as hereinafter 

mentioned in favour of the company. 

 

 The Guarantor do hereby guarantee to the company the due and faithful 

performance, observance or discharge of the Contract by the contractor and 

further unconditionally and irrevocably undertake to pay to the Company 

without demur and merely on a demand, to the extent of Rs.....................( 

Rupees...........................................................................................) against any 

claim by the company on them for any loss , damage, costs, charges and 

expenses caused to or suffered by the company by reasons of the contractor 

making any default in the performance, observance or discharge of the terms, 

conditions, stipulations or undertakings or any of them as contained in the 

contract. 

 

 The decision of the company whether any default has occurred or has 

been committed by the contractor in the performance, observance or discharge 

of any of the terms, conditions, stipulations or undertakings or any one of them 
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as contained in the contract and/ or as to the extent of loss, damage, costs, 

charges and expenses caused to or suffered by the company by reason of the 

contractor making any default in the performance, observance or discharge of 

any of the terms, conditions, stipulations or undertakings or any one of them 

shall be conclusive and binding on the Guarantor irrespective of the fact 

whether the contractor admits or denies the default or questions the 

correctness of any demand made by the company in any Court, Tribunal or 

Arbitration proceedings or before any other Authority. 

 

 The company shall have the fullest liberty without affecting in any way 

the liability of the Guarantor under this Guarantee, from time to time to vary 

any of the terms and conditions of the contract or extend time of performance 

by the contractor or to postpone for any time and from time to time any of the 

powers exercisable by it against the contractor and either enforce or forebear 

from enforcing any of the terms and conditions governing the contract or 

securities available to the company and the Guarantor shall not be released 

from it's liability under these presents by any exercise by the company of the 

liberty with reference to the matters aforesaid or by reasons of time being 

given to the contractor or any other forbearance act or commission on the part 

of the company or any indulgence by the company to the contractor or any 

other matter or thing whatsoever which under the law relating to surities 

would, but for this provision have the effect of so  releasing the Guarantor 

from it's liability under this guarantee. 

 

 The Guarantor further agrees that the Guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the 

performance of the contract and it's claim satisfied or discharged and till the 

company certifies that the terms and conditions of the contract have been fully 

and properly carried out by the contractor accordingly discharges this 

Guarantee, subject however, that the company shall have no claim under this 

Guarantee after....................  i.e, ( the present date of validity of Bank 

Guarantee unless the date of validity of this Bank Guarantee is further 

extended from time to time, as the case may be ) unless a notice of the claim 

under this Guarantee has been served on the Guarantor before the expiry of 

the said period in which case the same shall be enforceable against the 

Guarantor not withstanding the fact that the same is enforced after the expiry 

of the said period. 

 

 The Guarantor undertakes not to revoke this Guarantee during the 

period it is in force except with the previous consent of the Company in writing 

and agrees that any liquidation or winding up or insolvency or dissolution or 

any change in the constitution of the contractor or the Guarantor shall not 

discharge the Guarantor's liability hereunder. 
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 It shall not be necessary for the company to proceed against the 

contractor before proceeding against the Guarantor and the Guarantee herein 

contained shall be enforceable against them not withstanding any security 

which the company may have obtained or obtain from the Contractor shall at 

the time when proceedings are taken against the Guarantor hereunder be 

outstanding or unrealized. 

 

 Notwithstanding anything contained herein before, our liability under the 

Guarantee is restricted to Rs ............................ ( 

Rupees.............................................................................................). Our 

guarantee shall remain in force un till..........................., i.e, ( the present date of 

validity of Bank Guarantee unless the date of validity of this Bank Guarantee is 

further extended from time to time ) unless a claim or demand under this 

guarantee is made against us on or before............................we shall be 

discharged from our liabilities under this Guarantee thereafter. 

 

 Any claim or dispute arising under the terms of this document shall only 

be enforced or settled in the courts having jurisdictions at Jagdishpur, Distt. 

Sultanpur (U.P.) only. 

 

 The Guarantor hereby declares that it has power to execute this 

guarantee and the executants have full powers to do so on behalf of the 

Guarantor. 

 

 IN WITNESS whereof the 

..........................................................................(Bank) has hereunto set and 

subscribed it's hand the day, month and year first, above written, 

 

 

Signed for and on behalf of the Bank 

 

( Signatory No,..................................) 

 

 

WITNESSES 

 

1. Name and Address 

 

 

2.  Name and Address 

 

Notes: 



General Conditions of Contract                                   BHE/CSU/CVL/100
  

 Page 74 of 79 

1. The above BG shall be executed on the non-judicial stamp papers of 

adequate value procured in the name of the bank in the state where the 

bank is located. 

2. The above BG is required to be sent by the executing bank directly to 

BHEL at the address where tender is submitted/ accepted under seal cover. 
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         Annexure- H 

 

 

MONTHWISE MANPOWER DEPLOYMENT PLAN 

 

 

S.NO. Category     No. of persons                                       Months  

                               available on rolls      (indicate No. of persons to be 

deployed in each month) 

                               of the organization  -----------------------------

-------------------------------------- 

 

     Ist 2nd 3rd 4th 5th 6th   

 

and so on 

 

1. 

 

2. 

 

3. 

 

 

 

 

 

 

 

 

 

 

 

Total 

 

 

 

 

 

 

 

 

    

 (Signature of tenderer) 

                   With Stamp 
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 Annexure- I 

 

 

 

 

(A) STATUS OF TOOLS & PLANTS : 

 

 

S.No. Name of      Quantity Registration No    Documents          Present      

Quantity to  

             Equipment    Owned wherever               enclosed for           

Location    be deployed 

applicable            proof of                                    

for this job 

                             ownership             

 

 

 

 

 

 

 

 

 

 

(B) MONTHWISE T&P DEPLOYMENT PLAN 

 

 

S.NO.  Description of                                           Months  

T & P                                    (indicate No. to be deployed in 

each  month)                                                    -------------

---------------------------------------------------

------------------------------- 

 

     Ist 2nd 3rd 4th 5th 6th   

 

and so on 

 

1. 

 

2. 

 

3. 
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         ANNEXURE- “ J”  

 

CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE 

CONDITIONS 

 

 

We………………………………………………………………………………………………

…………….. here by declare and confirm that we have visited the project site 

under the subject 

namely,……………………………………………………………………..and acquired 

full knowledge and information about the site conditions, wage structure, 

industrial climate and total work involved. We further confirm that the above 

information is true and correct and we will not raise any claim of any nature 

due to lack of knowledge of site condition. 

 

 

 

 

       Tenderers Name and Address 

 

 

 

 

Date: 

(Signature of Tenderer) 

                   With Stamp 
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         ANNEXURE- “ K”

  

Details of court cases pending against BHEL 

 

Certified that following court cases are pending against BHEL unit as per the 

details hereunder- 

 

S.No. Name of BHEL Unit Details of  Contract Period   Contract   Name 

of 

work  

undertaken From      To           No.          Court 

 

1. 

2. 

3.   

 

 

 

 

It is also certified that, in addition to above, M/s ……….. ………………have 

never been debared / prohibited for execution of any work with any office / 

unit of BHEL 

 

 

 

(Signature of tenderer) 

                With Stamp 
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        ANNEXURE- L 

 

 

LIST OF BANKS 

 

 

1. State Bank  of India. 

2. ABN AMRO BANK N.V. 

3. Bank of Baroda 

4. Canara Bank 

5. CITI Bank N.A. 

6. Deutsche Bank AG 

7. HDFC Bank Ltd 

8. ICICI Bank Ltd 

9. IDBI Ltd 

10. Punjab National Bank 

11. Standard Chartered Bank 

12. State Bank of Hyderabad 

13. State Bank of Travancore 

14. The Hongkong and Shanghai Banking Corporation Ltd. 

15. Corporation Bank 

16. Syndicate Bank 

17. Oriental bank of commerce 

18. Indian Bank 
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BHARAT HEAVY ELECTRICALS LIMITED 

CENTRALISED STAMPING UNIT & FABRICATION PLANT 

JAGDISHPUR 

 

 

 

TENDER FOR REPAIR OF PATCHES IN SHOP FLOOR AT CSU BHEL 

JAGDISHPUR 

 

 

 

 

Tender Enquiry No: BHE/CSU/CVL/100 

 

 

  

 

 

 

SECTION 

 

III 

 

SPECIAL CONDITIONS OF CONTRACT  

 

        

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 

Industrial Area  

Jagdishpur (UP) 227817 
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SECTION-III 

SPECIAL CONDITIONS OF CONTRACTS 

 

1. INTRODUCTION 

 

1.1. The terms and conditions mentioned in this section are in addition to 

what are stated in Section – II (General Conditions of Contract) of 

CSU & FP, BHEL. The General Conditions of Contract (Section – II) 

are available in Civil Department of CSU & FP, BHEL Jagdishpur.   

In case of any contradiction between the terms and conditions given 

in Section - II and those specified in this Section- III, the terms and 

conditions of this Section–3 shall prevail.  

  

2. SITE LOCATION 

 

2.1. Bharat Heavy Electricals Ltd. has manufacturing plants (Centralized 

Stamping Unit – CSU & fabrication Plant – FP) at Jagdishpur; district 

Amethi, UP. The New facilities are located adjacent to the existing 

Insulator Plant (IP). The site area is about 36.6 Acre. The site 

location is about 80 KM south east of Lucknow on Lucknow Varanasi 

highway and approx 55 KM from Sultanpur and 210 Km from 

Varanasi. The nearest Airport is Amousi at Lucknow. 

 

3. SCOPE OF WORK  : 

3.1. The scope of work of contractor shall broadly cover the Repair of 

patches observed in Shop Floor of CSU and Stores Building which 

includes: 

a) Demolishing of RCC work, cement concrete work, grouting, 

flooring etc. 

b) Moreover the scope of work shall be as per BOQ (i.e. Section-IV 

of the tender document). 

3.2. The bidder’s scope shall broadly include construction of all the civil 

& finishing works related to superstructure and foundations which 

includes earth work, plain & reinforced cement concrete, 

reinforcement, scaffolding, formwork, masonry work, wall finishing, 

skirting, plastering, painting, MS embedment etc.; as well as supply 

of all materials, consumables, labour, tools and plants, transportation 

and storage, sample testing etc.; all complete as per BOQ, 

specifications and drawings.  

3.3. The specific technical requirements for work to be executed under 

this Contract shall be as per Section V. The applicability of 
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specifications shall be limited to the scope of works only as specified 

in the BOQ. The Technical Specifications (Section V) are available in 

Civil Department of CSU & FP, BHEL Jagdishpur 

 

3.4. The scope of work will also include such other related works 

although they may not be specifically mentioned above and all such 

incidental items not specified but reasonably implied and necessary 

for completion of the job as a whole and as desired and as directed 

by the engineer. The detail scope of work covered above is not a 

comprehensive list of items of work involved. The detail scope of 

work may vary considerably depending on the actual construction 

requirements. 

 

3.5. Compliances to be observed by the contractor 

 

a) The contractor shall take necessary precautions for the safety 

of his workmen. 

b) The contractor shall take proper care to avoid any damage to 

BHEL property. If any damage does take place, the contractor 

will be fully responsible for the same .The decision of 

Engineer in charge is such case shall be final and binding on 

contractor. 

c) The contractor will follow all safety rules required in 

connection with execution   of such type of works. 

d) The contractor will have to get his workman insured at his 

cost. 

e) The contractor shall make his own arrangement for his 

residing the supervisor near by the township for 

execution/interest of work. If available the BHEL can provide 

the accommodation at commercial rent (electric charger and 

water charge extra) as per rule. 

f) The Workman Compensation Act, its implications, licensing 

and liabilities of Minimum Wages Act and Minimum Wages as 

per BHEL rules will be entirely the responsibility of the 

contractor. 

g) The workers should be trained enough for the work and 

should be engaged on approval of the engineer -in charge. 

h) No minor worker will be allowed to work 

i) The contractor shall be wholly responsible for the behavior of 

his workmen   with the office staff and with the residents of 

the township. 
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j) Contractor will have to ensure that the work places are 

entirely cleaned 

k) In case any time contractor fails to arrange the work BHEL 

will deduct the expenses to make alternate arrangement for 

the same. 

 

3.6. Unless otherwise specified, the work to be provided by the 

contractor for the items mentioned in the “Bill of Quantities” shall 

include but not be limited to the following. 

 

a) Furnishing all labor, materials, supervision, construction plans, 

equipment, supplies, transport, to and from the site, fuel, 

electricity, compressed air, water, transit and storage insurance 

and all other incidental items and temporary works not shown or 

specified but reasonably implied or necessary for the proper 

completion, maintenance and handling over the works, except in 

accordance with the stipulations laid down in the contract 

documents and additional stipulations as may be provide by the 

engineer during the course of works. 

 

b) Furnishing samples of all materials required by the engineers for 

testing / inspection and approval for use in the works. The 

engineer for final incorporation in the works may retain the 

samples. 

 

c) Furnishing test reports for the products used or intended to be 

used, if called for the specifications or if so desired by the 

engineer. 

 

d) Giving all notices, paying all fees, taxes etc., in accordance with 

the general conditions of contract, that is required for all works 

including temporary works. 

 

e) The contractor shall provide BHEL such a assistance, 

instruments, machines, labour and materials as are normally 

required for examining, measuring and testing any work and the 

quality, weight or quantity of any material used. 

 

f) Make necessary storage arrangement / sheds of adequate 

capacity to store cement within his normal scope without any 

extra cost to BHEL. 
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g) Arrange necessary T & P and IMTEs for carrying out the work. 

A list of such T & P and IMTEs required for such work as a 

minimum is given in Annexure SCC-I and SCC-II. 

 

3.7. BHEL is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 

certified company. The contractor in all respects shall organize his 

work, systems, environment, process control documentation, tools, 

plant, inspection, measuring and testing equipments etc. as per 

instructions of Engineer. 

3.8. The contractor shall also comply with applicable legislation and 

regulations with regards to Health, safety and environmental aspects 

for minimizing risk arising from occupational health, safety hazards, 

controlling pollution and wastage. 

 

3.9. BHEL and their Consultant may depute their representative for 

checking and supervision of important stages of work. The 

contractor shall be required to provide all facilities for inspection of 

works at no extra cost to BHEL. Any defect in quality of work or 

deviations from drawings / specifications pointed out during such 

inspection shall be made good by the contractor in the same way as 

if pointed out by the BHEL Engineer, without any cost implication to 

BHEL. 

 

4. TIME SCHEDULE 

4.1. The contractor is required to complete the work within 2 (Two) 

months from the date of start. Work shall commence within 7 

(seven) days from the date of issue of letter of intent unless BHEL 

decides to fix any other later date.  

 

4.2. Contractor has to mobilize adequate resources to meet his 

commitments to BHEL as indicated from time to time. In case due to 

reasons not attributable to the contractor, the work gets delayed and 

additional manpower / resources have to be mobilized so as to 

expedite the work to meet various milestones, same shall be done 

within the quoted rates as per Rate Schedule, at no extra cost to 

BHEL. In the event the contractor fails to respond to these 

requirements, BHEL shall take appropriate actions to meet it’s 

commitments in line with the provisions of General Conditions of 

Contract. 

 

4.3. In case due to reasons not attributable to the contractor, the work 

gets delayed and scheduled completion gets extended, time 
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extension will be granted by BHEL but in no case over run 

compensation will be payable. 

 

4.4. The work under the scope of this contract is deemed to be 

completed in all respects, only when all the works are carried out as 

per satisfaction of BHEL. The decision of BHEL on completion date 

shall be final and binding on the contractor. 

 

 

5. TAKING OVER OF WORKS BY BHEL 

 

5.1. All works shall be taken over by BHEL in part or in full when it has 

been completed in all respects and /or can be put to use 

satisfactorily. The complete work under the contract shall be taken 

over only after completion of all punch points, pending work, rework 

wherever required, site clearing and reconciliation of materials. 

 

5.2. The guarantee period shall start only after the complete work under 

the contract has been taken over by BHEL. 

 

6. PRICE 

 

6.1. Price quoted shall be fixed and not subject to any escalation 

whatsoever during the period of execution of the Contract including 

the extended period, if any.  

 

6.2. The quoted price shall include all taxes and duties (except service 

tax). Service tax shall be quoted separately in the bill of quantities 

and price schedule under section-IV. 

 

6.3. Price quoted shall be in INR (Indian national Rupee) only. 

 

6.4. No price variation /over run charges on account of any increase 

whatsoever, (irrespective of whether escalation is steep/ 

unanticipated) will be payable during the entire period of execution 

of Contract including extended period, if any.    

 

7. SALES TAX   / WORKS CONTRACT TAX 

 

7.1. Sales tax on transfer of property in goods involved in works 

contract is applicable as per laws in force in U.P. state .The 

contractor shall register himself with the sales tax authorities of the 
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state and submit proof of such registration to BHEL along with the 

first RA bill. Deduction of tax at source shall be made as per the 

provisions of law. The TDS as applicable shall be deducted from the 

bills of the contractor and deposited with the UP trade tax 

authorities. 

 

7.2. Contractor shall get his organization registered with concerned 

sales tax authorities within 30 days of award of this contract. The 

delay on this account and delay in bringing the material shall be to 

contractor's account and no extension of time shall be allowed on 

this account. The sales tax registration for this contract shall be 

forwarded to BHEL. In case the contractor is already registered for 

sales tax with Govt. Authorities he must quote his registration no., 

while submitting their tender.  

 

7.3. Contractor has to make his own arrangement at his cost for 

completing the formalities, if required, with Sales Tax Authorities, 

for bringing their materials, plants, and equipment at site for the 

execution of the work under this contract. 

8. SERVICE TAX 

 

8.1. Contractor's price/ rates shall be exclusive of service tax and cess 

on output services.  

 

8.2. Contractor shall deposit the service tax with the concerned tax 

authorities, such amount will be paid by BHEL. Contractor shall 

submit to BHEL documentary evidence of service tax registration 

and remittance records of such tax immediately after depositing the 

tax with the concerned authorities.  

 

8.3. (i) The prevailing rate of service tax is 12.36 % (Four point one two 

percent), inclusive of education cess and SAH education cess 

under works contract (composition scheme for payment of 

service tax) Rules, 2007 

 

      (ii)  Service tax payable on free issue of material by BHEL shall 

be reimbursed as per prevalent rule. However, prior consent of 

BHEL shall be required for calculating value of free material 

issued. 
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9. INCOME TAX 

 

9.1. Income Tax at the prevailing rate on gross value of work done and 

applicable surcharge and education cess shall be deducted from the 

running bills as per relevant rules unless exempted by the Income 

Tax Authorities.  

 

10. NEW TAXES/ LEVIES 

 

10.1. In case the Government imposes any new tax/ levy on the output 

services/ goods / work after the award of work, the same shall be 

reimbursed by BHEL at actuals. All necessary documents as 

required by BHEL shall have to be provided by the contractor. 

However, in the event of delay in work execution solely attributable 

to the contractor the new taxes/ levies imposed during the delay 

period shall not be reimbursed to the contractor. 

 

10.2. In case any tax/levy/duty etc becomes applicable after the date of 

bidder's offer, the bidder/ Contractor must convey it's impact on his 

price duly substantiated by documentary evidence in support of the 

same before opening of the Price Bid. Claim for any such impact 

after opening the price bid will not be considered by BHEL for 

reimbursement of tax or reassessment of offer. 

 

10.3. No reimbursement on account of increase/ decrease in the rate of 

taxes, levies, duties etc on input goods/ services/ work shall be 

made. Bidder has to make his own assessment of the impact of 

future variation if any, in rates/ duties/ levies etc in his price bid.  

 

 

11. MODALITIES OF TAX INCIDENCE ON BHEL  

 

11.1. Wherever the relevant tax laws permit more than one option or 

methodology for discharging the liability of tax/levy/duty, BHEL will 

have the right to adopt the appropriate one considering the amount 

of tax liability on BHEL as well as procedural simplicity with regard 

to assessment of the liability. The option chosen by BHEL shall be 

binding on the contractor for discharging the obligation of BHEL in 

respect of the tax liability to the contractor.  

     

11.2. The contractor shall pay all (save the specific exclusions as 

enumerated in this contract) taxes, fees, misc. charges, deposits, 
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duties, tools, royalities, commissions or other charges which may be 

levied on the input goods and services delivered in course of his 

operations in executing the contract. In case BHEL is forced to pay 

any of such taxes, BHEL shall have the right to recover the same 

from his bills or otherwise as deemed fit. 

 

12.  RATE SCHEDULE CUM BOQ 

 

12.1. Contractor shall fully understand description and scope of work 

before quoting. The scope of work and responsibility of the 

contractor as mentioned under this specification shall be covered 

within the quoted / finally accepted rates.  

12.2. The Tenderer shall quote the prices/rates for entire scope of work 

as per the rate schedule only, in part II - price bid. Conditional price 

bids or price bids with any deviation / clarification etc. are liable to 

be rejected.  No cutting / erasing / over writing shall be done.  

 

12.3. Quantities mentioned in the rate schedules are approximate only and 

liable for variation both on positive and negative sides. The tentative 

contract value (CV) for entire scope of work shall be calculated as 

per finally quoted / accepted item rates & the quantities indicated in 

Rate Schedule cum BOQ.  

 

12.4. In addition to the above, the Contractor shall also submit the rates 

as asked for in the Annexure: SCC-III. 

 

13.  EVALUATION OF THE OFFERS 

 

13.1. Comparison of the prices & determination of lowest bidder shall be 

as per Price Schedule for the complete scope.  

 

13.2. The grand total price of all the items in BOQ shall be the basis for 

deciding the lowest bidder. Refer section-IV  i.e Bill of Quantities 

and price schedule 

 

14.  VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 

 

14.1. BHEL reserves the right to add or delete items of scope of work 

depending upon the final requirement. For such addition or deletion 

the Contract value shall be adjusted based on the quoted unit price. 

Such variation is not expected to be more than +15% of the contract 
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value.  However, the quantities in the BOQ are tentative which may 

vary or deviate upto any limit provided the contract value is limited 

to +15%.  The price quoted by the Contractor shall be valid for such 

variation. Variation beyond the above limit shall be settled on 

mutually agreed rates. This clause to be read in conjunction with Cl 

44 and 45 of section-II i.e GCC. 

 

15.  EXTRA WORK 

 

15.1. The Contractor shall, when requested by BHEL, perform extra work 

at mutually agreed rates.  

 

16. TERMS OF PAYMENT 

 

16.1. 100% Payment shall be made to the Contractor through monthly RA 

bills based on actually executed quantities during the month after 

verification of the Engineer-in-charge.  

 

16.2. From the amount payable, recovery such as advances, security 

deposit, taxes etc. would be made.  

 

16.3. Measurement of work completed shall be done by the Contractor 

and submitted to BHEL for checking and approval. For this purpose, 

Contractor shall submit hard copies as well as a soft copy in the CD 

containing abstract & detailed measurement sheets of the bill. The 

measurement sheets and the bill will be checked and approved by 

BHEL for further processing, or returned to the Contractor for 

correction and resubmission. The certificate of Engineer regarding 

such approval and passing of sums shall be final and conclusive 

against the Contractor.  

 

16.4. The abstract of the measurements and RA bill shall be entered in 

BHEL Measurement Book and signed and dated by both parties as 

per the provisions of the General Conditions of Contract.  

 

16.5. All running bill payments shall be regarded as advance payments 

against the final bill. Any certificate relating to the work done during 

monthly running bills may be modified by any subsequent interim 

certificates or by the final certificates and no certificate of the 

Engineer supporting an advance payment shall of itself be 

conclusive evidence that any work or materials to which it relates 

are in accordance with the contract. 
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16.6. In case any amount is withheld by BHEL during course of execution 

of work on account of non-compliance of contract requirement, the 

same shall be recovered / released  from the contractors bills as 

deemed fit by the engineer-in-charge of BHEL and the decision of 

engineer-in-charge shall be final in this regard and binding on the 

contractor.  

 

17. GUARANTEE  

17.1. Guarantee: The works constructed by the Contractor shall be 

guaranteed for a period of 12 (twelve) months from taking over of 

all works by BHEL. During this period the Contractor shall attend to 

all the matters relating to the Contract work and rework as required 

by BHEL.  

 

 

18.  PENALTY FOR DELAY  

 

18.1 If the Work is not completed within the specified period and any 

extension thereof, the Contractor shall be liable to pay penalty for 

delay in completion of work @ 0.5% of the value of unexecuted portion 

of work for every week of delay or part thereof, subjected to a 

maximum of 10 % of the contract value without BHEL being required 

to establish and prove the actual loss /damage suffered by BHEL on 

account of such delay. 

 

19. FACILITIES TO BE PROVIDED BY BHEL  

19.1. Water charges will be deducted @ Rs 2000/- (lumsum) per month. 

Water will be supplied at one point, if requested by the contractor. 

 

19.2. Any electric power required for contractors’ lighting/machinery for 

the purpose of civil work except fabrication work shall be supplied 

by BHEL FREE OF COST at the written request of the contractor at 

one point subject to the observance of rules and regulations of 

Electric board / company. The one point location shall be provided 

by BHEL as per availability and contractor shall arrange all 

accessories e.g. full length of cables, boards, panels, lightening 

equipments and all other accessories on his own. 
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20. COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 

 

20.1. Contractor has to arrange at his own cost to obtain building/ work 

completion certificates or NOCs if required to be obtained from the 

local statutory bodies of central and state govt. However, any fees 

required for obtaining such NOCs shall be paid by BHEL on 

production of relevant depository challans/ receipts from such Govt. 

authorities. 

 

21. DRAWINGS AND SPECIFICATIONS 

 

20.1 The construction of the works shall be taken up on the basis of 

construction drawings which shall be issued by BHEL after award 

of the work. 
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Annexure SCC-I 

INDICATIVE    LIST    OF   TOOLS AND PLANTS ( T&Ps ) TO  BE  

ARRANGED    BY    THE CONTRACTOR AT HIS OWN COST 

SL 

NO 

T & P EQUIPMENT QUANTITY 

1. CONCRETE MIXTURE M/Cs  AS PER REQUIREMENT 

2 CONCRETE VIBRATORS AS PER REQUIREMENT 

3 15/20 MT TRAILORS WITH PULLING 

UNIT TRACTOR -TRAILORS 

1 NO 

4 WATER TANKER WITH SPRINKLER AS PER REQUIREMENT 

5 DEWATERING PUMP 5/10/25 HP 1 NOS 

6 SLUDGE / SLURRY PUMP (DIESEL/ 

ELEC) 

AS PER REQUIREMENT 

7 SUBMERSIBLE PUMP (DIESEL/ ELEC)  AS PER REQUIREMENT 

8 AIR COMPRESSORS AS PER REQUIREMENT 

9 DG SETS OF 10 KVA CAPACITY AS PER REQUIREMENT 

10 HYD EXCAVATORS/ POCLAINS / JCB 

AND DUMPERS 

AS PER REQUIREMENT 

11 PLATE COMPACTOR AS PER REQUIREMENT 

12 EARTH COMPACTOR AS PER REQUIREMENT 

13 MS SCAFFOLDINGS AS PER REQUIREMENT  

15 PORTABLE LIGHTING MAST / 

LIGHTING SYSTEM 

AS PER REQUIREMENT 
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16 PLY SHUTTERING BOARD AND MS 

SHUTTERINGS 

AS PER REQUIREMENT 

17 CEMENT STORAGE SHED OF 

SUFFICIENT CAPACITY 

1 NO. 

 

 

NOTEs 

1 The above list specifies only major T&Ps (may not be complete to be 

deployed by the contractor). All additional / other tools and plants 

including trucks & devices, tackles, machines, measuring instruments 

etc. in good and safe working conditions which are required for 

satisfactory & timely completion of work shall also be deployed by the 

contractor within finally accepted rate / price.  
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Annexure- SCC II 

INDICATIVE    LIST    OF    INSPECTION   MEASURING AND TESTING 

EQUIPMENTS (IMTEs )  TO  BE  ARRANGED    BY    THE CONTRACTOR AT 

HIS OWN COST 

 

SL 

NO 

IMTE EQUIPMENT QTY 

1 THEODOLITE ONE SECOND 

ACCURACY 

AS PER REQUIREMENT 

2 AUTO LEVEL AND STAFF 1 NO 

3 DUMPY LEVEL UPTO 350 MM 2 NO 

4 AUTOMATIC COMPRESSION TESTING 

MACHINE (2000 KN) 

1 NO 

5 CONSTRUCTION MATERIAL TEST 

EQUIPMENT 

AS PER REQUIREMENT 

6 CONCRETE CUBE MOULD 

(150 X 150 X 150 ) mm 

6 NOS 

7 CONCRETE slump cone WITH 

TAMPING ROD 

1 SET 

8 COARSE AGGREGATE SIEVES & SAND 

SIEVER 

1 SET 

9 MOISTURE CONTAINER (STEEL/ 

ALUMINIUM) 

5 NO 

10 CORE CUTTER TEST APPARATUS 1 SETS 

11 RAPID MOISTURE METER 1 NOS 

12 CUBE MOULDS (70 MM SIZE) 6 NOS 

 

NOTEs: 
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1. The above list specifies only major IMTEs (may not be complete 

to be deployed by the contractor). Contractor has to set up the 

field laboratory with facilities required for material & concrete 

testing. All additional / other IMTEs / measuring instruments etc. 

in good and safe working conditions which are required for 

satisfactory & timely completion of work shall also be deployed 

by the contractor within finally accepted rate / price. 

2. Other terms and conditions regarding above items please also refer 

clause 38 T&P/IMTEs).  
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ANNEXURE: SCC -III 

 

 

ANALYSIS OF UNIT RATE QUOTED 

 

 

Sl.no.      Description    Percentage of  the  

 Remarks 

                                                            unit rate quoted 

 

1. Salary & Wages of  

            Staff & workers 

 

2. Consumables 

(a) Gases 

(b) Welding Electrodes 

(c) P.O.L. 

(d) Others   

 

3. Depreciation & maintenance for T & Ps 

 

4. Depreciation & maintenance for other items 

 

5. Establishment and administrative expences of site 

 

6. Overheads 

 

7. Profit 

 

 

 

 

 (Signature of tenderer) 

                   With Stamp 

 

  



Special Conditions of Contract     TE No. BHE/CSU/CVL/100      

SCC Page 18 of 19 

Non judicial stamp paper of Rs 10 /- 

 

AFFIDAVIT ‘A’ 

I / We  M/s …………………………..……..proprietorship /pvt.ltd/ 

partnership firm represented by  

Shri……………………………………………………………….S/o 

……………………………………………..aged about 

……………………………………….resident 

of…………………………………………………do here by solemnly affirm and 

state as follows: 

 

1. That the deponent declares that no criminal trail/ prosecution for any 

offence involving fraud dishonesty and moral turpitude is pending 

against the deponent in any court of law. Further no penalty / guilty 

/conviction was awarded against the deponent by any court of 

law/statutory authority in India. 

 

2. That the deponent hereby declare that neither myself & my firm was 

declared as insolvent by any court of law nor any insolvency 

proceeding pending in any court of law. 

 

Deponent  

 

Verification 

 

The facts stated herein above are true and correct to the best of my 

knowledge and nothing has been concealed. Verification …………/…………./         

at  Jagdishpur, Dist. Amethi,  Uttar Pradesh -227817. 
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Non judicial stamp paper of Rs 10/- 

 

 

AFFIDAVIT ‘B’ 

 

I/We M/s.............................................................Proprietorship / Pvt. Ltd. / 

partnership firm 

Represented by 

Shri........................................s/o.................................................aged about 

............resident of..............................................................................do here by 

solemnly affirm 

And state that the deponent declares that the firm referred herein above 

never been 

Blacklisted/ banned/delisted on the date of tender by any establishment of 

PSU/Govt of india. 

 

                                                                                                                                

Deponent 

 

 

Verification 

 

The facts stated herein above are true and correct to the best of my 

knowledge and nothing has been concealed. Verified on ........../......../          at 

Jagdishpur, Dist. Amethi, Uttar Pradesh- 227817 
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BHARAT HEAVY ELECTRICALS LIMITED 

 CENTRALISED STAMPING UNIT & FABRICATION PLANT 

JAGDISHPUR 

 

 

 
TENDER FOR REPAIR OF PATCHES IN SHOP FLOOR AT CSU BHEL 

JAGDISHPUR 

 

 
 

 

 

 

 

SECTION 

 

IV 

 

BILL OF QUANTITIES AND PRICE SCHEDULE 

 
 

    

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 

Industrial Area  

Jagdishpur (UP) 227817 

 

Tender Enquiry No: BHE/CSU/CVL/100 



SECTION-IV

S. No. Description Unit Estimated 
Quantity

Quoted 
Amount Rs.

Rs, In 
Figures Rs, In Words

1
﻿Demolishing R.C.C. work manually/ by mechanical means including  stacking of steel 
bars and disposal of unserviceable material within 50 metres lead as per direction of 
Engineer - in- charge. 

Cum 13.56

2
﻿Supplying and filling in plinth with Jamuna sand under floors, including watering, 
ramming, consolidating and dressing complete.   Cum 9.04

3

﻿Providing and laying in position cement concrete of specified grade excluding the cost 
of centering and shuttering - All work up to plinth level : ﻿1:3:6 (1 Cement : 3 fine sand : 6 
graded stone aggregate 40 mm nominal size).

Cum 9.04

4

﻿Providing and laying in position specified grade of reinforced cement concrete, 
excluding the cost of centering, shuttering, finishing and  reinforcement - All work up to 
plinth level :﻿1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate     
 20 mm nominal size). 

Cum 9.04

5

Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate) 
finished with a floating coat of neat cement, including cement slurry, but excluding the cost 
of nosing of steps etc. complete. (40 mm thick with 20 mm nominal size stone aggregate.) Sqm 230.79

6
Providing and grouting of pocket holes, pipe sleeves with integrated mix of GP-2 & 1:1:2 (1 
Part cement : 1 Part sand: 2 Part 6mm downgraded stone chips) at any elevation including 
roughening surface, cleaning, ramming, curing complete.

Cum 0.90

7 Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in 
position and binding all complete upto plinth level: Thermo-Mechanically Treated bars Kg 145.51

                                                                                                                              Note: Service tax shall be paid extra as applicable. Total=

Quoted Rate 

BOQ & Price Schedule for Repair of Patches in CSU Floor.

                                     BHARAT HEAVY ELECTRICALS LIMITED 
                               CSU& FP, Jagdishpur

                               District- Amethi (U.P.)
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BHARAT HEAVY ELECTRICALS LIMITED 

CENTRALISED STAMPING UNIT & FABRICATION PLANT 

Jagdishpur 

 

 

 

 

 

TENDER FOR REPAIR OF PATCHES IN CSU SHOP FLOOR AT JAGDISHPUR 

 

 

 

 

 

 

 

 

 

SECTION 

 

V 

 

TECHNICAL SPECIFICATION 

 

 

 

        

PART A: SPECIFIC TECHNICAL REQUIREMENTS 

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 

Industrial Area  

Jagdishpur (UP) 227817 

 

 

Tender Enquiry No: BHE/CSU/CVL/100 

SECTION V 
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PART - A 

 

SPECIFIC TECHNICAL REQUIREMENTS 

1.0 GENERAL 

Part-A covers specific technical requirements of contract and should be read 

in conjunction with BOQ, Part-B and other sections of the contract. In case of 

any conflict between the contents of BOQ and Part-A, BOQ will prevail over 

Part-A.  In case of any conflict between Part-A and Part-B, Part-A will 

prevail over Part-B.  

2.0     FREE ISSUE MATERIALS 

As deemed fit free issue material shall be supplied by BHEL. 

 

3.0 DISMANTLING OF EXISTING STRUCTURES 

The contractor will have to carryout dismantling of buried/ semi buried 

structures, if any, encountered within the battery limit and disposal of it within 

plant boundary as directed by BHEL at no extra cost to BHEL. 

 

4.0 STATUTORY REQUIREMENTS 

Bidder shall comply with all the applicable statutory rules pertaining to 

Factories Act, Fire Safety Rules of Tariff Advisory Committee, Water Act for 

pollution control, Explosives Act, etc. 

 

Provisions of safety, health and welfare according to Factories Act shall be 

complied with.  These shall include provision of continuous walkway minimum 

500 wide along the crane-girder level on both sides of building, comfortable 

approach to EOT crane cabin, railing, fire escape, locker room for workmen, 

pantry, toilets, rest room, etc. 

 

Provisions for fire proof doors number of staircases, fire separation wall, lath 

plastering/encasing the structural members (in the fire prone areas), type of 

glazing etc. shall be made according to the recommendations of Tariff 

Advisory Committee. 

 

Statutory clearances and norms of State Pollution Control Board shall be 

followed. 

 

Bidder shall obtain approval of Civil/Architectural drawings from concerned 

authorities before taking up the construction work. 
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5.0  LAYOUT 

Before starting the work, the Contractor shall carry out the setting  out of  

foundation and  structures and provide levels, with reference to  general 

existing grid and  bench mark.  If  the contractor  uses  the  grid, , bench 

mark and  reference pillar  made by  other Contractors,  he shall coordinate  

with the  Contractor and  shall satisfy himself of the  accuracy of the 

reference  marks. If  he is required  to set out  the foundation afresh, he shall 

do so independently with reference to the one existing  grid and  bench mark 

which  has been  followed by other agency at the instruction of the Engineer.  

In case any discrepancy be found, it shall be immediately brought to the 

notice of   the engineer for  any rectification/modification necessary.  No 

complaint shall be entertained at a later stage. The Contractor shall 

accurately set out the position for holding down bolts and inserts. 

 

If required, in the opinion of the Engineer, he shall construct and maintain 

pillars for Grid, references and bench marks and maintain them till the 

completion of the construction.  He shall also help the Engineer with 

instruments, materials and labours for checking the detailed lay outs and 

levels. The Contractor shall be solely responsible for the correctness of the 

layout and levels, and Engineer’ s approval shall not be deemed to imply any 

warranty in carrying out the work correctly. 

 

6.0  WORKMANSHIP 

Workmanship shall be of the best possible quality and all work shall be 

carried out by skilled workmen except for those which normally require 

unskilled persons.  Welding shall be done by experienced and certified 

welders in proper sequence using necessary jigs and fixtures. Fabrications 

shall be done in shops having proper equipment for accurate edge planning 

and milling of column shall ends, base late surfaces etc. and shaping and 

dimensioning of anchor bolt assembly, inserts and other misc. items.  In 

addition to the requirement specified above, if the bye-laws of the local Govt., 

Municipal or other authorities require the employment of licensed or 

registered workmen for various traders, the contactor shall arrange to have 

the work done by such registered or licensed personnel.  In case of 

manufactured materials, the Contractor shall have, with no additional cost the 

owner, the services of the supervisors of the manufacturers to achieve that 

the work is being done according to the manufacturer’ s specifications. 

7.0  TEMPORARY WORK 

All scaffoldings, staging, temporary bracing and other necessary temporary 

work required for proper execution of the Contract shall be provided by the 

Contractor at his own cost and inclusive of all materials, labour, supervision 

and other facilities. 
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The layout and details of such Temporary work shall have the prior approval 

of the Engineer as agreed, but the Contractor shall be responsible for proper 

strength and safety of the same.  All Temporary work shall be so constructed 

as not to interfere with any permanent work or with the work by other 

agencies.  If it is necessary to remove any of the temporary work at any time 

to facilitate execution of the work or with the work of other agencies, such 

removal and re-erection, if required, shall be carried out by the Contactor at 

the discretion of the Engineer without  any delay and any extra cost on this 

account shall be borne by the Contractor. 

 

8.0  INTERFACE WITH STRUCTURES UNDER OTHER’ S SCOPE 

 

a) In cases of interface e.g. structures under other’ s scope of supply being 

supported on structures under scope of this contractor, the same will be 

discussed and suitably addressed. 

 

b) Modification in layout of foundation/structure during detail engineering 

stage may be necessary to avoid fouling with those under other’ s scope.  

Necessary changes on this account will be made without any extra cost to 

Owner. 

 

c) Necessary engineering is to be done and provisions are to be kept 

accordingly by the Contractor to construct foundations/underground 

structures, etc. without disturbing/ endangering the constructions done under 

the scope of other contracts. 

 

9.0 INSPECTION, TESTING AND QUALITY CONTROL FOR CIVIL WORKS 

 

Sampling and testing for major items of civil works viz earthwork, concreting, 

structural steel work (including welding) etc. shall be carried out in 

accordance with the requirements of this specification and field quality plan 

(FQP).  

  

The bidder shall submit for BHEL’ s approval a detailed field quality 

assurance programme for civil works before starting of the construction work.  

This shall include frequency of sampling and testing nature/type of test, 

method of test, setting of a testing laboratory, arrangement of testing 

apparatus/equipment, deployment of qualified/experienced manpower, 

preparation of format for record, Field Quality Plan, etc.  Tests shall be done 

in the field and/or at a laboratory approved by the Engineer and the Bidder 

shall submit to the Engineer, the test results in triplicate.  In addition, the 

bidder shall furnish the original test certificate from the manufacturer’ s of 

various materials to be used in the construction.  

 

If any work found to be of inferior quality or sub-standard, the same shall be 

dismantled and shall be redone as per approved quality or relevant standard. 
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BHEL reserve the rights to reject the work of inferior quality. All expenses on 

account of dismantling and rework shall be born by contractor. 

  

Contractor shall arrange for conducting the initial and field CBR test for the 

road construction as per latest IRC guidelines. The contractor's finally accepted 

rates shall include cost of such field tests with standard equipments and IMTEs 

 

10.0  CONSTRUCTION / ERECTION METHODOLOGY 

• Construction excavation activities shall be fully mechanized from the start 

of the work. 

• All excavation and backfilling work shall be done using excavators, 

loaders dumpers, dozers, poclains, excavator mounted rock breakers, 

rollers, sprinklers, water tankers, etc. Manual excavation can be done only 

on isolated place with specific approval of engineer. 

• Dewatering shall be done using the combination of electrical and stand-by 

diesel pumps. 

• For concreting, weigh batching plants, transit mixers, concrete pumps, 

hoists, etc. shall be used. 

• All fabrication and erection activities of structural steel shall be carried 

out using automatic submerged arc welding machines, cutting machine, 

gantry cranes, crawler / wheel mounted heavy cranes and other 

equipments like heavy plate bending machines, shearing machines, lathe, 

milling machines etc. Use of derricks shall not be permitted. 

• All handling of materials shall be with cranes. Heavy tailors shall be used 

for transportation. 

• Mechanized modular units of scaffolding and shuttering shall be used. 

• Grouting shall be carried out using hydraulically controlled grouting 

equipment. 

• Roadwork shall be done using pavers, rollers and premix plant. 

• All finishing items shall be installed using appropriate modern mechanical 

tools. 

• Manual punching etc. shall not be permitted. 

• Heavy duty hoist for lifting of construction materials shall be deployed. 

• Compressors for cleaning of foundations and other surfaces shall be used. 

• Field laboratory shall be provided with all modern equipment for survey, 

testing of aggregates, concrete, welding etc. For testing of steel works, 

ultra sonic testing machines, radiographic testing machines, dye 

penetration test equipment, destruction testing equipment, etc shall be 

deployed. 

• All persons working at site shall be provided with necessary safety 

equipment and all safety aspects shall be duly considered for each 

construction/erection activity. Moreover, only the persons who are trained 

in the respective trade shall be employed for executing that particular 

work. 

• Fabrication and Erection of all fabricated columns shall be done in single 

piece unless otherwise provided for in the approved drawings. Main 
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columns of the power house building can have maximum of one number of 

the erection splice. All shop and site splice shall suitably staggered. The 

erection splice shall be provided with full strength splice cover plate over 

the butt weld. Contractor shall submit the erection scheme for the erection 

of all type of structures and carryout the erection work only after approval 

of the scheme by the owner. 

 

11.0 FIELD LABORATORY FACILITIES AT   SITE FOR MATERIAL TESTING: 

 

Contractor shall provide field testing facilities at site laboratory built by the 

contractor as per list of apparatus at annexure-A-1. 

 

12.0 MAKE OF BOUGHT OUT MATERIAL: 

 

Contractor shall supply bought out items as per the list attached at annexure-

A-2 of this section. 
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ANNEXURE –  “ A-1”  

BIDDER SHALL PROVIDE MINIMUM FOLLOWING FACILITIES IN SITE IN THE FIELD 

LABORATORY FOR MATERIAL TESTING 

General Equipment 

Sl.No

. 

Description  Sl.No

. 

Description  

1. Balances 10. Burette stand 

2. Drier 11. Pippette 

3. Thermometer 12. Wooden mallet 

4. Hydrometer 13. Hair brush 

5. Hand-scoop 14. Wire Brush 

6. Glass beakers 15. Buckets 

7. Measuring Cylinder 16. Test Tubes 

8. Desiccator 17.  Working platforms 

9. Burette 18.  Alcometer 

Soil testing apparatus for conducting the following tests: 

Particle size analysis and index properties of soil 

Moisture-density relations of soil 

Specific gravity of soil 

Density of soil in place by sand replacement method 

CBR  initial and field testing apparatus as per IRC guidelines 

Testing Equipment for conducting the following tests on concrete samples: 

Compressive strength of concrete 

Slump of concrete 

Specific gravity and absorption and bulking of fine aggregates 

Sieve analysis of fine aggregates and coarse aggregates 
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Annexure-“ A-2”  

INDICATIVE   LIST  OF  APPROVED MAKE OF BOUGHT OUT MATERIAL  TO  BE  

ARRANGED  BY   THE CONTRACTOR   AT   HIS   OWN   COST 

The following list must be read in conjunction with the relevant make/ makes  of 

materials mentioned in the BOQ or elsewhere in this tender document. 

S.NO. MATERIAL NAME MAKE 

1. GI & MS PIPES SURYA, PRAKASH, JINDAL-

HISSAR, TATA 

2. GI FITTINGS(MALLEABLE) UNIK, KS, ZOLOTO 

3 CEMENT JP BUNIYAD, ACC, MAIHAR 

CEMENT , ULTRATECH , L&T OR  

EQUIVALENT  

4 EARTH  Best quality local yellow soil free 

from any chemicals useful for 

backfilling and horticulture work. 

4 REINFORCEMENT STEEL TATA-TMT, SAIL  OR 

EQUIVALENT 

5 STRUCTURAL STEEL TATA, SAIL OR EQUIVALENT 

6 COARSE SAND JHANSI (BANDA) /KALPI /DUDHI 

7 LOCAL SAND (Fine sand) GHAGHARA/ GANGA/ OTHI   

8 STONE BALLAST FOR BASE CONCRETE SHANKERGARH/ DALA OR 

EQUIVALENT 

9 STONE GRIT, 20MM, 12MM, 8MM FOR 

RCC WORK 

JHANSI (Kabrai)   or  Dala  

10 “ HARDCRETE”  HARDENER 

COMPOUND 

SNOCEM/ PD LIGHT/M-SEAL OR 

EQUIVALENT 

11 PLASTIC EMULSION PAINT ASIAN, BERGER, DULUX, 

NEROLAC, BROLAC (J&N) 

BRITISH, SHALIMAR  

12 ACRYLIC SMOOTH EXTERIOR PAINT 

“ TRUMP/APEX PAINT”  

ASIAN, BERGER, DULUX, 

NEROLAC  

13 COMPOSITE PANEL  EUROBOND, INDOBOND  

14 GLAZING / STRUCTURAL GLAZING  SAINT-GOBAIN, MODIFLOAT  

15 SUPER SYNTHETIC ENAMEL PAINT LUXOL-3, ASIAN, BERGER, 

DULUX, NEROLAC 

16 ALUMINUM SECTIONS FOR DOORS AND 

WINDOWS 

HINDALACO , JINDAL  

 SANITARY & WATER SUPPLY : 

17 WHITE VITREOUS CHINA CLAY 

SQUATTING  PAN 

PARRYWARE/HINDUSTAN/CERA/ 

NEYCER PARRY & JOHNSON 

PEDDERS.  
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18   - DO -  URINAL PARRYWARE/HINDUSTAN/CERA/ 

NEYCER PARRY & JOHNSON 

PEDDERS.  

19   - DO -  SQUATTING PLATE PARRYWARE/HINDUSTAN/CERA/ 

NEYCER PARRY & JOHNSON 

PEDDERS.  

20   - DO -  WASH BASIN PARRYWARE/HINDUSTAN/CERA/ 

NEYCER PARRY & JOHNSON  

PEDDERS.  

S.NO. MATERIAL NAME MAKE 

21 MIRROR ATUL OR KIRAN  

22 PPR  &  PVC PIPES SUPREME, PRINCE ,RELIANCE 

,PREMIER,POLYPACK  

23 G. I PIPES, 12.5MM, 25MM,32MM, 40MM ‘ B’  CLASS TATA, JINDAL 

(HISSAR), Q.S.T. ‘ B’  CLASS OR 

EQUIVALENT 

24 CI  NAHANI TRAP, PIPES & FITTINGS SKF, BIC , NICCO OR 

EQUIVALENT 

25 FINISH PAINT & PRIMER BERGER, ASIAN 

26 TILES KAJARIA, JHONSON, RAK, 

SOMANY  

25. CP BRASS FITTING E.G., BIB-COCK. 

STOP COCK,. ANGLE COCK, TOWEL 

RAIL, SHOWER ETC. 

L & K, JAGUAR/ ARK /MARK, 

PARCO, TECHNO, GEM, 

KINGSTON  

26 2500/2000/1000 LTRS/ 500 LTRS 

CAPACITY OVER HEAD TANKS. 

SYNTEX, TOPCON, 

ELECTROPLAST, STAR, LOTUS  
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