Bharat Heavy Electricals Limited
[A Government of India Undertaking]

Seamless Steel Tube Plant, Tiruchirappalli- 620 014.

CONTRACTS / MATERIALS MANAGEMENT
Phone No. 0431 2578426 e-mail: barathiar@bheltry.co.in

Tender No:SSTP:CONT:HMM:0T:52010E:dt.25.05.2015
NOTICE INVITING TENDER (NIT)
FOR

"CHANGING OF TORQUE TUBE ASSEMBLY OF CHARGING MACHINE AND CHANGING DISCHARGING

MACHINE BOOM ASSEMBLY WITH TORQUE TUBE IN ROTARY HEARTH FURNACE".

Sealed Tenders are hereby invited from experienced, reliable, resourceful, financially sound Works Contractors having
Manpower and other resources of their own for

"CHANGING OF TORQUE TUBE ASSEMBLY OF CHARGING MACHINE AND CHANGING DISCHARGING MACHINE BOOM
ASSEMBLY WITH TORQUE TUBE IN ROTARY HEARTH FURNACE".
AT SSTP, BHEL, TRICHY-14 on Contract basis with in a period of ONE YEAR.

The bidders are advised to go through the terms & conditions and Tender schedules enclosed carefully before submitting their

quotations.

Last Date/Time for receipt of Tender : 15-06-2015 at 14.30 Hrs.
Date/Time of opening : 15-06-2015 at 15.00 Hrs.

The bidders may contact Senior Manager / Contracts / SSTP, Bharat Heavy Electricals Limited, Thiruchirapalli — 620014 at 0431-
2578426 or his office (0431-2578563), for any clarification required in this regard.

This Tender enquiry comprises the following documents:-

1 This Covering letter of NIT - Tender No:SSTP:CONT:HMM:OT:52010E:dt.25.05.2015
2 General Conditions Annexure - |

3 General Conditions of safety Annexure - Il

4 Special terms and conditions Annexure - I

5 Scope of work Annexure - IV

6 Price bid- Annexure -V

This is only request for an Offer and not a Contract.

IMPORTANT POINTS TO BE TAKEN CARE OF WHILE SUBMITTING OFFER

(a) Should a Tenderer find discrepancies or omissions in the Tender documents or should there any doubt as to their
meaning, he should at once address the authority inviting the Tender, for clarification well before the due date, so as
to submit his Tender in time. (No extension of time shall be given for submission of the Tender on any account)

(b) Conditional and late Tenders, Tenders containing prima-facie absurd rates and amounts, Tenders which are
incomplete or otherwise considered defective and Tenders not in accordance with the Tender conditions herein
contained and the Tenders not in original ARE LIABLE TO BE REJECTED.

(€) All entries in the Tender documents should be in one ink. Erasures and overwriting are not permitted. All
cancellations and insertions should be duly attested by the Tenderers concerned.

(d) Rates should be quoted as per the Work/Rate schedule. Rates quoted in any other form will not be accepted and will
be rejected.

(e) Unit rates should be quoted in figures as well as in words for all the items shown in the attached schedule. Wherever
there is a difference in the two, the rates in words will be taken as final.

() The Tender Documents must be signed separately and legibly by Partner /Director of the Firm or by thePerson
holding the Power of Attorney on behalf of the Firm concerned. In the latter case, a copy ofPower of Attorney, duly
self attested must accompany the proprietor or partner.

(8) If a Tenderer deliberately gives wrong information in his Tender or creates conditions favourable for the acceptance
of his Tender, then BHEL will REJECT SUCH TENDER AT ANY STAGE.

(h) Words imparting singular number shall be deemed to include plural number and vice-versa where the context so
requires.
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(m)

(n)

Canvassing in any form in connection with Tenders is strictly prohibited and the Tenders submitted by the
Contractors who resort to canvassing will be liable for rejection.

Should a Tenderer's or a Contractor's or in the case of a firm or company of Contractors/any of its shareholder's or
shareholder's relative is employed in BHEL, the authority inviting the Tenders shall be informed in writing of this fact
at the time of submission of the Tender, failing which theTender may be disqualified, or if such fact subsequently
comes to light, the Contract may be cancelled.

The Tender schedule and the Tender shall be deemed to form an integral part of the Contract to be entered into for
this work.

Submission of Tenders by electronic media like e-mail, Internet, fax etc. followed by hard copy, isacceptable and will
be at the sole risk of the Tenderer. The Tenders thus submitted will be finaland binding on the Tenderer. BHEL will
not be responsible for any consequences that may arise in this regard.

Late and Delayed Tenders will be summarily rejected and under no circumstances it will beconsidered and
accepted.In case you are not in a position to submit the offer, please send letter suitably specifying the reasons
thereof.

BHEL's Corporate Identity Number is L74899DL1964G01004281.
for Bharat Heavy Electricals Ltd.
(C.SUBRAMANIA BARATHIAR)
Senior Manager / Contracts,

Materials Management / SSTP,
BHEL, Trichy-620014.
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Tender No:SSTP:CONT:HMM:OT:52010E:dt.25.05.2015
ANNEXURE - |
GENERAL CONDITIONS

DEFINITIONS

Throughout these conditions and in the specifications the terms:

(@) “THE CONTRACTEE” means the Bharat Heavy Electricals Limited” acting through the ‘General Manager, Seamless Steel
Tube Plant, Tiruchirappalli — 620 014. Unless the context otherwise provides.

(b) “THE CONTRACTOR” means the person, firm or company with whom the order for the WORKS is placed and shall be
deemed to include the Contractor’'s successors (approved by the Contractee) representatives, heirs executors and administrators
as the case may be unless excluded by the terms of the contract.

(c) “DRAWINGS” means the drawings exhibited or provided for the guidance of the Contractor.

2. EXECUTIONS

The whole contract is to be executed in the most approved substantial and workman like manner to the entire satisfaction of the
Contract, or the Inspectin — Officer who shall have power to reject any of the works of which he may disapprove: and his decision
thereon and any question as to the true intent and meaning of the specifications f drawing of the work necessary for the proper
completion of the contract, shall be final and conclusive. The contractee may require alteration if any to be made during the
progress of works and should these alterations be such that either party to the contract considers an alteration in the charges
justified, such alteration shall not be carried out until amended by the Contractee. Should the Contractor proceed to carryout work
without obtaining the consent of the Contractee in writing to amended cost for the alteration works, the Contractor shall be deemed
to have agreed to execute alteration works at such charges as may be considered responable by the Contractee.

3. FORCE MAJEURE

If at any time during the continuance of this Contract the performance in whole or part by either party of any obligation under this
contract shall be prevented or delayed by reasons of war, hostilities, act of public enemy civil commotions, sabotage, fires, floods,
explosions, epidemic, quarantine restriction or acts of GOD (herein referred to as events) then provided the notice of the
happening of any such events is given by either party to other party within 21 (Twenty one) days front he date of occurrence
thereof, either party shall be reason of such event not be an titled to terminate this contract, nor shall either party have any claim
for damages against the other in respect of such non-performance and delay in delivery under the contract shall be resumed as
soon as practicable after such event has come to an end or ceased to exist and the decision to the Contractee as to whether the
delivers, have been so resumed or not shall be final and conclusive. If the performance in whole or part of any obligation under this
contract is prevented or delayed by reason of any such event, claims for extension of time shall be granted for periods considered
reasonable by the Contractee subject to prompt notification by the Contractor to the Contractee of the particulars of the events and
supply to the Contractee if required of any supporting evidence. Any waiver of time in respect of any supporting evidence. Any
waiver of time in respect of partial installments shall not be deemed to be a waiver of time in respect of remaining deliveries.

4. TERMINATION OF CONTRACT:

If as a result of difficulty in procurement of raw materials or due to force majeure reasons or any other reasons or any other
reasons whatsoever the contractor is unable to keep the delivery schedule of the Contractee, extension of time may be granted by
the Contractee to the extent considered necessary Should there be delay in supply beyond the extended date of delivery, it shall be
open to the Contractee to terminate the contract in part or full and make other arrangements for executing the works elsewhere at
the cost and risk of the Contractor.

5. INTERPRETATION

Any dispute or difference of opinion in respect of the interpretation, effect or application of this particular Condition of the Contract
or of the amount recoverable hereunder from the contractor shall be decided by the Contractee and the decision shall be final and
conclusive.

6. ARBITRATION

Place:
Date:

In the event or any question of dispute arising under these conditions or in connection with this contract. (Expect as to any
matters) the decision of which is specially provided for in these conditions the matter in dispute shall be referred to two arbitrators,
one to be nominated by the Contractee and one to be nominated by the Contractor, or in the case of said arbitrators not agreeing
then to an umpire to be appointed by the arbitrators in writing before preceding on the reference and the decision of the arbitrators
or in the event of their not agreeing the decision of the said number shall be final and conclusive and the provisions of the Indian
Arbitration Act. 1940 and the rules there under and any statutory notification thereof shall be deemed to apply to and be
incorporated in the Contract. The Venue of any such arbitration shall be in Tiruchirapalli (Tamil Nadu).

Signature of the Tenderer
with seal & full address...
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Tender No:SSTP:CONT:HMM:OT:52010E:dt.25.05.2015
ANNEXURE - |
GENERAL CONDITIONS.....contd...

7. BOOK EXAMINATION CLAUSE

(i) The Contractor shall, whenever required produce or cause to be produced or examination by any officer of the contractee,
authorize in that behalf any cost of other account book or account voucher, receipt letter, memorandum, paper or writing or any
copy of extract from any such document and also furnish information and returns verified in such a manners may be required in
any way relating to the execution of this contract or relevant for verifying or ascertaining the cost of execution of this contract( the
decision of such officer of the contractee on question or relevancy of any documents, information of return being final and binding
on the Parties) The obligation imposed by this clause is without prejudice to the obligation of the contract / or under any statute
rules or orders binding the contractor.

(i) The contractor shall if the authorized officer or the contractee so requires (whether before or after the prices have been finally
fixed) afford facilities to the officer of the contractee concerned to visit the Contradctor's Works for the purpose of examing the
process of manufacture and estimate or ascertaining the cost of production of the articles, if any portion of the work be carried out
by a Sub — Contractor or any subsidiary or a allied Firm or Company, the authorized officer of the contractee shall have power to
secure the books of such sub-contractor, or any subsidiary or allied Firm or Company shall be open to his inspection.

8. SET - OFF CLAUSES

Payment shall be subject to the deduction of any amount for which the Contractor is liable under this Contract, or any contract in
respect of which Bharat Heavy Electricals Limited, Tiruchirappalli — 620 014, Tamilnadu is the Contractee.

9. DELAYED EXECUTION, FAILURE AND TERMINATION OF CONTRACT

The time for and the date of delivery of work stipulated shall be deemed to be essence of the contract and delivery must be
completed not later than the date as specified if the contractor fails to deliver the equipments or installments there of within the
period fixed for such delivery or at any time repudiate the contractee may recover damaged for breach of contract as under.

(i) Recover from the contractor as agreed Liquidated damages a sum equivalent to ¥z % per week, of the work value, for the
work delayed or part thereof where delivery for each work is accepted after the expiry of the delivery period.

(i) Sub — contract the work elsewhere without notice to the contractor on the account and at the risk of contractor the work
not so delivered without cancelling the contract in respect of installments of work not yet due for delivery.

(iii) Cancel the contract or a portion thereof and if so desired sub — contract the work elsewhere at the risk and cost of the
contractor.

(iv) Contractee will have no liability to any stoppage in the work resulting in the labour of the contractor being idle either due

to the above mentioned work or break down of the erection equipments tools and tackless to be supplied by BHEL, if any or due to
other causes arising form the manner of executing the work.

10. LAWS GOVERNING THE CONTRACT:

(i) This Contract shall be governed by the Indian Laws for the time being in force.

(ii) irrespective of the place of execution of the contract, place of delivery, place of payment under the contract, the contract shall
be deemed to have been made the place at which the acceptance of the tender has been issued.

11. JURISDICTION FOT HE COURT:

The courts of the place from where the acceptance of the tender has been issued shall alone have jurisdiction to decide dispute
arising out of or in respect of this contract.

12. .OTHER CONDITIONS

Place:
Date:

(I) While executing the said work the contractor shall adhere to safety regulations and provide safety measures as per the
enclosed annexure the violation of this will lead to punitive action on the contractor.

(ii) The contractor is required to get endorsement by the security at SSTP Main Gate for the entry of each material covered under
the contractors scope of supply and the same is to  be submitted along with the bill for processing the same.

Signature of the Tenderer
with seal & full address...
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Tender No:SSTP:CONT:HMM:OT:52010E:dt.25.05.2015
ANNEXURE - 1l
General conditions of safety.
The contractor should follow all the safety rules and instructions issued by the management from time to time.

All the contract workmen must be briefed about their work nature and hazards involved, in advance.

The Contractor shall provide all safety devices and personal protective equipment to their workmen at their cost and shall ensure
that his workmen wear / use such devices or equipment provided to them while doing the work and there should not be any
relaxation on this.

All electrical appliances must be provided with earthing arrangement

Portable grinders must have guard.

All the hand tools must be in a good condition.

Material handling activities should be done only by competent / experienced persons.

NOTICES OF ACIDENTS: In the event of an accident the contractor shall be required to fill injury report and submit to the Engineer In
charge immediately and ensure compliance of ESI / Workmen“s Compensation of accident as per the Act.

In case of accidents, injured person must be referred to outfield Medical Centre for First Aid treatment.The supervisor or the
Contractor should accompany the injured person along with injury report or letter from respective department.

Fire precaution must be strictly adhered to.

Any untoward incident should be reported to Safety Engineering Department immediately.
Women worker are not allowed to work after 6 PM

Ensuring proper lashing of the components while being transported in vehicles.

The vehicle must have side supports or have body to support the materials conveyed.
Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
Materials should not be allowed to extend or overflow over the sides of the vehicle.

Driver must have the proper licence.

Vehicle must not be over-loaded than the prescribed.

Red flags and lights for parts projecting form the body of the vehicles must be provided.
The speed restriction within the factory premises must be strictly adhered to.

The gas cylinders must always be handled on trolleys or kept tied down when not in use. They should never be rolled or used as
roller for conveying. They should not be used without regulators. The gas cylinders should not be left on the roads or at work centre
after completion of work.

Gas cylinders with proper caps only will be allowed inside the factory for works.
All excavations must be barricaded and red lamps must be provided.
The Contractor and his workmen should cover under Employees State Insurance Scheme in addition to other insurance benefits.

Contractors should engage workers of age of 18 years and above.

HOUSE KEEPING

a) The Contractors must try to kept their work areas neat and clean.

b) All unwanted materials should be removed then and there.

¢) The work area must be made clean after completion of work.

d) The waste and other scrap materials should be put into the respective bins.
e) The drying of personal clothing inside the plant it prohibited.

PERMIT SYSTEM

a) Working above 3 meter elevavtion is considered as WORKING AT ELEVATION for which proper care has to be taken y the
contractor for the safety of their crew. Necessary safety belt or life line, working platform with toe — board and handrail should be
provided for continuous working at heights.

b) Before starting the work at height (above 3 mtrs), the Contractor must obtain permit to work from all the agencies concered
including Safety Engineering Department.

c) Before entering into confined space, a clearance should be obtained from Safety Engineering Department. Such work should be
carried out in the presence of a responsible person.

¢) While carrying out welding or gas cutting work inside cellars and tunnels, Fire Service section should be kept informed.

d) The contract workmen should not be allowed to enter hazardous and prohibited areas without permission from respective
department.

Signature of the Tenderer
with seal & full address...

Page 5 of 9



10

11

12

13

14

15

Place:
Date:

Tender No:SSTP:CONT:HMM:OT:52010E:dt.25.05.2015
Annexure - I
SPECIAL TERMS AND CONDITIONS OF Enquiry
The Contractor shall in respect of personnel employed by him either directly or through subContractors, comply with or cause to be complied
with following statutory provisions and rules and regulations in regard to all matters provided therein. a) The Contract Labour (Regulation &
Abolition) Act 1970 and the related Rules including Tamil Nadu Contract Labour Rules 1975, b) The minimum wages Act 1948 and the related
rules including Minimum wages act of Government of Tamil Nadu, c) The payment of wages Act 1936 and the related rules, d) The Factories Act
1948 and related Tamil Nadu Rules.e) The Employees' Provident Fund & Miscellaneous provisions Act 1952, f) The Employees State Insurance
Act 1948, g) Workmen Compensation Act 1923, h) Payment of Bonus Act 1965, i) Maternity Benefit Act, 1961, j) Payment of Gratuity Act,
1972, k )Inter-State Migrant Workmen (Regulation of Employment & Conditions of Service) Act,1979, I)Equal Remuneration Act,1976, m)
Industrial Employment (Standing Order) Act, 1960 (In case of engaging 100 or more personnel), n) The Industrial Disputes Act 1947, and any
other law, or modifications to the above or to the rules made there under from time to time.

Contractor should have separate Registration Code No. for ESI & EPF. Documentary evidences (Xerox copies — attested) for PF, ESI registration
etc., should be furnished without which it will not be taken into account.

The contractor shall ensure that all his workmen are covered under the Employee"s State Insurance Act and produce to BHEL such Registration
Number / Enrolment Number before executing the contract work.

The Contractor employing 20 or more workmen is required to obtain license from the authorities (The Deputy Chief Inspector of Factories /
Assistant Commissioner of Labour as the case may be). The license shall be amended and / or renewed wherever, there is an increase in the
workmen employed by him or in the event of contract being extended or renewed. The Contractor shall inform the license number to the BHEL
Management before taking up the work.

The contractor should maintain a Work Diary containing the details of work executed by him from time to time on Shift/Daily basis and obtain
the signature from official concerned nominated for this purpose for having executed the work correctly and satisfactorily.

The contractor may be called upon any time with in the contract period. Contractor must be willing to work at any time including Sundays and
Holidays. For which advance intimation will be given one day prior to Holiday / Sunday.

The contractor shall get the contract labour engaged by them insured under workmen's compensation policy from General Insurance
Corporation of India before actually starting the work of contract. The Insurance Coverage should be for the entire period of contract. The
contractor shall comply with the provisions of the Workmen*s Compensation Act 1923. ( This should be read in connection with the provisions
of ESI Act.)

SSTP/BHEL, Trichy reserves the right to alter any of the terms & conditions of the contract and any such changes will be intimated to the
contractor from time to time.

Should a tenderer find discrepancies or omissions in the tender documents or should there any doubt as to their meaning, he should at once
address the authority inviting the tender, for clarification well before the due date, so as to submit his tender in time. (No extension of time
shall be given for submission of the tender on any account.

If a Contractor withdraws his offer after submission of his tender or after acceptance of his tender, fails to start the work in accordance with the
instructions of BHEL, the Earnest Money Deposited by him shall be forfeited and the acceptance given by BHEL for his tender shall be
withdrawn.

Service tax / works contract taxes / VAT if any, payable extra to the quoted rate, shall be specifically indicated in the Un-Priced Bid, failing which
the quoted rates shall be Considered as 'all inclusive'.

The proof of execution of work should be submitted along with each bill ( in Triplicate) (printed form with covering letter and proof for
execution of work) and Payment will be made only on the submission of necessary certificate duly signed by area Executive / officer.

The Minimum Wages as prescribed by the State Government and Central govt. from time to time and an additional Payment of
Rs.3200/3700/4100 for unskilled/semiskilled/skilled workers respectively, as per BHEL Corporate Guidelines should be paid to the contract
Workers. The Wages and Attendance Registers should be produced to Welfare Section every month.

The copy of disbursement of salary statement of the workers duly certified by the area in-charge / officer and the related Challans for the
remittance of PF@13.61% and ESI @ 4.75% contribution of the workers engaged by the contractor along with the Contractor's contribution
should be submitted every month to the Contract Cell of the Personnel Welfare Department.

Bonus @ 8.33% ( minimum) of the total wages is to be paid to all the contract workmen.

Signature of the Tenderer
with seal & full address...
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Tender No:SSTP:CONT:HMM:OT:52010E:dt.25.05.2015
Annexure - Il
SPECIAL TERMS AND CONDITIONS OF Enquiry........ Contd.

Payment will be effected for 90% after successful completion of the subject work on pro rata basis and 10% will be with held towards balance
50 % of security deposit. Security deposit will be refundable after 30 days of work completion after recovery if any.

Payment will be made on monthly basis. For this purpose, a LOG BOOK should be maintained by the Contractor, and the signature should be
obtained daily ( Shift wise ) from the Shop-in-charge / Authorised Executive of User Area. The User Area will certify the Work (Xerox copy of
Log-Book to be enclosed) as per the contract to enable MM / contracts to forward the bill on monthly basis on verification to Accounts
department for payment. Taxes, if any will be recovered from the bills at sources.

E — PAYMENT : With the advent of electronic mode of funds transfer for effecting payments, we request you to fill up the format attached and
get it endorsed by your banker and submit to us as to release the payment thro' RTGS.

EMD ( Earnest Money Deposit ) in the form of Demand Draft in favour of "BHEL Trichy", payable at SBI Kailasapuram, Trichy-14, shall be
enclosed along with the Quotation. Offer without EMD is liable for Rejection. EMD of the successful tenderer shall be converted and adjusted
against the Security Deposit.

REFUND OF SECURITY DEPOSIT : The Security Deposit mentioned above may be refunded to the Contractor, after 30 days of work completion /
Guarantee period if any. For that, the contractor shall submit a claim letter stating the balance SD amount to be received, along with “NO DUE
CERTIFICATE duly signed by area Executive / officer.

Contractors should quote for all enquiry items, other wise it is liable for rejection. All entries in the tender documents should be in one ink.
Erasures and overwriting are not permitted. All cancellations and insertions should be duly attested by the tenderers concerned. Unit rates
should be quoted in figures as well as in words for all the items shown in the attached schedule. Wherever there is a difference in the two, the
rates in words will be taken as final.

Signature of the Tenderer
with seal & full address...
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Tender No:SSTP:CONT:HMM:0T:52010E:dt.25.05.2015
ANNEXURE - IV
SCOPE OF WORK
All the works to be carried out at SSTP site.
Disconnect / Dismantle all the water hoses and flanges to drain the water and prepare new gaskets suitably.
Dismantle the existing boom assembly with torque tube/ torque tube.
Remove the hydraulic cylinders mounting for clamping and lifting their respective hoses.

Hand over the cylinders removed to shop Maintenance in-charge for servicing them departmentally.

Provide sufficient wooden packing as per site condition to support the torque tube, to be dismantled from the
machine. After boom assy removed, the place it as per the directive of shop Maintenance Engineer-in-charge.

Clean all the mating components thoroughly.

Install the new torque tube/ boom assembly, such that the torque tube center and lintel center falls in one line.

After correcting the axis w.r.t. the center line of the lintel, assemble back the remaining parts of clamping and lifting
cylinders in positions.

Reassemble / reconnect all the water and hydraulic hoses with suitable fittings / gaskets / clamps / flanges.

Ensure that the torque tube alignment and tightness of all the fasteners are pucca.

Also ensure that there is no leakage of oil / water at all the connecting points for proper flow of oil / water, for this
purpose conduct leak test and trial run in the presence of shop Maintenance Engineer-in-charge.

Contractor's scope: Man power & relevant hand tools .

BHEL (SSTP) Supply: Spares, gasket materials, wooden packing materials, fasteners, cleaning consumables, welding

machine with accessories, gas cutting set with accessories and consumables.
The scope of work given above are only guidelines to proceed with the work at SSTP site.

The contractor is here by informed to visit the site before quoting for this tender further clarifications if any can be
obtained by contacting the Engineer in-charge.
All generated scrapes to be removed from the work place and moved to Disposal Stores.

Remove all wastes / debris from the working spot and clean the surrounding make it neat.
Contractor has to take adequate safety measure like providing personal protective equipments.

Contractor should provide sufficient number of commander torches, cells etc, to their labour.

Time schedule: The above scope of work has to be carried out with in time as intimated by our Engineer in-charge
and accordingly the contractor will have to deploy adequate manpower to complete the job in time.

Two works are given in the work schedule. The contract will be awarded to the respective L1 contractor.

YOU MAY CONTACT SHRI.P.PANDIAN, SENIOR MANAGER/HMM AT 0431 257 8416 FOR ANY TECHNICAL
CLARIFICATIONS IF NEEDED BEFORE SUBMITTING YOUR OFFER.

Signature of the Tenderer
with seal & full address...
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(afju Tender No:SSTP:CONT:HMM:OT:52010E:dt.25.05.2015

Annexure -V

PRICE BID
UNIT OF RATE PER UNIT IN Rs.
SI.No. Description Of Work MEASURE | QTY
MIENT IN FIGURES IN WORDS
1 |CHANGING  (REPLACEMENT)  OF
TORQUE TUBE ASSY. OF CHARGING
MACHINE IN  ROTARY  HEARTH| N°% !
FURNACE
2 |CHANGING DISCHARGING MACHINE
BOOM ASSEMBLY WITH TORQUE TUBE
Nos. 1

Place:
Date:

Page 9 of 9

Signature of the Tenderer
with seal & full address.




