
BHARAT HEAVY ELECTRICALS LIMITED 
( A Government of India Undertaking) 

SEAMLESS STEEL TUBE PLANT 
TIRUCHIRAPALLI - 620 014. 

PHONE : 91-0431 - 2578578 

GRAMS : BHARATELEC  

FAX No. : 91 - 0431 - 2520464..2520383 

ENQUIRY 
(WORKS) 

ECalivi• 

II 
S27-014 ENCSSTPC!.CONT : CMP 

53043 	E 	17/08/2015 
ENQUIRY DATE : PAGE NO. : 

01/04 To. 

M/s. 

07/09/2015 
ENQ. DUE DATE : EMD : 

Rs.20000/- 
DELIVERY / COMPLETION : 

15/10/2016 
AS PER CLAUSE (6) OVERLEAF 

PAYMENT : 90 % 

AS PER CLAUSE (5) OVERLEAF 

BANK GUARANT_EE 
Rs. 00 /- 

AS PER CLAUSE 3) OVERLEAF 

SL.NO. Rpri nc 	,DE193pgrelot afORK UNIT QUANTITY RATE / UNIT (Rs.) 

01 B-low 

02 	'.ove 

E 

Name of Work : 

DRAWING OF TUBES IN COLD MILL DRAW BENCHES 

and including dia•63.5 mm 

dia 63.5 mm 

cl:Annexure - I , 	II , 	III & IV 

13000.000 

2000.000 

MT 

MT 

as 

The 
S$TRIBHEUTRICI-IY 
out 

Submityour.Offer 

the 

Offer should accompany an EMD amount as mentioned above eitheriin the form of crossed DID drawn in favour of 	• 
or Fixed Deposit Receipt in favour of Tenderer, Accounts 5STP76HEL/TRICHY Cash-Office. Offers with- 

EMD will not be considered. 

subject to your acceptance of our Terms & Conditions overleaf & giveninitheiAnnexures enclosed, so 
to.teach us on or before the DUE DATE by 14.30 hrs. Offers received will be opened on the DUE DATE at 15.00 hrs in 
presence of Tenderers as may be present on the Due Date. 

c urs faith 	II 
For BHARAT 	V 	E 	"+'&; LS LIMITED 

'VW 
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BHARAT HEAVY ELECTRICALS LIMITED 
( A Government of India Undertaking) 

SEAMLESS STEEL TUBE PLANT 
TIRUCHIRAPALLI - 620 014. 

PHONE : 91-0431  -  2578578 

GRAMS : BHARATELEC 

FAX No. : 91 - 0431 - 2520464; 2520383 

ENQUIRY 
(WORKS) 

E -77: 11"1'-1--'  : 

OH 
S27-014 ENQUIRY NO. : 

SSTP:CONT: CMP 
53043 	E 	17/08/2015 

ENQUIRY DATE : PAGE NO. : 

02/04 
To. 

w5. 

07/09/2015 

ENQ. DUE DATE : EMD : 

Rs.20000/- 

DELIVERY / COMPLETION : 

15/10/2016 
AS PER CLAUSE (6) OVERLEAF 

PAYMENT: 

90 % 
AS PER CLAUSE (5) OVERLEAF 

BANK GUARANTEE 

Rs. 	00 / - 
AS PER CLAUSE (3) OVERLEAF 

SL.NO. DESCRIPTION OF WORK UNIT QUANTITY RATE / UNIT (Re.) 
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conditions 
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r-spective 

Scope of Work (Annexure - I ) 

to contract work of manual labour support and service 
and unloading of tubes for drawing operations 

T, 315 KN and 800 KN draw benches includes the 
of tube bundles from stocking point / trough 

-chine loading bed. Spreading the tubes over the 
the tubes for drawing operation and assisting 

any tube struck up. Assisting in the machine setting 
anging for drawing operation. 

Iloading the drawn tube, bundling, and stacking at 
location or moving them to the next work 

sposal of scraps/rejects if any in the machine /work 
d maintaining House Keeping. 
er carrying out the above job, the contractor has 
e labour per shift for each draw bench. Depending 

availability and condition of the equipments, 
will be informed in advance to bring manpower 

maximum of 4 persons per shift. 
upon the availability of load and equipment 
number of machines to be operated will 

SSTP / BHEL. Accordingly the requirement of manpower 
informed to the contractor if one draw bench ia' 
operated in one shift, the contractor should sc_pply 

in that shift.similarly if two, three or 
are planned to be operated in one shift, contractor 

supply two, three or four manpower respectively 
ift. 
e bill will be claimed only for the quantity (Tons) 
the respective draw benches in which the contractor's 

were engaged. If one person is engaged, tY.e 
for the production in the respective one draw bench 

he was engeged. Similarly , when the contractor 
o persons the claim will be for the production in 

two draw benches only in which the contracor's 
rsons were engeged in that shift. 
e payment is against the quantity (Tons) produced 
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is engeged. 
Offer should accompany an E MD amount as mentioned above either In the form of crossed DD drawn in favour of 	• 

or Fixed Deposit Receipt in favour of Tenderer, Accounts SSTP/BHELITRICHY Cash-Office. Offers with-

EMD will riot be considered. 

Offer subject to your acceptance of our Terms & Conditions overleaf & giveniinitheiAnnexures enclosed, so 
to.reach us on or before the DUE DATE by 14.30 hrs. Offers received will be opened on the DUE DATE at 15.00 hrs in 
presence of Tenderers as may be present on the Due Date. 

t.'  "-- 
Y 	 II 

For BHARAT H 	L 	TCS LIMITED 
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BHARAT HEAVY ELECTRICALS LIMITED 
, A Government of India Undertaking) 

SEAMLESS STEEL TUBE PLANT 
TIRUCHIRAPALLI - 620 014. 

PHONE : 91-0431 - 2578578 

GRAMS : BHARATELEC 

FAX No. : 91 - 0431 - 2520464; 2520383 

ENQUIRY 
(WORKS) 

.7117/17 

II fl H 
S27-314 ENQUIRY NO. : 

SSTP:CONT: CMP 
53043 	E 	17/08/2015 

ENQUIRY DATE : PAGE NO. 

03/04 
To. 

M/s. 

07/09/2015 

ENQ. DUE DATE : EMD : 

Rs.20000/- 

DELIVERY / COMPLETION : 

15/10/2016 
AS PER CLAUSE (6) OVERLEAF 

PAYMENT : 

90 % 
AS PER CLAUSE (5) OVERLEAF 

BANK GUARANTEE 

Rs. 	00 / - 
AS PER CLAUSE 3) OVERLEAF 

SL.NO. DESCRIPTION OF WORK UNIT QUANTITY RATE / UNIT (Rs.) 
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Scope of Work (Annexure - I ) 

are 4 draw benches available in Cold Mill viz., 
'315 KN and 800 KN Draw Benches. In a shift the 

will be engaged in any one of the draw benches 
of the load available and condition of the 

work mentioned in the description of work may 
single package basis and awarded to lowest rate 
tenderer. 

Corporate Identity Number is L74899DLI964G0I004281. 
i, ii, iii , 	& iv 	will form part of this 

MAY CONTACT SHRI.K.ATHIMOOLAM, 	DGM/CMP AT 0431 
ANY TECHNICAL CLARIFICATIONS IF NEEDED BEFORE 

OFFER. 
enquiry is being sent to you with an expectation 
quote positively with reasonable rates. In case 

to quote for this tender you may express the 
in a letter, before the opening of the tender. 

all the 	limited tender enquiries will 
BHEL's web site. You may also participate in such 
though it is not addressed to you. Hence, you 

to regularly visit the BHEL's web site WWW.BHEL.COM  
Tender notifications. 

50 
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be treated 
on over 

257 
SUBMITTING 

you 
same 

are 

enquiry. 

that 

be hosted 
tenders, 

T, 	60 

all 
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The Offer should accompany an EMD amount as mentioned above either  In the form of crossed OD drawn in favour of 
SSTPVEIHEL/TRICHY or Fixed Deposit Receipt in favour of Tenderer, Accounts SSTP/BHEL/TRICHV Cash-Office. Offers with-
out EMD will not be considered. 

Submit your Offer subject to your acceptance of our Terms & Conditions overleaf & given,  initheAnnexures enclosed, so 
as to.reach us on or before the DUE DATE by 14.30 hrs. Offers received will be opened on the DUE DATE at 15.00 hrs in 
the presence of Tenderers as may be present on the Due Date. 

Yo 	rs 	aIi,tul 
For BHARA 	Y 	TR 	ALS LIMITED 

CONTRACTS EXECUTIVE 	• 	 
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ANNEXURE - II 
GENERAL CONDITIONS S'27-016 

1. DEFINITIONS 
Throughout these conditions and in the specification in the terms : 
(a) "THE CONTRACTEE" means the "Bharat Heavy Electricals Limited " acting through the General Manager, Seamless 
steel tube plant, tiruchirappalli - 620 014. unless the context otherwise provides. 
(b) " The CONTRACTOR" means the person/ firm or company, with whom the order for the WORKS is placed and 
shall be deemed to include the contractors successors ( approved by the Contractee ) representatives, heirs 
executors and administrators as the case may be unless excluded by the terms of contract. 
(c) " DRAWINGS" means the drawing exhibited or provided for the guidance of the contractor. 

II EXECUTIONS 

The Whole contract is to be executed in the most approved substantial and workman like manner to the entire 
satisfaction of the contractee, or the inspection. Officer who shall have power to reject any of the works of which he 
may disapprove: and his decision thereon and any question as to the true intent and meaning of the specifications of 
drawing of the work neeessary for the proper completion of the contract, shall be final and conclusive. The contractee 
many require alteration if any to be made during the progress of works and should these alteration be such that either 
party to the contract considers an alteration in the charges justified, such alteration shall not be carried out until 
amended by the contractee. If the contractor proceed to carryout work without obtaining the consent of the contractee 
in writing to an amended cost for the alteration works, the contractor shall be considered responsible by the contractee. 

III FORCE MAJEURE 

If at any time during the continuance of this contract the performance in whole or part by either party of any obligation 
under this contract shall be prevented or delayed by reasons of war, hostilities, acts of public enemy civil 
commotions, sabotage, fires, floods, explosions, edidemic quarantine restriction or acts of god ( here in referred to as 
events) then provided the notice of the happenings of any such evenets is given by either party to other party within 
21 ( twenty one days from the date of occurance thereof, either party shall be reason of such event not be entitled to 
terminate this contract, nor shall either party nave any claim for damages against the other in respect of such non 
- performance and delay in delivery under the contract shall be resumed as soom as practicable after such event has 
come to an end or ceased to exist and the decision to the contractee as to whether the delivers, have been so 
resumed or not shall be final and conclusive. If the performance' in whole or party of any oblication under 
this contract is prevented or delayed by reason of any such event, claims for extension of times shall be 
granted for period considered 	reasonable by the contratee subject to prompt notification by the 
contractor to the contractee of the particulars of the event and supply to the contractee ifrequired of any 
supporting eveidence. Any waiver of time in respect of partial instalments shall not be deemed to be a 
waiver of time in respect of remaining deliveries. 

IV TERMINATION OF CONTRACT 
If as a result of difficulty in procurement of raw materials or due to force majeure reasons or any other reasons 
whatsoever the contractor is unable to keep the delivery schedule of the contractee, extension of time may be 
granted by the contractee to the extent considered necessary. Should there be delay in supply beyond the extended 
date of delivery, it shall be open to the contractee to terminate the contract in part or full and make other arrangement 
for executing the works elsewhere at the cost and risk of the contractor. 

V INTERPRETATION 

Any dispute or difference of opinion in respect of the interpretation, effect or application of this particulars condition 
of the contract or of the amount recoverable hereunder from the contractor shall be decided by the Contractee and 
the decision shall be final and conclusive. 

VI ARBITRATION 

In the event of any question of dispute arising under these conditions or in connection with this contract (expect as to 
any matters) the decision of which is specially provided for in these conditions the matter in dispute shall be referred 
to two arbitrators, one to be nominated by the contractee and one to be nominated by the contractor, or in the case of 
said arbitrators not agreeing then to an umpire to be appointed by the arbitrators in writing before proceed' g in the 
reference and the decision of the arbitrators or in the event of their not agreeing thedecision of th said n 	er shall 
be final and conclusive and the provision of the Indian arbitration Act, 1940 and the rules ther 	de 	utory 
notifiction thereof shall be deemed to supply to and be incorporated in the contract. The venue ocean   s rtration 
shall be in Tiruchirappalli ( TamilNadu) 



VII. BOOK EXAMINATION CLAUSE 
1. The contractor shall, whenever required produce or cause to be produced for examination by any officer of 
the contractee, authorised in that behalf any cost of other account book or account voucher, receipt letter, 
memorandum, paper or writing or any copy of extract from any such document and also furnish information and 
returns verified in such a manner as may be required in any way relating to the execution of this contract or 
relevant for verifying or ascertaining the cost of execution of this contract ( the decision of such officer to the 
contractee on the question or relevency of any document information of return being final and binding on the 
parties ) the obligation imposed by this clause without prejudice to the obligation of the contract / or under any 

statue rules or binding the contractor. 

2. The contractor shall if the authorised officer or the contractee so requires ( where before or after the 
prices have be finally fixed ) afford facilities to the officer of the contractee concerned to the visit the 
contractors works for the purpose of examing the process of manufacture and estimate or ascertaining the cost 
of production of the articles, if any portion of the work be carried out by a sub- contractor of any subsidiary or an 
allied firm, or company, the authorised officer of the contractee shall have power to secure the books of such 
sub contract, or any subsidiary or allied firm or company shall be open to his inspection. 

VIII. SET-OFF-CLAUSES 

Payment shall be subject to the dedution of any amount for which the contractor is liable under this contract, or 
any contract in respect of which Bharat Heavy Electricals Ltd., Tiruchirappalli - 620 014, TamilNadu is the contractee. 

IX. DELAYED EXECUTION, FAILURE AND TERMINATION OF CONTRACT 

The time for and the date of delivery of work stipulated shall be deemed to the essence of the contract and delivery 
must be completed not later than the date as specified. If the contractor fails to deliver the equipments or instalments 
thereof within the period fixed for such delivery or at any time repudiate the contractee may recover damages for 

breach of contract as under. 

i. Recover from the contractor as agreed liquidated damages a sum equivalent to 1/2% per week, of the work value, for 
the work delayed or part thereof where delivery for each work is accepted after the expiry of the delivery period. 

ii. Sub - contract the work else where without notice to the contractor the work not so delivered without cancelling 
the contract in respect of instalements of work not yet due for delivery. 

iii. Cancel the contract or a portion thereof and if so desired sub contract the work else there at the risk and cost of the 
contractor. 

iv. Contractee will have no liability to any stoppage in the work resulting in the labour of the contract being idle either 
due to the above mentioned work or break-down of the erection equipment tools and tackles to be supplied by BHEL., 
if any or due to other causes arising from the manner of executing the work. 

X. LAWS GOVERNING THE CONTRACT 

i. The contract shall be governed by the laws of government of india in force. 

ii. Irrespective of the place of execution of the contract, the contract shall be deemed to have been made the place at 
which the acceptance of the tender has been issued. 

XI. JURISDICTION OF THE COURT 

The court of the place from where the acceptance of the tender has been issued shall alone have jurisdiction to decide 
dispute arising out of or in respect of this contract. 

XII. OTHER CONDITIONS 

i.While executing the said work the contractor shall adhere to safety regulations and pro✓ide safety measures as per 
the enclosed annexure the violation of this will lead to punitive action on the contractor. 

ii. The contractor is required to get endorsement by the security at SSTP Main gate for the entry of eah material 
covered under the contractors scope of supply and the same is to be submitted along with the •ill for •ro essing the 
same. 

********** Contract E -cutive 



Contracts ecuti 

Bharat Heavy Electricals Limited 
SEAMLESS STEEL TUBE PLANT 

TIRUCHIRAPPALLI — 620 014 

PURCHASE AND CONTRACTS 

ANNEXURE — Ill 
General conditions of safety. 

1 The contractor should follow all the safety rules and instructions issued by the management from time to time. 

2 All the contract workmen must be briefed about their work nature and hazards involved, in advance. 
3 The Contractor shall provide all safety devices and personal protective equipment to their workmen at their cost 

and shall ensure that his workmen wear I use such devices or equipment provided to them while doing the work 
and there should not be any relaxation on this. 

4 All electrical appliances must be provided with earthing arrangement 

5 Portable grinders must have guard. 
6 All the hand tools must be in a good condition. 
7 Material handling activities should be done only by competent / experienced persons. 
8 NOTICES OF ACIDENTS: In the event of an accident the contractor shall be required to fill injury report and submit to 

the Engineer In charge immediately and ensure compliance of ESI / Workmen"s Compensation of accident as per 

the Act. 
9 In case of accidents, injured person must be referred to outfield Medical Centre for First Aid treatment.The 

supervisor or the Contractor should accompany the injured person along with injury report or letter from respective 
department. 

10 Fire precaution must be strictly adhered to. 
11 Any untoward incident should be reported to Safety Engineering Department immediately. 
12 Women worker are not allowed to work after 6 PM 
13 Ensuring proper lashing of the components while being transported in vehicles. 

14 The vehicle must have side supports or have body to support the materials conveyed. 
15 Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

16 Materials should not be allowed to extend or overflow over the sides of the vehicle. 

17 Driver must have the proper licence. 
18 Vehicle must not be over-loaded than the prescribed. 
19 Red flags and lights for parts projecting form the body of the vehicles must be provided. 

20 The speed restriction within the factory premises must be strictly adhered to. 
21 The gas cylinders must always be handled on trolleys or kept tied down when not in use. They should never be 

rolled or used as roller for conveying. They should not be used without regulators. The gas cylinders should not be 
left on the roads or at work centre after completion of work. 

22 Gas cylinders with proper caps only will be allowed inside the factory for works. 
23 All excavations must be barricaded and red lamps must be provided. 
24 The Contractor and his workmen should cover under Employees State Insurance Scheme in addition to other 

insurance benefits. 
25 Contractors should engage workers of age of 18 years and above. 
26 HOUSE KEEPING 

a) The Contractors must try to kept their work areas neat and clean. 
b) All unwanted materials should be removed then and there. 
c) The work area must be made clean after completion of work. 
d) The waste and other scrap materials should be put into the respective bins. 
e) The drying of personal clothing inside the plant it prohibited. 

27 PERMIT SYSTEM 
Working above 3 meter elevavtion is considered as WORKING AT ELEVATION for which proper care has to be 
taken y the contractor for the safety of their crew. Necessary safety belt or life line, working platform with toe — 
board and handrail should be provided for continuous working at heights. 
Before starting the work at height (above 3 mtrs), the Contractor must obtain permit to work from all the agencies 
concered including Safety Engineering Department. 
Before entering into confined space, a clearance should be obtained from Safety Engineering Department. Such 
work should be carried out in the presence of a responsible person. 
While carrying out welding or gas cutting work inside cellars and tunnels, Fire Service section should be kept 
informed. 
The contract workmen should not be allowed to enter hazardous and prohibited areas without • missio 
respective department. 



Annexure - IV 

SPECIAL TERMS AND CONDITIONS OF Enquiry 

1 The Contractor shall in respect of personnel employed by him either directly or through subContractors, comply with or cause to be complied with following 

statutory provisions and rules and regulations in regard to all matters provided therein. a) The Contract Labour (Regulation & Abolition) Act 1970 and the 
related Rules including Tamil Nadu Contract Labour Rules 1975, b) The minimum wages Act 1948 and the related rules including Minimum wages act of 

Government of Tamil Nadu, c) The payment of wages Act 1936 and the related roles, d) The Factories Act 1948 and related Tamil Nadu Rules.e) The Employees' 

Provident Fund & Miscellaneous provisions Act 1952, f) The Employees State Insurance Act 1948, g) Workmen Compensation Act 1923, h) Payment of Bonus 

Act 1965, 0 Maternity Benefit Act, 1961, j) Payment of Gratuity Act, 1972, k )Inter-State Migrant Workmen (Regulation of Employment & Conditions of Service) 
Act,1979,1)Equal Remuneration Act,1976, m) Industrial Employment (Standing Order) Act, 1960 (In case of engaging 100 or more personnel), n) The Industrial 

Disputes Act 1947, and any other law, or modifications to the above or to the rules made there under from time to time. 

2 Contractor should have separate Registration Code No. for ESI & EPF. Documentary evidences (Xerox copies — attested) for PF, ESI registration etc., should be 

furnished without which it will not be taken into account. 
3 The contractor shall ensure that all his workmen are covered under the Employee"s State Insurance Act and produce to BHEL such Registration Number / 

Enrolment Number before executing the contract work. 
4 The Contractor employing 20 or more workmen is required to obtain license from the authorities (The Deputy Chief Inspector of Factories / Assistant 

Commissioner of Labour as the case may be). The license shall be amended and / or renewed wherever, there is an increase in the workmen employed by him 

or in the event of contract being extended or renewed. The Contractor shall inform the license number to the BHEL Management before taking up the work. 

5 The contractor should maintain a Work Diary containing the details of work executed by him from time to time on Shift/Daily basis and obtain the signature 

from official concerned nominated for this purpose for having executed the work correctly and satisfactorily. 

6 The contractor may be called upon any time with in the contract period. Contractor must be willing to work at any time including Sundays and Holidays. For 

which advance intimation will be given one day prior to Holiday / Sunday. 
7 The contractor shall get the contract labour engaged by them insured under workmen's compensation policy from General Insurance Corporation of India 

before actually starting the work of contract. The Insurance Coverage should be for the entire period of contract. The contractor shall comply with the 

provisions of the Workmen"s Compensation Act 1923. ( This should be read in connection with the provisions of ESI Act.) 

8 SSTP/BHEL, Trichy reserves the right to alter any of the terms & conditions of the contract and any such changes will be intimated to the contractor from time 

to time. 
9 Should a tenderer find discrepancies or omissions in the tender documents or should there any doubt as to their meaning, he should at once address the 

authority inviting the tender, for clarification well before the due date, so as to submit his tender in time. (No extension of time shall be given for submission of 

the tender on any account. 
10 If a Contractor withdraws his offer after submission of his tender or after acceptance of his tender, fails to start the work in accordance with the instructions of 

BHEL, the Earnest Money Deposited by him shall be forfeited and the acceptance given by BHEL for his tender shall be withdrawn. 

11 Service tax / works contract taxes / VAT if any, payable extra to the quoted rate, shall be specifically indicated in the Un-Priced Bid, failing which the quoted 

rates shall be Considered as 'all inclusive'. 
12 The proof of execution of work should be submitted along with each bill ( in Triplicate) (printed form with covering letter and proof for execution of work) and 

Payment will be made only on the submission of necessary certificate duly signed by area Executive / officer. 

13 The Minimum Wages as prescribed by the State Government and Central govt. from time to time and an additional Payment of Rs.3200/3700/4100 for 

unskilled/semiskilled/skilled workers respectively, as per BHEL Corporate Guidelines should be paid to the contract Workers. The Wages and Attendance 

Registers should be produced to Welfare Section every month. 
14 The copy of disbursement of salary statement of the workers duly certified by the area in-charge / officer and the related Challans for the remittance of 

PF@13.61% and ESI @ 4.75% contribution of the workers engaged by the contractor along with the Contractor's contribution should be submitted every 

month to the Contract Cell of the Personnel Welfare Department. 
15 Bonus @ 8.33% ( minimum) of the total wages is to be paid to all the contract workmen. 

16 Payment will be effected for 90% after successful completion of the subject work on pro rata basis and 10% will be with held towards balance 50 % of security 

deposit. Security deposit will be refundable after 30 days of work completion after recovery if any. 

17 Payment will be made on monthly basis. For this purpose, a LOG BOOK should be maintained by the Contractor, and the signature should be obtained daily ( 

Shift wise ) from the Shop-in-charge / Authorised Executive of User Area. The User Area will certify the Work (Xerox copy of Log-Book to be enclosed) as per the 
contract to enable MM / contracts to forward the bill on monthly basis on verification to Accounts department for payment. Taxes, if any will be recovered 

from the bills at sources. 
18 E — PAYMENT : With the advent of electronic mode of funds transfer for effecting payments, we request you to fill up the format attached and get it endorsed 

by your banker and submit to us as to release the payment thro' RTGS. 

19 EMD ( Earnest Money Deposit ) in the form of Demand Draft in favour of "BHEL Trichy", payable at SBI Kailasapuram, Trichy-14, shall be enclosed along with 

the Quotation. Offer without EMD is liable for Rejection. EMD of the successful tenderer shall be converted and adjusted against the Security Deposit. 

20 Security Deposit: 50% of security deposit will be collected from the successful tenderer before start of the work, in the form of Demand Draft in favour of " 

BHEL / TIRUCHY ".. and the balance will be recovered from the running bills. The rate of Security Deposit will be as below: 1) Up to Rs.10 laths — 10% of WO 

Value. 2) Above Rs.10 lakhs up to Rs.50 lakhs -Rs. 1 lakh + 7.5% of the amount exceeding Rs.10 lakhs. 3) Above Rs.50 lakhs — Rs. 4 lakhs + 5% of the amount 

exceeding Rs.50 lakhs. The EMD paid at the time of tender will be adjusted as part of the Security Deposit.The security deposit shall not carry any interest. 

21 REFUND OF SECURITY DEPOSIT : The Security Deposit mentioned above may be refunded to the Contractor, after 30 days of work completion / Guarantee 

period if any. For that, the contractor shall submit a claim letter stating the balance SD amount to be received, along with "NO DUE CERTIFICATE" duly signed by 

area Executive / officer. 
22 Contractors should quote for all enquiry items, other wise it is liable for rejection. All entries in the tender documents should be in one ink. Erasures and 

overwriting are not permitted. All cancellations and insertions should be duly attested by the tenderers concerned. Unit rates should be quoted in figure# as 
well as in words for all the items shown in the attached schedule. Wherever there is a difference in the two, the rates in words will be taken as final. 

Contra s Execut e 
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