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Bharat Heavy Electricals Limited 
High  Pressure  Boiler  Plant 

Tiruchirappalli – 620 014.  India 
Civil Engineering Department (Factory) 

 

 

 

 

 

 

 
TENDER  DOCUMENT   (QUALIFICATION BID) 

 
 
Name of work  

 
: 

 
Sweeping, cleaning of shop floors, 
offices including all toilets, 
bathrooms, wash basins, tea - points, 
etc., at New Plant (Unit-II). 
 

Value of work : Rs. 77.16  Lakh 
 

Tender Notice No. : CF:TN:15/15-16 
 

Tender Schedule No. : CF:TS:58/15-16 
 

Period of Contract : 15 (Fifteen) Months 
 

Issued to M/s / S/Shri :   
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT  
 

BHE: DGM:C:P:                                                          Dt. 24.02.2016 
 
To 
 
The Tenderer 
 
Dear Sirs, 
 
Sub: Sweeping, cleaning of shop floors, offices including all toilets, bathrooms, wash 

basins, tea - points, etc., at New Plant (Unit-II)...  
   
 Ref:  1. Tender Notice No. CF:TN:015:15-16 
                        2. Tender Schedule No. CF:TS:058:15-16 
  

***** 
Please find enclosed / attached non-transferable tender document containing

  I) Qualification bid consisting of Preamble, Specifications, General Conditions 
of Contract, Norms for Qualification and Qualification Pro forma ii) Price bid consisting 
of Preamble, Bill of Quantities to offer your most competitive rates for all the items    

Tender for the work should be submitted in a sealed cover consisting of 
three inner sealed covers such as i) Qualification bid cover , ii) Price bid cover, iii) 
EMD cover and iv) cover with DD towards cost of tender document (if the 
document is downloaded as described in 2nd para in Sl. No.1 below) all super 
scribing the name of work, tender schedule number, the contents etc.  

 
1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who had 

already remitted one time EMD should furnish the details of cash receipt No._____   
dt. _______, on the top of EMD cover. Tender without EMD / without reference to 
one time EMD will be summarily rejected and the respective qualification bid 
shall not be opened.   
 
In case of tender documents downloaded from website, tender shall accompany the 

tender cost of Rs.750/-/-(Rs.825/- per document if required by post) in the form of 

Demand Draft (separate cover) in addition to the EMD amount in the form of Demand 
Draft .Tender without Tender cost will be summarily rejected.  
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli. 
 

2) 
 

Qualification bid cover shall contain duly filled in qualification bid document signed by 
the tenderer in all the pages with documentary evidences for pre-qualification such as 
experience, value of work executed in the similar nature of work, etc.  Any bid without 
proper documentary evidence for pre-qualification shall not be considered for further 
evaluation. 

 
3) The Price Bid cover shall contain price bid document duly filled in and 

signed by the tenderer in all the pages.  The tenderer has to quote most 
competitive   rates for all the items in the Bill of Quantities from page 
No. 16 to 21 of Price Bid. 
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             The completed qualification bid and price bid along with requisite EMD of 
Rs.1,50,000/- for the work in the form of Demand Draft in favor of BHEL, Trichy shall 
reach the office of the undersigned on or before 23.03.2016 at 10.30 hrs.  Tenderers 
who had already remitted one time EMD should furnish the details of cash receipt No. 
_____   dt. ______,    on the top of EMD cover.  EMD in any other form will not be 
accepted.  The qualification bid will be opened on the same day at 10.30 hrs. In case 
of opening day falls on holiday or happened to be declared as a holiday, the receipt and 
opening of the tender shall automatically fall on the same timing of the next working day. 
Date and time of opening of the Price Bid shall be intimated only to the bidders those 
who have qualified after evaluation of the qualification bid.  You / your authorized 
representative may participate in the tender opening with authorization letter for Tender 
opening. 

 

 The tenderers who are desirous of sending their tender documents through your 
authorized representative / by post / by courier are advised to send the same well in 
advance so as to reach the office of DGM / Civil / Planning (F&T),Bldg.53, BHEL, 
Trichy-620014, Tamil Nadu on or before 23.03.2016 at 10.30 hrs. 

 

            The late tenders received after the tender submission / opening time will be 
summarily rejected and will not be considered for any reason. 

 

             Clarification if any, can be obtained contacting following phone No. 0431 –   257 
4109/2574658.   Fax No. : 0431 – 2520710.                                      

Email Id: rajabalan@bheltry.co.in/devapurush@bheltry.co.in  

Kindly acknowledge the receipt of the entire set of tender document.   
 
 
Thanking you, 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 

             DGM / CIVIL / PLANNING(F&T) 
 

 
 
 
 
 
 

 
 
 
 
 
 

 
 

mailto:rajabalan@bheltry.co.in/
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

PREAMBLE 
 
Name of work:   Sweeping, cleaning of shop floors, offices including all toilets, 

bathrooms, wash basins, tea - points, etc., at New Plant (Unit-II). 

SCOPE: The scope of work involves Sweeping, cleaning of shop floors, offices 
including all toilets, bathrooms, wash basins, tea - points, etc., at New Plant (Unit-II). 
 

The available numbers of WC, Wash basin, Urinal, Wash trough, Bath room, tea 
point etc., are given below: 
 Total No. of toilet block available in New Plant (Unit-II) :   
 
 1) Water closet  - 103  Nos. 
 2) Wash basin  - 82  Nos. 
 3) Urinal   - 127  Nos. 
 4) Wash Trough  - 61  Nos. 
 5) Bath Room  - 40  Nos. 

6) Tea Point  - 16  Nos. 
   
01. The contract period will be 15 months. 

   02. The tenderers are advised to visit BHEL Factory and get themselves acquainted with the 
site conditions before submitting the offer. 

03. Only male employees / labourers shall be engaged for all activities. 

04. Adequate labourers are to be deployed daily for carrying out all the works as indicated in 

the BOQ. The action plan and the manpower deployment for various activities are to be 

indicated in the offer. 
 

05. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-  
 

i) Separate Registration for EPF, ESI, PAN & Service tax. Proof of IT returns, Profit 

& Loss account and balance sheet for the last three financial years certified 

(2012-13 ,13-14 to 14-15) by the auditor. 

ii). Average annual turnover of similar works executed in the last 3 financial years 

(2012-13 ,13-14 to 14-15) shall be at least for a value of minimum of Rs. 23.15 

Lakhs. 

iii). During last seven years ending Jan-16  should have successfully completed 

works either 

a) Three similar works each not less than Rs. 30.86 Lakhs (or) 

b) Two similar works each not less than Rs. 38.58 Lakhs (or) 

c) One similar work not less than Rs. 61.73 Lakhs 

iv). Solvency certificate shall be minimum for Rs. 30.86 Lakhs 

(The Certificate should have been issued within last 6 months from the date of  

tender opening.)  
  

6. The works executed in the own name of the tenderer only will be considered for eligibility  
criteria. 

 
7. Dissimilar / irrelevant works will not be considered for eligibility criteria.  

 
8. Documentary evidences (Xerox copies - attested) for turnover, works experience, P.F, 

ESI, Sales Tax and Service Tax registration etc., all as indicated & required in the tender 
document should be furnished without which it will not be taken into account.             

 
9. The norms for qualification with prescribed score is attached in the Qualification Bid 

Document. Evaluation will be done accordingly. Minimum score required for qualification 
is 60 out of 100. 
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10. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on 

the conditions given in BHEL General Conditions of Contract in force. 
 

11. Tenderers have to quote itemized rate for items provided in the BOQ.  

 
12. The item rate offered is for finished item of works and shall provide for the complete cost 

towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, 
levies, taxes, transport, lay-out, repairs, rectifications, maintenance till handing over, 
supervision,  establishment, services, revenue expenses, overheads, profits & all  other 
incidentals etc., complete.                                             

 
The rate quoted shall  not  include  service tax.  However  the service   tax   as  applicable 
for this contract work can be claimed from BHEL along with their monthly bills for further 
payment to be made to the authorities concerned. The contractor has   to  submit  the 
service tax payment challan as a documentary proof of having paid the  service tax for 
the previous bill  for  which  he  has  received the service  tax  payment along with the 
subsequent bill for which payment has  to  be  processed.       
 
The L1 position based on the quoted values ( subject to calculations) excluding service 
tax, will not necessarily mean L1 for a vendor, but the net liability to BHEL, after 
considering the service tax criteria for the vendors who had participated in the tender     
In case of non-applicability of service tax, the contractor has to submit  a declaration 
along with the tender documents 

 
13. The works contract to be entered into with the successful tenderer will be governed by   

the BHEL Revised General Conditions of Contract in force. 
 

14. The contractor shall follow norms of BHEL security system for movement of men & 

materials within the complex including biometric system. 

 

15. The workmen to be deployed by the contractor shall adhere to the safety / security rules 

and regulations of the Company and any person who is found to be violating the security 

/ safety rules of the company shall be replaced immediately at the cost of the contractor. 
 

16. The contractor shall strictly adhere to various labour laws in force. 
 

17. Covered area for the purpose of office / rest room for the contract workers will be 

provided by BHEL at free of cost. 
 

18. Water and electrical energy required for the work will be provided by BHEL at free of cost 

at the locations wherever possible. 

 
19. The tenderer shall carry out health performance test at his cost for all the workmen 

engaged in the work through a registered medical practitioner and produce certificate on 
demand,     

 
20. It shall be the responsibility of the contractor to see that the departmental canteen 

facilities are not utilized by the workmen.  The contractor has to make his own 
arrangements to provide refreshment for the workmen. 

 

21. If any of the workers employed by the contractor is found to indulge in acts subversive 
of discipline, the same will be brought to the knowledge of the contractor and he shall 
arrange for replacement of such personnel. 

 

22. Usually, working hours are limited to day time only.  In emergency cases to carryout 
works during nights, it may be done so with the specific prior permission of BHEL. In 
such case, it is to be carried out in the presence of BHEL officials or their authorized 
persons. 

23. The contractor has to carry out all the works on all days except Sundays and BHEL 

holidays under normal circumstances. However sweeping of all shop floors has to be 

done in Sundays and BHEL holidays , if required. 
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24. Contractor/Authorized representative must be present at site to supervise the activities 

on day-to-day basis and for giving necessary instructions regarding the work to be 

carried out.  

 

 
25. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State 

Minimum Wages as applicable under law from time to time.   

The labourers engaged in this contract shall be paid additional payment as 
mentioned below in addition to the payment of Minimum wages as stated above. 
 
Unskilled Worker  Rs. 3200 per month 
Semi-skilled Worker  Rs. 3700 per month 
Skilled Worker / Supervisor Rs. 4100 per month 

 
Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 
payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of minimum 
wages and additional payment as mentioned above. 

 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable 
under law to the authorities concerned for the total wages paid ( i.e) Payment of 
minimum wages and additional payment as mentioned above. 

 
At present the Tamil Nadu State Government Minimum wages declared is enclosed 
for your reference (Ref. Page No.9). Normally the revision will be with effect from 
1st April of every year. Tenderers are requested to quote their offer after taking into 
account of the above factor also.  

 

26. The contractor shall maintain registers for entering the details of cleaning done in each 

bay / building and obtain the signature from the concerned officials daily for the work 

carried out. 

 

27. All the tools like soft hair boss brooms with cane handle, cob-web remover, bamboo 

basket, empty gunny bags, plastic mug, plastic bucket  (12 Lit. capacity), nylon scrubber, 

double wheel barrows, spray tank (10 – 12 lit capacity) & safety items (like boots, gloves, 

goggles etc.) will be under the scope of the contractor. 

 

28. 23. Consumables required for each operation / cleaning of various activities are 

shown in the Annexure 1 in BOQ of Price Bid and the supply of the same will be under 

the contractor’s scope. 

 

29. All the consumables, Tools & Plants used in the work shall be of approved quality and 

will be subject to periodical inspection by BHEL officials. 

 

30. Even though the contract period for the above operation will be (15)  Fifteen months, the 

contract may be awarded initially for six months on trial basis. If the service of the 

contractor is not found satisfactory during the stipulated contract period, BHEL reserves 

the right to pre-close the contract without assigning any reasons & compensations 

whatsoever.   

 
31. The contractor has to carry-out the work in production shops without affecting the day 

to-day production activities. 

 

32. The contractor should record the entry of all machineries / materials at the security gate 

while bringing in for work. 

 
33. Statement of completed works with detailed certified measurements along with material 

consumption statement shall be submitted by the contractor in the last week of every 
month for processing their bill. 
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34. QUANTITIES shown in the attached schedule are only approximate and are liable to 
variation without entitling the  contractors to any variation in the Quoted rates till the total 
value of the Contract does not vary by more than 20% (twenty percent)  

 

35. The decision of In-charge for this contract shall be final and binding on the contractor 

regarding clarification of items of works. 

 

36. In all matters of disputes, the decision of the General Manager, BHEL, Tiruchirappali-14 

shall be final and binding on the Tenderer / Contractor. 
 

37.   Documents submitted along with the offer shall be duly signed and stamped in each 

page by bidder/authorized representative of the bidder. 

 

38. The tenderer shall carry out health performance test at his cost for all the workmen 

engaged in the work through a registered medical practioner and produce certificate on 

demand     

 
 

39. a) Bank Guarantee format for Security deposit is enclosed in Qualification Bid to 

use by the Successful Tenderer. 

  

b)The Bank Guarantee bond (BG) is to be submitted on one judicial stamp paper 

of Rs100/- and should be only from any one of the banks as per the list of 

consortium banks in India enclosed in the Qualification bid.   

 
40. No advance / mobilization advance will be given. 

 
41. LD/Penalty clause is applicable as per General Conditions of Contract. All the terms & 

conditions in the documents are binding on the tenderers and BHEL reserves its right to 
accept / reject any or all the tenders without assigning any reason. 

 
42. Also BHEL reserves its right to finalize the contract through reverse auction for 

which only qualified tenderers will be provided with necessary documents 
containing business rules, terms and conditions for this purpose. 

 
43. Deviations 

The contractor shall not make any alteration in addition to or omission from the work as 
described in the tender documents except in pursuance of the written instructions of the 
Engineer-in-charge.  No such deviation from the work described in the tender documents 
shall be valid unless the same has been specifically confirmed and accepted by the 
Accepting Officer in writing and incorporated in the contract. 
 
The Accepting Officer may deviate either by way of addition or deduction, from the work 
so described, provided that the contract sum be not thereby varied on the whole by more 
than the percentage set out in the tender documents.  The value of all addition and 
deductions will be added to, or deducted from the contract sum.  Whenever the Accepting 
Officer intends to exercise such a right, his intention shall specify the deviations which 
are to be made, the lumpsum assessment or the proposed basis of payment, the extra 
time allowed, if any, and the date for completion of the entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be notified by 
him in writing to the Engineer-in-charge within Seven days from the date of such order, 
but  under no  circumstances  shall  the work be stopped (unless so ordered by the 
Engineer-in-charge) owing to differences or controversy that may arise from such an 
objection. In the absence of such a notification of objection by the contractor, he will be 
deemed to have accepted the order and the conditions stated therein.  In the event of 
the contractor failing to agree with the Engineer-in charge regarding the terms of the 
proposed deviation, the objection shall be referred to the Project Manager whose 
decision shall be final conclusive and binding on the Contractor. 
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44. Arbitration: 

 

Except where otherwise provided for in the contract all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions hereinbefore 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the work or failure to execute the same 

whether arising during the progress of the work or after the completion or abandonment 

thereof shall be referred to the sole arbitration of the Executive Director  / General 

Manager of BHEL and if  ED   is unable or unwilling to act, to the  sole arbitration of some 

other person appointed by the  ED / General Manager, willing to act  as such arbitrator.  

The cases referred to arbitration shall be other than those for which the decision of the 

Manager / Senior Engineer / Engineer-in-charge is expressed in the contract to be final 

and conclusive.  

 

There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and 

that he had to deal with the matters to which the contract relates and that in the course 

of his duties as such he had expressed views on all or any of the matters in dispute or 

difference. 

 

The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, such Executive Director / General Manager 

as aforesaid at the time of such transfer, vacation of office or inability to act, shall appoint 

another person to act as arbitrator in accordance with the terms of the contract.  Such 

person shall be entitled to proceed with the reference from the stage at which it was left 

by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any 

statutory modification or re-enactment thereof and the rules made there under and for 

the time being in force shall apply to the arbitration proceeding under this clause. 

 

It is a term of the contract that the party involving arbitration shall specify the dispute or 

disputes to be referred to arbitration under this clause together with the amount or 

amounts claimed in respect of each such dispute. 

 

The arbitrator(s) may from time to time with consent of the parties enlarge the time for 

making and publishing the award. 

 

The work under the Contract shall, if reasonably possible, continue, during the arbitration 

proceedings and no payment due or payable, to the Contractor shall be withheld on 

account of such proceeding. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he issues 

notice to both the Parties fixing the date of first hearings. 

 

The arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole 

discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this 

contract. 

 

In the event of disputes or differences arising between one public sector enterprise and 

a Govt.  Department or between two public sector enterprises the above stipulations shall 

not apply the provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 

75-BPE (GM-1) dated 1st
 January 1976 or its amendments for arbitration shall be 

applicable. 
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TO BE STAMPED IN ACCODANCE WITH STAMP ACT) 
 

BANK GUARANTEE FOR SECURITY  DEPOSIT 

 
1.     THIS DEED OF GUARANTEE made this…….. day of ….….(month)……………(year) 

By ……………………………( Bank ‘s full address) in favour of M/s Bharat Heavy Electricals 
Limited, Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at 
BHEL House, Siri Fort , New Delhi 110049. 

 
2.     WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”) 

 have placed work order(s) which are pending as on date and also proposes to place further 
work order(s) ) (hereinafter called the “CONTRACT”) upto……… (Date) for fabrications/ for 
machining/supply  of pressure and non – pressure parts with M/s……………(CONTRACTOR’S 
Full address)  (hereinafter called the “CONTRACTOR /SUPPLIER”) and as per the terms of 
the contract, the company has issued /proposes to issue raw materials to the contractor to 
enable them to complete the work. 

 

3.AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier 
shall provide the Company a Bank Guarantee for Rs. …………….in lieu of cash and towards 
the security deposit for the raw materials supplied and to be supplied, in pursuance of the 
contract(s) already placed but pending as on date and the contract(s)  to be placed from time 
to time up to ………….. (Date) and also for the satisfactory performance and completion of 
work/supply  as per the terms and conditions of the said contract(s). 

 

4.AND WHEREAS the Contractor/ Supplier……………….. approached the ………… 
 (Bank) and at their request and in consideration of the arrangement arrived at between the said 

Contractor / Supplier ……………… and the said Bank, 
 
5. We …………………….(indicate the name of the bank with full address), do hereby undertake 

to pay the amounts due and payable under this guarantee without any demur, merely on a 
demand from the Company stating that the amount claimed is due by way of loss or damage 
caused to or would be caused to or suffered by the Company by reason of breach by the said 
Contractor(s) of any of the terms and conditions contained in the said Agreement or by the 
reason of the contractor(s) ‘failure to perform’  the said agreement.    Any such demand made 
on the Bank shall be conclusive as regards the amount due and payable by the Bank under 
this guarantee.   However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs.______________________. 

 

6. We……………… (Bank) , further assure that the Contractor/ Supplier shall be responsible for 
the safe custody and protection of the raw materials that have been supplied/and to be supplied 
by BHEL under the contract(s) already placed but pending as on date and to be placed upto 
……………………..(date) against  all risks till they are delivered back as finished products to 
BHEL  as per the terms and conditions of the Contract or as they may direct and until such 
time, the Contractor/ Supplier shall hold the raw materials in trust for BHEL and shall not 
alienate  the  same in any manner whatsoever by way of sale or mortgage or charge or 
hypothecation etc. in favour of any one else including the bank herein or any other banks 
/financial institutions etc. 

 
The raw materials shall always remain the property of  BHEL and the Bank shall indemnity        
BHEL against the loss, damage or deterioration whatsoever in respect of the said raw materials 
while in the possession of the Contractor/Supplier.   The raw materials of BHEL shall always 
be open for inspection by any Officer authorised by BHEL.   The liability under this Guarantee 
is a continuing one covering all contracts already placed but pending as on date and to be 
placed upto……………..(date) and should any loss or damage occur on account of the breach 
of the terms and conditions of the said contract(s) by the Contractor/ Supplier or should any 
surplus raw materials become due to the Company under the Contract(s) and remains 
undelivered by the Company, the Bank shall indemnify the Company for the loss /damage for 
the value of raw materials  for Rs……………./- (Rupees ………………Only)  and this is without 
prejudice to any other remedies which may be otherwise  available to the Company by 
deduction from any sum due or any sum which at any time hereinafter become due from the 
Contractor/ Supplier under this or any other Contract(s). 

 
 

7. We undertake to pay unconditionally to the Company any money so demanded notwithstanding any 
dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court or Tribunal or 
Arbitration or before any other authority relating thereto our liability under this present being absolute 
and unequivocal. The payment under this guarantee would not wait till the disputes have been decided 
by any Court or Tribunal or in the arbitration proceedings or by any other authority. The payment so 
made by us under this Bond shall be a valid discharge of liability  for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment.  
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8.    We…………………………….( indicate the name of Bank), further agree that the 
guarantee herein contained shall remain in full force and effect during the period 
that would be taken for the performance of the said Agreement and that it shall 
continue to be enforceable till all the dues of the Company under or by virtue of 
the said Agreement have been fully paid and its claims satisfied or discharged or 
till___________________________________Office / Department/ Division of 
the Company certifies that the terms and conditions of the said Agreement have 
been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

 
9.   (i)    Unless a demand or claim under this guarantee is made on us in writing on or 

before the _______________________we shall be discharged from all the 
liability under this guarantee thereafter.   But where such claim or demand has 
been preferred by the Company with the Bank before the expiry of the said date, 
the claim shall be enforceable notwithstanding the fact that the said enforcement 
is effected after the said date.  

 
(ii) For the purpose of this clause, any letter making demand on the Bank 
by M/s. BHEL dispatched by Registered Post with Ack.Due or by Telegram or by 
any Electronic media  addressed to the above mentioned address of the Bank 
shall be deemed to be the claim / demand in writing referred to above irrespective 
of the fact as to whether and when the said letter reaches the Bank, as also any 
letter containing the said demand or claim is lodged with the bank personally. 
 

10. We ……………………..(indicate the name of Bank), further agree with the 
company that the Company shall have the fullest liberty without our consent and 
without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said agreement or to extend time of performance by the said 
Contractor (s) from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the Company against the said Contractor(s) and 
to forbear or enforce any of the terms and conditions relating to the said agreement 
and we shall not be relieved from our liability by any reason of any such variation 
or extension being granted to the said Contractor(s) or for any forbearance, act or 
omission on the part of the company or any indulgence by the company to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law 
relating would but for this provision have effect of not so relieving us. 

 
11. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 
 

12. It shall not be necessary for the company to proceed against the contractor before 
proceeding against the guarantor-bank and the guarantee herein contained shall 
be enforceable against them notwithstanding any security, which the company 
may have obtained or obtain from the Contractor shall, at the time when 
proceedings are taken against the guarantor hereunder be outstanding or 
unrealised. 

 
13. Any claim or dispute arising under the terms of this document shall only be 

enforced or settled in the Courts at Tiruchirapalli. 
 

14. The guarantor hereby declare that it has power to execute this guarantee and the 
executant has full powers to do so on its behalf under the proper authorities 
granted to him/them by the the guarantor. 

 
15. We ……………………(indicate the name of Bank) lastly undertake not to revoke 

this guarantee during its currency except with the previous consent of the company 
in writing.   

 
In witness whereof we…………………, (indicate the name of Bank)  have 
hereunto setout Bank Seal the ___________________day 
_______________________month 200   

 



12 
Contractor   Accepting officer  

Bank Phone No. 
Bank e-mail ID 
Bank FAX No 

 

 

The Bank Guarantee bonds (BG) are to be submitted on non-

judicial stamp paper of  Rs. 100/- and should be only from any one 

of the below mentioned Banks in India. 

 

 
LIST OF CONSORTIUM BANKS IN INDIA 

(as on 15.12.2011) 
 

List of Consortium Bank 

  Nationalised Bank   Nationalised Bank 

1 Allahabad bank 19 Vijaya Bank 

2 Andhra bank   Public Sector  Banks 

3 Bank of Baroda 20 IDBI 

4 Canara Bank   Foreign bank 

5 Corporation bank 21 CITI Bank N.A 

6 Central bank 22 Deutsche Bank AG 

7 Indian Bank 23 
The Hongkong and Shanghai Banking 
Corporation Limited 

8 Indian Oversea Bank 24 Standard Chartered Bank 

9 Oriental bank of Commerce 25 The Royal Bank of Scotland N.V. 

10 Punjab National Bank 26 J P Morgan 

11 Punjab & Sindh Bank   Private bank 

12 State Bank of India 27 Axis Bank 

13 State Bank of Hyderabad 28 The Federal Bank Limited 

14 Syndicate Bank 29 HDFC 

15 State Bank of Travancore 30 Kotak Mahindra Bank 

16 UCO Bank 31 ICICI 

17 Union Bank of India 32 Indusind Bank 

18 United Bank of India 33 Yes Bank 
 

 

(1)  It should be typed in the  Rs. 100 value of stamp paper. 
 
(2) It should be signed by TWO bank officials with Rubber stamp 
containing names & employee numbers of bank officials. 
 
(3) It should be submitted with bank covering letter with sign and 
seal of the bank official. 
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REVERSE AUCTION 
 

BHEL reserves the right to go for a Reverse Auction(RA) instead of Opening the submitted 
sealed bid, which will be decided after technical evaluation.  Information and general terms and 
conditions governing RA are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 

specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE 

BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction 

shall be English Reverse (No ties).  

 

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall 

be eligible to participate.  

 

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this 

tender enquiry) will have to necessarily submit „online sealed bid‟ in the Reverse Auction. Non-

submission of „online sealed bid‟ by the bidder for any of the eligible items for which techno-

commercially qualified, will be considered as tampering of the tender process and will invite 

action by BHEL as per extant guidelines in vogue.  

 

3. BHEL will engage the services of a service provider who will provide all necessary training and 

assistance before commencement of on line bidding on internet.  

 

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to 

enable them to contact & get trained.  

 

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated 

through service provider for compliance.  

 

6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. 

Without this, the bidder will not be eligible to participate in the event.  

 

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which 

will help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, 

Freight charges, Insurance, Service Tax for Services and loading factors (for non-compliance to 

BHEL standard Commercial terms & conditions) for each of the bidder to enable them to fill-in 

the price and keep it ready for keying in during the Auction.  

 

8. Reverse auction will be conducted on scheduled date & time.  

 

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.  
 
10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price 
breakup including that of line items, if required, (Annexure VII) as provided on case-to-case basis 
to Service provider within two working days of Auction without fail.  
 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 
Price bids and price impacts, if any, already submitted and available with BHEL shall be opened 
as per BHEL‟s standard practice.  
 
12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of 
Service provider, using the Login IDs and passwords given to them by the service provider before 
reverse auction event. Bidders should acquaint themselves of the „Business Rules of Reverse 
Auction‟, which will be communicated before the Reverse Auction.  
 
13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ 
cartel formation of any kind, directly or indirectly by communicating with other bidders, action as 
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per extant BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ 
aborted.  
 
14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any 
other party.  

 
15. In case BHEL decides to go for reverse auction,the H1 bidder (whose quote is highest in 
online sealed bid) may not be allowed to participate in further RA process. 
 
Force Majeure clause:  If at any time during the continuance of this contract the performance in 
whole or in part by either party of any obligations under this contract shall be prevented or delayed 
by reason, of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires, 
explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events) 
then provided notice of happening of any such events is given by either party to other within 
twenty one days from the date of occurrence thereof neither party shall reason of such events be 
entitled to terminate this contract nor shall either party have any such non performance and delay 
is resumed as soon as practicable after such events has come to an end or ceased to exist. If 
the performance in whole or part of any obligation under this contract is prevented or delayed by 
reason or any such event claims for extension of time shall be granted for period considered 
reasonable by  BHEL subject to prompt notification by the tenderer to BHEL of the particulars of 
the events and supply to the BHEL if required of any supporting evidence. Any waiver of time in 
respect of partial installment shall not be deemed to be a waiver of time in respect of remaining 
deliveries. 
 
 The correspondence exchanged against the tender from both tenderer and BHEL 
through email are considered as valid document legally though it is not signed. It is treated as 
valid confirmations made on behalf of the respective company and very much comes under the 
legal ambit of the business transaction and hence it is binding on both the parties to the business. 
 
 Any transaction pertaining to the tender from both the parties of business done round the 
clock irrespective of the office or business hours of the companies, are valid legally and binding 
on both the parties. This applies to the extent only in such cases where deadline time for 
transaction is not specifically declared by either or both the patties to the business. 
 
 In case Letter of Intent (LOI) is issued through email, the PC generated time and date of 
mail shall be construed as the official time and date of release of LOI. In as much as this date is 
within the last date of validity given by the bidder the LOI is said to have been issued within the 
validity period and shall be biding on both the parties to the business. 
 
 Tenderers participating in the tender should declare in their technical bid that whether 
they have been black-listed / kept on hold for a specified period / given Business holiday for a 
specified period by any Public sector undertaking or Government departments. The reasons for 
such action with details and the current status of such hold shall be clearly furnished to BHEL. If 
no such details are mentioned in the offer then it will be construed that the subject bidder is not 
under any such hold. But at a later date if it comes to the notice of BHEL about any such hold 
under enforcement on the subject bidder, BHEL will have every right to reject the offer of such 
vendors at any point of time and also under any stage of the finalization of the subject tender 
irrespective of the status of the subject bidder in that tender. Such bidders will not be permitted 
to participate in the further tender proceedings and will be communicated suitably. They will not 
be also considered for any ongoing tenders even if participated till the hold is officially lifted and 
confirmed in writing. 
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 BHARAT HEAVY ELECTRICALS LIMITED 

(A Government of India Undertaking ) 
Unit : TIRUVERUMBUR, BOILER PROJECT, P.O. 

TIRUCHIRAPALLI  - 620 014. 
CIVIL ENGINEERING DEPARTMENT 

 

 

NOTICE INVITING TENDER 
 

 

01. Name of work    :   Sweeping, cleaning of shop floors,  
                                                          offices including all toilets, bathrooms,          
                                                          wash basins, tea - points, etc., at New   
                                                          Plant (Unit-II)., 
 
02. Estimated Cost    : Rs.77.16 Lakh 
 
 
03. Earnest Money Deposit  : Rs. 1,50,000/- 
 
 
04. Completion Time  : FIFTEEN (15 )  Months  

( From the date of commencement of the work 
which will be reckoned from the date of the 
site, handed over to the Contractor )  

 
05. Cost of Tender Document : Rs.750/- (including Sales Tax)  

This amount will not be refunded under any 
circumstances 
 

06.   Last Date for Receipt of  
 Tenders    : 10.30 Hrs. on  23.03.2016 
 
07.  Date of Qualification Bid Opening: 10.30 Hrs. on  23.03.2016 
 
08.  Date of Price Bid opening : Will be intimated to those who are qualified 
      Separately. 
 
09. Maintenance Period   : -  
 
Tender document contains 99 pages  in Qualification Bid and 30  pages in Price Bid including 
Bill of Quantities,  Drawing etc. 
 
 
Issued to Messrs. / Thiru  :………………………………………………… 

     ………………………………………………… 

     ………………………………………………… 

     ………………………………………………… 

 
 

      ISSUING OFFICER 

 

 
221-038 
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INSTRUCTIONS TO TENDERERS 
 
 

1. The tender is open to all Contractors. The Contractors not borne on the approved list of 
contractors of this Organization must submit the following testimonials simultaneously 
with their tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor 

working on his own  
ii. At least two certificates from responsible Officers of Government of Firms 

of repute, regarding the tenderer’s capacity to undertake and carryout the 
work tendered  for or similar work satisfactorily  

 
NOTE :  
 

a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted  

b) Non – Submission of the above testimonials simultaneously with the tenders may result 
in the tender being rejected 

 
2. The tenders should be accompanied by a list of contracts already held by the contractor 

at the time of submitting the tender and giving the following particulars  
 

a) Value of  each contract 

b) The balance value of work  to be done on the same 

 
3. The tenderer is advised to obtain the tender documents in person or by a messenger 

duly authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under 
any circumstances accept responsibility for the non – receipt or delay in the receipt of 
the tender documents by the tender. 

 
4. Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS. 

In case of any difference in the rates quoted in figures and in words, the lower of the two 
rates will be taken as the tendered rate. Unit rate quoted shall be the basis for arriving 
the total value of the tender.  The total amount for every item shall be arrived by 
multiplying the unit rate with the quantity indicated for that item.  In case of any arithmetic 
deviation is noticed in the total amount, the same will be corrected and evaluated by 
taking unit rate as basis and multiplying with the quantity indicated. 

 
5. Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial 

Excise Tax, Sales Tax and any other taxes leviable under the State or Central 
Government rules. The Bharat Heavy Electricals Ltd., will not entertain any claim 
whatever in this respect. The item rate offered is for finished item of works and shall 
provide for the complete cost towards fuel, tools, tackles, plant & machinery, temporary 
works, labour, materials, levies, taxes, transport, lay-out, repairs, rectifications, 
maintenance till handing over, supervision,  labour colonies, establishment, services, 
roads, revenue expenses, overheads, profits & all  other incidentals etc., complete.                                             
 
The rate  quoted  shall  not  include  service tax.  However  the service   tax   as  applicable 
for this contract work can be claimed from BHEL along with their monthly bills for further 
payment to be made to the authorities concerned. The contractor has   to  submit  the 
service tax payment challan as a documentary proof of having paid the  service tax for 
the previous bill  for  which  he  has  received the service  tax  payment along with the 
subsequent bill for which payment has  to  be  processed.       
 
The L1 position based on the quoted values ( subject to calculations) excluding service 
tax, will not necessarily mean L1 for a vendor, but the net liability to BHEL, after 
considering the service tax criteria for the vendors who had participated in the tender     In 
case of non-applicability of service tax, the contractor has to submit  a declaration along 
with the tender documents 
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6. Tender Value is only approximate and liable for variation without entitling the tenderer 

to any compensation, till the total value of contract vary by more than 20% (Twenty 
Percentage). 
 
 

7. Quoted rate shall be firm throughout the contract period of 12 months and no cost 
escalation is allowed on any account including extended period if any. 
 

8. The works contract to be entered in to with the contractor will be governed by the BHEL 
Revised General Conditions of contract in force.  

 
9. Should a tender find discrepancies or omissions in the drawings or any of the tender 

documents or should be in doubt as to their meaning, he should at once address the 
authority inviting the tender for clarification. Every Endeavour is made to avoid any error 
which can materially affect the basis of the tender but the successful tenderer shall  take 
upon himself to provide for the risk of any error which may be subsequently by 
discovered and shall make no subsequent claim on account thereof. 

 
10. Tenders submitted by post should be sent “Registered Post with Acknowledgement 

due”. These should be posted with due allowance for any delay in postal delivery. 
Tenders received after the due date and time of opening, tenders are liable  to be 
rejected. 

 
11. Where the tender called for covers only the building work and excludes internal services 

such as sanitary and water supply installations, electrification etc., the building 
contractor will have to leave pockets, holes, etc., as required for other works and will 
have to phase his work to ensure smooth progress of the work of the other agencies 
also as directed by the Engineer – in – charge. 
 

12. Where the tender schedule contains special items of work such special floor finishes, 
foam concrete for insulation, special water proofing treatment to roofs etc., it will be 
entirely at the discretion of the Project Authorities to allot these items of work to other 
contractors specialized in these works. In such cases, the main building Contractor will 
have  to tender all necessary co-operation to the agencies involved so as to ensure the 
smooth progress of all work. 

 
13. The contractor’s responsibility under this shall commence form the date of receipt of 

contract the order of acceptance of his tender. The scheduled period of completion for 
this work will be as mentioned in page No. 15, and the Contractor will have to plan his 
work accordingly. 

 
14. Generally, the maintenance period  for any work under BHEL Organisation will be  Nil .  

 

15. Earnest Money Deposit:  

 
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse 
to execute the work after it is awarded to him.   EMD is to be furnished only in the form 
of Pay Order or Demand Draft in favour of BHEL, Trichy, EMD in any other form will not 
be accepted.    The rate of earnest money deposit shall be as under:  
 
\Works costing up to Rs. 2 lakhs      NIL 
Works costing more than Rs.2 lakh and up to Rs. 5 lakhs        Rs.  10000/- 
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs  Rs.  20000/- 
Works costing more than Rs.10 lakhs and up to Rs.20 lakhs  Rs. 40,000/- 
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs  Rs. 60,000/- 
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs              Rs.1,00,000/- 
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs                    Rs.1,50,000/- 
Works costing more than Rs.100 lakhs                       Rs.2,00,000/- 
 
One time EMD will also be Rs.2.00 lakhs. 
 
EMD by the Tenderer will be forfeited as per tender Documents if: 
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i) After opening the tender, the tenderer revokes his tender within the validity 

period or increases his earlier quoted rates, 
ii) The tenderer does not commence the work within the period as per LOI / 

Contract. In case the LOI / contract is silent in this regard then within 15 days 
after award of contract. 
 

 
EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days 
of acceptance of award of work by the successful tenderer. 
 
EMD shall not carry any interest. 

 
16. Should a tenderer or a contractor on the list of approved Contractors  have a relative, or 

in the case or a  film or Company of contractors any of its share holders or shareholder’s 
relative, employed in a gazetted  capacity in the Engineering Department of the Bharat 
Heavy Electricals Limited, the authority inviting  tenders shall be informed of this fact at 
the time of submission of the tender, failing which tender, may  be disqualified or if such 
fact subsequently comes to light, the contract may be rescinded in accordance   with the 
relevant provisions in the General Conditions of Contract. 

 
17. If tenderer expires after the submission of his tender or after the acceptance of his tender 

the BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after 
submission of tender or after the acceptance of the Tender, BHEL may cancel such 
Tender at their discretion unless the firm retains its character. 

 
18. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted 

by the tenderer or by changes in the composition of firm made subsequent to the 
execution of the contract. They may however recognise such power of attorney and 
changes after obtaining proper legal advice the cost of which will be chargeable to the 
contract concerned. 

 
19. lf the tenderer deliberately gives  wrong  information in his tender or creates conditions 

favourable for the acceptance of  his tender, the Bharat  heavy  Electricals Limited, 
reserves the right to reject  such tender at any stage. 

 
20. Words importing the singular number shall also be deemed to include the plural number 

and vice-versa where the context so requires. 
 

21. The expenses for competing and stamping the agreement shall be paid by the 
contractor. 

 
22. The General and special conditions are complementary to each other and where they 

are conflict the Special Conditions shall prevail. In regard to matters not covered by the 
General and Special Conditions of Contract, those contained, those contained in the 
Tamil Nadu Building Practice Standard Specifications or other specifications approved 
by the Bharat Heavy Limited, Shall apply. 

 
23. Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals 

Limited negotiates for negotiation for reduction of rates. Such negotiation shall not 
amount to cancellation or withdrawal of the original offer and the rates originally quoted 
shall be binding on the tenderes for a period of three months from the date of opening 
of tenders. 

 
24.  Canvassing in any form in connection with tenders  is strictly prohibited and the tenders 

submitted by  the contractors who resort to canvassing will be liable to rejection 
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TENDER NOTICE 
 
 

NAME OF WORK:  Sweeping, cleaning of shop floors, offices including    
                                  all toilets, bathrooms, wash basins, tea - points, etc.,  
                                  at New  Plant (Unit-II)., 
 
ESTIMATED COST:  Rs. 77,15,936/- 
 
 
1. SEALED TENDERS for the above noted work are hereby invited from contractor 

experienced in works of similar kind and magnitude. Tenders will be received by 
DGM/CIVIL/PLANNING/F&T Bharat Heavy Electricals Limited, Tiruchirappalli – 620 014. 
Up to 10.30 Hrs. on 23.03.2016 and will be opened on the same day at 10.30 Hrs. at the 
Office of the DGM/CIVIL/PLANNING/F&T in the presence of such of those tenderers. Or 
their agents who may choose to attend. 
 

2. TENDER FORMS and other particulars regarding the proposed work can be obtained on 

any working day from 8.00 A.M. to 4.30 P.M. upto 22.03.16 on payment of the prescribed 

sum of Rs. 750 / - per set ( including Sales Tax ) Amount nor refundable. 
 

3. TENDERS must be submitted in sealed covers and should be addressed to the with full 
name and address of the tenderer and the name of work being noted on the cover 
 

4. All entries in the tender documents should be in the one ink. Erasers and over writings are 
not permitted. All cancellations and insertions should be duly signed by the tenderer 
concerned. 
 

5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  this 
purpose in the tender documents and also  sign each and every  page of Tender Documents 
including the drawings attached there to before submitting their tender. 
 

6. UNIT rate should be quoted in figures as well as in words with reference to each item and 
for all the items shown in the attached schedule. These rates shall be for the finished work 
in site.  Amount of each item and the total page by page and also the grand total amount of 
the whole contract should be filled in by the tenderers.  Unit rate quoted shall be the basis 
for arriving the total value of the tender.  The total amount for every item shall be arrived by 
multiplying the unit rate with the quantity indicated for that item.  In case of any arithmetic 
deviation is noticed in the total amount, the same will be corrected and evaluated by taking 
unit rate as basis and multiplying with the quantity indicated. 

 
7. QUANTITIES  shown in the attached  schedule are  only approximate and are liable to 

variation without entitling the Contractors to any compensation, provided the total value of 
the Contract does not vary by more than 20% (twenty percent ) 

 
8. In quoting their rates, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after 
acceptance of the tender or during the currency of the contract. 

 
9. Before tendering, the tenderers are advised to inspect the site of work and its environments 

and be well acquainted with the actual working and other prevalent conditions position of 
materials and labour, General and Special Conditions of Contract. Instructions to tenders, 
drawings and Specifications and all other documents which form part of the Agreements to 
be entered into.  

 
10. The rates quoted in the tender shall remain valid for a period THREE MONTHS from the 

date of opening of tenders. 
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11. In the event of tender being submitted by firm the tender must be signed separately and 

legibly by each partner of member of the firm or in their absence, by the person holding the 
power of attorney on behalf of the firm concerned in the latter case a copy fo the power of 
attorney duly attested by a Gazetted Officer must accompany the tender. 

 
12. Every tender must be accompanied with EMD for the amount as specified in Page No. 15 in  

the form of Demand Draft only as mentioned in Para 15 of the “Instruction to Tenderers”. 
This Earnest Money will be refunded to the unsuccessful tenderers within fifteen days of 
finalization of the award of work. In case of the successful tenderer, the Earnest Money will 
be retained as part of the Security Deposit for satisfactory completion of the work in 
accordance with Clause 16 of the General Conditions of Contract 

 
NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit 

receipt referred to above 
 
13. Security Deposit 
 

 13.1 Security Deposit should be collected from the successful tenderer .  The rate of Security 

Deposit will be     as below: 
  
 Upto Rs. 10 lakhs      : 10% 
 Above Rs.10 lakhs upto Rs.50 lakhs   : 1 lakh + 7.5% of the amount  exceeding Rs. 10 
                                                                      lakhs. 
      Above Rs. 50 lakhs      : Rs.4lakhs+ 5% of the amount exceeding  
           Rs.50 lakhs. 
   
      The security Deposit should be collected before start of the work by the contractor. 

 
13.2 Security Deposit may be furnished in any one of the following forms  

 
 i) Cash (as permissible under the Income Tax Act) 
 ii)  Pay Order, Demand Draft in favour of BHEL. 
 iii) Local cheques of scheduled banks, subject to realization. 

iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas 
Patras etc.  
(Certificates should be held in the name of Contractor furnishing the security and duly    
pledged in favour of BHEL and discharged on the back). 

 

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 
Companies Act. The Bank Guarantee format should have the approval of BHEL.  

 
vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act. The FDR should be in the name of the contractor, A/C 
BHEL, duly discharged on the back.  

 

vii) Security deposit can also be recovered at the rate of 10% from the running bills. However 
in such cases at least 50% of the Security Deposit should be collected before start of 
the work and the balance 50% may be recovered from the running bills.  

  
viii) EMD of the successful tenderer shall be converted and adjusted against the security 

deposit. 
ix) The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL 
will not be liable or responsible in any manner for the collection of interest or renewal of 
the documents or in any other matter connected therewith.  
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14. Unless the contractor whose tender is accepted signs the Contract Agreements and 

makes the necessary  security deposit specified in Para 13 above within Seven days of 
the date of the order directing him to do so the amount of Earnest Money Deposit already 
deposited by him will be forfeited and acceptance of his tender withdrawn. 

 
15. If after opening of tenderer  revokes his tender or increases his earlier quoted rates or 

after acceptance of his tender does not commence the work in accordance with the 
instruction of the Engineer-in-charge, the Earnest Money deposited by him will be 
forfeited and acceptance of his tender withdrawn. If only a part of the work included in 
the tender had been awarded to the tenderer, the amount of Earnest Money to be 
forfeited will be based on the value of the contract so awarded. 

 
16. The Bharat Heavy Electricals Limited reserve the right to reject any or all the received 

or accept any tender or part thereof without assigning any reason thereof. In the case 
acceptance of part of tender, time for completion may also be reduced to the extent 
considered appropriate by the Accepting Authority. 

 
17. Conditional and Unwitnessed tenders, tender containing absurd rates and amounts 

tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions laid down by the Accepting Officer are liable to 
be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected 

 
19. The work must be completed within a period as mentioned in page No.15. 

 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior 

Engineer shall be Accepting Officer, herein after referred to as such for the purpose of 
this contract. 

 
21. This tender notice shall be deemed to form an integral part of the contract to be entered 

into for this work. 
 

22. The tenderers are advised to go through the condition stipulated in Tender document & 
code of conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation 
thereof will invite  punitive action being taken against them. While quoting the rate all 
the above factors are to be taken into account. 
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BHARAT HEAVY ELECTRICALS LIMITED, 

UNIT: TIRUCHIRAPALLI - 620 014 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
NORMS FOR QUALIFICATION  

 

Name of Work:  Sweeping, cleaning of shop floors, offices including all 
toilets, bathrooms, wash basins, tea - points, etc., at New  Plant (Unit-II)., 
 
 

(Tender Notice No. CF:TN:15/15-16 &  
Tender schedule No. CF:TS:058/15-16) 

Sl. 
No. 

Thrust Area Score 
Eval.  Value 

Rs. 77.16 Lakhs 

I ELIGIBILITY: 

 

1. Separate Registration for EPF, ESI, PAN, Sales tax & Service tax. Proof of IT returns 

acknowledged by IT Office, Profit & Loss Account and Balance Sheet certified by 

the auditor, last  three financial years (2012-13,13-14 & 14-15) 

 

 
2. Average annual turnover of similar works in the last 3 financial years (2012-13,13-

14 & 14-15) shall be at least for a value of  Rs. 23.15 Lakhs. 

 

 
3. During last seven years ending Jan -16 should have successfully completed works 

either 

 

 a) Three similar works each not less than Rs. 30.86 Lakhs (or) 

 b) Two similar works each not less than Rs. 38.58 Lakhs (or) 

 
c) One similar work not less than Rs. 61.73 Lakhs 

 

 
4. Latest Solvency certificate (obtained within 6 months) from Nationalized / 

Scheduled Bank shall be at lease for a value of Rs. 30.86 Lakhs 

 

 
THRUST AREA SCORE Qualification Norms 

II NATURE OF COMPANY 5  

 Public Limited 5  

 Private Limited/Partnership firm 3  

 Sole Proprietor  2  

III  Similar Experience in House 
Keeping works. 

40  

 Total value of Similar works executed in 

the last three years ending Jan -16  (Pro-

rata for in between cases 

40 Rs. 138.90 Lakhs 

 More than 24 Rs. 69.45 Lakhs 
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IV Performance on previous works  and the 

min. cost of each work (Rs. 30.86 Lakhs) 

during last seven years 

20  

 Successful completion of three major works 
in time. 

20    Costing atleast Rs.30.86 lakh 

each 
 Successful completion of two major works in 

time. 
16 

 Successful completion of one major work in 

time. 

12 

V Highest value of single work 
completed  in last seven years 
(From 01.2.2009 to 31.1.2016 ) 

10  

 (Pro-rata for in between cases) 10 Rs. 61.72 Lakhs 

 More than 6  Rs. 30.86 Lakhs 

VI Equipments / Tools & Plants  
owned 

10 
 

 

 Road sweeping machine, Sewage 
Cleaning machine, Mechanical floor 
cleaning equipments, Pest Control & 
Fogging machines, Toilet Cleaning 
equipment, Transport vehicle. 

10  

 Sewage Cleaning machine, 
Mechanical floor cleaning 
equipments, Pest Control & Fogging 
machines, Toilet Cleaning 
equipment, Transport vehicle. 

8  

 Pest Control & Fogging machines, 
Toilet Cleaning equipment, 
Transport vehicle. 

6  

VII Qualified staff availability 5  

 Minimum No. of Supervisors – 2 
Nos. & Unskilled Workers (House  
keeping Labourers )- 32 Nos. 

5  

VIII Financial stability (Solvency) 10  

 (Pro-rata for in between cases) 10 Rs. 61.72 Lakhs 

 More than . 6  Rs. 30.86 Lakhs 

 Total 100  

 

NOTE:  1. Minimum score required for qualification is 60 out of 100.    

  2. All the above financial value excludes service tax. 

3.   Similar works means Housekeeping Works . 

 

 

 

 

 

 

 

 



24 
Contractor   Accepting officer  

 
BHARAT HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI - 620 014 
 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 

QUALIFICATION PROFORMA 
 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail : 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  amount of paid-up-capital 

 

7. Enclose a chart showing Company Organization 

indicating various factories / workshops / sites / 

divisions etc., with levels and names of key 

personnel and clearly depicting the reporting and 

functional relationships.  Also give brief write-up on 

the functions and responsibilities of each entity. 

 
8. Details of Owner / Partners / Directors (Strike out 

whichever is not applicable) 
 

 

Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
 

 

11. Does the applicant posses facility to set up 
laboratory for Quality Control at site of work.  If 
so please furnish full details of organization, 
equipments, tools, etc. 
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12. Is the individual/sole proprietor/any partner/ 

directors of company: 
 

 
(a) Dismissed Government Servant Yes       No   

 
(b) Having business banned/suspended by any   Yes       No   

  government in the past       

 
(c) Convicted by a court of law Yes       No   

 
(d) Retired Engineer / Official from Engineering   Yes       No   

 Departments of Govt. of India within last two 
years 

      

 
(e) Director or partner of any other company / firm  Yes       No   

  enlisted with CPWD or any other department       

 
(f) Member of Parliament or any State Legislative  Yes       No   

  Assembly    If answer to any of the above is 
‘Yes”, furnish details on a separate sheet 

      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker’s report in original preferably in 
sealed cover, giving the financial capacity to 
handle works of the required magnitude should 
be  enclosed) 
 

…………………………………………

…………………………………………

…………………………………………

……………………………………….. 

15. Place of business 
 

 
………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   three 
years. 
 

1.   2014-15 
2.   2013-14 
3.   2012-13 

 
18. State  whether  Income  Tax  Returns  filed 

Acknowledged by IT Office, Audited report  
for Profit and Loss Account & Balance Sheet  
for last three years enclosed 
 

1.   2014-15 
2.   2013-14 
3.   2012-13 
 

 

19. Contractor’s capital in the business. (in case of 
partnership, please mention percentage of 
shares and amount) 
 

 

20. Quantum of business done during last three 
financial years 

1.   2014-15 
2.   2013-14 
3.   2012-13 
 

21. Value of fixed assets of the business in the last 
three years 

1.   2014-15 
2.   2013-14 
3.   2012-13 

 
22. Guarantee limits (if any) enjoyed by the firm.  
 

 
23. 

 
Over-draft limits (if any) enjoyed by the firm. 
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24. Details of  Technically qualified  staff :-  

 

Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialization 

Remarks if any 

  
 
 
 

   

 
25. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 
26. Whether enlisted with  any other  Department Yes       No   

 (a) If yes, give details: 
 

 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid up to   

 
27. License No. and validity of license obtained  from Dy. Chief 

Inspector of Factories / Assistant Commissioner of Labour 
 

 

28. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.   
 

 

29. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act ?.  If so, the code number may be furnished 
 
 

 

30. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
   

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 

 
31. Details of similar works completed during the last seven years (To be submitted in separate 

sheet as per Annexure-II.)    
 
 

32 Certificates from clients in original as per proforma given in Annexure -III for all eligible works. 
 

33. 
 
Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and conditions 
and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL under 
more than one name. 
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(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of the 
Government of India during the last two years.  I also certify that I have neither such a 
person under my employment nor shall I employ any such person within two years of his 
retirement except with the prior permission of the Government.  (For Individuals seeking 
enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed  on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person nor 
shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
 
 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of  Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 



28 
Contractor   Accepting officer  

 

. 

    ANNEXURE - I 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     

Sl.
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

 
A 

 
Sewer cleaning machine 

  
  

    

      
      
      

B Manhole block remover     
      
      
      

C Sludge removal pumping system     
      
      
      

D Pest control equipments     
      
      
      

E Fogging equipment / machine     
      
      
      

F Floor cleaner / washer     
      
      
      

G Road sweeping machine     
      
      
      

H Cob-web remover / Vacuum cleaner     
      
      
      
I Toilet cleaner     
      
      
J Vehicles for transporting garbages, sludge, 

etc. 
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               ANNEXURE - II  
 
 
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS  
Ending Jan -16 

 
Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
commenc

ement 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   
completion  

Name, designation & 
complete address of 

the authority for whom 
the work was done Stipulated Actual 

 
 
 
 
 
 
 
 
 
 
 
 

        

 
DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED 
 

 
Only work orders will not be considered.  Both work orders and completion certificates are essential for technical evaluation. 
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ANNEXURE - III  

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF 

CONTRACTORS 

 
Name & Address of the Client   
 
Details of works executed by Shri . M/s   
…………………………………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement   : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

 
9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Sanitary   Inspector  /  Supervisor   during  

execution of work? 
 
11. (i)  Quality of work (indicate grading)  :
 Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim  :  
 (iii)  Amount received   : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :
 Outstanding/V.Good/Good/Poor 

(b) Financial Soundness   :
 Outstanding/V.Good/Good/Poor 

 (c) Mobilisation of adequate T & P :
 Outstanding/V.Good/Good/Poor 

(d) Mobilisation of manpower  :
 Outstanding/V.Good/Good/Poor 

(e) General behaviour   :
 Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 

Signature of the 
Certifying Officer seal 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS 
LABOUR LAWS BY THE CONTRACTORS FOR BHEL 
 

1. The Contractor shall not employ in connection with the work any person who has not 
completed 18 years of age. 

 
2. The Contractor shall in respect of labour employed by him either directly or through 

subcontractors, company with or cause to be complied with the following statutory 
provisions and rules and in regard to a all matters provided therein. 

 
a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil 

Nadu Rules 
 

b) The Minimum Wages Act 1948 and the related Tamil Nadu 

c) The payment of Wages Act 1936 and the related Tamil Nadu Rules  

d) The Factories Act 1948 and the related Tamil Nadu 

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 

f) The Employees State Insurance Act 1948 

g) The Workmen Compensation Act. 1923 

h) The Industrial Disputes Act 1947. 

i) The Payment of Bonus act 1965. 

 and any other  law or modifications to the above or the to the Rules made there under 
 from time to time. 
 

REGISTRATION AND LICENSING 
 

3. Every Contractor shall register his name with the Welfare Section of BHEL before 
taking up the work awarded to him by giving the following information getting a Code 
Number:  

 
a) The Name of the Contractor 

 
b) Nature of Contract Work 

 
c) Period of work 

 
d) Number of maximum labour employed by him on any one day 

 
e) License No. & Date (Applicable in case of contractor employing 20 or more 

workers)  
 

f) Whether enrolled for PF, ESI, etc., and enrolment No. 
 

4. The Contractor employing 20 or more workmen is required to obtain license from the 
authorities ( The Deputy  Chief  Inspector of Factories / Assistant  Commissioner of 
Labour as the case may be ). The license shall be amended and / or renewed 
wherever, there is an increase in the workmen employed by him or in the event or 
contract being extended or renewed. The Contractor shall inform the license number 
to the BHEL Management before taking up the work. 

 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and 

document required by BHEL authorities for the purpose of fulfilling their obligations 
as Principal Employer and / or Occupier of the Factory and shall render all necessary 
assistance for the same. 
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WAGES 

 

    6. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu 

State Minimum Wages as applicable under law from time to time.   
 

The labourers engaged in this contract shall be paid additional payment as 
mentioned below in addition to the payment of Minimum wages as stated 
above. 
 
a) Unskilled Worker   Rs. 3200 per month 
b) Semi-skilled Worker  Rs. 3700 per month 
c) Skilled Worker / Supervisor Rs. 4100 per month 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per 
the payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of 
minimum wages and additional payment as mentioned above. 

The Contractor shall have to remit EPF & ESI contributions at the rates 
applicable under law to the authorities concerned for the total wages paid ( i.e) 
Payment of minimum wages and additional payment as mentioned above. 

At present the Tamil Nadu State Government Minimum wages declared is 
enclosed for your reference (Ref. Page No.09). Normally the revision will be with 
effect from 1st April of every year. Tenderers are requested to quote their offer 
after taking into account of the above factor also.  

 
7. The Contractor shall fix wage periods in respect of which wages shall be payable. No 

wage period shall exceed one month. 
 

8. The Contractor shall ensure payment of wages to the contract labour employed by 
him within three days from the end of wage period in case the wage period is one 
week or a fortnight and in all other cases before 10th day of the following month 

 
9. All Payment of wages shall be made on working days at the work site and during the 

working time and on date notified in advance. In case the work is completed before 
the expiry of the wage period final payment shall be made within 48 hours of the last 
working day. 

 
10. Where the employment of worker is terminated by or on behalf of the Contractor, the 

wages earned by him shall be paid before the expiry of the second working day from 
the day on which his employment is terminated. 

 
11. Wages due to every worker shall be paid to him direct or to the person authorized 

him in this behalf. All wages shall be paid in current coin or in both. 
 

12. The Contractor shall ensure the disbursement of wages in the presence of authorized 
representative of BHEL Management 

 
13. The above payment shall be verified by the authorized office / representative of BHEL 

with the following certificate of the payment sheet “Certified that the amount shown 
in Column No…….…. has been paid to the workmen concerned in the presence on 
………. at……………. 

 
14. A certificate of payment shall be furnished in duplicate by the Contractor to the 

Engineer in charge each month in Form ‘A’ enclosed. 
 

15. A notice showing the wage period and the place and time of disbursement of wages 
shall be displayed at the work and a copy to be sent to the Welfare Department by 
the Contractor under acknowledgement. 
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16. Notices showing the rate of wages, weekly rest days, hours of work, wage period, 
date of payment of wages, names and addresses of the Inspector having jurisdiction, 
the date of unpaid wages shall be displayed in Tamil and English in conspicuous 
places at the establishment and work at work site by the Contractor. The Contractor 
shall inform the BHEL Management every month the details of contract labour 
engaged for contract in this following form:  

 
a. Serial Number 

b. Location 

c. Period of work 

d. No. of days worked 

e. No. of man worked 

f. Wages paid to workers 

 The above statement shall be furnished to BHEL Management at the end of every 
 month. 
 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 

17. The following documents / formats under Contract Labour (Regulation & Abolition) 
Act 1970 and Tamil Nadu Rules Rules thereunder shall be maintained by each 
contractor. 

 
a. Register of persons employed by the Contractor 
b. Employment Card 
c. Service Certificate 
d. Muster Roll, Wage Register, Deduction Register, wage slip, Overtime 

Register, register of Fines, Register of Advances etc., 
 

18. The Contractor shall display the abstract of the Contract Labour (Regulation & 
Abolition) Act and the Rules thereunder both in English and Tamil. 

 
19. Half yearly Return shall by the Contractor in duplicate to the Licensing Officer 

 
20. The Contractor shall submit the returns required under the Contract Labour 

(Regulation * Abolition) Act 1970 periodically to BHEL Management. 
 

21. The Contractor shall without fail give upto date information in writing to the attendance 
of the workers employed by him. 

 
22. The Contractor shall ensure that his workers keep and produce their Employment 

Card when coming to duty and take them back when leaving duty. 
 

23. All the above registers and records shall be preserved in original for a period of three 
years. All the registers, records and notice maintained under the Act and rules shall 
be produced on demand  by Inspector or any authority under the Act. 

 
 

WORKING HOURS AND WORKING CONDITIONS 
 

24. No worker shall be required or allowed to work on Sunday unless he has or will have 
a holiday on anyone of the three days before or after the said say. 

 
25. The Contractor shall inform BHEL Management in the prescribed form details of the 

contract workers scheduled to work on Sunday, the way of rest and also indicate the 
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substituted holiday in lieu thereof. This shall be intimated two days in advance before 
his workmen and booked for work Sunday. 
 

 
26. Notices showing the rate of wages, weekly rest days, hours of work, wage period, 

date of payment of wages, names and addresses of the Inspector having jurisdiction, 
the date of unpaid wages shall be displayed in Tamil and English in conspicuous 
places at the establishment and work at work site by the Contractor. The Contractor 
shall inform the BHEL Management every month the details of contract labour 
engaged for contract in this following form:  

 
a. Serial Number 

b. Location 

c. Period of work 

d. No. of days worked 

e. No. of man worked 

f. Wages paid to workers 

 The above statement shall be furnished to BHEL Management at the end of every 
 month. 
 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 

27. The following documents / formats under Contract Labour (Regulation & Abolition) 
Act 1970 and Tamil Nadu Rules Rules thereunder shall be maintained by each 
contractor. 

 
a. Register of persons employed by the Contractor 
b. Employment Card 
c. Service Certificate 
d. Muster Roll, Wage Register, Deduction Register, wage slip, Overtime 

Register, register of Fines, Register of Advances etc., 
 

28. The Contractor shall display the abstract of the Contract Labour (Regulation & 
Abolition) Act and the Rules thereunder both in English and Tamil. 

 
29. Half yearly Return shall by the Contractor in duplicate to the Licensing Officer 

 
30. The Contractor shall submit the returns required under the Contract Labour 

(Regulation * Abolition) Act 1970 periodically to BHEL Management. 
 

31. The Contractor shall without fail give upto date information in writing to the attendance 
of the workers employed by him. 

 
32. The Contractor shall ensure that his workers keep and produce their Employment 

Card when coming to duty and take them back when leaving duty. 
 

33. All the above registers and records shall be preserved in original for a period of three 
years. All the registers, records and notice maintained under the Act and rules shall 
be produced on demand  by Inspector or any authority under the Act. 

 
 

WORKING HOURS AND WORKING CONDITIONS 
 

34. No worker shall be required or allowed to work on Sunday unless he has or will have 
a holiday on anyone of the three days before or after the said say. 
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35. The Contractor shall inform BHEL Management in the prescribed form details of the 
contract workers scheduled to work on Sunday, the way of rest and also indicate the 
substituted holiday in lieu thereof. This shall be intimated two days in advance before 
his workmen and booked for work Sunday. 
 
 

 
36. The contract labour working for more than nine hours in any day or for more than 48 

hours in any week shall be paid wages at the rate of twice the ordinary rate of twice 
the ordinary rate of wages in accordance with the provisions of Sections 59 of the 
Factories Act 1948. 

 
37. The Contractor shall provide all safety devices and personal protective equipment to 

his workmen at his own cost and shall ensure that his workmen wear / use such 
devices or equipment provided to them while doing the work and there should not be 
any relaxation on this. 

 
38. The Contractor shall give four paid National Holidays to his workers, viz., 26th 

January, 1st May 15th August and 2nd October. 
 

39. The Contractor shall ensure that his workmen vacate the premises after the shift is 
over. 

 
40. The Contractor shall give leave with wages to his workmen who have worked for a 

period of 240 days of work performed by the worker during the previous calendar 
year.  The worker whose services commences on a day other than the first of January 
shall be entitled to leave with wages at the above rat e (One day for every 20 days of 
work) only if he had worked for a minimum of 2 /3 of the total number of days in the 
reminder of the calendar year. This leave will be admissible only during the 
subsequent calendar year. 

 
41. No woman worker shall be required or allowed to work in the Factory except between 

the hours of 6.00 A.M. and 7.00 P.M. 
 

42. The Contractor shall comply with the provisions relating to Welfare and Health 
facilities as provided in the Contractor Labour (Regulation and Abolition) Act 1970 
read with the Tamil Nadu Contract Labour Rules 1975. 

 

NOTICE OF ACCIDENTS 
 

43. Not withstanding anything contrary to this contrary to this, in the event of accident the 
contractor shall be required to fill injury report and submit the Engineer in chare 
immediately and ensure the compliances of ESI / Workmen’s compensation Act, 
Factories Act and Rules made there under. He shall also maintain a register of 
accident as per the Act. 
 

44. The Contractor shall get the contract labour engaged by him insured Workmen’s 
Compensation policy from general should be for the entire period of Contract. The 
Contract shall comply with the provisions of the Workmen’s Compensation Act 1923. 
(This should be read in conjunction with the provisions of ESI Act )  

 

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS 
ACT 
 

45. The contractor shall ensure that all his workmen are covered under the Employee’s 
State Insurance Act and producer to BHEL such Registration Number / Enrolment 
Number before executing the contract work. 

46. The Contractor shall regularly pay the amount of contribution. i.e., employer’s  
contributions as well as employees’ contribution pursuance of the above scheme as 
time. The Contribution payable presently is 1.75% wages to be recovered from his 
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workmen and 4.75% of wages to b e contributed by the Contractor. Contributions 
recovered from employee and contribution made by the contractor may be rounded 
to the higher multiples of five paise. 

 
47. The Contractor shall take note of any amendment that may be brought forth in the 

above contribution rate and act accordingly. 
 

48. The contractor shall ensure that his workmen are covered under the EPF & 
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL 
Management the registration / enrolment number before awarding of contract work.  
As per the existing provisions every worker shall be entitled and required to become 
a member of the fund. The employee’s contribution payable at present is 12% of 
wages which will be recovered by the contractor from the wages of his workmen and 
the contractor should pay equal contribution. The contractor is also liable to pay any 
administrative charges in this behalf that may be decided from time to time. It will be 
the responsibility of the contractor to ensure such contribution payable in respect of 
workmen employed through sub-contractors also. 

 
49. The Contractor shall take note of any amendment in the rate of contribution payable 

under the scheme from time to time. 
 

50. The Contractor shall with seven days of the close of every month submit to BHEL a 
statement showing the amount of contribution payable / paid for employees engaged 
by him or through him and shall also furnish to BHEL such information as Principal 
Employer is required to furnish under the provisions of the ESI Act and PF as well as 
the schemes made thereunder to the authorities concerned. 

 
51. Whenever any sum of money is found to be recoverable from or payable by the 

contractor under the above Act, the sum shall be deducted from any sum that may 
be due or which at any time thereafter may become due to the Contractor under this 
contract or under any other contract or from his security deposit, the contractor shall 
immediately thereafter such further sums as may be required to replenish the 
shortage caused by such recoveries in amount of security deposit. 

 
52. The Contractor shall abide by all the labour and other laws applicable to contract 

labour / worker under this contract and shall at all times keep BHEL indemnified 
against all loses, claims, prosecutions under any law. 

 
53. In case of non-compliance of any of the provisions of the Acts and in case BHEL 

having complied with the same BHEL will be entitled to recover the same from the 
contractor / sub-contractor. 

 
 

54. Non-exercise of any of the powers of rights available to BHEL hereunder to under 
any law, shall not in any way operate as waiver thereof. 

 
Note:  The Specimen forms for the following are available in BHEL. 
 
1)  Form ‘A’  - Payment Certificate 

2) Form IV   - Application for License 

3) Form XIII  - Register of Workmen employed by contractor 

4) Form XIV  - Employment Card 

5) Form XV  - Service Certificate 

6) Form XVI  - Muster Roll 

7) Form XVII  - Register of wages 

8) Form XIX   - Wage up 
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GENERAL CONDITIONS OF CONTRACT FOR LUMPSUM, ITEM RATES AND 

PERCENTAGE CONTRACT 

 
CONTENTS 

 
Condition 

No 
Description 

  
 CHAPTER - I 

1 DEFINITIONS 

 CHAPTER - II 

 SCOPE OF CONTRACT 

2 HEADING TO THE CONTRTACT 

3 CONTRACT DOCUMENTS 

4 WORKS TO BE CARRIED OUT 

5 PROVISIONAL ITEMS 

6 DEVIATIONS 

7 TIME 

8 STORES & MATERIALS 

9 DELAY & EXTENSION OF TIME 

10 PATENT RIGHTS 

11 OCTROI AND OTHER DUTIES 

12 ROYALTIES 

13 PLANT & EQUIPMENT 

14 ASSIGNMENT OR TRANSFER OF CONTRACT 

 a) SUB-CONTRACT 

15 COMPLIANCE TO REGULATIONS AND BYE-LAWS 

 CHAPTER - III 

 PERFORMANCE OF THE CONTRACT 

16 SECURITY DEPOSIT 

17 ORDERS UNDER THE CONTRACT 

18 ADMISSION TO SITE 

19 CONTRACTOR'S SUPERVISION  

20 LABOUR 

21 WATER 

22 TEMPORARY WORKSHOPS, STORES ETC. 

23 STORES & MATERIALS ON SITE  

24 TOOLS AND PLANTS ON SITE 

25 STATEMENT OF HIRE CHARGES  

26 PRECAUTIONS AGAINST RISKS  
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27 NOTICE &  FEES  

28 SETTING OUT OF THE WORKS & PROTECTION & MAINTAINING 
SIGNALS AND WORKS  

29 SITE DRAINAGE  

30 EXCAVATIONS, RELICS ETC. 

31 FOUNDATIONS 

32 COVERING-IN WORKS 

33 APPROVAL OF WORKS BY STAGES  

34 EXECUTION OF WORKS 

35 DAY WORKS 

36  INSPECTION OF THE WORKS  

37 RESPONSIBILITY FOR BUILDING  

38 INSURANCE OF WORKS  

39 DAMAGE AND LOSS  TO  PRIVATE PROPERTY & INJURY TO WOKMEN  

40 COMPLETION 

41 COMPENSATION FOR DELAY 
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CHAPTER- I 
 

1. DEFINITIONS 
 
In these General Conditions of Contract, the following terms shall have the meaning hereby 
assigned to them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance thereof, 
together with all documents referred to therein including General and Special 
Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General Summary 
attached to the form of tender, the Bharat Heavy Electricals Limited, Schedule of 
Rates as amended  and in force the Specifications and the Drawings.  All these 
documents as applicable taken together shall be deemed to form one Contract and 
shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules 

‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General Summary, General and Special Conditions of 
Contract and the Specification and / or Drawings as given to Contractors on payment 
for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual work 

orders and/or accompanying Drawings and Specifications as may be issued from 
time to time to the Contractor by the Engineer–in– charge within the powers conferred 
upon them, including all modified or additional works and obligations to be carried out 
either at the site or at any Factory Workshop or other place as required for the 
performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the work 

is to be executed under the Contract or any adjacent land, path or street which may 
be allotted to or used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated 

or not undertaking the work and shall include the legal personal representatives of 
such individuals or the persons composing the firm or Company, or the successors 
of the firm or Company and the permitted assigns of such individual or firm or 
Company. 

 
f) The “ Engineer–in–charge” means the Engineer who is incharge for the works 

referred. 

 
CHAPTER II 

 
SCOPE OF CONTRACT 
 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not effect the interpretation thereof. 

 
3. Contract Documents 
 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” 
three copies of signed drawings and one copy of the signed agreement comprising 
of preamble to agreement, General and Special Specifications, Schedule ‘A’, ‘B’, ‘C’, 
& ‘E’, etc., (but excluding General Conditions of Contract and Drawings) and three 
copies of all further drawings issued during the progress of work. 
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However, for any additional copies of the agreement or drawings required by the 
Contractor the same will be supplied on payment at the specified cost. 
The Contractor shall keep one copy of all the Drawings and the Specifications at the 
site and the Engineer-in-charge or his representative shall have access to them at all 
reasonable times.  
None of these documents shall be used by the contractor for any purpose other than 
that of this contract. 
The Contractor shall take necessary steps to ensure that all persons employed on 
any work in connection with this contract have noticed that the Indian official Secrets 
Act 1923 (XIX of 1923) applies to them and shall continue so to apply even after the 
execution of such works under the contract. 
 

4. Works to be Carried Out 
 

The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all  labour, 
materials, tools, plants equipment and transport which may be required in preparation 
for, and in the entire execution and full completion of the work.  Schedule ‘A’ shall be 
deemed to have been prepared in accordance with good practice and recognized 
principles and unless otherwise stated, the descriptions given therein shall be held to 
include waste on materials carriage and cartage, lead, return of empties, hoisting, 
setting, fitting in position and all other labour necessary in and for the entire execution 
and full completion aforesaid.  Any error in description or quantity in schedule ‘A’ or 
any omission there from shall not vitiate the Contract or release the Contractor from 
the execution of the whole or any part of the work comprised therein according to the 
Drawings and Specifications, or from any of his obligations under the Contract.  The 
insertion of the name of any firm of suppliers in the Tender Documents is for the 
purpose of obtaining a particular class or quality of materials or workmanship but the 
articles or materials specified may be obtained from any other firm subject to prior 
written approval of the Engineer – in – charge. 
In the case of a discrepancy between Schedule ‘A’ the specification and  / or the 
Drawing, the Accepting Officer shall be the sole deciding authority as to which shall 
prevail and his decision shall be final and conclusive.  If neither Drawings nor 
Specifications contain any mention of minor details of construction, which in the 
opinion of the Accepting Officer whose decision shall be final and conclusive, are 
reasonable and obviously and fairly intended for the satisfactory completion of the 
work, such details shall be provided by the Contractor without any extra cost as if 
they were specially mentioned and shall be deemed to be included in the contract. 
The contractor will be deemed to have satisfied himself as to the nature of the site, 
local facilities of access and all matters affecting the execution and completion of the 
work.  No extra charges consequent on any mis-understanding in these respects or 
otherwise will be allowed. 

 

5. Provisional Items 

             The full amount of provisional lumpsums and the value annexed to each provisional 
item inserted in the tender documents shall be deducted from the  contract sum and 
the value of work ordered and executed thereunder shall be  ascertained by 
measurement or valuation as for deviations. 
No work under these items is to be begun without instructions in writing from the 
Engineer-in-charge. 
The extent of quantities or items described as “Provisional” shall not be held to 
guarantee or limit the amount and description of the work to be executed by the 
contractor either in respect of the items concerned or the work as a whole. 
No addition or deduction shall be made by the Contractor to the amount of the 
provisional lumpsums as included in the tender documents. 
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6. Deviations 

The contractor shall not make any alteration in addition to or omission from the work 
as described in the tender documents except in pursuance of the written instructions 
of the Engineer-in-charge.  No such deviation from the work described in the tender 
documents shall be valid unless the same has been specifically confirmed and 
accepted by the Accepting Officer in writing and incorporated in the contract. 
The Accepting Officer may deviate either by way of addition or deduction, from the 
work so described, provided that the contract sum be not thereby varied on the whole 
by more than the percentage set out in the tender documents.  The value of all 
addition and deductions will be added to, or deducted from the contract sum.  
Whenever the Accepting Officer intends to exercise such a right, his intention shall 
specify the deviations which are to be made, the lumpsum assessment or the 
proposed basis of payment, the extra time allowed, if any, and the date for completion 
of the entire contract. 
Any objection by the Contractor to any matter concerning the order shall be notified 
by him in writing to the Engineer-in-charge within Seven days from the date of such 
order, but  under no  circumstances  shall  the work be stopped (unless so ordered 
by the Engineer-in-charge) owing to differences or controversy that may arise from 
such an objection. In the absence of such a notification of objection by the contractor, 
he will be deemed to have accepted the order and the conditions stated therein.  In 
the event of the contractor failing to agree with the Engineer-in charge regarding the 
terms of the proposed deviation, the objection shall be referred to the Project 
Manager whose decision shall be final conclusive and binding on the Contractor. 

 
7. Time 

             Time is the essence of the contract and is specified in the tender document or in each 
individual Work Order.  
As soon as possible after the contract is let or any substantial Work Order is placed 
and before work under is to begin, the Engineer-in-charge and the Contractor shall 
agree to a Time and Progress Chart.  The Chart shall be prepared in direct relation 
to the time stated in the Tender Documents or the Work Order for the completion of 
the individual items thereof and/the contract or order as a whole.  It shall indicate the 
forecast of the dates for the commencement of the various trade processes or 
sequences of the work, and shall be amended as may be required by agreement 
between the Engineer-in-charge and the Contractor within the limitation of the time 
imposed in the Tender Documents or Order. 
In the absence of any specific Time and Progress chart to be agreed to between the 
Contractor and the Engineer–in–charge, the contractor shall ensure and maintain 
uninterrupted progress of the work such that the entire work shall be completed within 
the time imposed in the Tender Documents or Order and that the proportion of work 
completed upto any time in relation to the entire work to be under the Contractor 
Order shall not be less than the proportion that the time elapsed bears to the total 
time of completion provided in the Tender Documents or Order. 
The contractor shall suspend the execution of the work, or any part or parts thereof 
whenever called upon in writing by the Engineer–in–charge to do so, and shall not 
resume work thereon until so directed in writing by the Engineer –in–charge.  The 
Contractor will be allowed an extension of time for completion not less than the period 
of suspension.  However, no other claim in this respect for compensation or otherwise 
however will be admitted.  Provided the cause for suspension is not attributable to 
any default on the contractor’s part to proceed with or fulfill the contractual 
obligations.  This may also be extended to allow for alteration of work made by the 
deviation order. 
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8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials required for 
the works, other than those listed in Schedule ‘B’, which are to be supplied by Bharat 
Heavy Electricals Limited.  All materials to be supplied by the Contractor shall be of 
the best kind as described in the specifications and the Contractor shall, if requested 
by the Engineer–in–charge, furnish proof to the satisfaction of the Engineer-in-
charge, that the materials so comply with the specifications. 
The contractor shall, at his own expense and without delay, supply samples of 
materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in quality 
or character to the approved samples. 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost 
of loading, transporting to site, unloading, storing under cover as required assembling 
and jointing the several parts together as necessary and incorporating or fixing these 
stores materials in the work, including all preparatory work of whatever description as 
may be required, and of closing, preparing, loading and returning empty cases or 
containers to the place of issue without any extra charges. 

 
9. Delay and Extension of Time: 
 
 if, in the opinion of Engineer–in–charge the work is delayed: 
  
 i)   By reason of abnormally bad weather, OR 
 
 ii)  By reason of serious loss or damage by fire, OR 
 

iii)  By reason of Civil commotion, local combination of workmen strike or lockout, 
affecting any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  
executing  work not forming part of this contract, OR   

v)  by reason of any other cause which in the absolute discretion of the 
Engineer–in–charge is (when he is the Accepting Officer of the Contract) 
beyond the   Contractor’s reasonable control, than in such case the Accepting 
Officer on the recommendation of the Engineer-in-charge (or higher 
authority) may make fair and reasonable extension in the completion dates 
of the individual items of work or the contract as a whole.  Such extension 
which will be communicated to the Contractor by the Engineer–in–charge in 
writing shall be final and binding on the Contractor.  No other claim in this 
respect for compensation or other–wise howsoever is admissible. Upon the 
happening of any such event causing delay, the Contractor shall immediately 
given notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best endeavour to prevent or make good the 
delay and shall do all that may reasonably be required to the satisfaction of 
the Engineer–in–charge to proceed with the work. 

 
10. Patent Rights: 
 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of 

B.H.E.L against any action, claim or proceeding relating to infringement or the use of 

any patent or design or any alleged patent or design rights, and shall pay any royalties 

which may be payable in respect of any article / or part thereof included in the 

contract.  

In the event of any claims being made or action brought against B.H.E.L or any agent, 

or servant or employee of BHEL in respect of matters aforesaid the Contractor shall 

immediately be notified thereof for taking necessary action provided that payment of 
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indemnity shall not apply when such infringement has taken place in complying with 

the specific directions issued by the BHEL but the Contractor shall pay any royalties 

payable in respect of any such use. 

 

11. Octroi and Other Duties: 
 

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 

material obtained for the work (excluding materials provided by B.H.E.L on payment) 

shall be borne by the contractor. 

 
12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for 

materials, which the Contractor may be allowed to remove from quarries situated on 

land which is in charge of the B.H.E.L authorities. 

 
13. Plant and Equipment: 
 

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-

in-after referred to as T & P) required for the execution of the contract other than 

those listed in Schedule ‘C’ which subject to their availability may be hired by 

B.H.E.L., to the Contractor or issued free for use in the execution of the work as 

specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 
 

The Contractor shall not, without the prior written approval of the Accepting Officer, 

assign or transfer the Contract or any part thereof, or any share, or interest therein to 

any other person.  No sum of money which may become payable under the Contract 

shall be payable to any person other than the Contractor unless the prior written 

approval of the Accepting Officer to the assignment or transfer of such money is 

given. 

 
14. (a)  Sub Contract: 

 

The Contractor shall not sub–let any portion of the Contract without the prior written 

approval of the Accepting Officer. 

 

15. Compliance to Regulations and Bye Laws: 
 

The Contractor shall conform to the provision of any statute relating to the work and 

regulations and bye-laws of any local authority and of any water and lighting 

Companies or Undertakings with whose system the work is proposed to be 

connected.  He shall, before making any variation from the drawings or the 

specifications that may be necessitated for such connections give the Engineer– 

in– charge notice, specifying the variation proposed to be made and the reasons 

there for and shall not carry out any such variation until he has received instructions 

from the Engineer–in–charge in respect thereof.  The contractor shall be bound to 

give all notice required by Statute Regulations or Bye-laws as aforesaid and to pay 

all fees, and taxes payable to any authority in respect thereof. 
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CHAPTER III 

 
PERFORMANCE OF THE CONTRACT 

 
16. Security Deposit 
 
16.1 Security Deposit should be collected from the successful tenderer.  The rate of 

Security   Deposit will be as below: 
 

Up toRs. 10 lakh   10% 
 
Above Rs. 10 lakh upto Rs.50 lakh   1 lakh + 7.5% of the amount Exceeding  

Rs.10 Lakh 
 

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding Rs.50 
Lakh 

 
At least 50% of the security Deposit should be furnished before start of the work by 
the contractor in the form of Demand Draft / Bank Guarantee. 
 

    Security Deposit may be furnished in any one of the following forms:- 
 

i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks in the name of BHEL subject to realization. 
iv) Securities available from Post Offices such as National Savings Certificates, 

KisanVikasPatras etc. (Certificates should be held in the  name of Contractor 
furnishing the security and duly  pledged in  favour of BHEL and discharged). 

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in 
the Companies Act subject to a maximum of 50% of the total security deposit value.  
The balance 50% has to be remitted either by cash or in the other form of security. 
The Bank Guarantee format should have the approval of BHEL. 

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as 
defined in the Companies Act. The FDR should be in the name of the contractor, A/C 
BHEL, duly discharged on the back. 

vii)  Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

viii)  EMD of the successful tenderer shall be converted and adjusted against the security 
deposit. 

ix) The security deposit shall not carry any interest. 
 

NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of 
BHEL. However, BHEL will not be liable or responsible in any manner for the 
collection of interest or renewal of the documents or in any other matter 
connected therewith.  

 All compensation or other sums of money payable by the Contractor to BHEL, under 
the terms of this Contract or under any other contract with BHEL, may be deducted 
from the Security Deposit or realized by the sale of the Securities or from the interest 
arising there from or from any sums which may be due or may become due to the 
Contractor payable by BHEL, on any account whatsoever against this Contract or 
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any other Contract with BHEL, and in the event of his Security Deposit being reduced 
by reason of such deductions or sale as aforesaid, the Contractor shall, within seven 
days thereafter, make good in cash or in securities endorsed as aforesaid, any sum 
or sums by which the Security Deposit has been so reduced. 

50% of the Security Deposit / may be refunded on completion of the work after    
payment of the final bill and the balance 50% of the Security Deposit is refundable 
only after the expiry of the maintenance period of six (6) months from the date of 
completion of work as stipulated in the Contract concerned. 

 
17. Order under the contract 
 
 All orders, notices etc., to be given under the contract shall be in writing typescript or 

printed and if sent by registered post to the address given in the tender of the 
contractor, shall be deemed to have been served on the date when in the ordinary 
course they would have been delivered to him. 

 The contractor shall carry out without delay all orders given to him. 

 
18. Admission to site 
 
 The Contractor shall not enter on (other than for inspection purposes) or take 

possession of the site unless permitted to do so by the Engineer-in-charge.  The 
portions of the Site to be occupied by the Contractor will be clearly defined and 
marked on the site plan, and the Contractor will on no account be allowed to extend 
his operations beyond these areas. 
The Contractor shall provide, if necessary or required at the Site, temporary access 
there to and shall alter, modify and maintain the same as required from time to time.  
He shall take out and clear away the access route when no longer required and 
restoring the area to its original condition. 
The Engineer-in-charge shall have power to execute other works (whether or not 
connected with the work in the contract agreement) on the site contemporaneously 
with the execution of the original work and Contractor shall give reasonable facilities 
for this purpose. 
B.H.E.L reserves the right of taking over, at any time, any portion of the site which 
they may require and the Contractor shall at his own expense clear such portion 
forthwith.  No photographs of the Site or of the work or any part there of shall be 
taken, published or otherwise circulated without the prior approval of the Engineer-
in-charge. 
No such approval shall however exempt the contractor from complying with any 
statutory provisions in regard to the taking and publication of such photographs. 
B.H.E.L Officials connected with the Contract shall have the right of entry to the Site 
at all times. 
Engineer - in charge shall have the power to exclude from the site any person whose 
admission there to may, in his opinion be undesirable for any reason whatsoever. 

 
19. Contractor’s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or shall 
appoint a competent Agent approved by the Engineer–in–charge to act in his stead.  
The contractor shall employ an Engineer/Agent having at least a ‘Degree of Bachelor 
of Civil Engineering’ from a recognized University/on any work with a Contract value 
exceeding rupees two lakhs, and having at least a Diploma in civil Engineering from 
a recognised college, on work with a contract value exceeding Rs. 50,000/- but not 
exceeding  rupees two lakhs. 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 
Contractor himself in possession of a recognized technical qualification and is in 
opinion of the Engineer-in-charge capable of receiving instructions of the Engineer–
in–charge and of executing the work to the satisfaction of the Engineer–in–charge.  If 
the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the Engineer–
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in–charge shall have full powers to suspend the execution of work and stop payment 
of any advances that may have become due until such date as a suitable 
Engineer/Agent is appointed and the contractor shall be held responsible for the delay 
caused to the work and no extension of time on this account shall be given to him as 
stipulated in condition (9) above. 
Orders given to the Contractor’s Agent/Engineer shall be considered to have the 
same force as if they had been given to the Contractor himself. 
The contractor or his Agent shall be in attendance at the site during all working hours 
and shall superintend the execution of work with such additional assistance in each 
trade as the Engineer–in - charge may consider necessary. 
The contractor or his accredited agent shall attend when required and without making 
any claim for doing so, either the Office of the Engineer–in–charge or the work site to 
receive instructions. 

The Engineer–in–charge shall have full powers, and without assigning any reason to 
require the Contractor immediately to cease to employ in connection with the Contract 
any Agent, servant or employee whose continued employment is, in his opinion 
undesirable. 
The Contractor shall not be allowed any compensation on this account. 

 
LABOUR 

 
20. The Contractor shall employ labourer in sufficient numbers either directly or through 

sub-contractors to maintain the required rate of progress and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction of the 
Engineer-in-charge.  The Contractor shall not employ in connection with the works any 
person who has not completed his fifteen years of age. 

 The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, 
a distribution return of the number and description by trades of the work people 
employed on the works.  The Contractor shall also submit on the 4th and 19th of every 
month to the Engineer-in-charge a true statement showing in respect of the second 
half of the preceding month and the 1st half of the current month              (i) the accidents 
that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them and (ii) The number 
of female workers who have been allowed maternity benefit as provided in the 
Maternity Benefit Act, 1961 or Rules made thereunder and the amount paid to them. 
The Contractor shall pay to labour employed by him either directly or through sub–
contractors wages not less than fair wages as defined in the Contractor’s Labour 
Regulations.  
The contractor shall in respect of labour employed by him either directly or through 
sub – contractors comply with or cause to be complied with Contractor’s Labour 
Regulations in regard to all matters provided therein. 
The Contractor shall comply with the provisions of the Payment of Wages Act 1936, 
Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s Compensation 
Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961 and Mines Act 
1952, Contract Labour Regulation and Abolition Act 1970 or any modifications there 
of or any other law relating thereto and rules made thereunder from time to time. 

The contractor shall be liable to pay his contribution and the employees’ contribution 

to the State Insurance Scheme in respect of all labour employed by him for the 

execution of the contract, in accordance with the provision of “The Employees” State 

Insurance Act, 1948” as amended from time to time.  In case the contractor fails to 

submit full details of his account of labour employed and the contribution payable, the 

Engineer–in–charge shall recover from the running bills of contractor an amount of 

contribution as assessed by him.  The amount so recovered shall be adjusted against 

the actual contribution payable for Employees’ State Insurance. 

The Engineer–in–charge shall on a report having been made by an Inspecting Officer 

as defined in the Contractor’s labour Regulations have the power to deduct from the 

moneys due to the Contractor any sum required or estimated to be required for making 

good the loss suffered by the worker or worker by reason of non-fulfillment of the 

Conditions of the Contract for the benefit of workers, non-payment of wages or of 
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deductions made from his or their wages which are not justified by the terms of the 

Contract or non-observance of the said Contractor’s Labour Regulations. 

 

The Contractor shall indemnify the B.H.E.L against any payments to be made under 

and for observance of the Regulations aforesaid without prejudice to his right to claim 

indemnity from his sub-contractors. 

 

In the event of the Contractor committing a default or breach of any of the provisions 

of the aforesaid Contractor’s Labour Regulations, as amended from time to time or 

furnishing any information or submitting or filling any form / Register/Slip under the 

provisions of these Regulations which is materially incorrect then on the report of the 

Inspecting Officers as defined in the Contractor’s Labour Regulation, the Contractor 

shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding 

Rs. 50/- as liquidated damages for every default breach or furnishing, making 

submitting, filling materially incorrect statement as may be fixed by the Engineer–in–

charge and in the event of the Contractor’s default continuing in this respect, the 

liquidated damages may be enhanced to Rs. 50/- per day for each day of default 

subject to a maximum percent of the estimated cost of works put to tender. 
 

The Engineer in charge shall deduct such amount from bills or security deposit of the 
Contractor and credit the same to the Welfare Fund constituted under Regulations.  
The decision of the Engineer-in-charge in this respect shall be final and binding. 

 

Model Rules for Labour Welfare 
 

The Contractor shall at his own expense comply with or cause to be complied with 
Model Rules for Labour welfare as appended to these Conditions or rules framed by 
Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly/or indirectly on the works.  In case the 
Contractor fails to make arrangements as aforesaid, the Engineer–in– charge shall be 
entitled to do so and recover the cost thereof from the Contractor. 

 

Safety Code 
 

The Contractor shall at his own expense arrange for the safety provisions as appended 
to these conditions or as required by the Engineer – in – charge, in respect of all labour 
directly or indirectly employed for performance of the works and shall provide all 
facilities in connection therewith.  In case the Contractor fails to make arrangements 
and provide necessary facilities as aforesaid, the Engineer– in–charge shall be entitled 
to do so and recover the cost thereof from the Contractor. 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the provisions 
relating to report on accidents and to grant of maternity benefits to female workers 
shall make the  Contractor liable to pay to the B.H.E.L as liquidated damages an 
amount not exceeding Rs. 50/- for each default or materially incorrect statement.  The 
decision of the Engineer–in–charge in such matters based on reports from the 
Inspecting Officers as defined in the Contractor’s Labour Regulation as appended to 
these conditions shall be final and binding and deductions for recovery of such 
liquidated damages may be made from any amount payable to the Contractor. 

 

WATER 
 

21. On the written request from the contractor Water required for the work may be provided 
by this organization at only one point at the  site of the work at free of cost. In case of 
failure of water supply, the Contractor will have to make his own arrangements for water 
without any extra claims until supply is restored. BHEL does not accept any liability 
whatsoever for non-supply or delay in the supply of water under any circumstances. 
The contractor shall ensure that there is no wastage of water otherwise supply of water 
is liable to be stopped at contractor’s risk and cost. 

 



 

48 
 

CONTRACTOR                                                             ACCEPTING OFFICER 
 

22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and maintain at 
his own expense all necessary temporary workshops, stores, offices, etc., required for 
the proper and efficient execution of the work.  The planning, siting and erection of 
these buildings shall have the approval of the Engineer-in-charge and the Contractor 
shall at all times keep them tidy and in a clean and sanitary condition to the entire 
satisfaction of the Engineer-in-charge. 
On completion of the work all such temporary buildings shall be cleared away and the 
site restored and left in a clean and tidy condition to the entire satisfaction of the 
Engineer-in-charge. 

 

23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the Contractor 
only in places to be indicated by the Engineer-in-charge. 
Where in accordance with the contract stipulations certain Stores & Materials  (for 
incorporation in the work) are to be issued to the Contractor by the BHEL as detailed 
under Schedule ’B’ such items will be so issued only to the extent required for 
the actual completion of the work  as stipulated in the contract.  The decision of the 
Engineer-in-charge regarding the quantities to be issued as above shall be final and 
binding on the contractor.  For any excess quantities consumed on the work upto 5% 
over the theoretical consumption will be charged at issue rates and excess 
consumption beyond this limit, their cost will be recovered from the Contractor at 
punitive rates which will be 100% (Hundred Percent) more than the issue rates of the 
BHEL as specified in the Instructions to the Tenderers. 
In regard to the materials and stores which may be issued to the Contractor by BHEL 
the Contractor shall give the Engineer-in-charge reasonable notice in writing of his 
requirements of such stores and materials and on the approval of his demand being 
notified to him, he shall make immediate arrangements for drawing the same.  Such 
stores and materials shall be transported by the Contractor at his own expense direct 
from the place of issue to the site of the work, unless prior written approval is obtained 
from the Engineer-in-charge to take them to a Store or Workshop elsewhere. 
The Contractor shall have to build a weather proof shed for the storage of cement 
required for 15 days consumption of the work. 
BHEL Officers connected with the Contract shall have the power at any time to inspect 
and examine any stores or materials intended to be used in or on the work, whether 
on the site or at any factory or workshop or other place where such stores or materials 
are being fabricated or manufactured or at any place where the same are lying and 
the contractor shall give necessary facilities for such inspection and examination.  
The Engineer-in-charge shall be entitled to have tests made of any stores or materials 
supplied by the Contractor who shall provide at his own expense all facilities which the 
Engineer-in-charge may require for this purpose.  If at the discretion of the Engineer-
in-charge an independent expert is employed to make any such tests his charges shall 
be borne by the Contractor only if the test discloses that the said stores or materials 
are not in accordance with the provisions of the Contract. 
Should the Engineer-in-charge consider at any time during the construction or re-
construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the stores or 
materials provided  by the Contractor are unsound or of a quality inferior to that 
contracted for or otherwise not in accordance with the contract (in respect whereof the 
decision  of the Engineer-in-charge shall be final and conclusive) the Contractor, shall 
on demand, in writing from the Engineer-in-charge specifying the Stores or materials 
complained of, notwithstanding that the same may have been inadvertently passed, 
certified and paid for, forthwith remove the stores or materials so specified and provide 
other proper and suitable stores or materials  at his own expense; to the entire 
satisfaction of the Engineer-in-charge and in the event  of his failing to do so within a 
period to be specified by the Engineer-in-charge in his demand aforesaid  the 
Engineer-in-charge may replace within others the stores or materials complained of at 
the risk and expense in all respects of the Contractor.  The liability of the contractor 
under this condition shall not extend beyond the maintenance period aforesaid except 
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as regards stores or materials which the Engineer-in-charge shall have previously 
given notice to the contractor to replace.  (*MAINTENANCE PERIOD for any work 
under this Organisation will be SIX MONTHS FROM THE DATE OF ACTUAL 
COMPLETION of the particular work and handing over to B.H.E.L). 
All stores and materials brought to the Site shall become and remain the property of 
B.H.E.L and shall not be removed from the site without prior written approval of the 
Engineer-in-charge.  However, when the work is finally  completed, the  Contractor  
shall  at  his  own  expense  forthwith remove from the site all surplus stores or 
materials originally supplied by him and upon such removal, the same shall revert in 
and become the property of Contractor.  All B.H.E.L Stores and materials issued to 
Contractor for in-corporation or fixing in the work and which, making due allowance for 
reasonable wear and tear/or waste, have not on completion of the work been so 
incorporated or fixed, shall be returned by the Contractor at his own expense to the 
place of issue. 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be 
given to him at a price based on the prevailing market rate but not exceeding that at 
which the said stores and materials were originally issued to him but due consideration 
shall be given to the allowance claimed by B.H.E.L in respect or any depreciation or 
damage suffered by the stores and/or materials whilst in the custody of the Contractor 
regarding which the decision of Engineer-in-charge shall be final and conclusive. 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  any 
stores, supplied by B.H.E.L have either during currency of the work or after completion 
of the work whilst under the custody of the Contractor, become damaged to such an 
extent that they cannot be usefully utilized, either in the same work or in other works, 
the Engineer-in-charge shall not accept the stores and in the event of his rejection the 
contractor shall be charged for the said Stores at a rate as fixed by the Accepting 
Officer.  The Contractor shall not be entitled to any claim whatsoever on this account. 

 

24 Tools and Plants on site: 
  

All tools, plants and equipment brought to the site shall become the property of B.H.E.L 
and shall not be removed from the site without the prior written approval of the 
Engineer-in-charge when the work is finally completed or the Contract is determined 
for reasons other than the default of the Contractor he shall forthwith remove from the 
site all tools, plants, equipments etc., (other than those as may have been provided by 
B.H.E.L) and upon such removal, the same shall in, and become the property of the 
Contractor. 

 

25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, 
plants, equipments etc., shall be given to the Contractor by the Engineer-in-charge. 

 
 
 
 

26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize the 
amount of any such loss or damage and for the necessary steps to be taken for the 
said purpose until the works have been handed over complete in all respect of the 
Engineer-in-charge. 
The Contractor shall provide all watchmen necessary for the protection of the site, the 
work, the materials, tools, plants, equipments and anything else lying on the Site 
during the progress of the work.  He shall be solely responsible for and shall take all 
reasonable and proper steps for protecting, securing, lighting and watching, all places 
on or about the work and the Site which may be dangerous to any person 
whomsoever. 
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27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by the 
regulations and/or bylaws of any local Authority and/or of any Public Service, Company 
or Authority affected by the work or with whose system the same are or will be 
connected.  The Contractor shall pay and indemnify B.H.E.L against any fees and 
charges payable under such Acts.  Regulation and/or byelaws in respect of the work 
and shall make and supply all drawings and plans required in connection with any such 
notice. 

 

28. Setting out of the Works and Protective and Maintaining Signals and 
Works: 

 
The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the contractor to set out the work.  The Contractor 
shall at his own expense set accurately according to the drawings and figured 
dimension thereon, all the work comprised in the contract and any extras or additions 
there-to and shall be solely responsible for their being so set out and executed.  All 
bench marks, pegs, signals on the surface, alignment stones, milestones and all 
similar marks whether put in by B.H.E.L Authorities for the purpose of checking the 
Contractor’s workor in the nature of permanent survey marks will during the tenure of 
the contract, be under the care of the Contractor who shall, at his own expense, take,all 
proper and reasonable precautions and care to preserve and maintain them in their 
true position.  In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever, the same may, if deemed necessary, be 
replaced by the Engineer-in-charge at the Contractor’s expense and the cost thereof 
deducted from any money then or thereafter becoming due to the Contractor. 

 
Where requested by the Contractor, the level marks, center line and chainage pegs 
corresponding to those shown on the Drawing will be pointed out to the Contractor on 
the ground but all bench marks or chainage pegs additional to those shown on the 
Drawing will be set out by BHEL authorities. 

 

29. Site Drainage: 
 

All water that may accumulate on the site during the progress of the work or in trenches 
and excavations shall be removed to the entire satisfaction of the Engineer-in-charge 
and at Contractor’s expense. 

 

30. Excavations, Relics Etc. 
 

Material of any kind obtained from excavation on the site shall remain the property of 
BHEL and shall be disposed offas Engineer-in-Charge directs. 

 
All gold, silver, oil and other minerals of any description and all precious stones, coins, 
treasures, relics, antiques and other similar items which may be found in  or upon the 
site shall be the property of Bharat Heavy Electricals Limited and the Contractor shall 
duly preserve the same to the satisfaction of the BHEL and shall from time to time 
deliver the same to such person or persons as the B.H.E.L may appoint to receive the 
same. 

 

31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same have 
been examined and approved in writing by the Engineer-in-charge. 

 

32. Covering-in Work 
  

The Contractor shall give reasonable notice in writing to the Engineer-in-charge 
whenever any work is to be permanently covered up or concealed, whether by earth 
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or other means so that it can finally be inspected or measured if necessary.  In default 
of so doing, the Contractor shall, if required by the Engineer-in-charge uncover such 
work at his own expense. 

 
33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice in  writing  to  
the Engineer-in-charge when each stage is ready. In default of such notice being 
received, the Engineer-in-charge shall be entitled to approve the quality and extent 
thereof at any time he may choose and in the event of any dispute, the decision of the 
Engineer-in-charge thereon shall be final and conclusive. 

 

34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in all 
respects of the Engineer-in-charge. 
The Engineer-in-charge will communicate or confirm his instructions to the Contractor 
in respect of the execution of the Work in a “Work Site Order Book” maintained at his 
office and the Contractor shall visit this office daily and shall confirm receipt of such 
instructions by signing the relevant entries in this book.  Such entries will rank as order 
or notices in writing within the intent and meaning of these conditions. 

 

35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the Accepting 
Officer. 
The Contractor shall give to the Engineer-in-charge reasonable notice of the start of 
any work ordered to be executed by day-work and shall deliver to the Engineer-in-
charge within two days of the end of each pay week a return in duplicate giving full 
detailed accounts of labour and materials for that pay-week.  One copy of each of 
these returns, if found correct, will be certified by the Engineer-in-charge and returned 
to the contractor and must be produced at the time of adjustment of accounts. 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each 
delivery of materials for day-work and the Contractor will be furnished with a receipt 
signed by the Engineer-in-charge specifying the description, quantities weight or 
measurement (as the case may be) of the articles approved, reference will be made 
in this receipt in the return aforesaid and the Contractor’s Bill. 

 
In the case of Lumpsum Contracts, the rates to be charged and the percentage 
addition for profit and establishment charges, etc., will be agreed upon between the 
Accepting Officer and the Contractor prior to the execution of the work. 

 

36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect 
and examine any part of the work and the Contractor shall give such facilities as may 
be required to be given for such inspection and examination Should Engineer-in-
charge consider, at any time during the expiry of the maintenance period, that any 
work has been executed with unsound, imperfect or unskilled workmanship or of a 
quality inferior to that contracted for or not otherwise in accordance with the contract 
(in respect) whereof the decision of the Engineer-in-charge shall be final and 
conclusive the Contractor shall on demand in writing from the Engineer-in-charge 
specifying the fault notwithstanding that the same may have been inadvertently 
passed, certified  and paid for, forthwith rectify or remove and reconstruct the work so 
specified in whole or in part as the case may be required at his own expense to the 
entire satisfaction of the Engineer-in-charge and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his demand   as aforesaid, 
the Engineer-in-charge may carry out the work by other means at the risk and expense 
in all respects of the Contractor.  However, the liability of the Contractor under this 
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condition shall not extend beyond the maintenance period except as regards 
workmanship which the Engineer-in-charge shall have previously given notice to the 
Contractor to rectify. 

 

37. Responsibility for Building: 
 

In the event of any building or part of any building being handed over to the Contractor 
for the execution of work thereto under the provisions of the Contract, he shall give a 
written receipt for all fixtures, glass etc. and he shall be required to make good at his 
own expense all damages resulting from any cause whatsoever while in his charge 
and on  completion of the work to deliver the said building or part thereof in a clean 
state complete in every particular to the entire satisfaction of the Engineer-in-charge. 

 

38. Insurance 
 

The contractor shall within one month after the date of the acceptance of the contract,  
insure the work against loss or damage to the contract works, temporary work and 
materials erected in performance of the contract on “all risks” basis from the time of 
arrival on site until taken over by BHEL on completion of the contract. 
The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal of 
debris cost.  The sum insured shall represent the estimated full value of the contract 
works inclusive of value of free supply materials by BHEL, transport charges, customs 
dues, express freight, overtime charges,  cost of erection,  value  of constructional  
plants  and  machinery,  removal  of  debris  and escalation of costs where the contract 
includes a maintenance period, the insurance cover shall specifically include the 
contractors’ liabilities during the maintenance period.  The insurance shall also be 
extended to cover third party personal injury and property damage for a sum to be 
specified by BHEL.  The insurance shall be effected in the name of BHEL and the 
contractor shall submit to BHEL a draft of the insurance policy for approval.  The policy 
when issued will be lodged with BHEL together with receipts of premium for such 
insurance and the contractor shall maintain such policies in force until the obligations 
of the contractor are fully discharged. 

 
If the contractor fails to comply with the terms of this condition the Accepting officer 
may insure the work and may deduct the amount of premiums from any money that 
may become payable to the contractor or may at his discretion refuse payment of any 
advances to the contractor until the contractor shall have complied with the terms of 
this condition.  This provision does not, however, absolve the contractor of his 
responsibility for taking up the insurance. The contractor is, therefore, primarily   
responsible for taking up the insurance in time.  

 

39.   Damage and loss to private property and injury to workmen  
 

The contractor shall at his own expense reinstate and make good to the satisfaction 
of the Engineer–in-charge and pay compensation for any injury, loss or damage 
occasioned to any property  or  rights whatever including property and rights of  
B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury loss or damage 
arising out of or in anyway in connection with the execution or purported execution of 
the  contract and further the contractor shall indemnify B.H.E.L, against  all claims 
enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L a private 
person, in respect of any such injury (including injury resulting in death loss or damage 
to any person) whosoever or property, including all claims which may arise under the 
workmen’s Compensation Act or otherwise, or which would be enforceable against 
B.H.E.L. 

 

40. Completion  
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The works shall be completed to the entire  satisfaction of the Engineer-in-charge and 
in accordance with the Contractor’s forecast of Time and Progress where operative, 
and all unused stores and materials, tools, plants, equipments, temporary buildings 
and things shall be removed and the site and work cleared of rubbish and all waste 
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge 
at the Contractor’s expense and/or before the Scheduled date of completion. 

 
The B.H.E.L shall have power to take over from the Contractor from time to time each 
sections of the work as have been completed to the satisfaction of the Engineer-in-
charge. 

 
In case the Contractor fails to remove any of his properties, assets or fails to clear the 
rubbish and waste materials within 30 days of the completion of the contract, it is lawful 
for the contractee, that is BHEL to take such action as it deems fit to clear dispose of 
such properties, assets or such waste materials and charge the contractor any 
expenses incurred thereon. 

 
The Engineer-in-charge shall certify to the Contractor the date on which the work is 
completed and the state thereof. 

 
The Engineer-in-charge shall also certify to the Contractor the state of the work at the 
end of maintenance period, where applicable. 

 

41. Compensation for Delay: 
 

If the contractor fails to maintain the required progress in terms of condition 7 or to 
complete the work and clear the site on or before the contracted or extended period of 
completion, he shall, without prejudice to any other right or remedy of the B.H.E.L on 
account of such breach, pay as agreed compensation an amount calculated as 
stipulated below or such smaller amount as may be fixed by the BHEL on the contract 
value of the work for every week that the progress remains below that specified in 
condition 7 or that the work remains incomplete. 

 
This will also apply to items or group of items for which separate period of completion 
has been specified. 

 
For this purpose the term ‘Contract Value’ shall be the value at contract rates of the 
work as ordered. 

 
a. Completion period (as originally-stipulated)  -- at 1 percent per week.    

      Not exceeding 6 months. 
 

b. Completion period (as originally-stipulated)   -- at ½ percent per week  
      Exceeding 6 months and not exceeding 2 years.      
 

c. Completion period (as originally-stipulated)   -- at¼ percent per week 
Exceeding 2 years.       

 
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed the under noted percentage of the contract value or of the 
contract value of the item or group of items of work for which a separate period of 
completion is given: 

 
a. Completion period (as originally-stipulated)   -- 10 percent. 

   Not exceeding 6 months.  
b. Completion period (as originally-stipulated)   -- 7½ percent. 

   Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 

   Exceeding 2 years 
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The amount of compensation may be adjusted or set-off against any sum payable to 
the Contractor under this or any other contract with the B.H.E.L. 

 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 

43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, without 
prejudice to any other right or remedy which shall have accrued or shall accrue 
thereafter to Bharat Heavy Electricals Limited, cancel the contract in any of the 
following cases and the Contractor shall be liable to make payment to B.H.E.L for any 
loss or damage resulting from any such cancellation for default. 

 
  If the Contractor shall: 
 

a. Offer or give or agree to give to any person in BHEL service any gift or consideration 
of any kind as an inducement or reward for doing or for bearing to do or for having 
done or forborne to do a day act in relation to the obtaining or execution of this or any 
other contract for BHEL service OR 

 
b. Enter into a contract with B.H.E.L in connection with which commission has been paid 

or agreed to be paid by him or with his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in 
writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods 

of competitive tendering without first disclosing the fact in writing to the Accepting 
Officer. 

 

44. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-
Letting of Contract: 

 
 The Accepting Officer, without prejudice to any other right or remedy which shall 

accrue thereafter to B.H.E.L shall cancel the contract in any of the following cases: 
 

 If the Contractor, 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or orders for administration of his Estate made 
against him or shall take any proceedings, for liquidation or composition under any 
Bankruptcy Act for the time being in force or make any conveyance or assignment of 
his effects of composition or arrangement for the benefit of his creditor or purport to 
do so, or if any application be made under any Bankruptcy Act for the time being in 
force for the sequestration of his Estate or if a trust deed be granted by him on behalf 
of his creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debentures holders 
shall be appointed or circumstances shall arise which entitle the court or debentures 
holders to appoint a Receiver or Manager OR. 

 
c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the 

work without the prior written approval of the Accepting Officer. OR 
 
d) Shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract under 
this condition, he may complete the work by any means at the Contractor’s risk and 
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expense provided always that in the event of cost of the completion (as certified by 
Engineer-in-charge which is final and conclusive) being less than the contract cost, 
the advantage shall accrue to the BHEL and that if the cost of completion exceeds 
the money due to the Contractor under the contract, the Contractor shall either pay 
the excess amount ordered by the Engineer-in-charge or the same shall be recovered 
from the Contractor by other means. 

 
Engineer-in-charge will have powers to take possessions of the site and any materials, 
constructional plant, implements, stores, etc, thereon and or carryout the work by any 
means at the risk and cost of the contractor. 

 
In case the BHEL completes the work under the provisions of this condition the cost 
of such completion to be taken into account in determining the excess cost to be 
charged to the contractor under this Condition shall consist of the cost of materials 
purchased and/or labour provided by the BHEL with an addition of such percentage to 
cover superintendence and establishment charges as may be decided by the Project 
Manager/Project Engineer whose decision shall be final and conclusive. 

 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor’s unused materials, 
constructional plant implements, temporary buildings, etc., and apply the proceeds of 
sale thereof towards the satisfaction of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor, it shall be 
recovered in accordance with the provisions of the contract. 

 
45. Cancellation of contract in part or in full for contractor’s default: 
 

If the Contractor: 
 

(a) makes default in commencing the work within a reasonable time from the  
date of handing over of the site and continue in that state after a reasonable 
notice from Engineer-in-charge, OR   

 
 
 
 

(b)     in the opinion of the Engineer-in-charge at any time, whether before or after the 
date or extended date for completion, makes default in proceeding with the 
work, with due diligence and continue  in that state after a notice of  seven 
days from Engineer-in-charge, OR 

 
(c) fails to comply with any of the terms and conditions of the contract or after 7   

days notice in writing with  orders properly issued there under, ( OR) 
 

(d) Fails to complete the work order and items of work individual dates for 
completion and clear the site on or before the date of completion or fails to 
achieve the progress as set out under clauses 7 of these General Conditions 
of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue thereafter to B.H.E.L cancel the contract as a whole or in 
part thereof or only such work order or items of work in default from the contract.  
Whenever the Accepting Officer exercises his authority to cancel the contract as a whole 
or in part under this conditions he may complete the work at the Contractor’s  risk and 
cost, provided always that in the event of the cost of completion (as certified by  Engineer-
in-charge which is final and conclusive) being less than the contract cost the advantage 
shall accrue to the B.H.E.L if the cost of completion exceeds, the money due to the 
contractor under this contract,  the contractor shall either pay the excess amount ordered 
by Project Manager or the same shall be  recovered from the contractor by other means.  
Engineer-in-charge will have power to take possession of the site and any materials, 
constructional plant, implements, Stores, etc., thereon. 
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In case the B.H.E.L completes the work or any part thereof under the provisions of this 
conditions the cost of such completion to be taken in to account in determining the excess 
cost to be charged to the contractor under this conditions shall consists of the cost of 
materials purchased and/or labour provided by the B.H.E.L with an addition of such 
percentage to cover superintendence and establishment charges   as  may be decided 
by the Project Manager/Engineer whose decision shall be final and conclusive. 

 
If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge 

shall have the right to sell any or all of the contractor’s unused materials, constructional 
plant implements, temporary buildings, etc, and apply the proceeds of sale thereof 
towards thesatisfaction of any sum due from the contractor under the contract and if 
thereafter be any balance outstanding from the contractor it shall be recovered in 
accordance with the provision of the contract. 

 
46. Termination of Contract for Death 
 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, 
the accepting Officer shall have the opinion of terminating the contract without 
compensation to the contractor. 

 
47. Special Powers of Determination 

 
If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever 

not require the whole or any part of the work, to be carried out the project 
Manager/Engineer shall give notice in writing of the fact to the Contractor who shall 
have no claim to any payment of compensation or otherwise howsoever on account of 
any profit or advantage which he might have derived from the execution of the work in 
full  but which he did not derive in consequence of the foreclosing of the work. 

 
He shall be paid at Contract rates, for the full amount of the work executed  including 
such additional works, e.g. clearing of site, etc., as may be rendered necessary by the 
said fore closing.  He shall also be allowed a reasonable payment (as decided by the 
Accepting Officer) for any expenses sustained on account of labour and materials 
collected but which could not be utilised on the work, as verified by the Engineer-in-
charge.  Neither shall the Contractor have any claim for compensation on account of 
any alterations having been made in the original specifications,  drawings, designs  
and instructions, involving any curtailment of the work as originally contemplated. 

 
48. Fair Wage 
 

a) The contractor shall pay not less than the “Fair Wage” to labourers engaged 
by   him on the work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders 

for the work and where such wages have not been notified the wages prescribed by 
the Project Manager/Engineer for the stations at which the work is done. 

 
b) The Contractor shall not withstanding the provision of any contract to the 

contrary, cause to be paid a “Fair Wage” to labourers indirectly engaged on 
the work, including any labour engaged by the Sub-Contractors in connection 
with the said work, as if the labourers had been directly employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the 

performance of  the Contractors part of this Agreement, the Contractor shall 
comply with or cause to be complied with B.H.E.L Contractor’s Labour 
Regulations (appended here to as Annexure ‘A’ to these conditions) in regard 
to payment of wages, wage period deduction from wages, recovery of wages 
not paid and deductions unauthorisedly  made, maintenance of wage book, 
wage-slips publication of scale of wage and other terms of employment 
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inspection and submission of periodical returns and all other matters of alike 
nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from the 

money due to the contractor any sum required or estimated to be required 
for making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers non-
payment of wages or of deductions made from his or their wages which are 
not justified by the terms of the contract or non-observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made under 

the contract and for the observance of the Regulations aforesaid without 
prejudice to his right to claim indemnity from his sub-contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this Contract. 
 

 
CHAPTER IV 

 
VALUATION AND PAYMENT 

 
49. Records and Measurements: 
 

All items having a financial value shall be entered in the B.H.E.L Measurement Book so that 
a complete record is obtained of all works performed under the Contract. 
 
Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the unit 
lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be restricted to that 
required to ascertain the financial liability of B.H.E.L under the contract. 
 
Work which fails to be measured in detail shall be measured physically, without reference to 
any local custom that may obtain excepting where it may otherwise be directed in the tender 
documents.  The measurements shall be taken jointly by any person duly authorized on the 
part of the BHEL and by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor of 
appointment for measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance and other things 
necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by 
both parties each day at the Site on completion of measurement.  If the Contractor objects to 
any of the measurements recorded on behalf of the B.H.E.L a note to that effect will be made 
in the BHEL Measurement Book or against the item or items objected to; and such note shall 
be signed and dated by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in 
part, the expense of such re- measurement shall be borne by the party requiring the 
measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  remeasurement to 
amount to less than 5% (five percent)  of the value as recorded by the first measurement.  
But, where the net errors amount to 5% and over ofthe said value, then the cost is to be borne 
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by the other party.  In any case, if the net value of errors found exceeds Rs. 500/- the expense 
of re-measurement is to be borne by the other party.  If the Contractor’s representative fails 
to attend when required, the Engineer-in-charge shall have power to proceed by himself to 
take measurement and in that case these measurements shall be accepted by the Contractor 
as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the 
Civil Manager/Senior Engineer details of his claims for the work done by him up to and 
including the previous month which are not covered by his Contract Agreement in any of the 
following respects; 

 
a. Deviation from the items and Specifications provided in the contract documents. 
 
b. Extra Items/New Items of work. 

 
c. Quantities in excess of those provided in the contract schedule. 
 
d. Items in respect of which rates have not been settled.  He should, in addition 

furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claim and that no further claims shall be raised by him in 
respect of the work done up to and including the period  under report. 

Except where any general or detailed description of the work in quantities expressly shows to 
the contrary, schedule of quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance withthe procedure set forth in the 
schedule of rates specification notwithstanding any provision in the relevant 
standard method of measurement or any general or local custom.  In the case of 
items which are not covered by the schedule of rates / specification, 
measurements shall be taken in accordance with relevant standard method of 
measurement issued by the Indian Standard Institution or as per standard 
engineering practice. 

 
50. Valuation of Deviations: 
 
 Rates for deviated items of work will be fixed as follows:- 
 

1. For any item of work required to be carried out after the contract has been awarded 
and which is not covered by Contractor’s Schedule but is covered by B.H.E.L Schedule 
of rates the rate payable for such a fresh item will be derived from B.H.E.L Schedule 
by the method of proportion as follows: 

 
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for 

the nearest analogous item of work in Contractor’s schedule bears to rate for the 
particular analogous item of work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule 

(Contractor’s and B.H.E.L Schedule) then the method of proportion will be applied to 
the nearest analogous group of items available in both the Schedules referred to i.e. 
in the same proportion as the total tendered cost of that particular group of  items (the 
sum of the products of the tendered rates and the  quantities for which orders are 
placed bears to the total cost of the same items and quantities at the B.H.E.L Schedule 
of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor’s 

Schedule and B.H.E.L Schedule, then the methods of proportion will be applied to all 
those items of the whole work, which are available in both the Schedules and for which 
orders have been placed on the contractor, i.e., in the same proportion as the total 
cost of all these items of work  (the sum of the products of the tendered rates and the 
quantities  for which orders are placed) bears to the total cost of the same items and 
qualities at the B.H.E.L Schedule of Rates. 

 



 

59 
 

CONTRACTOR                                                             ACCEPTING OFFICER 
 

II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis 
of payment shall be decided by the Accepting Officer whose decision shall be final and 
conclusive and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above shall 

be done by the Engineer-in-charge.  Where the rates for deviated items or new items 
of work can be derived by the selection of different analogous items or analogous 
group of items, the lowest of all such derived rates shall be taken as the correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge isthe Accepting Officer, 

all disputes regarding the settlement of rates of deviated or new items or work shall be 
referred to the Deputy Manager/Manager whose decision shall be final and conclusive 
as the case may be. 

 
 
51. Reimbursement / Refund on Variation in Price, Materials: 
 
 If after submission of the tender and/or during the progress of the works, the price of 

any material (not being a material supplied from the B.H.E.L store in accordance with 
the Conditions of the Contract) is increased or decreased by an Act of Legislature 
(Central or State) and/or any notification there under or on account of new duties or 
levies such as octroi or on account of increase or  decrease in such duties affecting 
the price of materials required for incorporation in the works and made from materials 
of  

 
which the price has increased or decreased as aforesaid and the Contractor has 
thereupon to pay in respect of such material or item a price which is higher or lower 
than the price of that material or item as prevailing immediately before the passing of 
such Act or levying, increasing/ decreasing of such duty, the B.H.E.L shall incase of  
increase in price or  the duty reimbursed to the contractor and incase of decrease in 
price, the B.H.E.L shall  be entitled to a refund of the reduction price or the reduction 
in duty.  Provided, however no reimbursement or refund shall be made if the 
increase/decrease is not more than 10% of the said price, and if so, the reimbursement  
or refund shall be  made  only on  the  excess over 10% provided always that any such 
increase shall not be payable if, in the opinion of the Deputy Manager/Manager (whose 
decision  shall be final and conclusive)  the increase is attributable to the delay in the 
execution of the contract within the control of the contractor or that any such increase  
has  become  operative  after the contracted/or extended date of completion of the 
work or items of work in question.  

 
 The Contractor shall, for the purpose of this condition, keep such books of account 

and other documents as are necessary to show the amount of any increase claimed 
or any reduction available and shall allow inspection of the same by any duly 
authorized representative of the B.H.E.L and further shall at the request of the 
Engineer-in-charge furnish for verification such other information of the Engineer-in-
charge may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any alteration 

in the prices of any such materials, give notice thereof in writing to the Engineer-in-
charge stating that the rate is submitted in pursuance to this condition together with all 
information relating thereto which he may be in a position to supply. 

 
52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE 

THOUSAND till the whole of the work shall have been completed and a certificate of 
completion given by the Competent Authority. 

 
 In the case of work estimated to cost more than Rupees FIVE THOUSAND the 

contractor may at intervals of not less than one month or as otherwise provided for in 
the Contract Documents, counting from the date on which order to commence work is 
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given by Engineer-in-charge submit claims on B.H.E.L forms for payment of advances 
on account of work done and of materials delivered in connection with the Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved and 

passed by the Engineer-in-charge subject a maximum of 90% of the value of the work 
actually executed to the satisfaction of the Engineer-in-charge.  The certificate of the 
Engineer-in-charge regarding such approval and passing of the sums so payable shall 
be final and conclusive against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% deduction from On 
account” bills, 100% payment of all subsequent bills may be made to the Contractor. 
 
The Contractor may also be paid during the progress of the work 75% of the value of any 
materials which are in the opinion of the Engineer-in-charge in accordance with the Contract, 
and are actually required for incorporation in the work and which have reasonably been 
brought to the site in connection therewith and are adequately stored and / or  protected 
against damage by weather or other causes, but which have not at the time of payment of the 
advance been incorporated in the work on furnishing a formal hypothecation deed.  Payment 
of such advances, however, shall be purely at the discretion of the Deputy Manager/Senior 
Engineer provided always that payments shall not be made under these periodical certificates 
in respect of perishable materials like lime, cement, timber, sand, kankar, etc.,  Any sums/due 
from the Contractor on account of Tools and Plant, Stores or any other items provided by 
B.H.E.L shall be deducted from the respective advances, the Engineer-in-charge shall from 
time to time certify the sums payable to the contractor after retaining the reserves. 
 
Any certificate relating to work done or materials delivered may be modified  or corrected by 
any subsequent interim certificate or by the final certificate and no certificate of the Engineer-
in-charge supporting an advance payment shall itself be conclusive evidence that any work 
or materials to which it relates are in accordance with the contract.  All such intermediate 
payments shall be regarded as advances against the final payment only and shall not be 
considered as an admission of the due performance of the contract or any part thereof in any 
respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect in any way the powers of 
the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise, 
or in any way vary or affect the contract. 
 
53. Final Bill 

 
As soon as possible after the completion of the work to the satisfaction of the Engineer-
in-charge, the contractor shall forward a certified final account on BHEL form, in 
duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be 
prepared in the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
  
The Contractor shall be entitled to be paid the final sum less the value of payments 
already made on account subject to certification of the final bill by the Engineer-in-
charge.  Any sums due from the contractor on account of Tools & Plant, Stores or any 
other items provided by BHEL not yet recovered from the contractor shall be deducted 
from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of the final 
bill.  
 

54. Payment of Bills 
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All payment to be made to the Contractor under this contract shall be by “Crossed 
Cheque” marked ‘A/C payee or Electronic Fund Transfer / RTGS only (Within a 
reasonable time after the Certification by the Engineer-in-charge). 
 

 
55. Recovery from Contractor: 

Whenever under the contract any sum of money shall be recoverable from or payable 
by the contractor the same may be deducted from any sum then due or which at any 
time thereafter may become due to the Contractor under the contract or under any 
other Contract with BHEL or from his Security Deposit or he shall pay the claim on 
demand. 

 
56. Post Technical Audit of Work and Bills: 

BHEL reserves the right to carry out a post-payment audit and technical examination 
of the work and final bill including all supporting vouchers, abstracts etc., and to 
enforce recovery of any sums becoming due as a result thereof in the manner provided 
in the preceding sub-paragraphs provided however that no such recovery shall be 
enforced after three years of passing the final bill. 

 

 57. Refund of Security Deposit: 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the 

contractor in respect of all contracts on completion of work and afterpayment of final 

bill and the balance 50% on expiry of the maintenance period, (described under clause 

23) provided the contractor shall have rendered a “No-Demand” Certificate.  In case 

of works where maintenance period is not involved 100% of the Security Deposit may 

be refunded after payment of final bill provided that the contractor shall have rendered 

a “No-Demand Certificate”. 

 

58.  Arbitration: 

Except where otherwise provided for in the contract all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions hereinbefore 

mentioned and as to the quality of workmanship or materials used on the work or as 

to any other question, claim, right, matter or thing whatsoever in any way arising out 

of or relating to the contract, designs, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the work or failure to execute the 

same whether arising during the progress of the work or after the completion or 

abandonment thereof shall be referred to the sole arbitration of the Executive Director  

/ General Manager of BHEL and if  ED   is unable or unwilling to act, to the  sole 

arbitration of some other person appointed by the  ED / General Manager, willing to 

act  as such arbitrator.  The cases referred to arbitration shall be other than those for 

which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed 

in the contract to be final and conclusive.  There will be no objection if the arbitrator so 

appointed is an employee of B.H.E.L and that he had to deal with the matters to which 

the contract relates and that in the course of his duties as such he had expressed 

views on all or any of the matters in dispute or difference. 

 

The arbitrator to whom the matter is originally referred being transferred or vacating 

his office or being unable to act for any reason, such Executive Director / General 

Manager as aforesaid at the time of such transfer, vacation of office or inability to act, 

shall appoint another person to act as arbitrator in accordance with the terms of the 

contract.  Such person shall be entitled to proceed with the reference from the stage 

at which it was left by his predecessor. 

 

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any 

statutory modification or re-enactment thereof and the rules made there under and for 

the time being in force shall apply to the arbitration proceeding under this clause. 
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It is a term of the contract that the party involving arbitration shall specify the dispute 

or disputes to be referred to arbitration under this clause together with the amount or 

amounts claimed in respect of each such dispute. 

 

The arbitrator(s) may from time to time with consent of the parties enlarge the time for 

making and publishing the award. 

 

The work under the Contract shall, if reasonably possible, continue, during the 

arbitration proceedings and no payment due or payable, to the Contractor shall be 

withheld on account of such proceeding. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he issues 

notice to both the Parties fixing the date of first hearings. 

 

The arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. 

 

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 

sole discretion. 

 

The award of the arbitrator shall be final, conclusive and binding on all parties to this 

contract. 

 

In the event of disputes or differences arising between one public sector enterprise 

and a Govt.  Department or between two public sector enterprises the above 

stipulations shall not apply the provisions of BPE office memorandum No. BPE/CL 

001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1stJanuary 1976 or its amendments for 

arbitration shall be applicable. 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 
In these regulations, unless otherwise expressed or indicated, the following words and 

expressions shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or indirectly through a sub-

contractor, or by an agent on his behalf on a payment not exceeding Rs.500 per month. 
 
b) “Fair Wage” means wages, which shall include wages for weekly day of rest and other 

allowances, whether for time or piece work, after taking into consideration prevailing 
market rates for similar employments in the neighborhood but shall not be less than the 
minimum rates of wages fixed under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an agent or Sub-

Contractor employing labour on the work taken on contract. 
 
d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour 

Commissioners of the Chief Labour Commissioner’s Organisation. 
 
e) “Form” means a form appended to these Regulations. 
 
2. Notice of Commencement: 
 
The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in writing to 

the Inspecting Officer of the area concerned the following information with copy to the 
Engineer-in-charge. 

 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work  
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 
 
3. (i) Number of hours which shall constitute a normal working day:    

The number of hours which shall constitute a normal working day for an adult shall be 
NINE hours.  The working day of an adult worker shall be so arranged that of intervals, 
if any, for rest it shall not spread over more than twelve hours on any day.  When an 
adult worker is made to work for more than NINE hours on any day or for more than 
FORTY EIGHT hours in any week he shall in respect of overtime work, be paid wages 
at double the ordinary rate of wages. 

  
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which shall be 

fixed and notified atleast TEN days in advance. A worker shall not be required or 
allowed to work on the weekly rest day unless he has or will have a substituted rest 
day, on one of five days immediately before or after the rest day.  Provided that no 
substitution shall be made which will result in the worker working for more than ten days 
consecutively without a rest day for a whole day.   

 
 
 
 Where in accordance with the foregoing provisions a worker works on the rest day and 

has been given a substituted rest day he shall be paid wages for the work done on the 
weekly rest day at the overtime rate of wages. 
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NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is 
entitled to. 

 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 
The Contractor shall before he commences his work on contract display and correctly maintain 

and continue to display and correctly maintain in clean and legible condition in 
consipicuous places on the works, notice in English and in the local Indian languages, 
spoken by majority of workers, given the rate of fair wages, the hours of work for which 
such wages are payable, the weekly rest days workers are entitled to and name and 
address of the Inspecting Officer.  The Contractor shall send a copy each of such 
notices to the Inspecting Officers and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 
The Contractor shall fix wage periods in respect of which wages shall be payable. 
No wage period shall normally exceed one week. 
 
6. Payment of Wages: 
  
(i) Wages due to every worker shall be paid to him direct.  All wages shall be paid in current 

coins or currency or in both. 
 
            Wages of every worker employed on the contract shall be paid where the wage period 

is one week, within, THREE DAYS from the end of the wage period, and in any other 
case before the expiry of the 7th day or 10th day from the end of the wage period 
according as number of workers does not exceed 1,000. 

 
(ii) When employment of any worker is terminated by or on behalf of the contractor, the 

wages earned by him shall be paid before expiry of the day succeeding the one on 
which his employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day except when the 

work is completed before expiry of the wage period, in which case final payment shall 
be made at the work site within 48 hours of the last working day and during normal 
working time. 

 
NOTE: The term “Working Day” means a day on which the work on which labour is employed 

is in progress.   
 
7. Register of Workmen: 
 

A register of workmen shall be maintained in the form appended to these regulations 
and kept at the work site or as near to it as possible, and the relevant particulars of 
every workmen shall be entered therein within THREE days of his employment. 

  
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his employment. If a worker 
has already any such card with him issued by the previous employer the contractor 
shall merely endorse that Employment Card with relevant entries.  On termination of 
employment the Employment Card shall again be endorsed by the Contractor and 
returned to the worker. 

 
9. Register of Wages etc.  
 
(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall 

be maintained and kept at the work site or as near to it as possible. 
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(ii) A wage slip in the form appended to these regulations shall be issued to every worker 
employed by the Contractor atleast a day prior to disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 
(i) Wages of worker shall be paid to him without any deductions of any kind except the 

following: 
 
 a. Fines; 
 
b. Deductions for absence from duty, i.e., from the place or the places where by the terms 

of his employment he is required to work.  The amount of deduction shall be in 
proportion to the period for which he was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money which he is required to account for, where such 
damage or loss is directly attributable to his neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment of a wages.  

Advance granted shall be entered in a register; 
 

and 
 
 e. Any other deduction, which the B.H.E.L may from time to allow. 
 
ii. No fines shall be imposed on a worker save in respect of such acts and omissions on 

his part as have been approved by the Chief Labour Commissioner. 
 
iii. No fines shall be imposed on a worker and no deductions for damage or loss shall be 

made from wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in rupee of the wages payable to him 
in respect of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in instalments, or after expiry 

of sixty days from the date on which it was imposed.  Every fine shall deemed to have 
been imposed on the day of the act or omission in respect of which it was imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian language a list, 

approved by the Chief Labour Commissioner, clearly stating the acts and omissions for 
which penalty or fine may be imposed on a workman and display it in good condition in 
a conspicuous place on the work site.  

 
vii. The Contractor shall maintain a register of fines and the register of deductions for 

damage or loss in the Forms appended to these regulations which should be kept at 
the place of work.  

 
11. Register of Accidents: 
The Contractor shall maintain a register of accidents in such form as may be convenient at the 

work place but the same shall include the following particulars:  
 
 a. Full particulars of the labourers who met with the accident. 
 b. Rates of Wages. 
 c. Sex 
 d. Age 
 e. Nature of accident and cause of accident. 
 f. Time and date of accident. 
 g. Date and time when admitted in hospital. 
 h. Date of discharge from the hospital. 
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 i. Period of treatment and result of treatment. 
j. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
 k. Claim required to be paid under Workmen’s Compensation Act. 
 l. Date of payment of compensation. 
m. Amount paid with details of the person to whom the same was paid. 
 n. Authority by whom the compensation was assessed. 
 o. Remarks. 
 
12. Preservation of Registers: 

The Register of Wages-cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which last entry is made 
therein. 

 
13. Enforcement:  

The Inspecting Officer shall either on his own motion or on a complaint received by him 
carry out investigations, and send a report to the Engineer-in-charge specifying the 
amounts representing workers, dues and amount of penalty to be imposed on the 
contractor for breach of these Regulations, that have to be recovered from the 
contractor, indicating full details of the recoveries proposed and the reasons therefore.  
It shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report 
to deduct such amounts from payments due to the contractor. 

 
14. Disposal of amounts recovered from the Contractor: 

The Engineer-in-charge shall arrange payment to workers concerned within FORTY 
FIVE days from receipt of a report from the Inspecting Officer except in cases where 
the contractor had made an appeal under Regulation, 16 of these Regulations.  In cases 
where there is an appeal, payments of workers, due would be arranged by the 
Engineer-in-charge, wherever such payments arise, within THIRTY days from the date 
of receipt of the decision of the Regional Labour Commissioner (R.L.C.). 

 
15. Welfare Fund: 

All money that are recovered by the Engineer-in-charge by way of workers, due which 
could not be disbursed to workers within the time–limit prescribed above, due to 
reasons such as where-about of workers not being known, death of a worker, etc., and 
also amounts recovered as penalty, shall be credited to a fund to be kept under the 
custody of B.H.E.L for such benefit and welfare of workmen employed by contractors. 

 
16. Appeal against decision of Inspecting Officer : 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such 
decision to the Regional Labour Commissioner concerned within THIRTY days from 
the date of the decision, forwarding simultaneously a copy of his appeal to the Engineer-
in-charge.  The decision of the Regional Labour Commissioner shall be final and 
binding upon the Contractor and the workmen. 

 
 
17.  Representation of Parties: 
i. A workman shall be entitled to be represented in any investigation or enquiry under 

these Regulations by an Officer of a registered trade union of which the said trade union 
is affiliated or where the workman is not a member of any registered trade union, by an 
Officer of a registered trade union connected with, or any other workmen employed in 
the industry in which the worker is employed. 

 
 ii. A Contractor shall be entitled to be represented in any investigation or enquiry under 

these Regulations by an officer of an association of contractors of which he is a member 
or by an officer of a Federation of Associations of Contractors   to which the said 
association is affiliated or where the contractor is not a member of any association of 
employers, connected with, or by any other employer engaged in the industry in which 
the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any investigation 

or enquiry under these Regulations. 
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18. Inspection of Books and other Documents: 
The Contractor shall allow inspection of the Register and other documents prescribed under 

these Regulations by Inspecting Officer and the Engineer-in-charge or his authorized 
representative at any time and by the worker or his agent on receipt of due notice at a 
convenient time. 

 
19. Interpretation etc.  

On any question as to the application, interpretation or effect of the Regulations the 
decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner 
(Central) shall be final and binding. 

 
20. Amendments: 

Central Government may, from time to time, add to or amend the Contractor’s Labour 
Regulations and issue such directions as it may consider necessary for the proper 
implementation of the Contractor’s Labour Regulations or for the purpose of removing 
any difficulty which may arise in the administration thereof, based on which the 
B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject to revision. 

 
 

MODEL RULES FOR LABOUR WELFARE 
(See Condition 20) 

  
1. Definition: 
(a) ‘Workplace’ means a place at which, on an average, twenty or more      workers are 

employed. 
(b) ‘Large Workplace’ means a place at which on an average, 500 or more workers are 

employed. 
 
2. First Aid: At every workplace, there shall be maintained in a readily accessible place 

first-aid appliances including an adequate supply of sterilized dressings and sterilized 
cotton wool as prescribed in the Factory Rules of the State in which the work is carried 
on.  The appliances shall be kept in good order and, in large work places, they shall be 
placed under the charge of a responsible person who shall be readily available during 
working hours. 

 
 At large workplaces, where hospital facilities are not available within easy distance of 

the works First Aid posts shall be established and be run by a trained compounder. 
 
 Where large workplaces are remotely situated and far away from regular hospitals an 

indoor ward shall be provided with one bed for every 250 employees. 
 
 Where large workplaces are situated in cities, towns or in their suburbs and no beds 

are considered necessary owing to proximity of city or town hospitals, suitable transport 
shall be provided to facilitate removal of urgent cases to these hospitals.  At other 
workplaces, some conveyance facilities shall be kept readily available to take injured 
person or persons suddenly taken seriously ill, to the nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance room of the 

prescribed sizes, containing the prescribed equipment and in the in-charge of such 
medical and nursing staff as may be prescribed.  For this purpose the relevant 
provisions of the Factory Rules of the State Government of the area where the work is 
carried on may be taken as the prescribed standard. 

 
3. Accommodation for  Labour: The Contractor shall during the progress of the 

works provide, erect and maintain necessary temporary living accommodation and 
ancillary facilities for labour at his own expense and to standards and scales as 
approved by the Engineer-in-charge. 

 
4. Drinking Water:  In every workplace, there shall be provided and maintained at suitable 

places, easily accessible to labour, a sufficient supply of cold water fit for drinking. 
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Where drinking water is obtained from an intermittent public water supply each 
workplace shall be provided with storage where drinking water shall be stored.  Every 
water supply storage shall be at a distance of not less than 15 meters from any latrine 
drain or other source of pollution. Where water has to be drawn from an existing well, 
which is within such proximity of latrine drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it for drinking. All such wells 
shall be entirely closed in and be provided with a trap door which shall be dust and 
water-proof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be 

provided separately for men and women.  Such places shall be kept in clean and 
drained condition. 

 
6. Scale of Accommodation in Latrines and Urinals: These shall be provided 

within the precincts of every workplace latrines and urinals in an accessible place, and 
the accommodation, separately for each of these, shall not be less than at the following 
scales: 

        No.of Seats 
 a) Where number of persons does not exceed 50  2 
 b) Where number of persons exceed 50 but does 
  not exceed 100      3 
 c) For additional persons     3 
        Per 100 or part thereof. 
 In particular cases, the Engineer-in-charge shall have the power to increase the 

requirement, where necessary. 
 
7. Latrines and Urinals: Except in workplaces provided with water flushed latrines 

connected with a waterborne sewage system, all latrines shall be provided with 
receptacles on dry-earth system which shall be cleaned at least four times daily and at 
least twice during working hours and kept in a strictly sanitary condition.  Receptacles 
shall be tarred inside and outside at least once a year. 

 
 If women are employed, separate latrine and urinals, screened from those for men and 

marked in the vernacular in conspicuous letters “For Women only” shall be provided on 
the scale laid down in rule 6.  Those for men shall be similarly marked “For Men only” 
A poster showing the figure of a man and of a woman shall also be exhibited at the 
entrance to latrines for each sex.  There shall be adequate supply of water close to 
latrines and urinals. 

 
8. Construction of Latrines: Inside walls shall be constructed of masonry or other 

non-absorbent material and shall be cement-washed inside and outside at least once 
a year.  The dates of cement washing shall be noted in a register maintained for the 
purpose and kept available for inspection.  Latrines shall have at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangement for proper disposal of excreta by incineration at the workplace shall be 
made by means of a suitable incinerator approved by the local medical health and 
municipal or cantonment authorities.  Alternatively local excreta may be disposed off by 
putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and 
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn into manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him by the 

Engineer-in-charge to effect proper disposal of soil and other conservancy work in 
respect of Contractor’s work-people or employees on the Site.  The Contractor shall be 
responsible for payment of any charges which may be levied by municipal or 
cantonment authority for execution of such work on his behalf. 
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10. Provision of shelters during rest:  At every workplace there shall be provided, free 
of cost, four suitable sheds, two for meals and two others for rest, separately for use of 
men and women labour.  Height of each shelter shall not be less than 3 meters from 
floor level to lowest part of roof.  Sheds shall be kept clean and space provided shall 
be on the basis of at least 0.5 sq.m. per head.  

 
11. Crèches: At a place at which 20 or more women workers are ordinarily employed, there 

shall be provided at least one hut for use of children under the age of 6 years of such 
women.  Huts shall not be constructed to a standard lower than that of thatched roof, 
mud floor and walls with wooden planks spread over mud floor and covered with 
matting. 
Huts shall be provided with suitable and sufficient openings, for light and ventilation.  
There shall be adequate provision of sweepers to keep the places clean.  There shall 
be two ‘dais’ in attendance.  Sanitary utensils shall be provided to the satisfaction of 
local medical, health and municipal or cantonment authorities.  Use of huts shall be 
restricted to children, their attendants and mothers of children. 

 
When the number of women workers is more than 25 but less than 50, the Contractor 
shall provide at least one hut and one Dais to look after children of women workers. 

 
Size of crèche (s) shall vary according to the number of women workers employed.  
Creche(s) shall be properly maintained and necessary equipment like toys, etc. 
provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit 

of workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be approved by 

the Engineer-in-charge, and the whole of such temporary accommodation shall at all 
times during the progress of the works be kept tidy and in a clean and sanitary condition 
to the satisfaction of the Engineer-in-Charge and at the Contractor’s expense.  The 
Contractor shall conform generally to sanitary requirements of local medical, health and 
municipal or cantonment authorities and at all times adopt such precautions as may be 
necessary to prevent soil pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be cleared 
away, all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively 
sealed off and the whole of site left clean and tidy to the entire satisfaction of the 
Engineer-in-Charge, and at the Contractor’s expenses. 

 
14. Anti-malarial precautions: The Contractor shall, at his own expense, conform 

to all anti-malarial instructions given to him by the Engineer-in-charge, including filling 
up of any borrow pits which may have been dug by him. 

 
15.Enforcement: The Inspecting Officer mentioned in the Contractors Labour 
            Regulations or any other officer nominated in his behalf by the Engineer-in-    
             Charge shall report to the Engineer-in-Charge all cases of failure on the part of  

the Contractor and or his sub-contractors to comply with the provisions of these  
             Rules either wholly or in part and the Engineer-in-Charge shall impose such  

fines and other penalties as are prescribed in the conditions. 
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B.H.E.L SAFETY CODE 
See Condition-20 

 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done 

from the ground, or from solid construction except such short period of work as can be 
done safely from ladders.  When a ladder is used an extra mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well, suitable 
footholds and hand-holds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical)  

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support, shall have a 
guard rail properly attached, bolted, braced and otherwise secured atleast 1 meter high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be necessary 
for the delivery of materials.  Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do not 

sag unduly or unequally, and if height of a platform or gangway or stairway is more than 
3.25 meters above ground level or floor level, it shall be closely bordered have adequate 
width and be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided with 

suitable means to prevent fall of persons or materials by providing suitable fencing or 
railing with a minimum height of 1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other working 

places.  Every ladder shall be securely fixed. No portable single ladder shall be over 9 
meters in length.  Width between side rails in a rung, ladder shall in no case be less 
than 30 cm, for ladders upto and including 3 metres in length.  For longer ladders this 
width shall be increased by atleast 6 mm for each additional 30 cm. of length.  Uniform 
step spacing shall not exceed 30 cm.   
Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public.  The Contractor shall provide all necessary 
fencing and lights to protect public from accidents and shall be bound to bear expenses 
of  defence  of  every suit action or other proceedings at law that may be brought by 
any person for injury sustained  owing  to neglect  of  the  above precautions,  and pay 
any damages and costs which may be awarded in any such suit, action or proceeding 
to any such person or which may with the consent of the Contractor be paid to 
compromise any claim by any such person. 

 
 6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one 
ladder for each 30 m length or fraction thereof.  Ladder shall be extended from bottom 
of trench to atleast 1 metre above surface of the ground.  Sides of a trench 1.5 metres 
or more in depth shall be stepped back to give suitable slope or securely held by timber 
bracing, so as to avoid the danger of sides collapsing.  Excavated materials shall not 
be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever 
is more.  Cutting shall be from top to bottom.  Under no circumstances shall 
undermining or undercutting be   done. 

 
 
7. Demolition: Before any demolition work is commenced and also during  

 the process of the work: 
 
a. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected: 
 



 

71 
 

CONTRACTOR                                                             ACCEPTING OFFICER 
 

b. No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 

 
c. All practical steps shall be taken to prevent danger to persons employed, from risk of 

fire or explosion, or flooding.  No floor, roof, or other part of a building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge shall be available for use of persons employed on the site and maintained in a 
condition suitable for immediate use and the Contractor shall take adequate steps to 
ensure proper use of equipment by those concerned. 

 
a. Workers employed on mixing asphaltic materials cement and lime mortars/ concrete 

shall be provided with protective footwear and protective gloves. 
 
b. Those engaged in handling any material which is injurious to the eye shall be provided 

with protective goggles. 
 
c. Those engaged in welding works shall be provided with welder’s protective eye-shields. 
 
d. Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  
  
e. When workers are employed in sewers and manholes which are in use, the  
 
            Contractor shall ensure that manhole covers are opened and manholes are ventilated 

atleast for an hour before workers are allowed to get into them.  Manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards 
to prevent accident to public. 

 
The Contractor shall not employ men below the age of 18 and women on the work of 
painting with products containing lead in any form.  Whenever men above the age of 
18 are employed on the work of lead painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the form of paste or 

ready-made paint. 
 
ii. Suitable face masks shall be supplied for use by workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scraped. 
 
iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall 

be provided to enable working-painters to wash during on cessation of work. 
 
 
9. When work is done near any place where there is risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision made for prompt first 
aid treatment of all injuries likely to be sustained during the course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and 

supports shall conform to the following: 
 
a. i. These shall be of good mechanical construction, sound material and adequate 

strength and free from defects and shall be kept in good working order. 
 ii. Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years shall be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 
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c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and 
pulley block used in hoisting or lowering or as means of suspension, safe working load 
shall be ascertained by adequate means.  Every hoisting machine and all gear referred 
to above shall have the safe working load plainly marked there on, In case of a hoisting 
machine having a variable safe working load, each safe working load and the conditions 
under which it is applicable shall be clearly indicated.  No part of any machine or any 
gear referred to above in this paragraph shall be loaded beyond the safe working load 
except for the purpose of testing. 

 
d. Incase of departmental machine, safe working load shall be notified by the Engineer-

in-Charge.  As regards contractor’s machine the Contractor shall notify safe working 
load of each machine to the Engineer-in-Charge whenever he brings it to site of work 
and get it verified by the Engineer-in-Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards; hoisting appliances shall be 
provided with such means as will reduce to the minimum risk of accidental descent of 
load.  Adequate precautions shall be taken to reduce to the minimum risk of any part of 
a suspended load becoming accidentally displaced.  When workers are employed on 
electrical installations which are already energized, insulating mats, working apparel 
such as gloves, sleeves and boots, as may be necessary shall be provided.  Workers 
shall not wear any rings, watches carry keys or other materials which are good 
conductors of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use.  Adequate washing facilities shall be provided at or near the 
places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display on a 

notice board at a prominent place at the work spot.  Persons responsible for ensuring 
compliance with the Safety Code shall be named thereon by the Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection by the 
Engineer-in-Charge or his representatives and the Inspecting Officers as defined in the 
Contractor’s Labour Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the 

operation of any other Act or Rule in force. 
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FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT ------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------------------------  

v. Duration of the Contract-------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of  Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address address commen-     termina-      or thumb 
     Name  loyment  of Employee       cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving  of the 
       nation.   Distt. Thana).   loyment of emp-           employee. 
               loyment 
----------------------------------------------------------------------------------------------------------------------------- ----------------------------------------------------------------------------------------------  

    1             2  3  4  5   6  7         8  9  10          11    

 
 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
 

 
 



 74 
 

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
 

FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker----------------------------------------------------------------------------------------------------------------------------- ------- 
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------ 
v Identification mark ------------------------------------------------------------------------------------------------------------------------------------- ------------ 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name-----------------------------------------------------------------------------------------------  
Full address of Dependents 
(Specify Village, Dist., and State--------------------------------------------------------------------------------------------------------------------------------------------------------------------  
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 

        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 
 or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 

   work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
               Col.5. 

------------------------------------------------------------------------------------------------------------------------------------------------- ------------------------------------------------------------- 

    1             2        3           4      5        6                  7                8         9     10       11      

----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 
 
 

 

 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
 should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 

ii. Place ----------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------- 

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

---------------------------------------------------------------------------------------------------------------  

 

 

 

 

 

Contractor’s Signature /      Employees’ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father’s / 
Husband’s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 

against fine 
or not, if so, 

enter date 

Rate of  
wages 

Date and amount 
 of fine imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10 
        11 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

          

 
 
 
 
 
 

FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 
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(Regulation – 9) 

i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------- 
ii. No. & Date of the Contract Agreement /Work Order---------------------------------------------------------------------------------------- 
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------  
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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Reasons to be recorded in Column 24.

Fair Wage 

Wages payable 
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Overtine 
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Deduction from 

wages

 

 
 
 

FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  



 78 
 

CONTRACTOR                                                             ACCEPTING OFFICER 
 

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father’s / Husband’s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING 
EXECUTION 

 
The following safety measures should be strictly  adhered to during execution of works at sites. 
 
1.  Providing the working platform with toe board  and handrail for continuous working at heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical which are 

corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper  lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not  be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded  prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must  be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 

permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 
nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 
girders, roofing etc., of industrial and high roof buildings. 

 
21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal protective equipment conform with standard specification as per the details given 
in the code of conduct. 

 
Contractor including their sub-contractors, agents and labour engaged on the work are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 
 
 

I.VEHICLE  
 
 
1. Vehicles carrying material should have proper registration documents and must  be produced on 

demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 

 
 
 
3. Both  the head lights as well as park lamps must be in working conditions. 
 

 

 
II. MOVEMENT OF VEHICLE  

 
 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
 
2. The Driver of the vehicle must possess heavy duty licence and produce  on demand by the Security 

Staff. 
 
 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the tank 

should be coated with insulating material also to avoid Static Electricity. 
 
 
4. In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle 

should proceed cautiously. 
 
 
5. The driving should ‘KEEP TO THE LEFT’ at all places. 
 
 
6. The vehicle should not be parked in road which could obstruct the vehicular                       

       traffic. 
 
 
7. No person other than driver should be allowed to sit or stand on the prime mover or trailer. 
 
 
8. The vehicle should pass only through the approved routes. Short cuts should be forbidden. 
 
 
9. There must be a safe distance behind another moving truck. 
 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed. 
 
 
 

III  SHIPPING 
 
1. Strong side supports should be  provided on both  sides of  the trailer.   The side supports  should  

be fixed  in such a way that  it cannot be removed even temporarily. 
 
 
2. Adequate  packing must be given for  easy slinging operation. The packing materials should  be good 

enough to withstand the load. 
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3. The stacking of loads in the truck should be evenly placed. The load should not be heaped together 

or dumped over the  chassis. 
 
 
4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila rope or coir rope should 

not at all be used. There must be side packing such as gunny or rubber tyre between the sharp edge 
of the job and wire rope in order to avoid  cut in the wire rope. 

 
 
5. There must be minimum two fastenings and  it should be more in case of lengthier loads. 
 
6. The wire rope  should be in sound conditions i.e, there should not be links, knots or bristles etc., 

 
 
 
7. The wire rope ends should  be clamped with ‘U’ clamps. 
 
 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity must be 

clearly marked on the trailer also. 
 
 
9. The loose pieces should be bundled before loading on the truck. 
 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 

 
 
11. The load should  not be over  hanging more than 3 ft. from the end of the body. 

 
 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 

 
 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 

 
 
 
 

 
IV GENERAL 

 
The vehicles should not be moved directly inside the production building in case the materials are to be 
unloaded there. But the vehicle should be parked outside the building and the driver should ascertain the 
passage as well as the unloading points with the help of shop officials. This will avoid  the congestion of 
blocking of traffic in the gangway. 
 

 
 
 
 
 
 



CONTRACTOR                                                               ACCEPTING OFFICER 82 
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The contractor should engage Technical persons and Workmen with the following 

qualifications for works as  detailed below  and the contractor shall carry out the Health 

Performance check at his cost for the workman engaged in the work through a registered 

medical practitioner and produce the certificate on demand.  

 

 CHECK   FOR   HEALTH   PERFORMANCE  

   

Sl.  

No.  
Activity  Hazard  

  

Exposure  

Consequence  

  

Check for  Periodicity  

  

1  

  

Concrete  

Dismantling  

  

Emission of Dust  

& Noise  

  

  

1  

  

Lung 

function  

  

Once in a  

Year  

2  Concrete Mixing  Emission of Dust  

& Noise  

  

1  Lung 

function  

Once in a 

Year  

3  Painting  Emission of Dust  

& fumes  

  

1  Lung & 

throat 

function  

Once in a 

Year  

4  Cutting & 

Welding  

Emission of fumes 
and gas.  
Exposure to Live  

wire  

  

3  Eyes & Lung 

function  

Once in a 

Year  

5  Working on AC 

sheets  

Emission of Dust  

  

3  Lung 

function  

Once in a 

Year  

6  Sweeping of 

Roads  

Emission of Dust  

  

2  Lung 

function  

Once in a 

Year  

7  Collection and 

disposal of 

Sanitary waste  

Foul smell & 
susceptibility to 
decease.  
  

3  Lung 
function and  
skin 

irritation  

Once in a 

Year  

8  Handling of  

Oxygen & 
Acetylene  
Cylinders  

  

Leakage of gas  4  Throat  

irritation  

Once in a 

Year  

9  Cleaning of 

Manholes  

 Exposure to  

poisonous gas  

  

4  Suffocation  Once in a 

Year  

10  Cleaning of  

Overhead tank  

Emission of Dust  1  Suffocation 
& skin  
irritation  

Once in a 

Year  

 NOTE: Exposure Consequence  

  1.Slightly harmful  

  

2. Harmful  

3.Very harmful  

4. Extremely harmful  
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SCHEDULE ‘A’ 
 

LIST OF WORKS AND PRICES 
 
 
DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only approximate. 
They are given as a guide for the purpose of tendering only and are liable to variation and alteration of the 
Competent Authority. The work under each item as executed shall be measured and priced at the 
corresponding rate quoted by the contractor in the BILL OF QUANTITIES 
 
 
 

Sl.No. Description of work / supplied  Total amount of work / 
supplies (in figures and words)  

Rs.                   Ps. 

      Period of   
      contract  

 
1. 
 

 
 
 
 
 
 
 

 

Sweeping, cleaning of 
shop floors, offices 
including all toilets, 
bathrooms, wash 
basins, tea - points, etc., 
at New Plant (Unit-II). 

 

 
 

77,15,936/-  
 

  
 
 
 

 
 
FIFTEEN  (15) 
MONTHS 

 
 
 
 
 

BILL OF QUANTITIES ATTACHED IN PRICE BID 

 
 

Sl.No. Appx.Qty. Description of 
work  

TNBP 
No. 

Rate (Both in Unit 
fig & Words  

Amount  
Rs.            Ps. 

 
 
 
 

AS PER SEPARATE SHEETS ATTACHED CONTAINING ……6……PAGES 

 

FROM PAGEL No.  16   to   21 in PB. 
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SCHEDULE ‘B’ 

 
1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard. 

 

Sl.No. DESCRIPTION PLACE OF ISSUE 

   
 NIL  
   

 
2. It will be the responsibility of the Contractor to submit his demands for the above stores in writing at 

east seven days in advance of the actual requirement. 
 
 

3. Issue of Stores is subject of the availability at the place of issue cited above, items of stores to be 
issued  by BHEL which are not available at the time of indenting by the contractor may be supplied 
by BHEL after necessary procurement. The contractor shall not be entitled to any claim of 
compensation for delay in the supply of stores by BHEL under any circumstances. 

 
 

4. The materials will be issued only during the working hours of the BHEL Stores Department ( 8.00 
a.m. to 4.30 p.m. ). Contractor shall have to transport them to the site of work at his own cost as soon 
as they are issued to him. 

 
 

5. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the 
cost of all cutting, conversion, substitution and fabrication as well as wastage shall have to be borne 
by the Contractor. 

 
 

6. The contractor shall from time to time render proper account of all materials issued to him by BHEL. 
If he fails to do so, no further issue of materials will be made to him and he will be held responsible 
for any delay in the execution of the work which may occur on this account. 

 
 

7. Where  A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or other 
items are issued free of cost to the contractor, the contractor will have to make good at his own cost  
any loss or damage to any part or whole of the items issued to him as above. All wastage within the 
premises limits as fixed by BHEL will be charged for at the prescribed issued rates of BHEL. Excess 
wastage will be charged for at punitive rates which will be 100% higher than the issue rates. 

 
 

8. All surplus materials in good condition which are not returned to the BHEL  Stores as also quantities 
of materials consumed in excess of the max.  Permissible limit as fixed by BHEL shall be charged 
for at punitive rates. 

 
The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to which materials 
have been rendered  surplus or consumed in excess of the actual requirements shall be final and 
conclusive and binding  on the contractor. 
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SCHEDULE ‘C’ 
 

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 
 

Sl.No. Qty. Particulars Details of 
BHEL Crew 
Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks  

 
 
 
 

……………………………..Nil………………………………. 
 
 

 
 

 
 

a. Machineries shall not be operated over time without the written permission of the Sr. 
Engineer / Dy. Manager / Manager. 

 
 

b. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in column 4 above 
shall be  arranged by the contractor at his own expense. 

 
 
 
 

SCHEDULE ‘D’ 
 
 

NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into contract. The              
Drawing is attached in Price Bid. 

 

SL.No. DRAWING NUMBER DESCRIPTION 

 
 
1. 

 
 

BHE:CP:09:101/85 

 
 

General Layout of Factory 
 
 

 

 

 
SCHEDULE ‘E’ 

 
LEAD STATEMENT 

 

Sl.No. Name of Material Name of Source Lead Particulars both for 
Factory and Township  

    
 
 

--NIL-- 
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C.A……………………………………..Date ………………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract )  
 
 
 
 

AUTHORITY TO TENDER 
 
 

Tender Notice No.:  CF:TN:15/15-16  Office of the  

      DGM/CIVIL/PLANNING/F&T 
                                                                  Building No.53 

BHARAT HEAVY ELECTRICALS LIMITED 
TIRUCHY – 14. 

 

Tender Schedule No.:  CF:TS:58/15-16  

 
 

  
 
 

Lumpsum / Percentage rate / Item rate tender for works required in “Sweeping, cleaning of shop floors, 

offices including all toilets, bathrooms, wash basins, tea - points, etc., at New Plant (Unit-II)” 

 

Messrs.   …………………………………………………………………………. are / is hereby authorized 

to tender for the above work. The Tender is to be delivered at the Office of the 

DGM/CIVIL/PLANNING/F&T,Building No.53, Bharat Heavy Electricals  Limited Unit, Thiruverumbur, 

Tiruchirappalli – 620 014 , up to 10.30 Hrs on 23.03.2016 addressed to the 

DGM/CIVIL/PLANNING/F&T,Building No.53,BHEL,Tiruchirapalli-620 014 superscribing the name of 

works as mentioned above. 

 
 
Any correspondence concerning this Tender should be addressed as indicated above quoting the Tender 

Notice, schedule No., and other relevant particulars. 

 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE LOWEST OR 

ANY TENDER. 

 
 
 
         Issuing Officer with  
         Designation  
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Contract Agreement No…………………………………………………………………………………. 
 

TENDER 
To 
 
DGMCivil/Planning/F & T 
Building No.53, 
Bharat Heavy Electricals Limited 
Unit : Tiruverumbur 
TIRUCHIRAPPALLI –  620 014. 
 

 

I / We hereby offer to carry out the work of “Sweeping, cleaning of shop floors, offices including all 

toilets, bathrooms, wash basins, tea - points, etc., at New Plant (Unit-II)” 

 

I / We hereby carefully perused the following documents connected with the above noted work and agree to 
obide the same. 
 

1. Specifications (General & Particular) 
2. Drawings 
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ and Bill of Quantities attached hereto. 
4. Schedule or rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to Tenders 

attached hereto. 
 
 I / We forward herewith the sum of Rs……………………………………….as Earnest Money, which 
shall be refunded should this tender be rejected. I / We further agree to deposit such sum which along with 
the sum of Rs…………………………mentioned above shall make up 50% of the fully Security Deposit for 
this work as provided for under conditions of the BHARAT HEAVY ELECTRICALS LIMITED General 
Conditions of Contract. 
 
 
 I / We further agree to execute all the work referred to in the said documents upon the terms & 
condition contained or referred therein and as detailed in Schedule ‘A’ and Bill of Quantities annexure thereto 
an to carry out such deviations as may be ordered, vide conditions 6 of the BHEL Ltd., General Conditions 
of Contract upto a maximum of 20% of the tendered of Rs……………………………………………………. 
 
 
I / WE further agree to refer all disputes, as required by condition 62 of the General conditions of Contract to 
the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E.Ltd., in his sold discretion  
whose decision shall be final and binding. 
 
 
WITNESS      Signature of the Contractor 
  
       Date: 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 
 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 ‘A’ and Bill of quantities annexed thereto   Rs. 
 
2.   Provisional sum      Rs. 
        
        ……………………………. 
     Total    Rs. 
        …………………………… 
 
 
Rupees………………………………………………………………………………………………….………………

…………...………………………………………………………………………………………………………………

……………………………………………………Shri  …………………………………….. 

 …………………………………………….in the capacity of ……………………………………………… 

…………………………………………… has been duly authorized by me / use to sign the tender for and on 

behalf of………………………………………………………………………………………….….  

………………………………………………………………………………………………………………… 

 
    (in block letters )  
 
 
Date:        SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness:       Postal Address:  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
2. ………………………………… 
              Address 
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…………………………………………………………………………….. alternations have been made in the 

Tender Document and as evidence that these alternations were made before the execution of contract 

agreement, they have been initialed by the Contractor and the 

……………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………

…………………………………………………..…………………… is hereby authorized to sign and initial on my 

behalf  the documents forming part of this contract (Number of alternation in figures and words to be given 

me )  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, Unit Thriuverumbur, 

Tiruchirappalli – 620 014. for a sum of  Rs.    ……………………………………… 

……………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………

………… at the item rates as indicated in the Bill of Quantities  attached to Schedule ‘A’. 

 
 
Signature ……………………………………….   Date………………………………….. 
 
 
Designation ……………………………………………………………………………………… 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CONTRACTOR                                                               ACCEPTING OFFICER 99 

To              E  FORMAT 
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 
 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by BHEL  

 Details of Bank Account: 

   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 

 

           

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  

 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the 
National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our above mentioned 
Bank Account.  I / We also agree that payments made to the above mentioned Account is a valid discharge 
of the liability of Bharat Heavy Electricals Limited.    I / We also agree to bear the applicable Bank Charges 
for the above mode of transfer.   A copy of the cheque leaf/cancelled cheque leaf of  the  above account  
is sent  herewith. 
 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

 
Banker’s Certification 

 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further confirm that the 
account number of ____________________________________ ____ ____________________________ (name 
of account holder), the signature of the authorized signatory and the MICR and IFSC codes of our Branch 
mentioned   above are correct. 

 
 
PLACE:                                                                                    (Manager / Officer’s)             
DATE  :                                                         Signature Under Bank stamp and Name Seal 

                                                                              With  Membership No. 

                                                                     (Telephone / Mobile No.                         ) 

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 

 
 

SIGNATURE OF THE APPLICANT 


