

VOLUME - II

PRICE BID
SPECIFICATION

PROJECT: *Material handling, Erection & Commissioning works for Mechanical, Electrical and C&I package including site storage facility for 1x60 MW STG, M/s Shriram Alkalies and Chemicals Ltd., Bharuch*

BHARAT HEAVY ELECTRICALS LIMITED

	TENDER NO.: HY/PE&SD/E&C/ SACL-BHARUCH/MECH-ELECT-INFRA/001 Project :: Material handling, Erection & Commissioning works for Mechanical, Electrical and C&I package including site storage facility for 1x60 MW STG, M/s Shriram Alkalies and Chemicals Ltd., Bharuch.	REV00
	PRICE SCHEDULE FOR Material Handling, Erection & Commissioning works for 1x60 MW STG for Shriram Alkalies & Chemicals, Bharuch	
	Name of the Bidder ::	Price offer no and Date :
	NOTES ::	
1	This document details the price/payment schedule format for the enquiry. No other format will be entertained and evaluated.	
2	Duly signed & stamped unpriced price schedule format shall be submitted along with Technical offer by bidder as a token of his concurrence that his price schedule is to be submitted in this format & prices shall be offered for all the items appearing in this price format .	
3	Bidder shall fill up prices of all items and submit to BHEL in separate sealed cover. All prices shall be submitted including of all taxes, (except service tax, which is payable seperately. Please refer, chapter: VII, Part - I of TCC for details)	
4	Total of price for all the items of "Schedule of Quantities" put together shall be considered for evaluation of the financial bid and for ascertaining the L-1 bidder. Any discount offered by the bidder on overall price or at the time of reverse auction will be uniformly applied on all the individual items for execution & billing purposes.	
5	For payment purpose,final contract value will be as per clause 2.14 of GCC	
6	All the bills will be settled from BHEL, PE&SD, -Hyderabad only.	

Section No.	Item Description	Unit	Weight(in MT)	Rate in Rs. In figures & words	Amount (Rs.) In figures & words
1.0	Equipment Erection	MT	477.75		
2.0	Piping Works	MT	238.88		
3.0	Material Handling	MT	788.29		
	Total (In figures)=				
	Total (In Words)=				

4. A factor of 10% has been added for the difficult working conditions of the site(Remote area, tough climate, consultant factor, Greenfield project, execution of single unit,etc.)