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                          BHEL:: PIPING CENTRE :: CHENNAI – 600017 
 

OUTSOURCING 
 

ANNEXURE – II TO TERMS AND CONDITIONS, SCOPE OF WORK  FOR ANNUAL 
RATE CONTRACT FOR FABRICATION OF PIPING & PIPING COMPONENTS FOR 

THE YEAR 2014-15 
 

1.0 CONTRACT FOR FABRICATION AND MACHINING OF PIPING & PIPING 

COMPONENTS: 

 

DURING 2014-2015 OUT OF MATERIALS / COMPONENTS SUPPLIED BY BHEL AS FREE ISSUE. 

 

2.1 SCOPE OF THE CONTRACT 

 

THE CONTRACT IS FOR THE FABRICATION OF BOILER PIPING COMPONENTS SUCH AS 

END CHAMFERING OF THIN AND THICK WALLED PIPES OF BOTH IBR AND NON-IBR 

CATEGORIES, WELDING OF  ATTACHMENTS, FABRICATION OF MITRE-BENDS, PLATE 

FORMED PIPES AND REDUCERS, TANKS AND VESSELS, PAINTING OF PIPES, FITTINGS  

AND STRUCTURAL MEMBERS, BENDING OF PIPES, FABRICATION OF CLAMPS, 

FABRICATION OF RUBBER-LINED PIPES, FABRICATION OF WELDED BEAMS, 

MACHINING OF STUBS, FLANGES, PLUGS ETC. IN ACCORDANCE WITH PO/LOI, 

DRAWINGS, QCP,QP, CONTRACT QP ETC., OUT OF MATERIALS AND / OR 

COMPONENTS TO BE SUPPLIED  AS FREE ISSUE BY  THE BHEL, THE DETAILS OF 

WHICH WILL BE FORWARDED AFTER RELEASE OF EACH PURCHASE ORDER OF THIS 

CONTRACT.  THE DETAILED SCOPE OF WORK IS AS BELOW. 

 

 

2.2 DESCRIPTION, QUANTITY, VALUE AND DELIVERY  REQUIREMENTS. 

  

THIS IS AS PER THE PURCHASE ORDERS TO BE FORWARDED FROM TIME TO TIME.  

THE PURCHASE ORDER WILL BE PLACED IN A PHASED MANNER SUBJECT TO 

THE AVAILABILITY OF POTENTIAL DURING THE ABOVE PERIOD AND ALSO 

DEPENDING UPON THE PERFORMANCE SUCH AS COLLECTION OF RAW 

MATERIALS IN TIME, MANUFACTURE ACCORDING TO OUR  PLAN / 

REQUIREMENTS, MEETING QUALITY REQUIREMENTS AND  SEQUENTIAL  AND 

TIMELY DISPATCH OF COMPONENTS FROM THE CONTRACTOR'S WORKS, 

ACCOUNTING OF MATERIALS AND ALSO AS PER THE MINIMUM REQUIRED 

FACILITY AVAILABLE AT THE CONTRACTOR'S WORKS TO MEET THE JOB 

REQUIREMENTS, SUBMISSION OF DOCUMENTS AND  OTHER REPORTS AS 

CALLED FOR.  THE DETAILS OF WORK ORDERS AND  MATERIAL LIST DETAILING THE 

RAW MATERIAL TO BE SUPPLIED BY THE BHEL WILL BE RELEASED FROM TIME TO 

TIME WITH RESPECT TO EACH WORK ORDER. 

 

 
3.0 PERIOD COVERED BY THE CONTRACT: 

 THIS CONTRACT SHALL REMAIN VALID UP TO ONE YEAR  FROM THE DATE OF 

FINALIZATION / NOTIFICATION  OF FINAL RATES, TERMS AND CONDITIONS  

FOR PLACEMENT OF ORDERS. 

 

 

4.0     SCOPE OF WORK: 

          AS PER ANNEXURE-I ENCLOSED. 
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5.0 RATE: 

 

5.1 EACH PURCHASE ORDER TO BE RELEASED FROM TIME TO TIME WILL BE OPERATED 

AT THE RATES FOR THE RESPECTIVE RATE-CODES AS PER THIS CONTRACT. 

 

5.2 RATES INDICATED IN THE RATE CODES SHALL BE FIRM AND NOT SUBJECT TO ANY 

VARIATION / ESCALATION ON ANY ACCOUNT DURING THE VALIDITY OF THIS 

CONTRACT. 

 

5.3    THE RATES AS PER THE RATE CODES TO THIS CONTRACT ARE FOR CONVERSION  

         WORK ONLY. 

 

5.4 THE RATES INCLUDE THE FOLLOWING: 

 A] FABRICATION CHARGES INCLUSIVE OF TRANSPOTATION CHARGES 

             (REFER POINT 5.5 ). 

B] TRIAL ASSEMBLY CHARGES AS CALLED FOR IN THE DRAWING OR BY THE  

              INSPECTING AUTHORITY. 

 C] COST OF MACHINING WHEREVER INVOLVED. 

  D] COST OF ALL STANDARD COMPONENTS (WASHERS, SPLIT PINS) AND THE     

     PACKING MATERIALS LIKE ASBESTOS, COPPER ETC. AND ALL CONSUMABLES. 

E] CHARGES FOR TESTING THE COMPONENTS, EG. HYDRAULIC TESTING WHEREVER  

    SPECIFIED, MECHANICAL TESTING FOR TEST PLATES ETC. 

F] PACKING  AND FORWARDING CHARGES WITH END COVERS – ( END  COVERS  TO    

    BE PROVIDED TO PROTECT THE PIPE ENDS AND FITTING ENDS AS PER   

    PROCEDURE ). 

G] COST OF CLEANING, POWER TOOL CLEANING WHEREVER APPLICABLE, RUST  

     PREVENTIVE COAT, STENCILING AND HARD STAMPING OF WORK ORDER NUMBER  

     DU NO.ETC. 

H] CHARGES FOR NON-DESTRUCTIVE TESTING (MPI, LPI, RADIOGRAPHY ETC). 

     CONTRACTORS WILL HAVE TO MAKE THEIR OWN ARRANGEMENTS FOR       

      CARRYING  OUT THE HEAT TREATMENT.  

I] HEAT TREATMENT CHARGES WILL BE PAID EXTRA FOR TANKS &  

   VESSELS WHEREVER APPLICABLE  . 

J] RECTIFICATION OF RAW MATERIALS SUCH AS STRAIGHTENING ETC., AND ANY  

     STRAIGHTENING WORK AFTER  HEAT TREATMENT. 

K] IN CASE OF JPC STEEL INVOLVING SHEETS, PLATES, ANGLES, BEAMS, CHANNELS  

    UP TO 10 KGS,  CONTRACTORS TO USE THEIR OWN MATERIAL FOR WHICH DUE  

    CREDIT WILL BE GIVEN IN MAS. 

L] RETURN OF ANY BALANCE MATERIAL AFTER COMPLETION TO OUR STORES AT  

     TIRUCHY. 

M] ADDITIONAL ONE BUTT JOINT IN STRUCTURALS. 

 

5.5     TRANSPORT CHARGES : 

 

 THE RATES QUOTED BY THE VENDOR AGAINST EACH RATE CODE SHALL 

INCLUDE COST OF COLLECTION AND TRANSPORTAION OF RAW MATERIALS 

FROM VARIOUS STORES OF BHEL AND RETURN OF FINISHED PRODUCTS TO 

BHEL SHIPPING AND ALSO THE RETURN OF OFF-CUTS TO THE CONCERNED 

BHEL STORES. 

 IRRESPECTIVE OF THE DISTANCE OF THE VENDOR LOCATION, SAME RATE 

SHALL BE APPLICABLE. 

 NO EXTRA TRANSPORT CHARGES SHALL BE ALLOWED FOR MULTIPLE 

COLLECTIONS AND DESPATCHES. 

 IN CASE OF TRANSFER OF RAW MATERIALS/SEMI FINISHED ITEMS FROM ONE 

VENDOR TO ANOTHER VENDOR THROUGH IAMTV,THE RESPONSIBILITY FOR 

COLLECTION OF MATERIALS INCLUDING THE COST OF TRANSPORTAION AND 

HANDLING ETC SHALL REST WITH SECOND VENDOR (FABRICATION VENDOR 

DESPATCHING THE FINISHED GOODS). 
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 WHEREVER NECESSARY BHEL MAY ADVICE FABRICATORS TO DISPATCH 

FINISHED GOODS DIRECTLY TO SITE THROUGH BHEL ARRANGED VEHICLES 

AS DTS. IN SUCH CASES THE COST OF TRANSPORTATION NOT INCURRED BY 

THE VENDOR FROM THEIR WORKS TO BHEL TRICHY SHIPPING POINT SHALL 

BE RECOVERED FROM THE VENDOR IN LINE WITH BHEL TRICHY RATE 

CONTRACT AS BELOW : 

 DEDUCTION OF DTS (0 TO 100 KM ) – RS 230 / MT 

 DEDUCTION OF DTS (ABOVE 100 AND UPTO 350 KM) – RS 560 / MT 

 

     

 

5.6      EXTRA CHARGES AS PER APPLICABLE RATE CODES WILL BE PAID FOR THE  

           FOLLOWING: 

 

5.6.1 CHARGES FOR BUTT WELDING OF PIPES ARISING DUE TO  

I) REVISION OF ENGG. DOCUMENTS  

II) SUPPLY OF SHORTER LENGTHS OF PIPES THAN THE ACTUAL REQUIREMENTS  

III) PROVISION OF SPOOL PIECES LIKE IN THE CASE OF RUBBER LINED PIPES   

IV) MATCHING PIECES.  THESE RATES INCLUDE HEAT TREATMENT AND 

RADIOGRAPHY CHARGES. 

5.6.2 FOR BUILDING UP OF EDGES OF PIPES 1.5 TIME THE NORMAL EP RATE WILL BE PAID.  

WHEREVER STRESS RELIEVING AND RADIOGRAPHY TESTS ARE CARRIED OUT, A 

TOTAL RATE OF ADDITIONAL BUTT JOINT RATE PERTAINING TO THE RELEVANT SIZE 

WILL BE PAID. 

5.6.3 FOR D1 RE-MACHINING OF PIPES, EDGE PREPARATION RATE OF RELEVANT SIZES 

WILL BE PAID. 
5.6.4 FABRICATION CHARGES FOR STEEL CRATES AS PER HPBP / BAP RATE CONTRACT. 

5.6.5 HEAT TREATMENT CHARGES ONLY FOR TANKS & VESSELS AND DEAERATORS. 

 

6.0      DELIVERY REQUIREMENTS: 

 

6.1   THE SEMI-FINISHED, FABRICATED ITEMS ON ACCEPTANCE BY THE BHEL INSPECTOR 

OR THEIR AUTHORIZED AGENCIES SHALL BE DELIVERED AS  FOLLOWS: 

     -     TO RECEIPT STORES (WARD 43) BHEL, TIRUCHY  620 014  OR THIRUMAYAM  

           PLANT FOR CONTRACTORS AT TIRUCHY, SALEM, PUDUKOTTAI DISTRICT,  

           VIRALIMALAI, CHENNAI, RANIPET, VELLORE,SRIPERUMPUDUR, 

           COIMBATORE  , TANJORE, DINDIGUL 

-    TO FOR NEAREST RAIL HEAD OF THE BHEL FOR CONTRACTORS NOT  

      COVERED FROM  ABOVE AREAS. 

        
7.0        DOCUMENTS: 

7.1    TWO SETS OF DRAWINGS AND GROUP MANUFACTURING SPECIFICATIONS (GMS), ONE 

COPY OF THE ISSUE OF MATERIAL LIST (IOM), ONE COPY OF THE DIRECTOR OF 

BOILERS / TAMIL NADU  APPROVED DRAWING FOR IBR PGMAS, AND GROUP 

CERTIFICATES FOR ATTESTED RAW MATERIALS WILL BE SUPPLIED BY BHEL. 

 

7.2     THE ISSUE OF MATERIALS(IOM) LIST GIVES 

A) THE SUMMARY OF RAW MATERIALS / COMPONENTS REQUIRED FOR THE         

SCOPE OF WORK (DUS) AGAINST THE WORK ORDER INDICATED. 

B) RAW MATERIAL REQUIREMENT ARRANGED IN CATEGORY WISE. 

 

WHEREVER ITEMS ARE TO BE MACHINED, NECESSARY MACHINING ALLOWANCE HAS 

BEEN INCLUDED IN THE RAW MATERIAL REQUIREMENT. 

 

7.3  THE BILL OF MATERIALS SHALL BE WORKED OUT ON THE ABOVE BASIS 

INDEPENDENTLY BY THE CONTRACTOR AND COMPARED.  ANY VARIATIONS SHALL BE 
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BROUGHT TO THE NOTICE OF THE BHEL IMMEDIATELY FOR TAKING FURTHER 

ACTION. 

 

7.4 THE ISSUE OF MATERIAL LIST CONTAINS :  

A) DESCRIPTION AND SPECIFICATION OF THE MATERIAL, MATL. CODE, 

CATEGORY. 

B) SUBCONTRACTING MATERIAL ISSUE VOUCHER (SMIV) NUMBER 

C) NET  QUANTITY/WEIGHT 

D) DEMANDED QUANTITY WEIGHT (INCLUDES THE STANDARD ALLOWANCES) 

E) W.O. AND DU RANGE 

F) P.O.NUMBER 

 

 

7.5 SUBSTITUTION ADVICE SHALL BE GIVEN WHENEVER THE MATERIALS ARE 

SUBSTITUTED. MATERIAL SUBSTITUTION SHALL BE NOTED CAREFULLY AGAINST 

EACH ITEM IN THE “ISSUE OF MATERIAL” LIST AND PROPER CARE TO BE TAKEN 

DURING FABRICATION. THE NET WEIGHT WILL BE ALTERED ONLY FOR THE PURPOSE 

OF ACCOUNTING OF MATERIAL WHEREVER THE SUBSTITUTED MATERIALS ARE USED 

AS THEY ARE WITHOUT FURTHER MACHINING. 

 

7.6   LOADING ADVICE SLIP WITH ANNEXURES AND GATE PASS WITH ANNEXURES SHALL BE 

COLLECTED BY THE CONTRACTOR ALONG WITH MATERIAL. WHEREVER IBR ATTESTED 

MATERIAL IS INVOLVED, GROUP CERTIFICATE ALSO SHALL BE COLLECTED BEFORE 

MOVING THE MATERIAL TO WORKS. 

 

 

7.7. ADDITIONAL MATERIALS IF REQUIRED OVER AND ABOVE THE   STANDARD ALLOWANCE, 

WILL BE ARRANGED ON REQUEST SUPPORTED BY CUTTING PLAN DULY APPROVED BY 

BHEL  AUTHORITIES.  DETAILS OF SUCH ISSUES SHALL BE ENTERED BY THE 

CONTRACTOR IN THE “ISSUE OF MATERIAL LIST” AGAINST THE RESPECTIVE ITEMS 

WITH THE SAME SERIAL NUMBER WITH SUFFIX(A). ECONOMIC CUTTING PLANS ARE 

TO BE SUBMITTED FOR OUR APPROVAL IN THE FOLLOWING CASES:   

  

A) WHEREVER THE ISSUED QUANTITY IS INSUFFICIENT OWING TO SHAPE / SIZE. 

B) ALL STAINLESS STEEL ITEMS 

C) EXCESS ISSUE AGAINST DEMANDED QUANTITY. 

 

HOWEVER, IN WORKING OUT SUCH ECONOMIC CUTTING PLANS, IT IS TO BE 

ENSURED THAT THE DETAILS AS PRESCRIBED IN THE QCPS SHALL HAVE TO BE 

ADHERED TO. AFTER THE APPROVAL OF THE CUTTING PLANS, ANY OFF-CUT 

AVAILABLE FROM THE ISSUES MADE EITHER OR IN SUPPLEMENTARY SHALL BE 

RETURNED TO BHEL STORES AT TIRUCHY / THIRUMAYAM AT CONTRACTOR‟S COST. 

THE CUTTING PLANS AS APPROVED BY OUTSOURCING, PIPING CENTRE, CHENNAI 

SHALL BE KEPT AT WORKS AND TO BE MADE AVAILABLE WHENEVER REQUIRED BY 

BHEL OFFICIALS OR THEIR REPRESENTATIVES. FOR OTHER CASES ALSO, CUTTING 

PLANS ARE TO BE MADE AND PRODUCED AS AND WHEN DEMANDED BY BHEL 

OFFICIALS OR THEIR REPRESENTATIVES.  THE JOBS SHALL BE IN LINE WITH 

APPROVED CUTTING PLANS. WHENEVER FABRICATION IS DONE WITHOUT PROPER 

APPROVED CUTTING PLANS, LEADING TO MATERIAL LOSS, COST WILL BE 

RECOVERED ALONG WITH THE ADMINISTRATIVE CHARGES. 

 

7.8 THE CONTRACTOR SHALL ENSURE THAT RECEIPT OF MATERIALS FROM BHEL IS 

CLOSELY  FOLLOWED UP  AND SYSTEMATICALLY ENTERED  IN THE “ISSUE OF 

MATERIAL” LIST AS SUGGESTED ABOVE SO THAT MATERIAL SUPPLY POSITION FOR 

ANY PARTICULAR WORK  ORDER WILL BE CLEAR AND UP TO-DATE AT ANY  POINT OF 

TIME.  THIS IN TURN WILL ASSIST IN DETERMINING THE   MATCHED MATERIAL 

POSITION FOR ANY WORK ORDER. 
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A)  FORMULATION OF THE PRODUCTION SCHEDULE AND CORRECT RELEASE OF 

MATERIALS TO SHOP-FLOOR PROMPTLY. 

 

7.9   ON COMPLETION OF THE WORK THE TOTAL ISSUE OF MATERIAL FOR THE WORK 

ORDER HAS TO BE ACCOUNTED FOR AND THE SCRAP/CUT-BIT MATERIAL 

DETERMINED ON THE BASIS OF THE „ISSUE OF MATERIALS LIST‟ AS UPDATED. 

 

8.0     ISSUE AND ACCOUNTING OF RAW MATERIALS:  

 

8.1      SCOPE OF MATERIAL SUPPLY:  

 

A) FOR FABRICATION, RAW MATERIALS WITH NECESSARY ALLOWANCES WILL BE 

ISSUED FROM BHEL STORES / TIRUCHY / THITUMAYAM.  PLEASE NOTE THAT THE 

RAW MATERIALS WILL BE ISSUED  TO A MAXIMUM OF 3 PERCENT  ABOVE THE 

DESIGN WEIGHT FOR STRUCTURALS, RODS, PIPES, SHEETS UP TO AND INCLUDING 

4MM AND A MAXIMUM OF 6 PERCENT ABOVE THE DESIGN WEIGHT FOR PLATES 5MM 

AND ABOVE. 

B) AN INVISIBLE WASTAGE OF 2 PERCENT OF THE DESIGN WEIGHT OF FINISHED 

PRODUCT WILL BE ALLOWED AND THE BALANCE 1 PERCENT AND 4 PERCENT OF CUT 

BITS / SCRAPS AGAINST EACH CATEGORY SHALL BE PROPERLY ACCOUNTED BY THE 

CONTRACTOR AND RETURNABLE MATERIALS SHALL BE DEPOSITED AT BHEL STORES 

AT THEIR COST. 

C) THE CUTTING PLAN IS TO BE SUBMITTED WITHIN 10 DAYS FROM DATE OF ISSUE OF 

MATERIAL.  

                                                     

8.2   THE CONTRACTOR SHALL SUBMIT THE MATERIAL ACCOUNTING STATEMENT FOR EACH 

WORK ORDER MENTIONED IN THE PURCHASE ORDER, WITHIN ONE MONTH FROM 

THE DATE OF COMPLETION  OF ALL THE DUS OF THE SMIV FOR APPROVAL AND 

ARRANGE FOR RETURN TO STORES AT TIRUCHI / THIRUMAYAM   OR TRANSFER ON 

IAMTV WITHIN ONE MONTH  AFTER ACCEPTANCE OF THE ACCOUNTING. FAILURE TO 

RETURN MATERIALS WILL ENTITLE RECOVERY FOR THE COST FROM THE RUNNING 

BILLS AND BHEL WILL CLOSE THE MATERIAL ACCOUNTING  AND THE RECOVERIES 

WILL BE MADE AS PER CONTRACT NORMS ALONG WITH APPLICABLE STATUTORY 

LEVIES FROM RUNNING BILLS. AFTER THIS IS DONE THE MATERIAL ACCOUNTING 

WILL BE TREATED AS CLOSED IN ALL RESPECTS. REPEATED OCCURRENCE OF 

INORDINATE DELAY IN SETTLING THE MATERIAL ACCOUNTAL WILL ENTITLE BHEL 

THE RIGHT TO TERMINATE THE CONTRACT FORTHWITH, OR TO IMPOSE A 

TEMPORARY HOLD ON FURTHER LOADING AT THE DISCRETION OF BHEL. 

 

8.3   THE CONTRACTOR SHALL ENSURE THE COMPLETION OF PURCHASE ORDER IN ALL 

RESPECT INCLUDING MATERIAL ACCOUNTING WITHIN 180 DAYS FROM THE DATE OF 

ISSUE OF FIRST MATERIAL FROM BHEL STORES. THIS IS A STATUTORY 

REQUIREMENT UNDER EXCISE RULES AND MUST BE STRICTLY COMPLIED WITH. IN 

CASE OF FAILURE TO COMPLY, BHEL RESERVE THE RIGHT TO RECOVER THE ENTIRE 

PRIME MATERIAL COST INCLUDING OTHER RECOVERIES IMMEDIATELY ON 

COMPLETION OF 180 DAYS. 

 

8.4   IF MATERIAL IS TRANSFERRED FROM ONE WORK ORDER TO ANOTHER WORK ORDER 

WITHIN THE CONTRACTOR'S WORKS TO MAKE USE OF / OR DUE TO CRITICAL 

CONDITIONS, AS INSTRUCTED BY PIPING CENTRE, BHEL AND MATERIAL 

TRANSFERRED FROM ONE CONTRACTOR TO ANOTHER SHOULD BE REGULARIZED 

WITHIN FIFTEEN DAYS BY PREPARING IAMTV AND GETTING IT DULY ATTESTED BY 

BHEL AUTHORITIES, FAILING WHICH NO CREDIT WILL BE GIVEN TO THE 

TRANSFERRED MATERIAL AND APPROPRIATE RECOVERIES WILL BE MADE. THE 

MATERIAL TRANSFER AS ADVISED BY OUTSOURCING, PIPING CENTRE, CHENNAI IS 

TO BE HONOURED WITHIN 15 DAYS OR OTHERWISE, RECOVERY WILL BE MADE AT 

THE PRIME MATERIAL COST.  ANY DIFFICULTY FOR EFFECTING SUCH TRANSFER 

SHALL BE BROUGHT TO THE KNOWLEDGE OF OUTSOURCING IMMEDIATELY. 
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8.5    SHORT / LONG RADIUS (R-1 TO 1.5D) ELBOWS, TEES, REDUCERS, FORGED WELD 

NECK FLANGES WILL BE SUPPLIED BY BHEL. HOWEVER EDGE PREPARATION SHALL 

BE DONE BY THE CONTRACTOR WHEREVER NECESSARY.  ALL OTHER MACHINING 

LIKE MACHINING OF SHORT / LONG RADIUS ELBOWS (R-1 TO 1.5D), TEES, 

REDUCERS, FORGED WELD NECK FLANGES, FLANGES FROM PLATE, STUBS FROM 

RODS AND TUBES ETC SHALL ALSO BE DONE  BY THE  CONTRACTOR. 

 

8.6        MANNER OF MATERIAL UTILISATION 

 

A) THE RAW MATERIALS ARE SUPPLIED WITH THE ORIGINAL MILL MELT NUMBER   AND 

SPECIFICATION PUNCHED IN THE CASE OF FULL SIZE MATERIAL AND IN THE CASE 

OF SMALLER SIZES THE ABOVE DETAILS ALONG WITH AIB/BHEL INSPECTION STAMP   

WILL BE AVAILABLE ON THE MATERIAL. THE RAW MATERIAL BEFORE LIFTED FROM  

STORES, SHOULD HAVE THE ATTESTATION TRANSFERRED. 

       B) WHEN THE MATERIAL IS TO BE CUT INTO SMALLER LENGTHS THE ABOVE DETAILS 

ARE TO   BE TRANSFERRED TO THE PIECES AND THE LOCAL AIB/BHEL INSPECTION 

STAMP OBTAINED BEFORE CUTTING.  AS FOR AS POSSIBLE THE POSITION OF THE 

MATERIAL HAVING THE ORIGINAL STAMPING IS TO BE RETAINED AS OFFCUT TILL 

THE END AND SHALL BE RETURNED TO THE BHEL, IF BALANCE LEFT   OVER MATERIAL 

IS RETURNABLE. IF THE CUT-BITS DO NOT CONTAIN THE ATTESTATION, 

PROPORTIONATE COST (AS DECIDED BY BHEL) OF THE MATERIAL FOR THE CUT-BITS 

WILL BE RECOVERED FROM THE CONTRACTOR. 

 
8.7 DEFINITION OF OFFCUT / SCRAP NORMS : 

SL 

NO 
DESCRIPTION SCRAP SIZE IN MM 

OFFCUT SIZE IN 

MM 

01 
CS / AS SHEETS AND PLATES BELOW 500 X 250 

500 X 250 & 

ABOVE 

02 ROLLED SECTIONS – INCLUDING  RODS  

ETC. 
BELOW 1000 LENGTH 

1000 & ABOVE 

LENGTH 

03 
SS SHEETS & PLATES BELOW 500 X 250 

500 X 250 & 

ABOVE 

04 SS STRUCTURALS,  

SS RODS,  

SS TUBES,  

SS PIPES 

BELOW 250 LENGTH 
250 & ABOVE 

LENGTH 

05 
NON-FERROUS : SHEETS & PLATE BELOW 500 X 250 

500 X 250 & 

ABOVE 

06 
NON-FERROUS : RODS & TUBES BELOW 250 LENGTH 

250 & ABOVE 

LENGTH 

07 
BIG SIZE SCRAP 

(2500 & ABOVE) X 

(150 – 249) 
N.A. 

08 PIPES, TUBES OTHER THAN P91,P92,T23 

AND SS 
BELOW 500 LENGTH 

500 & ABOVE 

LENGTH 

09 
PIPES,TUBES – P91,P92 AND T23 BELOW 250 LENGTH 

250 & ABOVE 

LENGTH 
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THE OFFCUTS ARE TREATED AS EQUIVALENT TO PRIME MATERIALS 

 

 

8.8       SCRAP RATES: 

                

         BHEL / OUT SOURCING / TIRUCHY RATE CONTRACT RATES ARE APPLICABLE AND THE 

SAME WILL BE INTIMATED LATER. 

 

 IN THE EVENT OF NON- RETURNING OF SCRAP BY CONTRACTORS THE ABOVE 

CHARGES WILL BE DEDUCTED ALONG WITH THE SALES TAX AND EXCISE DUTY AS 

APPLICABLE. 

 

8.9 IN THE EVENT OF NON - RETURN OF PRIME MATERIAL / OFF CUTS, VALUE AS PER 

BHEL'S PREVAILING BOOK   VALUE + 25% / 50% FOR INDIGENOUS / IMPORT 

MATERIALS WILL BE DEDUCTED ALONG WITH SALES TAX AND EXCISE DUTY AS 

APPLICABLE. 

 

9.0        RISK OF LOSS OR DAMAGE TO BHEL PROPERTY: 

 

9.1   THE RAW MATERIAL ISSUED TO THE CONTRACTOR AS FREE ISSUE IN CONNECTION 

WITH    THE FABRICATION CONTRACT SHALL REMAIN THE PROPERTY OF PIPING 

CENTRE, CHENNAI.  THE CONTRACTOR SHALL USE THE ABOVE MATERIALS ONLY FOR 

THE EXECUTION OF    BHEL'S CONTRACT / ADDENDUM AND FOR NO OTHER PURPOSE 

WHAT SO EVER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE FULL VALUE 

THEREOF TO BE ASSESSED BY BHEL WHOSE DECISION SHALL BE BINDING ON THE 

CONTRACTOR.  THE CONTRACTOR   SHALL BE LIABLE FOR THE LOSS OR DAMAGE TO 

SUCH PROPERTY FROM WHATEVER CAUSE HAPPENING WHILE SUCH PROPERTY IS IN 

THE POSSESSION OR UNDER THE CONTROL OF THE CONTRACTOR, THEIR 

EMPLOYEES, WORKMEN OR AGENTS OR ANY OTHER PERSON CONNECTED WITH THE 

CONTRACTOR.  ALL THE MATERIALS OF BHEL SHALL UNDER NO CIRCUMSTANCES TO 

BE SOLD / HYPOTHECATED TO ANY BANK OR TO ANY LENDING INSTITUTION OR TO 

ANY PARTY WHOMSOEVER. IT SHOULD NOT ALSO BE SHOWN AS THE CONTRACTOR'S 

ASSETS IN ANY OF THE STATEMENTS OF THE CONTRACTOR TO ANY PARTY. 

 

9.2    THE CONTRACTOR SHALL PRODUCE THE MATERIALS SUPPLIED AS FREE ISSUE BY 

BHEL IN THE  FORM OF RAW MATERIAL, SEMI-FINISHED  COMPONENTS TO BHEL 

OFFICIALS VISITING THE CONTRACTOR'S UNIT FOR VERIFICATION PURPOSES.  IF 

THE CONTRACTOR FAIL TO PRODUCE OR PROPERLY ACCOUNT THE MATERIALS SO 

ISSUED, BHEL WILL TAKE FURTHER ACTION AS DEEMED FIT INCLUDING RECOVERY 

OF THE VALUE OF THE RAW MATERIALS ALONG WITH THE RESPECTIVE 

ADMINISTRATIVE CHARGES AND STATUTORY LEVIES FROM THE RUNNING BILLS OF 

THE CONTRACTOR. 

 

10.0 CLEANING AND PAINTING: 

  

 WHEREVER NOT SPECIFIED THE FINISHED COMPONENTS SHALL BE CLEANED BY 

POWER OPERATED WIRE  BRUSH SHOT BLASTING FOR THERMALLY WORKED PIPES, 

PRIOR TO APPLICATION OF PRIMER AND PAINTED WITH ONE COAT OF RED-OXIDE 

ZINC PHOSPHATE PRIMER (ALKYD BASED) CONFORMING TO IS 12744 AND ONE 

FINISH COAT OF SYNTHETIC ENAMEL LONG OIL ALKYD TO IS 2932 OF COLOUR 

SHADE SMOKE GREY AS PER QCP NO:07.  THE FOLLOWING DETAILS ARE TO BE 

STENCILED:            

 

             THE WORK ORDER NUMBER (13 DIGITS), DU NUMBER (3 DIGITS), NO.OFF, 

WEIGHT, COLOUR CODE AND FLOW DIRECTION. 
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            THE FOLLOWING DETAILS ARE TO BE HARD-STAMPED:  THE WORK ORDER NUMBER 

(13 DIGITS), DU NUMBER, SPECIFICATION, MELT NUMBER, FIRM CODE, QUANTITY 

ETC, AS INDICATED BY BHEL.  FOR PIPES/TUBES OF THICKNESS LESS THAN 4.5MM, 

MATERIAL SPECIFICATION SHALL BE ENGRAVED/PUNCHED WITH SUITABLE PUNCH.  

THIS SHALL BE COVERED WITH AN OVERCOAT OF TRANSPORT VARNISH.  THE 

MACHINED SURFACES SHALL BE GIVEN ONE COAT OF RUST PREVENTIVE OIL 

(BONITA COMPOUND).  THE INSIDE SURFACE OF ALL PIPES AND BENDS IS TO BE 

THOROUGHLY CLEANED BEFORE DESPATCH.  THE CONDITIONS INDICATED IN THE 

RELEVANT QCP/QP SHALL ALSO BE COMPLIED WITH.  

          THE PAINTS SHALL BE PROCURED FROM BHEL APPROVED PAINT MANUFACTURER‟S 

LIST.                                                                                                                           

  
11.0     TECHNICAL REQUIREMENTS: 

            A)  FABRICATION SHALL STRICTLY CONFORM TO THE DIMENSION AND TOLERANCE       

                 INDICATED IN THE DRAWINGS.CARE MUST BE TAKEN TO STRICTLY ADHERE TO   

                 THE NOTES GIVEN IN THE DRAWING AND QCP/QP. 

            B)  ALL MACHINING, HEAT TREATMENT AND NON DESTRUCTIVE TESTING SHALL BE 

                 CONDUCTED AS STIPULATED IN THE QCP/QP/TIPS. 

   C)  BULK MANUFACTURE SHALL BE TAKEN UP ONLY AFTER THE APPROVAL OF THE  

            FIRST SAMPLE BY OUR INSPECTOR/IB. 

   D)  IN CASE OF HOT BENDING, SHOT BLASTING OR ACID PICKLING SHALL BE  

            DONE TO REMOVE SCALES ETC. 

       E)  IN CASE OF MANUFACTURE WITH CONTRACTOR'S MATERIALS, TEST  

            CERTIFICATES SHALL BE PROVIDED. 

  F)  EXTRA JOINTS SHALL BE AVOIDED AS FAR AS POSSIBLE.  WHEREVER IT COULD  

       NOT BE AVOIDED, THE EXTRA JOINT MAY BE PROVIDED WITH THE PRIOR    

       PERMISSION OF BHEL. DETAILS OF EXTRA JOINT SHOULD BE INCORPORATED  

       IN THE INSPECTION REPORT AND TO BE DULY ATTESTED BY THE INSPECTION  

       ENGINEER. 

  G)  NORMAL PACKING SHALL BE MADE BY THE CONTRACTOR TO AVOID TRANSIT  

       DAMAGES. 

            H)  ANY OTHER WORK CARRIED OUT OTHER THAN THE REQUIREMENTS OF  

                 DRAWINGS/QCPS SHALL HAVE THE PRIOR  WRITTEN APPROVAL OF  THE    

                 COMPETENT  AUTHORITY  OF  OUTSOURCING, PIPING CENTRE,  

                 BHEL, CHENNAI. 

          I)  ONLY THE RIGHT   KIND OF   MATCHING   ELECTRODES SHALL BE USED AS  

                 CALLED FOR IN THE DRAWING. 

            J)  OUTSOURCING OF DISHED ENDS FROM PLATES SHALL BE DONE ONLY THROUGH    

                THE SUB VENDORS APPROVED BY BHEL.  

12.0      INSPECTION: 

 

12.1 ALL FABRICATED COMPONENTS SHALL BE OFFERED FOR BHEL INSPECTION OR 

INSPECTION BY    BHEL AUTHORIZED AGENCY.  ALSO  IBR (INDIAN BOILER 

REGULATIONS) INSPECTION WILL BE    INVOLVED WHEREVER  THE ITEMS ARE 

COMING UNDER THE PURVIEW OF IBR, WHICH SHALL BE     ARRANGED BY THE 

CONTRACTOR.  APART FROM THE ABOVE INSPECTIONS, THERE   MAY BE THIRD 

PARTY INSPECTION LIKE LLOYDS / NTPC / NPCIL ETC., AS NOMINATED BY BHEL / 

CUSTOMER AS PER  SPECIFIC CUSTOMER REQUIREMENTS. 

 

12.2 FEES FOR INSPECTION BY IBR AUTHORITIES SHALL BE PAID AS PER CLAUSE 395-A 

OF IBR.  THIS WILL BE REIMBURSED BY BHEL BASED ON DOCUMENTARY PROOF. 

 

12.3 ALL FACILITIES, EQUIPMENTS AND INSTRUMENTS REQUIRED FOR INSPECTION SHALL 

BE PROVIDED BY THE CONTRACTOR FREE OF COST.  BHEL'S REPRESENTATIVES WILL 

HAVE FREE ACCESS TO CONTRACTOR'S WORKS DURING THE CURRENCY OF THE 

CONTRACT. 

 



                                                      

Page 9 of 18 

 

 

12.4   HISTORY CARDS SHALL BE MAINTAINED FOR ALL THE ITEMS (DU WISE) DULY SIGNED 

 BY   BHEL INSPECTOR.  ONE COPY OF THE HISTORY CARD SHALL BE HANDED OVER     

         TO DOCUMENTATION SECTION OF QA&C/BHEL. IN ADDITION ALL INSPECTION  
              DOCUMENTS LIKE IR’S, HISTORY CARDS, INPROCESS REPORTS/CHARTS, COC, CHP, MDCC,  
               LLOYDS/THIRD PARTY IR’S ETC TO BE SUBMITTED AS SOFT FILE IN A CD TO QUALITY  
              DEPARTMENT. 
 

12.5   HISTORY CARDS AND RADIOGRAPHIC FILMS SHALL BE STORED BY THE CONTRACTOR  

         FOR A PERIOD OF 5 YEARS AFTER THE COMPLETION OF THE DU FOR ANY CROSS  

         IDENTIFICATION. 

 

12.6  FORM-IIIA / IIIC DULY STAMPED BY DIRECTOR OF BOILERS SHALL BE SUBMITTED 

WITHIN THIRTY DAYS FROM THE DATE OF COMPLETION OF  LAST  DU IN A WORK 

ORDER.  CONTRACTOR   IS RESPONSIBLE FOR THE PROMPT SUBMISSION OF IBR 

DATA BOOKLET WITHIN THE   STIPULATED TIME AND REPEATED OCCURRENCE OF 

INORDINATE DELAY IN SUBMISSION OF IBR CERTIFICATES DUE TO    REASONS 

ATTRIBUTABLE TO THE CONTRACTOR, WILL ENTITLE BHEL THE RIGHT TO TERMINATE 

THE CONTRACT FORTHWITH, OR TO IMPOSE A TEMPORARY HOLD ON FURTHER 

LOADING AT THE   DISCRETION OF BHEL. 

 

12.7    INSTRUMENTS & GAUGES ARE TO BE CALIBRATED AS FOLLOWS: 

 

       TYPE PERIODICITY 

01 
MEASURING 

INSTRUMENTS/GAUGES 
1 YEAR 

02 LIMIT GAUGES 1 YEAR 

03 
TEMPERATURE  / PRESSURE 

GAUGES 
6 MONTHS 

04 MEASURING STEEL TAPES 6 MONTHS 

 

 OUR REPRESENTATIVES / AUTHORISED AGENTS SHALL HAVE FREE ACCESS TO THE  

          FABRICATOR‟S WORKS AT ANY TIME DURING THE EXECUTION OF THE ORDERS AS  

          WELL AS FOR VERIFICATION OF REQUISITE DOCUMENTS / MATERIALS. 

 

 THE SEMI FINISHED COMPONENTS ARE DEEMED TO HAVE BEEN ACCEPTED AS READY  

          FOR DELIVERY ONLY AFTER IR IS RAISED BY THE INSPECTOR / AGENCY. 

 

 THE PAINT QUALITY WILL BE CHECKED BY THE BHEL AT REGULAR  

          INTERVELS.SAMPLES WILL BE COLLECTED FROM VENDOR WORKS AND WILL BE  

          TESTED AT BHEL TO ENSURE QUALITY AS PER RELEVANT STANDARDS.IN CASE OF  

          DISCREPANCY IN MEETING OUR SPECIFICATION THE JOB MAY BE REJECTED /  

          VENDOR MAY BE PUT UNDER SUSPENSION OF BUSINESS. 

 

13.0 PROGRESS REPORT: 

13.1 THE CONTRACTOR SHALL FROM TIME TO TIME RENDER SUCH REPORTS CONCERNING  

 THE ROGRESS OF THE CONTRACT AS MAY BE REQUIRED BY THE BHEL.  THE 

SUBMISSION, RECEIPT AND ACCEPTANCE OF SUCH REPORTS SHALL NOT PREJUDICE 

THE RIGHTS OF THE BHEL UNDER THE CONTRACT, NOR SHALL OPERATE AS AN 

ESTOPPEL AGAINST THE BHEL MERELY BY REASON OF THE FACT THAT HE HAS NOT 

TAKEN NOTICE OF OR OBJECTED TO ANY INFORMATION CONTAINED IN SUCH 
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REPORTS.  ACTION AS DEEMED FIT WILL BE TAKEN IF THE PROGRESS OF WORK IS 

NOT SATISFACTORY. 

 

13.2    THE CONTRACTOR SHALL FURNISH A MONTHLY REPORT ( STATUS AT THE END OF 

EVERY CALENDAR MONTH)   REGARDING THE AVAILABILITY OF FREE ISSUE OF 

MATERIAL AT THEIR END AS PER THE    REQUIREMENTS OF BHEL AND FURNISH A 

PLAN OF COMPLETION IN CONSULTATION WITH   BHEL. 

 

 

 

 

14.0       REJECTIONS: 

 

14.1  FOR ANY REJECTIONS THAT MAY TAKE PLACE DURING THE COURSE OF 

MANUFACTURING, DUE TO RAW MATERIAL DEFECT, BHEL WILL ALLOW 

PROPORTIONATE PAYMENT TO THE EXTENT OF  MANUFACTURING  CARRIED OUT AS 

CERTIFIED BY BHEL INSPECTOR.  FOR REJECTION DUE    TO    OPERATOR'S FAULT,  

BHEL WILL RECOVER THE COST OF RAW MATERIALS AT BHEL'S  CURRENT BOOK 

RATE PLUS 25%/50% FOR INDIGENOUS/IMPORT MATERIALS, IF THE REJECTION   

RATE EXCEEDS 2 PERCENT  OF THE ORDERED QUANTITY. 

 

14.2 THE MATERIAL AS PDO(PART DISPOSITION ORDER) DUE TO REASONS OTHER THAN 

FAULTY WORKMAN-SHIP  SHALL BE RETURNED TO BHEL STORES, FAILING WHICH 

RECOVERY WILL BE MADE ON THE VALUE OF THE MATERIAL PLUS DEPARTMENTAL / 

FINANCING CHARGES FIXED FROM TIME TO TIME.  IN ADDITION STATUTORY TAXES, 

DUTIES AND LEVIES APPLICABLE WILL ALSO BE RECOVERED. 
 

15.0 INSURANCE: 

15.1   TRANSIT INSURANCE FOR THE RAW MATERIALS TAKEN FROM THE BHEL STORES AND 

FOR   THE FINISHED PRODUCTS UP TO HANDING OVER AT TIRUCHY /  THIRUMAYAM 

(OR) FOR   NEAREST RAIL HEAD SHALL BE ARRANGED  BY THE CONTRACTOR.  IF AS 

A RESULT OF A   CONTRACT, THE BHEL AGREES TO DELIVER THE RAW MATERIALS AT 

THE CONTRACTOR'S WORKS THEN IN SUCH CASE ONLY THE TRANSIT INSURANCE 

FOR SUCH PORTION SHALL BE ARRANGED BY THE BHEL AT THEIR COST. 

                        

15.2   TO ENABLE THE BHEL  TO TAKE OUT THE TRANSIT INSURANCE POLICY FOR THE 

FABRICATED MATERIALS DESPATCHED DIRECTLY TO SITE THE CONTRACTOR SHALL 

INTIMATE BY E-MAIL ABOUT THE DESPATCH OF MATERIALS FROM HIS WORKS 

WITHIN 24 HOURS OF DESPATCH AS PER THE  DELIVERY INSTRUCTIONS OF THE 

BHEL.  THE E-MAIL SHALL INDICATE WORK ORDER NUMBER, DU NUMBER, WEIGHT, 

LWB NO/RR AND THE CARRIERS NAME/WAGON NUMBER, IN ADDITION TO THIS THE 

CONTRACTOR  SHALL FORWARD 2 PHOTO COPIES OF THE LWB/RR BY THE NEXT MAIL 

TO THE BHEL 

 

15.3   IF THE CONTRACTOR FAILS EITHER TO SEND THE E-MAIL INTIMATION AND OR 

FAILING TO SEND A COPY OF THE LWB/RR AS MENTIONED IN 15.2 ABOVE, THE 

ENTIRE INSURANCE RESPONSIBILITY SHALL DEVOLVE ON THE CONTRACTOR AND 

ANY LOSS/DAMAGE OCCURRED DURING TRANSIT SHALL BE RECOVERED FROM THE 

CONTRACTOR.  THIS SHALL INCLUDE NOT ONLY THE FABRICATION CHARGES BUT 

ALSO THE COST OF RAW MATERIALS.  THE AMOUNT FOR RECOVERY AS COMPUTED 

BY THE BHEL SHALL BE FINAL. 

 

15.4  WITHOUT PREJUDICE TO THE ABOVE RIGHT, THE BHEL IS AT LIBERTY TO DEDUCT AN 

AMOUNT NOT EXCEEDING  2 PERCENT OF THE CONTRACT VALUE FOR THE FAILURE 

OF THE CONTRACTOR IN FURNISHING THE ABOVE E-MAIL/ AND/OR COPIES OF 

LWB/RR. 
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16.0     GUARANTEE: 

 

16.1   THE CONTRACTOR SHALL WARRANT THAT THE FABRICATIONS COMPLY AS FULLY 

WITH THE DRAWINGS AND OTHER TECHNICAL CONDITIONS.  IF THE FABRICATIONS 

ARE FOUND DEFECTIVE OWING TO FAULTY WORKMAN-SHIP/INCOMPLETE WORK 

WITHIN A PERIOD OF EIGHTEEN MONTHS FROM THE DATE OF DESPATCH FROM THE 

CONTRACTOR‟S WORKS, THE CONTRACTOR SHALL MAKE GOOD OF IT/REPLACE THE 

SAME FREE OF COST.  ALTERNATIVELY, THE REWORK / REPLACEMENT CHARGES WILL 

BE RECOVERED. 
 

16.2    BANK GUARANTEE: 

A BANK GUARANTEE FOR THE SAFE CUSTODY OF THE MATERIALS ISSUED BY BHEL AS 

FREE ISSUE IS TO BE EXECUTED AS PER OUR FORMAT ATTACHED BY ANY ONE OF THE 

NATIONALISED BANKS/SBI GROUP BANKS ON BEHALF OF THE CONTRACTOR AND THE 

SAME IS TO BE KEPT VALID FOR A PERIOD OF TWELVE MONTHS AND CLAIM PERIOD 

OF THREE MONTHS THEREAFTER. ALSO THE ABOVE BANK GUARANTEE SHALL BE 

EXECUTED ON A NON-JUDICIAL STAMP PAPER OF VALUE OF RS.100/- AS PER OUR 

STANDARD GUARANTEE CLAUSES. THE BANK GUARANTEE SHOULD COVER THE 

RECOVERIES TO BE MADE BY BHEL TOWARDS SCRAP / FAULTY WORKMANSHIP ETC. 

AND ALSO FOR PROPER MATERIAL ACCOUNTING  NOT MADE WITHIN THE STIPULATED 

TIME.  THE BANK GUARANTEE SHOULD BE FOR A VALUE OF RS. 5,00,000 (RUPEES 

FIVE LAKH ONLY) IN CASE BANK GUARANTEE IS ALREADY AVAILABLE WITH BHEL THE 

VALUE AND VALIDITY IS TO BE AMENDED AS PER BHEL REQUIREMENT. 

 

 

17.0    PAYMENT: 

 

17.1    PAYMENT WILL BE MADE AS PER ACTUAL FINISHED COMPONENT WEIGHT / QTY  

          BASIS. 

A) FOR IBR PGMAS 85% PAYMENT SHALL BE MADE AGAINST INVOICES (TO BE 

SUBMITTED IN DUPLICATE) SUPPORTED BY IR FROM BHEL 

INSPECTOR/AUTHORIZED AGENCY AND DC ACKNOWLEDGED BY RECEIPT WARD 

BHEL, TIRUCHY/THIRUMAYAM. 15% PAYMENT SHALL BE MADE AGAINST: 

 

1) SUBMISSION OF QUALITY DOCUMENTS-PARTICULARLY IBR CERTIFICATES 

DULY AUTHORIZED BY RESPECTIVE STATE CIB IN FORM III-A./III-C. IN 

THIS REGARD, A COPY OF COVERING LETTER WITH THE 

ACKNOWLEDGEMENT OF BHEL/QA&C FOR HAVING RECEIVED THE IBR 

CERTIFICATES FROM SUBCONTRACTOR SHALL ACCOMPANY THE 15% 

INVOICES. 

 

2) MATERIAL ACCOUNTAL – AFTER COMPLETION OF THE LAST DU, MATERIAL 

ACCOUNTAL SHALL BE COMPLETED WITHIN 30 DAYS. 

 

B) FOR NON-IBR PGMAS 100% PAYMENT SHALL BE MADE AGAINST INVOICES(TO BE 

SUBMITTED IN DUPLICATE)SUPPORTED BY IR FROM BHEL INSPECTOR /  

AUTHORIZED AGENCY AND DC ACKNOWLEDGED BY RECEIPT WARD BHEL, 

TRICHY/CHENNAI.  

 

17.2 IBR FEES PAID MAY BE CLAIMED THROUGH 100% INVOICE SUPPORTED BY 

DOCUMENTS (COPY OF TREASURY CHALLAN). 
 

17.3  THE CONTRACTOR SHALL ENSURE THAT ALL THE CLAIMS ARE MADE AGAINST THE  

PARTICULAR WORK ORDER BEFORE THE SUBMISSION OF 15%(FINAL) BILL SINCE 
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BHEL WILL NOT BE ABLE TO RE-OPEN THE CASE AFTER RECEIPT OF 15% (FINAL 

BILL).  THIS 15% BILLS SHOULD BE SUBMITTED WITHIN 1 MONTH FROM THE DATE 

OF COMPLETION OF THE WORK ORDER.  IN CASE OF NON-SUBMISSION OF 15% BILL 

THE AMOUNT DUE TO THE BHEL IF ANY, OUT OF THE BALANCE MATERIAL TO BE 

RETURNED WILL BE RECOVERED FROM THE CONTRACTOR‟S RUNNING BILLS.  

REQUEST FOR DELIVERY EXTENSION IS TO BE MADE BEFORE CLAIMING 15% (FINAL) 

BILL. NO REQUEST FOR EXTENSION /REFUND OF PENALTY WILL BE ENTERTAINED 

AFTER SUBMISSION OF THE 15% (FINAL) BILL. 

 

17.4    PAYMENT WILL BE MADE AFTER 45 DAYS FROM THE DATE OF DISPATCH AND  

          SUBMISSION OF VALID INVOICES. 

      

18.0    SUBLETTING: 

 

18.1 THE CONTRACTOR WILL NOT SUBLET OR ASSIGN THIS CONTRACT OR ANY PART 

THEREOF WITHOUT THE WRITTEN PERMISSION OF THE BHEL. IN THE EVENT OF THE 

CONTRACTOR SUBLETTING OR ASSIGNING THIS CONTRACT OR PART THEREOF 

WITHOUT SUCH PERMISSION, THE BHEL SHALL BE ENTITLED TO CANCEL THE 

CONTRACT AND TO EXECUTE THE FABRICATION WORK ELSEWHERE AT THE RISK AND 

ACCOUNT OF THE CONTRACTOR AND THE CONTRACTOR SHALL BE LIABLE FOR ANY 

LOSS OR DAMAGE WHICH THE BHEL MAY SUSTAIN IN CONSEQUENCE OF OR ARISING 

OUT OF SUCH FABRICATION ELSEWHERE. 

 

18.2 PART PROCESSING: THE CONTRACTOR MAY ASSIGN FOR COMPLETING JOBS LIKE, 

HEAT TREATMENT, GALVANISING, RADIOGRAPHY AND OTHER NDT TESTS, BENDING, 

ROLLING AND MACHINING, ACID PICKLING, BLAST CLEANING, RUBBER LINING AND 

OTHER SPECIAL PAINTING REQUIREMENTS THROUGH BHEL APPROVED SOURCES.  THE 

DOCUMENTARY EVIDENCES WILL BE KEPT AT CONTRACTOR WORKS FOR BHEL 

VERIFICATION.  

 
 

19.0     DELAYED EXECUTION, FAILURE & TERMINATION OF CONTRACT: 

19.1  THE TIME FOR THE DATE OF DELIVERY OF FABRICATION SHALL BE NORMALLY 45 DAYS 

FROM THE DATE OF COLLECTION OF THE LAST RAW MATERIAL FOR ANY PARTICULAR 

DU. THIS DELIVERY TIME SHALL BE DEEMED TO BE THE ESSENCE OF THE CONTRACT 

 

19.2 IF THE CONTRACTOR FAILS TO DELIVER THE FABRICATED MATERIALS OR 

INSTALLMENT THEREOF WITHIN THE PERIOD FIXED FOR SUCH DELIVERY OR AT ANY 

TIME REPUDIATE THE CONTRACT BEFORE THE EXPIRY OF THE PERIOD, THE BHEL MAY 

RECOVER DAMAGES FOR BREACH OF CONTRACT AS UNDER. 

 

A) RECOVER FROM THE CONTRACTOR AS PER AGREED LIQUIDATED DAMAGES, A SUM 

EQUIVALENT TO ½% OF THE VALUE OF THE ASSEMBLIES (FABRICATION COST)   

DELAYED FOR EACH WEEK OR PART THERE OF BUT NOT EXCEEDING 10% OF THE 

TOTAL VALUE FOR EACH    WORK ORDER WHERE DELIVERY IS ACCEPTED AFTER 

THE EXPIRY OF THE DELIVERY PERIOD. 

B) FABRICATE ELSE WHERE WITHOUT NOTICE TO THE CONTRACTOR ON ACCOUNT  

AND AT THE RISK OF CONTRACTOR, THE FABRICATIONS NOT DELIVERED 

WITHOUT CANCELING THE CONTRACT IN RESPECT OF INSTALLMENTS OF 

FABRICATIONS NOT YET DUE FOR DELIVERY. 

C) CANCEL THE CONTRACT OR A PORTION THEREOF AND IF SO DESIRED FABRICATE 

ELSEWHERE AT THE RISK AND COST OF THE CONTRACTOR. 

 
 

20.0     TAXES: 

20.1   WORKS CONTRACT VAT. 
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         IN RESPECT OF FABRICATION CONTRACTS, AS THE FIRM IS FABRICATING THE 

MATERIAL ISSUED BY BHEL AND THE FABRICATED COMPONENT IS PAINTED BY THE 

SUBCONTRACTOR, WORKS CONTRACT TDS WILL BE RECOVERED ON THE TOTAL 

VALUE OF THE WORKS CONTRACT @5% OR AS APPLICABLE UNDER TNVAT ACT. 

FABRICATOR HAS TO PROVIDE TIN NUMBER TO ENABLE BHEL TO DEDUCT AND REMIT 

THE APPLICABLE WORKS CONTRACT TDS. BHEL WILL ISSUE FORM „T‟ (WORKS 

CONTRACT TDS CERTIFICATE) PERIODICALLY. ALTERNATIVELY SUBCONTRACTOR CAN 

SUBMIT FORM „S‟ (ERSTWHILE FORM 7F) RECEIVED FROM ASSESSING OFFICER, 

COMMERCIAL TAXES, OF THE RESPECTIVE CIRCLE FOR NON-DEDUCTION OF WORKS 

CONTRACT TDS BY BHEL. 

 

 

20.2  TAXES APPLICABLE IF ANY WILL BE REIMBURSED AT ACTUAL ON SUBMISSION OF 

NECESSARY TAX INVOICE MENTIONING THE TIN / REGISTRATION NUMBER AND 

PROOF OF PAYMENT TO THE STATUTORY AUTHORITIES. 

 

20.3 INCOME TAX DEDUCTION AT SOURCE AS APPLICABLE PERCENTAGE AS IN THE IT ACT 

FROM TIME TO TIME WILL BE MADE ON THE VALUE OF THE BILLS IN THE ABSENCE 

OF INCOME TAX EXEMPTION CERTIFICATE FROM THE CONCERNED IT OFFICER. 

 

  

21.0    EXCISE DUTY: 

 

21.1 AS PER THE PRESENT PROCEDURE ALL RAW MATERIALS/INPUTS ARE ISSUED TO 

SUBCONTRACTORS UNDER EXCISE COVER. ALL SEMIFINISHED FABRICATIONS, 

WASTE, SCRAP ARE TO BE DEPOSITED BACK AT BHEL/TIRUCHY/ THIRUMAYAM. 

SUBCONTRACTORS HAVE TO FULFILL THE OBLIGATIONS UNDER THIS.  ANY NON 

FULFILMENT LEADING TO PAYMENT TO EXCISE SHALL BE RECOVERED FROM 

SUBCONTRACTORS. 

 

21.2 IN CASE OF DIRECT DISPATCH TO SITE FROM SUBCONTRACTORS WORK DUE TO 

URGENCY IN THAT CASE ONLY, IF THE SUBCONTRACTOR COMES UNDER THE 

COVERAGE OF EXCISE, EXCISE DUTY WILL BE EXTRA AS APPLICABLE BY THE 

DOCUMENTS. ANY CREDIT TAKEN FOR INPUT, EXCISE DUTY HAS TO BE PASSED ON 

TO PIPING CENTRE, CHENNAI.  BHEL WILL HAVE THE RIGHT TO EXAMINE THE EXCISE 

RECORDS. 

 

21.3  BHEL WILL BE AVAILING MODVAT/CENVAT BENEFITS AND ACCORDINGLY THE RAW 

MATERIAL ISSUED TO SUBCONTRACTORS ARE GOVERNED BY THE CURRENT 

PROCEDURES. SUBCONTRACTOR SHALL RETURN THE FINISHED GOODS WITHIN 180 

DAYS FOR THE PURPOSE OF FULFILLMENT OF EXCISE LAWS. HOWEVER, THE DELIVERY 

CONDITIONS OF THIS CONTRACT WILL BE THE OVERRULING CONDITION FOR 

EXECUTION. ALL CONTRACTORS ARE TO ENSURE THE EXCISE LAWS WITH RESPECT 

TO MODVAT/CENVAT ARE COMPLIED WITH. ANY MATERIALS WHICH COULD NOT BE 

CONVERTED AS PRODUCT WITHIN 180 DAYS TO BE INFORMED TO BHEL.  

 

A. THE BHEL WILL REIMBURSE THE EXCISE DUTIES CLAIMED AT THE TIME OF 

DELIVERY OF THE FABRICATED COMPONENTS SUPPORTED BY DUTY PAID 

DOCUMENTS. AND THE CLAIM FOR DUTY NOT PREFERRED AT THE TIME OF 

SUPPLY OF THE MATERIAL   WILL NOT BE ENTERTAINED. DC NUMBER, WEIGHT 

AND THE WORK ORDER NUMBER SHALL BE INCORPORATED IN THE EXCISE 

DUTY GATE PASS TO IDENTIFY  THE BHEL‟S GOODS.  WHEREVER REFUNDS 

ARE INVOLVED THE SAME SHALL BE CLAIMED PROPERLY AND THE PROCEEDS 

PASSED ON TO PIPING CENTRE, CHENNAI IMMEDIATELY.  PIPING CENTRE, 

CHENNAI WILL NOT BE RESPONSIBLE FOR PAYMENT OF ANY DUTIES 

WRONGLY PAID ON ACCOUNT OF IGNORANCE OF LAW OR OTHERWISE. FOR 

THE PURPOSE OF CALCULATING ED, SUB CONTRACTORS ARE ADVISED TO 

TAKE THE VALUE OF MATERIAL FROM BHEL. 
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            THE CONTRACTOR SHALL OBSERVE ALL THE EXCISE FORMALITIES AS PER 

THE RECENT     AMENDMENTS TO THE ACT APPLICABLE TO THEM.  CENTRAL 

EXCISE DUTY AS APPLICABLE WILL BE PAID EXTRA AGAINST CERTIFICATION 

IN INVOICE OR SEPARATELY AS UNDER  “WE  CERTIFY  THAT  THE  EXCISE 

DUTY CHARGED  IN  

            THIS INVOICE HAS BEEN PAID TO THE CREDIT  OF GOVERNMENT CENTRAL 

EXCISE LICENSE NO.____________PLA ACCOUNT NO__________DATED 

_______.  WE ALSO AGREE TO REFUND THE EXCISE DUTY AMOUNT 

COLLECTED FROM YOU IF THE ABOVE ITEMS ARE EXEMPTED FROM THE LEVY 

OF EXCISE DUTY AT A LATER DATE”. 

22.0    VALIDITY: 

          

         THE OFFERS SUBMITTED SHALL BE VALID FOR A MINIMUM PERIOD OF 180 DAYS   

         FROM  THE DATE OF PRICE BID OPENING.NO REVISION OF BIDS IS ALLOWED, AFTER  

         SUBMISSION TILL FINALIZATION OF THE RATE CONTRACT. 

 

23.0    DELIVERY TERMS: 

 

23.1   DELIVERY PERIOD FOR EACH P.O. SHALL BE THREE MONTHS FROM  LAST  

         MATERIAL CLEARANCE DATE INCLUDING FURTHER MATERIALS, WHICHEVER IS  

         LATER.HOWEVER ACTUAL DELIVERY SHALL BE FIXED BY BHEL FOR EACH P.O. BASED  

         ON PROJECT REQUIREMENT AND PRODUCT LEAD TIME. 

23.2   THE DELIVERY PERIOD INCLUDES TIME INVOLVED IN MATERIAL COLLECTION,  

         CUTTING PLAN APPROVAL, COLLECTION OF FURTHER MATERIALS IF ANY AND  

         HANDING OVER OF FINISHED GOODS TO BHEL SHIPPING. 

23.3   FABRICATED ITEMS SHALL BE DOOR DELIVERED AT SHIPPING / STORES INSIDE THE  

         FACTORY , BHEL, TIRUCHY / TIRUMAYAM. 

23.4   THE DELIVERY CHALLAN (DC) ACCOMPANYING THE FINISHED / SEMI FINISHED  

         FABRICATIONS IS TO BE ACKNOWLEDGED BY BHEL AS PROOF OF RECEIPT (PAYMENT  

         AND BILLING). 

 

24.0   EVALUATION OF THE PRICE BIDS: 

 

24.1   THE RATES QUOTED SHALL BE EVALUATED RATE CODE WISE ON THE BASIS OF  

        “TOTAL COST TO BHEL”. 

24.2   IF THE L1 RATE AGAINST ANY RATE CODE ARE FOUND NOT ACCEPTABLE TO  

         BHEL, THEN THE L1 VENDORS MAY BE CALLED FOR NEGOTIATION BEFORE FINALISING  

         THE RATE. 

24.3   BHEL HAS THE RIGHT TO RE FLOAT OR SHORT CLOSE THE TENDER IF L1 PRICE IS  

         NOT THE LOWEST ACCEPTABLE PRICE , OR FOR OTHER REASONS. 

 

 

 

24.4   The bids with highest rates in the order of ranking (H1, H2, H3, etc) for each   

          Rate code will be eliminated from tender / Rate Contract as per following  

          criteria:  

 

          No. of technically suitable vendors upto10 = H1 will be eliminated.  

                                               Do - 11-20 limit = H1,H2 will be eliminated.  

                                               Do - 21-30 limit = H1-H3 will be eliminated.  

                                               Do - 31-50 limit = H1-H4 will be eliminated.  
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25.0   COUNTER OFFER AND LOAD DISTRIBUTION: 

 

25.1   TENDER QUANTITY MAY INCREASE / DECREASE DURING THE RATE CONTRACT  

         PERIOD.BHEL DOES NOT GUARANTEE ANY MINIMUM LOAD FOR ANY VENDOR. 

 

 

25.2   ONCE THE L1 RATES FOR THE RATE SCHEDULES ARE FINALISED BY BHEL, THEN THE  

         L1 RATE SHALL BE COUNTER OFFERED TO THE OTHER TECHNICALLY QUALIFIED  

         VENDORS FOR THE QUOTED RATE SCHEDULES FOR THEIR ACCEPTANCE. 

 

 

 

25.3     BASED ON THE ACCEPTANCE OF VENDORS FOR THE RATE SCHEDULES, RATE  

           CONTRACT WILL BE ENTERED WITH THE VENDOR FOR THE ACCEPTED RATE  

           SCHEDULES. 

 

25.4      L1 BIDDERS W.R.T INDIVIDUAL RATE SCHEDULE WILL BE LOADED MAXIMUM    

            QUANTITY OF OUR REQUIREMENT, SUBJECT TO CAPACITY AVAILABILITY, DELIVERY    

            PERFORMANCE AND QUALITY. 

 

25.5      IF THE COUNTER OFFER GIVEN BY BHEL TO OTHER THAN L1 VENDORS NOT  

            ACCEPTED BY THEM, THEN BHEL WILL PLACE ORDERS FOR TOTAL QUANTITY ON THE  

            RESPECTIVE L1 VENDOR – RS WISE. IN CASE THE L1 VENDOR DOESNOT EXECUTE  

            THE ORDERS, BHEL MAY GET THE JOB DONE THROUGH OTHER VENDORS AT THE  

            RISK AND COST OF L1 VENDOR AND THE EXTRA EXPENDITURE INVOLVED IF ANY  

            SHALL BE RECOVERED FROM THE L1 VENDOR FROM ANY AMOUNT DUE TO THEM. 

 

25.6      IF THE COUNTER OFFER IS ACCEPTED BY ONLY FEW VENDORS, THEN BHEL WILL  

            PLACE ORDERS ONLY TO THOSE VENDORS. IN CASE THOSE VENDORS DO NOT  

            EXECUTE THE ORDERS, BHEL MAY GET THE JOB DONE THROUGH OTHER SOURCES  

            AT THE RISK AND COST OF THOSE VENDORS AND THE EXTRA EXPENDITURE  

            INVOLVED SHALL BE RECOVED FROM THOSE VENDORS FROM ANY AMOUNT DUE TO  

            THEM.BHEL MAY ALSO PUT ON HOLD BUSINESS DEALINGS WITH SUCH VENDORS AS  

            PER BHEL POLICY GUIDELINES. 

 

26.0   SUBMISSION OF MSME EM-II CERTIFICATE (MICRO AND SMALL VENDORS) 

 

26.1   MSME SUPPLIERS CAN AVAIL THE INTENDED BENEFITS OF 20 % IF THEY SUBMIT  

           ALONG WITH OFFER, ATTESTED COPIES OF EITHER EM II CERTIFICATE HAVING   

           DEEMED VALIDITY (TWO YEARS FROM THE DATE OF ISSUE OF ACKNOWLEDGEMENT  

           IN EM-II) OR VALID NSIC CERTIFICATE OR EM II CERTIFICATE ALONG WITH CA  

           CERTIFICATE (FORMAT ENCLOSED) APPLICABLE FOR THE YEAR, CERTIFYING THE  

           QUANTUM OF  INVESTMENT IN PLANT AND MACHINERY WITHIN THE PERMISSIBLE  

           LIMIT AS PER ACT FOR RELEVANT STATUS (MICRO OR SMALL) WHERE THE DEEMED  

           VALIDITY OF EM II IS OVER. DATE TO BE RECKONED FOR DETERMINING THE  

           DEEMED VALIDITY WILL BE THE LAST DATE OF THE BID SUBMISSION. NON     

           SUBMISSION OF SUCH DOCUMENTS WILL LEAD TO CONSIDERATION OF BIDS AT PAR  

           WITH THE OTHER BIDDERS AND MSE STATUS OF SUCH SUPPLIERS SHALL BE  

           SHIFTED TO NON MSME SUPPLIER TILL THE SUPPLIER SUBMITS THESE DOCUMENTS.  

 

26.1     MSE VENDOR LOADING 

           20 % OF THE TENDERED QUANTITY IS EARMARKED FOR MSE VENDORS IN THIS   

           TENDER. OUT OF 20% TENDERED QUANTITY RESERVED FOR MSE VENDORS , 4%  

           SHALL BE EARMARKED FOR MSE OWNED BY SC/ST ENTREPRENEUR. 

            

           LOADING OF MSE VENDORS SHALL BE AS FOLLOWS: 

 IN CASE OF MSE VENDOR IS L1 , THE MINIMUM 20 % OF THE TOTAL 

LOADING SHALL BE GIVEN TO THE L1 VENDOR. 
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 IF L1 IS OTHER THAN A MSE VENDOR , THEN ALL MSE VENDOR(S) L2,L3,L4 

ETC (AS APPLICABLE) WHO ACCEPT THE COUNTER OFFER RATES SHALL BE 

SHARED MINIMUM 20% OF TOTAL LOADING EARMARKED FOR MSE. 

 

 

 

 

27.0      GENERAL: 

 

27.1      ABBREVIATIONS USED IN THIS CONTRACT: 

 

DC  : DELIVERY CHALLAN 

ED  : EXCISE DUTY 

FOR  : FREE ON RAIL/ROAD 

GMS  : GROUP MANUFACTURING SPECIFICATION 

IBR  : INDIAN BOILER REGULATION 

IR  : INSPECTION REPORT 

IRS  : INDIAN REGISTER OF SHIPPING 

NTPC  : NATIONAL THERMAL POWER CORPORATION 

PO  : PURCHASE ORDER 

QC  : QUALITY CONTROL 

QCP  : QUALITY CONTROL PROCEDURE 

RSV  : RETURN STORES VOUCHER 

TCE  : TATA CONSULTING ENGINEERS 

PSL  : PRICED STORES LEDGER 

          LOI              : LETTER OF INTENT 

          NIBR  : NON - IBR 

          AS  : ALLOY STEEL – UP TO P22 

 CS  : CARBON STEEL 

 SS  : STAINLESS STEEL   

 DU  : DESPATCHABLE UNIT 

 PGMA  : PRODUCT GROUP MAIN ASSEMBLY 

 FMAS  : FINAL MATERIAL ACCOUNTING STATEMENT 

PMAS  : PROVISIONAL MATERIAL ACCOUNTING STATEMENT 

QWI  : QUALITY WORK INSTRUCTIONS 

IAWTV  : INTER ANCY WORK TRANSFER VOUCHER 

IAMTV  : INTER ANCY MATERIAL TRANSFER VOUCHER 

IS  : INDIAN STANDARDS 

MPI  : MAGNETIC PARTICLE INSPECTION 

LPI  : LIQUID PENETRANT INSPECTION 

NS  : NATURE OF SUPPLY 

RS  : RATE SCHEDULE  

SRV  : STORES RECEIPT VOUCHER 

DTS  : DIRECT TO SITE 

   

27.2  ANY CHANGE IN THE CONSTITUTION OF THE CONTRACTOR UNIT WILL HAVE TO BE 

MADE AFTER GETTING THE SPECIFIC APPROVAL FROM OUTSOURCING DEPARTMENT 

OF BHEL.  ANY DEVIATION FOUND LATER WILL BE DEALT WITH AS DEEMED FIT 

INCLUDING CANCELLATION OF REGISTRATION. 

 

27.3  ALL THE STATUTORY OBLIGATIONS SUCH AS ESI, PF, LABOUR  ACTS, FACTORIES ACT, 

ENVIRONMENTAL ACT, ETC., WILL HAVE TO BE TAKEN CARE OF BY THE CONTRACTOR.  

THE BHEL HAVE NO LIABILITY ON THEM.  NOT WITHSTANDING THE ABOVE, IF ANY 

DEMAND NOTICE IS SERVED BY THE CONCERNED STATUTORY AUTHORITIES FOR 

RECOVERY OF ANY OF THEIR DUES ON BHEL, THE SAME WOULD BE PAID TO THE 

AUTHORITIES, WITHOUT NOTICE TO THE CONTRACTOR AND RECOVERED AS A DUE 

FROM ANY ONE OF THE PENDING/FUTURE BILLS OF THE CONTRACTOR. SUCH ACT OF 
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REPEATED DEFAULT IS LIABLE FOR SUSPENSION/STOPPAGES OF FURTHER BUSINESS 

TILL SUCH TIME THE DEFAULTS/VIOLATIONS GET VACATED. 

 

27.4  ALL THE SAFETY PRECAUTIONS AND USE OF SAFETY EQUIPMENT ARE TO BE 

FOLLOWED WHILE CARRYING OUT THE FABRICATION AND DISPATCH OF ORDERED 

ITEMS. THE CONTRACTOR MUST HAVE PROPER TOOLS AND HANDLING EQUIPMENT.  

CONTRACTORS SHALL BE RESPONSIBLE TO OVERSEE THE OPERATION AND 

COMPLIANCE OF SAFETY, ENVIRONMENT AND OTHER STATUTORY REGULATIONS ETC. 

          

27.5   SAFETY FEATURES SHALL BE PROVIDED IN CONTRACTOR‟S WORKS IN ACCORDANCE 

WITH GOVERNMENT LAWS. IN ADDITION PROVISION OF FIRE EXTINGUISHERS, 

HELMETS, GOGGLES AND GLOVES AS NEEDED TO PERSONNEL, SHALL BE ENSURED.  

IT SHALL ALSO BE ENSURED THAT LIFTING TOOLS AND TACKLES FOR MATERIAL 

HANDLING ARE PERIODICALLY TESTED AND VALIDATED FOR SAFE USE.  FIRMS ARE 

TO ENSURE FULL SAFETY TO THE PERSONNEL IN THE WORK AREA FROM 

MACHINERY'S AND MATERIALS DURING OPERATION AND HANDLING. THIS SHALL 

ALSO BE AUDITED BY US OR BY A THIRD PARTY OR BY OUR CUSTOMER 

PERIODICALLY. LAPSES IN THIS REGARD WILL ATTRACT ACTION AS PER BHEL RULES. 

 

 

27.6  THE MEASUREMENT INSTRUMENT WHICH ARE USED SHALL BE IN METRIC UNITS ONLY 

WHICH IS A STATUTORY REQUIREMENT.  TAPES HAVING COMBINED SCALES SHALL 

NOT BE USED. GAUGES AND INSTRUMENTS SHALL BE CALIBRATED AT BHEL 

APPROVED SOURCES. 

 

27.7  DUE CARE SHALL BE TAKEN AND ALL SAFETY PRECAUTIONS SHALL BE OBSERVED 

DURING HYDRAULIC TESTING OF PIPES, FITTINGS AND VESSELS. 

 

27.8  WHENEVER CONTRACTORS ARE ADVISED TO BUY A FEW MATERIALS, IT SHALL BE 

ENSURED THAT THE MATERIALS ARE PROCURED IN ACCORDANCE WITH BHEL 

REQUIREMENTS: I.E. MEETING THE NECESSARY SPECIFICATION AND ANY 

SUPPLEMENTARY REQUIREMENTS IN LINE WITH BHEL MATERIAL SPECIFICATION, 

QUALITY PLANS. ALSO CONTRACTORS ARE REQUESTED TO ENSURE ATTESTATION ON 

THE RELEVANT TEST CERTIFICATES FROM BHEL INSPECTORS AND CARRY OUT 

TESTING OF MATERIALS AS ADVISED BY BHEL BEFORE TAKING SUCH MATERIALS IN 

TO USE. 

 

27.9  BHEL SHALL BE PERFORMING QUALITY SYSTEM AUDIT PERIODICALLY IN THE 

CONTRACTOR‟S WORKS TO MEET THE ABOVE REQUIREMENTS. ANY NON 

CONFORMANCE SHALL BE TREATED SERIOUSLY. HENCE CONTRACTORS ARE 

REQUESTED TO MAINTAIN STRICT CONFORMANCE TO THE ABOVE. THE 

REQUIREMENTS INDICATED IN THIS CONTRACT IS NOT EXHAUSTIVE AND ONLY 

INDICATIVE. ALL STEPS SHALL BE TAKEN TO FULFILL THE INTENTION AND PURPOSE 

OF THE GUIDELINES.   

 

 

27.10 ALL THE DOCUMENTS MADE AVAILABLE BY BHEL TO THE CONTRACTOR SHOULD BE 

KEPT IN STRICT CONFIDENCE, AND UNDER NO CIRCUMSTANCE, THESE SHOULD BE 

MADE AVAILABLE TO OTHERS OR ALLOW OTHERS TO MAKE USE OF THEM. ANY 

CONTRAVENTION WILL BE VIEWED VERY SERIOUSLY. SUCH DOCUMENTS SHALL BE 

DESTROYED AFTER USE AND ON CLOSURE OF THE RELEVANT PURCHASE ORDER. 

 

 

27.11 UNAUTHORISED ACT OF ENGAGEMENT OF ANY INDIVIDUAL WHO IS A FULL TIME 

EMPLOYEE OF BHEL FOR PART TIME/FULL TIME WORK BY THE CONTRACTOR WILL BE 

VIEWED SERIOUSLY AND SUCH ACT IS LIABLE FOR SUSPENSION/TOTAL STOPPAGE 

OF FURTHER DEALINGS WITH THE CONTRACTOR BY THE BHEL. 
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27.12  SHOULD A CONTRACTOR HAS A RELATION OR RELATIONS IN THE CASE OF A FIRM OR 

A COMPANY OF THE CONTRACTOR, ONE OR MORE OF ITS SHAREHOLDERS OR 

RELATION OR RELATIONS OF THE SHAREHOLDERS EMPLOYED IN BHEL, OR ANY EX-

EMPLOYEE WHO HAS RETIRED/RESIGNED WITHIN A PERIOD OF THREE YEARS AS ON 

DATE OF THE CONTRACT OR AT ANY SUBSEQUENT DATE AFTER AWARD OF THIS 

CONTRACT, BHEL  SHALL BE INFORMED OF THE FACT, FAILING WHICH, THE BHEL, 

MAY IN HIS OWN DISCRETION RESCIND THE CONTRACT. 

 

27.13 THE RATES OF THIS CONTRACT ARE APPLICABLE FOR THE ORDERS LIKELY TO BE 

PLACED BY OTHER DEPARTMENTS OF THE BHEL ALSO. 

 

27.14 BHEL HAS IMPLEMENTED ERP SYSTEM AND VALIDATION OF DATA TO ENABLE 

ACCEPTABILITY  AT SHIPPING HAS TO BE DONE BEFORE MOVING THE GOODS TO 

SHIPPING .VENDOR MAY UTILIZE THE B2B ON LINE SYSTEM HAVING VARIOUS 

FEATURES FOR CORRECTNESS OF DATA, BETTER AND TIMELY DU COMPLETIONS. 

 

27.15 LIST OF STANDARD QCPS,TIPS,SQPS,BHEL APPROVED SERVICE VENDORS FOR HEAT 

TREATMENT,LABORATORY,NDT ETC WERE AVAILABLE IN THE CD. 

 

27.16 BILL PROCESSING WILL BE BLOCKED IF MATERIAL ACCOUNTAL IS NOT SETTLED 

WITHIN 37 DAYS FROM COMPLETION OF LAST DU OF THE PO. 

 

27.17 CONTRACTORS SHALL DEPLOY SEPARATE AND ADEQUATE(AT-LEAST TWO  FOR 

STORES AND TWO FOR  SHIPPING) REPRESENTATIVES  TO STORES AND SHIPPING 

TO ENABLE DELAY FREE  COLLECTION OF RAW MATERIALS AND  HANDING OVER OF  

FINISHED GOODS.  

 

27.18 CONTRACTORS SHALL EMPLOY SEPARATE QUALIFIED AND TRAINED PERSONS FOR 

SUPERVISING PRODUCTION AND INSPECTION ACTIVITIES. CONTRACTORS FIRM 

SHALL CARRY OUT   INSPECTION OF ALL ITEMS AT EACH STAGE BEFORE OFFERING 

FOR INSPECTION FOR ACCEPTANCE BY BHEL.   

 

27.19  BHEL AT THEIR DISCRETION MAY ADVISE FOR DIRECTLY DISPATCHING THE   

          FINISHED DUS FROM CONTRACTOR‟S WORKS TO SITE. CONTRACTOR SHALL 

COORDINATE WITH BHEL FOR THE REQUIRED DISPATCH DOCUMENTS LIKE BHEL 

INVOICE AND PACKING SLIP ETC. FOR SUCH ITEMS. 

 

 

27.20 INTEGRITY PACT FORMS PART AND PARCEL OF THE CONTRACT AND FIRMS HAVE TO 

FILL IN ALL NECESSARY DETAILS IN THE FORMAT(REFER ANNEXURE) AND SUBMIT 

DULY SIGNED ALONG WITH THE OFFER IN SEPARATE COVER FOR OUR VERIFICATION 

AND RECORDS. NON SUBMISSION OF INTEGRITY PACT ALONG WITH THE TENDER 

WILL DISQUALIFY THE FIRM. 

 

 

 

                                                                                                       ENGINEER / OS 


