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Ref: BHE/PW/PUR/HAZI- CVL/585./AMD-03      (Page-1/ 9)         Dated: 05/06/2008 
 
To, 
 
 
ALL BIDDERS 
 
 
Dear Sir, 
 
SUB : AMENDMENT- 03 ( REVISED PRICED BID, AMEDMENT IN TENDER 
SPECIFICATION & CLARIFICATIONS )-   REG 
 
NAME OF THE WORK: CIVIL, STRUCTURAL & ARCHITECTURAL WORK FOR MAIN 
POWER BLOCK COMRISES OF GT, GTG, STG, HRSG INCLUDING ITS AUXILIRIES AND 
BOPs FOR 1x350MW COMBINED CYCLE POWER PLANT AT HAZIRA, GUJRAT STATE 
ENERGY GENERATION COMPANY LIMITED, DISTT. SURAT (GUJARAT)  
T. S. No. – BHE/PW/PUR/HAZI- CVL/585 
 
Bidder may refer “Part-II ( Volume-III) Price Bid” issued against this tender. In BOQ, we have 
now included new items No -2507 ( Supply ,installation & services of Weigh Bridge ) and also 
revised some items considering bidders clarification. As such we are now issuing “Revised 
Price Bid- Part-II (Volume-II) –Revision-01”  
 
Therefore earlier price bid “Part-II (Volume-III) Price Bid” shall be null & void. Bidders 
are hence requested to quote their prices in Revised Price Bid- Revision-01 enclosed 
with this amendment. ( Revised Price Bid is also hosted in web ) 
 
In case bidder quotes their price in earlier price bid, same shall not be considered as valid for 
price evaluation. 
 
Bidders quarries have been clarified by us as per Annex-C-1 attached here (total 5-pages ) 
 
Following are the Amendments to the Technical Bid- Part-I, Vol-I as a part of tender 
specification 
 
1)Bidder may refer Cl no:11.10 of Section-11 of Technical Bid- Part-I, Vol-I for Secured 
Advance ---  

In this clause, we have mentioned that secured advance can be paid for the items listed 
from a to l. In this we have now included following items for which  secured advance can 
be paid as per the provision given in cl 11.10. 

 
m ) PTPE Bearings 
n)  Stop-log Gate 
o)  Bearings 
 
 
 

                  Bharat Heavy Electricals Limited
                         POWER SECTOR-WESTERN REGION

                            ‘Shree-mohini’ Complex, 6th floor 
                            345 Kingsway Nagpur 440001

Fax:  0712-3048698-699 Phone: 3048600-605
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Ref: BHE/PW/PUR/HAZI- CVL/585./AMD-03      (Page-2/9)         Dated: 05/06/2008 
 
SUB : AMENDMENT- 03 ( REVISED PRICED BID, AMEDMENT IN TENDER 
SPECIFICATION & CLARIFICATIONS )-   REG 
 
2)Bidder may refer Cl No :5.11.1 of Section-5 of Technical Bid- Part-I, Vol-I ( Page no- 
31 ) for Allowable wastage . This clause amended as below. 

 
Existing Cl No :5.11.1 of Section-5 of 
Technical Bid- Part-I, Vol-I ( Page no- 31 ) 
for Allowable wastage 

Amended Cl No :5.11.1 of Section-5 of 
Technical Bid- Part-I, Vol-I for Allowable 
wastage 

ALLOWABLE WASTAGE: -   PLUS FIVE 
PERCENTAGE (+5%) OF THE THEORETICAL 
CONSUMPTION (FOR REINFORCEMENT AS 
WELL STRUCTURAL STEEL, RAILS, 
EARTHING ROD) SHALL BE CONSIDERED AS 
ALLOWABLE WASTAGE. WASTAGE IS 
FURTHER CLASSIFIED AS CUT 
PIECES/SERVICEABLE CRAPE (PIECES OF 
REINF. STEEL & ROLLED SECTION LENGTHS 
3 M AND ABOVE, MS PLATE 1.0 SQ.M. & 
ABOVE WITH MIN. WIDTH 200MM) AND 
SCRAP/UNSERVICEABLE (LESS THEN 
ABOVE) MEASURED AS PER ACTUAL 
WEIGHMENT BASIS.  
 

Allowable wastage: - (+)5% (Plus five 
percent) of the theoretical consumption 
shall be considered.  Wastage is further 
classified as cut pieces (pieces of rolled 
steel section length 3M and above) and 
scrap (including pieces of rolled steel 
section length less than 3m & MS plate 
less than one sq. M Area width less than 
100cm) measured as per actual 
weighment basis. Invisible wastage (loss 
of materials due to gas cutting, 
straightening of edges etc) shall be 
limited to 0.5% (zero point five percent) 
of theoretical consumption and shall be 
considered for reconciliation purposes 
only. But this invisible wastage shall be 
considered to be included in allowable 
wastage (i.e. five percent).  
 

 
3)Bidder may refer  Section-4 of Technical Bid- Part-I, Vol-I  wherein we have included 
Clause No : 4.11.0 t0 4.16.4 for Supply, Installation & Services of Weigh Bridge as 
below.  
 
4.11.0    (FOLLOWING TERMS AND CONDITIONS FROM CL NO : 4.11.0 T0 4.16.4   
ARE APPLICABEL ONLY FOR WEIGH BRIDGE ) 
 
4.11.01 WEIGH BRIDGE: Scope of Services/Work & Contractor’s 
Responsibilities: 
 
Providing services of Pit-less Weighbridge of 100 MT Capacity of size 20 m x 3.5 m on 
Build, Own and Operate basis at the construction site of 1X350 MW CCPP, HAZIRA 
 
4.11.02   
The Scope of Services shall include Design, Procurement/Manufacturing, Deployment at 
Project Site, Civil Construction, Installation, Testing, Commissioning, Operation (including 
manning in required shifts as per BHEL requirement), Maintenance (including supply of spare 
parts for day to day operation and also for the scheduled and/ or breakdown maintenance of 
all the equipment, Instruments and complete installation in totality), Dismantling after closure 
of Services, removal and disposal of equipment, scrap, earth, debris etc. from project site 
and restoration of the location in clean, level & soil compacted state.  



 

 3

Ref: BHE/PW/PUR/HAZI- CVL/585./AMD-03      (Page-3/9)         Dated: 05/06/2008 
 
SUB : AMENDMENT- 03 ( REVISED PRICED BID, AMEDMENT IN TENDER 
SPECIFICATION & CLARIFICATIONS )-   REG 

 
4.11.03 
The above scope of work includes complete civil work like excavation, suitably capable 

foundation & backfilling, leading and trailing ramps of RCC of gentle gradient etc. 
complete for installation of Weigh Bridge and Operation-cum-Control Room including, 
Mechanical, Electrical and Electronics items and any other items necessary for 
regular operation of the Weigh Bridge including cost of materials, labor, permits, 
licenses etc as applicable.  

 
4.11.04  
All equipment necessary for the required service shall be tested as per relevant IS and/or 
other applicable specifications at works prior to the shipment to site for Installation. On 
completion of Installation and Commissioning of the complete facility the same shall, in 
witness of BHEL, be subject to Load Test / Acceptance Test as per applicable Indian 
Standards or relevant engineering practice. On successful completion and acceptance of 
such test duly certified by BHEL, the equipment/installation shall be declared Operational for 
contractual purposes. 
 
4.11.05  
The service shall be rendered to suit BHEL site requirement, which may require single shift/ 
two shift/ round the clock, operation of the facilities. The services may be required on 
weekends and holidays as well, as per BHEL site activities. 
 
4.11.06  
Providing the environment control and regulation equipments such as Room Air Conditioner, 
Dust guard, Air Curtain etc as may be required to take care of electronics systems and 
installations to ensure continuous satisfactory availability and operation of service facilities is 
within the scope of work. 
 
4.11.07  
All Tools & Plants including crane, if any, materials, consumables etc required for installation 
of Weigh Bridge and all other facilities etc are in the scope of the service provider. All 
consumables required for Operation and the contractor shall arrange maintenance of the 
facilities. BHEL shall not provide any facility in this regard. 
 
4.11.08  
All staff, skilled, semi/un-skilled labour for Installation and Commissioning, Operation and 
Maintenance and any other requirement for rendering the service shall be in the contractor’s 
scope.  
 
4.11.09  
Contractor shall arrange and ensure periodical calibration of the facilities/ equipment with / 
from the Government authorized agency / Govt. Department with traceability to National 
Physical Laboratory of India. Also, all the relevant test as per IS and/or any other requirement 
shall be arranged by the contractor. The proof of all such calibrations and tests shall be 
furnished to BHEL. All fees, charges as applicable in this regard are in contractor’s scope.  
 
4.11.10  
Contractor shall arrange Inspection by the Statutory Authorities as applicable to all his 
facilities and operation. Contractor shall pay all fees, charges etc as applicable. 
 



 

 4

Ref: BHE/PW/PUR/HAZI- CVL/585./AMD-03      (Page-4/9)         Dated: 05/06/2008 
 
SUB : AMENDMENT- 03 ( REVISED PRICED BID, AMEDMENT IN TENDER 
SPECIFICATION & CLARIFICATIONS )-   REG 

 
 
4.11.11The Contractor shall arrange construction water required for civil works of the 

Weighbridge. 
 
4.11.12  
BHEL shall provide at one point the electricity supply 230 V, 50Hz, for Installation and for 
Operation & Maintenance of the contractor’s site facilities.  However, all necessary 
arrangements for drawl and distribution (with complete arrangement for cables, distribution 
boards and protection devices such as breakers etc) for his use shall be arranged by the 
contractor. This set up has be approved and cleared for use by the relevant authority 
(electrical inspectorate). BHEL shall not be responsible for damage(s), if any, to contractor’s 
facilities/ equipments etc on account of any fluctuation in supply side parameters. 
 
4.11.13  
Contractor shall arrange appropriate insurance cover for his installations and facilities as also 
for staff and labour for entire period of contract and extension thereof, if any. Proof of it shall 
be furnished to BHEL. 
 
4.11.14  
Contractor shall make security arrangement for his installations and facilities.  
 
4.11.15  
Contractor shall provide area illumination around his facilities suitable to need and in 
consultation with BHEL. 
 
4.11.16  
Regular repair, maintenance and upkeep of all installations & facilities arising out of wear and 
tear during use particularly of ramps and platforms shall be ensured for satisfactory 
availability and operation of installations & facilities as incidental. 
 
4.11.17  
On completion of service contract period the complete set up installed and other facilities 
created shall be removed by the contractor and from the project premises and level the 
ground etc without any additional cost to BHEL within time frame specified by BHEL. BHEL 
will not provide any T&P, consumables etc for removal of contractor’s facilities and 
equipments etc. 
 
4.11.18  
Contractor shall follow all regulations and BHEL directives with regard to Safety as applicable 
to the service being rendered. 
 
4.11.19  
Contractor shall obtain necessary Gate Pass, permission for shift operation/overstay as may 
be required by BHEL/Client for the time being. 
 
4.11.20  
Contractor at all times during the currency of this contractor shall possess necessary license, 
permits as applicable to the provision of this service and pay all fee and charges as may be 
applicable. BHEL shall in no way be held responsible for any of the lapse of the contractor. 
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Ref: BHE/PW/PUR/HAZI- CVL/585./AMD-03      (Page-5/9)         Dated: 05/06/2008 
 
SUB : AMENDMENT- 03 ( REVISED PRICED BID, AMEDMENT IN TENDER 
SPECIFICATION & CLARIFICATIONS )-   REG 

 
4.11.21  BRIEF TECHNICAL SPECIFICATION OF THE WEIGH BRIDGE 

 
A brief technical Specification of the electronic weighbridge is as follows: 

 
 Number required   :  1 

 
Carrying capacity/strength  :  120T 
 
Weight capacity              :  100T 
 
Type     :  Pit Less Type Road Weigh bridge 
 
Number of Platform   :  1 
 
Size of platform             :  20 m x 3.5 m 
 
Least count    :  10 Kg  
 
Purpose : Weighment of Laden and Empty    

   Trucks, Trailers, Tankers etc 
 
Accuracy    :   (+) (-) 0.05% of Full Scale 

 
Type of the system  :   Microprocessor controller based with  

:   load cells 
 
Display:   Digital display in Kilograms for full  
Print out Automatic print out should be generated for     
                                                                each weighment through the System                                     
                                                                          
Capacity and should have adequate font size (at least 13mm) legible with contrasting 
background 

 
Bidder shall along with his offer submit the complete technical information with regard to the 
weighbridge offered as part of service. 
 
 
4.12 FACILITIES TO BE PROVIDED BY BHEL 
 
4.12.1  
BHEL will provide only the space/land (60 m x 15 Mtrs) approximate free of cost for setting 
up the equipments and facilities required for this service. 
 
4.12.2  
Approach road to Weigh Bridge shall be provided by us for the movement of loaded/unloaded 
trailers/trucks etc. 
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Ref: BHE/PW/PUR/HAZI- CVL/585./AMD-03      (Page-6/9)         Dated: 05/06/2008 
 
SUB : AMENDMENT- 03 ( REVISED PRICED BID, AMEDMENT IN TENDER 
SPECIFICATION & CLARIFICATIONS )-   REG 

 
 
4.12.3  
As provided elsewhere BHEL will provide Electric supply at one point free of charge to the 
contractor. However, any cess and duties levied/leviable on electricity consumed shall be to 
the contractor’s account. 
 
4.13 AVAILABILITY OF SERVICES, PREVENTIVE MAINTENANCE, BREAKDOWN 

MAINTENANCE & PENALITY DUE TO BREAKDOWN ETC. 
 
4.13.1  
Contractor shall provide his equipment and other resources in such a manner so as to ensure 
uninterrupted service as and when required by BHEL. Accordingly all his installations and 
facilities shall be operative. No undue delays shall occur in weighing of carriers on account of 
any failure of contractor’s services. 
 
4.13.2  
For preventive maintenance, contractor shall plan the activities in advance in consultation 
with BHEL and execute such plans within the time approved by BHEL, expeditiously so as to 
ensure barest minimum down time. No penalty will be charged for such down time for 
preventative maintenance. 
 
4.13.3  
For unforeseen Breakdowns in a service month a cumulative Service Non-availability of 3 
days (72 Hrs) but not exceeding 12 Hrs. at a stretch on any single occasion will be permitted, 
as incidental and no penalty shall be levied for such breakdowns. However, contractor shall 
expedite remedial action so as to restore the services back to normal with least of disruption. 
Such allowable breakdown duration can be availed only in the concerned service month and 
cannot be adjusted against any other service month. Also such allowance shall be applicable 
only in case of a machinery breakdown/malfunction and not for any break in services 
attributable to absenteeism of personnel.  
 
4.13.4 PENALTY 
In case the contractor fails in delivering the contracted service over and above the allowed 
period as specified above, BHEL shall levy penalty for each additional hour or part thereof 
beyond such allowances in the following manner: 
 

(a)  The regular payment (as per Terms of Payment) for those many hours of service not 
available beyond allowance shall not be paid. The Hourly rate shall be calculated as 
under: 

 
    Amount Payable for the relevant Service Month  

HOURLY RATE =  --------------------------------------------------------------- 
      30 days X 16 hours 
    
(b) In addition to the disallowance of regular payment as above, a non-refundable penal 

charge at the rate of 50% of such hourly rate for the hours of service not available 
beyond allowed periods shall also be levied in the RA bill of respective month. 
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Ref: BHE/PW/PUR/HAZI- CVL/585./AMD-03      (Page-7/9)         Dated: 05/06/2008 
 
SUB : AMENDMENT- 03 ( REVISED PRICED BID, AMEDMENT IN TENDER 
SPECIFICATION & CLARIFICATIONS )-   REG 

 
 
4.14.0  MOBILISATIONS, CONTRACT PERIOD, EXTENSION OF CONTRACT PERIOD & 

OVERRUN CHARGES FOR WEIGHBRIDGE ONLY 
 
4.14.1 TIME SCHEDULE AND MOBILIZATION 
 
The contractor shall reach site, make his establishment and be ready to commence the 
installation/construction activities within two weeks from issue of detailed letter of 
award or as per directions of Construction Manager of BHEL. The Contractor shall have to 
subsequently augment his resources in such a manner that the entire facility for weigh 
bridge is ready for BHEL’s use within two months.  
 
4.14.2 Contract Period  
 

The total contract period shall be 25 months and be divided in two parts as under: 
 
(a) Installation Period: 

The Installation Period of 2 months is provided for contractor to install & commission 
his equipment, set up the necessary establishment and make operational all his 
facilities for rendering the service. 

 
(b) Operation Period: 

The Operation Period shall be 23 months from the date of declaring the facilities of 
contractor as “Operational” as per relevant clause. 

 
4.14.3 Extension of the Contract Period, Penalty for Delay/Overrun Charges for 

Extension in Operation Period 
 
(a) Installation Period: Installation of the required facilities in all respect shall have to be 
completed within the stipulated Installation Period. Delay in this if any, attributable to the 
Contractor shall attract levy of penalty @ 0.5% per week or part thereof limited to 5% of the 
Contract value. Appropriate amount (penalty) will be deducted from the proceeds of the first 
bill of the Contractor. 
 
BHEL will grant extension of Installation Period for reasons not attributable to the Contractor. 
It shall be the sole responsibility of the Contractor to prove that the reasons of delay are not 
attributable to the Contractor. Contractor shall record such factors in the form of Minutes of 
Meeting with BHEL Site.  
In the event the delay is partially attributable to the Contractor, the penalty leviable on 
Contractor will be limited to that part of the delay, which is attributable to him.     
 
(b) Operation Period: BHEL at its discretion and requirement may extend the Operation 
Period on existing terms and conditions for another period of maximum of Six (6) Months 
after the completion of Operation Period of 25 Months. For such extended period a 
consolidated payment (Overrun Charges) of Rs. 15,000/ per month will be made by BHEL to 
the contractor. This amount will be pro-rated (Daily rate = Rs. 15,000.00 divided by 30) for 
part of the month. No other payments will be made in the extended period.  
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Ref: BHE/PW/PUR/HAZI- CVL/585./AMD-03      (Page-8/9)         Dated: 05/06/2008 
 
SUB : AMENDMENT- 03 ( REVISED PRICED BID, AMEDMENT IN TENDER 
SPECIFICATION & CLARIFICATIONS )-   REG 

 
 
4.15.0 PRICE OFFER AND TERMS OF PAYMENT 
 
4.15.1 PRICE OFFER 
Contractor shall offer a lump sum price in price bid which shall be  inclusive of all cost 
elements such as costs of equipment, construction, installation, operation & maintenance, 
spares, all taxes, duties, levies and charges etc excepting those obligations which are 
specified as BHEL scope. The agreed price shall remain firm throughout the Contract Period 
including extensions if any.  
 
 
4.15.2 TERMS OF PAYMENT FOR PROVIDING WEIGH SERVICE ONLY:- 
 
The agreed lump sum price for this service will be paid in the following manner by BHEL at 
the project site.  
 
4.15.2.1  
16% of the accepted lump sum price shall be paid on BHEL’s certification of contractor’s 
facilities as “Operational” for the service as per relevant clauses. 
 
4.15.2.2  
The balance 84% will be paid in 25 equal installments as regular monthly payment toward 
each completed month of service on providing satisfactory services and certification thereof 
by BHEL engineer. Where services are rendered for a part of the month the payment shall be 
made on pro-rata basis for the utilized number of days.  
 
4.15.2.3  
Contractor shall raise bills accordingly and payment will be made at site by local account 
payee check. Payments for such running bills shall made within 30 days from the date of 
each of such RA bill. 
 
4.15.2.4  
BHEL shall not pay any charges other those specified in these specifications. 
 
4.16.0 GENERAL INFORMATION 
 
4.16.1 VARIATION IN QUANTITY/DURATION:- 
 
It is anticipated that in total about 6500 MT - 7500 MT of incoming and outgoing materials, 
mostly steel, will pass through the weighbridge spread over the Operation Period and 
Extensions thereof. However, these quantities and Operation Period may vary to any extent 
on upper/lower side depending upon the site conditions and BHEL requirements. No claim 
whatsoever from the contractor shall be entertained on account of any such variation in 
quantities or Operation Period. 
 
4.16.2  
The service shall be rendered and facilities shall be available for exclusive use of BHEL. The 
facilities shall not be used for any commercial use other than that as specified in this Tender 
Specification.  
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Ref: BHE/PW/PUR/HAZI- CVL/585./AMD-03      (Page-9/9)         Dated: 05/06/2008 
 
SUB : AMENDMENT- 03 ( REVISED PRICED BID, AMEDMENT IN TENDER 
SPECIFICATION & CLARIFICATIONS )-   REG 

 
 
4.16.3  
Service provider shall take back the entire installation (building, foundation, equipment, 
accessories etc.) after the completion of Contract Period (including extensions thereof).  
 
4.16.4 
The contract shall deem to be completed when so certified by BHEL. 
 
The clarifications on bidders quarry as per Annex-C-1 ( 5-Pages ) and amendment as 
mentioned above shall be a part of this tender specification. As such bidders are 
requested to consider above clarification/amendment while submitting their offers. 
 
Bidders may please download these documents from web and enclose print out of same with 
technical bid duly counter signed by your authorized signatory and stamped with official seal 
as a token of your unqualified acceptance of this amendment. 
 
The Last Date for offer submission for the subject tender is  17/06/2008.  Bidders are 
requested to submit their most competitive offer on or before 6:00 pm (18:00 Hrs) of 
17/06/2008 at our office. The Technical Bids will be opened on 18/06/2008 at 11:00 am in 
our office. BHEL will not give any further extension for offer submission. 
 

All other terms & condition of the tender specification shall remain unchanged unless and 
otherwise expressly amended by BHEL.  

Thanking you. 
 
Yours faithfully 
 
 
 
SR. MANAGER (PURCHASE)  
 
 
 
Encls : “Revised Price Bid- Part-II (Volume-II) –Revision-01” ( One  Book ) & Annex- C-1 


