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NOTICE INVITING TENDER 
From   :   

   Sr DGM (Civil, Estate, CPR & CSR) 
   BHEL-JHANSI, 
   Pin- 284129 (UP) 

 To :   M/s __________________________________________________ 
  __________________________________________________    
      
 Dear Sir, 

SUB: Fabrication Shop - Facility for storage & admi nistration.          

         Sealed Tenders in two parts (i) Techno-commercial bid & (ii) Price Bid are invited for the work 
mentioned above from bidders who fulfill the qualifying criteria as mentioned below: 

 Nature of work 
Time of 

completion 

Estimated tender 
Value 

 

Earnest 
money 
deposit 
(in Rs) 

Last date 
of issue 

of Tender 
date & time 

Tender 
submission 
date & time 

Tender 
opening (Part 

1) date & 
time 

Fabrication 
Shop - Facility 
for storage & 

administration.  
 

6 Months 
 

Rs. 66.78 
Lakhs 

Rs.1.50 Lakhs 
To be 

accompanied 
with techno-

comml. bid (Part 
1) 

28/11/2013 
& 03:00 PM 

29/11/2013 
by 1.15 PM 

29/11/2013 
by 2.00 PM 

   Cost of tender documents: Rs.1140/- (1000 + Vat @ 14%)  
 Address for submission & opening of Tender: 
 If through courier;                                      If delivered in tender box;  
 Office of   Sr. DGM (Civil, CPR, CSR & Estate)                  Tender Box Provided At 
  BHEL JHANSI-284129(UP)                            Adm. Building Main Gate 

Tel: 0510-241-2785/2385,                CISF Security Room, 
  Fax: 0510- 2412119                            BHEL-JHANSI 284129(UP) 
                     E-mail: kdgupta@bheljhs.co.in, rks@bheljhs.co.in 

The tender document can be downloaded from our website www.bhel.com . Bidders downloading the 
tender document may enclose the cost of tender along-with the techno-commercial bid in form of DD 
in favour of BHEL Jhansi payable at Jhansi. Tender document can be obtained in person by 
contacting office of the Sr. DGM (Civil & Estate)  along-with request letter and tender cost. Your offer 
is to be submitted in two parts in two separate sealed envelopes properly marked “Part-I Techno-
Commercial Bid, TENDER No. FCX / TE / 03 / 14 / R ”   & “Part-II Price Bid, TENDER No. FCX / TE / 
03 / 14 / R ” respectively and these two envelopes to be put in third sealed envelope properly marked: 

“Fabrication Shop - Facility for storage & administr ation.           
TENDER No. FCX / TE / 03 / 14 / R Due date: "29/11/ 2013” 

 Part-I Techno Commercial bid : 
Part I of the sealed tenders alone will be opened by BHEL in the presence of tenderers who are 
present at the time & place of opening. A signed blank price-bid copy should be enclosed with this 
bid. The spaces for prices should be crossed (/). 

NOTE: Contractor has to submit bar chart/ pert chart (L1 Chart) along with techno- commercial bid. 
Part-II Price bid: 
The price bid should contain prices only. Price bid will be opened only for the parties who qualify in 
techno commercial bid. 
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TO BE SIGNED BY THE TENDERER 

 
 
 
Certified that all Sections of the Tender have been read / complied & agreed to, and each page of the 
tender offer has been signed & stamped. 
 
 
 
 
 
 
 
 
 

 
 
 

(Signature of Authorized person(s)) 

Name and designation of Authorized Person(s) 

Signing the tender on behalf of the tenderer 
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Brief Description of Work 

The work involved construction of covered sheds, buildings, partitions and open platforms for storage 
of various types of items. The works are to be done inside factory area at many locations. 
QUALIFYING CRITERIA  

The work is specialized in nature which requires skilful workmanship & timely completion. All the 
following criteria will have to be met and documentary proof in support of the same to be 
submitted along with Techno Commercial Bid. Only those parties meeting the following criteria 
shall be eligible for opening of price bids. The decision of BHEL in this regards shall be final. 
(I) FINANCIAL 
(1) The Bidder should have an Average Annual financial turn over during the last 3 financial 

years, ending 31st March 2013 not less than Rs. 20.03 Lakhs .  
 

(2) The bidder should have the experience of successfully completing similar works during the 
last seven years ending 31.10.2013 amounting to values mentioned as under in a completed 
contract. (running contract in a BHEL unit will acceptable along with  certificate of satisfactory 
work performance from Engineer – in- Charge) 

a) Three similar completed works each costing not less than the amount equal to Rs.  26.71 
lakhs   

Or 

b) Two similar completed works each costing not less than the amount equal to Rs 33.39 lakhs 
Or 

 c) One similar completed work costing not less than the amount equal to Rs 53.42 lakhs   
 

Definition of similar work (s): Construction of residential or non-residential buildings including 
covered sheds. 
 

(3) The Bidder should possess PAN No, Service Tax Number (PAN based), TIN No. and submit 
a copy of the supporting documents along with tender documents. 

 
(II) HR and Legal  
(1) The bidder is required to obtain PF registration, ESI registration and Central Labour License 

before start of work. If the bidder already has these documents, they must be submitted 
along with techno-commercial bid. If not, the bidder must submit affidavit of obtaining PF, 
ESI registrations and Central Labour License within 15 days of issue of Letter of Intent by 
the department. Work at site will be permitted only after all the above requirements are 
fulfilled and documents submitted to BHEL   

 

(2) The bidder must sign self declaration of compliance to all statutory and legal requirements of 
Appropriate Government and other Legal Authorities. 

 

(3) The bidder must submit self declaration of having never been blacklisted from any BHEL 
unit or any State / Central Government department / PSU  

 
(4) The bidder must submit self Certificate declaring the firm and its 

proprietor/partners/Directors has never been found guilty by a court for crimes of fraud , 
dishonesty or moral turpitude 

 
(III) Technical Proficiency  

(1) The bidder must submit the list of tools, plants and machinery available with them 
(2) The bidder must submit the list of technical and skilled manpower available with them 
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REVERSE AUCTION 
BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed envelope 
price bid, submitted by the bidder. This will be decided after techno-commercial evaluation. All 
bidders to give their acceptance for participation in RA. Non-acceptance to participate in RA may 
result in non-consideration of their bids, in case BHEL decides to go for RA. 
In case BHEL decides to go for Reverse Auction, only those bidders who have given their 
acceptance to participate in RA will be allowed to participate in the Reverse Auction. Those 
bidders who have given their acceptance to participate in Reverse Auction will have to 
necessarily submit „online sealed bid‟ in the Reverse Auction. Non submission of „online sealed 
bid‟ by the bidder will be considered as tampering of the tender process and will invite action by 
BHEL as per extant guidelines in vogue 
 
 Information and general terms and conditions governing RA are given at Annexure  

(2.1) For the proposed reverse auction, technically and commercially acceptable bidders only shall 
be eligible to participate. 

(2.2) BHEL will engage the services of a Service Provider who will provide all necessary training 
and assistance/ demonstration before commencement of on line bidding on internet. 

(2.3) BHEL will inform the Contractors in writing the details of Service Provider to enable them to 
contact for training/ demonstration. 

(2.4) Business rules like event date, time, start price, bid decrement, extensions etc. also will be 
communicated through Service Provider for compliance. 

(2.5) Contractors have to fax the Compliance form in the prescribed format (provided by Service 
provider) before start of Reverse Auction. Without this, the contractors will not be eligible to 
participate in the event. 

(2.6) BHEL will provide the calculation sheet which will help the Contractors to arrive at "Total Cost 
to BHEL" by including items like Taxes and Duties and loading factors (for non-compliance to 
BHEL Commercial terms & conditions, if any) for each of the Contractors to enable them to 
fill-in the price and keep it ready for keying in during the Auction. 

(2.7) Reverse auction will be conducted on a scheduled date & time. 
(2.8) At the end of Reverse Auction event, the lowest bid value will be known on the network. 
(2.9) The lowest bidder has to fax the duly signed filled-in prescribed format as provided to BHEL 

through Service Provider within 24 hours of Auction without fail. 
(2.10) Any variation between the on-line bid value and the signed document will be considered as 

sabotaging the tender process and will invite disqualification of contractors to conduct 
business with BHEL as per prevailing procedure. 

(2.11) In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 
Price bids already submitted and available with BHEL shall be opened as per BHEL's 
standard practice. 

 
NOTES:  

I) No conditional tender will be accepted.  
II) Valuation will be on total of all schedules. L1 (lowest bidder) will be decided on overall 

basis only 
III) BHEL reserves the right to delete any items of works or reject incomplete offers. 
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TIME SCHEDULE OF COMPLETION 

 
The total time allowed for the execution of the work is 06 months  from the 15th day of issue of Letter 
of Intent by the department. 
The bidders are advised to visit the site of work and obtain data about the weather conditions, water 
table etc, before quoting their rates. No claim shall be entertained on account of contractor lack of 
knowledge of site and conditions. 
 
Note: Contractor should submit their Bar-chart/PERT chart (L-I Chart) along with techno-commercial 
bid 
CONTRACT EXECUTION REQUIREMENTS 

(3.1) Project manager (having experience of Civil work in large projects) with financial powers and 
adequate funds should be posted fulltime during the contract period. This person shall be in the 
regular rolls of the contractor on whom the contract is awarded. 
He must be supported by adequate supporting staff. Details of this team including qualification 
shall be submitted with part-I bid. The technical team of the contractor should have sound 
knowledge of such civil works and experience of execution.  

(3.2)  In view of the urgency for completion of work the contractor must ensure daily work. The work 
must also continue uninterrupted during rainy season. For this necessary and adequate sheds 
(covered area) shall be constructed at contractor’s cost  

(3.3)  Construct water proof sheds for accommodating at least 1000 cement bags each. The flooring 
and storage of cement bags shall be such that ingress of moisture from floors shall be 
prevented. 

(3.4)  As the BHEL stores / offices are inside BHEL premises under CISF security, contractor shall 
have to organize passes for taking out material to site and for meeting BHEL officials. 
Necessary formalities for material, equipment entry passes shall have to be organized by the 
contractor. BHEL shall provide necessary assistance in this regard.  

(4) The successful bidder will be required to comply with all the rules & regulations of U.P. 
Categorical confirmation is required that contractor will fulfill all the requirements applicable to 
this type of work in U.P including any new registrations etc. 

 
INSTRUCTIONS TO TENDERERS 

 
1.0 The techno-commercial bid  comprising (i) all its sections, (ii) all enclosures in support of various 
clauses and requirements and (iii) EMD, shall be duly signed and sent in a sealed envelope boldly 
super-scribing “PART-I TECHNO COMMERCIAL BID for  Fabrication Shop - Facility for storage 
& administration” . Similarly the Price-Bid  must be duly signed and sent in a sealed envelope boldly 
super-scribing “PART-II  PRICE BID FOR  Fabrication Shop - Facility for storage & 
administration.  Both these envelopes shall be placed inside 3rd sealed envelope super-scribing” duly 
signed and sent in a sealed envelope boldly super-scribing “Fabrication Shop - Facility for storage 
& administration. 
 
The tender shall be addressed to as follows :  

i. R.K.Srivastava 
ii. Sr. DGM (Civil, CPR, CSR & Estate)   

iii. BHEL,  JHANSI - 284129  
Sealed Tenders can be submitted (i) personally, (ii) by Courier, or (iii) by post. 
If through courier or post;                                      If delivered in tender box; 
Office of   DGM (Civil & Estate)     
                                                                     Tender Box Provided At 

              BHEL JHANSI-284129(UP)   Adm. Building Main Gate 
              Tel : 0510-241-2785/2385,   CISF Security Room, 
               Fax : 0510- 2412119    BHEL-JHANSI 284129(UP) 
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2.0 Tenders should be sent/posted with due allowance for any transit/postal delay.  The tenders 
received after due date and time of opening are liable to be rejected.                                                                                                    

3.0 Tenders shall be opened by authorized officer of BHEL at his office at the time and date as 
specified in the tender notice in the presence of such of those tenderers or their authorized 
representative who may be present. 

4.0 The tenderers shall closely peruse all the clauses, specifications and drawings indicated in 
the Tender Documents before quoting. If the tenderer have any doubt about the meaning of 
any portion of the Tender Specifications or find discrepancies / omissions in the drawings or 
the tender documents issued are incomplete or shall require clarification on any of the 
technical aspect scope of work etc., he shall at once contact the authority inviting the tender 
for clarification before the submission of the tender and obtain clarification during the pre bid 
meeting.  

5.0 Before tendering, the tenderers are advised to inspect the site of work and the environments 
and be acquainted with the actual working and other prevalent conditions, facilities available, 
position of material and labour.  No claim will be entertained later on grounds of lack of 
knowledge after submission of the tender. 

6.0 Tenderer must fill the schedules and furnish all the required information as per the 
instructions given in various sections of the tender document and specification.  Each and 
every page of the Tender Specification must be SIGNED, STAMPED AND SUBMITTED 
ALONG WITH THE OFFER by the tenderer in token of complete acceptance thereof. The 
information furnished shall be complete by itself. 

7.0 The tenderer shall quote the rates after visiting the site to know the site conditions. The 
tenderer shall quote the rates in English Language using international numerals.  These rates 
shall be entered in figures as well as in words.  In case of difference in rates between words 
and figures, the rate quoted in WORDS shall be treated as final rates.  For the purpose of the 
tender, the metric system of units shall be used. 

8.0 All entries in the tender shall either be typed or be written in ink.  Erasures and overwriting 
are not permitted and may render such tenders liable to summary rejection.  The tenderer 
shall duly attest all cancellations and insertions prior to submission of tender. 

9.0      DATA TO BE ENCLOSED .                                    
 Full information shall be given by the tenderer in respect of the following.  Non submission of 

the required information may lead to rejection of the offer. 
9.1 FINANCIAL STATUS . 

Financial viability as per Proforma enclosed at ANNEXURE `A’ including Permanent Account 
Number issued by Income tax department. 

9.2 BLANK & SIGNED PRICE-BID  
 A copy of blank & signed price-bid should be enclosed with the techno-commercial bid. The 

space for prices may be crossed (/). 

9.3 PREVIOUS EXPERIENCE: 
A statement giving particulars (duly supported by documentary evidence) of the various 
services rendered/in progress for each similar works by the tenderer indicating the particulars 
and value of each work, the site location, the duration, date of completion etc.  as per  
performa – ANNEXURE-`B’ 

9.4    ORGANISATION CHART : 
9.4.1. The organization pattern indicating name, qualification and experience of engineer 
present at senior level in the roll of the company as on 31.10.2013. 
9.4.2. Details of construction equipments in support of their capability and satisfactory 
completion of the project. 

9.5      An attested copy of the Power of Attorney, in case the tender is signed by an   individual   
other than the sole Proprietor, shall also be attached. 

9.6      IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of   business. 
OR 

IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners with addresses and 
their experience.  A copy of the partnership deed/Instrument of Partnership duly certified by a 
Notary Public shall be enclosed. 
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OR 
IN CASE OF COMPANIES: Date and place of registration including date of commencement 
certificate in case of public companies and the nature of business carried on by the 
Company.  Certified copies of memorandum and Articles of Association are also to be 
furnished.  Also indicate names, addresses and experience of the Directors. 

9.7 Declaration sheet as per Performa enclosed at ANNEXURE`C’.  
9.8 Check list and schedule of general particulars duly filled in, signed and stamped as 

per`ANNEXURE `D’. 
9.9 In addition to the above the particulars required elsewhere in tender documents. 
9.10 Mention your PF code No. allotted to you by the Regional Provident Fund Commissioner. 
9.11 Mention your ESI code no or any other medical policy prevailing in your company. 
9.12 Mention your Service Tax Registration No.(PAN based) issued by Central Excise 

Department. 
Note: In terms of clauses 9.1 to 9.12 above, all the data required to be enclosed with the 
tender need to be furnished neatly typed, signed and stamped in the given formats only (in 
the form of separate sheets) failing which the tender may be considered as incomplete and is 
liable for rejection.  Documentary, proofs wherever necessary also need to be enclosed. 

10      EARNEST MONEY DEPOSIT: 
 Every tender must be accompanied by the prescribed amount of Earnest Money Deposit in 

any one of the following forms.    
(Note:   Cheques, Money Orders or Postal Orders will not be accepted.) 

10.1      Cash :  The amount should be remitted by the party to the Cashier of Bharat Heavy Electricals 
Limited Jhansi and cash receipt issued by him shall be enclosed along with the tender as 
permissible under IT, act. OR 

10.2       Demand Draft from any Nationalized Bank in favour of Bharat Heavy Electricals Limited, 
JHANSI. 

10.3      Tenders received without Earnest Money in full in the manner prescribed above will not be 
considered. 

10.4      The Earnest Money Deposit of the successful tenderer shall be converted & adjusted against 
security deposit. 

10.5       In the case of unsuccessful tenderers, the Earnest Money will be refunded to them after 
finalization of the tender.  

10.6       BHEL reserves the right of forfeiture of Earnest Money in case the tenderer:  
10.6.1  Submits false information.   
10.6.2  After opening of Tender, revokes/withdraws his tender within the validity period or 

revises/alters his earlier quoted rates/conditions.  
10.6.3  Fails to commence the work within fifteen days from the   date of issue of ‘letter of intent’. 
10.6.4  Fails to submit 50% of the total security deposit before start of work.  
10.6.5  Fails to start the work as may be indicated in the Letter of Intent.  
10.7     EMD to be submitted along with techno commercial bid only and not in price bid. 
10.8     No adjustment of earlier EMD/Security deposit, if any, shall be permitted. However contractors 

who have deposited one time EMD shall be considered as per BHEL system. 
11.0   AUTHORISATION, ATTESTATION & VALIDITY OF OFFER: 
 Tenders shall be signed by persons duly authorized /empowered to do so. Certified copies of 

such authority and relevant documents shall be submitted along with the tenders. The offer 
shall be kept open for acceptance for a minimum period of 6 months from the date of opening 
of tenders.  In case Bharat Heavy Electricals Limited calls for negotiations, such negotiations 
shall not amount to cancellation or withdrawal of the original offer, which shall be binding, on 
the tenderers 

12.0 RATES OFFERED & EVALUATION OF BIDS: 
12.1 Rates quoted should be inclusive of all taxes and duties excluding service tax as applicable 

against documentary proof.  
12.2 The quantities mentioned are tentative and liable to change as per site condition at the time 

of execution as per description of engineer in charge. 
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12.3 Payment under this contract shall be released as per General Condition of Contract(GCC) 
BHEL, Jhansi as per schedule of activities on satisfactory completion of stages of work in all 
respects against the invoices supported by necessary documents effecting due deductions. 

The price bid is divided into two parts; Section A and Section B. Section 'A' is the list of CPWD, DSR 
2007 items Sl No 1 to 60. Section 'B' is the list of Extra items which are not in CPWD, DSR 
2007 Sl No 61 to 76. For items Sl No 1 to 60, DSR 2007 items, percentage  premium 
above / below DSR 2007 rates is to be quoted. For i tems Sl No 61 to 76, items 
percentage premium above / below, BHEL estimate rat es is to be quoted .  

12.4 No item should be left blank.  
12.5 The lowest bidder will be evaluated on overall basis.  
12.6 No advance payments will be made. 
12.7 Rates should be kept valid for 6 months from due date of tender opening. 
 
13.0   EXECUTION OF CONTRACT: 

 The successful tenderer’s responsibility under this contract commences from the date of 
issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful tenderer 
shall be required to execute a contract in the “prescribed form’ as per GCC with BHEL within 
15 days after the acceptance of his tender and in any case before the commencement of 
work. The expenses for completion and stamping and registration of the agreement with 
prescribed authority, if necessary shall be borne by the Contractor. 

 
14.0   SECURITY DEPOSIT 
 Upon acceptance of tender, the successful tenderer must deposit the required amount of 

security deposit within the time specified in the letter of intent for satisfactory completion or 
work.  

14.1    The total amount of Security shall be deposited as per clause 14.2.2. 
14.2 The Security Deposit will be deposited within 15 days from the date of issue of letter of intent 

but before start of work in any one of the following forms. 
14.2.1 The total Security Deposit as indicated in the Letter of Intent has to be submitted in  cash  or 

as per clause 14.2.2 herewith as under : 
14.2.2 The rate of Security Deposit will be as below:  
 a)Rs 4 lakhs + 5% of the amount exceeding Rs 50 Lakhs. 
  b)The security deposit will be collected before start of the work by the contractor. 
 c)Security deposit may be furnished in any of the following forms: 
 (i) Cash (as permissible under the Income Tax Act) 
 ( ii) Pay Order, Demand Draft in favour of BHEL, Jhansi. 
 ( iii) Securities available from Post Offices such as National Saving Certificates, Kisan Vikas 

Patras etc. (Certificates should be held in the name of contractor furnishing the security and 
duly pledged in favour of BHEL, Jhansi and discharged on the back). 

 v) Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the 
Companies Act subject to maximum of 50% of the total security deposit value. The balance 
50% has to be remitted either by cash or in the other form of security. The Bank Guarantee 
format should have the approval of BHEL, Jhansi. 

 vi) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined 
in the Companies Act. The FDR should be in the name of the contractor, A/C BHEL Jhansi, 
duly discharged on the back. 

 vii) Security deposit can also be recovered at the rate of 10% from the running bills. However 
in such cases at least 50% of the Security Deposit will be collected before start of work and 
the balance 50% may be recovered from the running bills  

 Note:  Acceptance of the Security Deposit against Sl No (iv) and (vi) above will be subject to 
hypothecation or endorsement on the documents in favour of BHEL, Jhansi. However BHEL, 
Jhansi will not be liable or responsible in any manner for the collection or interest or renewal 
of the documents or in any other matter connected therewith. 

14.2.3 The validity of the Bank Guarantee furnished towards Security Deposit under 14.2.2  above shall 
be up to the period of completion of work as stipulated in the Letter of Intent +     Guarantee 
period + 3 months claim period. 
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14.3 If the value of the work done at any time exceeds the accepted agreement value, the Security 
Deposit shall be correspondingly enhanced and the extra Security Deposit shall be 
immediately deposited by the Contractor or recovered from payments due to him.  

14.4 Stamp Duty  - Contractor  should deposit stamp duty on security  deposit as per Indian 
Stamp Act 1899 and amendment made there under, applicable UP stamp duty rules  and  will 
have to be deposited before commencement of the contract. 

14.5 Adjustment of Earnest Money Deposit towards part of Security Deposit shall be done as per 
clause 10.4 above. 

14.6 BHEL reserves the right to forfeit the Security Deposit in addition to other claims and 
penalties in the event of the Contractor’s failure to fulfill any of the contractual obligations or 
in the event of termination of contract as per terms and conditions of contract. BHEL reserves 
the right to set off the Security Deposit, against any claims of any other contracts with BHEL. 
 

14.7 RETURN OF SECURITY DEPOSIT:  
 If the contractor fully performs and completes the works in all respects to the entire 

satisfaction of BHEL and presents an absolute “No Demand Certificate” in the prescribed 
form and return properties belonging to BHEL taken, borrowed or hired by him for carrying 
out the said works, half the amount of Security Deposit will be released to the contractor after 
deducting all costs, expenses and other amounts that are to be paid to BHEL under this or 
other contracts entered into with the contractor along with payment of final bill. It may be 
noted that in no case the Security Deposit shall be refunded / released prior to passing of 
final bill. Balance half of the amount of security deposit will be released only after ‘defects 
liability period’ of 12 months from the date of completion and on submission of proof of 
compliance of PF, ESI, Service tax payment and labour laws etc .  

15.0 No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money 
due to the Contractor by BHEL. 

16.0 REJECTION OF TENDER AND OTHER CONDITIONS: 
 The acceptance of Tender will rest with BHEL which does not bind itself to accept the lowest 

tender or any tender and reserves to itself full rights for the following without assigning any 
reasons whatsoever. 

16.1.1 To reject any or all of the tenders 
16.1.2 To modify the time for completion suitably. 
16.2 Conditional tenders, tenders containing absurd or unworkable rates and amounts, tenders 

which are incomplete or otherwise considered defective and tenders not in accordance with 
the tender conditions, specifications, etc., are liable to be rejected. 

16.3 If a tenderer expires after the submission of his tender or after the acceptance of his tender, 
BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the 
submission of the tender or after the acceptance of the tender, BHEL may cancel such tender 
at its discretion unless the firm retains its character. 

16.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in 
the composition of the firm made subsequent to the execution of the contract.  BHEL may, 
however, recognize such Power of Attorney and changes after obtaining proper legal advice, 
the cost of which will be chargeable to the contractor concerned. 

16.5    If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 
reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest 
Money/Security Deposit/any other moneys due. 

16.6 Should a tenderer or Contractor or in the case of a firm or Company of Contractors/one or 
more of its Partners/Shareholders/Directors have a relation or relations employed in BHEL, 
the authority inviting tender shall be informed of the fact along with the offer, failing this BHEL 
may at its sole discretion reject the tender or cancel the contract and forfeit the Earnest 
Money/Security Deposit. 

16.7    The successful tenderer should not sub-contract the part or complete work detailed in the 
tender specification without written permission of BHEL.  The tenderer is solely responsible to 
BHEL for the work awarded to him. 

17.0 The following terms and expression shall have the meaning hereby assigned to them except 
where the context otherwise requires. 
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17.1 BHEL  shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian 
Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New Delhi Pin – 
110 049 or its authorised Officers or its Engineer or other employees authorised to deal with 
any matters with which these persons are concerned, on its behalf. 

17.2 CLIENTS OF BHEL’ or ‘CUSTOMER’ shall mean the project authorities to whom BHEL is 
supplying the equipment’s. 

17.3 ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into contract with 
BHEL and shall include their executors, administrators, successors and permitted assigns. 

17.4 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the agreement, the work 
order, the accepted appendices of rates, schedules of quantities, if any, General Conditions of 
Contract, Special Conditions contract, of Instructions to Tenderers, the drawings, the technical 
specifications, the special specifications, if any, the tender documents and the Letter of 
Intent/Acceptance letter issued by BHEL.  Any conditions or terms stipulated by the tenderer in 
the tender documents or subsequent letters shall not form part of the contract unless 
specifically accepted in writing by BHEL in the letter of intent and incorporated in the 
Agreement. 

17.5 ‘TENDER DOCUMENTS’ shall also include the ‘General Conditions of Contract’ (GCC) of 
BHEL. If there is any duplication or deviation between the GCC and the ‘instructions and terms 
& conditions’ mentioned in pages 12-62, the latter shall prevail. Where-ever the latter is silent; 
the former shall be referred to. 

17.6 Letter of Intent shall mean the intimation by a letter/telegram /fax to the tenderer that the 
tender has been accepted in accordance with provision contained in that letters. The 
responsibility of the contractor commences from the date of issue of this letter and all the 
terms and conditions of contract are applicable from this date. 

17.7 COMPLETION TIME shall mean the period by date specified in the Letter of Intent or date 
mutually agreed upon for handing over the erected equipment/plant which are found 
acceptable by the Engineer being or required standard and conforming to the specifications of 
the contract. 

17.8 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as are 
prescribed in the contract or considered necessary by BHEL in order to ascertain the quality, 
workmanship, performance and efficiency of the contracted work or part thereof. 

17.9 APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or instructed by 
BHEL. 

17.10  ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories of labour, 
specified consumables, tools and tackles required for complete and satisfactory site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the 
equipment’s to the entire satisfaction of BHEL. 

18.0 LAW GOVERNING THE CONTRACT AND COURT OF JURISD ICTION 
 The contract shall be governed by the law for the time being in force in the Republic of India.  

The Civil Court at Jhansi having ordinary Original Civil Jurisdiction shall alone have exclusive 
jurisdiction in regard to all claims in respect of this Contract. 

19.0 COMMENCEMENT & COMPLETION OF WORK (Pl. also re fer clauses 12 & 31 of General 
conditions of contract of BHEL Jhansi) 

 The contractor shall commence the work within the time indicated in the Letter of intent and 
shall proceed with the same with due expedition without delay. 

19.1.1 If the successful tenderer fails to commence the work within the stipulated time, BHEL, at its 
sole discretion, will have the right to cancel the contract.  His Earnest money and/or Security 
Deposit will stand forfeited without any further reference to him without prejudice to any and all 
of BHEL’s other rights and remedies in this regard. 

19.1.2  All the works shall be carried out under the direction and to the satisfaction of BHEL. 
20.0 MEASUREMENT OF WORK AND MODE OF PAYMENT 
20.1 All payments due to the contractor shall be made by `Electronic Fund Transfer’. For this 

purpose the contractor has to give his account details in the standard format to be provided by 
BHEL Jhansi. 
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20.2 All payments will be made as per “Price Schedule” only after completion of that work. The 
same will be entered in measurement Book as running account (RA bill) & both the party will 
sign in that. 

20.3 All recoveries due from the contractor for the month/period shall be effected in full from 
corresponding running bills unless specific approval from competent authority is obtained to 
the contrary. The recoveries could be I.Tax, VAT, Water charges etc. 

20.4 Measurement shall be restricted to that quantity for which it is required to ascertain the 
financial liability of BHEL under this contract. 

20.5 The contractor shall bear the expenditure involved if any, in meeting requirements.  The 
contractor shall, provide all the assistance with appliances and other thing necessary for 
measurement or re-measurement. 

20.6 Passing of bills covered by such measurement does not amount to acceptance by BHEL of 
the completion of the work measured. Any left out work has to be completed by the 
Contractor, as directed. 

20.7 Final measurement bill shall be prepared in the proforma prescribed for the purpose, based on 
the certificate issued by the Engineer that the entire work as stipulated in the tender 
specifications has been completed in all respect to the entire satisfaction of BHEL.  The 
Contractor shall give unqualified `No claim’ and `no demand’ certificate. The abstract of final 
quantities and financial values shall also be entered in the measurement book and signed by 
both the parties. The final bill shall be paid within a reasonable time after completion of the 
work. After the payment of final bill, only the guarantee obligation percentage value shall 
remain unpaid, which will be released as per GCC. 
NOTE: Normally it takes approximately 60 days for the payments to be released by BHEL 
after recording the measurements. 

21.0 RIGHTS OF BHEL 
BHEL reserves to itself the following rights in respect of this contract without entitling the 
contractor to any compensation. 

21.1 To get the work done through another agency at the risk and cost of contractor, in the event of 
poor progress or the contractor’s not starting the work, after once starting it, poor progress or 
inability to progress the work for completion as stipulated in the contract, poor quality of work 
persistent disregard of instructions of BHEL assignment, transfer, subletting of the contracted 
work without written permission of BHEL, non-fulfillment of any contractual obligations etc. and 
to claim/recover compensation for such losses from the contractor including BHEL’s 
supervision charges and overheads from Security Deposit / other dues in addition to any other 
action that may be taken.  

21.2 To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the 
contract during the   progress of erection and get it done through another agency and/or by the 
departmental labour to suit BHEL’s commitments to its customer or in case BHEL decides to 
advance the completion due to other emergent reasons/BHEL’s obligation to its customer.  

21.3  To terminate the contract after due notice and forfeit the Security Deposit and recover the loss 
sustained in getting the balance work done through other agencies in addition to liquidated 
damages in the event of: 

21.3.1 Contractor’s continued poor progress.  
21.3.2 Withdrawal from or abandonment of the work before completion of the work 
21.3.3 Corrupt act of the contractor. 
21.3.4 Insolvency of the contractor  
21.3.5 Persistence disregard of the instructions of BHEL Assignment, transfer, subletting of the   

contract work without BHEL’s written permission 
21.3.6 Non-fulfillment of any contractual obligations or obligations under the law 
21.4   To recover any money due from the Contractor from out of any moneys due to the contractor   

under this or any other contract or from the Security Deposit. 
21.5  To claim penalty or compensation for losses sustained including BHEL’s supervision charges 

and overheads in case of termination of contract and/or to levy liquidated damages for delay 
in completion of work (Pl. refer cl. 32 of GCC of BHEL Jhansi). 
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21.6  To restrict or increase the quantity and nature of work to suit site requirements, since the   
tender specification  is based  on preliminary  documents and quantities furnished therein are 
indicative and approximate and the rates quoted shall not be subjected to revision. 

21.7      To deploy BHEL’s skilled and semiskilled workmen in case of emergency/poor 
progress/deficiency in skill on the part of the employees of the contractor and to recover the 
expenditure on account of the same from the money due to the contractor. 

21.8  While every endeavor will be made by BHEL to this end, BHEL cannot guarantee   
uninterrupted work due to conditions beyond its control. The contractor will not be entitled to 
any compensation/extra payment on this account. 

21.9 In the event of any dispute of technical nature, the decision of BHEL shall be final and binding 
on the Contractor. 

22.0   CONSEQUENCES OF CANCELLATION 
            Whenever BHEL exercises its authority to terminate the contract and withdraw a portion of 

work under clause 23, the work may be got completed, by any other means, at the contractor’s 
risk and cost provided that in the event of the cost of completion (as certified by the Engineer 
which shall be final and binding on the contractor) being less than the contract value, the 
advantage shall accrue to BHEL. If the cost of completion exceeds the moneys due to the 
contractor under the contract, the contractor shall either pay the excess amount demanded by 
BHEL or the same shall be recovered from the contractor. This will be in addition to the 
forfeiture of Security Deposit and recovery of liquidated damages as per relevant clauses. 

22.1 In case BHEL completes the work under the provisions of this clause, the cost of such 
completion to be taken into account for determining the excess cost to be charged to the 
contractor shall consist of cost of material purchased and/or labour provided by BHEL with an 
addition of such percentage to cover supervision and establishment charges as may be 
decided by BHEL. 

23.0     FORCE MAJEURE 
23.1 The following shall amount to force majeure conditions.  Acts of God, act of any Government, 

war, sabotage, riots, civil commotion, police action, revolution, flood, fire, cyclone, 
earthquake, epidemic and other similar causes over which the contractor has no control. 

23.2 If the contractor suffers delay in the due execution of the contract, due to delays caused by 
force majeure conditions, as defined above, the agreed time for completion of the work 
covered by this contract shall be extended by a period of time equal to the period of any such 
contingency provided the contractor immediately reports about the same to BHEL in writing 
supported by documentary evidence but the Contractor shall not be eligible for any 
compensation on this account. 

24      GUARANTEE  
The satisfactory and safe performance of the work done by the contractor shall be 
guaranteed up to 12 Month (One Year) from the date of the completion of work. During this 
period of the responsibility of contractor shall be to attend all meetings with BHEL, Jhansi and 
to attend & reply all the matters relating to the design / contract work as may be required. 
50% of the security deposit calculated as per BHEL Policy, shall be retained by BHEL during 
passing of final bill against the performance guarantee during the defect liability period.  

25.0     ARBITRATION  
All disputes between the parties to the contract arising out of or in relation to the contract, 
other than those for which the decision of the Engineer or any other person is by the contract 
expressed to be final and conclusive, shall, after written notice by either party to the contract 
to the other party, be referred to sole arbitration of the Unit head of BHEL Jhansi or his 
nominee.  The arbitration shall be conducted in accordance with the provisions of the Indian 
Arbitration Act, 1996. 

25.1 The parties to the contract understand and agree that there will be no objection that the Unit 
head of BHEL Jhansi or the person nominated as arbitrator had earlier in his official capacity 
to deal directly or indirectly with the matters to which the contract relates or that in the course 
of his official duties had expressed views on all or any of the matters in dispute or difference.  
The award of the arbitrator shall be final and binding on the parties to this contract. 

25.2     In the event of the arbitrator dying, neglecting or refusing to act or resigning or being unable to 
act for any reason or his award being set aside by the Court for any reason, it shall be lawful 
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for the Unit head of BHEL Jhansi or his successor, as the case may be, either to act himself 
as the Arbitrator or to appoint another arbitrator in place of the outgoing arbitrator in the 
manner aforesaid. 

25.3    The arbitrator may, from time to time, with the consent of both the parties to the contract, 
enlarge the time for making the award.  Work under the contract shall be continued during the 
arbitration proceedings. The venue of the arbitration shall be the place from which the 
contract is issued or such other place as the arbitrator at his discretion may determine. 

25.4 Wherever the above sub-clauses are silent w.r.t arbitration, Cl.50 of GCC shall be referred to. 
 
26         Responsibilities of contractor .  
26.1.1  The contractor shall be fully and finally responsible for correctness and  quality of his work to 

the entire satisfaction of the BHEL/Customer.  
26.1.2  The work shall be executed in accordance with the directions, instructions, drawings and 

specifications, which shall be given to the contractor by BHEL from time to time.  
26.1.3    If in the opinion of the contractor any work is insufficiently specified or required modifications, 

the contractor shall refer the same in writing to the Engineer and obtain his 
instruction/approval in writing before proceeding with the work. If contractor fails to refer 
such instance, any excuse for faulty erection, for poor workmanship or delay in completion 
shall not be entertained.  

26.1.4    The contractor will be required to make agreement with BHEL on Non-Judicial stamp paper 
of Rs.100/- as per Annexure-“H” and Annexure I for Indemnity bond.. 

26.1.5    The following are the responsibilities of the contractor in respect of observance of local laws, 
employment of personnel, payment of taxes etc. The contractor shall engage sufficient staff 
to maintain the required rate of progress and quality of workmanship. If unskilled workers 
are required to be engaged, the same shall be engaged, as far as possible, from local 
areas in which the work is being executed.  

26.1.6 Material reconciliation statement has to be submitted by the contractor as & when required 
by BHEL. 

 
 

TERMS & CONDITIONS OF THE TENDER 
The contractor shall comply with the following general terms, conditions and special instructions. 

1. The contractor shall fully comply with the following enactments: 

a. Contract Labour (R&A) Act, 1971. Including Payment of Bonus Act ,1965. 

b. Wage Rates not less than that notified by State Labour department from time to time. 

c. Payment of Wages Act. 

d. ESI Act, 1948. 

e. EPF Act, 1952. 

f. Workmen’s Compensation Act, 1923. 

g. Stamp duty Act, 1898  

h. The company’s instructions as issued from time to time in regard to working hours, wages, 

leave, holidays etc. 

i. Minimum wages Act,1948 

2. The Contractor shall obtain license from the appropriate Labour Commissioner’s office, of appropriate 

Government if he engages 20 (Twenty) or more workmen only. 

3. The contractor shall produce the following Registers and forms before commencement of work, 

verification by the Executing Officer of the company. 
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a. Form XIII - Register of workmen employed by contractor (Rule 75). 

b. Form XIV  - Employment card issued by contractor (Rule 76). 

c. Form XVI - Muster Roll (Rule 78 (1) (a) (i)). 

d. Form XVII - Register of Wages (Rule 78 (1) (a) (i)). 

e. Form XVII - Register of wages-cum Muster Roll (in case of weekly payment). 

f. Form XIX - Wage slip (Rule 78 (b)). 

g. Form XX - Register of deduction for damages or loss (Rule 78(1)(a) (ii)).  

h. Form XXI - Register for fines (Rule 78 (1) (a) (ii)).  

i. Form XXII - Register of advances (Rule 78 (1) (a) (ii)).  

j. Form XXIII - Register of overtime (Rule 78 (1) (a) (iii)).  

k. Form XXIV - Register to be sent by the contractor to licensing 

     officer (Rule 82 ) (1).  

The contractor shall maintain the above neatly, completely and legibly for inspection by various statutory 

authorities and the company officials even at short notice. 

4. The contractor shall observe  (a) Weekly rest day. (b)The company list of holidays. 

5. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent 
verification in the prescribed form for each labour and supervisor engaged by him and shall submit 
the same to the HR Department / IR section through the contract executing officers before 
commencement of the work.  

6. The Entry permits are to be issued to the Contract Labour by CISF, based on the requisition 
submitted by Contract Executing Officer and forwarded by Head (HR). 

7. Every contractor shall submit a notice regarding commencement and completion, of work in form – 
VI A&B [Rule 25 (VIII) & 81 (3)] to HR Department, IR section through his contract executing officer, 
for forwarding the same to State Labour Department. 

8. The contractor shall make himself or his representative available at the work spot everyday during 
execution of work, for effective supervision. 

9. The contractor shall attend to all inspections notified / conducted by the HR Department, Labour 
Department, P.F. authorities. Factory Inspectors ESI Inspectors or any other such authorities under 
the act. 

10. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the 
contractor liable for penal action including termination of contract. 

11. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery 
at the above named place or posting in a Post box regularly maintained by the post and telegraph 
Department or sending letters registered for acknowledgement of any notice, letter or other 
communication to the contractor. Change in address shall come into force at any time by an 
instrument executed by the contractor and delivered to the Company official who has signed the 
contract. 
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12. The contractor must satisfy himself by personal study and examination of the 
drawings/specifications furnished and understand thoroughly the scope of proposed work in detail 
and all conditions affecting the work before entering into the contract. There shall not be at any time 
dispute / complaint of any misunderstanding with regard to scope of work and interpretation of 
specifications or any misunderstanding with regard to nature or omission of the work to be done not 
shall any application for compensation in terms of time and money shall be accepted by company 
regarding the above. 

13. Contractor shall in his absence keep competent agent constantly on the works and any directions or 
explanations given by the “Contract Signing Officer” or his representative to such agent shall be held 
to have been given to the contractor himself. 

14. Contractor on the advice of company official shall immediately remove any person employed by him, 
who may in the opinion of the company official is incompetent or misbehaves or commits a deed of 
misconduct and such persons shall not be again employed on the works without permission of the 
company official. 

15. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such 
places approved by the company for keeping materials under cover.  

16. The contractor shall give all notices required by the acts regulations, bye-laws, legal acts and pay all 
fees in connection therewith unless and otherwise arranged and decided in writing with the 
company. He shall also ensure that no attachments are made against materials or work forming part 
of or for the use of the contractor. In all such cases, contractor shall protect and indemnify the 
company against any claim or liability arising from or based on the violation of any such laws, 
ordinances, regulations, orders, decrees or attachments either by himself or by his employees, 

17. It shall be contractor’s sole responsibility to protect the public and his employees against accident 
from any cause and provide required safety equipments and shall indemnify, the company against 
any claims for damages for injury to the person or property resulting from any such accidents and 
shall, where the provisions of the workmen’s compensation act apply, take steps to properly insure 
against any claims there under. 

18. In the event of any accident in respect of which compensation may become payable under the 
Workmen’s Compensation Act VIII of 1923 whether by the contractor or by the company as principal 
employer, it shall be lawful for the company to retain out of monies due and payable to the 
contractor such sum or sums of money as may, in the opinion of the company shall be final in regard 
to all matter arising in this clause. 

19.     No work shall be done on Sundays or on other declared holidays of the company without the 
written permission of the company officer incharge of the work. The contractor shall comply with 
the provisions of the Factories Act Rules framed there-under if the same are applicable. 

20.       The contractor shall keep his work place clean and safe to avoid injuries to men and damage to 
finished products / equipments. 

21.       On the occurrence of an accident, which results in the death of any of the workmen employed by 
the contractor or which is so serious as to be likely to result in the death of any such workmen, 
the contractor shall within 24 hours of the happening of such an accident intimate in writing to the 
company official incharge of the work. 

22.    The contractor shall indemnify the company against all losses or damages sustained by the 
company resulting directly or indirectly from his failure to give intimation in the manner aforesaid 
including the penalties or dues if any and become payable by the company, as a consequence of 
failure, the company to give notice under the workmen’s compensation act or otherwise confirm 
to the provisions of the said act in regard to such accident. 

23.     The contractor shall ensure adherence to all statutory requirements applicable to BHARAT HEAVY 
ELECTRICALS LIMITED, Jhansi. 
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24.       The contractor shall abide by all the labour laws especially Contact labour (R & A) Act, Payment 
of wages Act, Workmen’s compensation act, Minimum wages Act, ESI Act and Provident Fund 
Act as amended from time to time. 

25.       The contractor shall comply with provident Fund Act either through PF code allotted to him or by 
the code provided by PF Department to work Centers in the FACTORY CIVIL OF B.H.E.L. 
Jhansi. 

26.        Not withstanding the clause, in case of any financial loss incurred by the company on account of 
contravention of the Provident Fund regulations or any regulations of rule touching the same by 
the contractor, the contractor shall submit an undertaking to indemnify the company to the extent 
of the loss incurred by the company. 

27.      The contractor should engage only those labourers who shall be more than 18(eighteen) years of 
age. 

28.      The contractor shall not resort to sub-contracting without the prior approval of BHEL authority.  If  
           found sub-  contracting at a later date, BHEL reserves the right to take whatever action it deems  
            fit, including cancellation of  the   contract. 
29.      The contractor shall provide the required safety equipment to labours engaged by him. 

30.    Contractor shall issue “Employment Card” as per statute to all the labour and supervisors covered 
under the job work contract. 

31.     The contractor shall be responsible to settle any grievances of the labour deployed by him/her.  

32.  Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the particular person, 
firm or corporation with whom an agreement has been made by the concerned company official for 
executing the work defined in the concerned agreement and for the purpose of instructions 
regarding compliance with contract conditions, it shall include the contractor’s authorised agents, 
who are entrusted with the work by contractor. 

33.   The quantities mentioned in the agreement schedule are worked out from the relevant drawings in 
the company and may not be the actuals required for execution. The BOQ attached with this 
tender is tentative and may change after submission of the same by the consultant. 

34.  The company does not expressly or by implication agree that the actual amount of the work to be 
done shall correspond there with, but reserves the right to increase or decrease the quantity of any 
class or portion of the work as it deems necessary. 

35.   All the works shall be carried out in accordance with the directions and to the satisfaction of the 
company official in accordance with the drawings, specifications and instructions.  Supplementing 
or explaining the same as may be, from time to time shall be done by the company official. 

36.   For all modifications, omissions or additions to the approved drawings and specifications, the 
company shall issue revised plans or written instructions.  

37.  The company shall have the privilege of ordering modifications, omissions, or additions at any time 
before completion of the work. 

38.   All materials, articles, and workmanship shall be the best of their respective kinds for the class of 
work described in the contract specifications and schedule and materials to be obtained by the 
contractor shall be from sources approved by the company. 

39.    Sample of materials shall be furnished by the contractor at his expense to the company when 
called for before execution of any work. 

40.    The company shall have power to reject at any stage, any work which is considered to be defective 
in quality of materials of workmanship and shall not be debarred from rejecting wrong material by 
reasons of having previously passed them. Any portion of the work or materials rejected or 
pronounced to be inferior or not in accordance with specifications shall be removed from the work 
site at the contractor’s expenses.   
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41.   The decision of the company shall be final and binding on the contractor on all technical questions 
which may arise in the contract with respect to material, workmanship, removal; of improper work, 
interpretation of the working drawings, specifications, notes, procedures etc. 

42.   The decision of the “Contract Signing Officer” or any officer deputed by him duly authorised on his 
behalf, in respect of the rate of progress and the quality of work or material shall be final. 

43.   Contracts shall be deemed to have included in his tender, price of all the plants, Machinery and 
appliances required for the purpose of all operations connected to secure a satisfactory quality of 
work within the time specified.  

44.    If at any time, during the progress of work or any part of it such methods or equipment appear to 
the company official to be insufficient or inappropriate for ensuring the quality of work required or 
rate of progress, he may order the contractor to increase their efficiency or to improve their quality 
of work and the contractor shall comply with such order and on failure of which the company may 
take such action as it deems it fit to improve the quality of work of the company may take such 
action as it deems if fit to improve  the quality of work or the rate of progress required from the 
contractor and all such actions taken by the company shall be at the cost and risk  of the 
contractor.     

45.     It is open to the company to lend or supply to the contractor any tools, implement, material and 
machinery that are needed by the contractor, which in the opinion of the company is essential to 
improve the quality or progress of work.  The contractor shall pay such deposit or charges that 
may be fixed or determined by the company for any such articles or machinery lent or hired to 
the contractor. See schedule “C” 

46.    The contractor shall confirm to the regulations and laws of central / state govt. or any local 
authority and that of the company with whose system the machinery is supposed to be 
connected. 

47.      All rubbish as it accumulates shall be removed from the site to the point of disposal as indicated 
from time to time by the company. If this is not adhered to, the company shall remove the scrap 
and recover the cost of these operations from the bills of the contractor. 

48.     Any sum due from the contractor on account of tools and plants, stores, or any other items 
provided by the company shall be deducted from the respective bill due to him. 

49.     In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under 
the bank guarantee with the guarantor at the discretion of the competent authority of the 
company.  On successful completion of the contract to the satisfaction of the company, the bank 
guarantee shall be released after due claim period. 

50.      In the event of any question or dispute or under this contract, the same shall be referred to a 
competent Authority in the company for sole arbitration and his decision shall be final and 
binding on the parties to the contract. 

51.      In case of any suit or other legal proceeding arising under this contract, the courts at Jhansi (UP)  
only shall have the Jurisdiction.  

52.       The company reserves the right to enter into parallel agreement with one or more contractor(s) at 
its discretion. 

53.   Disputes, grievances between the contractor and his labour, will have to be settled by the 
contractor himself/herself. 

54.     The labour employed by the contractor, if found in betting with fellow labour or contractors or any 
BHEL employee, the same shall be considered as an act of indiscipline.  Such labourers shall be 
removed from the services of the contractor, on the advice of BHEL.  Further the contractor shall 
initiate every necessary action in accordance with the relevant Laws, Rules & Regulations and 
enactments of State and Central Government. 

55.    Wherever, BHEL/COMPANY standards are mentioned, same shall by strictly follow. 
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56.   Nothing contained in the contract agreement and its conditions shall be deemed to preclude or 
        render inoperative the service of any notice, letter or other communication upon the contractor    
        personally.  
57.   The works have to be carried out as per CPWD specifications 2009, Wherever CPWD  
        Specifications are silent the work shall carried out as per BIS specifications. In case of defective  
        BHEL will have full right to reject the work or part there of .Such defective work if any, will have 
        to be rectified at contractor's cost . The opinion of Engineer in charge shall be final in this  
        matter. If the defective work is allowed to stand BHEL shall have the   absolute right to reduce  
       the rates for such items and the contractor shall have no claims over such defective work allowed  
       on reduced rates.  
58.    All recoveries due from the contractor for the month/period shall be effected in full from  
         corresponding running bills unless specific approval from competent authority is obtained to the  
         contrary. The recoveries shall be I.Tax ( 2.%) , VAT ( 4% )of  gross amount after cement and  
         steel cost  deduction- issued by BHEL,  Water charges etc. 
59. BHEL General Conditions of contract (G.C.C.) will also be applicable in addition to this tender 

document. The BHEL General Conditions of contract (G.C.C.) can be obtained from FCX office 
on any working day between 9:00 AM to 3:00 PM 

 

60.  Special Instructions for Rates : 

1. Contractor shall be deemed to have included in his tender price of all the plant, machinery and 
appliance required for the purpose of all operations connected with the work embraced under 
the contract to secure a satisfactory quality of wok and rate of progress which in the opinion of 
the “Contract Signing Officer” will ensure the completion of the work within the time specified. 

2. The contractor has to produce the bank guarantee (as mentioned earlier) in the prescribed 
proforma valid for the contract period for a value calculated at the rates mentioned towards 
security deposit. The claim period under the guarantee shall be valid for three months after 
expiry of the contract and the same will be kept valid by proper renewal till the satisfactory 
completion of the Guarantee period (12 months) + 3 months claim period. 10% of total value 
shall be withheld in case bank guarantee is not renewed. 

3. This is a time bound contract for period mentioned, and does not envisage any escalation of 
price. 

4. The rates quoted by the contractor shall be firm for the contract period.   
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ANNEXURE -A 
FINANCIAL VIABILITY 

 
      

 
 
Note:  All the above documents should be duly certi fied by auditors /Bank as may be 

applicable. 
 
 
 

ANNEXURE - `B’ 
 

ANALYSIS OF SIMILAR JOBS EXECUTED/IN PROGRESS 
 

Sl.N
o 

Agency by whom 
awarded 

Location of the 
Project 

Particulars of the 
works awarded 

Contract value Date of completion 

 
 
 
 

     

 
 
 
 

1. Owner’s capital in the business (in case of partnership, 

please mention percentage shares and amounts) 

Rs : 
 

2. Quantum of business done during last three financial years  

2010-2011 

2011-2012 

2012-2013 

 

Rs. 

Rs. 

Rs. 

3. Value of fixed Assets of the Business in last three years 
2010-2011 

2011-2012 

2012-2013 

 

Rs. 

Rs. 

Rs. 

4. Guarantee limits (if any) enjoyed by the firm 
 

Rs. 

5. Over draft limits (if any) enjoyed by the firm 
 

Rs. 

6. Please enclose audited profit and loss account and balance 
sheet for last 3 years (indicate no. of sheets) 
 

 

7. Certificate from Scheduled Bank to prove contractor’s 
financial capacity to undertake the work duly indicating the 
financial limits the tenderer enjoys 
 

 

8. PERMANENT ACCOUNT NUMBER: 
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ANNEXURE –C 

DECLARATION SHEET 
I, ……………………………………… ……………on behalf of M/s…………………… …………………… 

………….. hereby certify that, all the information and data furnished by us with regard to this Tender 

No. FCX / TE / 3 / 14 / R are true and complete. We have gone through the specification, conditions 

and stipulations in detail and agree to comply with the requirements and intent of specifications. 

We, further declare that, the rates quoted by us in price bid are unconditional and unambiguous. 

 
 
 
Date                   Name & signature of the bidder       
                                                     (Seal) 

 
 

ANNEXURE – D 
CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 

NOTE: Tenderers are requested to fill in the following details and no column should be left blank. 

1. Name & Address of the Tenderer  
 

 

2. E-mail ID  

3. Phone No. (Office) & Fax No.  

4. 
Name &  designation of the official of  the tenderer to whom all the references 
shall be made 

 

5. Tenderer’s proposal No. & date 
 

 
 6. Whether EMD submitted (By cash/bank draft). Give detail.  

7. 
Validity of offer/rates quoted for six 
months from the date of opening of tender 

Yes/No 

8. Financial Status as per Clause9.1 (in the format Annexure `A’) Yes/No 
9. Permanent account Number as per Clause 9.1  
10. Details of experience as per Clause 9.3 (in the format Annexure `B’) 

 
Yes/No 

11. Attested copy of power of attorney as per clause 9.5 Yes/No 
12. Details about type of the firm as per clause 9.6  
13. Declaration sheet as per clause 9.7 (in the format Annexure `D’) Yes/No 
14. P.F. Code No 

 
 

  15. Service Tax Registration Number( PAN based ) 
 

 
16. ESI policy no-  
17. Valid labour license no. & date  
18. Blank price-bid, clause 9.2  
19. Bar chart/PERT Chart (Time schedule)  

20. 
 Self Declaration that contractor has not been found guilty by a court of law in 

India for fraud, dishonesty or moral turpitude (format on  page No.23 in tender) 
 

21  Self certificate for not been blacklisted by any BHEL unit or any other 
organization where he has worked (format on  page No.23 in tender) 

 

22 
 Self certificate that contractor will abide by all statutory and regulatory 

requirements while carrying out the work.  (format on  page No.23 in tender) 
 

 
 



   
JHANSI 

BHARAT HEAVY ELECTRICALS LIMITED , JHANSI 
FACTORY CIVIL DEPARTMENT 

 Name of work:- Fabrication Shop – Facility for Storage & administration 
TENDER NOTICE NO.  FCX / TE / 3 / 14 / R                               DT 14/11/2013 

 

           Signature, seal & issuing authority                                               Sign, seal & date of contractor 
 23    
 

 
ANNEXURE – “E” 

Format for Details of tool/Plants Machinery  
S.No. Tool/Pant/Machinery  Nos Available  

 

1.  
 

 

2.  
 

 

3.  
 

 

4.   

5.   

 
ANNEXURE – “ F” 

Format for Details of Member 
S.No Designation  No. of E mployee  

 
1 
 

  

2 
 

  

3 
 

  

4.   

 
 
 

ANNEXURE –  “ G “ 
Format for self Declaration 

 
 I < Name >……………………….. in my capacity as <proprieter, lead partner, director> of  

            M/S  <Firm Name>………….Here by solemnly declare that M/S. <firm name>…………………. 

1. Has never been found guilty by a court of law in Indian for any crimes of fraud, dishonesty or 

moral turpititude 

2. Has never been black listed by any BHEL unit or any other organization. 

3. Undertakes to abide by all statutory and regulatory requirements while carrying out work at 

BHEL Jhansi. 
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ANNEXURE – “ H “ 

CONTRACT 
 

     (To be issued in appropriate valid  Non –Judic ial stamp paper issued from  
 State of Uttar Pradesh) 

 
THIS AGREEMENT MADE THIS………………………………………….……. DAY OF ………. 200…. 
Between BHARAT HEAVY ELECTRICALS LIMITED, Jhansi (A Government of India Enterprise) a 
Company incorporated under the Companies Act 1956, having its registered office at BHEL House, 
Siri Fort, New Delhi – 110 049 (hereinafter called BHEL) of the ONE PART 

AND 
………………………………………………………………………………………………………………………
……………………………………………………………………… (hereinafter called the `Contractor’) of 
the SECOND PART. 
 
WHEREAS   M/s ……………………………………………………… state that they have acquired and 
possess extensive experience in the field of 
………………………………………………......................................... and whereas in response to an 
Invitation to Tender No……………............ dated ………… issued by BHEL for the execution of 
……………………….. the Contractor submitted their offer dated………………. And whereas BHEL 
has accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent 
No…………… dated………....... Read with the reference cited therein. 
 
THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as follows: 
That the Contractor shall execute the work of ………………………… 
………………………………….……………… and more particularly described in Tender specification 
(hereinafter called the said works) in accordance with and subject to terms and conditions contained 
in these presents, Instructions to Tenderers, General Conditions of Contract, Special Conditions, 
annexures, Letter of Intent  
dated ……………… and such other instructions, drawings, specifications given to him from time to 
time by BHEL. 
The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved 
securities / Bank Guarantee valid upto ………… for a sum of Rs………………………… (Rupees 
……………………………………………………………………) towards satisfactory performance and 
completion of the Contract. 
 
The Contractor has furnished a Guarantee bearing No………………….  Dated …………………… for 
a sum of Rs…………….. (Rupees……………………….. ………………………….) executed by 
………………………….Bank in favour of BHEL towards Security Deposit valid up 
to…………………..(The Contractor has furnished to BHEL an initial Security Deposit of Rs……….. in 
cash /Approved Securities/BG for Rs………. And has agreed for recovery of the balance security 
deposit by BHEL………… @ 10% of the value of work done from each running bill till the entire 
security deposit is recovered). 
The contractor hereby agrees to extend the validity of the Bank Guarantee for such further period or 
periods as may be required by BHEL and if the contractor fails to obtain such extension (s) from the 
Bank, the contractor shall pay forthwith or accept recovery of Rs…… from the bills in one installment 
and the Contractor further agrees that failure to extend the validity of the Bank Guarantee or failure to 
pay the aforesaid amount in the manner specified above shall constitute breach of contract.  In 
addition to above,  BHEL shall be entitled to take such action as deemed fit and proper for recovering 
the said sum of Rs………….. 
That in consideration of the payments to be made to the contractor by BHEL in accordance with this 
Agreement the Contractor hereby convenience and undertakes with BHEL that they shall execute, 
construct, complete the works in conformity, in all respects, with the terms and conditions specified in 
this Agreement and the documents governing the same. 
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That the Contractor shall be deemed to have carefully examined this Agreement and the documents 
governing the same and also to have satisfied himself as to the nature and character of the works to 
be executed by him. 
That the Contractor shall carry out and complete the execution of the said works to the entire 
satisfaction of the Engineer or such other officer authorised by BHEL, within agreed time schedule, 
the time of completion being the essence of the Contract. 
That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him during the 
progress of the said works such sum as determined by BHEL in accordance with this Agreement. 
That this Agreement shall be deemed to have come into force from the date on which the letter of 
intent has been issued to the Contractor. 
That whenever under this contract or otherwise, any sum of money shall be recoverable from a 
payable by the Contractor, the same may be deducted in the manner as set out in the General 
Conditions of Contract or other conditions governing this Agreement. 
That all charges on account of Octroi, Terminal and other Taxes including sales tax or other duties on 
material obtained for execution of the said works shall be borne and paid by the Contractor. 
That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income Tax 
under Section 194(C) of the Income Tax Act, 1961. 
That BHEL shall be further entitled to recover from the running bills of the contractor or otherwise 
such sum as may be determined by BHEL from time to time in respect of consumables supplied by 
BHEL, hire charges for tools and plants issued (where applicable) and any other dues owed by the 
contractor. 
That it is hereby agreed by and between the parties that non-exercise, forbearance or omission of 
any of the powers conferred on BHEL and/or any of its authorities will not in any manner constitute 
waiver of the conditions here to contained in these presents and the liability of the Contractor with 
respect to compensation payable to BHEL or Contractor’s obligations shall remain unaffected. 
It is clearly understood by the between the parties that in the event of any conflict between the Letter 
of Intent and other documents governing this Agreement, the provisions in the letter of intent shall 
prevail. 
The following documents:-  
             (a) Invitation to Tender No……………………………. and the documents specified therein 
             (b) Contractor’s Offer No……………….. date…………… 
             (c)  Letter of Intent No…………………. date …………….. 
             (d)  …………………………………………………………… 
      shall also form part of & shall govern this Agreement. 
IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence of: 

(CONTRACTOR)  
to be signed by a person holding a valid Power of Attorney 

 
WITNESS: -1. .................................. 
 
                 2. ..................................... 
                     
WITNESS: - For and on behalf of Bharat Heavy Electricals Ltd, Jhansi 
                  1. …................................. 
 
                  2. ................................... 
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ANNEXURE – “ I “ 
BANK GUARANTEE 

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT) 
(To be issued in appropriate valid non-judicial sta mp paper issued from State of Uttar 

Pradesh)  
 

In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL 
House, Siri Fort, New Delhi (hereinafter called BHEL), having agreed to exempt 
……………………… (hereinafter called “the said Contractor (s)” from the demand, under the terms 
and conditions of the Agreement dated ……………….. made between BHEL and ………… for 
………………………. (hereinafter called “the said Agreement”) of Security (name of work) deposit 
for the due fulfillment by the said contractor(s) of the terms and conditions contained in the said 
Agreement, on production of a bank guarantee for Rs………………… (Rupees 
…………………………………………… …………….Only) We 
…………………………………………..............  
                                                                     (indicate the name of the Bank)    at the (hereinafter 
referred to as “the bank”) request of contractor(s) do hereby undertake to pay to BHEL and 
amount not exceeding Rs……… ....................... .................... against any loss or damage caused 
to or suffered or would be caused to or suffered by BHEL, by reason of any breach by the said 
contractor(s), of any of the terms or conditions contained in the said Agreement. 
We, ……………………………………........... do hereby  undertake  to  pay  the  amounts due   
 (indicate the name of the Bank) and payable under this guarantee without any demur, merely on a 
demand from BHEL, stating that the amount claimed is due by way of loss or damage caused to or 
would be caused to or suffered by BHEL by reason of breach by the said Contractor(s) of any of 
the terms or conditions contained in the said Agreement or by reason of the contractor(s)’s failure 
to perform the said Agreement.  Any such demand made on the bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee.  However, our liability 
under this guarantee shall be restricted to an amount not exceeding 
Rs……………………………………………….. 
3. We, ………………………………………………………… undertake to pay to BHEL any  money 
so 
          (indicate the name of the Bank)  demanded notwithstanding any dispute or disputes raised 
by the Contractor(s) / supplier(s) in any suit or proceeding pending before any court or Tribunal 
relating thereto, our liability under these presents being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the contractor(s) / supplier(s) shall have no claim against us for making such 
payment. 
   We ………………………………….………………… further agree that the guarantee herein   
        (indicate the name of the Bank)   contained  shall remain in full force and effect during the 
period that would be taken for the performance of the said Agreement and that it shall continue to 
be enforceable till all the dues of BHEL under or by virtue of the said Agreement have been fully 
paid and its claims satisfied or discharged or till BHEL certifies that the terms and conditions of the 
said Agreement  have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee.  Unless a demand or claim under this guarantee is made 
on us in writing on or before ………………….. we shall be discharged from all liability under this 
guarantee thereafter. 
  We ………………………………………………… further  agree   with   BHEL  that  BHEL  shall 
have  (indicate the name of the Bank) the fullest  liberty without our consent and without affecting  
in any manner our obligations hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the BHEL against the 
said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 
Agreement and we shall not be relieved from our liability by reason of any such variation, or 
extension being granted to the said Contractor(s) or for any forbearance, act or omission on the 
part of BHEL or any indulgence by BHEL to the said Contractor(s) or by any such matter or thing 
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whatsoever which under the Law relating to sureties would, but for this provision, have effect of so 
relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) / Supplier(s). 
We, ……………………………………………………. lastly  undertake not to revoke this guarantee  
       (indicate the name of the Bank) during its currency except with the previous consent of BHEL 
in writing. 
 
Dated ………. Day….. of 200 

         For ………………………….. 
(Indicate the name of the Bank) 

 
Witness : 
1.  -------------------------    2 ------------------------ 

 
Note :    The above format is drawn upon the model form jointly evolved by the Reserve Bank of India, 
the Indian Banker’s Association and the Ministry of Finance, Government of India as circulated by 
Indian Banker’s Association, Bombay vide their letter No. LA/14-61/7808 dated 1/5/1980 as such no 
deviations are acceptable. 

                      

To be issued in appropriate valid non-judicial stamp paper prevalent in the state where the same is 

executed which is to be certified by the Notary Public or any other competent officer of that state.  

 
(TO BE ISSUED IN NON-JUDICIAL STAMP PAPER OF Rs. 10 0/- issued from State of Uttar 

Pradesh) 

                      

ANNEXURE – “J”  

 TERMS AND CONDITIONS OF REVERSE AUCTION 

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry 

specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING 

(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English 

Reverse (No ties). 

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be 

eligible to participate. 

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender 

enquiry) will have to necessarily submit “online sealed bid‟ in the Reverse Auction. Non-submission 

of “online sealed bid‟ by the bidder for any of the eligible items for which techno-commercially 

qualified, will be considered as tampering of the tender process and will invite action by BHEL as per 

extant guidelines in vogue. 

3. BHEL will engage the services of a service provider who will provide all necessary training and 

assistance before commencement of on line bidding on internet. 

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable 

them to contact & get trained. 
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5. Business rules like event date, time, bid decrement, extension etc. also will be communicated 

through service provider for compliance. 

6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse auction. Without 

this, the bidder will not be eligible to participate in the event. 

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will 

help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight 

charges, Insurance, Service Tax for Services and loading factors (for noncompliance to BHEL 

standard Commercial terms & conditions) for each of the bidder to enable them to fill-in the price and 

keep it ready for keying in during the Auction. 

8. Reverse auction will be conducted on scheduled date & time. 

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal. 

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price 

breakup including that of line items, if required, (Annexure VII) as provided on case-to-case basis to 

Service provider within two working days of Auction without fail. 

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price 

bids and price impacts, if any, already submitted and available with BHEL shall be opened as per 

BHEL‟s standard practice. 

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of 

Service provider, using the Login IDs and passwords given to them by the service provider before 

reverse auction event. Bidders should acquaint themselves of the „Business Rules of Reverse 

Auction‟, which will be communicated before the Reverse Auction. 

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 

formation of any kind, directly or indirectly by communicating with other bidders, action as per extant 

BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted. 

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other 

party. 

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online 

sealed bid) may not be allowed to participate in further RA process. 

 

I agree to the above TERMS and CONDITIONS. 
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(SPECIAL CONDITIONS – SAFETY)  

                                                    
1. The following are a few safety measures suggested while carrying the work. However all the 

items of work should be carried out in safe working manner taking all precautions.  
2. Proper and necessary precautions shall have to be taken wherever the work involves breaking of 

reinforced cement concrete slab and dismantling of brick work. These items of work will have to 
be carried in the presence of the Engineer-in-charge.  

3. Proper and necessary scaffolding is to be erected wherever dismantling of brick work is carried 
out at height more than 1.80 M.  

4. Reinforced cement concrete slab should be dismantled parallel to the main reinforcement, each 
piece not exceeding 300mm wide. Under no circumstances the supporting wall shall be cut or 
removed until the supporting slab is demolished. 

5. The contractor shall keep supply all safety equipment like safety boots, goggles, helmets and 
safety belts, to all the workers. 

6. The contractor shall keep a supervisor always at work site. 
7. Power shut down shall be taken before commencement of the work wherever power cables are 

running. 
8. Proper and necessary scaffolding and ladders are to be used for carrying out all types of works. 
9. The contractor shall provide safety nets to the work force during the execution of work at height 

of more than 3 meters and as directed by the engineer in charge. 
10. The contractor shall take all necessary safety precautions and arrange for appropriate appliance 

to its authorized officials to prevent loss of human lives, injuries to personnel engaged and 
damage to property. 

11. The Contractor shall provide to the work force and ensure the use of the following personnel 
Protective Equipment as found necessary and as directed by the authorized BHEL Officials. 
i) Safety Helmets conforming to IS: 2925, 1981 
ii) Safety belts conforming to IS: 3521, 1983  
iii) Safety shoes conforming to IS: 1.4544. 1998  
iv) Eye, and face protection devices conforming to IS: 1179, 1967.  
v) Hand and body protection devices conforming to IS: 2573 - 1975, IS: 6994 - 1973 and IS 

8520 - 1978, IS: 578-1985 and IS 6694. 
SAFETY IN CIVIL ENGINEERING WORKS  
1.        While working at heights, a safe foot holds and hands holds should be provided. 

 2.        No loose material should be allowed to remain in the vicinity of persons working at     
             Heights due to which they may inadvertently loose there balance and fall down. 

3.       Wherever, it is reasonable practical, workers should be made to use safety belts. 
4. Ladders, crawling ladders and crawling boards are to be provided if a person has pass across or 

work on or from any material liable to fracture under his weight and cause him to fall more than 
1.98 meters. 

5. In considering whether a material is likely to fracture beneath a person’s weight, regard must be 
had to any additional weight he may be carrying or supporting. 

6. Ladders crawling boards etc., to be securely supported and if necessary secured to prevent 
slipping. 

7. Guard rails, coverings or other suitable means may be used to prevent person stepping on to 
fragile material, while working or passing near it if such material is likely to fracture under his 
weight and cause him to fall more than 1.98 meters. 

8. While working on sloping roofs, suitable, crawling, boards or crawling ladders should be used.  
These crawling ladders should be properly supported and securely enhanced to the sloping 
surface or the roof ridge. 

9. Suitable and sufficient means are to be provided to prevent fall of articles from a sloping roof. 
DEMOLITION: 

1. Safe access should be provided to every place at which any person has to work.  Scaffolds to be 
provided for all work that cement safety be done otherwise. 

2. Shoring or either steps are to be taken to prevent accidental collapse of the building or part of the 
building being dismantled.  
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3. Similar precautions are to be taken against collapse of any adjacent building, if this would involve 
danger.  

4. No steel work or iron work is to be cut or released unless precautions are taken to avoid danger 
from sudden twist, spring or collapse.  

5. No framing is to be removed unless all practicable steps are taken to avoid collapse of the 
structure.  

6. Demolition work is to be placed under the supervision of a competent person experienced in 
demolition work. 

EXCAVATIONS:  

1. Barriers are to be provided round excavations, shafts, pits and opening into which persons 
can fall a vertical distance of 1.98 meters.  These barriers are to be as close as practicable to 
the edge of the excavations and are to be erected as soon as practicable after excavating 
begins.  They are to be maintained in position except when necessarily removed for the 
access of persons or materials.  

2. Adequate and suitable timbering should be used to prevent danger from falls or dislodgement 
of sides of excavations etc., or materials adjacent to it. Timbering is to be done as early as 
practicable in the course of work. 

3. No person should be allowed to work in any excavation.  Shaft or tunnels after explosives 
have been used in or near it, in a manner likely to affect stability, until a thorough examination 
has been made by a responsible person.  

4. No person should be allowed to work in any excavation, Shaft or tunnels after an unexpected 
fall of work rock, earth or to her material or after substantial damager to timber or other 
supports, unless the part concerned is thoroughly examined by a responsible person 
declared safe.  

5. No material should be placed near the edge of the excavation so as to endanger persons 
below.  No load should be placed or removed near the edge of an excavation etc, where it is 
likely to cause the collapse of the side of the excavation and so endanger to any person.  

6. If excavation is likely to affect the security of the structure (permanent or temporary) steps 
must be taken to safeguard persons employed from possible collapse of that structure.  

7. Means of reaching a place of safety is to be provided, when there may be danger from rising 
water or irruption of water or materials.  

8. Means to prevent over running are to be taken when vehicle is used to tip material into pit or 
excavation or over the edge of embankment or earth work.      

 LADDERS:  

1. Ladders to be used should be of good construction, of a suitable and sound material of adequate 
strength.  

2. Ladders with missing or defective rungs should not be used.  
3. Wooden stiles or sides and wooden rungs should have grain-running length wise.  
4. Rungs should be properly fixed to the sides.  
5. Ladders standing on a base are to be equally and properly supported on each stile or side.  
6. Ladder standing on a base to be securely fixed near its upper resting place, if such fixing is 

impractical the ladder must be fixed at or near its lower end.  If this is also impracticable a 
person, must be stationed at the feet of the ladder to prevent it from slipping.  

7. Ladder should not be placed on loose bricks or loose packing. 
8. Except when there is an adequate handled, ladder must rise to a height of a least 3 feet 6 inches 

(1.00 Mtr.) above the landing place or above the heights rung reached by the feet of persons 
using the ladder.  

9. Space at each rung to be sufficient to provide adequate foot held.  
10. Openings in landing places through which ladders pass should be as small as practicable.  
11. Folding steps ladders should have level and firm footing and should not stand on loose bricks or 

other loose packing. 
SCAFFOLDS:  

1. Materials used for scaffolds should be of sound and adequate strength.  
2. The timber used should be suitable quality, good condition, bark complete stripped off, and 

without paint or other treatment, which would prevent defects from being easily seen. 
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3. Timber and material with projecting nails should not be used.  
4. Metal parts should be of suitable quality, in good condition, free from corrosion or other patent 

defects likely to affect strength. 
5. Defective parts or materials should not be used and no defective ropes or bonds should be used.  
6. Standards or upright should be vertical or slightly inclined towards the building or other structure, 

where practicable and to be sufficiently close to ensure stability. 
7. Displacement or sinking of standards or uprights to be prevented either by provision of base 

plates or either adequate means.  
8. Ladders used as uprights to be adequate strength secured to prevent slipping and so placed that 

the two stiles of sides of each ladder are evenly supported. 
9. Ladders are to be horizontal, as nearly as possible and should be secured to standards or 

uprights by efficient means. 
WORKING PLATFORMS:  

1. All working platforms should be closely boarded, planked or plated.  
2. Boards should be of sufficient thickness having regard to the distance between putlogs other 

supports.   
3. All boards should be at least 51 mm thick and 210 mm wide. 
4. Boards should rest securely and evenly on their supports.  Each board should have at least 

three supports unless the thickness and the distance between the supports are such as to 
present on due or unequal staging when, supported on the two pipes.  

5. No board should project beyond for more than four times its thickness, unless secured to 
prevent tipping. 

6. No board should project to an extent which makes it unsafe having regard to its thickness 
and strength and the weight likely to be on it. 

7. The platforms should be of adequate width to give sufficient working space. 
8. The platforms should extend at least 600 mm. beyond, the end of wall or working face if work 

is being done at that end of the wall of face. 
9. The platforms should have guard rails to a height of between 920 mm and 1150 mm. above 

the platform or any raised part of it. 
10. The platforms should have toe-boards high enough to prevent falls of persons, tools and 

materials, with a minimum height of 15.5 mm. space between the     toe-boards and the 
lowest guard rail should not exceed 760 mm. guard rails and toe-boards should be on the 
inside of uprights unless there is some other means of preventing their outward movement.  

11. Guard rails and toe-boards should always remain in position except when removal is 
necessary for the access of persons or materials, or other necessary purposes of the work.  

       SAFETY NETS AND BELTS:  
1. If all or any of the above requirements is not practicable, resources may be taken to use 

suitable safety belts or nets to prevent persons falling from heights of    1.98 meters and 
above.  

2. Safety belts when used should be attached continuously to suitable and fixed anchorages.  
3. Safety nets should be maintained in all positions necessary to protect persons at work, 

except in so far as they have to be temporarily removed for the passage of materials or for 
any other purposes.  

 
LIFTING TACKLES/CRANES  
Lifting roof trusses should be undertaken after discussing the procedure with BHEL taking all 
necessary care to prevent accidents. 
MATERIAL HANDLING AND STORAGE 
Adequate arrangement be made for material handling & storage taking due care against damages. 
ACCOUNTING 
Proper method of accounting of steel, tore steel, cement & scrap material be followed. The books of 
such accounting be offered for auditing by BHEL at pre-decided regular interval. 
If the contractor fails to take appropriate safety precautions or to provide necessary safety devices and 
equipments or to carry out instructions issued by the authorized BHEL officials, BHEL shall have the right 
to take corrective steps at the risk and cost of the contractors. 
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In case of a fatal or disabling injury accident to any person due to lapses by the contractor. BHEL shall 
have the right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim or his/her dependents.  Before 
imposing the penalty, appropriate enquiry shall be held by BHEL. 
In case of any damage to propriety due to the lapses by the contractor, BHEL shall have the right to 
recover the cost of such damages from the contractor after holding an appropriate enquiry. 
Incase of any delay in the completion of a job due to mishaps attributable to lapses by the contractor, 
BHEL, shall have the right to recover cost of such delay from the payments due to the contractor after 
notifying the contractor suitably. 
If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL after 
being given reasonable opportunity to do so.  BHEL shall have the right to terminate the contract and get 
the job completed at the risk and cost of the sub contractors.  

 
SPECIFICATIONS FOR EXECUTION OF WORK 

 
1. The work under this contract comprises of masonry work, RCC and PCC work, dismantling of 

structure, steel fabrication. 
2. Latest CPWD Specifications shall be followed for carrying out the work items as per DSR 2007. For 

non DSR items, specifications will be as mentioned in tender documents and any instructions of 
Engineer-in-charge. It will be deemed that Contractor / deputed Project Manager has understood 
the specifications. Where the specifications are not clear, the contractor / Project Manager must 
obtain clarification from Engineer –in- Charge before carrying out the work.  

3. All civil work shall be done in accordance with drawings furnished by Bharat Heavy Electricals 
Limited. 

4. Further particulars relating to design and fabrication or clarifications, if any, may be obtained on 
reference to the Manager (Factory Civil). 

5. Fabrication shall generally be in accordance with IS 800-1962 entitled “Code of practice for use of 
structural steel in general building construction”.  Welding shall be in accordance with IS 816-1956 
entitled “Code of practice for use of metal arc welding for general construction in mild steel”.  Any 
specification not covered by the relevant Indian Standards Codes of practice shall be in 
accordance with the relevant B.S.or in its absence in accordance with well-establish ed 
Standards of Engineering Practices. 

1. TESTS AT SITE  
In all cases where the contract provides for tests at site, the contractor, except where otherwise 
specified, shall provide, free of charge, such labour, materials, apparatus and instruments as may 
be required from time to time, and as may reasonable be demanded to carry out such tests on the 
materials or workmanship in accordance the contract.  

2. TESTS ON COMPLETION: 
Where ever possible, all tests shall be carried out before hand. All tests shall be done in compliance 
with relevant IS codes at the contractor's cost. However, should it become necessary for the final 
tests (to assess the performance and guarantees to be held over, until the structures are erected at 
site), they shall be carried out in the presence of the contractor’s representatives, within one month 
of the completion of erection or such time as may be considered reasonable by Bharat Heavy 
Electricals Limited.  Should the result of these tests not come within the margin specified, the test 
shall if required, be repeated, within one month from the date of the structure is again ready for test, 
and the contractor shall repay the Bharat Heavy Electrical Limited all reasonable expenses which 
may be put to by such re-tests.  Trial assemblies shall be conducted at the site as and when 
required. 

3. ERECTION OF DEFECTIVES STRUCTURE OR PORTION THEREOF  
(a) If the completed structure, or any portion thereof, before it is taken under clause below, be found 
defective or fails to fulfill the requirements of the contract, the Engineer in charge shall give the 
Contractor notice setting forth particulars of such defects or failure, and the Contractor shall 
forthwith make the defective portions good, or alter the same to make it comply with the 
requirements of the Contract.  Should be fail to do so within a reasonable time, Bharat Heavy 
Electricals Limited may reject and replace at the risk and cost of the, Contractor the whole or any 
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portion of the structure, as the case may be, which is defective or fails to fulfill the requirements of 
the contract. 
(b) In the event of such rejection, Bharat Heavy Electricals Limited shall be entitled to the use of the 
structure    in a reasonable and proper manner for a time reasonably sufficient to enable them to 
obtain other replacement of structure. 
Nothing in this clause shall be deemed to deprive of Bharat Heavy Electricals Limited, or effect in 
any way their rights under the contract which they may otherwise have in respect of such defects or 
deficiencies or in any way relieve the Contractor of his obligations under the Contract. 

4.     TAKING OVER:   
The structure on the site shall be deemed to have been taken over by the Bharat Heavy 
Electricals Limited when the Executive Engineer will have certified in writing that the structure 
has satisfied the contract conditions and such certificate shall not unreasonably be with-held, nor 
shall delay the issue of such certificate solely on account of minor omissions or defects, which do 
not affect its functional utility without any serious risk to the structure, provided always that the 
contractor undertakes to make good such omissions and defects at the earliest possible moment.  
Such certificates, however, shall be deemed to be on account and shall in no way release the 
Contractor from his liabilities and responsibilities in respect of such structure.  

5 .  MAINTENANCE AND THE GUARANTEE: 
a. The above guarantees/shall be valid for a period of 12 (Twelve) calendar months after the date of 

final taking over by the Bharat Heavy Electricals Limited.  During this period, the Contractor’s 
liability shall be limited to the replacement immediately, or any of defective parts that may 
develop in structures or part of a civil structure of his own manufacturer those of his 
subcontractors under the conditions provided for by the Contract, and arising solely from 
structural detailing, workmanship or improper packing provided always that such defective parts 
as are not repairable at site, and not essential in the meantime in the use of the structure, are 
returned to the contractor’s works unless otherwise arranged. 

b. All such rework of defective work mentioned above shall be made free of cost at site by the 
contractor. and shall be the contractor’s responsibility and shall be made at his expenses.  Bharat 
Heavy Electricals Limited, will, however, render such assistance in this matter as will expedite the 
same  

c. Until the final certificate has been issued, the Contractor shall have the right of entry, at the own 
risk and expense, by himself or his duly authorized representatives (whose names shall 
previously have been communicated in writing to the Executive Engineer) at all working hours to 
all necessary parts of the works, for the purpose of inspecting the structure and taking note there 
from, and if he so desires, making any tests at his own expense subject to the previous approval 
of the Engineer in charge.  

d. At the end of the maintenance period, the Contractor’s liability ceases, except as regards 
workmanship which the Executive Engineer shall have previously given notice of the contractor 
to rectify.The contractor shall give the following guarantee in respect of the structure to be 
supplied and erected by him. 

e. All structure shall be free from any defects due to faulty materials, structural detailing and / or 
workmanship or improper packing. 

f. All such replacement of defective parts mentioned above shall be made free of cost at site by the 
contractor and the return of the defective parts to the contractor’s works shall be the contractor’s 
responsibility and shall be made at his expenses.  Bharat Heavy Electricals Limited, will, 
however, render such assistance in this matter as will expedite the same.  In the case of the 
defective parts not repairable at site but essential in mean time for the use of structure, the 
Contractor shall replace at site free of cost to Bharat Heavy Electrical Limited before the said 
defective parts are removed to his works.  

g. If it becomes necessary for the contractor to replace or renew any defective portions of the 
structure under this clause, the provisions of this clause shall apply to the portions of the 
structure so replaced or renewed until the expiration of six calendar months from the date of 
renewed until the expiration of six calendar months from the date of such replacement or renewal 
or until the end of the above of the above mentioned period of twelve months whichever is later.  
If any defects be not remedied within a reasonable time, Bharat Heavy Electricals Limited may 
proceed to do the work at the Contractor’s risk and cost, but without prejudice to any other rights 
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which Bharat Heavy Electricals Limited may have against the Contractor in respect of such 
defects.  

h. If the replacements of renewals are of such character as may affect the efficiency of the 
structure, Bharat Heavy Electricals Limited shall have the right to give to the contractor within one 
month of such replacement or renewal, notice in writing that “tests on completion” be made once 
again, in which case such tests shall be carried out as provided in clause 4. 

i. All replacements or renewals to be carried out by the Contractor during the maintenance period 
shall be subject to such clauses of these conditions as may be considered reasonable by the 
Executive Engineer.  

6. CERTIFICATE OF THE ENGINEER:  
a. Every application to the Engineer-in charge. For his certificate for payment, must be 

accompanied by a detailed invoice, setting forth the claims in the same order as is found in the 
accepted Schedule of quantities and at the same rates. The said certificate will thereafter be 
issued by the Engineer-in charge at a reasonable time after receipt of the application.  

b. The Engineer-in charge may make any correction or modification in any previous certificate, 
which may have issued by him and payments, will be regulated and adjusted accordingly. 

7. CERTIFICATE IPSO FACTO NOT TO AFFECT THE RIGHTS OF THE  BHARAT HEAVY    
ELECTRICALS LIMITED OR CONTRACTOR: 

No certificate of the Engineer in Charge on account, nor any sum paid on account by the Bharat 
Heavy Electricals Limited, Nor any extension of time for the execution of the works given to the 
Contractor shall in any way affect or prejudice the rights of Bharat Heavy Electricals Limited 
against the contractor, or relieve the contractor of his obligation for the due performance of the 
Contract or be interpreted as approval of the work done or of the materials supplied and no 
certificate ipso facto shall create liability in Bharat Heavy Electricals Limited, to pay for 
alternations, amendments, variations or discharge in the liability of the contractor for the payment 
of damages whether due, ascertained, or certified or not, or any sum against the payment of 
which he is bound to identify the Bharat Heavy Electricals Limited, nor shall any such certificate 
nor the acceptance by him of any sum paid on account or otherwise, affect or prejudice rights o f 
the contractor against Bharat Heavy Electricals Limited.  

8. CO-OPERATION WITH OTHER CONTRACTORS  
The contractor shall agree to co-operate with the Bharat Heavy Electricals Limited’s other 
contractors for associated work and freely exchange all technical information with them to obtain 
the most efficient and economical execution and to avoid unnecessary duplication of work.  No 
remuneration shall be payable by Bharat Heavy Electricals Limited for such technical co-
operation. 
The contractor shall forward to Bharat Heavy Electricals Limited copies of all correspondence 
and drawings so exchanged. 

9. TIME AND PROGRESS CHART AND PROGRESS REPORTS  
The contractor shall submit the Bar chart/PERT Chart before starting the work. Weekly 
monitoring of the project is to be carried out. Contractor has to submit the weekly progress 
reports and any delay should be sorted out so that project should be carried out as per Bar 
Chart/PERT Chart. 

10. ENGINEER’S SUPERVISION:  
All the work shall be carried out in co-operation with, and under the direction and to the 
reasonable satisfaction of the Engineer in Charge.  The contractor shall be reasonable for the 
correctness of the positions, alignment and dimensions of the works according to the drawings, 
notwithstanding that he may have been assisted by the Engineer in setting out the same. 

11. WORK AND SERVICES TO THE PROVIDING BY THE CONTRACTOR FOR THE ERECTION  
 
The following major items of work and services shall be included in the work to be provided for by 
the contractor:  
a. All erection work of the structure including site bolts, nuts, rivets etc., final paintings, testing 

and putting into commission.  
b. Providing of all erection tools and tackle. 
c. Necessary supervisory personnel, tradesman, and unskilled labor.  
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d. All consumables materials required for erection such as Electrodes, oil, kerosene, packing 
etc. 

e. All ladders platforms, temporary supports, safety belts, etc., required for erection, and All 
other works and services necessary for the due fulfillment of the contract.  

12. CONSTRUCTION EQUIPMENT: 
The contractor shall provide all equipments and tools needed to do the work efficiently.  Bharat 
Heavy Electricals Limited shall not be under any obligation to arrange for or give on hire, any 
construction or erection equipment. 

13. WORK AT SITE: 
a. In the execution of the work, no persons other than the contractor, or his duly appointed 

representatives, subcontractors and workman shall be allowed to do work at the site, except 
by the special permission, in writing of the Engineer in Charge and his representative and 
other authorized officials or representatives of BHARAT HEAVY ELECTRICALS LIMITED.  

b. The work so far as it is carried out on Bharat Heavy Electricals Limited is premises shall be 
carried out at such time as Bharat Heavy Electricals Limited, approved and so as not to 
interface unnecessarily with the conduct of Bharat Heavy Electricals Limited’s business but 
Bharat Heavy Electricals Limited shall give the contractor all reasonable facilities for carry out 
the work. 

 
14. POSSESSION PRIOR TO COMPLETION: 

Bharat Heavy Electricals Limited shall have the right to take possession of, or use any completed 
or partially completed part of the work.  Such possession or use shall not be deemed to be an 
acceptance of any work not in accordance with the contract. 

15.  WITH HOLDING PAYMENT: 
B.H.E.L Ltd., may withhold the whole or part of any payment for erection claimed by the 
contractor, which in the opinion of the B.H.E.L Ltd. is necessary to protect itself from loss ion 
account of: 
a. Defective work not remedied or guarantees not met, 

b. Claims filed against the Contractor. 

c. Failure by the Contractor to make due payment for materials or labor employed him. 

d. Damage to another contractor. 

Then the grounds withholding payments are removed, payments of the amount due to the 

contractor shall however be made by B.H.E.L. 

  16.    LIENS: 
Final payment to the contractor shall not be made until the Contractor shall deliver to BHE LTD, a 
complete release of all lines arising out of the contract or receipts in full in lieu thereof and in 
either case, an affidavit that so far as he has knowledge or information, the releases and receipts 
include all the labor and material for which a lien could be filled.  If any lien remains unsatisfied 
after all payments are made, the Contractor shall refund to B.H.E.L Ltd., all moneys that the latter 
may be completed to pay in discharging such a lien, including all costs and a reasonable 
attorney’s fee.  

   17.  TIME AND DATE: 
The time and date stipulated for progress and completion of the work and the rate of fabrication 
and erection according to the required sequence and be deemed to be the essence of the 
contract.   

18. SUPPLY OF RAW STRUCTURAL & REINFORCEMENT STEEL: 
The raw structural steel sections referred to in Price Schedule ‘A’ will be supplied at the premises 
of the Bharat Heavy Electricals Limited, Jhansi. The contractors will take delivery within the time 
specified by the Engineer in Charge and arrange for safe loading, transporting the steel sections 
and unloading and stacking them at their fabrication yard, all at their own cost.   

19. It shall be the sole responsibility of the contractor to ensure accuracy of alignment of   
    steel work before grouting the columns and commencing clocking. 

20 ERECTION OF CLOAKING ITEMS. 
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a. Roofing sheets, North light curves etc., shall be measured based on actual area covered in 
roof sides, Gables and Louvers.  
b. Measurement in respect of glazing stated to in Schedule ‘A’ shall include both wired glass and 
Aluminum glazing bars with accessories and shall be based. 

21 The structural steel has been planned in suitable sizes.  Any splicing that may be required due to 
non-supply of steel in required lengths/sizes shall be done so that requirements as per IS 800-
1962 are met with.  The contractor shall prepare separate drawings for the same and get it 
approved by the Engineer in Charge.  Material should be judiciously utilized by the contractor so 
that minimum scrap is generated. For that matter the contractor shall obtain prior approval of 
fabrication planning before commencement of work. 

22..The quantity of steel indented, covers extra that will usually be involved in cutting and fabrication.  
In addition there will be extras to cover minor alternations, if any, and also extras arising out of 
accepting standard lengths in some cases and arising out of accepting minimum to (i.e. minimum 
of one wagon load) in some cases.  The contractor shall arrange to receive all these steel 
supplied, account for it end keep it in safe custody.  The surplus steel, which is represented by 
the difference between the quantities, received and the sum of quantities in the DODL list shall 
be returned to Bharat Heavy Electricals Limited on completion of the work.  
a. Cut pieces and surplus i.e. RSJ, Channels, angles reinforcement and plates not shorter than 
half a meter and M.S. plates not small than 600 sq.cm. 

 b. Scrap i.e. RSJ Channels, angles, reinforcement shorter than half a meter and    
 M.S. plates small   than 600 sq.cm.  

  The cut pieces and surplus shall be set a part to be returned as “actual”.  The scrap    
  shall be returned in   equivalent weight on actual area of glazing. 

23. All materials issued by Bharat Heavy Electricals Limited either as free issues or on cost recovery 
basis should be returned in kind and in good condition as detailed in respective Clauses.  

24. While erecting the structural steel, painting etc., and the contractor should take precautions 
against any damage to the existing sheeting structure, machinery, equipment services etc., any 
damage for the same shall be made good by the contractor at his own cost or compensated by 
him as per the assessment made by the Engineer-in-charge, which is final and binding on the 
contractor.  

25. No extra claim or condition in regard to wages or materials escalation will be entertained and 
any tender containing such stipulation will be rejected.  

26. All rates quoted shall be for finished work in-situ inclusive of all leads, lifts and other 
incidental charges etc., and those in general conditions of contract.  

27. The quantities indicated in the Schedule ‘A’ are approximate and liable for variation.  
28. The CPWD standard specifications, I.S. specifications for all schedule Items and technical 

specification for non-schedule items are required to be followed. 
29. The following Indian Standards codes shall be followed for missing information in the tender. 

 
I. Steel work: 
1.  I.S 814 – 1974:  Part – I Specifications for covered electrodes for (Or latest)      metal arc. 

Welding of structural steel – for welding products other than sheets. Part II for welding sheets. 
2.     I.S   818 – 1968: Code of practice for safety & health requirements (Or latest)        in electric and 

gas welding and cutting operations. 
3. I.S 1852 – 1973:  Specifications for rolling and cutting tolerances (Or latest)       for hot rolled 

and steel products.  
 

4.   I.S   816 – 1969:  Code of practice for use of metal arc welding for   (Or latest)      general 
construction in mild steel. 

5.     I.S   360     –     1973:  Method of testing fusion welded joints and weld  (Or latest)       metal in 
steel. 

6.    I.S   102     –     1992:  Ready missed paint, brushing red lead non-silting (Or latest)         priming. 
7.    I.S  1363   –     1957:  Black hexagonal bolts, nuts, etc.  (Or latest)      
8.    I.S    813   –     1961:  Scheme of symbol for welding.(Or latest)       
9.    I.S    1161 –  :  MS Tubes   Roof covering: 
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10.  I.S  code  3007 – 1964 :  Code of practice for laying of corrugated sheets.(Or latest)       
 
II. Design codes: 
1.       I.S   800     –     1975 (Or latest)       
2.        I.S   875     –     1964 (Or latest)       
3.       I.S   456     –     1978 (Or latest)       
 
III. Any relevant I.S code of practices. 
 
IV. CPWD & NBC standard for building. 
 
   

SCHEDULE ‘B’ 

MATERIALS FOR ISSUE TO THE CONTRACTOR  
 

Sl.No.  Materials  Rates  

1. CEMENT in 50 kg bags Rs.200/- per bag 

2. Structural steel FREE OF COST 

3. Reinforcement steel FREE OF COST 

 
Note : - All the above materials shall be issued from BHEL store located inside BHEL: Jhansi factory 
area. The contractor has to make arrangement for loading and transporting the material from BHEL 
store to work site at his own cost 
 
 

 
SCHEDULE ‘C’ 

TOOLS & PLANT TO BE HIRED TO THE CONTRACTOR  
 

Sl.No.  T & P Rates  

1. Jack Hammer (only if working & available in 
civil deptt.) 

Rs.20/- per hour 

2. Crane (only if working and free from 
shop/stores work) 

Rs.450/- per hour 

 
Important condition: Work cannot be delayed on the pretext that BHEL has not 
been able to provide the above equipment. Contractor will have to make his 
own arrangement if the above T& P is not available.  

 
 

                         GENERAL CONDITIONS OF CONTRACT 
Bharat Heavy Electricals Ltd.Jhansi 

INTERPRETATION AND DEFINITIONS 
1. Singular & Plural : 

Where the context so requires, words importing the singular only also include the plural 
and vice versa. 

2. Headings and Marginal Notes to Conditions: 
Heading and marginal notes to these General Conditions shall not be deemed to form 
part thereof or be taken into consideration in the interpretation or construction thereof or 
of the Contract. 

3. Definitions: 
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(a) Company/ Corporation shall mean Bharat Heavy Electricals Ltd. Having its register office 
at Jhansi, Post Office and Town Jhansi, in the State of U.P. and includes a duly 
authorized representative of the Company/ Corporation or any other person empowered 
in this behalf by the Company/ Corporation to discharge all or any of its functions. 

(b) The “Accepting Authority” shall mean AGM (HR, CPR & Civil), BHEL JHANSI. 
(c) The “Contract” shall mean the notice inviting the tender, the tender and acceptance there 

of and the formal agreement, if any, executed between the Bharat Heavy Electricals Ltd. 
Jhansi and the contractors together with the documents referred to therein including 
these conditions with appendices and any special conditions, the specifications, designs, 
drawings, schedule of quantities with rate and amounts and schedule of rates. All these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

(d) The “Contractor” shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal representatives of such individual or 
persons composing such firm or unincorporated company, or successor of such firm or 
company as the case may be and permitted assigns of such individual or firm or 
company. 

(e) The “Contract Sum” shall mean: 
[i] in the case of Lump Sum Contracts the sum for which the tender accepted ; 
[ii] in the case of Percentage Rate Contracts the Estimated value of the works 
as mentioned in the tender adjusted by the contractor’s percentage; 
[iii] in the case of item rate contracts the cost of the works arrived at after 
extension of the quantities shown in Schedule of Quantities by the item rates quoted 
by the tenderer for the various items. 

(f) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in that day. 

(g) “Engineer – in – Charge” shall mean the engineering officer appointed by the under 
taking or his duly authorized representative who shall direct, supervise and be in-charge 
of the works for purposes of this contract. 

(h) “Expected Risks” are risks due to riots (otherwise than among Contractor’s employees) 
and civil commotion (in so far as both these are uninsurable)’ war (whether declared or 
not), invasion, act of foreign enemies, hostilities, civil war rebellion, insurrection, military 
or usurped power any acts of government, damage from aircraft, acts of god, such as 
earthquake lighting and unprecedented floods and other causes over which the 
contractor has no control and accepted as such by the Accepting Authority of causes 
solely due to use or occupation by the Company/ Corporations of the part of Works in 
respect of which a certificate of completion has been issued or a cause solely due to 
Company’s/ Corporation’s fault design of Work. 

(i) “Market Rate” shall be the rate as decided by the Engineer – in – charge on the basis of 
the cost of materials and labour at the site where the work is to be executed, plus 15% to 
cover all over- heads and profit. 

(j) Schedule (s) referred to in these conditions shall mean the relevant schedule (s) annexed 
to the tender papers issued by the company/ corporation or the standard schedule of 
Rates prescribed by the Company/ Corporation and the amendments thereto issued from 
time to time. 

(k) The “Site” shall mean the lands and/ or other places on, under, in or through which the 
work is to be executed under the contract including any other lands or places which may 
be allotted by the company/ corporation or used for the purposes of the contract. 

(l) “Temporary Works” shall mean all temporary works of every kind required in or about the 
execution, completion, maintenance of the works. 

(m) “Urgent Works” shall mean any urgent measures which, in the opinion of the Engineer – 
in – Charge, become necessary during the progress of the words to obviate any risk of 
accident or failure or which become necessary for security. 

(n) A “Week” shall mean seven days without regard to the number of hours worked in any 
day in that week. 



   
JHANSI 

BHARAT HEAVY ELECTRICALS LIMITED , JHANSI 
FACTORY CIVIL DEPARTMENT 

 Name of work:- Fabrication Shop – Facility for Storage & administration 
TENDER NOTICE NO.  FCX / TE / 3 / 14 / R                               DT 14/11/2013 

 

           Signature, seal & issuing authority                                               Sign, seal & date of contractor 
 39    
 

(o) The “Works” shall mean the works to be executed in accordance with the contract or part 
[s] thereof as the case may be and shall include all extra or additional, altered or 
substituted works or temporary and urgent as required performance of the Contract. 

 
SCOPE AND PERFORMANCE 

4. Contract Documents: 
The Contractor shall be furnished, free of charge, two certified true copies of the 
Contracts Documents except standard specification and the schedule of rates and of all 
further drawings which may be issued during the progress of the works. He shall keep 
one copy of the documents on the site in good order, and the same shall at all 
reasonable times be available for inspection and use by the Engineer – in – Charge, his 
representatives or by other Inspecting Officers. 
(1) None of these Documents shall be used by the Contractor for any purpose other 

than that of this Contract. 
(2) The Contractor shall take necessary steps to ensure that all persons employed 

an any work in connection with this contract have noticed that the Indian Official 
Secrets Act, 1923 (XIX of 1923) applies to them and shall continue so to apply 
even after the execution of such works under the contract. 

5. Work to be carried out: 
The work to be carried out the contract shall except as otherwise provided in these 
conditions, includes all labour, materials, tools, plant, equipment and transport which may 
be required in preparation of and for and in the full and entire execution and completion 
of the works. The descriptions given in the schedule of quantities shall, unless otherwise 
stated, be held to include waste no materials, carriage and cartage carry in returns of 
empties, hoisting, setting, fitting, and fixing in position and all other labours necessary in 
and for the full and entire execution completion as aforesaid in accordance with good 
practice and recognized principles. 

6. Inspection of Site: 
The contractor shall inspect and examine the site and, its surroundings and shall satisfy 
himself before submitting his tender as to the nature of the ground and subsoil (so for as 
is practicable), the form and nature of the site, the quantities and nature of work and 
materials necessary for the completion of the work and to means of access to the site, 
the accommodation he may require and in general shall himself obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
effect his tender. No extra charges consequent on any misunderstanding or otherwise 
shall be allowed. 

7. Sufficiency of Tender: 
The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his work and of the rates and prices quoted in the 
Schedule of Quantities which rates and price shall, except as otherwise provided, cover 
all his obligation under the contract and all matters and things necessary for the proper 
completion and maintenance of the works. 

8. Discrepancies and Adjustment Errors: 
The several documents forming the contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing and 
figured dimentions in preference to scale and special conditions in preference to general 
conditions. 

(1) In the case of discrepancy between schedule of quantities the specifications and/ or the 
drawings, the following order of preference shall be observed: 

(a) Description in Schedule of Quantities. 
(b) Particular Specification and Special Condition if any. 
(c) Drawings. 
(d) General Specifications. 
(2) If there are varying or conflicting provisions made in any one document forming part of 

the contract the accepting authority shall be the deciding authority with regard to the 
intention of the document. 
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(3) Any error in description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the contract or release the contractor from the execution of the 
whole or any part of the works comprised therein according to drawings and 
specifications or form any of his obligations under the contract. 

(4) If on check there found to/be differences between the rates given by the contractor in 
words and figures or in the amount worked out by him in the schedule of quantities and 
general summary, the same be adjusted in accordance with the following rules: 

(a) In the event of a discrepancy between description in words and figures quoted by a 
tenderer, the description in words shall prevail. 

(b) In the event of an error occurring in the amount column of schedule of quantities as a 
result of wrong multification of the unit rate and quantity the unit rate shall be regarded 
as firm and mount shall be amended on the basis of the rate. 

(c) All error in totaling in the amount column and in carrying forward totals shall be 
corrected. 

(d) The totals of various sections of schedule of quantities amended shall be carried over to 
the general summary and the tendered sum amended accordingly. The tendered sum 
so altered shall, for the purpose of the tender, be substituted for the sum originally 
tendered and considered for acceptance instead of the original sum quoted by the 
tenderer. Any rounding off of totals in various section of Schedule of Quantities or in 
General Summary by the tenderer shall be ignored: 

9. Security Deposit: 
 Please refer techno-commercial bid. 

10. Deviations / Variations, Extent & Pricing: 
The Engineer – in – Charge shall have power  (i) to make alteration in omissions from, 
additions to or substitution for, the original specifications, drawings designs and 
instructions that may appear to him to be necessary or advisable during the progress of 
the work, and (ii) to omit a part of the Work in  
case of non- availability of a portion on the site or for any other reason, and the 
Contractor shall be bound to carry out the Works in accordance with any instructions 
given to him in writing signed by the Engineer – in – Charge and such alteration, 
omissions additions, or substitution shall form part of the Contract as if originally provided 
therein and any altered, additional or substituted work which the Contractor may be 
directed to do in the manner above specified as part of the work, shall be carried out by 
the Contractor on the same conditions in all respects including price on which agreed to 
do the main work except as hereinafter provided. No work which radically changes the 
original nature of the Contract shall be ordered by the Engineer – in – Charge as a 
deviation.  
(a) Rates for such additional, altered or substituted work shall be determined by the 

Engineer – in – Charge as follows: 
(i) If the rate for additional, altered or substituted item of work is specified in the Schedule 

of Quantities, the Contractor shall carry out the additional, altered or substituted item 
at the same rate. In the case of composite tenders. Where two or more schedules of 
quantities may form part of contract, the applicable rate shall be taken from the 
schedule of quantities of that particular part in which the deviation is involved, failing 
that at the lowest applicable rate for the same item of work in the other schedule of 
quantities. 

(ii) If the rate for any altered , additional or substituted item of work is not specified in the 
schedule of quantities , the rate for that item shall be derived from the rate for the 
nearest similar item specified therein. In case of composite tenders where two or more 
schedules of quantities form part of the contract, the rate shall be derived from the 
nearest similar items in the bill of Quantities of the particular parts of works in which 
the deviation is involved failing that from the lowest of the nearest similar items in 
other schedule of quantities. 

(iii) If the rate for any additional, altered or substituted item of work cannot be determined 
in the manner specified in sub- paras (i) and (ii) above, then such item of work shall be 
carried out at the rate entered in the Schedule of Rates plus/ minus the percentages 
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by which the tendered amount of the works is higher or lower than the prepriced 
amount shown in the Schedule of Works. (Applicable to Lump- sum Contracts based 
on prepriced Schedule of Works.) 

(iv) If the rate for any altered , additional or substituted item of work cannot be determined 
in the manner specified in sub paras [i] to [ii] above, then the rate for such item of work 
shall be derived from the schedule of rates specified in sub-para [iii] above plus/ minus 
the percentage mentioned in that sub-para : Provided always that if rate (s) for part (s) 
of an item (s) is / are not specified in the schedule of rates the rate(s) for such parts (s) 
shall be determined by the Engineer – in – Charge on the basis of the purchase price 
as supported by the vouchers unless the Engineer – in – Charge finds the purchase 
price unreasonable. In the latter event the price shall be determined on the basis of 
markets rate (s) prevailing during the fortnight following the date of the order. 

(v) If the rate for any altered , additional, or substituted item of work cannot be determined 
in the manner specified in sub- paras [i] to [iv] above the Contractor shall, within 14 
days of the date of receipt of the order to carry out the said work, inform the Engineer 
– in – Charge of the rate which he proposes to claim for such item of work, supported 
by analysis of the rate claimed, and the Engineer – in – Charge shall, within three 
months there after , giving due consideration to the rate claimed by the Contractor 
determine the rate on the basis of market rate [s], In the event of the Contractor failing 
to inform the Engineer – in – Charge within the stipulated period of time, the rate 
which he proposes to claim the rate for such item shall be determined by the Engineer 
– in - Charge on the basis of market rate [s]. 

11. Suspension of Works         
(a) The contractor shall, on receipt of the order in writing of the engineer – in – charge, 

suspend the progress of the works or any part thereof for such time and in such 
manner as the engineer – in – charge may consider necessary for any of the 
following reasons : 

i. on account of any default on part of the contractor :   or 
ii. for proper execution of the works or part thereof for reasons other than the defaults 

of the contractors :   or 
iii. for safety of the works of part thereof. 

   
The contractor shall during such suspension properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
engineer – in – charge. 

(b)  If the suspension is ordered for reasons (ii) in sub- para (a) above: 
 The contractor shall be entitled to an extension of time equal to the period    
of every such suspension PLUS 10%. 
 

(c) If the works or part thereof is suspended on the orders of the engineer – in – charge 
for more than three months at a time , except when suspension is ordered for reason (i) 
in sub- para (a) above, the contractor may after receipt of such order serve a written 
notice on the Engineer – in – charge requiring permission within fifteen days from receipt 
by the Engineer – in – charge of the said notice, to proceed with the works or part 
thereof in regard to which progress has been suspended and if such permission is not 
granted with in that time the contractor; if he intends to treat the suspension, where it 
effects only part of the works as an omission of such part by the company / corporation 
under conditions 9 & 10 or where it effects the whole of the works, as an abandonment 
of the works to the company – corporation shall within ten days of expiry of such period 
of 15 days to give notice in writing of his intention to the Engineer – in  – charge. In the 
event of the contractor treating the supervision as an abandonment of the contract by 
company/ corporation, he shall have no claim to payment of an compensation on 
account of any profit or advantage which he may have derived from the execution of the 
work in full but which he could not derive in consequence of the abandonment. He shall 
however, be entitled to compensation, as the Engineer – in – charge may consider 
reasonable, in respect of salaries and/ or wages paid by him to his employees and 
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labour at site, remaining idle in consequence and of materials collected which could not 
be utilized on the works, adding to the total there of 5% to cover indirect expenses of the 
contractor, provided the contractor submits his claim supported by the details to the 
Engineer – in – charge within 28 days of the expiry of the period of 3 months. 

 Time and Extension for Delay :  
The time allowed for execution of the work or the extended time in accordance with these 

conditions shall be of the essence of the contract. The execution of the work shall 
commence from the 8th day after the date on which the Engineer – in – charge issues 
written orders to commence the work of from the date of handling over of the site 
whichever is later. If the contractor commits default in commencing the execution of the 
work as aforesaid company/ corporation shall with out prejudice to any other right or 
remedy, be at liberty to forfeit the earnest money absolutely. 

a. As soon as possible after the contract is concluded, the Engineer – in – charge and 
the contractor shall agree upon a time and progress a chart. The chart shall be prepared 
in direct relation to the time stated in the contract documents for completion of items of 
the works. It shall indicate the forecast of the dates commencement and completion of 
various trades or sections of the work and may be amended as necessary by agreement 
between the Engineer – in – charge and the contractor within the limitations of time 
imposed in the contract documents, and further to ensure good progress during the 
execution of the work, the contractor shall in all cases in which the time allowed for any 
work exceeds one month (save for special job) complete 1/8th of the whole of the work 
before 1/4th of the whole time allowed in the contract has elapsed 3/8th before 3/4th of 
such time has elapsed. 

b. If the works be delayed by 
i. force majeure, or 
ii. abnormally bad weather, or 
iii. serious loss or damage by fire, or 
iv. civil commotion, local combination of workmen strike or lockout, affecting any of the 

traders employed on the work, or 
v. delay on the part of other contractors or trademen engaged by company/corporation in 

executing work not forming part of the contract, or 
vi. non- availability of stores which are the responsibility of company/ corporation to supply, or 
vii. non- availability or break down of tools and plant to be supplied by company/ corporation, 

or 
viii. any other cause which, in the absolute discretion of AGM (HR, CPR, & Civil), is beyond 

the contractor’s control 
  
Then upon the happening of any such event causing delay, the contractor shall immediately 
give notice thereof in writing to the Engineer – in – charge but shall nevertheless use 
constantly his best Endeavour to prevent or make good the delay and shall do all that may be 
reasonable required to the satisfaction of the Engineer-in-charge to proceed with the works. 

c. Request for extension of time, to be eligible for consideration, shall be made by the 
contractor in writing within fourteen days of the happening of the event causing delay. 
The contractor may also, if practicable, indicate in such a request the period for which 
extension is desired. 

d. In any such case Unit head (BHEL Jhansi) may give a fair and reasonable extension 
of time for completion of the work. Such extension shall be communicated to the 
contractor by the Engineer-in-charge in writing, within three months of the date of 
receipt of such request by the Engineer-in-charge. 

12.  
 The contractor shall arrange at his own expense all tools, plant and equipment (hereafter 
referred to as T & P) required for execution of the work expect the item listed in schedule 
‘C’ which will be given to him on hire by the company corporation at rates shown in that 
schedule. In case the contractor does not require some or all items of T & P. listed in 
schedule ‘C’ he will indicate his requirements at the time of submitting his tender. 
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Company’s – corporation’s T. & P. hired to the contractor shall be conveyed by him at this 
expense from the place of issue to the site and back. 

(a) If the contractor requires any time of T & P on hire from the company corporation 
over & above the requirement indicated by him at the time of submitting his tender 
the company – corporation will, if such item is a available hire it to the contractor at a 
rate to be fixed by the Engineer-in-charge. 

(b) The period of hire will be reckoned from commencement of the day of issue upto the 
end of the day of return (including all recognized holidays) irrespective of the actual 
hour of issue and return. The contractor will be exempt from levy charges for the 
number of days he is called upon in writing by the Engineer-in-charge to suspend 
execution of the work, provided company’s – corporation’s T & P in question has, in 
fact, remained idle with the contractor because of the suspension, provided the 
contractor in case the period of suspension exceeds 11 days, returns company’s – 
corporation’s to T & P to the place from where it was issued 
 

(c) The hire charges shall be reckoned as under  
 

i. first eight working hours (excluding a break of one hour)………………   1 working day. 
ii. Every working hours, at the rate of 1/8th of the hire charges for a working day, provided 

however if the company- corporation has paid more than at the rate of 1/8th of the wages of 
the crew far over time under the minimum wages act or any other law for the time being in 
force, the excess over 1/8th of the wages shall also be charged to the contractor. 

(d) If at any time company’s / corporation’s T & P has not been worked at all during a day except 
for a break down, or has been worked for less than eight hours during a day, the contractor 
shall be charged for one working day. 

(e) If any time of company’s/ corporation’s T & P has stopped working on account of a break-
down before it has worked for four hours in a day, the contractor will be charged for half 
working day. If the item has stopped working after it has worked for more than hours but less 
than eight hours, the contractor will be charged for full working day. 

(f) The contractor shall be responsible for care and custody of company’s / corporation’s T & P 
(including employment of chowkidars) during the period company’s / corporation’s T & P 
remain with him and any damage (fair wear and tear expected) any of the equipment (except 
for expected risks provided always the contractor has taken precautions necessary to protect 
if from such risks) shall be made good at the contractor’s expense to the satisfaction of the 
crew provided by the company/ corporation. 

(g) The company / corporation give no guarantee in respect of output of his T & P hired to the 
contractor and no reduction in rates or any compensation shall be allowed on the ground that 
out turn or performance of company’s / corporation’s T & P was not to the contractor’s 
expectation. 

(h) Company’s / corporation’s T & P hired to the contractor shall be returned at place of issue 
(unless otherwise directed) by the contractor to the Engineer-in-charge on completion of the 
work or earlier on termination of the hire by the company- corporation as hereinafter provided 
on a written notice by the Engineer-in-charge. The company/ corporation shall be entitled to 
terminate the hire on two days notice without assigning any reason what soever and the 
contractor shall have no claim to any payment of compensation otherwise whatsoever on 
account of termination of hire of company’s / corporation’s T & P by the company’s / 
corporation’s. in such in event, however, a reasonable extension of time shall be given by the 
Engineer-in-charge. 

i. A log book for recording hours during which every item of company’s / corporation’s T & P 
issued to the contractor has worked each day shall be maintained by the member of the 
crew incharge thereof any representative of the Engineer-in-charge appointed in that behalf 
and shall be daily attested by the contractor or his authorized agent. In case the contractor 
contests correctness of any entry and / or foils to sign the log book the decision of the 
Engineer-in-charge shall be final and binding on him. Hire charges shall be calculated in 
accordance with the entries in the log book. Materials. 

13.  
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(a) The contractor shall, at his own expense, provide all materials required for the works other 
than those which are to be supplied by the company/ corporation. 

i. All materials to be provided by the contractor shall be in conformity with the specifications laid 
down in the contract and the contractor shall if requested by the Engineer-in-charge, furnish 
proof, to the satisfaction of the Engineer-in-charge, that the materials so comply. 

ii. The contractor shall, at his own expense and without delay, supply to the Engineer-in-charge 
samples of materials proposed to be used in the works. The Engineer-in-charge shall within 
seven days of supply of samples or within such further period as he may require and intimate 
to the contractor in writing, inform the contractor whether samples are approved by him or 
not. If samples are not approved, the contractor shall forthwith arrange to supply to the 
Engineer-in-charge for his approval fresh samples complying with the specifications laid 
down in the contract. 

iii. The Engineer-in-charge shall have full powers to require removal of any or all of the materials 
brought to site by the contractor which are not in accordance with the contract specifications 
or do not confirm in character or quality to samples approved by him. In case of default on the 
part of the contractor in removing rejected materials the Engineer-in-charge shall be at liberty 
to have them removed by other means. The Engineer-in-charge shall have full powers to 
procure other proper materials to be substituted for rejected materials and in the event of the 
contractor refusing to comply, he may cause the same to be supplied by other means. All 
costs, which may attend upon such removal and / or substitution shall be borne by the 
contractor. 

iv. The contractor shall indemnify the company/ corporation or any agent servant or employee of 
the company/ corporation against any action, claim or proceeding relating to infringement or 
use of any patent or design or any alleged patent or design rights and shall pay any royalties 
or other charges which may payable in respect of any article or material or part thereof 
included in the contract. In the event of any claim being made or action being brought against 
the company/ corporation or any agent, servant or employee of the company/ corporation in 
respect of any such matters as aforesaid, the contractor shall immediately be notified thereof. 
Provided that such indemnity shall not apply when such infringement has taken place in 
complying with the specific direction issued by the company/ corporation but the contractor 
shall pay in respect of any such use, the amount so paid being reimbursed to be contractor 
only if the use was the results of any drawings and/ or specification issued after submission 
of the tender. 

v. All charges on account of octroi, terminal or sales tax and other duties on materials obtained 
for the works from any source (excluding materials supplied by the company/ corporation) 
shall be borne by the contractor. 

vi. The Engineer-in-charge shall be entitled to have tests carried out as specified in the contract 
for any material supplied by the contractor other than those for which. As stated above, 
satisfactory proof has already been furnished, at the cost of the contractor and the contractor 
shall provide at his expense all facilities which the Engineer-in-charge may require for the 
purpose. If no tests are specified in the contract, and such tests are required by the Engineer-
in-charge, the contractor shall provide all facilities required for the purpose and the charge for 
these tests shall be borne by the contractor only if the tests disclosed that the said materials 
are not in accordance with the provision of the contract. The cost of materials consumed in 
tests shall be borne by the contractor in all cases except when otherwise provided. 

(b) Materials to be supplied by the company/ corporatio n. 
 Materials to be supplied by the company/ corporation are shown in schedule B which also 

stipulates quantum, place of issue and rate (s) to be charged in respect thereof. 
i. If after acceptance of the tender the contractor desires the company/ corporation or supply 

any other materials, such materials may be supplied by the company/ corporation, if 
available, at rates to be fixed by the Engineer-in-charge. 

ii. For the material listed in schedule B which the company / corporation has agreed to 
supply the contractor, he shall give a reasonable notice in writing of his requirements to the 
Engineer-in-charge in accordance with the agreed phased programme. Such materials 
shall be supplied for the purposes of the contract only and the value of materials so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as and 
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when materials are consumed in items of work for which payment is being made to the 
contractor, from any sums then due or which may thereafter become due to the contractor, 
under the contract. At the time of submission of bills the contractor shall properly account 
for the materials issued to him to the satisfaction of the Engineer-in-charge, certify that 
balance of materials supplied is available at site. 

iii. The contractor shall bear the cost of loading, transporting to site, unloading, storing under 
cover as required, assembling and joining the several parts together as necessary and 
incorporating or fixing materials in the works including all preparatory work of whatever 
description as may be required. 

iv. All materials issued to the contractor by the company/ corporation for incorporation or fixing 
in the works (including preparatory work) shall, on completion or on foreclosure of the 
works, be returned by the contractor at his expense, at the place of issue, after making due 
allowance for actual consumption, reasonable wear and tear and/ or waste. If the contractor 
is required to deliver such materials a place other than the place, of issue, he shall do so 
and transportation charges from the site to such place, less the transportation charges 
which would have been incurred by the contractor had such material been delivered at the 
place of issue. Shall be borne by the company/ corporation. 

v. Surplus material returned by the contractor shall be credited to him by the Engineer-in-
charge at rates not exceeding those at which those were originally issued to him after 
taking into consideration any deterioration or damage which may have been caused to the 
said materials while in the custody of the contractor. 

vi. If on completion of works the contractors fails to return surplus materials out of those 
supplied by the company/ corporation, then in addition to any other liability which the 
contractor would incur the Engineer-in-charge may by a written notice to contractor, require 
him to pay within a fortnight of receipt of the notice for such unreturned surplus materials at 
double the issue rates. 

vii. If cement is to be supplied by the company/ corporation every cement godown shall be 
provided with two locks on each door. The key of one lock at each door shall remain with 
the Engineer-in-charge or his representative and that of the other lock with the contractor’s 
authorized agent at site of works so that cement is removed from the godown only 
according do daily requirements with the knowledge of both the parties. 

(c) GENERAL 
Materials required for the works, whether brought by the contractor or supplied by the 
company/ corporation shall be stored by the contractor only at places approved by the 
Engineer-in-charge. Storage & safe custody of materials shall be the responsibility of the 
contractor. 

i. Company’s/ corporation’s officials concerned with the contract shall be entitled at any time 
o inspect and examine any materials intended to be used in or on the works either on the 
site or at factory or workshop or other places, where such materials are assembled, 
fabricate manufactured or at any place (s) where these are lying or from which these are 
being obtained and the contractor shall give such facilities as may be required for such 
inspection and examination. 

ii. All materials brought to the site shall become and remain the property of the company/ 
corporation and shall not be removed off the site without the prior written approval of the 
Engineer-in-charge. But whenever the works are finally completed and advance, if any 
respect of any such material is fully recovered the contractor shall at his own expense 
forthwith remove from the site all surplus materials originally supplied by him and upon such 
removal, the same shall revert in and become the property of the contractor. 

14. LABOUR  
The contractor shall employ labour in sufficient numbers either directly or through sub- 
contractors to maintain the required rate or progress and of quality to ensure workmanship 
of the degree specified in the contract and to the satisfaction of the Engineer-in-charge. The 
contractor shall not employ in connection with the works any person who has not completed 
his eighteen years of age. 

(a) The contractor shall furnish to the Engineer-in-charge at monthly intervals, a distribution 
return of the number and description by trades of the work people employed on works. The 
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contractor shall also submit on the 4th and 19th of every month to the Engineer-in-charge a 
true statement showing in respect of the second half of the proceeding month and the first 
half of the current month (i) accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and injury caused by 
them and (ii) the number of female workers who have been allowed maternity benefit as 
provided in the maternity benefit act. 1961 or rules made there under and the amount paid to 
them. 

(b) The contractor shall pay to labour employed by him either directly or through sub- 
contractors wages not less than fair wages as defined in the contractor’s labour regulations. 

(c) The contractor shall in respect of labour employed by him either directly or through sub- 
contractors comply with or cause to be complied with the contractor’s labour regulations in 
regard to all matters provided therein. 

(d) The contractor shall comply with the provision of the payment of wages act, 1936, minimum 
wages act, 1948, employers liability act, 1938, workman’s compensation act, 1923, industrial 
disputes act, 1947, maternity benefit act, 1961, and bonus act, 1952 or any modifications 
thereof or any other law relating there to and rules made there under form time to time. 

(e) The contractor shall be liable to pay his contribution and the employees contribution to the 
state insurance scheme in respect of all labour employed by him for the execution of the 
contract, in accordance with the provision of “The Employees State Insurance – Act, 1948” 
as amended from time to time. In case the contractor fails to submit full details of his 
account of labour employed and the contribution payable, the Engineer-in-charge shall 
recover from the running bills of contractor and amount of contribution as assessed by him. 
The amount so recovered shall be adjusted against the actual contribution payable for 
employees state insurance. 

(f) The Engineer-in-charge shall on a report having been made by an inspecting officer as 
defined in the contractor’s labour regulations have the power to deduct from the money due 
to the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfilment of the conditions of the contract 
for the benefit of workers, non-payment of wages or of deductions made from his or their 
wages which are not justified by the terms of the contract or non-observance of the said 
contractor’s labour regulations. 

(g) The contractor shall indemnify the company/ corporation against any payment to be made 
under and for observance of the regulations aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors. 

(h) In the event of the contractor committing a default or breach of any provisions of the 
aforesaid contractor’s labour regulations, as amended from time to time, or furnishing any 
information or submitting or filling any form/ register/ slip under the provisions of these 
regulations which is materially incorrect then on the report of the inspecting officer as 
defined in the contractor’s labour regulation. The contractor shall without prejudice to any 
other liability pay to the company/ corporation a sum not exceeding Rs. 1000/- as liquidated 
damages for every default, breach or furnishing, making, submitting, filling, materially 
incorrect statement as may be fixed by the Engineer-in-charge and in the event of the 
contractor’s default continuing in this respect, the liquidated damages may be enhanced by 
Rs. 1000/- per day for each day of default subject to maximum percent of the estimated 
costs of the works put to tender. The Engineer-in-charge shall deduct such amount from bills 
or security deposit of the contractor and credit the same to the welfare fund constituted 
under regulations. The decision of the Engineer-in-charge in this respect shall be final and 
binding. 

(i) Model Rules for Labour Welfare : 
i. The contractor shall at his own expense comply with or cause to be complied with Model 

Rules for Labour Welfare as appended to these conditions or rules framed by government 
from time to time for the protection of health and for making sanitary arrangements for 
workers employed directly or indirectly on the works. In case the contractor failed to make 
arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and recover 
safety code. 
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ii. The contractor shall at his own expense arrange for the safety provisions as appended these 
conditions or as required by the Engineer-in-charge in respect of all labour directly or 
indirectly employed for performance of the works and shall provide all facilities in connection 
therewith; In case the contractors fail to make arrangements and provide necessary facilities 
as aforesaid, the Engineer-in-charge shall be entitled to do so and recover the cost thereof 
from the contractor. 

iii. Failure to comply with model rules for labour welfare, safety code or the provisions relating 
to report on accidents and to grant of maternity benefits to female workers shall make the 
contractor liable to pay to the company/ corporation a liquidated damages an amount not 
exceeding Rs. 1000/- for each default or materially incorrect statement. 
The decision of the Engineer-in-charge in such matter based on reports from the inspecting 
officers defined in the contractor’s labour regulation as appended to these conditions shall 
be final and binding and deductions for recovery of such liquidated damages may be made 
from any amount payable to the contractor. 

15. The contractor shall not be permitted to enter (other than for inspection purposes) or take 
possession of the site until instructed to do so by the Engineer-in-charge in writing. The 
portion of the site to be occupied by the contractor shall be defined and/ or marked on the 
site plan, falling which these shall be indicated by the Engineer-in-charge at site and the 
contractor shall on no account be allowed to extend his operation beyond these areas. In 
respect of any land allotted to the contractor for purposes of or in connection with the 
contract, the contractor shall be a licencee subject to the following and such other terms and 
conditions as may be imposed by the licencer : 

(i) That he shall pay a nominal licence fee of Rs. 1 per year or part of year for use and 
occupation: in respect of each and every separate area of land allotted to him. 

(ii) That such use or occupation shall not confer any right of tenancy of the land to the 
contractor. 

(iii) That the contractor shall be liable to vacate the land on demand by the Engineer-in-
charge. 

(iv) That the contractor shall have no right to any construction over this land without the 
written permission of the Engineer-in-charge. In case, he is allowed to construct any 
structure he shall have to demolish and clear the same before handling over the 
completed work unless agreed to the contrary. 

(v) The contractor shall provide, if necessary of if required on the site all temporary access 
thereto and shall alter, adapt and maintain the same as required from time to time and 
shall take up and clear them away as and when no longer required and when ordered by 
the Engineer-in-charge and make good all damage done to the site. 

  Setting out the works : 
16. The Engineer-in-charge shall supply dimensions, drawings, levels and other information 

necessary to enable the contractor to set out the works. The contractor shall provide all 
labour and setting out apparatus required and set out the works and be responsible for 
the accuracy of the same. He shall amend at his own cost and to the satisfaction of the 
Engineer-in-charge any error found at any stage which may arise through inaccurate 
setting out unless such error is based on incorrect data furnished in writing by the 
Engineer-in-charge in which case the cost of rectification shall be borne by the company/ 
corporation. The contractor shall protect and preserve all bench marks used in setting out 
the works till end of the defects liability period unless the Engineer-in-charge directs their 
earlier removal. 

Site Drainage : 
17. All water which may accumulate on the site during the progress of the works or in trenches 

and excavations, from other than the expected risks shall beremoved from the site to the 
satisfaction of the Engineer-in-charge and at the contractor’s expense. 

Nuisance : 
 

18. The contractor shall not at any time do, cause or permit any nuisance on the site or do 
anything which shall cause unnecessary disturbance or inconvenience to owners, tenants or 
occupiers of other properties near the site and to the public generally: 
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Materials obtained from Excavation:  
19. Materials of any kind obtained from excavation on the site shall remain the property of the 

company/ corporation and shall be disposed of as Engineer-in-charge may direct. 
Treasure Trove, Fossils etc.  : 

20. All fossils coins, articles of the value or antiquity and structures and other remains or thing of 
geological interest discovered on the site shall be the absolute property of the company/ 
corporation and the contractor shall take reasonable precautions to prevent his workmen or 
any other person from removing or damaging any such articles or things and shall 
immediately upon discovery thereof and before removal acquaint the Engineer-in-charge’s 
direction as to the disposal of the same at the expense of the company/ corporation. 
Protection of Trees : 

21. Trees designated by the Engineer-in-charge shall be protected damage during the course of 
the works and earth level within 1 meter of each such tree shall not be changed. Where 
necessary, such trees shall be protected by providing temporary fencing. 
Watching and Lighting : 

22. The contractor shall provide and maintain at his own expense all lights, guards, fencing and 
watching when and where necessary or required by the Engineer-in-charge for the 
protection of the works or the safety and convenience of those employed on the works or the 
public. 
Contractor’s Supervision : 

23. The contractor shall either himself supervise the execution of the works or shall appoint a 
competent agent approved by the Engineer-in-charge to act in his stead if in the opinion of 
the Engineer-in-charge the contractor has himself not sufficient knowledge and experience 
to be capable of receiving instructions or cannot give his full attention to the works, the 
contractor shall, at his own expense, exploy as his accredited agent an engineer approved 
by the Engineer-in-charge, orders given to the contractor’s agent shall be considered to 
have the same force as if these had been given to the contractor himself. If the contractor 
fails to appoint a suitable agent as directed by the Engineer-in-charge, the Engineer-in-
charge shall have full powers to suspend the extension of the works until such date as a 
suitable agent is appointed and the contractor shall be held responsible for the delay so 
caused to the works. 

Inspection and Approval : 
24. All works embracing more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-charge or his 
authorized representative when each stage is ready. In default of such notice, the 
Engineer-in-charge shall be entitled to appraise the quality and extent thereof. 

a. No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
or his authorized representative and the contractor shall afford full opportunity for 
examination and measurement of any work which is about to be covered up or put out of 
view and for examination of foundations before permanent work is placed thereon. The 
contractor shall give due notice to the Engineer-in-charge or his authorized representative 
whenever any such work of foundation is ready for examination and the Engineer-in-charge 
or his representative shall without unreasonable delay, unless he considers it unnecessary 
and advices. The contractor accordingly, attend for the purpose of examining and 
measurement such work or of examining such foundation. In the event of the failure of the 
contractor to give such notice he shall, if required by the Engineer-in-charge, uncover such 
work at the contractor’s expense. 

b. Departmental officers concerned with the contractor shall have powers at any time to inspect 
and examine any parts of the works and the contractor shall give such facilities as may be 
required for such inspection and examination. 
 

            Duties and Powers of Engineer-in-charge’s Represent ative : 
25. The duties of the representative of the Engineer-in-charge, are to watch and supervise the 

works and to test and examine any materials to be used or workmanship employed in 
connection with the works. He shall have no authority to order any work involving any extra 
payment by the company/ corporation not to make any variation in the works. 
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a. The Engineer-in-charge may from time to time in writing delegate to his representative any of 
the powers and authorities vested in the Engineer-in-charge and shall furnish to the 
contractor a copy of all such written delegation of powers and authorities, any written 
instruction or written approval given by the representative of the Engineer-in-charge to the 
contractor within the terms of such delegation shall bind the contractor and the company/ 
corporation as though it had been given by the Engineer-in-charge. 

b. Failure of the representative of the Engineer-in-charge to disapprove any work or materials 
shall not prejudice the powers of the Engineer-in-charge thereafter to disapprove such work 
or materials and to order the pulling down, removal or breaking up thereof. 

c. If the contractor shall be dis-satisfied with any decision of the representative of the Engineer-
in-charge he shall be entitled to refer the matter to the Engineer-in-charge who shall 
thereupon confirm, reverse or vary such decision. 

             Removal of Workmen : 
26. The contractor shall employ in and about the execution of the works only such persons as are 

skilled and experienced in their several trades and the Engineer-in-charge shall be at liberty 
to object to and require the contractor to remove from the works any person employed by the 
contractor in or about the execution of the works who in the opinion of the Engineer-in-charge 
misconducts himself or is incompetent or negligent in the proper performance of his duties 
and such person shall not be again employed upon the works without permission of the 
Engineer-in-charge. 
Uncovering and Making Good : 

27. The contractor shall uncover any part of the works and/ or make openings in or through the 
same as the Engineer-in-charge may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer-in-charge. If any such 
part has been covered up or put out of view after being approved by the Engineer-in-charge 
and is subsequently found on uncovering to be executed in accordance with the contract, the 
expenses of uncovering and/ or making openings in or through, reinstating and making good 
the same shall be borne by the contractor. 
Work during or on Sundays and Holidays : 

28. Subject to any provisions to the contrary contained in the contract, none of the permanent 
works shall be carried out during night or on Sundays or on authorized holidays without the 
permission in writing of the Engineer-in-charge except when the work is unavoidable or 
absolutely necessary for the safety of life. Property or works in which case the contractor shall 
immediately advise the Engineer-in-charge accordingly.  

29. Completion Certificate : 
a. As soon as the works is completed, the contractor shall give notice of such completion to the 

Engineer-in-charge and within ten days of receipt of such notice the Engineer-in-charge 
shall inspect the work and shall furnish the contractor with a certificate of completion 
indicating (a) the date of completion, (b) defects to be rectified by the contractor and/ or (c) 
items for which payment shall be made at reduced rates. When separate periods of 
completion have been specified for items of groups of items, the Engineer-in-charge shall 
issue separate completion certificates for such items or groups of items, No certificate of 
completion shall be issued, nor shall the work be considered to be complete till the 
contractor shall have removed from the premises on with the works has been executed all 
scaffolding, sheds and surplus except such as are required for rectification of defects, 
rubbish and all huts and sanitary arrangements required for his workmen on the site in 
connection with the execution of the work, as shall have been erected by the contractor or 
the workmen and cleaned all dirt from all parts of building (s) in, upon or about which the 
work has been executed or of which he may have had possession for the purpose of  the 
execution thereof and cleaned floors, gutters and drains, eased door and windows, oiled 
looks and fastening, labelled keys clearly and handed them over to the Engineer-in-charge 
or his representative and made the whole premises fit for immediate occupation or use to 
the satisfaction of the Engineer-in-charge. If the contractor shall fail to comply with any of the 
requirements of this conditions as aforesaid, on or before the date of completion of the 
works, the Engineer-in-charge may, at the expense of the contractor fulfil such requirements 
and dispose of the scaffolding, surplus material and rubbish, etc. as he thinks fit and the 
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contractor shall have no claim in respect of any such scaffolding or surplus materials except 
for any sum actually realized by sale thereof less the cost of fulfilling the requirements and 
any other amount that may be due to from the contractor, if the expense of fulfilling such 
requirements, is more than the amount realized on such disposal as aforesaid, the 
contractor shall forthwith on defined pay such excess. 

b. If at any time before completion of the entire work, items or groups of items for which 
separate periods of completion have been specified, have been completed, the Engineer-in-
charge with the consent of the contractor takes possession of any part or parts of the same 
(any such part (s) being hereinafter in this condition referred to as the relevant part) then not 
with-standing anything expressed or implied elsewhere in this contract :- 

i. .. 
Compensation for Delay : 

30. If the contractor fails to maintain the required progress as per contract or to complete the work 
and clear the site on or before the contract. 
Or extended date – period of completion, he shall, without prejudice to any other sight or 
remedy of the company/ corporation on account of such breach, pay as agreed 
compensation amount calculated as stipulated below or such smaller amount as may be fixed 
by the authority on the contract value of the work for every week that the progress remains 
below that specified in condition 14 or that the work remains incomplete. 
 This will also apply to items and groups of items for which separate period of 
completion has been specified. 
 

Completion period (as originally stipulated)                     
• Not exceeding 6 months.                                      @ 1 percent per week 
• Exceeding 6 months and not exceeding 2 years  @ 1/2 percent per week 
• Exceeding 2 years                                                @ 1/4 percent per week 

  . 
31.1 Provided always that the total amount of compensation for delay to be paid under the 
condition shall not exceed the under-noted percentage of the  
contract value or of the contract value of the item or group of item of work for which a 
separate period of completion is given. 

Completion period (as originally stipulated)                     
• Not exceeding 6 months.                                     @ 10 percent 
• Exceeding 6 months and not exceeding 2 years  @ 7 ½ percent 
• Exceeding 2 years                                                @ 5 percent  
 

31. 2. The amount of compensation may be adjusted or setoff against any sum payable to 
the contractor under this or any other contract with the company/ corporation. 

31. The contractor shall be responsible to make good and remedy at his own expense within such 
period as may be stipulated by the Engineer-in-charge any defect which may develop or may 
be noticed before the expiry or the period mentioned in  hereto from the certified date of 
completion and intimation of which has been sent to  the contractor within seven days of the 
expiry of the said period by a letter sent by hand delivery or by registered post. 

32. From commencement to completion of the works, the contractor shall take full responsibility 
for the case thereof and for taking precautions to prevent loss or damage and minimize loss or 
damage to the greatest extent possible and shall be liable for any damage or loss that may 
happen to the works or any part thereof and all company’s/ corporation’s T & P from any cause 
whatsoever (save and except the excepted risks) and shall at his own cost repair and make 
good the same so that at completion, the works and all company’s/ corporation’s T & P shall 
be in good order and condition and in conformity in every respect with the requirements of the 
contracts and instructions of the Engineer-in-charge. 

33 (1) In the event of any loss or damage to the works, the following provisions shall have 
effect. 

a. The contractor shall, as may be directed in writing by the Engineer-in-charge, remove from 
the site any debris and so much of the works as shall have been damaged, taking to the 
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company’s/ corporation’s store such company’s/ corporation’s T & P articles and/ or materials 
as may be directed. 

b. The contractor shall, as may be directed in writing by the Engineer-in-charge, proceed with 
the erection and completion of the works under and in accordance with the provisions and 
conditions of the contract; and 

c. There will be added to the contract sum, the net amount due, ascertained in the same 
manner as for deviations, or as prescribed for payment, in respect of the re-execution of the 
works lost or damage, the replacement of any T & P and of any materials and articles lost or 
damaged but not incorporated in the works on the day when the loss or damage occurred 
and the removal by the contractor as provided above of company’s/ corporation’s T & P 
articles and/ or materials in the company’s/ corporation’s store and of debris and damaged 
works referred to their in and the compensation paid by him under any law for the time being 
in force, to any workmen employed by him or any injury caused to him, or to the workmen’s 
legal successors for loss of the workmen’s life. 

33 (2) PROVIDED always that contractor shall not be entitled to payment under the above the 
provisions in respect of so much loss or damage as has been occasioned by any failure 
on his part to perform his obligations under the contract or not taking precautions to 
prevent loss or damage or minimize the amount of such loss or damage. 

  33 (3) Where company’s/ corporation’s building or a part thereof is rented by the contractor he 
shall insure the entire building if the building or any part thereof is used by him for the 
purpose of storing or using materials of combustible nature as to which the decision of 
the Engineer-in-charge shall be final and binding. 

33.(4) The Contractor shall indemnify and keep indemnified the Company/Corporation against 
all losses and claims for injuries or damage to any persons or any persons or any 
property whatsoever which may arise out of or in consequence of the construction and 
maintenance of the works and against all claims, demands proceedings,  damages, cost 
charges and expenses whatsoever in the respect or in relation thereto,  PROVIDED 
always that nothing herein contained shall be  deemed to render the contractor liable for 
or in respect of or indemnify the  Company-Corporation against any compensation  or 
damage caused by the excepted risks.  

33.(5) Before commencing execution of the work, the contractor shall, without in any way 
limiting his obligations and responsibilities under this condition, insure against any 
damage, loss or injury which may occur to any property, (excluding that of the Company-
Corporation but including the Company /Corporation , s building rented by the contractor 
wholly or in a part and any part of which is used by him  for storing combustible 
materials), or to any person (including any employee of the Company-Corporation) by or 
arising out of carrying out of the contract.  

33.(6) The contractor shall at all times indemnify the Company/Corporation against  all claims, 
damages o compensation under the provisions  of payment of wages act. 1948. 
Employer’s Liability Act. 1938, The workmen’s compensation Act. 1923, Industrial 
Disputes Act. 1947 and The maternity benefit Act. 1961 or any modification thereof or 
any other law relating thereto and rules made there  under from time to time or as a 
consequence of any accident or injury to any  workman or other persons in or about the 
works whether in the employment of the contractor or not , save and except where such 
accident or injury has resulted from any act of the Company –Corporation his agents or 
servants, and also against all costs, charges and expenses of any suit, action or 
proceedings arising out of such accident or injury and against all sum or sums which may 
with consent of the contractor be paid to compromise or compound any claim. Without 
limiting his obligations and liabilities as above provided the contractor shall ensure 
against all claims damages or compensation payable under The workmen’s 
compensations Act,1923 or any modification thereof any other law relating thereto. 

33.(7) The aforesaid insurance policy – policies shall provide that they shall not be cancelled till 
the engineer-in-charge has  agreed to their cancellation. 

33.(8) The contractor shall prove to engineer-in-Charge from time to time that he has taken out 
all the insurance policies referred to above and has paid the necessary premiums for 
keeping the policies alive till expiry of the defects Liability Period. 
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33.(9) The contractor shall ensure that similar insurance policies are taken out by his sub- 
contractors (if any and shall be responsible for any claims or losses to the Company/ 
Corporation resulting from their failure to obtain adequate insurance protection in 
connection thereof. The contractor shall produce or cause to be produced by his sub 
contractors (if any) as the case may be the relevant policies and premium receipts as and 
when required by the engineer-in-charge. 

33(10) If the Contractor and / or his sub-contractors (if any)  shall fail to effect and keep in force 
the insurance referred to above or any other insurance which he/they may be required to 
effect under the term of the Contract then and in any such case the 
Company/Corporation may, without being bound to, effect  and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by company /corporation from any moneys 
due or which may become due to contractor or recover the same as a debt due from the 
contractor. 
                                                                       
Facilities to the Contractors:                                                                                                                                      

34. The contractor shall in accordance with the requirements of the engineer-in-charge  afford all 
reasonable  facilities to other contractors engaged contemporaneously on separate contracts 
in connection with the works and for departmental labour and labour of any other properly-
authorized-authority or statutory body which may be employed at the site on execution of any 
works not included in the contract or of any contract which the Company / Corporation may 
enter into in connection with or ancillary  to the works.  

Notice to Local Bodies: 
35. The contractor shall comply with and give all notices required under any governmental 

authority, instrument, rule or order made under any act of parliament , State laws or any 
regulation or bye- laws of any local authority relating to works. He shall before making any 
variation from the contract drawing necessitated by such compliance give to Engineer-in-
charge written notice giving reasons for the proposed variation and obtain the Engineer-in-
Charge’s instructions thereon. 

35.1 The Contractor shall pay and indemnify the Company/Corporation against any liability in 
respect of any fees or charges payable under any act of parliament, state law of any 
government instrument, rule or order and any regulations or buys laws of any local authority 
in respect of the works, Sub Contracts: 

36. The contractor shall not sublet any portion of the contract with out the prior written approval of 
Authority. 

       Instruction and notice: 
37. Subject as otherwise provided in this contract, all notices to be given on behalf of the 

Company  /corporation and all other action to be taken on its behalf may be given or taken 
by the Engineer-in-Charge or any officer for the time being entrusted with the functions, 
duties and powers of engineer-in-Charge. 

37.1 All instructions, notice communications etc. under the contract shall be given in writing and if    
sent by registered post to the last known place of above or business of the contractor shall 
be deemed to have been served on the date when in the ordinary course of cost these 
would been delivered  

37.2 The Contractor or his agent shall be in attendance at the site (s) during all working hours 
and shall superintend the execution of the works with such additional assistance in each 
trade as the Engineer-in-Charge may consider necessary orders given to the Contractor’s 
agent shall be considered to have the same force as if they had been given to the 
contractor himself. 

37.3. The Engineer-in-charge shall communicate or confirm his instructions to the contractor in 
respect of the execution of work in a `Works Site Order Book’ maintained in the office of 
the Engineer-in-Charge and the contractor or the authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this book. If required by the 
contractor he shall be furnished a certified true copy of such instructions (s). 

          Foreclosure of contract in Full or in part (due to Abandonment) or reduction in scope of 
work 
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38. If at any time after acceptance of the tender the Company/Corporation shall decide to the 
abandon or reduce the scope of the works for any reason whatsoever and hence not 
require the whole to be carried out the Engineer-in-Charge shall give notice in writing to 
that effect to the contractor and the contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from execution of the Works in full but which he did not derive 
inconsequence of foreclosure of the whole or part of works. 

38.1 The contractor shall be paid contracts rates full amount for work’s executed at site and , 
in addition, a reasonable amount as certified by the Engineer-in-Charge for items 
hereunder mentioned  which could not be utilized on the work of the full extent because 
of the foreclosure.  

(a). Any expenditure incurred preliminary site  work, e.g. Temporary access roads, temporary 
Labour huts staff quarters and site office, storage accommodation and water storage 
tank. 

(b)(i) The Company /Corporation shall have the opinion to take over contractor’s material or 
any part thereof either brought to site or of which the contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work), provided however, 
the company /Corporation shall be bound to take over the materials or such portion 
thereof as the contractor dose not desire to retain . For material taken over or to be taken 
over by the Company /Corporation, cost of such materials. The cost shall however ,taken 
into account purchase price ,cost of transportation and deterioration or damage which 
may have been caused to materials whilst in custody of the contractor.  

(ii) For Contractor’s material not retained by the Company/Corporation, reasonable cost of 
transporting such materials from site to contractor’s permanent stores or to his other 
works, whichever is less will be payable if material are not transported to either of the 
said places, no cost of transportation  shall be payable. 

(c) If any materials supplied by the company/Corporation are rendered surplus the same 
except normal wastage shall be returned by the contractor to the Company/Corporation 
at rates not exceeding those at which may have been caused whilst the materials were in 
the custody of the contractor. In addition cost of transporting such materials from site to 
the Company/ Corporation stores, if so required by the Company /Corporation.  

(d) Reasonable compensation for transfer of & T. & P. from site to contractors permanent 
stores or to his other works . whichever is less. If T.& P. are not transported to either of 
the said places, no cost of the transportation shall be payable.  

38(2) The Contractor shall; if required by the Engineer-in-Charge , furnish  to him books of 
account, wage books, time sheets and other relevant documents as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 

Termination of contract for death 
  39. If the contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the contractor is a partnership concern and one of the partners dies 
then unless the Accepting Authority is satisfied that the legal representatives of the 
individual contractor or of the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners, are capable of carrying out and completing the 
contract, the accepting Authority shall be entitled to cancel the contract as to its in 
completed part without the Company/Corporation being in any way liable to payment of 
any compensation to the estate of the deceased Contractor and/or to the surviving 
partners of the contractor’s firm on account of the cancellation of the contract. Decision of 
the accepting Authority that the legal representatives of the deceased contractor or the 
surviving partners of the Contractor’s firm can not carry out and complete the contract 
shall be final and binding on the parties. In the event of  such cancellation the company 
/Corporation shall not hold the estate of the deceased Contractor and/or the surviving 
partners of the Contractor’s firm liable in damages for not completing the Contract. 

  
Cancellation of contract in full or in part: 

 
40. If the Contractor – 
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(a) at any time makes default in proceeding with the work with due  diligence and 
continues to do so after a notice in writing of 7 days  from the Engineer-in-Charge; or 
 (b)   commits default in complying with any of the terms and conditions of the contract and 
dose not remedy it or take effective steps to remedy it with in 7 days after a notice in writing 
is given to him in that behalf by the engineer-in-Charge ; or 
 (c) fail to complete the works or items of work with individual dates of completion, on or 
before the date (s) of completions , and dose note complete them within the period 
specified in a notice given in writing in that behalf by the Engineer-in-Charge;     
                                                            Or 
 (d) shall offer or give or agree to give to any person in Company/Corporation’s service or 
to any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation 
to obtaining or execution of this or any other contract for the Company/Corporation;    or 
(e) shall enter in to a contract with the company/Corporation in connection with which 
commission has been paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in writing to 
the Accepting Authority/Engineer-in-Charge; or  

(f) shall obtain a contract with the company/Corporation as a result offering tendering or 
other non –bonafide methods or complicit  tendering ; or 

(g) being an individual, or if a firm, any partner thereof. Shall at any time be adjudged 
insolvent or have a receiving order or order  for administration of his estate made 
against him or shall take any proceedings for liquidation  or composition  (other then 
a voluntary liquidation for the purpose of amalgamation or reconstruction ) under any 
insolvency act for the time being in force or make any conveyance or assignment of 
his effects or composition or arrangement for the bone fit of his creditors  or purport 
so to do or if any application be made under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him for 
benefit of his creditors; or 

(h) being a company, shall pass a resolution or the court shall make an order or for the 
liquidation of its affairs, or a receiver or manager on behalf of the debenture holders 
shall be appointed or circumstances shall arise which entitle the court or debenture 
holders to appoint a receiver or manager; or 

(i) shall suffer an execution being levied on his goods and allowed it to be continued for 
a period of 21 days; or  

(j) assigns, transfers sublets (engagement of labour on a piece-work basis or of labour 
with materials not to be incorporated in the work, shall not be deemed to be 
subletting ) or attempts to assign , transfer or sublet the entire works or any portion 
thereof  without prior written approval of the accepting authority may, without 
prejudice to any other right to remedy which shall have accrued or shall accrue  
thereafter to the company /Corporation by written notice cancel the contract as a 
whole or only such items of work in default from the correct. 

40.1 The Accepting Authority shall on such cancellation have powers to : 
 

(a) Take possession of the site and any materials, constructional plant, implements, stores 
etc. thereon and/or 

(b)   Carry out the incomplete work by any means at the risk and cost of the contractor. 
40.2  On cancellation of the contract in full or in part, the Engineer-in-charge shall determine what 

amount if any is recoverable from the contractor for completion of the works or in case the 
work or part of the works is not completed, the loss or damage suffered by the 
company/corporation.      

    In determining the amount, credit shall be given to the contractor for the value of the work 
executed by him up to the time of cancellation, the value of contractors materials taken over 
and incorporated in the work, and use of tackle and machinery belonging to the contractor. 

40.3 Any excess expenditure incurred or to be incurred by the company/ corporation in 
completing the works of part of the excess loss or damages suffered or may be suffered by 
the company/ corporation as aforesaid after allowing such credit shall be recovered from 
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any moneys due to the contractor on any account, and if such moneys are not sufficient the 
contractor shall be called upon in writing to pay the same within 30 days. 

40.4  If the contractor shall fail to pay the required sum within the aforesaid period of 30 days. 
The Engineer-in-charge shall have the right to sell any or all of the contractors unused 
materials, constructional plant implements, buildings etc. and apply the proceeds of sale 
there of towards the satisfaction of any sums due from the contractor under the contract 
and if there after there be any balance outstanding from the contractor, it shall be 
recovered in accordance with the provisions of the contract. 

40.5  Any sums in excess of the amounts due to the company/ corporation and unsold materials, 
constructional plant, etc. shall be returned to the contractor, provided always that if cost or 
anticipated cost of completion by the company/ corporation of the works or part of the 
works is less than the amount which the contractor would have been paid had he 
completed the works or part of the works, such benefit shall not accrue to the contractor. 

41. Liability for damage, Defects or Imperfections and Rectification thereof : 
               If the contractor or his workman or employees shall injury or destefy any, part of the 

building in which they may be working or any building, road, fence, etc. contiguous to the 
premises on which the work or any part of it is being executed or if any damage shall 
happen to the work while in progress the contractor shall upon receipt of a notice in writing 
in that behalf make the same good at his own expense. If it shall appear to the Engineer-in-
charge or his representative at any time during construction or re-construction or prior to 
the expiration of the defects liability period. That any work has been executed with 
unsound, imperfect or unskillful workmanship or that any materials or articles provided by 
the contractors for execution of the work are unsound or of a quality inferior to that 
contracted for, or otherwise not in accordance with the contract, or that any defect, 
shrinkage or other fault have appeared in the work arising out of defective of improper 
materials or workmanship, the contractor shall upon receipt of a notice in writing in that 
behalf from the Engineer-in-charge, forthwith rectify or remove and re-construct the work so 
specified in whole or in part, as the case may require or as the case may be, and/ or 
remove the materials or articles so specified and provide other proper and suitable 
materials or articles at his own expense, notwithstanding that the same may have been 
inadvertently passed, certified and paid for and in the event of his failing to do so within the 
period to be specified by the Engineer-in-charge in his notice aforesaid, the Engineer-in-
charge may rectify or remove and re-execute the work and/ or remove and replace with 
others the materials or articles complained of, as the case may be by other means at the 
risk and expense of the contractor. 

41.1 In case of repairs and maintenance works, splashes and dropping from the white 
washing, painting, etc. shall be removed and surfaces cleaned simultaneously  with 
completion of these items of work in individual rooms, quarters or premises, etc., where the 
work is done, without waiting for completion of all other items of work in the contract. In 
case the contractor fails to comply with the requirements of this condition the Engineer-in-
charge shall have the right to get the work done by other means at the contractor. Before 
taking such action, however, the Engineer-in-charge shall give three day’s notice in writing 
to the contractor. 

Urgent Works: 
42. If any urgent work (in respect where of the decision of Engineer-in-charge shall be final and 

binding) become necessary and the contractor is unable or unwilling at once to carry it out, 
the Engineer-in-charge by his own or other work people, carry it out as he may consider 
necessary. If the urgent work shall be such as the contractor is liable under the contract to 
carry out at his expense, all expenses incurred on it by the company/ corporation shall be 
recoverable from the contractor and be adjusted or set off against any sum payable to him. 

43. Changes in Constitution : 
Where the contractor is a partnership firm, prior approval in writing of the accepted 
authority shall be obtained before any change is made in the constitutions of the firm. 
Where the contractor is an individual or a hindu undivided family business concern such 
approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where-under the partnership firm would have the right to carry out 
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the work hereby undertaken by the contractor. If prior approval as aforesaid is not obtained 
the contract shall be deemed to have been assigned in contravention of condition 41 (J) 
hereof and the same action may be taken and the same consequences shall ensure as 
provided for in the said condition 41. 
Training of Apprentices: 

   The contractor shall during the currency of the contract when called upon by the Engineer-
in-charge engage and also ensure engagement by sub- contractors and others employed by 
the contractor in connection with the works, for such periods as may be required by the 
Engineer-in-charge. The contractor shall train them as required under the apprentices Act. 
1961 and shall be responsible for all obligations of the employer under the act including the 
liability to make payment to apprentices as required under the Act. 

VALUATION AND PAYMENT 
 Records and Measurement : 
44. The Engineer-in-charge shall except as otherwise stated ascertain and determine the 

measurement the value in accordance with the contractor of work done in accordance 
therewith. 

45.1 All items having a financial value shall be entered in measurement book, level book, 
etc.Prescribed by the company/ corporation so that a complete record is obtained of all work 
performed under the contract. 

45.2  Measurement shall be taken jointly by the Engineer-in-charge or his authorized  
Representative and by the contractor or his authorized representative. 

45.3 Before taking measurements of any work the Engineer-in-charge or the person deputed by 
him for the purpose shall give the reasonable notice to the contractor. If the contractors fail to 
attend or send an authorized representative for measurement after such a notice or fails to 
countersign or to record the objection within a week from the date of measurement, then in 
any such event measurement taken by the Engineer-in-charge or by the person deputed by 
him shall be taken to be correct measurements of the work. 

45.4 The contractor shall, without extra charge, provide assistance with every appliance, labour 
and other things necessary for measurement. 

45.5   Measurement shall be signed and dated by both parties each day on the site on completion 
of measurement. If the contractor objects to any of the measurement recorded on behalf of 
the company/ corporation a note in that effect shall be made in the measurement book 
against the item objected to and such note shall be assigned and dated by both parties 
engaged in taking the measurement. 

  Methods of Measurements : 
46.  Except where any general or detailed description of the work in quantities expressly shows the 
contrary, schedule of quantities shall be deemed to have been prepared and measurements shall 
be taken in accordance with the procedure set forth in the schedule of rates – specification not-
withstanding any provision in the relevant standard method of measurement or any general or local 
custom. In the case of items which are not covered by the schedule of rates – specification, 
measurement shall be taken in accordance with the relevant standard method of measurement 
issued by the Indian standards institution. 
Payment on Account: 
i. Interim bills shall be submitted by the contractor at monthly intervals on or before the date fixed 

by the Engineer-in-charge for the work executed. The Engineer-in-charge shall then arrange to 
have the bill verified by taking or causing to be taken, where necessary, the required 
measurements of the work. 

47.1 Payment on account for amount admissible shall be made on the Engineer-in-charge 
certifying the sum to which the contractor is considered entitled by way of interim payment for the 
following : 
all works executed, after deducting there-from the amounts already paid, the security deposit and 
such other amounts as may be deductible or recoverable in terms of the contract. 
47.2 Any interim certificate given relating to work done or materials delivered, may be modified or 
corrected by any subsequent interim certificate or by the final certificate. No certificate of the 
Engineer-in-charge supporting an interim payment shall of itself be conclusive evidence that any 
work or material to which it relates is/are in accordance with the contract. 
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47.3 Pending consideration of extension of date of completion interim payments shall continue 
to be made as herein provided. 
              Time Limit for Payment of Final Bill : 
48  The final bill shall be submitted by the contractor within three months of physical completion of 
the works. No further claim shall be made by the contractor after submission of the final bill and 
these shall be deemed to have been waived and extinguished. Payment of those items of the bill in 
respect of which there is no dispute and of items in disputes of quantities and at rates as approved 
by Engineer-in-charge, shall be made within the period specified hereunder, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-charge. 
(a) Contract amount not exceeding Rs 5 Lakhs…. Four months 
(b) Contract amount not exceeding Rs 5 Lakhs…. Six months 
 
After payment of the amount of the final bill payable as aforesaid has been made, the contractor 
may if he so desires, reconsider his position in respect of the disputed portion of the final bill and if 
he fails to do so within 90 days, his disputed claim shall be dealt with as provided in the contract. 
Overpayments and Underpayments: 
49 Where-ever any claim for the payment of a sum of money to the company/ corporation arises out 
of or under this contract against the contractor the same may be deducted by the company/ 
corporation from any sum then due or which at any time thereafter may become due to the 
contractor under this contract and failing that under any other contract with the company/ 
corporation or from any other sum due to the contractor from the company/ contractor (which may 
be available with the company/ corporation) or from his security deposit, or he shall pay to claim on 
demand. 
49.1 The company/ corporation reserves the right to carry out post-payment audit and technical 
examination of the final bill including all supporting vouchers, abstracts, etc. the company/ 
corporation further reserves the right to enforce recovery of any overpayment when detected, 
notwithstanding the fact that the amount of the final bill may be included by one of the parties as an 
item of dispute before an arbitrator appointed under condition 50 of this contract and 
notwithstanding the fact that the amount of the final bill figures in the arbitration award: 
49.2 If a result of such audit and technical examination any overpayment is discovered in respect of 
any work done by the contractor or alleged to have been done by him under the contract, it shall be 
recovered by the company/ corporation from the contractor by any or all of the methods prescribed 
above or if any under payment is discovered, the amount shall be duly paid to the contractor by the 
company/ corporation. 
49.3  Provided that the aforesaid right of the company/ corporation to adjust over payments against 
amounts due to the contractors under any other contract with the company/ corporation shall not 
extend beyond the periods of two years from the date of payment of the final bill or in case the final 
bill is a MINUS bill, from the date the amount payable by the contractor under the MINUS final bill is 
communicated to the contractor. 

49.4  Any amount due to the contractor under this contract for under payment may be adjusted 
against any amount then due or which may at any time thereafter become due before 
payment is made to the contractor, from him to the company/ corporation on any other 
contract or account whatsoever. 

ARBITRATION AND LAWS 
50 ARBITRATION AND GOVERNING LAW : 
 
In all cases of disputes emanating from and in reference to this Agreement and all questions, 
disputes or differences of any kind what-so-ever arising out of or relating to this agreement the  
dispute shall be referred for arbitration to sole arbitrator to be appointed by the Head of the unit-
Jhansi. The arbitration shall be under THE ARBITRATION AND CONCILIATION ACT OF 1996 and 
the rules there under. The arbitrator may from time to time with the consent of the parties enlarge the 
time for making and publishing the award.  No person other than the above or his nominee can act as 
arbitrator. The venue of arbitration shall be at Jhansi or the place decided by the sole arbitrator. The 
award of the arbitrator shall be final and binding on the parties to this agreement. All questions, 
disputes, differences arising under, out of or in connection with this contract shall be to the exclusive 
jurisdiction of Jhansi -Uttar Pradesh Courts. 
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In case of Contract with Public Sector Enterprise ( PSE) or a Government Department, the 
following shall be applicable. 
In the event of any dispute or difference relating to the interpretation and application of the provisions 
of the Contract, such dispute or difference shall be referred to by either party to the arbitration of one 
of the arbitrators in the department of public enterprises. The award of the arbitrator shall be binding 
upon the parties to the dispute, provided, however, any party aggrieved by such award may make 
further reference for setting aside or revision of the award to the Law Secretary, Department of Legal 
Affairs, Ministry of Law and Justice, Government of India. Upon such reference the dispute shall be 
decided by the Law Secretary or the Special Secretary or Additional Secretary when so authorized by 
the Law Secretary, whose decision shall binding the parties hereto finally and conclusively. 
 
Indemnity clause 
In the event of any accident in respect of which compensation may become payable under the 
workmen's compensation Act. VIII of 1923 whether by the contractor or by BHEL-Jhansi as principal, 
it shall be lawful for BHEL to retain out of monies due and payable to the contractor such sum or 
sums of money as may, in the opinion of BHEL-Jhansi shall be final in regard to all matter arising in 
this clause. On the occurrence of an accident, which results in the death of any of the workmen   
employed by the contractor or which is so serious as to be likely to result in the death of any such 
workmen, the contractor shall within 24 hours of the happening of such an accident intimate in writing 
to the BHEL-Jhansi official In charge of the work The contractor shall indemnify BHEL-Jhansi against 
all losses or damages sustained by BHEL-Jhansi resulting directly or indirectly from his failure to give 
intimation in the manner aforesaid including the penalties or dues if any and become payable by 
BHEL-Jhansi, as a consequence of failure, BHEL-Jhansi to give notice under the workmen's 
compensation Act or otherwise confirm to the provisions of the said Act in regard to such accident. 
51 Laws governing the contract .  
       This contract shall be governed by the Indian laws for the time being in force. 
 

 
 

SPECIAL CONDITIONS OF CONTRACT  
1. These special conditions supplement the conditions to tenders and contract and the general 

conditions of contract and form part of the contract documents. Where these special conditions are 
at variance with the general conditions of contract these special conditions shall prevail. 

2. All rates quoted shall be for finished work in-situ inclusive of all leads, lifts and other incidental 
charges and those general conditions.  

3. The tenderer is not allowed to alter the specifications of the unit of work noted in the Schedule A . 
For the sake of uniformity in comparison of tenders, tenders should not add any conditions of their 
own. Tenders not complying with these conditions are liable for rejection. 

4. The issues of materials are governed by the conditions specified in Schedule B &C. all other 
materials shall be supplied by the contractor himself and the rates for the relevant items are inclusive 
of all such supplies.  

5. The works shall be executed as per the technical specifications and drawings. A tentative sketch  / 
drawing of the work is available in the office, which is intended to give a general idea of the work to 
be executed and is liable for modifications during the actual execution based on the designs 
prepared and approved by the Competent authority.  

6. The quantities shown in Schedule “A” are approximate and liable for variations to any extent and no 
rate variation is acceptable on this account . 

7. The rates quoted by the contractor shall be firm in all respects. Any statutory increase in the labor 
wages and materials during the period of execution shall be borne by the contractor. The contractor 
shall quote the rates considering the above. 

8. The rate quoted for reinforced cement concrete items shall include smooth finishing of exposed 
faces. The top surfaces of roof slab shall be laid to specified slope and mortar that comes to surface 
due to vibrations shall be trowel led so as to obtain smooth and even surface. 

9. The paint/primer (Red oxide) to be used shall be of standard make and shall be approved by the 
Engineer-in-charge before applying. 
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10. The tenderer should specify the plant and machinery such as a pan mixer, vibrators, steel shuttering 
etc., that he possesses and is going to use them on the work. 

11. Contractor shall execute work as per specifications in the Price Schedule A. if the specifications 
found wanting relevant Technical specifications along with the tender shall be followed. Further 
missing details relevant CPWD and IS specifications shall be followed. Wherever, there is difference 
in between CPWD and IS specifications latter shall prevail. 

12. The BHEL reserves the right to deviate either by additions or by deductions from the schedule of 
items of work given in the tender document after awarding work. 

13. In case of any difference between agreement wording and detailed drawings the interpretation of the 
BHEL shall be final and binding on the contractor. 

14. The final acceptance of work in all items are subject to proper performance after testing regardless of 
whether the items are paid for or not. 

15. All debris and surplus materials shall be cleared from the site as and when directed by the Engineer-
in-charge. Any temporary structure / stores made by the contractor for the work shall be demolished 
and site cleared before payment of final bill. 

16. Curing shall be done with the help of hose pipe in addition to manual curing. Curing shall be done in 
off days and holidays also. Curing has to be done by ponding water for slabs & spraying for columns 
and beams for 27 days. 

17. Rates tendered by contractors shall be for complete item of the work covering all materials, labor, 
carriage, royalties, work contract, sales tax, octroi, wastage, tools & plants including all other taxes on 
temporary construction, overhead charges, profits, general royalties, risks etc., and rate shall be 
applied to all heights, levels, depths, leads and lifts etc. Only service tax shall be paid extra. (Please 
refer schedule B for free issue items and chargeable items) 

18. If discrepancy in specifications observed between schedule of quantities and general / technical 
conditions, the specifications in schedule of quantities will have precedence over the general / 
technical conditions. 

19. Water will be supplied at one point by BHEL. Water charges @ 1 % of gross bill amount shall be 
recovered  

20.  Electric power at site will be provided free of cost for concrete work and lighting by BHEL at the 
written request of the contractor at one point subject to the observance of rules an regulations of 
Electric board / company free of cost. If it is observed that power is being wasted, BHEL shall have 
the right to recover cost of such consumption including arrears. Power will not  be allowed for 
cooking  and room (air) heating  in winter season: For this purpose, on written application 
chargeable power can be allowed. The rates shall be the rates applicable for industrial consumption 
in U.P. 

21. Electric power for fabrication work shall be provided at one point inside factory area and will be 
charged at Rs 66 per MT of fabricated quantity of steel 

22. Erection and construction equipment, lifting tools and tackles shall not be provided by BHEL and they 
are in scope of contractor. 

23. Quantity/Quality records of cement / structural fabrication, test records shall be prepared, maintained 
and submitted by contractor during the course of execution. 

24. All structural fabrication works shall be as per drawings and BHEL specifications for quality and 
testing. 

25. For want of specifications related to structural steel like fabrication, erection, welding, material etc., 
following IS Codes are to be followed I.e. 1. IS: 816-1969, 2. IS 2139-1976, 3) IS 7215-1974, 4) IS 
813-1961, 5) IS – 2062 – 1980. 
NOTE:FOR EXECUTION OF ALL SCHEDULED ITEMS CPWD SPEC IFICATIONS AND 
RELEVANT IS CODES ARE TO BE FOLLOWED. FOR EXECUTION  OF NON-SCHEDULED 
ITEMS SPECIFICATIONS ENCLOSED WITH THIS TENDER ARE TO BE FOLLOWED.  

26. Inside shops, Rails are required to be fixed in concrete as per the direction of Engineer-in –charge. 
27. Inserts are required to be fixed in concrete as per the requirement and direction of Engineer-in-

charge. 
28. Specialized works are to be executed by specialized agency with the approval of BHEL. 
29. Test Certificates are to be supplied for all bought-out items as required by the Engineer-in-charge. 
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30. Test certificate for all materials to be made available by the contractor as per direction of 
Engineer-in –charge including strength of concrete cubes, bricks, aggregates. And any other 
materials provided by contractor. 

31. Cement wastage @ 2% o f total issued quantity shall be permissible. Beyond this recovery 
shall be made at double the issue rate for cement. 

32. Structural steel wastage /burning loss shall be  permissible up to 3% of total quantity   
measured in bill. Wastage beyond 3% will deducted @  Rs. 66 per kg. 

33. The works have to be carried out as per CPWD specifications 2007, wherever CPWD 
specifications are silent; the work shall carry out as per BIS specifications. In case of  defective 
BHEL will have full  right to reject the work or part  there of .Such defective work if any , will 
have to be rectified at contractor's cost. The opinion of Engineer in charge shall be final in this 
matter. If the defective work is allowed to stand BHEL shall have the absolute right to reduce 
the rates for such items and the contractor shall have no claims over such defective work 
allowed on reduced rates.  

34. The contractor shall have to make his own storage sheds for materials to be issued by 
BHEL. If Deemed necessary by engineer in charge, the contractor shall make separate 
store for cement with double lock system .The empty cement bags shall be stocked at one 
place and at least 90 % of them shall be returned to BHEL at BHEL stores in good condition 
without any payment Therefore. If the total quantity of 90% empty cement bags is n ot 
returned by the contractor, the same will be recove red at the rate of Rs 3/- per bag 
from the bills. 

 
 

-----------*-------------*------------------ 
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BLANK PRICE BID  
SECTION – A DSR ITEMS 

s no  DSR 2007  
Reference  

Short Description of Items 
(For detailed specifications refer DSR 
2007) 

Unit  Qty 
Rate 
DSR 
2007 

Amount 
(Rs) 

 

1 1.1.2/54 Carriage of Earth  up 1 km . m3 400.00 49.42 19768.00 

…
…

…
…

…
…

…
…

.…
…

…
…

... (A
bove / B

elow
) over D

S
R

 2007 rate
s for Item

 no 1 to item
 no 60 

  

2 
2.6.1/64 Earth work in excavation by 

mechanical means/ m3 500.00 101.85 50925.00 

3 
2.7.1/64 Earth work in excavation - ordinary 

rock m3 200.00 152.60 30520.00 

4 
2.10.1.2/65 Earth work excavation trenches upto 

300 mm dia  m 350.00 115.05 40267.50 

5 
2.11/65 Extra depth 1.5 to 3 m upto 300 mm 

dia  m 200.00 153.02 30603.30 
6 2.25/67 Filling available excavated earth m3 300.00 45.70 13710.00 
7 4.1.6/79 CC 1:3:6 (40 mm coarse aggregate) m3 210.00 2713.05 569740.50 
8 5.1.2/88 RCC 1:1.5:3 in foundation m3 60.00 3732.00 223920.00 
9 5.1.3/88 RCC 1:2:4 in foundation m3 150.00 3359.60 503940.00 

10 5.2.2/88 P/f    RCC -1:1.5:3  in column   Cum 8.00 4092.35 32738.80 

11 
5.3/88 P/ laying in position RCC -1:2:4 in 

beam and slab  m3 80.00 3673.85 293908.00 

12 
5.9.1/89 Centring and Shuttering for 

foundations  m2 270.00 119.25 32197.50 

13 
5.9.3/89 C/ shuttering  Suspended  floors,  

roofs, Sqm 200.00 187.35 37470.00 

14 
5.9.5/89 Centring and Shuttering for beam /p 

beam foundations  m2 50.00 162.65 8132.50 
15 5.9.6/89 C/ shuttering  for column  Sqm 60.00 238.40 14304.00 
16 5.9.16.1/89 C/ shuttering  for slab sides  mtr  100.00 61.10 6110.00 
17 6.1.2/99 Brick masinary 1:6  up to plinth  M3 40.00 2121.75 84870.00 

18 
6.4.2/99 Brick work in Super structure 1:6 (1 

cement : 6 fine sand ).  m3 120.00 2430.25 291630.00 
19 10.11/164 P/fixing steel windows kg 200.00 178.90 35780.00 
20 10.19/165 MS Holding Down Bolts Kg 650.00 52.05 33832.50 
21 11.3.1/172 CC Flooring 40mm  sqm 300.00 192.95 57885.00 

22 
11.5/172 62 mm flooring  sq 

mtr  1000.00 318.65 318650.00 
23 11.36/177 Ceramic tiles m2 100.00 556.60 55660.00 
24 11.38/178 Ceramic glazed floor tiles m2 50.00 630.80 31540.00 

25 
11.41.2/178 Providing and laying vitrified floor tiles 

60x60cm Sqm 100.00 1031.85 103185.00 

26 
12.8/187 Poly poplene sheet  top  Sq 

mtr  250.00 294.95 73737.50 
27 12.12.1/187 P/f polypropelene Ridge  Mtr  30.00 263.15 7894.50 

 
 Total A1 (item no 1 to item no. 27)  Rs. 3002919.60  
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s no  DSR 2007  
Reference  

Short Description of Items 
(For detailed specifications refer DSR 
2007) 

Unit  Qty 
Rate 
DSR 
2007 

Amount 
(Rs) 

 

28 13.1.2/201  Plaster -12 mm thick in 1:6  m2 600.00 67.65 40590.00 

…
…

…
…

…
…

…
…

.…
…

…
…

... (A
bove / B

elow
) over D

S
R

 2007 rate
s for Item

 no 1 to item
 no 60 

  

29 13.2.2/201  Plaster -15 mm thick in 1:6  m2 600.00 78.55 47130.00 
30 13.18/202 Neat cement punning m2 400.00 21.40 8560.00 
31 13.26/203 POP Putty m2 1000.00 47.20 47200.00 
32 13.37.1/204 White washing with lime : New work  Sqm 250.00 6.75 1687.50 
33 13.41.1/204 Oil Bound Distemper m2 600.00 41.55 24930.00 
34 13.44.1/204 Snowcem m2 600.00 30.80 18480.00 
35 15.2.1/226 Dismantling CC m3 15.00 368.45 5526.75 
36 15.3/226 Dismantling RCC m3 25.00 537.55 13438.75 
37 15.9.2/226 Dismantling stone masonry m3 10.00 370.75 3707.50 

38 

16.1/240 Preparation and consolidation of sub 
grade with power road roller of 8 to 
12 tonne capacity after excavating 
earth to an average of 22.5 cm depth, 
dressing to camber and consolidating 
with road roller including making good 
the undulations etc and re-rolling the 
subgrade and disposal of surplus 
earth lead upto 50 metres. m2 800.00 33.90 27120.00 

39 17.1.1/263 W.C Nos 6.00 2304.65 13827.90 
40 17.4.2/263 Urinal - range of 2 nos 4.00 3393.60 13574.40 
41 17.7.1/264 P/F Wash basin nos 5.00 1332.90 6664.50 

42 17.31/267 P/and fixing 600x450 mm beveled 
edge mirror. Nos 4.00 493.65 1974.60 

43 18.10.1/292 P/L GI pipes 15mm dia m 100.00 105.85 10585.00 
44 18.10.3/292 P/l GI 25 mm dia pipe m 100.00 179.65 17965.00 

45 18.15.1/293 P/ fixing brass bib cock   15 mm 
nominal bore     Each 10.00 191.70 1917.00 

46 19.6.2/316 RCC Pipe 150 mm dia mete
r 175.00 202.85 35498.75 

47 19.6.4/316 RCC pipe 300 mm dia mete
r 150.00 338.75 50812.50 

48 19.7.1.1/317 Man holes 90x80x 45  each 10.00 5383.70 53837.00 
49 19.8.1.1/317 Extra depth for manholes-90x90 m each 10.00 2654.00 26540.00 
50 19.27.1/322 Constructing road gully chamber each 10.00 2248.35 22483.50 
51 21.1.1.1/337 P/f Aluminium work for fixed portion kg 500.00 290.45 145225.00 

52 
21.1.2.1/337 P/f Aluminium doors, windows, 

ventilators kg 350.00 310.45 108657.50 

53 
21.2.1/337 P/F 12mm th prelaminated particle 

board m2 200.00 776.05 155210.00 

 
 Total A2 (item no 28 to item no. 53) Rs. 903143.15  
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s no  DSR 2007  
Reference  

Short Description of Items 
(For detailed specifications refer DSR 
2007) 

Unit  Qty 
Rate 
DSR 
2007 

Amount 
(Rs) 

 

54 
21.3.1/338 P/f 4mm thick glass in Aluminium 

door, window etc 

m2 250.00 554.95 138737.50 

…
…

... (A
bove / B

elow
) over D

S
R

 2007 rates for Item
 

no 1 to item
 no 60 

  

55 
21.4.1/338  P/ fixing double  action  hydraulic  

floor  spring 
Nos  5.00 1733.50 8667.50 

56 
21.8.1/339 Filling gap in between aluminium 

frame & RCC/Brick.  
mtr  100.00 58.85 5885.00 

57 
1649/280 Polyethylene water storage tank with 

cover  Per 
litre 4000.00 4.00 16000.00 

58 
22.7.1/347 p&laying cement based water 

proofing treatment  sq 
mtr  200.00 541.50 108300.00 

59 
7060/131 Hydraulic door closer tubular type 

Aluminium  body  

Nos  4.00 765.00 3060.00 

60 
DSR ITEM Any item not included above but as 

per DSR 2007 DSR 
unit 250000.00 1.00 250000.00 

    

Total A3 (Item no. 54 to item no. 60)     

 
Rs 530650.00 

   
Sub Total “A” (A1 + A2 + A3) 

 

Rs 
4436712.75 

   
( B) Above/ below......... % 

Sub total B ( A  
x.....%  ) Rs  

 Rs 

  

  Sub total C (A ± B )  

 

Rs  
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Section - B Non DSR items  Unit Qty  
Rates  Amount  

 
 

61 

Extra 1 Fabrication of Steel Structure (Structural steel 
- MS channels, angles, pipes and plates) 
including primer and painting 2 coats of 
approved colour. Free issue of structural steel 
by BHEL. All welding equipments, electrodes, 
gas cutter, gas etc in contractor’s scope)  kg 

10000.00 11.50 

115000.00 

…
…

…
…

…
…

…
…

…
…

…
…

…
…

.…
…

.(A
bove /B

elow
) over N

on D
S

R
 tem

 no 61 to 76 
 

62 
Extra 2 Erection of steel structure fabricated as Extra 2 

above (All nuts, bolts washers in contractor’s 
scope) kg 

10000.00 4.00 
40000.00 

63 Extra 3 P / fixing False Ceiling m2 250.00 1000.00 250000.00 
64 Extra 4 P / fixing PVC floor m2 50.00 600.00 30000.00 

65 
Extra 5 Fixing of reinforcement with free issue of TOR 

steel by BHEL (binding wire in contractor’s 
scope) kg 18000.00 5.50 99000.00 

66 
Extra 6 Providing , erecting and fixing of approved 

brand and colour Galvalume sheet including 
profiling as specified by Engineer -in - Charge m2 150.00 700.00 105000.00 

67 
Extra 7 Providing and fixing ridge, corner flashing and 

other accessories of 0.5 mm Galvalume sheet. 
m 20.00 800.00 16000.00 

68 Extra 8 

Supply and fixing of U shaped top 700 mm 
width ( suitable for inside dimension  2960mm 
x13600 mm approximate)  shall be made out 
of 19 mm thick  water proof block board of 
Green /Century make only  as shown in the 
drawing .Top shall be framed with a 85 x19 
mm thick section as per required /approved 
shape .Edge of top shall be covered with 
Lipping/MARGINE ( Beading ) size  20X40 mm 
including all fastners such as nail, screws etc. ( 
Cost of beading are taken extra ) 

sqm 40.00 4500.00 180000.00 

69 Extra 9 

Supply and fixing of vertical support 
approximate 750 mm height  shall be made 
out of 19 mm thick water proof block board of 
Green /Century make only  as shown in the 
drawing .Vertical support shall be @ 1200 mm 
c/c with attached  teak wood beading in edge 
surface size 19mm x 6 mm.Vertical front 
support of outer surface attached with vertical 
and horizontal  teak wood beading (as per 
drawing ) in outer surface size-22mm x 6mm.A 
teak wood beading size 80 x 20 mm shall be 
attached/lipping in bottom of outer surface of 
vertical front support. All exposed surfaces 
shall be covered with 1 mm thick mica as per 
approved shade, make and design. All inner 
sufaces shall be covered with 0.6mm 
lamination with mica as per approved shade 
and make. Wooden member and veneer shall 
be spirit polished and melmine 3 coats in matt 
finish as approved shade .Bonding agent shall 
be used FEVICOL  and ARALDITE including 
all fastners such as nail, screws etc( where 
required ). ( Cost of beading are taken extra ) 

sqm 70.00 6300.00 441000.00 
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Section - II Non DSR item  Unit Qty  

 
Rates  

 
Amount 
 

 

70 Extra 10 

Supply and fixing of a cable tray below the top 
for carrying audio-visual data through the 
entire length of the top. The outlets shall be 
connected .In every module (2.4 meter long ) 2 
nos. cable wire holes of dia 100 mm are to be 
made & covered with grommet plastic covers 
of approved colour etc. as per direction of 
engineer in charge. mtr 70.00 950.00 66500.00 

…
…

…
…

…
…

…
.…

…
.(A

bove /B
elow

) over N
on D

S
R

 tem
 no 61 to 76 

 

71 Extra 11 

Supply and fixing of straight line round ends 
top 600 mm width shall be made out of 19 mm 
thick  water proof block board of Green 
/Century make only  as shown in the drawing 
.Top shall be framed with a 85 x19 mm thick 
section as per required /approved shape .Edge 
of  top shall be covered with Lipping/ 
MARGINE ( Beading ) size  20X40 mm 
including all fasteners such as nail, screws etc. 
( Cost of beading are taken extra ) 

sqm 35.00 4500.00 157500.00 

72 Extra 12 
Supply and fixing of foot rest 40mm thick 
x40mm wide teak wood support. mtr 70.00 300.00 21000.00 

73 Extra 13 
Supply and fixing of teak wood beading in 
outer side of table top size-20mm x 40mm as 
per enclosed drawing mtr 150.00 125.00 18750.00 

74 Extra 14 

Supply and fixing of teak wood beading in 
vertical support of outer face in vertical and 
horizontal way size-22mm x 6mm as per 
enclosed drawing mtr 200.00 55.00 11000.00 

75 Extra 15 
Supply and fixing of teak wood beading in 
outer face of middle and end vertical support 
size-19mm x 6mm as per enclosed drawing mtr 100.00 51.50 5150.00 

76 Extra 16 

Supply and fixing of teak wood beading in 
bottom of vertical support's outer face size-
80mm x 20mm as per enclosed drawing 

mtr 80.00 250.00 20000.00 
   

  
Total “D”  (Non DSR item)             Rs 1575900.00 

 

  

 
(E) Above/ below......... % 

Sub total E ( D 
x.....%  ) Rs  

 
Rs 

 

  
Sub total F (D ± E ) 

Rs 
  

  
Grand Total G ( C + F ) 

  
Rs  

( In words)     

  
Service tax extra as applicable 

 

 
Note : - 1. For items Sl No 1 to 60, DSR 2007 items , percentage premium above / below DSR 2007 

rates is to be quoted. For items Sl No 61 to 76, it ems percentage premium above / 
below, BHEL estimate rates is to be quoted .  

 
2. Contractor should not offer Rates in Blank Price  Bid 
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PRICE BID 

SECTION – A DSR ITEMS 

s no  DSR 2007  
Reference  

Short Description of Items 
(For detailed specifications refer DSR 
2007) 

Unit  Qty 
Rate 
DSR 
2007 

Amount 
(Rs) 

 

1 1.1.2/54 Carriage of Earth up 1 km. m3 400.00 49.42 19768.00 

…
…

…
…

…
…

…
…

.…
…

…
…

... (A
bove / B

elow
) over D

S
R

 2007 rate
s for Item

 no 1 to item
 no 60 

  

2 
2.6.1/64 Earth work in excavation by 

mechanical means/ m3 500.00 101.85 50925.00 

3 
2.7.1/64 Earth work in excavation - ordinary 

rock m3 200.00 152.60 30520.00 

4 
2.10.1.2/65 Earth work excavation trenches upto 

300 mm dia  m 350.00 115.05 40267.50 

5 
2.11/65 Extra depth 1.5 to 3 m upto 300 mm 

dia  m 200.00 153.02 30603.30 
6 2.25/67 Filling available excavated earth m3 300.00 45.70 13710.00 
7 4.1.6/79 CC 1:3:6 (40 mm coarse aggregate) m3 210.00 2713.05 569740.50 
8 5.1.2/88 RCC 1:1.5:3 in foundation m3 60.00 3732.00 223920.00 
9 5.1.3/88 RCC 1:2:4 in foundation m3 150.00 3359.60 503940.00 

10 5.2.2/88 P/f    RCC -1:1.5:3  in column   Cum 8.00 4092.35 32738.80 

11 
5.3/88 P/ laying in position RCC -1:2:4 in 

beam and slab  m3 80.00 3673.85 293908.00 

12 
5.9.1/89 Centring and Shuttering for 

foundations  m2 270.00 119.25 32197.50 

13 
5.9.3/89 C/ shuttering  Suspended  floors,  

roofs, Sqm 200.00 187.35 37470.00 

14 
5.9.5/89 Centring and Shuttering for beam /p 

beam foundations  m2 50.00 162.65 8132.50 
15 5.9.6/89 C/ shuttering  for column  Sqm 60.00 238.40 14304.00 
16 5.9.16.1/89 C/ shuttering  for slab sides  mtr  100.00 61.10 6110.00 
17 6.1.2/99 Brick masinary 1:6  up to plinth  M3 40.00 2121.75 84870.00 

18 
6.4.2/99 Brick work in Super structure 1:6 (1 

cement : 6 fine sand ).  m3 120.00 2430.25 291630.00 
19 10.11/164 P/fixing steel windows kg 200.00 178.90 35780.00 
20 10.19/165 MS Holding Down Bolts Kg 650.00 52.05 33832.50 
21 11.3.1/172 CC Flooring 40mm  sqm 300.00 192.95 57885.00 

22 
11.5/172 62 mm flooring  sq 

mtr  1000.00 318.65 318650.00 
23 11.36/177 Ceramic tiles m2 100.00 556.60 55660.00 
24 11.38/178 Ceramic glazed floor tiles m2 50.00 630.80 31540.00 

25 
11.41.2/178 Providing and laying vitrified floor tiles 

60x60cm Sqm 100.00 1031.85 103185.00 

26 
12.8/187 Poly poplene sheet  top  Sq 

mtr  250.00 294.95 73737.50 
27 12.12.1/187 P/f polypropelene Ridge  Mtr  30.00 263.15 7894.50 

 
 Total A1 (item no 1 to item no. 27)  Rs. 3002919.60  
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s no  DSR 2007  
Reference  

Short Description of Items 
(For detailed specifications refer DSR 
2007) 

Unit  Qty 
Rate 
DSR 
2007 

Amount 
(Rs) 

 

28 13.1.2/201  Plaster -12 mm thick in 1:6  m2 600.00 67.65 40590.00 

…
…

…
…

…
…

…
…

.…
…

…
…

... (A
bove / B

elow
) over D

S
R

 2007 rate
s for Item

 no 1 to item
 no 60 

  

29 13.2.2/201  Plaster -15 mm thick in 1:6  m2 600.00 78.55 47130.00 
30 13.18/202 Neat cement punning m2 400.00 21.40 8560.00 
31 13.26/203 POP Putty m2 1000.00 47.20 47200.00 
32 13.37.1/204 White washing with lime : New work  Sqm 250.00 6.75 1687.50 
33 13.41.1/204 Oil Bound Distemper m2 600.00 41.55 24930.00 
34 13.44.1/204 Snowcem m2 600.00 30.80 18480.00 
35 15.2.1/226 Dismantling CC m3 15.00 368.45 5526.75 
36 15.3/226 Dismantling RCC m3 25.00 537.55 13438.75 
37 15.9.2/226 Dismantling stone masonry m3 10.00 370.75 3707.50 

38 

16.1/240 Preparation and consolidation of sub 
grade with power road roller of 8 to 
12 tonne capacity after excavating 
earth to an average of 22.5 cm depth, 
dressing to camber and consolidating 
with road roller including making good 
the undulations etc and re-rolling the 
subgrade and disposal of surplus 
earth lead upto 50 metres. m2 800.00 33.90 27120.00 

39 17.1.1/263 W.C Nos 6.00 2304.65 13827.90 
40 17.4.2/263 Urinal - range of 2 nos 4.00 3393.60 13574.40 
41 17.7.1/264 P/F Wash basin nos 5.00 1332.90 6664.50 

42 17.31/267 P/and fixing 600x450 mm beveled 
edge mirror. Nos 4.00 493.65 1974.60 

43 18.10.1/292 P/L GI pipes 15mm dia m 100.00 105.85 10585.00 
44 18.10.3/292 P/l GI 25 mm dia pipe m 100.00 179.65 17965.00 

45 18.15.1/293 P/ fixing brass bib cock   15 mm 
nominal bore     Each 10.00 191.70 1917.00 

46 19.6.2/316 RCC Pipe 150 mm dia meter 175.00 202.85 35498.75 
47 19.6.4/316 RCC pipe 300 mm dia meter 150.00 338.75 50812.50 
48 19.7.1.1/317 Man holes 90x80x 45  each 10.00 5383.70 53837.00 
49 19.8.1.1/317 Extra depth for manholes-90x90 m each 10.00 2654.00 26540.00 
50 19.27.1/322 Constructing road gully chamber each 10.00 2248.35 22483.50 
51 21.1.1.1/337 P/f Aluminium work for fixed portion kg 500.00 290.45 145225.00 

52 
21.1.2.1/337 P/f Aluminium doors, windows, 

ventilators kg 350.00 310.45 108657.50 

53 
21.2.1/337 P/F 12mm th prelaminated particle 

board m2 200.00 776.05 155210.00 

 
 Total A2 (item no 28 to item no. 53) Rs. 903143.15  
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s no  DSR 2007  
Reference  

Short Description of Items 
(For detailed specifications refer DSR 
2007) 

Unit  Qty 
Rate 
DSR 
2007 

Amount 
(Rs) 

 

54 
21.3.1/338 P/f 4mm thick glass in Aluminium 

door, window etc 

m2 250.00 554.95 138737.50 

…
…

... (A
bove / B

elow
) over D

S
R

 2007 rates for Item
 

no 1 to item
 no 60 

  

55 
21.4.1/338  P/ fixing double  action  hydraulic  

floor  spring 
Nos  5.00 1733.50 8667.50 

56 
21.8.1/339 Filling gap in between aluminium 

frame & RCC/Brick.  
mtr  100.00 58.85 5885.00 

57 
1649/280 Polyethylene water storage tank with 

cover  Per 
litre 4000.00 4.00 16000.00 

58 
22.7.1/347 p&laying cement based water 

proofing treatment  sq 
mtr  200.00 541.50 108300.00 

59 
7060/131 Hydraulic door closer tubular type 

Aluminium  body  

Nos  4.00 765.00 3060.00 

60 
DSR ITEM Any item not included above but as 

per DSR 2007 DSR 
unit 250000.00 1.00 250000.00 

    

Total A3 (Item no. 54 to item no. 60)     

 
Rs 530650.00 

   
Sub Total “A” (A1 + A2 + A3) 

 

Rs 
4436712.75 

   
( B) Above/ below......... % 

Sub total B ( A  
x.....%  ) Rs  

 Rs 

  

  Sub total C (A ± B )  

 

Rs  
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Section - B Non DSR items  Unit Qty  
Rates  Amount  

 
 

61 

Extra 1 Fabrication of Steel Structure (Structural steel 
- MS channels, angles, pipes and plates) 
including primer and painting 2 coats of 
approved colour. Free issue of structural steel 
by BHEL. All welding equipments, electrodes, 
gas cutter, gas etc in contractor’s scope)  kg 

10000.00 11.50 

115000.00 

…
…

…
…

…
…

…
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…
…

…
…
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…
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…
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) over N
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S
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 no 61 to 76 
 

62 
Extra 2 Erection of steel structure fabricated as Extra 2 

above (All nuts, bolts washers in contractor’s 
scope) kg 

10000.00 4.00 
40000.00 

63 Extra 3 P / fixing False Ceiling m2 250.00 1000.00 250000.00 
64 Extra 4 P / fixing PVC floor m2 50.00 600.00 30000.00 

65 
Extra 5 Fixing of reinforcement with free issue of TOR 

steel by BHEL (binding wire in contractor’s 
scope) kg 18000.00 5.50 99000.00 

66 
Extra 6 Providing , erecting and fixing of approved 

brand and colour Galvalume sheet including 
profiling as specified by Engineer -in - Charge m2 150.00 700.00 105000.00 

67 
Extra 7 Providing and fixing ridge, corner flashing and 

other accessories of 0.5 mm Galvalume sheet. 
m 20.00 800.00 16000.00 

68 Extra 8 

Supply and fixing of U shaped top 700 mm 
width ( suitable for inside dimension  2960mm 
x13600 mm approximate)  shall be made out 
of 19 mm thick  water proof block board of 
Green /Century make only  as shown in the 
drawing .Top shall be framed with a 85 x19 
mm thick section as per required /approved 
shape .Edge of top shall be covered with 
Lipping/MARGINE ( Beading ) size  20X40 mm 
including all fastners such as nail, screws etc. ( 
Cost of beading are taken extra ) 

sqm 40.00 4500.00 180000.00 

69 Extra 9 

Supply and fixing of vertical support 
approximate 750 mm height  shall be made 
out of 19 mm thick water proof block board of 
Green /Century make only  as shown in the 
drawing .Vertical support shall be @ 1200 mm 
c/c with attached  teak wood beading in edge 
surface size 19mm x 6 mm.Vertical front 
support of outer surface attached with vertical 
and horizontal  teak wood beading (as per 
drawing ) in outer surface size-22mm x 6mm.A 
teak wood beading size 80 x 20 mm shall be 
attached/lipping in bottom of outer surface of 
vertical front support. All exposed surfaces 
shall be covered with 1 mm thick mica as per 
approved shade, make and design. All inner 
sufaces shall be covered with 0.6mm 
lamination with mica as per approved shade 
and make. Wooden member and veneer shall 
be spirit polished and melmine 3 coats in matt 
finish as approved shade .Bonding agent shall 
be used FEVICOL  and ARALDITE including 
all fastners such as nail, screws etc( where 
required ). ( Cost of beading are taken extra ) 

sqm 70.00 6300.00 441000.00 
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Section - II Non DSR item  Unit Qty  

 
Rates  

 
Amount 
 

 

70 Extra 10 

Supply and fixing of a cable tray below the top 
for carrying audio-visual data through the 
entire length of the top. The outlets shall be 
connected .In every module (2.4 meter long ) 2 
nos. cable wire holes of dia 100 mm are to be 
made & covered with grommet plastic covers 
of approved colour etc. as per direction of 
engineer in charge. mtr 70.00 950.00 66500.00 

…
…

…
…

…
…

…
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…
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 no 61 to 76 

 

71 Extra 11 

Supply and fixing of straight line round ends 
top 600 mm width shall be made out of 19 mm 
thick  water proof block board of Green 
/Century make only  as shown in the drawing 
.Top shall be framed with a 85 x19 mm thick 
section as per required /approved shape .Edge 
of  top shall be covered with Lipping/ 
MARGINE ( Beading ) size  20X40 mm 
including all fasteners such as nail, screws etc. 
( Cost of beading are taken extra ) 

sqm 35.00 4500.00 157500.00 

72 Extra 12 
Supply and fixing of foot rest 40mm thick 
x40mm wide teak wood support. mtr 70.00 300.00 21000.00 

73 Extra 13 
Supply and fixing of teak wood beading in 
outer side of table top size-20mm x 40mm as 
per enclosed drawing mtr 150.00 125.00 18750.00 

74 Extra 14 

Supply and fixing of teak wood beading in 
vertical support of outer face in vertical and 
horizontal way size-22mm x 6mm as per 
enclosed drawing mtr 200.00 55.00 11000.00 

75 Extra 15 
Supply and fixing of teak wood beading in 
outer face of middle and end vertical support 
size-19mm x 6mm as per enclosed drawing mtr 100.00 51.50 5150.00 

76 Extra 16 

Supply and fixing of teak wood beading in 
bottom of vertical support's outer face size-
80mm x 20mm as per enclosed drawing 

mtr 80.00 250.00 20000.00 
   

  
Total “D”  (Non DSR item)             Rs 1575900.00 

 

  

 
(E) Above/ below......... % 

Sub total E ( D 
x.....%  ) Rs  

 
Rs 

 

  
Sub total F (D ± E ) 

Rs 
  

  
Grand Total G ( C + F ) 

  
Rs  

( In words)     

  
Service tax extra as applicable 

 

 
 

Note : - 1. For items Sl No 1 to 60, DSR 2007 items , percentage premium above / below DSR 2007 
rates is to be quoted. For items Sl No 61 to 76, it ems percentage premium above / 
below, BHEL estimate rates is to be quoted .  
 


