



ISO 9001-2000, ISO 14001 and
OHSAS 18001 certified
company
Sub Contract and Purchase
Deptt.

Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector – Northren Region,
Plot No. 25 , Sector - 16A , Noida
Distt.Ghaziabad, NOIDA – 201301.INDIA
Phone/ 0091-0120-2515476 / 2515464 / 2515479
Fax 091-0120-2515464 / 2515476
Email/ sku@bhelsnr.co.in / swapan@bhelsnr.co.in

CORRIGENDUM-1

Sub: Amendment in the open tender enquiry for the Transhipment of Turbo Generator Stator of 500 MW unit of Size Length 8.830Mtr, Width 4.100Mtrs, Height 4.120Mtr, Net Weight 265 MT, gross Weight 275MT supported through a carrier beam of appx. size Length 31.120mtr, Width 0.860Mtr, Height 0.970Mtr and Weight 50MT from the railway wagon inside the power plant premises on to Hydraulic Trailers and its safe transportation to 'A' row near TG hall unloading point at 1 x 500 MW Unit-6, Farakka Super Thermal Power Project (FSTPP) at Farakka town of Murshidabad district of West Bengal”

TENDER NO. BHEL/ NR /SCT/ FRK / GEN STR/TRANSHIPMENT/622

BHEL WEB SITE NIT REF: NIT_6315

This corrigendum contains following amends in the QUALIFYING REQUIREMENTS (QR) and specifications and shall form a part of the above tender. This corrigendum is to be submitted, duly signed and stamped, along with the Technical bid (Part-I).

1. WEIGHT SCHEDULE & RATE SCHEDULE

A. QUALIFYING REQUIREMENTS SI. No. 2 is Amended as follows:

- (i) **Tenderers should also have an average annual turnover of minimum of Rupees 50 lacs (Rupees Fifty lacs only) based on the audited accounts of last three financial years (2005-06, 2006-07 & 2007-08). Bidders shall submit audited balance sheets and profit & loss account in support of this**

B. SCOPE OFWORK is Amended as follows:

Civil work has been withdrawn from the scope of work of the tender and accordingly following may be treated as deleted.

1. "The civil scope of design, supplies and installation of required foundations and area development, wherever mentioned in various clauses of this NIT stands deleted.
2. Annexure B (requirement of civil design and foundations).
3. Annexure C (item 2 of rate schedule for civil scope).

C. RATE SCHEDUL is Amended as follows:

- (i) SI No. 02 of Rate Schedule and BB of rate schedule may be treated as deleted and Bids shall be evaluated based on the SI No. 01 of the Rate Schedule.**

D. Time Schedule SI. No. 10.0 of SCC is Amended as follows:

10.1 The Contractor is required to Plan the work in such a manner so that following the issue of mobilization clearance letter from Site with a Notice period of 7 days, the entire job for unloading of stator from carrier, Loading it to hydraulic trailer, Shifting to Powerhouse, unloading at A row bay (by other BHEL agency) **shall be completed within a total subsequent Period of 5 (five) Weeks from the Date Of Commencement of Work** at site from the date of strt of work as certified by BHEL site engineer.

1. Contractor is required to be in touch with BHEL for getting information for movement of Stay or from HARDWAR and on route position.
2. Within 7 days time from issue of LOI / dates specified by BHEL, contractor will mobilize and start site activities. Contractor is required to submit procedure for carrying out subject work and requirement of civil inputs to the satisfaction of BHEL site and NTPC (BHEL Customer) within 7 days from start of work.

E. All other terms and conditions shall remain unaltered

DGM/SCP