

Ref.: BHE/PW/PUR/DHJOI-BALCVL PKG 2/1401/Corrigendum 01

DT: 09/02/2015

To

ALL BIDDERS

**Sub: Corrigendum 01 for time extension**

**Job: Fire proofing work for Pipe & cable racks, Utility Boilers, HRSG's and other plant misc. building & structures complete AT 2X30MW STG + 4GTG WITH HRSG + 2 UB AT OPAL, DAHEJ- BHARUCH, GUJARAT**

**T.S.No: BHE/PW/PUR/DHJOI-BAL CVL PKG 2/1401**

Bidders to kindly take note of the following:

**AA) Time extension for offer submission**

**The due date for offer submission has been extended to 11/02/2015, 15.00 hrs.**

All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum & all drawings duly countersigned by the authorized signatory and stamped with the Official seal as a token of Bidder's unqualified acceptance of this corrigendum.

This letter is hosted as file titled "Corrigendum-01" against NIT-21286 in BHEL web page ([www.bhel.com](http://www.bhel.com)→Tender Notifications → View Corrigendum).

Thanking you,

Yours faithfully,

AGM (Purchase)