

Ref: BHE/PW/PUR/NST-BAL STG U#3,4,5/1567-1568-1569/Corrigendum-02/TimeExtn Dt: 29/12/2015

-----Page 1 of 1-----

To

ALL BIDDERS

Sub: CORRIGENDUM -02: Time Extension

Job: RECEIPT OF MATERIALS FROM BHEL / CUSTOMER STORES / STORAGE YARD, HANDLING AT STORES/STORAGE YARD, SITE OF WORK, TRANSPORTATION TO SITE OF WORK, ERECTION, TESTING, ASSISTANCES FOR COMMISSIONING, INSULATION, FINAL PAINTING, TRIAL OPERATION AND HANDING OVER OF STEAM TURBINE, TURBO-GENERATOR, CONDENSER AND ASSOCIATED AUXILIARIES ETC INCLUDING BOUGHT OUT ITEMS OF 5X270 MW THERMAL POWER PLANT INDIA BULLS NASIK PHASE I UNIT 3, 4 & 5.

Tender Specification No:

BHE/PW/PUR/NST- BAL STG U -3/1567	Unit # 3
BHE/PW/PUR/NST- BAL STG U -4/1568	Unit # 4
BHE/PW/PUR/NST- BAL STG U -5/1569	Unit # 5

Bidders to kindly take note of the following:

=====
AA) Extension of Last Date

The last date for submission of Tender has been Rescheduled to 05/01/2016, 15:00 hrs.

Technical Bid shall be opened on 05/01/2016 at 16:00 hrs.

=====
All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly countersigned by the authorized signatory and stamped with the Official seal as a token of Bidder's unqualified acceptance of this corrigendum.

This letter is hosted as file titled "Corrigendum-02: Time Extn-1567-68-69" against NIT-25639 in BHEL web page (www.bhel.com-Tender Notifications -View Corrigendum).

Thanking you,

Yours faithfully,
AGM (Purchase)