

Ref.: **BHE/PW/PUR/ KRSR-BLR/1504/Corrigendum 04**  
To

DT: 13/08/2015

ALL BIDDERS

**Sub: Issue of Corrigendum 04 for Time extension for offer submission**

**Job: Collection of materials from BHEL/Client's storage/storage yard, Transportation to site and carrying out Replacement/Erection, Overhauling, Testing, Commissioning, Trial Operation and handing over of Boiler and its Auxiliaries including Air Pre-heaters, Ducts and Dampers, Fans, Fuel Piping, Boiler Integral Piping, Power Cycle Piping, Chemical Dosing System, Lining & Insulation, Final Painting and Transportation of the scrap to scrap yard etc. for the work of Main Plant Package of Energy Efficient Renovation & Modernization (EE R&M), Unit # 6 at MSPGCL, Koradi TPS, Dist.: Nagpur, Maharashtra.**

**T.S.No: BHE/PW/PUR/ KRSR-BLR/1504**

Bidders to kindly take note of the following:

=====  
**AA) Extension of due date for offer submission**

**The due date of offer submission has been extended to 17/08/2015, 15.00 HRS.  
Technical Bid shall be opened on 17/08/2015 at 16.00 hrs.**

=====  
All other Terms and conditions of the Tender Specification shall remain unaltered unless expressly amended by BHEL in writing.

Bidders are requested to submit as a part of Technical Bid, a copy of this corrigendum duly countersigned by the authorized signatory and stamped with the Official seal as a token of Bidder's unqualified acceptance of this corrigendum.

This letter is hosted as file titled "Corrigendum-04" against NIT-23522 in BHEL web page ([www.bhel.com](http://www.bhel.com)→Tender Notifications → View Corrigendum).

Thanking you,

Yours faithfully,

AGM (Purchase)