'b”" Bharat Heavy Electricals Limited
Electronics Division

Mysore Road, Bangalore — 560 026.

Tender Ref.: ET/405
TENDER DOCUMENT
For
ENERGY AUDIT AT EDN

Date of opening. 17-Feb- 2014

Part-1: Technical cum commercial Bid
Part-11: Price Bid
ote:

Part-1: to be submitted in a separate sealed cover along with EMD
of Rs.10,000/- and super scribe on the cover as” Part-I: Technical cum
commercial Bid”

Part-1I: To be submitted in a separate sealed cover and super scribe
on the cover as ‘Part-11: Price Bid”

Part-I and Part-11 sealed covers along with instructions to tenderers, EFT

form , General Conditions of the contract after duly signed should be put
in an outer envelope and super scribing the name of the work and Name
and_Address of the contractor

This tender document contains 66 pages including the following.
01. NITincluding instructions to tenderers (22 Pages).

02. Technical cum Commercial bid (Part-1, 3 Pages).

03. EFT form.(1 page)

04. General Conditions of the contract (39 Pages).

05. Schedule of Work / Price bid (Part-11, 01Pages).

Signature Of the Tenderer Issuing Officer



Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore — 560 026.

Tender Ref.: ET/405

01.

02.

03.

04.

05.

06.

07.

08.

09.

Note:

NOTICE INVITING TENDER

Tender Number

Name of work

Period

Estimated Cost

Earnest Money Deposit

Last Date & Time for the
Receipt of Completed Tender.

Date & Time for Tender Opening

Place of submission of Tender

: ET/ 405

. ENERGY AUDIT AT EDN
. four (4) Weeks

: Rs. 2, 50,000/

. Rs. 10,000/-

17.02.2014; 1.00 PM

17.02.2014; 1.30 PM

Tender Box marked as “FS&T” located in
Reception Area  of  Electronics Division,
BHEL Mysore Road, Bangalore — 560 026.

Tenderers submitting tender through courier/post can address to AGM(FS),Factory Services,
Electronics Division, BHEL Mysore Road, Bangalore — 560 026 and ensure that the same
reaches to the concerned addressee before tender submission time.

The Tenderer shall read the tender documents carefully and fill all the columns neatly.

The Tenderer shall return the duly filled in tender document after affixing signature on all

pages.

Issued to: M/s

Signature Of the Tenderer

j

Issuing Officer



bﬂl[ Bharat Heavy Electricals Limited
Electronics Division

Mysore Road, Bangalore — 560 026.
Tender Ref.: ET/405

INSTRUCTIONS TO TENDERERS

1. Sealed Tenders for the above noted work are hereby invited from Contractors experienced in
works of similar kind and magnitude.

2. Tenders should be addressed to the AGM (FS-E&S), Electronics Division, Bharat Heavy
Electricals Limited, Mysore Road, Bangalore — 560 026. The full name and address of the
Tenderer, name of the work and the date of opening should be indicated on the cover.

2.1  The local address of the Contractor, the name of the person to whom all the correspondence are
to be addressed should be indicated with telephone number ( both office and residence ), FAX/
email address, Mobile phone No. etc..

3. All entries in the tender documents should be in the same ink. Erasures and over writing are not
permitted. The Tenderer concerned with proper indication of the name, designation and address
of the person signing should duly sign all cancellations and insertions.

4. Tenderers shall fill in all the required particulars in the blank spaces provided for this purpose
in the tender documents and also sign each and every page of the tender document including
the drawings (wherever applicable) attached there to before submitting tender.

5. Unit rates should be quoted in figures as well as in words in Indian Currency only i.e. Rupees
and Paise with reference to each item and for all the items shown in the attached schedule. The
rates shall include all taxes and duties payable on account of Service Tax, Sales Tax, etc., and
also expenses towards PF and ESI contributions (see clauses 8, 39 and Annexure-C). Amount
of each item and the total on each sheet as also the grand total amount of the whole contract
shall be filled by the tenderers.

If BHEL is required to discharge the liability of any taxes on the transaction like TDS(IT),
TDS(WCT), Service Tax under reverse mechanism or any other similar taxes, which is or becomes
payable by BHEL, the same shall be deducted from the bills of the contractor.

Service Tax will be charged on the 40 % of the total value of work.

6. In case the rate quoted in figures differ from those quoted in words, the lower of the rates will
be taken as the tendered rate and shall be binding on the tenderers.

7. In quoting their rates, the tenderers are advised to take into account all factors including any
fluctuations in market rates. No claim for enhanced rates will be entertained on this account
after acceptance of the tender or during the currency of the contract.

8. The rates to be quoted by the Tenderer shall be firm and shall cover and include all statutory
levies arising from Acts, passed by Parliament or by State legislature and rules framed there
under. The rates shall further be deemed to include statutory levies arising from such Acts,
Central or State, which may come into force, subsequent to submission of tenders. The
Tenderer shall note that no claim for enhancement of rates, on the ground that existing statutory

e
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Electronics Division
Mysore Road, Bangalore — 560 026.

Bharat Heavy Electricals Limited
aﬂn Y

Tender Ref.: ET/405
levies have been increased or that new statutory levies have come into effect after tender, or on
any other ground, will be entertained on any account.

9. (a) The rates quoted in the tender shall remain valid for a period of “THREE MONTHS’ from
the date of opening of tender.
(b) Tenderer shall not increase their quoted rates, once the Tenderer has submitted his quotation
and during execution of the contract in case his tender is accepted.

10.  Quantities shown in the attached schedule are only approximate and are liable to variation
without entitling the Contractor to any compensation, provided the total value of the contract
does not vary by more than 20 % (twenty percent).

11.  Before tendering, the tenderers are advised to inspect the site of work and its environments and
be well acquainted with the actual working and other prevailing conditions, position of
materials and labour. They should be well versed with BHEL General Conditions of Contract,
Instructions to tenderers, drawing wherever applicable and specifications and all other
documents which form part of the agreement to be entered into subsequent to award of work.
The tenderers shall specially note that it is the tenderer’s responsibility to provide any item
which is not specially mentioned in the specification or drawing, but which is necessary to
complete the work.

12. Details and quantities of each item of work shown in the “Bill of Quantities” attached here to
are only approximate. They are given as a guide for the purpose of tendering only and are liable
to variation and alteration at the discretion of the competent authority. The work under each
item as executed shall be measured and priced at the corresponding rates to be quoted by the
contractor in the Bill of Quantities attached here to.

13.  Should a Tenderer find discrepancies or omissions in the drawings wherever applicable /
Specifications / Scope of work / Terms & Conditions attached to the tender documents or
should be in doubt as to their meaning, he should at once address to the authority inviting the
tender for clarifications.

Every endeavor is made to avoid any error which can materially affect the basis of the tender
but the successful Tenderer shall take upon himself to provide for the risk of any error which
may be subsequently discovered and shall make no subsequent claim on account thereof.

14. In the event of tender being submitted by a firm, the tender must be signed separately and
legibly by each partner or member of the firm or in their absence, by the person holding the
power of Attorney on behalf of the firm concerned. In the latter case, a copy of the power of
attorney duly attested by a Gazetted officer must accompany the tender.

15. In case, the date of tender opening falls on Holiday, the tender will be opened on the next
working day.

e
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Electronics Division
Mysore Road, Bangalore — 560 026.

Bharat Heavy Electricals Limited
aﬂn Y

Tender Ref.: ET/405

16.  Every tender must be accompanied by deposit receipt for the amount mentioned as Earnest
Money Deposit. This earnest money will be refunded to the unsuccessful tenderers after
finalisation of the award of work. In the case of successful Tenderer, the earnest money will be
retained as part of the Security Deposit for satisfactory completion of the work in accordance
with Clause — 16 of the BHEL General Conditions of the Contract. Tenders without Earnest
Money Deposit receipts are liable to be rejected. No interest will be paid on the earnest money
deposits.

17.  The Earnest Money Deposit shall be submitted along with Technical bid and may be furnished
in any of the following forms :
(a) Cash
(b) Pay Order / Demand Draft

18. Unless the Contractor whose tender is accepted signs the contract agreement within fifteen days
(15 days) of the date of the order directing him to do so, the amount of Earnest Money already
deposited by him may be forfeited and acceptance of his tender withdrawn.

19. If, after opening of tenders, a Tenderer revokes his tender or increases his earlier quoted rates
or after acceptance of his tender does not commence the work in accordance with the
instructions of Engineer-in-charge, the Earnest Money Deposited by him will be forfeited and
acceptance of his tender withdrawn. If only a part of the work included in the tender had been
awarded to the Tenderer, the amount of Earnest Money to be forfeited will be based on the
value of the contract so awarded.

20. BHARAT HEAVY ELECTRICALS LIMITED reserves the right to reject any or all the
tenders received or accept any tender or part thereof without assigning any reason thereof. In
the case of acceptance of a part of tender, the time for completion may also be reduced to the
extent considered appropriate by the accepting authority.

21.  Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders which
are incomplete or otherwise considered defective, tenders which are not in accordance with the
tender conditions laid down by the Accepting Officer and tenders not submitted in the
prescribed forms are liable to be rejected.

22.  The contractors who are not on the approved list of contractors of this organisation must submit
the following testimonials simultaneously with their tenders. These testimonials shall be signed
by the person(s) issuing the same indicating their name, designation and full address.

i) A certificate to establish that the tenderer is an independent contractor working on his own.

i) At least 2 certificates from responsible officers of Government or firms of repute, regarding the
tenderer’s capacity to undertake and carryout the work tendered for / similar work

satisfactorily.

1) A certificate from a Bank of standing or magistrate regarding the tenderer’s financial position.

-,

Signature Of the Tenderer Issuing Officer



Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore — 560 026.

Tender Ref.: ET/405
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Signature Of the Tenderer Issuing Officer

Note: (a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted.

(b) Non — submission of the above testimonials simultaneously with the tenders may
result in the tenders being rejected.

The tenders should be accompanied by a list of contracts already held by the Contractor at the
time of submitting the tender and giving the following particulars:

(a) Name of work, value and address.
(b) The balance work remaining to be done on the same.

Tenders submitted by post should be sent by “Registered Post with Acknowledgement due”.
These should be posted with due consideration for any delay in postal delivery.
Tenders received after the due date of opening of tenders are liable to be rejected.

The Contractor’s responsibility under this contract shall commence from the date of receipt of
the order or acceptance of his tender.

If a tenderer expires after the submission of his tender or after the acceptance of his tender,
BHEL may, at their discretion, cancel such tender.

If a partner of the firm expires after the submission of the Tender, after the acceptance of the
Tender, BHEL may cancel such Tender at the discretion unless the firm retains its character(s).

BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of
Attorney granted by the Tenderer or by changes in the composition of the firm made
subsequent to the execution of the contract. They may however, recognise such power of
Attorney and changes after obtaining proper legal advice, the cost of which will be chargeable
to the contractor concerned.

If the Tenderer deliberately gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage. Further the Tenderer will be liable for any damage caused.

Words imparting the singular number shall be deemed to include the plural number and vice-
versa where the context so requires.

The General and Special Conditions of Contract are complementary to each other and where
they are in conflict, the special condition shall prevail.

The expenses for completing the stamping the agreement shall be paid by the contractor.

Unless and otherwise stated all tendered work includes supply, erection, testing and
commissioning of equipment as agreed to in the contract.

e




bﬂl[ Bharat Heavy Electricals Limited
Electronics Division

Mysore Road, Bangalore — 560 026.
Tender Ref.: ET/405

33 After completion of the job, the contractor has to furnish actual drawings of work done in
consultation with Engineer-in-charge.

34 Any covering letter and comments of the Contractor should be submitted in duplicate along
with the offer.

35 The Contractor shall provide all the materials needed for trial run, testing including chemicals,
consumables etc. In quoting their rates, the Contractors are advised to take into account the cost
of the above materials.

36 Should a tenderer or a contractor on the list of approved contractors have a relative or in the
case of firm or Company of Contractors any of its share holder’s relative is employed in a
Gazetted Capacity in the Electronics Division of Bharat Heavy Electricals Limited, Bangalore
— 26, the authority inviting tenders shall be informed of this fact at the time of submission of
the tender, failing which tender may be disqualified or if such a fact subsequently come to light,
the relevant provisions of the General Conditions of Contract will apply.

37 These ‘INSTRUCTIONS TO TENDERERS’ & ‘GENERAL CONDITIONS OF CONTRACT
OF BHEL’ shall be deemed to form an integral part of the contract agreement for the work to
be entered into. In cases of variation between the two in any matter, the conditions in the “THE
INSTRUCTIONS TO TENDERERS’ shall prevail. Extracts of some of the important clauses
of BHEL G.C.C are enclosed (Annexure containing extracts of clauses 20, 38 and 58 of BHEL
GCC). The contractor has to obtain, at his cost, a copy of the BHEL GCC, scrutinise the same,
and when submitting his tender, indicate his acceptance of BHEL GCC in the proforma
enclosed at Annexure-A.

38 All operations to be carried out by the Contractor during the execution of the contract such as
drilling, welding etc., shall be done with proper equipment brought by the tenderer. Suitable
power point will be provided and tapping from the power point to equipment shall be done
using proper size of cable, equipment and after getting approval of connections from our
Engineer-in-charge.

39 The Contractor shall comply with the provision of Employees Provident Fund and
Miscellaneous Provisions Act 1952 and rules, regulations and other orders issued thereunder.
He, as an employer, shall be liable to pay employer’s contribution/deductions towards PF under
the PF Act in respect of all labour employed by him, for the execution of the contract in
accordance with the provisions of the Employees Provident Funds and Miscellaneous
Provisions Act, 1952 as amended from time to time. For this purpose he shall indicate the code
number obtained from the Regional Provident Fund Commissioner or he should obtain a code
number if he has not and produce the Photostat copy of the challan / receipt of monthly
remittance of the contribution made by him to the PF Commissioner. Final payments due to
him will be released only on production of a “No due certificate” from the Regional Provident

e

Signature Of the Tenderer Issuing Officer



bﬂl[ Bharat Heavy Electricals Limited
Electronics Division

Mysore Road, Bangalore — 560 026.

Tender Ref.: ET/405
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40.1

40.2

41
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43

44

Signature Of the Tenderer Issuing Officer

Fund Commissioner wherever applicable. He shall also furnish such returns as are due, under
the Act, to be sent to the appropriate authorities through the Principal Employer”.

The Contractor should get himself registered with the E.S.I. Authorities as an independent
Employer, obtain a separate code number and remit the dues in respect of the labour employed
by him for the work and produce the Challans / Receipts of remittance of the ESI contributions
due

under the E.S.1. Act to the Company authorities. He shall also furnish such returns, as are due,
under the Act, to be sent to the appropriate authorities through the Principal Employer.

If any action is brought in by P.F. Commissioner/ ESI authorities on BHEL for the work done
by the Contractor for his labourers regarding PF/ESI amount due, short remittances, non
remittances etc., the Contractor shall defend the case on behalf of BHEL and/or reimburse
BHEL the expenses so incurred.

If applicable, the Contractor shall apply and obtain license under Contract labour ( R&A ) Act
1970 and comply with the relevant provisions of this Act in respect of the labour employed by
him for executing this contract. The Contractor shall furnish necessary returns to the authority
through the Principal Employer.

If applicable, the Contractor shall insure all his labourers and materials. Any claim by his
employees for the damages shall be settled by the contractor even action is against BHEL or to
reimburse the legal expenses incurred by BHEL

Any action brought in by anybody on BHEL regarding patent, right etc., used by contractor in
execution of work shall be defended by the contractor and / or reimburse to BHEL the cost of
the same.

Contractor shall produce necessary records, documents, explanation whenever he is called upon
to do, by any Government. Agencies like ESI, PF, VIGILANCE etc.,

TERMS OF PAYMENT:

a) 56.25% of total contract value will be paid against the supply of materials at site and
acceptance on prorata basis.

b) 33.75 % of the contract value will be paid on completion of erection on prorata
basis.

c) Balance 10 % of the contract value will be paid after ;

)] satisfactory commissioning and handing over the entire system and

j



Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore — 560 026.

Tender Ref.: ET/405

i) On your submitting a Bank Guarantee for a value of 50 % of the Security
Deposit towards performance guarantee to the extent required to cover the
warrantee period.

iii) For the works which do not involve supply of materials, erection and
commissioning, the terms of payment will be as per discretion of Executive
in charge of BHEL.

45 SECURITY DEPOSIT

45.1 The successful tenderer shall deposit the Security deposit before start of the work. The rate of
Security deposit will be as below.

Upto Rs. 10 Lakhs 10 %

Above Rs. 10 Lakhs upto Rs. | Rs. 1 Lakh + 7.5% of the amount exceeding Rs. 10

50 Lakhs Lakhs

Above Rs. 50 Lakhs Rs. 4 Lakhs + 5 % of the amount exceeding Rs. 50
Lakhs

45.2  Security deposit may be furnished in any one of the following forms

i) Cash (as permissible under the Income Tax Act)

i) Pay Order, Demand Draft in favour of BHEL

iii) Local Cheques of scheduled banks, subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly pledged in favour of BHEL and discharged on the back)

V) Bank Guarantee from scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

Vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in
the Companies Act. The FDR should be in the name of the contractor, A/C. BHEL, duly
discharged on the back.

vii)  Security Deposit can also be recovered at the rate of 10% from the running bills. However in

Signature Of the Tenderer Issuing Officer

such cases at least 50% of Security Deposit shall be deposited before start of the work and the
balance 50% may be recovered from the running bills.




bﬂl[ Bharat Heavy Electricals Limited
Electronics Division

Mysore Road, Bangalore — 560 026.

Tender Ref.: ET/405
viii)  EMD of the successful tenderer shall be converted and adjusted against the security deposit.

iX) The Security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will subject to
hypothecation or endorsement on the document in favour of BHEL. However, BHEL will not
be liable or responsible in any matter for the collection of interest or renewal of the documents
or in any other matter connected therewith.

46. REVERSE AUCTION:
e BHEL-EDN reserves the right to go for reverse auction at any point of time before
opening of the price bid.
e Bids with non acceptance of reverse auction will be liable for rejection.
e Opening of price bid at the discretion of BHEL-EDN
e BHEL-EDN shall be at liberty to cancel the tender at any time, before ordering, without
assigning any reason.

47 RUNNING ACCOUNT PAYMENTS:

During execution of work, payments of all works in place will be made on the basis of
measurements recorded in measurement sheet / book in respect of items executed but no claim
on the account will be entertained, if for any reason payments are not so made.

48 The work shall be carried out as per detailed specifications enclosed with the tender. The item
for which there is no mention in the drawings, detailed specifications to relevant IS
specifications (latest edition) shall be followed.

49 CLEANING OF SITE:

After completion of the work, the contractor shall remove all debris, take away left over
construction materials, machine, equipment, temporary offices, stores, work shop etc. and make
the area neat and clean. The cost of this work shall be included in the quoted rate.

50 COMPLETION OF WORK AND MEASUREMENT:

a) On completion of the work, the contractor must submit to the Engineer the following
documents for passing of works.

b) A copy of the working drawing showing thereon all addition and alterations in the process
of execution and.

c) The authorised Contractor’s representative and a representative of the Employer shall
jointly sign a certificate of handing over of any completed work and the date of signature of
that certificate will be that the date from which the maintenance period of that unit will be
reckoned.

e
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Tender Ref.: ET/405
51 MAINTENANCE OF WORKS:

The contractor will be responsible for the maintenance of works during the period of execution
until the various items are taken over, and for a further period of Six months, from the date of
taking over.

52 EXTRA ITEMS:

No extra items of work shall be carried out by the contractor other than those authorised to do
so in writing by the Engineer. For any such items of work executed as per instructions of
Engineer, The rates will be fixed on the basis indicated under clause 50 of BHEL GCC.

53 SUPPLY OF MATERIALS BY CONTRACTOR:

i) The work is for a completed job including labour and supply of all except those
otherwise specified in the bid document.

i) All materials supplied by the contractor according to the contract conditions shall be
subject to inspection and passing by the Engineer or his representatives from time to
time, the contractor shall provide all facilities for such inspection free cost. BHEL
officers connected with the contract shall have the power at any time to inspect and
examine any stores or materials intended to be used in or on the work, whether on the
site or at any factory or workshop or other place the same are laying and the contractor
shall give necessary facilities for such inspection and examination.

iii) The contractor shall submit necessary Test Certificate / Calibration certificate for the
critical items wherever necessary.

54 INTERRUPTION TO WORKS:

) In quoting the rates / prices the contractor should take in to account the fact that due to
the design or other stipulations at site, or the necessity to follow a particular sequence of
overall construction operation, or non — supply of particular drawings, or the connected
work or other reasons, interruptions are likely to be encountered in a work of this nature
and magnitude. No claims for such interruption will be entertained on any account.

i) Extension of time or penalty / liquidated damages as the case may be will be determined
as stipulated in clause 7, 9 and 41 of BHEL General Conditions of Contract.

i()-
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Tender Ref.: ET/405

ANNEXURE-A

GENERAL CONDITIONS OF CONTRACT

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent
amendments/ additions/ deletions to clauses if any, and conditions pertaining to the settlement of
disputes by Arbitration form an integral part of the tender documents and that the tender submitted
by me / us is subject to the aforesaid BHEL General Conditions of Contract which has been read
and accepted by me/us.

ﬂ

Signature Of the Tenderer Issuing Officer



Bharat Heavy Electricals Limited
Electronics Division
Mysore Road, Bangalore — 560 026.

Tender Ref.: ET/405

ANNEXURE-B

ACCEPTABLE MAKES OF MATERIALS

S.N. Material Acceptable Makes
1 H.T. OCB BHEL/ Crompton
2 L.T. ACB Siemens / L&T/EEE./GE/C &S
3 L.T. SDU/FSU / SFU Siemens/ L&T/ E.E./ GE/ C&S/ Havells
4 Change over switches C&S / HPL/ Indo Asian/ Havell’s / L&T
5 Fuse & Fuse Distribution E.E/ Siemens/ L & T./ Standard / Indo Asian / Havells
Boards
6 Bus bar trunking & tap off | E. E/GEC
units
7 Air break Contactors Siemens/ L&T/ BCH / Telemechanique
8 Overload relays Siemens /L & T/ BCH
9 Time delay relay Siemens/ BCH/ L&T/ EE
10 Single phase Preventer Siemens/ L & T/ BCH
11 Rotary/Selector switches Siemens/ L & T/ Kaycee/ Thaker/ Reco /Switchtron/
Salzer
12 Limit switches Siemens/ BCH/Essen
13 Toggle switches Reco/ Kaycee
14 Push button & Indication | Siemens/ L & T/ Vaishno/ Technic
Lamps
15 MCCB/ELCB/RCCB Siemens/ L& T/ GE/ MDS / Legrand/ Crompton
16 MCBs & MCB Boards Siemens/ GE/ MDS / Legrand / Indo Asian/ BCH
17 Industrial Plug & sockets Crompton/ BCH/ Legrand
18 Measuring Instruments AE/ MECO/ IMP/ CONSERVE/ ALACRITY
19 Energy Meters BHEL/. CONSERVE / ALACRITY/ MECO
20 Protective Relays AREVA/ Easun Rerole/ EMCO
21 Motors BHEL/ Siemens/ ABB/ Crompton/ Kirloskar/ AEI/
BEACON
22 Motor Starters Siemens/ L&T/ BCH
23 Power/ Distribution BHEL/ Crompton/ Kirloskar/ ABB
Transformers
24 CTs & PTs TELK/ Kappa/ Siemens/ Indcoil/ AEL/ Kalpa
25 Control Transformers Indcoil/ Emco/ Kappa/ Kalpa/AEL
26 Cable tray MEK/ Indiana
27 Cables CCI/ Universal/ Fort Gloster/ Asian/ Nicco/ Premier/
Polycab/ Havells
28 PVC insulated copper wires | Finolex/ Wincap/ Polycab/ Anchor
29 Telephone cables Delton/ HCL
30 Light fittings Philips/ GEC/ Crompton/ Bajaj
31 Ceiling/ Pedestal/ Wall / GEC/ Cromtpon/ Orient/ Usha/ Bajaj/ Khaitan
Exhaust fans

Signature Of the Tenderer
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Tender Ref.: ET/405

S.N. Material Acceptable Makes
32 Cable Glands Dowels / Lotus/ Braco / Comet / Jainson
33 Copper Lugs Dowell / Comet / Uma
34 Air circulators Almonard/ Crompton/ GE
35 Piano type switches, sockets, | Anchor/ Record/ Lisha./ MK/ LK
plugs, Ceiling Rose
36 Conduit pipes & accessories | GB / BHARAT
37 PVC Conduit pipes & | Universal/ Uniplast
accessories
38 PVC Casing & Capping MODI / MKI
39 Power Capacitors (HT/LT) BHEL/Khatau Junker/GEC/ Asian/ Unistar
40 Fancy light fittings & other | As required & approved by BHEL-EDN
items

Note : 1) Contractors shall use only Standard / 1SI marked items after approval of Engineer-in-charge
of BHEL, for items not listed above.

2) Contractors intending to supply of materials other than those makes as listed above shall

Signature Of the Tenderer

Issuing Officer

indicate the MAKES considered in their offers with the catalogues. The right of accepting such
alternate makes rests with the BHEL.

ﬂ



bﬂl[ Bharat Heavy Electricals Limited
Electronics Division

Mysore Road, Bangalore — 560 026.

Tender Ref.: ET/405
ANNEXURE-C

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to
maintain the required date of progress and of quality to ensure workmanship to the degree specified in
the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ, in
connection with the works, any person who has not completed eighteen years of age.

The Contractor shall furnish to the Engineer-in-charge, at the intervals specified by him, a distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4™ and 19™ of every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and the first half of the current
month (i) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them and ( ii ) the number of female
workers who have been allowed maternity benefits as provided in the Maternity Benefit Act, 1961 or
Rules made there under and the amount paid to them.

The Contractor shall pay to labour employed by him, either directly or through sub-contractors, wages
not less than fair wages, as defined in the Contractor’s Labour Regulations.

The Contractor shall in respect of labour employed by him, either directly or through sub-contractors,
comply with or cause to be complied with contractor’s labour Regulations in regard to all matters
provided therein.

The Contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages
Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act
1961, or any modifications thereof or any other law relating thereto and rules made there under from
time to time.

The Contractor shall be liable to pay his contribution and the employees’ contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees’ State Insurance Act, 1948,” as amended from time
to time. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain
a code Number. He shall pay the remittances under his Code Number only.

The Contractor shall be liable to his contribution and the employee’s contribution towards PF as per
Provident Fund Rules and Regulations, in respect of all labour employed by him for the execution of
the contract. The Contractor shall apply to the PF Authorities, get himself registered and obtain a code
number from them. He shall pay the remittances towards PF under his code number only.

-
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Tender Ref.: ET/405

The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined in the
Contractor’s Labour Regulations, have the power to deduct from the moneys due to the contractor any
sum required or estimated to be required, for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of the
Contract of non observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify BHEL against any payment to be made under and for observance of
the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid
contractor’s Labour Regulations, as amended from time to time or furnishing any information or
submitting or filling any form / Register / Slip under the provisions of these Regulations which is
materially incorrect, then, on the report of the Inspecting Officers as defined in the Contractors Labour
Regulations, the Contractor shall without prejudice to any other liability pay to BHEL a sum not
exceeding Rs. 50/- as liquidated damages for every default, breach, or furnishing, making, submitting,
filling materially incorrect statements as may be fixed by the Engineer — In — Charge and in the event
of the contractor’s default continuing in this respect, the liquidated damages may be enhanced to Rs.
50/- per day for each day of default subject to a maximum percent of the estimated cost of works put to
tender. The Contractor shall defend the case by himself any action brought in by such Government
Agencies for non-compliance of any Labour Regulations and / or reimburse the expenses incurred by
BHEL in this regard.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor and
credit the same to the welfare fund constituted under Regulations. The decisions of the Engineer-in-
charge in this respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time, for
the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the Engineer-
in-charge shall be entitled to do so and recover the cost thereof from the contractor.

Signature Of the Tenderer Issuing Officer
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bﬂl[ Bharat Heavy Electricals Limited
Electronics Division

Mysore Road, Bangalore — 560 026.
Tender Ref.: ET/405

SAFETY CODE
RESPOSIBILITIES OF THE CONTRACTOR IN RESPECT OF
SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorised BHEL Official. The ‘Safety Plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of the work. The plan shall take care to satisfy all requirements specified hereunder. The
contractor shall submit safety plan along with his offer. During negotiations before placing of work
order and during execution of the contract, BHEL shall have right to review and suggest
modification in the Safety Plan. The contractor shall abide by BHEL’s decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as
per direction of BHEL, or its authorised officials, to prevent loss of human lives, injuries to
personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorised BHEL officials:-
(1) Safety Helmets conforming to IS — 2925: 1984.
(i) Safety Belts conforming to IS — 3521: 1983.
(‘iii) Safety Shoes conforming to IS — 1989: 1978.
(iv) Eye and Face Protection devices conforming to IS — 8520: 1977 and IS — 8940: 1978.
(v) Hand and body protection devices conforming to:
IS —2573: 1975
IS —6994: 1973
IS —8807: 1978
IS —8519: 1977
All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety nets,
ladders, equipment etc. used by the contractor shall be of safe design and construction. These shall
be tested and certificate of fitness obtained, before putting them to use and from time to time as
instructed by authorised BHEL official who shall have the right to ban the use of any item.

All electrical equipment, connections and wiring for constructions, power, its Distribution and use
shall conform to the requirement of Indian Electricity Act and Rules. Only electricians licensed by
the appropriate statutory authority shall be employed by the contractor to carry out all types of
electrical works. All electrical appliances including portable electric tools used by the contractor
shall have safe plugging system to source of power and be appropriately earthed.

The Contractor shall not use any hand lamp energised by electric power with supply voltage of
more than 24 Volts. For work in confined spaces, lighting shall be arranged with power source of
not more than 24 Volts.

The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at
Construction sites” issued by the Safety Department of the Construction management (HQ) of HEL
and as per the directions of the authorised BHEL official. A copy of the above referred “Code of
Fire Safety at Construction Sites” shall be made available by BHEL to the contractor for reference,
on demand by the contractor, during tendering stage itself.

i(i-
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Bharat Heavy Electricals Limited
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Tender Ref.: ET/405

Where it becomes necessary to provide and/or store Petroleum Products, explosives, chemicals and
liquid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall be
responsible for carrying out such provisions and/or storage in accordance with the rules and regulations
laid down in the relevant government acts, such as Petroleum Act, Petroleum and Carbides of Calcium
Manual of the Chief Controller of Explosives, Govt. of India etc., Prior approval of the authorised
BHEL official at the site shall also be taken by the contractor in all such matters.

The contractor shall arrange at his cost (wherever not specified), appropriate illumination at all work
spots for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state or central
and BHEL instructions, that may endanger safety of men, equipment, material and environment in his
scope of work or another contractor’s or agency’s. Cost of damages if any, to life and property arising
out of such violation of statutory regulations and BHEL instructions, shall be borne by the contractor.

In case of a fatal or disabling injury / accident to any person at construction sites due to lapses by the
contractor, the victim and/or his/her dependents shall be compensated by the contractor as per statutory
requirements. However, if considered necessary, BHEL have the right to impose appropriate financial
penalty on the contractor and recover the same from payments due to the contractor for suitably
compensating the victim and/or his/her dependents. Before imposing any such penalty, appropriate
enquiry shall be held by BHEL giving opportunity to the contractor to present his case.

In case of any damage to property due to lapses by the contractor, BHEL shall have the right to recover
cost of such damages from payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the contractor,
BHEL shall have right to recover cost of such delay from payments due to the contractor, after
notifying the contractor suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation, to the satisfaction of BHEL,
after being given a reasonable opportunity to do so and / or / if the contractor fails to take appropriate
safety precautions or to provide necessary safety devices and equipment or to carry out instructions
regarding safety issued by the authorised BHEL official, BHEL shall have the right to take corrective
steps at the risk and cost of the contractor, after giving a notice of not less than seven days, indicating
the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous occurrence to
the authorised BHEL official immediately after such occurrence, but in any case not later than twelve
hours of the occurrence. Such reports shall be furnished in the manner prescribed by the contractor to
the authorised BHEL official from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to supervise
implementation of all safety measures and liaison with his counterpart of BHEL.If the Safety record of
the contractor is to the satisfaction of Safety Department of BHEL, issue of an appropriate certificate

to recognise the safety performance of the contractor may be considered by BHEL after completion of
the job.

£
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ANNEXURE-D

CLAUSE 38 OF BHEL GENERAL CONDITIONS OF CONTRACT

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, STRIKE, TEMPEST,
FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIRCRAFT

The contractor shall, within one month after the date of acceptance of the contract, insure the work
against loss and damage by fire, tempest, floods, earthquake, riots, strike and against damage by
aircraft with an insurance office approved by the accepting officer, from the date of acceptance of work
or actual commencement of work whichever is earlier. Such insurance shall be effected in the name of
BHEL and shall be for the full value of the contract sum. The contractor shall lodge with BHEL the
policies and receipts of the premiums for such insurance and shall maintain such policies in force until
the entire completion of the work as certified by the Engineer — In - Charge.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance/payment to the contractor until the
contractor shall have complied with the terms of this condition.

Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified by
the Engineer — In — Charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be
received and may be retained by BHEL until the work is finally completed and shall then be credited to
the contractor in the final statement of accounts in the event of the contract not having been previously
cancelled under these conditions, after taking into account the delay in completion, settlement to his
workers for damages, damage to BHEL’s Property etc.

Signature Of the Tenderer Issuing Officer

ﬂ



Electronics Division
Mysore Road, Bangalore — 560 026.

Bharat Heavy Electricals Limited
aﬂn Y

Tender Ref.: ET/405

ANNEXURE-E

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT
ARBITRATION:

Except where otherwise provided for in the contract, all questions and disputes relating to the meaning
of the specifications, designs, drawings and instructions herein before mentioned and as to the quality
of workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution
or failure to execute the same whether arising during the progress of the work or after the completion
or abandonment thereof shall be referred to the sole arbitration of the Executive Director/General
Manager of BHEL and if the Executive Director/General Manager is unable or unwilling to act to the
sole arbitration, some other person appointed by the Executive Director/General Manager, willing to
act as such Arbitrator. There will be no objection if the arbitrator so appointed is an employee of
BHEL-EDN or an employee of any other unit of BHEL and that he had to deal with the matters to
which the contract relates and that in the course of his duties as such he had expressed views on all or
any of the matters in dispute or difference. The Arbitration to whom the matter is originally referred
being transferred or vacating his office or being unable to act for any reason, such Executive
Director/General Manager as aforesaid at the time of such transfer, vacation of office or inability to
act, shall appoint another person to act as Arbitrator in accordance with the terms of the contract. Such
person shall be entitled to proceed with the reference from the stage at which it was left by his
predecessor. It is also a term of this contract that no person other than a person appointed by such
Executive Director/General Manager or an employee appointed as Arbitrator as aforesaid should act as
Arbitrator and the Arbitrator shall give reasons for the award.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause.

It is a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be
referred to arbitration under this clause, together with the amount or amounts claimed in respect of
each such dispute.

The arbitrator (s) may from time to time with consent of the parties extend the time, for making and
publishing the award.

The work under the contract shall, if reasonably possible, continue during the arbitration proceedings
and no payment due or payable to the contractor shall be withheld on account of such proceedings.

The arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
parties fixing the date of the first hearing. The arbitrator shall give a separate speaking award in respect
of each dispute or difference referred to him.

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The
award of the arbitrator shall be final, conclusive and binding on all parties to this contract.

iQ-
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ANNEXURE-F

BHARAT HEAVY ELECTRICALS LIMITED
ELECTRONICS DIVISION
&
ELECTRONICS SYSTEMS DIVISION
BANGALORE

HEALTH, SAFETY & ENVIRONMENTAL POLICY

The Management is committed to be an environmentally sound company in its activities, products,
services and to provide safe and healthy working environment covering its employees, Contractors,
Contract labors, trainees, suppliers, Customers and all Interested parties, as an integral part of business
performance through:-

1.

2.

Signature Of the Tenderer Issuing Officer L7

Compliance with applicable Legal and other requirements related to Occupational Health,
Safety and Environment.

Setting objectives and targets to eliminate / control / minimize environmental pollution, risks
due to Occupational Health and Safety Hazards for preventing injury & ill health and reviewing
the objectives and targets to have continual improvement in HSE performance.

Promotion of activities for conservation of resources by environmental management with focus
on electrical energy and chemicals.

Communication of HSE Policy to employees, customers, suppliers, contractors and all
interested parties and enhancement of Environmental, Occupational Health and Safety
management Systems by pro-active measures.

Commitment for regular evaluation and pro-active measures for prevention & control of
environmental pollution / risks due to incidents & occupational diseases.

Appropriate training of employees, customers, suppliers, contractors and all interested parties
on Health, Safety and Environmental (HSE) aspects.

Formulation and maintenance of HSE Management programs for continual improvement.
Periodic review & audit of HSE Management Systems to ensure its continuing suitability,
adequacy and effectiveness.

Co-operation with concerned agencies / regulatory bodies engaged in HSE activities.

SD/ -
Executive Director

Electronics Division, Mysore Road, Bangalore -560026
Electronic System Division, Electronic City Bangalore 560100
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ANNEXURE-G

GUIDELINES FOR REVERSE AUCTION PROCEDURE

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry
specifications, BHEL-EDN proposes to resort to “REVERSE AUCTION PROCEDURE “i.e., ON
LINE BIDDING ON NETWORK, before finalizing the order on technically competent bidders as per
the guidelines given below:

1) Reverse Auction procedure shall be applicable for 2 part bid tenders only.

2) For the proposed reverse auction, technically and commercially acceptably bidders only shall
be eligible to participate, BHEL will engage the services of a service provider, having network
all over the world. The online bidding can be done from the vender’s respective offices on their
computers with internet facility or at any of the cyber cafe, for which service provider’s
representative will provide all necessary training and assistance before commencement of on
line bidding. Training is free of cost.

3) Vendors have to fax the compliance form in the prescribed format (provided by service
provider) before start of reverse auction. Without this, Reverse auction will not be started.
Delay in faxing the above will lead to disqualification.

4) BHEL will send the auto formulated EXCEL sheet which will help to arrive at “Total Cost to
BHEL.: like basic Material cost, Packing &forwarding charges, Excise duty, Sales Tax /VAT,
Freight charges, Insurance (By BHEL), Service Tax for Service,(-)ED disclaimer if any, and
loading factors (for non-compliance to BHEL standard Commercial terms &condition )for each
of the vendor to enable them to fill —in the price and keep it ready for keying in during the
Auction.

5) Reverse auction will be conducted on a mutually agreed schedule and time.

6) After Reverse auction is conducted, successful bidder has to Fax the Filled —in Excel sheet
showing the final value accepted in Reverse Auction with breakup of each element as indicated
in SL No.4 above to the service provider within 48 hours of Auction without fail.

Note: No changes are allowed in Rate of Excise Duty, sales Tax, Freight, Insurance, Service Tax
and Loading factors after auction is completed.

7) After the reverse auction is conducted, the bidder whose price is lowest (total cost to BHEL,
after considering all factors as per enquiry including Loading factors for deviation to BHEL
standard Commercial Terms &conditions ),BHEL will process the tender as per BHEL norms.
Order will be issued without loading factors for deviation.

Note: BHEL will also reserve the right to open the sealed price offer submitted by the vendors
for comparison purpose, if deemed necessary, without any intimation to the technically and
commercially accepted bidders.

8) In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry , the
price bids and price impacts (if any)already submitted and available with BHEL shall only be
opened as per BHEL's standard practice without seeking anymore price Impacts on account of
BHEL not going for Reverse Auction. Hence please quote your best lowest price in first instant
itself.

9) Training by service provider will be given only once for the subsequent reverse auction
.Training will not be given for a company which has already taken training for the FIRST
REVERSE AUCTION conducted by BHEL-EDN, Bangalore.

il-
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Guidelines for reverse auction procedure

10. Activities involved in Reverse Auction:

a)

b)

c)
d)

e)
f)

9)

h)

)

Signature Of the Tenderer Issuing Officer

BHEL will inform the vendor in writing, the Service provider’s information to enable them
to contact & get trained. Along with the above information Business rules/policy also will
be sent.

Vendors have to contact Service provider and send compliance form for having understood
Reverse Auction procedure and ready for Auction.

BHEL will send the Auto formulated Excel sheet (Blank format without prices) as
mentioned in SI No.4 above to the respective vendors.

Vendors have to fill —in the Excel sheet (provided by BHEL) including loading factors and
get ready for reverse Auction.

Date &time of reverse Auction and website address will be intimated by service provider.
Bid decrement will be indicated in the website after the sealed bid is over and before start
of Reverse Auction.

Vendors will have to key —in the “Total cost to BHEL “(as worked out in the Excel sheet
mentioned in SL No.4 above) in the “sealed Bid” of the Reverse Auction within specified
time duration of 20 to 30 minutes. After “sealed Bid “auction, lowest bidder’s value or
BHEL’s start bid price will be the starting bid price will be the starting bid value for the
commencement of Reverse Auction (English Reverse).

At the end of reverse Auction time (English Reverse), the lowest bidder value will be
known on the network.

Successful bidder has to fax the filled- in EXCEL sheet showing the final value accepted in
the Reverse Auction with breakup of each component within 48 hours of completion of the
reverse Auction without altering any of the terms to the service provider. Any alterations
will be taken as sabotaging the tender process and will invite disqualification of vendor to
conduct business with BHEL for the period of 2 years.

The loading factors for non-conformance to BHEL standard commercial terms are only for
arriving at lowest Bidder. In the event of Order, same will be issued without loading factors
values indicated in EXCEL sheet .Repeat order ,will be issued for scope of supply
+Packing & Forwarding charges if any, Excise duty, Sales Tax Service and Freight
&Insurance. Insurance will be to BHEL Account.

ﬂ



PART-1

TECHNICAL-CUM-COMMERCIAL BID
(To be furnished by the Bidder)

Name of work: Energy Audit at EDN

Tender Ref: ET/405

Information Part:

S.N. | Particulars To be filled by Bidder
Name of the Auditor
2 Address (Office)
3 Address (Residence)
4 Telephone
4.1 | Office
4.2 Residence
4.3 Mobile No.
5 Email id.
° Technical Staff Details (U te sheet if reqd.)
echnical Staff Details (Use separate sheet if reqd.
P q Furnished/ Not Furnished
7 Working Staff Details (Use separate sheet if reqd.)
Furnished/ Not Furnished
8 Details of Plant & Equipment (Use separate sheet if

reqd.)

Furnished/ Not Furnished

Signature of the Tenderer

Issuing Officer




Essential Criteria for Techno-Commercial Acceptance of Bid

Particulars

To be filled by Bidder

Experience Certificate for successfully completed
Energy Audits during immediate last 7 years as
mentioned below:

One work not less than 80% of the estimated cost of
this NIT or

Two works not less than 50% of the estimated cost of
this NIT

or

Three works not less than 40% of the estimated cost
of this NIT

(Copy of Experience certificate from the organization

where the audit is done is to be enclosed.
Submission of Work Order copy is not adequate.)

Average turnover of the last three years(not less than
30% of the estimated cost in this NIT

Yes/ No

2.1

Turnover -Previous year

Rs.

2.2

Turnover -1 year before previous year

Rs.

2.3

Turnover -2 years before previous year

Rs.

Whether Registered with ESI / PF Authority

Yes/ No

3.1

If Yes, indicate PF Registration No. (Copy of latest
contribution paid receipt to be enclosed)

3.2

If yes, indicate ESI Registration No. (Copy of latest
contribution paid receipt to be enclosed)

3.3

If no, whether willing to obtain ESI & PF registration
before commencement of work

Yes/ No (If No, The offer shall be
rejected)

4.0

Whether enlisted in the approved list of Bureau of
Energy Efficiency, Govt of India. ( Letter Issued by the
BEE shall be enclosed)

Yes/No (If no, The Offer shall be
rejected).

5.0

Engineers who are likely to be working on this project
should be certified from BEE. ( Enclose copy of
certificate of BEE & proof that engineer is working
with your agency)

Yes/No (If no, The Offer shall be
rejected).

Note: If any of the above mentioned criteria is not met the bid will be rejected.

Signature of the Tenderer
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Other Conditions:

1 Cash/ DD/ Pay Order
Form of EMD furnished (Cheque is not acceptable)
1.1 | Cash (receipt No. and Date)
1.2 DD Particulars
2 Execution of the work as per Specification & all items Acceptable/ Not Acceptable
of work in NIT
3 General Conditions of Contract & NIT Acceptable/ Not Acceptable
4 Completion period mentioned in NIT Acceptable/ Not Acceptable
5 Payment Terms defined in NIT Acceptable/ Not Acceptable
6 Security Deposit Clause as per NIT Acceptable/ Not Acceptable

Signature of the Tenderer

Issuing Officer
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Electronic Funds Transfer (EFT) OR
Paylink Direct Credit Form

Please Fill up the form in CAPITAL LETTERS only.
TYPE OF REQUEST(Tick one): CREATE CHANGE

BHEL Vendor / Supplier Code: |
Company Name :

Permanent Account Number(PAN):
Address

[City: |[PINCODE [ |STATE |

Contact Person(s) |
Telephone No:
Fax No:

e-mail id:

Bank Name:
Bank Address:

Bank Telephone No:

Bank Account No:

Account Type: Savings/Cash Credit

9 Digit Code Number of Bank and branch
appearing on MICR cheque issued by Bank
Bank IFSC Code(applicable for NEFT )
Bank IFSC code(applicable for RTGS)

| hereby certify that the particulars given above are true, correct and complete and

that |, as a representative for the above named Company, hereby authorise BHEL, EDN,
Bangalore to electronically deposit payments to the designated bank account.

If the transaction is delayed or not effected at all for reasons of incomplete or incorrect
information, | would not hold BHEL / transfering Bank responsible.

This authority remains in full force until BHEL, EDN,Bangalore receives written notification
requesting a change or cancellation.

| have read the contents of the covering letter and agree to discharge the resposibility
expected of me as a participant under ECS / EFT.

Date:

Authorised Signatory:
Designation: Telephone NO. with STD Code

Company Seal

Bank Certificate
We certify that has an Account No with us and
we confirm that the bank details given above are correct as per our records.

Date: (e )
Place: Signature

Please return completed form along with a blank cancelled cheque or photocopy thereof to:
Bharath Heavy Electricals Ltd,

Attn:

Electronics Division, Mysore Road,

BANGALORE - 560 026

In case of any Querry, please call : 080-26998461.



BHARAT HEAVY ELECTRICALS LIMITED

ELECTRONICS DIVISION

BANGALORE - 560 026

GENERAL CONDITIONS OF CONTRACT

FOR
LUMP-SUM, ITEM-RATE AND PERCENTAGE

CONTRACT



REVISED GENERAL CONDITIONS OF CONTRACT we.e. f. 1-4-1975

CONTENTS
Condition Condition
Number Description Number Description
CHAPTER -l 38. Insurance of works against damage and loss,
due to fire, tempest, floods etc.
. 39. Damage or loss to private property and injury
1. Definitions to workman.
40. Completion
41, Compensation for delay.
CHAPTER-II 42. Laws governing the content.
2. Heading to the contractor 43. Cancellation of contract for corrupt act.
3. Contract documents 44, Cancellation of contract for insolvency,
4. Works to be carried out assignment or sub-letting of contract
5. Provisional items 45, Cancellation of contract for default.
6. Deviations 46. Termination of contract for death.
7. Time 47. Special powers or determination.
8. Stores &materials 48. Fair wage.
9. Delay & Extension of time
10. Patent Rights CHAPTER-IV
11. Octroi &other duties
12. Royalties 49, Records and measurements.
13. Plant & Equipment 50. Valuation of deviations.
14. Assignment or Transfer of contract 51. Reimbursement / refund on variation in price.
a) Sub -contract 52. Advances on account.
15. Compliance to Regulations and Bye —laws 53. Final bill.
54, Payment of bills.
CHAPTER -l 55. Recovery from contractor.
56. Post-technical audit of work and bills.
16. Security deposit 57. Refund of security deposit.
17. Orders under the contract Cas
18. Admission to site Annexure-‘A
19. Contractor’s Supervision i
20. Labour BHEL contractor’s Labour Regulation and
21. Water BHEL safety code ( See Condition 20)
22. Temporary Workshops, stores etc.,
23. Stores &materials-on-site etc
24, Tools & plant on site
25. Statement of Hire charges
26. Precautions against Risks
27. Notices & Fees
28. Setting out of the works and protecting &
maintaining signal marks
29. Site drainage
30. Excavations, relies, etc.,
31. Foundations
32. Covering in work
33. Approval of works by stages
34. Execution of works
35. Day work
36. Inspection of the work
37. Responsibility for building



b)

d)

€)

9)

h)

)
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DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:

The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the
document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’°, ‘D’,
‘E’> and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as
amended up to 1979-80 the specifications and the Drawings. All these documents as applicable taken together
shall be deemed to form one contract and shall be complementary to one another.

The “TENDER DOCUMENTS”’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, ‘D’, ‘E’
and/or General and Special conditions of contract and the specifications and / or drawings as given to
contractors on payment for the purpose of preparing their tenders

The ‘WORK’ means the work described in the tender documents, in individual work orders and/or
accompanying drawings and specifications as may be issued from time to the Contractor by the Senior Engineer
(Civil) deputy manager (projects) or the Engineer- in- charge within the powers conferred upon them, including
all modified or additional works and obligations to be carried out either at the site or at any Factory workshop or
other place as required for the performance of the contract.

The “‘SITE’’” means the land and /or other places on, in, into or through which the work is to be executed
under the contract or any adjacent land , path or street which may be allotted to or used for the purpose of
carrying out the contract.

The “CONTRACTOR”’ means the individual, firm or company, whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the persons composing the firm
or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm
or company.

The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects,
and Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in-
charge of the particular work pertaining to the contract.

The “Engineer — in — charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part
of the work.

“APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person
deputed by them for the particular purpose.

“BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of
directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the
said company including the project officer, Sr, Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil
authorised to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical
Limited”, unit : Electronics Division, Mysore Road, Bangalore — 26.

In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the
contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to
provide a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment
charges, carriage, insurance etc., complete.

In the case of percentage rate contracts, “ Contractor’s percentage” shall, if the context so permits, mean the
uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression “
CONTRACT RATE” shall like wise mean the rates in the K.P.W.D. schedule of rate as amended up to 1979-
80 as adjusted by the said Contractor’s percentage, if any.
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The “CONTRACT SUM” means the sum accepted, or the sum calculated in accordance with the prices
accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full
completion of the work.

The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the
entire execution and full completion of the work.

The “DATE OF COMPLETION?” is the date or dates for completion of the whole or any part of the work as set
out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent
agreed amendment thereto.

A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that
week.

A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day

A “WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a
holiday, consists of the number of hours of labour as commonly recognised by good employers in the trade in
the District where the work is carried out or as laid down in the BHEL Regulation.

“DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect
an alteration, addition or deduction, which dose not radically affect the scope of nature of the contract.
“EMERGNCY WORK” means any urgent measures Which, in the opinion of the Engineer-in-charge , become
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary
for security.

“PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the
tender documents and represent the estimated value of work for which details are not available at the time of
inviting the tender.

“PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

“DAY WORK” means on item of work requiring the employment of labour with or without materials as the
case may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by
the accepted methods of measurement or assessment and is paid for on the basis of the actual labour and
materials utilised on the particular item of work referred to.

)



CHAPTER-II
SCOPE OF CONTRACT
1. HEADING TO THE CONTRACT:
The heading to these conditions shall not affect the interpretation thereof
2. CONTRACT DOCUMENTS:

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special
Specifications, Schedules ‘A’ ‘B’ ‘C’ ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and
Drawing) and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same will be
supplied on payment the Specified Cost.

The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in-
charge or his representative shall at all reasonable times have access to them.

3. WORK TO BE CAREED OUT:

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant ,
equipment and transport which may be required in preparation for , and in the execution and full completion of
the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and recognised
principles and unless otherwise stated , the descriptions given therein shall be held to include waste on
materials, carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any error in description or quantity in
Schedule ‘A’ or any omission therefrom shall not vitiate the Contract or release the Contractor from the
execution of the whole or any part of the work comprised therein according to the drawings and specifications,
or from any of his obligations under the contract. The insertion of the name of any firm of suppliers in the
Tender Document is for the purpose of obtaining a particular class or quantity of materials or workmanship but
the articles or materials specified may be obtained from any other firm subject to the prior written approval of
the Senior Engineer / Civil / Engineer/Civil.

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer
shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion
of the Accepting Officer whose decision shall be final and conclusive, are responsible and obvious and fairly
intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any
extra cost as if they were specially mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and
all matters affecting the execution and completion of the work. No extra charges consequent on any mis-under-
standing in this respect or otherwise will be allowed.

4. PROVISIONAL ITEMS:
The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender

documents shall be deducted from the contract sum and the value of work ordered and executed thereunder
shall be ascertained by measurement or valuation as for deviations.
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No work under these items is to be begun without instructions in writing from the Engineer- in —charge.

The extent of quantities or items described as “ provisional “ shall not be held to guarantee or limit the amount
and description of the work to be executed by the Contractor either respect of the item concerned or the work as
a whole.

No addition or deduction shall made by the Contractor the amount of the provisional lump-sums as included in
the tender documents.

5. DEVIATIONS:

The contractor shall not make any alteration to or omission from the work as described in the tender documents
except in pursuance of the written instruction of the Engineer—in-charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been specifically confirmed and accepted
by the Accepting Officer in writing and incorporated in the contract.

The accepting Officer may deviate, either by way of addition or deduction, from the work so described,
provided that the contractor sum be not thereby varied on the whole by more than the percentage set out in the
tender documents. The value of all additions and deductions will be added to, or deducted from the contract
sum. Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation
which are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if,
any and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no
circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences
or controversy that may arise from such an objection. In the absence of such a notification of objection, by the
contractor , he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the
contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation,
the objection shall be referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on
the Contractor.

6. TIME:
Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before work under it is
begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr. E/C)
agree to a time and Progress chart. The chart shall be prepared in direct relation to the time stated in the tender
documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a
whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade
processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C
or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or
order.

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C.
or Engineer—in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that the
entire work shall be completed within the time imposed in the tender document or order and that the proportion
of work completed up to any time in relation to the entire work to be done under the Contract or Order shall not
be less than the proportion that the time elapsed bears to total time of completion provided in the tender
Document or Order.

The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in

writing by the Engineer—in—charge to be so, and shall not resume work there on unit so directed in writing by
the Engineer—in—charge. The Contractor will be allowed an allowed an extension of time for completion not less
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than the period of suspension but no other claim in this respect for completion or otherwise how so ever will be
admitted. This may also be extended to allow for alteration of work made by the deviation order.

7. STORES AND MATERIALS:

The contractor shall, at his won expense , supply all stores and materials required for the contract, other than
those listed in Schedule ‘B’ which may be provided by Bharath Heavy Electricals Limited at the rates detailed
therein subject to their availability at the place of issue indicated therein. All stores and materials to be supplied
by the Contractor shall be of the best kind as described in the Specifications and the Contractor shall, if
required by the Engineer —in- charge furnish him with proof to his satisfaction that the store and materials so
comply with the specifications.

The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to
be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores and
materials not corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to
site , unloading, storing under cover as required, assembling & jointing the several parts together as necessary
and incorporating & fixing these stores & materials in the work, including all preparatory work of whatever
description that may be required, and closing, preparing, loading and returning empty cases or containers to the
place of issue without any extra charges.

8. DELAY AND EXTENSION OF TIME:
If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed :
i) by reason of abnormally bad weather, or
i) by reason of serious loss or damage by fire, or

iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the
trades employed on the work, or

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part
of this contract, or

V) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when
he is the Accepting Officer of the Contract) beyond the contractors control, then in any such case, the
Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make fair and
reasonable extension in the completion dates of the individual items of work or the contract as a whole.
Such extension which will be communicated to the contractor by the Sr. E/C./E/C. in writing shall be
final and binding on the contractor. No other claim in this respect for compensation or other wise
howsoever is admissible. Upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Sr. E/C/E/C but shall do all that may reasonably be
required to the satisfaction of the Sr. E/C/E/C to proceed with the work.

9. PATENT RIGHTS:
The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent or design
rights, and shall pay any royalties which may be payable in respect of any article/ or part thereof included in the
contract.

In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of
BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken
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place in complying with the specific directions issued by the BHEL but the contractor shall pay any royalties
payable in respect of any such use.

OCTROI AND OTHER DUTIES:

All charges on account of octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work
(excluding materials provided by BHEL, on payment) shall be borne by the contractor.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials , which the
contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL,
authorities.

PLANT AND EQUIPMENT:

The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to as T &
P) required for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the
contract or any part thereof, or any share, or interest therein to any other person. No sum of money which may
become payable under the contract shall be payable to any person other then the contractor unless the prior
written approval of the Accepting Officer to the assignment or transfer of such money

is given

a) SUB-CONTRACT:

The contractor shall not sub-let any portion of the contract without the prior written approval of the Accepting
Officer

COMPLIANCE TO REGULATION AND BYE-LAWS :

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-law of
any local authority and water and of any water and lighting Companies or Under takings with those system the
works is proposed to be connected. He shall before making any variation from the drawings or the specification
that may be necessitated for such connection give the Senior Engineer /civil /E/C notice, specifying the
variation proposed to be made and the reason therefore and shall not vary out any such variation until he has
received instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to
give all notices required by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to
any authority in respect thereof.

)



CHAPTER-III

PERFORMANCE OF THE CONTRACT

16. SECURITY DEPOSIT:

i) The amount of security money to be deposited for proper fulfillment of the contract will be a follows:
a) For contract valued upto
Rs.1.00 lakh. . 10% of the contract value.
b) For contract valued above veveen. 10% on the 1% Rs. 1.00 lakh
Rs. 1.00 lakh but not plus 7 %% on the balance of
exceeding Rs. 2.00 lakhs. ... the contract Value.
c) For contractsvalued ... 10% on the 1* Rs. 1.00 lakh
above Rs. 2.00 lakhs. Plus 7 ¥z on the next Rs.1.00

Lakh Plus 5% on the balance
of the contract value.

i) The contractor whose tender may be accepted shall within seven days of receipt by him of the
notification of acceptance of his tender, deposit with the BHEL, Unit; Bangalore the prescribed sum as
per Clause 16 (i) above towards deposit.

The Earnest Money Deposited at the time of tender will be treated as part of the Security Deposit and
the balance amount to make up the full Security Deposit as refereed to in Clause 16(i) above may be
furnished in Cash or in any of the following duly pledged to the BHEL Limited.

a) Call Deposit Receipt, Pay Order or Demand Draft.

b) Post Office cash certificates, 12 year National Savings Certificates, Treasury Saving Deposit Certificates,
National Plan Saving Certificates, National Defence Certificates and 10 year Deposit Certificates.

c) Fixed Deposit Receipt issued by State Bank of India/ Nationalised Bank/ Scheduled Bank.

d) Bank Guarantee from Nationalised /Bank valid for a period inclusive of the maintenance period also after
the date of completion of the work, wherever warranted.

e) Insurance Guarantee issued by L.I1.C. or any of the four General Insurance Corporation valid for a period
inclusive of the maintenance period also after the date of completion of work, where warranted.

Alternatively the requisite amount to make up the full Security Deposit may also be deducted, from each
Running bill in respect of the particular contract concerned at 10% (ten percent) of the value of the work
done by the Contractor as billed till such deductions along with the Earnest money already deposited by
him shall make up the full Security Deposit as per para 16 (i) above.

No interest shall be allowed on Security Deposits.

BHEL shall not be responsible for any loss of Securities due to liquidation or any other reason whatsoever
or any depreciation in the value of the Securities while in their charge or for any loss of interest thereon.

iii) All compensation or other sums of money payable by the Contractor to BHEL under the terms of this
contract or under any other contract with BHEL, may be deducted from the Security Deposit or released by
the Sale of Securities or from the Interest arising there-from or from any sums which may be due or may
become due to the Contractor payable by BHEL, on any account whatsoever against this contract or any
other contract with BHEL, and in the event of his Security Deposit being reduced by reason of such
deduction or sale as aforesaid, the contractor shall, within seven days thereafter, make good in cash or in
securities endorsed as aforesaid , any sums by which the Security Deposit has been so reduced.
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iv) 50% of the Security Deposit may be refunded on completion of the work after payment of the final bin and
the balance 50% of the Security Deposit is refunded only after the expiry of the maintenance period of six
(6) months from date of completion of work as stipulated in the contract concerned.

17. ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by
registered post to the address given in the tender of the contractor , shall be deemed to have been served on the
date when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.
18. ADMISSION TO SITE:

The contractor shall not enter on ( other than inspection purposes) or take possession of the site unless
permitted to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor
will be clearly defined and marked on the site plan, and the contractor will on no account be allowed to extend
his operations beyond these areas.

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter,
modify and maintain the same as required from time to time. He shall take out and clear away the access route
when no longer required restoring the area to its original conditions.

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the
work in the contract agreement) in the site contemporaneously with the execution of the original work and
contractor shall give reasonable facilities for this purpose.

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work or
any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior
Engineer/Civil/E/C.

No such approval shall however exempt the contractor from complying with any statutory provisions in regard
to the taking and publication of such photographs.

BHEL officials connected with the contract shall have the right of entry to the site at all times.

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto
may, in his opinion, be undesirable for any reason whatsoever.

19. CONTRACTORS SUPERVISION:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent
approved by the senior Engineer/Civil/E/C to act in his stead.

The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’
from a recognised University/on any work with a Contract value exceeding rupees two lakhs and having at
least a ‘Diploma in Civil Engineering’ from a recognised college on work with a contract value exceeding Rs.
50,000/- but not exceeding rupees two lakhs.

The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a
recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving
instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-charge.

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall
have full powers to suspend the execution of work and stop payment of any advances that may have become
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due until such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for
the delay caused to the work and no extension of time on this account shall be given to him as stipulated in
condition (9) above.

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had been
given to the contractor himself.

The contractor or his agent shall be in attendance at the site during all working hours and shall superintended
the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may
consider necessary.

The contractor or his accredited agent shall attend, when required and without making any claim for doing so,
either the Office of the Engineer-in-charge or the work-site to receive instructions.

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the
contractor immediately to cease to employ in connection with this contract any agent, servant or employee
whose continued employment is, in his opinion, undesirable.

The contractor shall not be allowed any compensation on this account.
20. LABOUR:

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain
the required date of progress and of quality to ensure workmanship of the degree specified in the contract and
to the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any
person who has not completed his fifteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of
the number and description by trades of the work people employed on the works. The contractor shall also
submit on the 4" and 19" of every month to the Engineer-in charge a true statement showing in respect of the
second half of the preceding month and the first half of the current month (i) the accident that occurred during
the said fortnight showing the circumstances under which they happened and the extent of damage and injury
caused by them and (ii) the number of female workers who have been allowed maternity benefit as provided in
the maternity benefit Act, 1961 or Rules made thereunder and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less
than fair wages as defined in the contractors labour regulations.

The contractor shall in respect of labour employed by him either directly or through sub-contractors comply
with or cause to be complied with contractors Labour Regulations in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,
1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947,
Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating there to and rules and there under
from time to time.

The contractor shall be liable to pay his contribution and the employees contribution to the State Insurance
Scheme in respect of all labour employed by him for the execution of the contract, in accordance with the
provision “The Employees” State Insurance Act,1948” as amended from time to time. In case the contractor
fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of contractor an account of contribution as assessed by him. The
amount so recovered shall be adjusted against the actual contribution payable for employees’ State Insurance.

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the

contractors labour regulations have the power to deduct from the moneys due to the Contractor any sum
required or estimated to be required for making good the loss suffered by a workers by reason of non-
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fulfillment of the conditions of the contract for the benefit of workers, non-payment of wages or of deductions
made from his or their wages which are not justified by the terms of the contract or non-observance of the
contractors labour Regulations.

The contractor shall indemnify the BHEL against any payments to be made under for observances of the
Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors.

In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid
Contractors Labour Regulations, as amended from time to time or furnishing any information or submitting or
filling any form/Resister/Slip under the provisions of these regulations which is materially incorrect then on
the report of the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall
without prejudice to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated damages
for every default breach or furnishing, making, submitting, filling materially incorrect statement as may be
fixed by the Engineer-in-charge and in the event of the contractors default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent
of the estimated cost of woks put to tender.

The Engineer-in-charge, shall deduct such amount from bills or security deposit of the contractors and credit
the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this
respect shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour
Welfare as appended to these conditions as rules framed by Government from time to time for the protection of
health and for making sanitary arrangements for workers employed directly or indirectly or the works. In case
the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and
recover the cost thereof form the Contractor.

SAFETY CODE:

The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as
required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of
the works and shall provide all facilities in connection therewith. In case the contractor fails to make
arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so
and recover the cost thereof from the contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on
accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to the
BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect
statement. The decision of the Engineer-in-charge in such matters based on reports from the Inspecting
Officers as defined in the contractors Labour Regulation as appended to these conditions shall be final and
binding and deductions for recovery of such liquidated damages may be made from any amount payable to the
Contractor.

WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work or his employees
on the work, together with all pipes and fittings or other means that may be necessary or required to ensure a
proper and ample supply of water for all purpose connected with the work.

In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy
Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed
by the Senior Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting,
pumping, carrying or conveying the water as required at his own cost. The levy of water charges to be borne
by the Contractor in such case shall be specifically mentioned in the Tender documents.

’
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TEMPORARY WORKSHOPS, STORES ETC :

The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all
necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the work.
The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge and the
Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction of the
Engineer-in-charge.

On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in
a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

STORES AND MATERIALS ON SITE :
All stores and materials required for the work are to be deposited by the Contractor only in places to be
indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work)
are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times ill be so issued only
to the extent required for the actual completion of the work as stipulated in the Contract. The decision of the
Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and binding on the
Contractor. For any excess quantities consumed on the work their cost will be recovered from the Contractor at
punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL.

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give
the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the
approval of his demand being notified to him, he shall make immediate arrangements for drawing the same.
Such stores and materials shall be transported by Contractor at his own expanses direct from the place of issue
to the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take them to a
store or workshop elsewhere.

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores
or materials indented to be used in or on the work, whether on the site or at any place where the same are lying
and the contractor shall give necessary facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the
Contractor who shall provide at his own expanse all facilities which the Engineer-in-charge may require for
this purpose. If at the discretion of the Engineer-in-charge an independent expert is employed to make any
such tests his charges shall be borne by the contractor only if the test discloses that the said stores or materials
are not in accordance with the provisions of the contract.

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior
to the expiry of the ‘MAINTENANCE PERIOD?’, that the stores or materials provided by the Contractor are
unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the Contract, (in
respect whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive) the contractor
shall on demand, in writing from the Sr. E/C. E/C specifying the stores or materials complained of, not
withstanding that the same may have been inadvertently passed, certified and paid for, forthwith remove the
stores or materials so specified and provide other proper and suitable store or materials at his own expanse; to
the entire satisfaction of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified
by the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials
complained of at the risk and expanse in all respects of the Contractor. The liability of the contractor under this
condition shall not extend beyond the maintenance period aforesaid except as regards stores or materials,
which the Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period
for any work under this organisation will be six months from the date of actual completion of the particular
work and handing over to BHEL).
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All stores and materials brought to the site shall become and remain the property of BHEL and shall not be
removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the
work is finally completed the Contractor shall at his own expanse forthwith remove from the site all surplus
stores and materials originally supplied by him and upon such removal, the same shall revest in and become
the property of contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in
the work and which, making due allowance for reasonable wear and tear/or waste, have not on completion of
the work been so incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of
issue.

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on
the prevailing market rate but not exceeding that at which the said stores and materials were originally issued
to him but due consideration shall be given to the allowance claimed by BHEL in respect of any depreciation
or damages suffered by the stores and/or materials whilst in the custody of the contractor regarding which the
decision of Sr. E/C/E/C shall be final and conclusive.

If, in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have
either during currency of the work or after completion of the work whilst under the custody of the contractor,
become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other
works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor shall be
charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any
claim what-so-ever on this account.

23 (a). DEFECTS LIABILYTY PERIOD :
the contractor shall be responsible to make good and remedy at his own expenses within such period as may be
stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the
maintenance period of six months hereto from the certified date of completion and intimation f which has
been sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery
or by registered post.

24, TOOLS AND PLANT ON SITE :
All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed
from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally
completed or the Contractor is determined for reasons other than the defaults of the contract, he shall forthwith
remove from the site all tools, plants, equipment etc., (other than those as may have been provided by BHEL)
and upon such removal, the same shall revert in, and become the property of the contractor.

25. STATEMENT OF HIRE CHARGES :
Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall
be given to the contractor by the Engineer-in-charge.

26. PRECAUTIONS AGAINST RISK :
The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary
steps to be taken for the said purpose untill the works have been handed over complete in all respect to the
Engineer-in-charge.

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the
tools , plant, equipment and anything else lying on the site during the progress of the work. He shall solely be
responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and watching
all places on or about the work and the site which may be dangerous to any person whom so ever.

27. NOTICES AND FEES :
The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws
of any local authority and / or of any Public Service, Company or Authority affected by the work or with
whose system the same are or will be connected. The contractor shall pay and indemnify BHEL against any
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fees and charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and
shall make and supply all drawings and plans required in connection with any such notice.

28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND
WORKS :
The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable
the contractor to set out the work. The contractor shall at his own expense set out accurately according to the
drawing and figured dimension thereon, all the work comprised in the contract and any extras or additions
thereto and shall be solely responsible for their being so set out the executed.

All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put
in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent survey
marks will during the tender of the contract, be under the care of the contractor who shall , at his own expense ,
take all proper and reasonable precautions and care to preserve and maintain them in their true position. In
event of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same
may, if deemed necessary to replaced by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted
from any money than or thereafter becoming due to the contractor.

Where requested by the contractor, the level marks center line and chainage pegs corresponding to those
shown on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs
additional to those shown on the drawing will be set out by BHEL authorities.

29. SITE DRAINAGE :

All water that may accumulate on the site during the process of the work, or in trenches and excavations shall
be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense.

30. EXCAVATIONS, RELICS ETC:

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics,
antiquities and other similar items which may be found in or upon the site shall be the property of Bharat
Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and
shall from time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited, may
appoint to receive the same.

31. FOUNDATIONS:

The contractor shall not lay any foundations until the excavations for the same have been examined and
approved in writing by the Engineer-in-charge.

32. COVERING-IN WORK :
The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be
permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or
measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge
uncover such work at his own expense.

33. APPROVAL OF WORKS BY STAGES :
All work embracing more than one process shall be subject to examination and approval at each stage thereof

and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In
default of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent
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thereof at any time he may choose and in the event of any dispute, the decision of the Senior Engineer/Civil
thereon shall be final and conclusive.

EXECUTION OF THE WORK :

The work shall be execute in a workman-like manner and to the satisfaction in all respects of the Engineer-in-
charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the
execution of the work in a “work Site Order Book” maintained at his office and contractor shall visit this office
daily and shall confirm receipt of such instructions by signing the relevant entries in this book. Such entries
will rank as order or notices in writing within the intent and meaning of these conditions.

DAY WORK :
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be
executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of
each pay-week return in duplicate giving full detailed accounts of lobour and materials for that pay week. One
copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the
contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for
day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the
description, quantities weight or measurement (as the case may be) of the articles approved, reference will be
made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the Contractors
bill.

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and
establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor prior to the
execution of the work.

INSPECTION OF THE WORK :

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of
the work and the contractor shall give such facilities as may be required to given for such inspection and
examination.

Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been
executed with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not
otherwise in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and
conclusive] the contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault
notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct the work of specified, in whole or in part as the case may be require at his own
expense to the entire satisfaction of the Sr. E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the
work by other means at the risk and expense in all respect of the contractor. However, the liability of the
contractor under this condition shall not extend beyond the maintenance period except as regard workmanship
which the Sr. E/C .E/C shall have previously given notice of to contractor to rectify.

RESPONSIBILITY FOR BUILDING :
In the event of any building ,or part of any building being handed over to the Contractor for the execution of

work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and
he shall be required make good at his own expense all damages resulting any cause whatsoever while in his
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charge and on completion of the work to deliver up the said building or part thereof a clean state complete in
every particular to the entire satisfaction of the Engineer-in-charge.

INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS,
EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT.

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss
and damage by fire, tempest, floods, earthquake, riots and against damage by air-craft with an insurance office
approved by the Accepting Officer. Such insurance shall affected in the name of BHEL and shall be for the full
value of the contract sum. The Contractor shall lodge with the BHEL policies and receipt of the premiums for
such insurance and shall maintain such policies in force until the entire completion of the work as certified by
the Senior Engineer/Civil/E/C.

If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the
work and may deduct the amount of premiums from any money become payable to the contractor or may at his
discretion refuse payment of any advances to the Contractor until the contractor shall complied with the terms
of the condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar to the
liability and obligation of the contractor to complete the entire work in all respects as certified by the Senior
Engineer/Civil/E/C.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be received
and may be retained by the BHEL until the work is finally completed and shall then be credited to the
contractor in the final statement of accounts in the event of his contract not having been previously cancelled
under these conditions.

DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay
compensation for any injury, loss or damage occasioned to any property or rights whatever including property
and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising out of or in
any way in-connection with the execution of purported execution of the contract and further the contractor
shall indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of
BHEL or which would b so enforceable against BHEL) where a private person , in respect of any such injury
(including injury resulting in death loss or damage to any person) whosoever or property, including all claims
which may arise under the workman’s Compensation Act or otherwise.

COMPLETION:

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the
Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant,
equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all waste
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractors
expense on/or before the Scheduled date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the work as
have been competed to the satisfaction of the Engineer-in-charge.

The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is competed and the
state thereof.

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the
maintenance period, where applicable.

’
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COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and
clear the site on or before the contracted or extended the period of completion, he shall, without prejudice to
any other right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of
the work for every week that the progress remains below that specified in condition 7 or that the work remains
incomplete.

This will also apply to items or a group of items for which separate period of completion has been specified.

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered.

a) completion period (as originally stipulated)

not exceeding 6 months. ... @ 1 percent per week
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 1/ 2 percent per week
c) Completion period (as originally stipulated)

exceeding2years .. @ 1/ 4 percent per week

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the
under noted percentage of the contract value or of the contract value of the item or group of items of work for
which a separate period of completion is given :

a) completion period (as originally stipulated)

not exceeding 6 months. ... @ 10 percent
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 71/2 percent
c) Completion period (as originally stipulated)

Exceeding 2 years @ 5 percent

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or
any other contract with the BHEL.

LAWS GOVERNING THE CONTRACT :
This contract shall be governed by the Indian Laws for the time being in force.
CANCELLATION OF CONTRACT FOR CORRUPT ACTS :

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right
or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the
contract in any of the following cases and the contractor shall be liable to make payment to BHEL for any loss
or damage resulting from any such cancellation to the same extent as provided in the case of cancellation for
default.

If the contract shall :

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind
as an inducement or reward for doing or forbearing to do or for having done or forborne to do any
act in relation to the obtaining or execution of this or any other contract for BHEL service,

OR
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b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the
terms of payment thereof have previously been disclosed in writing to the Accepting Officer,

OR

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of

competitive tendering without first disclosing the fact in writing to the Accepting Officer.

CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB
LETTING OF CONTRACT :

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to BHEL shall cancel the contract in any of the following cases:-

If the contractor:

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a
receiving order or orders for administration of his Estate made against him of shall take any proceeding,
for liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance
or assignment of his effects of composition or arrangements for the benefit of his creditor or purport to do
so, or if any application the made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditor;

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs,
or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall
arise which entitle the court or debenture holders to appoint a Receiver or Manager;

OR

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior

return approval of the Accepting Officer.

Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may
complete the work by any means at the contractor risk and expense provided always that in the event of the cost
of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost,
the advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the
contractor under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the
same shall be recovered from the contractor by other means.

In case of BHEL completes the work under the provisions of this condition of cost of such completion to be
taken into account in determining the excess cost to be charged to the contractor under this condition shall
consist of this cost of material purchased and /or labour provided by the BHEL with an addition of such
percentage to cover superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr.
E/C/E/C whose decision shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT :
If the contractor;

a) Makes default in commencing the work within reasonable time form date of handing over of the site and
continuous in that state after a reasonable notice from senior/Engineer /Civil E/C;
OR
b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for
completion, make default in proceeding with the work, with due diligence and continues in that state after
a reasonable notice from Sr.E/C/E/C.
OR
c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with
orders properly issued thereunder :
OR
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d) Fails to complete the work, work order and items of work with individual dates for completion and clear
the site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of
these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall
accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of
work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract
as a whole or in part under this condition he may complete the work at the contractor risk and cost, provided
always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive )
being less than the contract cost, the advantage shall accrue to the BHEL if the cost of the excess amount
ordered by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such
completion to be taken into account in determining the excess cost to be charged to the contractor under this
condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with an
addition of such percentage to cover superintendence and establishment charges as may be decided by the Sr.
M.P./Sr. E/C/E/C. whose decision shall be final and conclusive.

TERMINATION OF CONTRACT OF DEATH :

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer
shall have the opinion of terminating the contract without compensation to the contractor.

SPECIAL POWER OF DETERMINATION:

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole
or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the
contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any
profit or advantage which he might have derived from the execution of the work in full but which he did not
derive in consequence of the force closing of the work.

He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g.
clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed
reasonable payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and
materials collected but which could not be utilised on the work, as verified the Sr. E/C Neither shall the
contractor has any claim for compensation on account of any alterations having been made in the original
specifications drawings, designs and instructions, involving any curtailment of the work as originally
contemplated.

FAIR WAGE :

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work.
‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the
work and where such wages have not been notified, the wages prescribed by the Sr.
Manager/Projects/Sr.E/C/E/C for the stations at which the work is done.

b) The contractor shall, not withstanding the provision of any contract to the contrary, cause to be paid a
‘Fair Wage’ to labourers indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said wok, as if the labourers had been directly employed by him.

c) Inrespect of all labours directly or indirectly employed on the work for the performance of the contractors
part of this Agreement, the contractor shall comply with or cause to be complied with the BHEL
contractor’s labour Regulations (appended hereto as Annexure ‘A’ to these conditions) in regard to
payment of wages, wage period, deductions from wages, recovery of wages, not paid and deductions,
unauthorisedly made, maintenance of wage book, wage slips, publication of scale of wages and other
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terms of employment, inspection and submission of periodical returns and all other matters of a like
nature.

d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the
Contractor any sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfiliment of the condition of the contract for the benefit of the workers, non-
payment of wags or of deductions made from this or their wages which are not justified by the terms of
the contract or non-observance of the regulations.

e) Vis-a-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract
and for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity
from his sub-contractor’s.

f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

Signature Of the Tenderer Issuing Officer
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CHAPTER-IV

VALUATION AND PAYMENT
49. RECORDS AND MEASUREMENTS :

All items having a financial value shall be entered in the HBEL Measurement Book so that a complete record
is obtained of all works performed under the contract.

Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum.
Work carried out for agreed lump-sums will be described and similarly recorded.

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any local custom
that may obtain excepting where it may otherwise be directed I the tender documents. The measurements shall
be taken jointly by any person duly authorised on the part of the BHEL and by the contractor. The Engineer-in-
charge shall give reasonable notice in writing to the Contractor of appointment for measurement.

The contractor shall, without extra charge, provide assistance with appliances and other things necessary for
measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day
at the site on completion of measurement. If the contractor objects to any of the measurement recorded on
behalf of the BHEL a note that effect will be made in the BHEL measurement book or against the item or
items objected to; and such note shall be signed and dated by both the parties engaged in taking the
measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of
such re-measurement shall be borne by the party requiring the ,measurement to be re-taken provided that a net
error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded by the
first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is to be
borne by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party.

If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to
proceed by himself to take measurements and in that case these measurements shall be accepted by the
Contractor as final.

The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr.
M/P/details of his claims for the work done by him up to and including the previous months which are not
covered by his contract Agreement in any of the following respects.

a) Deviation from the items and Specifications provided in the contract documents.

b) Extra items/New items of work.

c) Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that

Signature Of the Tenderer Issuing Officer
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no further claims shall be raised by him in respect of the work done upto and including the period
under report.

VALUATION OF DEVIATIONS :
Rate for deviated items of work will be fixed as follows:

. For any item of wok required to be carried out after the contract has been awarded and which is not covered
by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a fresh item
will be derived from K.P.W.D. Schedule by the method of proportion as follows:

a) IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest
analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or wok
in K.P.W.D. schedule of Rates.

b) If a single appropriate analogous item of work is not available in both Schedule Contractor’s and K.P.W.D.
Schedule then the method of proportion will be applied to the nearest analogous group of items available in
both the Schedules referred i.e. in the same proportion as the total tendered cost of that particular group of
items (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to
the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates.

c) If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D.
Schedule, then the methods of proportion will be applied to all those items of the whole work, which are
available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same
proportion as the total cost of all these items of work (the sum of the products of the tendered rates and the
quantities for which orders are placed) bears to the total cost of the same items and quantities at the
K.P.W.D. Schedule of Rates.

I1. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be
decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties.

The selection of analogous item or analogue group of items referred to above shall be done by the Sr.
E/C./JE/IC. Where the rates for deviated items or new items of work can be derived by the selection of
different analogous items or analogous group of items, the lowest of all such derived rates shall be taken as
the correct rate.

In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding the
settlement of rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final and
conclusive.

REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a
material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or
decreased by an Act of Legislature (Central or state) and /or any notification thereunder or on account of new
duties or levies such as octroi or on account of increase or decrease in such duties affecting the price of
materials required for incorporation in the works or the price of any item to be incorporated in the works and
made from materials of which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or lower than the price of that
material or item as prevailing immediately before the passing of such Act or levying, increasing/decreasing of
such duty, the BHEL., shall in case of increase in price or the duty reimburse the Contractor the increase in
price or additional increased duty paid by the Contractor and in case of decrease | price, the BHEL shall be
entitled to a refund of the reduction in duty. Provide however no reimbursement or refund shall be made if the
increase /decrease is not more than plus 10% of the said price, the reimbursement or refund shall be made only
on the excess over 10% provided always that any such increase shall not payable if, in the opinion of the Sr.
M/P whose decision shall be final and conclusive the increase is attributable to the delay in the execution of the
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contract within the control of the Contract, or that any such increase has become operative after the
contracted/or extended date completion of the work or items of work in question.

The Contractor shall , for the propose of this condition, keep such books of account and other document as are
necessary to show the account of any increase claimed or any reduction available and shall allow inspection of
the same by any duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C.
furnish for verification such other information of the Sr. E/C/E/C may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such
materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this
condition together with all information relating there to which be may be in a position to supply.

ADVANCES ON ACCOUNT :

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the
work shall have been completed and a certificate of completion given by the Competent authority.

In the case of work estimated to cot more than Rupees One Thousand the contractor may at intervals of not less
than one month or as otherwise provided for in the Contract documents, counting from the date on which order
to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account
of work done and of materials delivered in connection with the Contract.

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C
subject a maximum of 90% o the value of the work actually executed in site provided the work has been
executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such
approval and passing of the sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’
bills, 100% of all subsequent bills may be made to the Contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in
the opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in
the work and which have reasonably been brought to the site in-connection therewith and are adequate stored
an/or protected against damage by weather or other causes, but which have not at the time o payment of the
advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of
the Sr. M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these periodical certificates in
respect of perishable materials like lime, cement, timber,sand kankar etc.

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL
shall be deducted from the respective advances.

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining
the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent
interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment
shall itself be conclusive evidence that any work or materials to which it relates are in accordance with the
contract. All such intermediate payments shall be regarded as advances against the final payment only and shall
not be considered as an admission of the due performance of the contract or any part thereof in respect or the
accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any
way the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or otherwise, or in
any way vary or affect the Contract.

FINAL BILL :

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor
shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts,
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vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer
/Civil/E/C. No claim will be entertained after the receipt of the final bill.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account,
subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools
and plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted
from the final sum aforesaid.

No charge shall be allowed to the contractor on account of the preparation of the final bill.
PAY MENT OF BILLS:

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at

....................... located in the station where either the work is executed or service rendered or at their branch
nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.)

RECOVERY FROM CONTRACTOR :

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same
may be deducted from any sum then due or which at any time thereafter may become due to the contractor
under the contract or under any other contract with BHEL of from his Security Deposit or he shall pay the claim
on demand.

POST TECHNICAL AUDIT OF WORK AND BILLS:

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill
including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result
thereof in the manner provided in the proceeding sub-paragraph’s provided however that no such recovery shall
be enforced after three years of passing the final bill.

REFUND OF SECURITY DEPOSIT :

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all
contract on completion of work and after payment of final bill and the balance 50% on expiry of the
maintenance period, (Described under clause 23) provided the contractor shall have rendered a “ No Demand
Certificate.” In case of works where maintenance period is not involved 100% of the security deposit may be
refunded after payment of final bill provided that the contractor shall have rendered a “No Demand Certificate.”

ARBITRATION :

Except where otherwise provided for in the contract all question and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship
or materials used on the work or has been other questions, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, design, drawing, specification, estimate, instruction, orders or these
conditions or otherwise concerning the works of the execution of failure to execute the same whether arising
during the program of the work or after the completion or abandonment thereof shall be refereed to the sole
arbitration of the Managing Director/Chief Engineer of BHEL and if the Managing Director/Chief Engineer is
enable or unwilling to Act, to a sole arbitration of some other person appointed by the Managing
Director/General Manager/Chief Engineer, willing to Act s such arbitrator. The cases referred to arbitration
shall be other than those for which the decision of the Sr. M/P./D.C.E/Sr.E/C. is expressed in the contract to be
final and conclusive. There will be no objection if the arbitrator so appointed is an employee of BHEL and that
he had deal with the matters to which the contracts relates and that in the course of his duties such he had
expressed views of on all or any of the matters in dispute or difference. The arbitrator to whom to matter is
originally referred being transferred by vacating his office or being enable to act for any reason, such Managing
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Director/ General Manager/Chief Engineer as aforesaid at the time of such transfer, vacation of office or
inability to act, shall account another person to act as arbitrator in accordance with the terms of the contract,
such person shall be entitled to proceed with the reference from the state at which it was left by his predecessor.
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-enactment
thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is aterm of contract that the party involving arbitration shall specify the dispute or disputes to be referred to
arbitration under this clause together with the amount or amounts claimed in respect of each such dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and publishing
the awards.

The work under the contract shall, if reasonable possible, continue during the arbitration proceedings and no
payment due to payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to both the parties
fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him.
The venue of arbitration shall be such place as may be fixed by the arbitration in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this contract.

Signature Of the Tenderer Issuing Officer
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ANNEXURE- ‘A’

BHEL CONTRACTOR’S LABOUR REGULATIONS.
(See condition 20)

1. DEFINITION:

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have

the meaning hereby assigned to them.

a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or by an
agent on his behalf on a payment not exceeding Rs. 500/- per month.

b) “ Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking in to consideration prevailing market rates for similar
employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the
Minimum wages Act.

c) “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing
labour on the wok taken on contractor.

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the
Chief Labour Commissioner’s organisation.

e) “Form” means a form appended to these Regulations.

2. NOTICE OF COMMENCEMENT :
The contractor shall, with in seven days of commencement of the work, furnish in writing to the Inspecting
Officer of the area concerned the following information, with copy to the Engineer- incharge.
a) Name and situation of the work.
b) Contractor’s name and address.
¢) Particulars of the Department for which the work is undertaken.
d) Name and address of the sub-contractors as and when they are pointed.
e) Commencement and probable duration of the work.
f)  Number of workers employed and likely to be employed.
g) ‘Fair Wages’ for different categories of workers.

3. 1) Number of hours which shall constitute a normal working day. The number of hours which shall constitute
a normal working day for an adult shall be NINE hours. The working day of an adult worker shall be so
arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when an adult
worker is made to work for more than NINE hours on any day or for more than 48 hours in any week he shall in
respect of over time work, be paid wages at double the ordinary rate of wages.

I1) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall

be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the
weekly rest day unless he has or will have a substitution rest day, on one of the five days immediately before or
after the rest day, provided that no substitution shall be made which will result in the worker working for more
than 10 days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a
substituted rest day he shall be paid wages for the work done on t he weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.

4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC.
The Contractor shall before he commences his work on contract display and correctly maintain and continue to
display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English
and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of
work for which such wages are payable, the weekly rest days workers are entitled to and name and address of
the Inspecting Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and
the Engineer’s in charge.

Signature Of the Tenderer Issuing Officer
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FIXATION OF WAGE PEIODS:

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall
normally exceed one work.

PAYMENT OF WAGES:

i)  Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency
or in both.
i) Wages of every worker employed on the contractor shall be paid where the wages period is one week

,within three days from the end of the wage period, and in any other case before the expiry of the 7th day or
10" day from the end of the wage period according as the number of workers does not exceed 1,000 in
exceeds 1000.

iii)  When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him
shall be paid before expiry of the day succeeding the one on which his employment is terminated.

iv) Payment of wages shall be made at the work site on a working day except when the work is completed
before expiry of the wage period, in which case final payment shall be made at the work site with in 48
hours of the wage period, in which case final payment shall be made at the work site with in 48 hours of the
last working day and during normal working time.

Note:
The term “working day” means a day on which the work, on which labour is employed, is in progress.

REGISTER OF WORKMEN:

A register of workmen shall be maintained in the form appended to these regulations and kept at the work site
or as near to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days
of his employment.

EMPLOYMENT CARD:

The contractor shall issue an employment card in the form appended to these regulations to each worker on the
day of work or entry into his employment. If a worker has already any such card with him issued by the
previous employer the contractor shall merely endorse that employment card with relevant entries. On
termination of employment the employment card shall again be endorsed by the contractor and returned to the
worker.

REGISTER OF WAGES ETC :

i) A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and
kept at the work site or as near to it as possible.

ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by the
contractor at least a day prior to disbursement of wages.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:

i)  Wages of worker shall be paid to him without any deductions of any kind except the following:

a) Fines.

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment
is required to work. The amount of deduction shall be in proportion to the period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for
less of money which he is required to account for, where such damage or loss is directly attributable to his
neglect or default ;

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be
entered in a register ; and

e) Any other deduction which the BHEL may from time to time allow.
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i) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been
approved by the chief Labour Commissioner.

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages
until the worker has been given an opportunity of showing — cause against such fines or deductions.

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an
amount equal to three paise in rupee of the wages payable to him in respect of that wage period.

v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from
the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or
omission in respect which it was imposed.

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief
labour Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a
workman and display it in good condition a conspicuous place on the work site.

vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to these
regulations which should be kept at the place of work.

a) Full particulars of the labourers who met with the accident.

b) Sex.

c) Age.

d) Rates of wages.

e) Nature of accident and cause of accident.

f)  Time and date of accident.

g) Date and time when admitted in hospital.

h) Date of discharge from the hospital.

i) Period of treatment and result of treatment.

j)  Percentage of loss of earning capacity and disability as assessed by Medical officer.
k) Claim required to be paid under workmen’s composition Act.

[) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.

0) Remarks.

1. REGISTER OF ACCIDENTS:

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but
the same shall include the following particulars :-

2. PRESERVATION OF REGISTERS:

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which the last entry is made therein.

3. ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out
investigations and send a report to the Engineer-in-charge specifying the amount representing / workers dues
and amount of penalty to be imposed on the contractor for breath of these regulations, that have to be recovered
from the contractor, indicating full details of the recoveries proposed and the reasons, therefor. It shall be
obligatory of the part of the Engineer-in-charge on receipt of such a report to deduct such amounts from
payments due to the contractor.

Signature Of the Tenderer Issuing Officer
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4. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report
from the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of
these regulations. In cases where there is an appeal, payment of worker dues would be arranged by the Engineer
in charge, wherever such payments arise, with in 30 days from the date of receipt of the decision of the
Regional Labour Commissioner (RLC).

5. WELFARE FUND :

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed
to workers with in the time-limit prescribed above, due to reasons such as where about or workers not being
known, death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under
the custody or BHEL for such benefits and welfare of work man employed by the contractors.

6. APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional
Labour Commissioner concerned with in 30 days from the date of decision, forwarding simultaneously a copy
of his appeal to the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and
binding upon the contractor and the work men.

7. REPRESNTATION OF PARTIES :

i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by
an officer of a registered trade union of which the said trade union is affiliated or where the work man is
not a member of any registered trade union, by an officer of a registered trade union, connected with, or
any other workmen employed in, the industry in which the worker is employed.

ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an
officer of an association of contractors of which he is member or by an officer of a Federation of
associations of contractors to which the said association is affiliated or where the contractor is not a
member of any association of employers, connected with, or by any other employer engaged in the industry
in which the contractor is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these Regulations.

8. INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by
inspecting officers an the Engineer-in-charge or his authorized representative at any time and by the worker or
his agent on receipt of due notice at convenient time.

9. INTERPRETATION ETC. :

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.

10. AMENDMENTS :
Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue
such directions as it may consider necessary foe the proper implementation of the Contractors Labour

Regulations for the purpose of removing any difficulty which may arise in the administration thereof, based on
which the BHEL Contractors Labour Regulation here in contained shall be subject to revision.

Signature Of the Tenderer Issuing Officer
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BHEL SAFETY CODE

(See condition 20)

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground,
or from solid construction except such short period work as can be done safely from ladders. When a ladder
is used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying
materials as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be
given an inclination not steeper than % to 1 (1/4 horizontal and 1 vertical).

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an
overhead support or erected with stationery support, shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or
staging and extending along with the entire length of the outside and ends thereof with only such openings
as may be necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

3. Working platform, gangways and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above ground level
it shall be closely boarded, have adequate width and be suitably fenced, as described in 2 above.

4. Every opening in floor of a building or in a working platform shall be provided with suitable means to
prevent fall of persons or materials by providing suitable fencing or failing with a minimum height of 1
meter.

5. Safe means of access shall be provided to all working platform and other working places, every ladder shall
be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a
rung ladder shall in no case be less than 30cm. For ladders upto and including 3 meters in length. Uniform
step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of
the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound
to bear expenses of defence of every suit action or other proceedings at law that may be brought by any
person for injury sustaining owing to every suit action or other proceedings at law that may be brought by
any person for injury sustaining owing to neglect of the above precautions, and pay any damages and costs
which may be awarded in any such suit, action or proceedings to any such person or which may with the
consent of the contractor be paid to compromise any claim by any such person.

6. EXCAVATION AND TRENCHING :

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m
length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface
of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or
securely held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be
placed within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall be
done from top to bottom. Under no circumstances shall undermining or undercutting be done.

7. DEMOLITION :
Before any demolition work is commenced and also during the process of the work.
a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected:;

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by
operator shall remain electrically charged.

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No
floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe.

Signature Of the Tenderer Issuing Officer
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a)

b)

c)

d)
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All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for
use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor
shall take adequate steps to ensure proper use of equipment by those concerned.

a)

b)

c)
d)

€)

i)

i)

Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with
protective footwear and protective goggles.

Those engaged in handling any materials which is injurious to the eye shall be provided with protective
goggles.

Those engaged in welding works shall be provided with welder’s protective eye shields.

Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

When workers are employed in sewer and manholes which are in use, the contractor shall ensure that
manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed to
get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to public.

The contractor shall not employ men below the age of 18 and women on the work of painting with products
containing lead in any form. Wherever men above the age of 18 or employed on the work of lead painting
the following precautions shall be taken.

No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable
working painters to wash during and cessation of work.

When work is done near any where there is risk of drowning, all necessary equipment shall be provided and
kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate
provision made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.

Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the
following:

i)

i)

These shall be of good mechanical construction, sound material an adequate strength and  free from
defects and adequate strength, and free from defects.

Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and
adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age
of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to
operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in
hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall have the safe working load plainly marked
thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards
contractors machines the contractor shall notify safe working load of each machine to the Engineer-in-
charge wherever he brings it to site of work and get it verified by the Engineer-in-charge.
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Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be
provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to
the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energised, insulating mats, working apparel such as
gloves, sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings,
watches carry keys or other materials which are good conductors of electrically.

All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities shall be provided at or near the places of work.

These safety provisions shall be brought to the notice of all concerned by display on a notice board at a
prominent place at the workspot. Persons responsible for ensuring compliance with the safety code shall be
named there on by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements
made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the
inspection officers as defined in the contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any
other Act or Rule in force.

’



FROM OF REGISTER OF WORKMEN
(Regulation 7)

Permanent/ Date Date of
Nature of of ter- Signature
R home add- A
Age | Father’s employ- comme | minatio | or thumb
Sl. Name and Surname , ress of | Present . . Remarks.
& Husband’s | ment nceme | n or | impressio
No. | of the workers . employee address. .
Sex | Name. desig- (village) nt of | leaving | n of the
nation. Dist. Tana) emplo | of emp | employee
yment | loyment
1 2 3 4 5 6 7 8 9 10 11

Signature Of the Tenderer

Issuing Officer




Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has

FORM OF EMPLOYMENT CARD

no wife/husband or child) :

(Regulation 8)

Total
wages
Name and Particulars of | Total period Leave V\/_age rate earned by Signa-
address of - . Actual Nature of | with
location  of | for which the taken (No. . the worker ture of
Sl Employer . .~ | Number work done | particulars . Rem
) work site and | worker is of  days . during the the
No. | (specify whether - of days by the | office  of . -arks
description of | employed should be . period emplo-
a contractor or a worked . worker unit in case
work done. (from to) specified) . shown year.
sub- contractor. piece
under
clo.5.
1
2 3 4 5 6 7 8 9 10 11

N.B. for the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in
respect of each type of employment should be made separately.

Signature Of the Tenderer

Issuing Officer




FORM OF WAGE SLIP
(REGULATION 9)

1.  Name of the workers with
father’s/husband’s Name

2. Nature of employment
3. Wage period
4.  Rate of wages payable

5.  Total attendance/unit of
work done

6. Dates on which overtime
Worked.

7. Overtime wages.
8.  Gross Wages, payable

9.  Total deductions (indicating
nature of deduction).

10. Net Wages Payable

CONTRACTOR’S SIGNATURE/ EMPLOYEES SIGNATURE/
THUMB IMPRESSION. THUMB IMPRESSION.

Signature Of the Tenderer Issuing Officer

’



FROM OF RESISTER OF WAGES-CUM-MUSTER ROLL
(Regulation 9)

(i) Name and address of the CONtractor:. ... .....cvuiuiui i
(ii) No. & Date of the contract agreement/work order t............coooiiiiiiiiiiiiiiieea,
(iii) Name and address of the dept. awarding the contract :..............coooviiiiiiiiiiiiiiiii,
(iv) Nature of the contract and location of the Work :............ ..o,
(v) Duration 0f the CONMTIAC .. ... .. . it e

(vi) WAEE PEIIOM ©. vttt ettt et ettt e et e e e e e e e

Fair

Wages Overtime Deduction from
wages .
paid . worked. wages.
payable.
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s T3 8¢ 2y >c| gl g S2e|8z2|a|° 5285|288 |S|8|3|a| 828 E
Slod 58 35 892|588 <98 |8 g|s|SE|B8|cs|8T|383|3|s|8|E 225 &
N Z29 2 n| 000|000 | 0" O] 2|03 ||| 0os| T |x|O0|Z2|O0]|dhe = x
12 3 4 |5 6 71819 10 | 11 12 |13 | 14 15 |16 | 17 18 19 [ 20 |21 |22 |23

Signature Of the Tenderer Issuing Officer




FORM OF REGISTER OF

DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY
THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS.

(Regulation No. 10 (vii).

, Whether  worker | Date and | Number Dat_e on

Father’s/ Damage or .| which

Sl. , showed cause | amount of | of in
Name Husband’s Sex. | Dept. | loss caused . : . total Remarks.

No. ; against deduction | deduction | statement

Name. with date. : . ; amount

if so, enter date. imposed. if any. .
realised

1 2 3 4 5 6 7 8 9 10 11

Signature Of the Tenderer

Issuing Officer

’




FROM OF REGISTER OF FINES

(REGULATIONS No. 10 (VII)
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Issuing Officer

Signature Of the Tenderer



PART-2

PRICE BID
(To be furnished by the Bidder)

Name of work: Energy Audit at EDN

Tender Ref: ET /405

Description of the work Amount in Rupees

Total Price for conducting Energy audit in the
Entire factory as per the Scope of work mentioned

below (A)

Service tax(B)

Total Amount(A+B)

Scope of Work:

1. Conducting Energy Audit in the entire factory in the following areas

AT S@ e Q0 oD

Electricity Supply and Distribution system ( 3 Sub Stations)
DG power generation House ( 4 nos of 1000 KVA DG Sets)
Air Conditioning Systems

Air Compressor systems

Air Handling Units

Split/ Package Air Conditioners

UPS systems

Lighting and ventilation

Water Pumps

Sewerage and effluent water treatment plants.

Any other existing electrical system not mentioned above

2. Submission of detailed energy audit report as follows:

a.
b.

Full description of the proposals
Cost benefits analysis with payback period for each proposal.

3. Providing training on Energy Efficiency techniques and methods to the selected
group of officers.

Signature of the Tenderer Issuing Officer
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