



BHARAT HEAVY ELECTRICALS LIMITED
PROJECT ENGINEERING MANAGEMENT

PROJECT : 4X270 MW BHADRADRI TPS
PACKAGE : MISC. PUMPS (HORIZONTAL)

DATE: - 01.09.2015

Reference: PE/PG/MG1/ E-5021/15/CORRIGENDUM/01

ENQUIRY NO.: E-5021/15

Dtd. 24.08.2015

Subject: Addenda to delivery schedule.

1. The below mentioned clause must be read in conjunction **Delivery Schedule of NIT.**

Supply within Five (05) months from CAT-I approval of last Primary Document.

Commissioning spares must be supplied along with the equipment & quantities must be as per technical specifications & BOQ.

Mandatory Spares and Tools & tackles (if any) are to be delivered along with the last consignment of main supply within the contractual delivery period & quantities must be as per technical specifications & BOQ.

Regards

Anil Kumar Pal
11/9/15

Anil Kumar Pal
Sr. . Manager
PG-II
BHEL PEM Noida