2X660 MW MOUDA STPP, STAGE II- TG PACKAGE

MAIN SUPPLY - PRICE SCHEDULE FOR DOUBLE GIRDER TG HALL EOT CRANES WITH TANDEM OPERATION

Applicable for Foreign Bidders
(Bidder to mention Currency)

SL. No

DESCRIPTION OF EQUIPMENT / ITEM

Qty

Total Ex-works
price
(Rs)

ED  |CST/VAT (%) as

including
cess

applicable (Rs.)

Freight Including
Service Tax in terms
of percentage (%) of
Ex- Work Price (Rs.)

TOTALF.O.R.
Site Price

(Rs.)

Unit FOB price | Total FOB price
(Including Sea- (Including Sea-
worthy packing) | worthy packing)

2

1.00

Total lumpsum firm price for design, engineering, manufacturing, inspection and testing,painting, supply/delivery duly
packed at project site including freight , unloading, storage and handling at site in line with drawings/ documents/ test
procedures approved by BHEL/ Customer for 200/20 T capacity, Double girder EOT cranes with 29.0M lift of main
hook,34.5M lift of auxiliary hook, 33.45 M span, 276.5M bay length along with additional LT hydraulic storm/ parking
brakes, lifting beam & slings, gantry rail & PVC shrouded bus bar type DSL complete with all accessories including
temporary cable, isolating switch and power cable from isolating switch to DSL., Erection and commissioning spares and
Maintenace Tools and Tackles for the total scope defined as per technical specification PE-TS-387-501-A001.

2 sets.

NIL
against
PAC

NOTES

1) Bidder to note that total price indicated above at 1.0.0 shall be considered for evaluation & hence must be completed in all respect for the full scope defined & considering all terms and conditions agreed.

2) Any item not included in the price quoted above and shown separately will not be taken cognizance of and the offer shall be liable for rejection.

3) Any variation in length of DSL/ gantry rail due to change in bay length will be adjusted based on unit rates arrived from 2.2.0 and 2.3.0 below.

2.0.0

Break Up Prices of 1.0.0

210

Total lumpsum firm price for design, engineering, manufacturing, inspection and testing,painting, supply/ delivery duly
packed at project site including freight, unloading, storage and handling at site in line with drawings/ documents/ test
procedures approved by BHEL/ Customer for 200/20 T capacity, Double girder EOT cranes with 29.0M lift of main
hook,34.5M lift of auxiliary hook & 33.45 M span, complete with all accessories including additional LT hydraulic
stormyparking brakes, isolating switch and power cable from isolating switch to DSL,, Erection and commissioning
spares for the total scope defined as per technical specification PE-TS-387-501-A001.

2 sets.

220

Total lumpsum firm price for design, engineering, manufacturing, inspection and testing, painting, supply/delivery duly
packed at project site including freight , unloading, storage and handling at site in line with drawings/ documents/ test
procedures approved by BHEL/Customer for PVC shrouded bus bar type DSL for 276.5M bay length complete with all
accessories for the total scope defined as per technical specification PE-TS-387-501-A001.

230

Total lumpsum firm price for design, engineering, manufacturing, inspection and testing,painting, supply/ delivery duly
packed at project site including freight, unloading, storage and handling at site in line with drawings/ documents/ test
procedures approved by BHEL/Customer for 276.5M bay length Gantry rail complete with all accessories for the total
scope defined as per technical specification PE-TS-387-501-A001.

NIL against PAC

240

Lump sum price of temporary cable for operation of crane during erection stage of the plant (equal to half the baylength
plus 25 M),

2 set

250

Total lumpsum firm price for design, engineering, manufacturing, inspection and testing,painting, supply/delivery duly
packed at project site including freight , unloading, storage and handling at site in line with drawings/ documents/ test
procedures approved by BHEL/Customer for Maintenance tools and Tackles.

1lot

260

Total lumpsum firm price for design, engineering, manufacturing, inspection and testing, painting, supply/delivery duly
packed at project site including freight , unloading, storage and handling at site in line with drawings/ documents/ test

procedures approved by BHEL/ Customer for Lifting beams & slings for tandem operation complete with all accessories
for the total scope defined as per technical specification PE-TS-387-501-A001.

Tset

270

Total of 2.0.0 (2.1.0 to 2.6.0)

N



2X660 MW MOUDA STPP, STAGE II- TG PACKAGE

PRICE SCHEDULE FOR MANDATORY SPARES OF DOUBLE GIRDER TG HALL EOT CRANE

Applicable for Foreign Bidders
(Bidder to mention Currency)

S. No Qty Total Ex-works ED CST/VAT | Freight Including | TOTAL F.O.R. Site Unit FOB price Total FOB price
price including (%) as Service Tax in terms Price (Including Sea-worthy |(Including Sea-worthy
(Rs.) cess applicable |of percentage (%) of (Rs.) packing) packing)
DESCRIPTION OF EQUIPMENT/  ITEM (Rs.) Ex- Work Price
(Rs.)
1 2 3 4 5 . 6 7 8 1 2
A MECHANICAL
1 Bearings for long travel wheels 1set
2 Bearings for cross travel wheels 1 set
3 Bearings for Gear Boxes for each type of Hoist 1 set
Brake Liner for all the brakes including jaws for rail
4 1set
clamps of Storm brakes.
5 Hydraulic thruster for all the Brakes 1set
6 Oil Seals 1set
7 Brake springs for all brakes 1 set
8 Wire Rope for Aux. hook 1no
9 Contactors, push buttons and relays 1set
Oil pumps with motor & hydraulic cylinder for 1 no of each type
10 . . .
operation of jaw of the storm brakes /size
B ELECTRICAL
1 Solenoid Coils for Brakes 2 sets K
2 MCBs/MCCBS/Fuse links for the whole crane 1 set ~
1 set of each E
3 Contactors and overload Relays type, size & Ma
rating =
1 set of ecah “
4 Motor of the EOT type size and
rating
5 Timers of each type, size & rating 1set
6 Limit Switches for
(a) Main Hoist 1 set
(b) Aux. Hoist 1 set
(c) Cross Travel 1 set
(d) Long Travel 1set
7 Carbon brushes and brush holder 1 Set
8 Master controller for Aux hoist 1 Set
9 Resistance Box 1no of each
type.
Tno of each type
10 Drives for MH,AH,CT & LT & rating
C Total Price of Mandatory Spares (A+B)

Note : Contd..to next page
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2X660 MW MOUDA STPP, STAGE II- TG PACKAGE

ERECTION & COMMISIONING - PRICE SCHEDULE FOR DOUBLE GIRDER TG HALL EOT CRANES WITH TANDEM OPERATION

S. No

DESCRIPTION OF EQUIPMENT /ITEM

Qty

E & C Charges
(Rs.)

Service tax for
E&C
(Rs.)

Total Lumpsum
Price
(Rs.)

2

5

6

1.0.0

Total lumpsum firm price for erection and commissioning, trial run at site and successful load testing in line with
drawings/ documents/ test procedures approved by BHEL/Customer for 200/20 T capacity, Double girder EOT cranes
with 29.0 M lift of main hook,34.5M lift of auxiliary hook,33.45 M span, 276.5 M bay length along with additional LT
hydraulic storm/ parking brakes, lifting beam & slings, gantry rail & PVC shrouded bus bar type DSL complete with all
accessories including temporary cable, isolating switch and power cable from isolating switch to DSL., Erection and
commissioning spares etc for the total scope defined as per technical specification PE-TS-387-501-A001.

2 sets.

NOTES

1) Bidder to note that total price indicated above at 1.0.0 shall be considered for evaluation & hence'must be completed in all respect for the full scope defined & considering all terms and

conditions agreed.

2) Any item not included in the price quoted above and shown separately will not be taken cognizance of and the offer shall be liable for rejection.

3)Any variation in length of DSL or gantry rail due to change in bay length will be adjusted based on unit rates arrived from 2.2.0 and 2.3.0 below.

2.0.0

Break Up Prices

21.0

Total lumpsum firm price for erection and commissioning , trial run at site and successful load testing in line with
drawings/ documents/ test procedures approved by BHEL/Customer for 200/20 T capacity, Double girder EOT cranes
with 29.0 M lift of main hook,34.5M lift of auxiliary hook,33.45 M span with all accessories including LT hydraulic
storm/parking brakes,temporary cable, isolating switch and power cable from isolating switch to DSL., Erection and
commissioning spares for the total scope defined as per technical specification PE-TS-387-501-A001.

2 sets.

220

Total lumpsum firm price for erection and commissioning , trial run at site and successful load testing in line with
drawings/ documents/ test procedures approved by BHEL/Customer for PVC shrouded bus bar type DSL for 276.5
M bay length complete with all accessories for the total scope defined as per technical specification PE-TS-387-501-
A001.

1 set

23.0

Total lumpsum firm price for erection and commissioning , trial run at site and successful load testing in line with
drawings/ documents/ test procedures approved by BHEL/Customer for 276.5 M bay length Gantry rail complete
with all accessories for the total scope defined as per technical specification PE-TS-387-501-A001.

1 set

24.0

Lump sum price for erection and commissioning, trial run at site and successfull load testing of temporary cables for
operation of crane during erection stage of the plant.

2 set

25.0

Total lumpsum firm price for erection and commissioning, trial run at site, and successful load testing in line with
drawings/ documents/ test procedures approved by BHEL/Customer for Lifting beams & slings for tandem operation
complete with all accessories for the total scope defined as per technical specification PE-TS-387-501-A001.

1set

2.6.0

Total of 2.0.0 (2.1.0 to 2.5.0)

Note : Total Erection & Commissioning charges should be minimum 10% of the total quoted price of package, falling which the break-up of prices shall be adjusted accordingly for ordering.

<
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