



**Ref: BHE/PW/PUR/SLPP-BOP/451/Amd-05**

**Dated: 08/05/2007**

To,

**ALL BIDDERS**

Dear Sir,

**SUB : Amendment- 05- EXTENTION OF LAST DATE**

**JOB:**CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS FOR BOP (BALANCE OF PLANT) INCLUDING PLANT BOUNDARY WALL, ROADS & DRAINS, LAND DEVELOPMENT ETC. COMPLETE AT 2 X 125MW SURAT LIGNITE POWER PLANT (EXPANSION UNIT 3 & 4), GUJARAT INDUSTRIES POWER COMPANY LIMITED, SURAT LIGNITE POWER PLANT, VILLAGE-NANI NAROLI, TAL- MANGROL, DIST- SURAT, GUJARAT STATE, (GUJRAT)

**Ref: Specification No. BHE/PW/PUR/SLPP-BOP/451**

**Due date was earlier fixed as 11/05/2007. Due date of offer submission is now rescheduled to 18/05/2007- 18.00Hrs. Bidders are now requested to submit their offer on or before 18/05/2007. Bidder may please note that no further extension will be given for this work.**

Bidders may please download these documents from web and enclose copy of same with technical bid duly signed by your authorized signatory and stamped with official seal as a token of your unqualified acceptance of this amendment.

All other terms & condition of the tender specification shall remain unchanged unless and otherwise expressly amended by BHEL.

Thanking you.  
Yours faithfully

S. M. BORKAR  
SR. MANAGER (PURCHASE)