



# भारत हेवी इलेक्ट्रिकल्स लिमिटेड

(भारत सरकार का उपक्रम)

## BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)

**TCN - 01**

Ref: PSER:SCT:JBA-B795:TCN-01

Date: 06-10-2007

Sub	Tender change notice (TCN) 01.	
Job	(i) Erection, testing, commissioning etc of boiler & aux including vessels of SG & TG excluding ESP & rotating aux and (ii) Complete material handling of boiler & aux, TG & aux, electrical, C&I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.	
Ref	1.0	Tender document no PSER:SCT:JBA-B795:07.
	2.0	BHEL's NIT vide reference no PSER:SCT:JBA-B795:1027, dated 20-09-07.

Dear Sirs,

With reference to above, following points/ document, relevant to tender, may please be noted and complied with while submitting offer.

- 1.0 Due date of submission has been extended from 12-10-07 to **25-10-2007 (15-00 hrs)**.
- 2.0 Pre-bid discussion (PBD) shall be held at 15-00 hrs on 09-10-07 at BHEL office, Salt Lake, Kolkata.
- 3.0 Amendment to tender as per enclosed Annexure-A.
- 4.0 Revised Volume-III, Price Schedule, Rev-1.
- 5.0 Revised 'No deviation certificate' format. Bidder to submit 'No deviation certificate' as per revised format.
- 6.0 All other terms & conditions shall remain unchanged.

Based on above, bidder shall submit offer by extended due date.

Thanking you,

Yours faithfully,  
for BHARAT HEAVY ELECTRICALS LTD

DGM (SCT)

Encl

- 1.0 Annexure-A as per above.
- 2.0 Revised Volume-IIIA & Volume-IIIB, Price Schedule, Rev-1
- 3.0 Revised 'No deviation certificate' format (Annexure-2).

पावर सेक्टर पूर्वी क्षेत्र (मुख्यालय)

POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA – 700 091

फैक्स/Fax : (033) 23211960 फोन/Phone : बोर्ड/EPABX : 23211691/ 1684

SL NO	BHEL's CLARIFICATION
1.0	The revised rate schedule incorporating rate schedule item sl no 5 for P-91 piping (of size of the pipes are 1.323.9x31 & 273x25 material is SA235 P-91) is enclosed herewith. The bidders are required to quote in the revised rate schedule only. The payment break up for this item shall be same as that of Group-IV.
2.0	With reference to sl no 8 of Annexure-III of the Volume-ID (SCC, boiler), it may be noted that the capacity of the crane shall be 75T/ 100T or equivalent (like 90T/ 120T/ 125T etc). In case the crane under sl no 8 is not provided due to any reason, BHEL shall provide suitable crane of lower capacity subject to its availability at site.
3.0	Clause no 49.3 of SSC (boiler) stands modified as under: For quoted/ accepted rates shall remain valid for +/- 20 % variation in total contract price. Actual tonnage as detailed in the documents of manufacturing units shall be considered for the purpose of billing and payment at accepted unit rates.
4.0	With reverence to sl no 6 & note-III of Annexure-III of Volume-ID (SCC, boiler) & cl no 44.3 of Volume-ID (SCC, boiler), it may be noted that the high capacity crane shall be provided beyond the normal working hours (as indicated in the above clauses of the tender) free of hire charges (with fuel & operator) for the work subject to approval of Construction Manager, BHEL, Jojobera site.
5.0	Annexure-IV as specified in the Content of Volume-ID (SCC, boiler) is not applicable.

<b>TENDER NO</b>	<b>PSER:SCT:JBA-B795:07</b>	
<b>VOLUME</b>	<b>IIIA</b>	<b>PRICE SCHEDULE, REV-1 (ABSOLUTE VALUE)</b>

<b>JOB</b>	<b>ERECTION, TESTING, COMMISSIONING ETC OF BOILER &amp; AUX INCLUDING VESSELS OF SG &amp; TG EXCLUDING ESP &amp; ROTATING AUX AND COMPLETE MATERIAL HANDLING OF BOILER &amp; AUX, TG &amp; AUX, ELECTRICAL, C&amp;I, BOP EQUIPMENTS</b>
<b>CAPACITY</b>	<b>1x120 MW UNIT # 5</b>
<b>PROJECT</b>	<b>JOJOBERA PROJECT, JHARKHAND</b>

**BHARAT HEAVY ELECTRICALS LIMITED**  
**(A Govt Of India Undertaking)**  
**POWER SECTOR – EASTERN REGION**  
**PLOT – DJ 9/1, SECTOR II, SALT LAKE**  
**KOLKATA – 700 091**

<b>VOLUME-III PRICE SCHEDULE, REV-1</b>	
<b>(i) Erection, testing, commissioning etc of boiler &amp; aux including vessels of SG &amp; TG excluding ESP &amp; rotating aux and (ii) Complete material handling of boiler &amp; aux, TG &amp; aux, electrical, C&amp;I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.</b>	
<b>TENDER NO - PSER:SCT:JBA-B795:07</b>	
<b>VOLUME – III</b>	
<b>PREAMBLE</b>	
1.0	This preamble forms part of tender document and schedule of items. The tenderer should read this preamble carefully in rates for various items. Clauses under this preamble shall be read in conjunction with other volumes of tender as applicable.
2.0	The work shall be carried out strictly as per specifications, description of the items in these schedule and / or engineer's instructions.
3.0	Items of work provided in this schedule but not covered in this specification shall be executed strictly as per instruction of the engineer.
4.0	Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished items and shall provide for the complete cost towards power, fuel, tools, tackles, equipment, constructional plants, temporary works, labour, dismantling of all temporary piping, structures, valves, pumps, tanks & other misc. equipment, strengthening of roads/culverts/bridges etc. including arranging all clearances etc. required for carrying out different activities & tests, materials, levies, taxes, transport, layout, repairs, rectification, maintenance till handing over, supervisions, colonies, shops, establishments, overheads, profits and all incidental items not specifically mentioned but reasonably implied and necessary to complete the work according to the tender document and this schedule.
5.0	The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing and leveling etc. including fixing of grid pillars, benchmarks etc. required for commencement of site activities. No separate payment will be made towards the same.
6.0	Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring and cancellations should be countersigned and in case of illegibility the interpretation of engineer shall be final. All entries shall be in English language.
7.0	All works item wise shall be measured upon completion and paid for at the rates quoted and accepted.
8.0	The tender shall be deemed to have studied the specifications, details of work to be done within the time schedule attached and to have acquainted himself of the conditions prevailing at site.
9.0	Engineer's decision shall be final and binding on the contractor regarding clarification of items in the schedule with respect to the other sections/volumes of the contract.
10.0	Engineer's decision shall be final and binding on the contractor regarding clarification of items in the schedule with respect to the other sections/volumes of the contract.

**VOLUME-III A  
PRICE SCHEDULE, REV-1**

**(i) Erection, testing, commissioning etc of boiler & aux including vessels of SG & TG excluding ESP & rotating aux and (ii) Complete material handling of boiler & aux, TG & aux, electrical, C&I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.**

**TENDER NO - PSER:SCT:JBA-B795:07.**

**SUMMARY OF PRICES**

SL NO	DESCRIPTION	AMOUNT (Rs)
1.0	TOTAL PRICE FOR BOILER.	
2.0	TOTAL PRICE FOR MATERIAL HANDLING.	
<b>3.0</b>	<b>TOTAL</b>	

**NOTE**

1.0	Bidder shall quote their rates/ price complete in all respects in the respective schedules as per provision of tender and technical specification.
2.0	Bidder's total price at sl no 3.0 above (total prices of boiler part and material handling part together) shall be considered for evaluation.

**VOLUME-III A  
PRICE SCHEDULE, REV-1**

(i) Erection, testing, commissioning etc of boiler & aux including vessels of SG & TG excluding ESP & rotating aux and (ii) Complete material handling of boiler & aux, TG & aux, electrical, C&I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.

**TENDER NO - PSER:SCT:JBA-B795:07.**

**1.0. BOILER**

<b>SL NO</b>	<b>DESCRIPTION</b>	<b>QUANTITY</b>		<b>RATE (Rs)</b>	<b>AMOUNT (Rs)</b>
1.0	GROUP-I	2291	MT		
2.0	GROUP-II	1311	MT		
3.0	GROUP-III	606	MT		
4.0	GROUP-IV (EXCLUDING P-91 PIPING)	255	MT		
5.0	GROUP-V (P-91 PIPING)	37	MT		
6.0	LUMP SUM PRICE FOR PROVIDING ASSISTANCE FOR CONDUCTING PG TEST	1	LOT		
<b>TOTAL (1.0)</b>					
<b>NOTE</b>					
1.0	FOR DETAILS OF PGs COVERED UNDER DIFFERENT GROUPS, REFER TO APPENDIX-I .				

**VOLUME-III  
PRICE SCHEDULE, REV-1**

**(i) Erection, testing, commissioning etc of boiler & aux including vessels of SG & TG excluding ESP & rotating aux and (ii) Complete material handling of boiler & aux, TG & aux, electrical, C&I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.**

**TENDER NO - PSER:SCT:JBA-B795:07.**

**2.0. MATERIAL HANDLING**

SL NO	DESCRIPTION	QUANTITY	RATE (Rs)	AMOUNT (Rs)
1.0	Receipt/ taking delivery of materials, unloading from trucks/ trailers at BHEL Jojobera site stores/ store yard, shifting and stacking, including verification, updation of store documents at site stores / storage as directed by BHEL and as per scope given in tender specification.	10500	MT	
2.0	Receipt/ taking delivery of materials, unloading from wagon at BHEL Jojobera/ Tatanagar site, reloading and transportation to stores/ store yard/ work site, unloading, shifting and stacking, including verification, shifting and stacking, including verification, updation of store documents at site stores/ storage yard/ work site as directed by BHEL and as per scope given in tender specification.	100	MT	
3.0	Receipt/taking delivery of materials, unloading from wagon at Tatanagar railway station, reloading and transportation to stores/ store yard/ work site, unloading, shifting and stacking, including verification, shifting and stacking, including verification, updation of store documents at site stores/ storage yard/ work site as directed by BHEL and as per scope given in tender specification.	200	MT	
4.0	Receipt/ taking delivery of materials at transport company's godown, reloading and transportation to stores/ store yard/ work site, unloading, shifting and stacking, including verification, shifting and stacking, including verification, updation of store documents at site stores/ storage yard/ work site as directed by BHEL and as per scope given in tender specification.	200	MT	
5.0	Issue of materials to erection agencies after identification of location.	11000	MT	
6.0	Materials re-shifting.	1000	MT	
7.0	Materials re-stacking.	1000	MT	
8.0	Average single man hour rate including overtime, if any, supervision, use of required tools and tackles and other site expenses and incidental including consumables/ preservatives for carrying out upkeep of storage and office area including cleaning and cutting of grass, maintenance and preservation/ conservation work or any other job in stores or office as per instruction of bhel and as per scope given in tender specification.	10000	MAN-HOUR	
9.0	Rate for arranging manpower for computer operators & skilled manpower as per tender provision. (approximately for total 7 no per month for 18 months)	126	MAN-MONTH	
<b>TOTAL (2.0)</b>				
<b>NOTE</b>				

SL NO	DESCRIPTION	QUANTITY	RATE (Rs)	AMOUNT (Rs)
1.0	RE-SHIFTING: IF DURING EXECUTION OF WORK, ANY MATERIAL WHICH IS ALREADY UNLOADED, VERIFIED, STACKED AT STORE YARD/ STORE/ WORK SITE AS PER INSTRUCTION AND SATISFACTION OF BHEL SITE AUTHORITY, NEED TO BE RE-HANDLED/ RE- SHIFTED BEYOND 250 MTRS. AT ANY OTHER PLACE WITHIN PROJECT PREMISES, ALL THE RELEVANT ACTIVITIES FOR ABOVE SHALL BE TERMED AS RE-SHIFTING AND IS INCLUDED IN THE SCOPE OF WORK.			

SL NO	DESCRIPTION	QUANTITY	RATE (Rs)	AMOUNT (Rs)
2.0	RE-STACKING: IF DURING EXECUTION OF WORK, ANY MATERIAL WHICH IS ALREADY UNLOADED, VERIFIED, STACKED AT STORE YARD/ STORE/ WORK SITE AS PER INSTRUCTION AND SATISFACTION OF BHEL SITE AUTHORITY, NEED TO BE RE-HANDLED/ RE-SHIFTED WITHIN 250 MTRS AND RE-STACKED AT ANY OTHER PLACE WITHIN PROJECT PREMISES, ALL THE RELEVANT ACTIVITIES FOR ABOVE SHALL BE TERMED AS RE-STACKING WHICH IS INCLUDED IN THE SCOPE OF WORK.			
3.0	FOR MANPOWER SUPPLY, BHEL MAY AT ITS DISCRETION REDUCE THE ACTUAL REQUIREMENT FROM TIME TO TIME AND FOR THIS PAYMENT SHALL BE RELEASED ACCORDINGLY. THE RATE QUOTED SHOULD BE ON LUMP SUM MONTHLY BASIS. ALL PAYMENTS LIKE RETRENCHMENT BENEFIT AND RELATED INCIDENTAL EXPENDITURE ARE INCLUDED IN THE SCOPE. NO EXTRA PAYMENT SHALL BE RELEASED BY BHEL AS EVERYTHING IS INCLUDED IN THE VENDOR'S SCOPE OF WORK.			

<b>TENDER NO</b>	<b>PSER:SCT:JBA-B795:07</b>	
<b>VOLUME</b>	<b>IIIB</b>	<b>PRICE SCHEDULE, REV-1 (PERCENT VALUE)</b>

<b>JOB</b>	<b>ERECTION, TESTING, COMMISSIONING ETC OF BOILER &amp; AUX INCLUDING VESSELS OF SG &amp; TG EXCLUDING ESP &amp; ROTATING AUX AND COMPLETE MATERIAL HANDLING OF BOILER &amp; AUX, TG &amp; AUX, ELECTRICAL, C&amp;I, BOP EQUIPMENTS</b>
<b>CAPACITY</b>	<b>1x120 MW UNIT # 5</b>
<b>PROJECT</b>	<b>JOJOBERA PROJECT, JHARKHAND</b>

**BHARAT HEAVY ELECTRICALS LIMITED**  
**(A Govt Of India Undertaking)**  
**POWER SECTOR – EASTERN REGION**  
**PLOT – DJ 9/1, SECTOR II, SALT LAKE**  
**KOLKATA – 700 091**

<b>VOLUME-III B</b>	
<b>PRICE SCHEDULE, REV-1</b>	
<b>(i) Erection, testing, commissioning etc of boiler &amp; aux including vessels of SG &amp; TG excluding ESP &amp; rotating aux and (ii) Complete material handling of boiler &amp; aux, TG &amp; aux, electrical, C&amp;I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.</b>	
<b>TENDER NO - PSER:SCT:JBA-B795:07</b>	
<b>VOLUME – III</b>	
<b>PREAMBLE</b>	
1.0	This preamble forms part of tender document and schedule of items. The tenderer should read this preamble carefully in rates for various items. Clauses under this preamble shall be read in conjunction with other volumes of tender as applicable.
2.0	The work shall be carried out strictly as per specifications, description of the items in these schedule and / or engineer's instructions.
3.0	Items of work provided in this schedule but not covered in this specification shall be executed strictly as per instruction of the engineer.
4.0	Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished items and shall provide for the complete cost towards power, fuel, tools, tackles, equipment, constructional plants, temporary works, labour, dismantling of all temporary piping, structures, valves, pumps, tanks & other misc. equipment, strengthening of roads/culverts/bridges etc. including arranging all clearances etc. required for carrying out different activities & tests, materials, levies, taxes, transport, layout, repairs, rectification, maintenance till handing over, supervisions, colonies, shops, establishments, overheads, profits and all incidental items not specifically mentioned but reasonably implied and necessary to complete the work according to the tender document and this schedule.
5.0	The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing and leveling etc. including fixing of grid pillars, benchmarks etc. required for commencement of site activities. No separate payment will be made towards the same.
6.0	Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring and cancellations should be countersigned and in case of illegibility the interpretation of engineer shall be final. All entries shall be in English language.
7.0	All works item wise shall be measured upon completion and paid for at the rates quoted and accepted.
8.0	The tender shall be deemed to have studied the specifications, details of work to be done within the time schedule attached and to have acquainted himself of the conditions prevailing at site.
9.0	Engineer's decision shall be final and binding on the contractor regarding clarification of items in the schedule with respect to the other sections/volumes of the contract.
10.0	Engineer's decision shall be final and binding on the contractor regarding clarification of items in the schedule with respect to the other sections/volumes of the contract.

**VOLUME-III B  
PRICE SCHEDULE, REV-1**

(i) Erection, testing, commissioning etc of boiler & aux including vessels of SG & TG excluding ESP & rotating aux and (ii) Complete material handling of boiler & aux, TG & aux, electrical, C&I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.

**TENDER NO - PSER:SCT:JBA-B795:07.**

**SUMMARY OF PRICES**

SL NO	DESCRIPTION	AMOUNT (%)
1.0	TOTAL PRICE FOR BOILER.	
2.0	TOTAL PRICE FOR MATERIAL HANDLING.	
<b>3.0</b>	<b>TOTAL</b>	<b>100%</b>

**NOTE**

1.0	Bidder shall quote their rates/ price complete in all respects in the respective schedules as per provision of tender and technical specification.
2.0	Bidder's total price at sl no 3.0 above (total prices of boiler part and material handling part together) shall be considered for evaluation.

**VOLUME-IIIB  
PRICE SCHEDULE, REV-1**

(i) Erection, testing, commissioning etc of boiler & aux including vessels of SG & TG excluding ESP & rotating aux and (ii) Complete material handling of boiler & aux, TG & aux, electrical, C&I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.

**TENDER NO - PSER:SCT:JBA-B795:07.**

**1.0. BOILER**

SL NO	DESCRIPTION	QUANTITY	AMOUNT (%)
1.0	GROUP-I	2291 MT	
2.0	GROUP-II	1311 MT	
3.0	GROUP-III	606 MT	
4.0	GROUP-IV (EXCLUDING P-91 PIPING)	255 MT	
5.0	GROUP-V (P-91 PIPING)	37 MT	
6.0	LUMP SUM PRICE FOR PROVIDING ASSISTANCE FOR CONDUCTING PG TEST	1 LOT	
<b>TOTAL (1.0)</b>			<b>100%</b>

**NOTE**

1.0 FOR DETAILS OF PGs COVERED UNDER DIFFERENT GROUPS, REFER TO APPENDIX-I .

**VOLUME-III B  
PRICE SCHEDULE, REV-1**

**(i) Erection, testing, commissioning etc of boiler & aux including vessels of SG & TG excluding ESP & rotating aux and (ii) Complete material handling of boiler & aux, TG & aux, electrical, C&I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.**

**TENDER NO - PSER:SCT:JBA-B795:07.**

**2.0. MATERIAL HANDLING**

SL NO	DESCRIPTION	QUANTITY	RATE (Rs)	AMOUNT (Rs)
1.0	Receipt/ taking delivery of materials, unloading from trucks/ trailers at BHEL Jojobera site stores/ store yard, shifting and stacking, including verification, updation of store documents at site stores / storage as directed by BHEL and as per scope given in tender specification.	10500	MT	
2.0	Receipt/ taking delivery of materials, unloading from wagon at BHEL Jojobera/ Tatanagar site, reloading and transportation to stores/ store yard/ work site, unloading, shifting and stacking, including verification, shifting and stacking, including verification, updation of store documents at site stores/ storage yard/ work site as directed by BHEL and as per scope given in tender specification.	100	MT	
3.0	Receipt/taking delivery of materials, unloading from wagon at Tatanagar railway station, reloading and transportation to stores/ store yard/ work site, unloading, shifting and stacking, including verification, shifting and stacking, including verification, updation of store documents at site stores/ storage yard/ work site as directed by BHEL and as per scope given in tender specification.	200	MT	
4.0	Receipt/ taking delivery of materials at transport company's godown, reloading and transportation to stores/ store yard/ work site, unloading, shifting and stacking, including verification, shifting and stacking, including verification, updation of store documents at site stores/ storage yard/ work site as directed by BHEL and as per scope given in tender specification.	200	MT	
5.0	Issue of materials to erection agencies after identification of location.	11000	MT	
6.0	Materials re-shifting.	1000	MT	
7.0	Materials re-stacking.	1000	MT	
8.0	Average single man hour rate including overtime, if any, supervision, use of required tools and tackles and other site expenses and incidental including consumables/ preservatives for carrying out upkeep of storage and office area including cleaning and cutting of grass, maintenance and preservation/ conservation work or any other job in stores or office as per instruction of bhel and as per scope given in tender specification.	10000	MAN-HOUR	
9.0	Rate for arranging manpower for computer operators & skilled manpower as per tender provision. (approximately for total 7 no per month for 18 months)	126	MAN-MONTH	
<b>TOTAL (2.0)</b>				
<b>NOTE</b>				

SL NO	DESCRIPTION	QUANTITY	RATE (Rs)	AMOUNT (Rs)
1.0	RE-SHIFTING: IF DURING EXECUTION OF WORK, ANY MATERIAL WHICH IS ALREADY UNLOADED, VERIFIED, STACKED AT STORE YARD/ STORE/ WORK SITE AS PER INSTRUCTION AND SATISFACTION OF BHEL SITE AUTHORITY, NEED TO BE RE-HANDLED/ RE- SHIFTED BEYOND 250 MTRS. AT ANY OTHER PLACE WITHIN PROJECT PREMISES, ALL THE RELEVANT ACTIVITIES FOR ABOVE SHALL BE TERMED AS RE-SHIFTING AND IS INCLUDED IN THE SCOPE OF WORK.			

SL NO	DESCRIPTION	QUANTITY	RATE (Rs)	AMOUNT (Rs)
2.0	RE-STACKING: IF DURING EXECUTION OF WORK, ANY MATERIAL WHICH IS ALREADY UNLOADED, VERIFIED, STACKED AT STORE YARD/ STORE/ WORK SITE AS PER INSTRUCTION AND SATISFACTION OF BHEL SITE AUTHORITY, NEED TO BE RE-HANDLED/ RE-SHIFTED WITHIN 250 MTRS AND RE-STACKED AT ANY OTHER PLACE WITHIN PROJECT PREMISES, ALL THE RELEVANT ACTIVITIES FOR ABOVE SHALL BE TERMED AS RE-STACKING WHICH IS INCLUDED IN THE SCOPE OF WORK.			
3.0	FOR MANPOWER SUPPLY, BHEL MAY AT ITS DISCRETION REDUCE THE ACTUAL REQUIREMENT FROM TIME TO TIME AND FOR THIS PAYMENT SHALL BE RELEASED ACCORDINGLY. THE RATE QUOTED SHOULD BE ON LUMP SUM MONTHLY BASIS. ALL PAYMENTS LIKE RETRENCHMENT BENEFIT AND RELATED INCIDENTAL EXPENDITURE ARE INCLUDED IN THE SCOPE. NO EXTRA PAYMENT SHALL BE RELEASED BY BHEL AS EVERYTHING IS INCLUDED IN THE VENDOR'S SCOPE OF WORK.			

**FORMAT FOR NO DEVIATION CERTIFICATE**  
**(To be submitted in the bidder's letter head)**

BHARAT HEAVY ELECTRICALS LIMITED,  
Power Sector - Eastern Region,  
Plot no 9/1, DJ Block, Sector – II, Salt Lake City,  
Kolkata – 700 091

Sub	No Deviation Certificate.	
Job	(i) Erection, testing, commissioning etc of boiler & aux including vessels of SG & TG excluding ESP & rotating aux and (ii) Complete material handling of boiler & aux, TG & aux, electrical, C&I, BOP equipments for 1x120 MW unit # 5 at Jojobera Project, Jharkhand.	
Ref	01	Tender no PSER:SCT:JBA-B795:07.
	02	BHEL's NIT, vide reference no PSER:SCT:JBA-B795:1027, dated 20-09-2007.
	03	BHEL's TCN-01, vide reference no PSER:SCT:JBA-B795-TCN-01, dated 06-10-2007.
	04	Other references (if any).

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site before submission of our offer and noted the job content & site conditions etc. We also confirm that we have not changed/ modified the tender documents as appeared in the website and in case of observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other references as enumerated in the above referred NIT and confirm our acceptance to reverse auctioning process and we hereby convey our unqualified acceptance to all terms and conditions as stipulated in the tender and NIT.

In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer strictly in accordance with tender instructions.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized  
representative of the bidder)