SCOPE OF SUPPLY:

Manufacture and supply of Labyrinths on fully finished and HVOF coated basis — (Qty. = 18

Annexure -1

Project : Rampur HEP

Sets)

ItemNo. | Item Description Drg No. Drg RevNo. | Unit price

1 Upper Outer Stationary Labyrinth | 22230117801 00

2 Upper Inner Stationary Labyrinth 22230117802 00

3 Lower Stationary Labyrinth 22230117803 00

4 Upper Labyrinth 12230117803 00

5 Lower Labyrinth 12230117804 00

Delivery schedule

Item No. | Quantity | Delivery Quantity | Delivery Quantity | Delivery | Quantity | Delivery
(innos.) | Period (innos.) | Period (innos.) | Period (innos.) | Period

(Lot-1) (Lot-2) (lot-3) (lot-4)

1 3 10 Weeks 5 14 Weeks | 5 18 Weeks | 5 22 Weeks

2 3 10 Weeks 5 14 Weeks | 5 18 Weeks | 5 22 Weeks

3 3 10 Weeks 5 14 Weeks |5 18 Weeks | 5 22 Weeks

4 3 10 Weeks 5 14 Weeks |5 18 Weeks | 5 22 Weeks

5 3 10 Weeks 5 14 Weeks | 5 18 Weeks | 5 22 Weeks




