HY/FCD/OT-01/2013-14 Dt: 03.05.2013 It No.5

RAMACHANDRAPURAM::HYDERABAD::32

BHARAT HEAVY ELECTRICALS LIMITED
ﬂﬂﬂ
’ FACTORY CIVIL ENGINEERING DEPARTMENT

SCHEDULE- A Tender Notice No:
HY/FCD/0OT-01/2013-14, Dt: 03.05.2013
PRICE BID Item no.: 5

Name of work: Misc. Carpentry works in Factory area & Admn. Building.

Description of the item Qty Unit | Rate (X) | Amount (%)

1 |Fixing the given commercial ply / teak ply royal teak
sheets to the wooden frame (Only required sheets will be
supplied free of cost by BHEL at their stores). The rate
shall include removal of existing sheets, cost of nails,
screws in position jolly insulex b_o_ard / masonite boa_rd, 220.00 One 24.00 5,280.00
thermocole sheets for false ceiling / wall panelleing Sg. m
including removing existing damaged boards etc.
complete. Only false ceiling boards required for the
work will be issued free of cost by BHEL at BHEL
stores.

2 |Fixing of flush or panelled shutters (single/double leaf) to
the wooden frame wherever required, including cutting,
plaining, fixing hinges, aldrops, mortice lock, tower bolts, One
etc. complete, all as directed by Engineer-in-charge. All 44.00 Sq. m 93.24 4,102.56
required materials will be supplied free of cost by BHEL at

BHEL stores. (Only labour charges)

3 |Supplying and fixing of commercial type double
leaf  flush shutters solid core non-decorative type
conforming to I.S 2202 Part-I. 30 mm thick (commercial
ply on both sides) of approved quality and brand One
including 6 nos M.S hinges 10 c¢m, and 2 Nos. 16.50 S 569.00 9,388.50
aluminium tower bolts 20 cm Ilong and 1 No. q-m
aluminium aldrop 300 mm long, including cost of
materials and labour etc., complete as directed by
Engineer-in-charge.

4 [Providing wood work in frames of doors, window,
celerestory windows and other frames, wrought framed
and put in position including cost of MS hold fasts, painting

with two coats of coal tar, cost of labour etc. complete as| 0.275 One 52,090.00 14,324.75
directed by Engineer-in-charge. (Running length and size Cu.m
of teak wood scantling used for making frames will be
measured for payment)
5 |Providing and fixing false ceiling frame made out of 25 x
25 x 1.3 mm aluminium ‘T’ and wall angles in a grid
pattern of 0.60 x 0.60 M suspended with 6 mm dia MS
rounds with adjustable bolts etc., including cost of alll 550 One 428.40 2,356.20
materials, labour etc., complete as directed by Sg. m
Engineer-in-charge.
a) 4 mm thick flexo board (A. C)
5 [12 mm thick Nova teak / Kit Ply - plain or semi perforated One
b) |particle board 49.50 Sq. m 614.14 30,399.93
5 [19 mm thick thermocole 110.00 One 363.00 39,930.00
C) Sg. m
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Description of the item Qty Unit | Rate (%) Amount (%)

6 |Providing and fixing false ceiling boards / tiles of size
0.60 x 0.60 M, including removing the damaged ceiling
tiles with the following boards etc., complete as One
directed by Engineer-in-charge. 66.00 Sg. m 349.20 23,047.20
a) 12 mm thick (Nova teak or Kitply) plain / semi
perforated particle board.

6 [12 mm thick jolley insulex board. One

44.00 328.20 14,440.80
b) Sg. m
6 |4 mm thick flexo boards (A.C) One

33.00 175.80 5,801.40
c) Sg. m

4 hick h .

6 |4 mm thick hard board 33.00 | 9"  167.52 5,528.16
d) Sgq. m
6 [19 mm thick thermocole boards One

11.00 59.00 649.00
e) Sg. m

7 |Dismantling the existing wooden / aluminium
partitions into small units including removing doors,
glass panes, etc., transporting, plaining, cutting, and re-
assembling of partitions, doors, glass panes etc.,| gg o One 222.80 14.704.80
complete. Rate quoted shall include the cost of all Sg. m !
materials required for reassembling such as nails, screws,
fevicol etc. all as directed by the Engineer-in-charge.

8 |Dismantling the existing wooden / aluminium partitions
into small units including removing doors, glass
panes, gtc., transporting and stacking carefully for 110.00 One 117.70 12,947.00
reuse, in the departmental stores etc., complete, all as Sg. m
directed by the Engineer-in-charge.

9 |Erecting dismantled wooden partitions /aluminium
partitions in new locations including transporting from
BHEL stores, making necessary modifications by
planing, cutting etc., to suit new place, fixing of doors,

glass panes etc., complete (Dismantled wooden /| 110.00 One 53.52 5,887.20
aluminium partitions will be made available at BHEL Sq. m
stores on free of cost). Rate shall include cost of all
hardware materials like nails, screws, Fevicol etc.,
complete as directed by Engineer-in-charge.

10 |Repairs to the existing wooden / aluminium partitions and
doors, removing the bends, repairing the
spoiled/damaged joints of frames and re-fixing them in
position including cutting, planning etc., complete.
The work includes the removal of glass panes and| 110.00 One 58.20 6.402.00
doors if any and re-fixing them in position. The rate Sq. m '
quoted shall include cost of all materials required for the
work such as nails, screws, Fevicol etc. complete as
directed by Engineer-in-charge.

11 |Fixing G.I, sheets / decolam sheets to door shutters as
directed by Engineer-in-charge. (Materials required will
be supplied free of cost by BHEL at BHEL stores).
The rate shall include removal of existing sheets, the| 55 One 82.80 4 554.00
cost of nails, screws Fevicole etc., required for the work Sq. m '
etc. complete as directed by Engineer-in-charge.
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No Description of the item Qty Unit | Rate (%) Amount (%)

12 |Supply and fixing M.S. clamps of size 150 x 50 x 3
mm to wooden partition frames and R.C.C. columns
beams slabs, masonry walls etc., to fix the partitions| 5500 | Each 46.00 2,530.00
rigidly using screws and nails etc. complete as directed
by Engineer-in-charge.

13 [Polishing two or more coats on new wood work with

French spirit polish including a coat of wood filler including 57 One 2 0.7
cost of all materials etc complete as directed by Engineer- 5.00 Sg. m 5.60 0,790.00
in-charge.
14 |Polishing one or more coats with French spirit polish to
i i ; One
old wood work including cost of all materials etc.| 330.00 38.40 12,672.00
complete as directed by Engineer-in-charge. Sg. m
15 [Supply and fixing of 3 mm thick glass of plain / opaque /
(a) |pin headed etc., with MS glazing clips and putty at all
floors of buildings. The rate quoted shall include removal
; One
of broken glasses, cleaning old putty etc., complete from| 22 gg 341.00 7,502.00
the old windows / partitions at all heights of the buildings, Sg. m

etc., complete as directed by Engineer-in-charge.

(b) [Fixing of 3 mm glass of plain/ opeque/ pin headed etc.
with MS glazing clips and putty at all floors of the
buildings. The rate quoted shall include removal of broken

. One
glasses, cleaning old putty etc. complete from the old| 82.50 284.20 23,446.50
windows / partitions at all heights of the buildings, as Sq.M
directed by Engineer in charge. (Only glasses will be
supplied by BHEL on free of cost).

16 [Fixing of 4 mm glass of plain/ opeque/ pin headed etc.
(a) |with MS glazing clips and putty at all floors of the
buildings. The rate quoted shall include removal of broken

. One
glasses, cleaning old putty etc. complete from the old| 55.00 524.45 28,844.75
windows / partitions at all heights of the buildings, as Sq.M
directed by Engineer in charge. (Only glasses will be
supplied by BHEL on free of cost).

16 [Supply and fixing of 4 mm thick glass of plain / opaque /
(b) |pin headed etc., with MS glazing clips and putty at all
floors of buildings. The rate quoted shall include removal

. One
of broken glasses, cleaning old putty etc., complete from| 22.00 427.60 9,407.20
the old windows / partitions at all heights of the buildings, Sg. m
etc., complete as directed by Engineer-in-charge.

17 |Supply and fixing 5.0 mm thick (Modi Float /Saint gobin
glass) plain glass to the aluminium frame with rubber One
beading, screw less snap on clips etc. complete as directed 55.00 Sq. m 557.35 30,654.25
by Engineer-in-charge.

18 [Manufacturing of door frame/air conditioner frames with
the given wooden scantlings issued free of cost at BHEL
stores. The rate shall include cost of all hardware 5.50 One 159.00 874.50

materials like nails, screws, fevicol, hole fasts etc. Sg. m
complete as directed by Engineer-in-charge.
19 |Supply and fixing 9 mm thick particle board of
(Novapan or Kit ply) exterior grade laminated on both
sides fixed_ to frame with rubb(_ar beading screw Igss 66.00 One 534.00 35,244.00
snap on clips etc. complete as directed by Engineer-in- Sg. m

charge.
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No Description of the item Qty Unit | Rate (%) Amount (%)

20 |Repairs to the existing Armstrong false ceiling including
dismantling and removal of damaged 'T' angles, wall
angles, intermediate channels, and refixing the false
ceiling with new wall/Tee/intermediate angles and
channels in place of damaged sections including One
dismantling of existing false ceiling and providing the false 55.00 Sg. m 250.00 13,750.00
ceiling in new locations. It also includes anchoring the
ceiling grid with GI wire to the ceiling with rawl plugs,
hooks, levelling and fixing of boards etc. complete as
directed by Engineer-in-charge.

21 [Supply and fixing of Armstrong mineral fibre false ceiling
boards of following models etc., complete as directed One

by Engineer-in-charge. 22.00 Sq. m 778.00 17,116.00
a) Prima Dune Plus Tegular edge 600 x 600 mm
b) |Microlook Tegular edge / Plain 600 x 600 mm 22.00 SqOr:: 278.00 17,116.00

22 [Repair to the sliding doors of built in cup boards, repairs
include removal of MS tees / channels, casters etc.
converting the sliding shutters hinged type shutters with
required modification to the shutters and using the
following fixtures to a pair of shutters.a) 1" continuous One
hinges-2nos, BO Knobs-2nos, c) 3" aluminum tower bolts-| 27.50 Sq.M 305.64 8,405.10
2nos. The rate shall include cost of modification to Q-
shutters, cost of all materials and polishing with one coat
of polish etc., complete as directed by Engineer-in-
charge. (The payment will be made for the surface area of
shutters.)

23 [Supplying and fixing aluminumm partitions with new
anodised aluminun box section of size 101.60x 44.45x
2.00mm for verticals, and with 63.50x 38.10x 2.00mmm
for horizontals spacing suitable to the site requirements
and as approved by. Wherever doos are coming wooden One
runners are to be provided in the box section. The rate >>.00 Sq.M 1,316.40 72,402.00
shall include grouting of frame to the floor properly fixed
at ends to walls, cost of aluminum sections, labour etc.,
complete as directed by Engineer-in-charge. (The door
opening shall be deducted for payment)

24 |Supplying and fixing aluminumm door shutters made out
of new anodised aluminun box section of size 44.50x
47.50x 2.00mm for verticals, top and middle rails and
101.60x44.50x2.00mm for bottom rail inclusive of supply
and fixing of all aluminum fixtures and fittings such as One
handles 2 nos, 1 No of tower bolt 12mm dia 200mm long,| 16-50 | ¢yl 2/918.40)  48,153.60
1 No of hydraulic door closure of IS specification, 3 nos. of
4" long (100mm) but hinges, stopper 1 No and suitable
locking arrangement etc. complete all as directed by
Engineer in charge etc. complete.

25 [Supplying and fixing 2 mm thick vinyl flooring tiles
("Tusker" make) in required colour and of size 300 x 300
mm on the existing floor after thorough cleaning including
necessary adhesives, labour, cost of all materials, shifting One
of furniture from the cabins to outside and re-arranging 110.00 Sq.m 325.00 35,750.00
the same after completion of work as directed by the

Engineer-in-charge. The tile material confirm to 1S:3462.
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26 |Supplying and fixing 2 mm thick vinyl flooring ("Tusker"
make) (roll) in required colour and size on the existing
floor including necessary adhesives, labour, cost of all

materials shifting of furniture from the cabins to outside| 220.00 One 300.00 66,000.00
and re-arranging the same after completion of work as Sq.m
directed by the Engineer-in-charge. The tile material
confirm to 1S:3462.

27 |Providing and fixing 6 mm thick mirror of approved quality
("Modi float/Belgium" make) with 6 mm thick hard board
back and best teak wood design beading alround the| 5500 One 1,445.00 79,475.00
mirror including necessary clamps, screws, polishing to Sq.m
beading, cost of all materials and labour etc. complete.

28 [Providing wooden curbing ducting for the thyrestor test pit
of the rotors etc. for carrying out testing of equipment
using 8 mm thick comml.ply sheets of approved quality
and wooden scantlings (Non teak) of size 50 x 76 mm of
length 1.8 M to 2.4 M of approved quality. The ducting ply
sheet panels of required shape are prepared with
necessary wooden runners allround ply sheets and cross
members at required intervals based on required shape of
ducting to suit the equipment to be tested, as directed by
the engineer incharge.The manufactured ply sheet panels One
are to be assembled after equipment is put on the test bed| 660.00 Sq.m 184.00( 1,21,440.00
as directed by the Engineer-In-charge, using MS nails, )
screws etc. The contractor shall engage necessary skilled
and unskilled labour during the testing period to
rectify/modify the ducting already provided to meet the
testing requirements during test run. Ducting is to be
dismantled after testing is conducted. The rate quoted
shall include cost of supply of all materials, labour, tools &
tackles, PPEs and conveyance etc. complete as directed by
Engineer-in-charge.

29 [Supply and fixing of aluminum window grills of size 1.50
Mx1.80M approx. and 1.20 mx1.80M approx. . along with
aluminium frame consisting aluminium 'F'" (solid)
0.80kg/12"' supply and fixing of design of 4" aperture
aluminium grill to the above frame work with necessary
fixtures. It includes fixing of total frame to the existing
brick work, finishing etc. complete as directed by Engineer
in-charge. (The material shall be aluminium alloy :6063,
thick 7 mm, ultimate tensile strength more than 19
kgs/sq.mm)

12.10 | Sg.m| 1,540.00 18,634.00
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30 |Providing and Fixing aluminium work for doors, windows,
ventilators and partitions with extruded built up standard
tubular sections/appropriate Z sections and other sections
of approved make conforming to 1S:733 and IS :1285,
Fixed with rawl plugs and screws or with fixing clips, or
with expansion hold fasteners including necessary filling
up of gaps at junctions, at top, bottom and sides with
required EPDM rubber/ neoprene gasket, etc.; Aluminium
sections shall be smooth, rust free. straight, mitred and
jointed mechanically wherever required including cleat
angle, aluminium snap beading for glazing/panelling, CP
bar /stainless steel screws all complete as per architectural
drawings and the directions of Engineer-in-charge.
(Glazing and Panelling to be paid for separately). -
Anodised aluminium (Anodised transparent or dyed to
required shade according to IS: 1868, Minimum anodic
coating of grade AC 15) - For Sliding Windows of
required size.

55.00 Kg 290.45 15,974.75

31 |Providing and Fixing Glazing in aluminium door, window,
ventilator shutters and partitions etc.; with EPDM rub
ber/neoprene gasket etc.; complete as per the
architectural drawings and the directions of engineer-in-| 11 00 | Sq.m 554.95 6,104.45
charge. (Cost of Aluminium snap beading shall be paid in
basic item) - With Float glass panes of 4.00 mm thickness.

32 |Providing and fixing shutters along with frames for toilets
that are 30 mm thick factory made PVC rigid foam
paneled, door and shutters manufactured by M/s. Rajashri
made from M.S. tube, 19 gauge thick, size 19x19mm for
styles and 15x15mm for top and bottom rails, covered
with heat moulded PVC "C" channel of 5mm thick sheet
and 30x50mm wide for styles and 5mm thick and 75mm
wide PVC sheets for top rail and bottom rail either side and
5 mm thick, 20mm wide cross PVC sheet as gap insert for
top rail and bottom rail, paneling of 5mm thick PVC sheet
fitted with M.S. frame welded / sealed to the styles and
rails with 5x30mm PVC sheet beading on either side and
joined together with solvent cement adhesive etc.
complete in all respects as per direction of engineer in-
charge fixed to frames. This includes providing brass
hinges, brass aldrops, brass tower bolts, brass handles
and brass door stoppers (For W.C. and bathroom doors)

3.30 | Sg.m| 1,830.00 6,039.00

33 |Supply and fixing of Rollar blinds including channels, fabric
etc. complete and the basic cost of the blinds shall be in
the range of Rs. 125/- per S Ft. The colour and design of
the blinds will be selected by department within the above
specified cost etc. complete as directed by Engineer-in-
charge.

3.30 | Sg.m 1,500.00 4,950.00

34 |Supply and fixing of vertical blinds 100 mm in required
colour along with channels, fabric bottom weights etc
complete. The basic cost of the blinds shall be in the range
of Rs. 70/- per S Ft. The colour and design of the blinds 5.50 | Sg.m 800.00 4,400.00
will be selected by department within the specified cost.
The agency shall procure the same etc. complete as
directed by Engineer-in-charge.
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No.

Description of the item

Qty

Unit

Rate (X)

Amount ()

35

Providing and Fixing Factory made PVC door frame of size
50X47mm with a wall thickness of 5mm, made out of
extruded 5mm rigid PVC foam sheet mitred at corners and
joined with 2 no.s of 150 mm long brackets of 15X15mm
MS square tube, the vertical door profiles to be reinforced
with 19x19 mm MS square tube of 19 guage, EPDM rubber
gasket weather seal to be provided through out the frame.
The door frame to be fixed to the wall using MS screws of
65/100 mm size complete as per manufacturers
specification and direction of engineer-in-charge.

26.40

RM

353.10

9,321.84

36

Providing and fixing Factory made panel PVC door shutter
consisting of frame made out of MS tubes of 19 guage
thickness and size of 19 mmX 19 mm for styles and
15X15mm for top & bottom rails, MS frame covered with
5mm thick heat mouled PVC "C" channel of size 30mm
thickness, 70 mm width out of which 50mm shall be flat
and 20 mm shall be tappered in 45 degree angle on either
side forming style; and 5 mm thick, 95 mm wide PVC
sheet out of which 75 mm shall be flat and 20 mm shall be
tapered in 45 degree on inner side to form top and bottom
rail and 115 mm wide PVC sheet out of which 75mm shall
be flat and 20 mm shall be tapered on both sides to form
lock rail. Top, bottom and lock rails shall be provided on
either side of the panel. 10mm (5mm X 2 ) thick, 20 mm
wide cross PVC sheet be provided as gap inserts for top
and bottom rail. Panelling of 5mm thick both side PVC
sheet to be fitted in the MS frame welded / Sealed to the
styles and rails with 7mm (5mm +2mm) thick x 15mm
wide PVC sheet beading on inner side, and joined together
with solvent cement adhesive.and additional 5mm thick
PVC strip of 20 mm width is to be stuck on interior side of
the "C" channel using PVC solvent adhesive etc.; complete
as per direction of Engineer-in-charge. Manufacturer's
specification and drawing (for WC and bathroom door
shutter).

8.80

Sg.m

2,109.95

18,567.56

Total value of work

9,35,308.00

Total : ¥ Nine lakhs thirty five thousand three hundred and eight only

Note:

A penalty of 0.5% of the gross value of work will be levied for every week's delay of work or part there of
subject to a maximum penalty of 10% of the gross value of work executed after the period of completion.

The rates are inclusive of all taxes and duties except Service tax, which is extra as per service tax norms
will be paid by BHEL to the agency after submission of necessary documents.

Note : The bidders are required to quote the tender value on percentage (%) basis at excess or
less or on par with estimate value in figures and words.

Tender % In figure

In words

Excess

Less

Estimated value
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