HY/FCD/OT-03/2013-14 Dt: 23.05.2013 It No.1

RAMACHANDRAPURAM::HYDERABAD::32
FACTORY CIVIL ENGINEERING DEPARTMENT

SCHEDULE- A Tender Notice No:
HY/FCD/OT-03/2013-14, Dt: 23.05.2013

PRICE BID Item no.:1

BHARAT HEAVY ELECTRICALS LIMITED
B”[l

Name of work: Modification-Providing RCC pipe line for running cable from K-gate to
pipe plate yard behind ET hostel.

Description of the item Qty [Unit| Rate (%) Amount (%)

[y

Excavating trenches of required width for pipes,
cables, etc. including excavation for sockets and dressing
of sides, ramming of bottoms depth upto 1.5 m including
getting out the excavated soil and then returning the soil
as required in layers not exceeding and disposing of| 550.00| RM 179.65 98,807.50
surplus excavated soil as directed within a lead of 50m For
pipes cables etc. exceeding 300 mm dia but not exceeding
600mm etc. complete as directed by Engineer-in-charge.

2|Earth work in excavation by mechanical means (Hydraulic
Excavators) / manual means over areas (exceeding 30 cm
in depth, 1.5 m in width as well as 10 Sg.m on plan)
including disposal of excavated earth, lead upto 50 m and

lift upto 1.5 m, disposing earth to be levelled and neatly 35.00 cu.m 325.25 11,383.75
dressed for Hard Rock (Blasting prohibited) etc.
complete as directed by Engineer-in-charge.

3|Felling trees of the girth (measured at a height of 1m
above ground level) including cutting of trunks and
branches removing the roots and stacking of serviceable
materials and disposal of unserviceable materials - upto
1.20 M etc. complete as directed by Engineer-in-charge.

90.00( each 359.80 32,382.00

4|Providing and laying non-pressure NP2 class (light duty)
R.C.C. pipes with collars jointed with stiff mixture of
cement mortar in the proportion of 1:2 (1 cement :2 fine
sand) including testing of joints etc. complete - 450mm dia| 550.00f RM 499.55( 2,74,752.50
R.C.C pipe etc. complete as directed by Engineer-in-
charge.**

5|Providing and laying in position specified grade, of
cement concrete excluding the cost of centering,
shuttering, finishing and reinforcement - all work up to
plinth level with 1:2:4 (1 cement : 2 coarse sand : 4 12.00 cu.m 1,585.00 19,020.00
graded stone aggregate of 20 mm nominal size) etc.
complete as directed by Engineer-in-charge. **

6|Dismantling reinforced cement concrete / plain cement
concrete and disposing of debris upto to a lead of 2 KM
including loading, unloading and spreading as directed by 2.00|~\ m 582.68 1,165.36
Engineer-in-charge etc., complete. '
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NS(; Description of the item Qty |Unit| Rate (%) Amount (%)
7|Conveyance of excavated spoil up to a lead of 2 Kms,
including loading, unloading and spreading etc. complete| 433 oo 56.41 6.092.28
as directed by Engineer- in- charge. Cu.M '

8|Construction of CRS masonry manhole chambers of
1.00 x 2.00 at 30m centre on RCC pipeline etc. complete| 24 00| each| 13,658.00 3,27,792.00
as directed by Engineer-in-charge. **

Total ¥| 7,71,395.39
Add increase in Vat 1% over the material cost (70%

3 5,399.77
of Above value)
Total value of work ¥| 7,76,795.16

Total : ¥ Seven lakhs seventy six thousand seven hundred ninety five and sixteen paise only

Note: ** The cement will be issued free of cost by BHEL at BHEL stores.

A penalty of 0.5% of the gross value of work will be levied for every week's delay of work or part there
1 |of subject to a maximum penalty of 10% of the gross value of work executed after the period of
completion.

The rates are inclusive of all taxes and duties except Service tax, which is extra as per service tax norms
will be paid by BHEL to the agency after submission of necessary documents.

Note : The bidders are required to quote the tender value on percentage (%) basis at excess or
less or on par with estimate value in figures and words.

Tender % In figure In words

Excess

Less

Estimated value
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