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     SCHEDULE- A
HY/FCD/OT-05/2013-14,  Dt: 27.07.2013

PRICE BID Item no.:   2

S. 

No.
Description of the item Qty Unit Rate (`) Amount (`)

A REPAIR / MODIFICATIONS :

1

Welding of additional supports / stiffners to the existing

chamber structure etc. complete as directed by Engineer-

in-charge ( required materials will be supplied by

BHEL as free issue ).

10.00   Ton 7,500.00   75,000.00       

2

Conversion of existing front sliding door ( 6 x 6.5 Mtr.= 4

Pcs. ) into a hinged door etc. complete as directed by

Engineer-in-charge ( Required material will be

supplied by BHEL as free issue).

1.00     No. 81,000.00 81,000.00       

3

Modification of existing exhaust ducting as per the site

requirement etc. complete as directed by Engineer-in-

charge.

15.00   RM 3,750.00   56,250.00       

B

ERECTION AND COMMISSIONING : The scope of erection

& commissioning is as given below.

NOTE : Contractor has to make own arrangement of

required cranes / lorry of suitable capacity for

shifting and erection of the system. Erection Tools

and tackles, comsumables like electrodes etc. are in

the scope of the contractor.

1
Fixing of base frame of the chamber structure etc.

complete as directed by Engineer-in-charge
7.00     Ton 3,750.00   26,250.00       

2
Assembly of the chamber structure etc. complete as

directed by Engineer-in-charge
32.00   Ton 5,900.00   1,88,800.00     

3
Assembly of the chamber front door etc. complete as

directed by Engineer-in-charge
1.00     No. 18,750.00 18,750.00       

4

Supply & Placement of rubber mats on four sides of the

chamber .Thickness of the rubber mat is 6 mm and 50%

of the damaged rubber mats to be replaced with new one

( Total area to be covered with rubber mats is 600 SqM

and 50% rubber mats got damaged which are to be

replaced with new one. Area of damaged rubber mat is

300 SqM ) etc. complete as directed by Engineer-in-

charge.

300.00 SqM 1,888.00   5,66,400.00     

5

Assembly of the filtering unit base, filtering unit structure

and dust collection bags. Existing Dust collector bags has

to be cleaned thoroughly before installation etc. complete

as directed by Engineer-in-charge

5.00     Ton 6,250.00   31,250.00       

6
Assembly of shake out units to the filtering units etc.

complete as directed by Engineer-in-charge.
2.00     Nos 5,300.00   10,600.00       

7
Assembly of Blower unit and Blowers base and Blowers

etc. complete as directed by Engineer-in-charge.
2.00     Sets 5,300.00   10,600.00       

 BHARAT HEAVY ELECTRICALS LIMITED

 FACTORY CIVIL ENGINEERING DEPARTMENT

Tender Notice No:

Name of work: Shifting, re-erection of Shot Blasting Equipment at new location in 06 

                         Block (Mech/Elec work).

 RAMACHANDRAPURAM::HYDERABAD::32
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S. 

No.
Description of the item Qty Unit Rate (`) Amount (`)

8 DUCTING :

a Square duct ( Exhaust duct ) 15.00   RM 2,100.00   31,500.00       

b Pipe dia. 12" 8.00     RM 2,200.00   17,600.00       

c Pipe dia.24" 26.00   RM 2,700.00   70,200.00       

d Pipe dia. 28" 36.00   RM 2,500.00   90,000.00       

9

In coming Power supply 200 A-CFS is to be erected.

Supply of CFS switch & cable will be provided by BHEL as

free issue etc. complete as directed by Engineer-in-

charge.

1.00     Set 18,750.00 18,750.00       

10

Installation of chamber lights including wiring etc.

complete as directed by Engineer-in-charge ( Cables &

light fitting accessories will be supplied by BHEL as

free issue ).

1.00     Set 11,000.00 11,000.00       

11
Installation of control panel and operating panel including

wiring etc. complete as directed by Engineer-in-charge.
1.00     No. 94,000.00 94,000.00       

12

Painting of all the components of the shot blast

equipment, supporting structures, ladders & platforms etc.

complete as directed by Engineer-in-charge. Paints will

be provided by BHEL as free issue.

232.00 SqM 460.00      1,06,720.00     

13

Checking of all functions of the shot blast equipment

during trial run etc. complete as directed by Engineer-in-

charge.

LS LS 95,000.00 95,000.00       

Total value of work  `  15,99,670.00 

1

2a

b

c

3

4

Note : The bidders are required to quote the tender value on percentage (%) basis at excess or 

            less or on par with estimate value in figures and words. 

Total : ` Fifteen lakhs ninety nine thousand six hundred seventy only

Note: 

Service tax extra and will be paid by BHEL on submission of valid documents by the agency.

Safety : Contractor has to ensure usage of safety shoes, safety Helmets, Safety Belts, safety net &

anchoring rope, hand gloves etc. during erection and commissioning.

Contractor has to follow the work permit system strictly wherever applicable.

Contractor should ensure availability of calibration certificates for all the equipments likely to be used.

Contractor has to ensure neatness of the site by removing unwanted materials / scrap materials. 

The quantities indicated in the schedule are tentative and may increase or decrease or delete. Any other

works not mentioned but required for completion of the project are to be carried out by the contractor with

mutually agreed rates and vetted by finance.
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