HY/FCD/OT-05/2013-14 Dt: 27.07.2013 It No.2

RAMACHANDRAPURAM::HYDERABAD::32

BHARAT HEAVY ELECTRICALS LIMITED
B”Il
FACTORY CIVIL ENGINEERING DEPARTMENT

SCHEDULE- A Tender Notice No:
HY/FCD/OT-05/2013-14, Dt: 27.07.2013
PRICE BID Item no.: 2

Name of work: Shifting, re-erection of Shot Blasting Equipment at new location in 06
Block (Mech/Elec work).

Description of the item Qty Unit | Rate () Amount (%)

A |REPAIR / MODIFICATIONS :

Welding of additional supports / stiffners to the existing
chamber structure etc. complete as directed by Engineer-
in-charge ( required materials will be supplied by
BHEL as free issue ).

10.00 | Ton 7,500.00 75,000.00

Conversion of existing front sliding door ( 6 x 6.5 Mtr.= 4
Pcs. ) into a hinged door etc. complete as directed by
Engineer-in-charge ( Required material will be
supplied by BHEL as free issue).

1.00 No. | 81,000.00 81,000.00

Modification of existing exhaust ducting as per the site
3 |requirement etc. complete as directed by Engineer-in-| 15.00 RM 3,750.00 56,250.00
charge.

ERECTION AND COMMISSIONING : The scope of erection
& commissioning is as given below.
NOTE : Contractor has to make own arrangement of

B [required cranes / lorry of suitable capacity for
shifting and erection of the system. Erection Tools

the scope of the contractor.

Fixing of base frame of the chamber structure etc.

complete as directed by Engineer-in-charge 7.00 Ton 3,750.00 26,250.00

Assembly of the chamber structure etc. complete as
directed by Engineer-in-charge
Assembly of the chamber front door etc. complete as
directed by Engineer-in-charge

32.00 Ton 5,900.00 1,88,800.00

1.00 No. | 18,750.00 18,750.00

Supply & Placement of rubber mats on four sides of the
chamber .Thickness of the rubber mat is 6 mm and 50%
of the damaged rubber mats to be replaced with new one
( Total area to be covered with rubber mats is 600 SqM
and 50% rubber mats got damaged which are to be
replaced with new one. Area of damaged rubber mat is
300 SgM ) etc. complete as directed by Engineer-in-
charge.

300.00 | SgM 1,888.00 5,66,400.00

Assembly of the filtering unit base, filtering unit structure
and dust collection bags. Existing Dust collector bags has

> to be cleaned thoroughly before installation etc. complete >-00 Ton 6,250.00 31,250.00
as directed by Engineer-in-charge

6 Assembly of §hake out un.|t5 to. the filtering units etc. 2.00 NoS 5,300.00 10,600.00
complete as directed by Engineer-in-charge.

7 Assembly of Blower unit and Blowers base and Blowers 2.00 | sets 5,300.00 10,600.00

etc. complete as directed by Engineer-in-charge.
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Nsc', Description of the item Qty Unit | Rate (%) Amount (%)
8 |DUCTING :
a |Square duct ( Exhaust duct ) 15.00 RM 2,100.00 31,500.00
b |Pipe dia. 12" 8.00 RM 2,200.00 17,600.00
c |Pipe dia.24" 26.00 RM 2,700.00 70,200.00
d [Pipe dia. 28" 36.00 RM 2,500.00 90,000.00
In coming Power supply 200 A-CFS is to be erected.
9 Supply of CFS switch & cable W|II_be provided by -BHEL.as 1.00 Set | 18,750.00 18,750.00
free issue etc. complete as directed by Engineer-in-
charge.
Installation of chamber lights including wiring etc.
complete as directed by Engineer-in-charge ( Cables &
10 light fitting accessories will be supplied by BHEL as 1.00 Set | 11,000.00 11,000.00
free issue ).
11 In_s_tallatlon of control pa_nel and operat_lng pgnel including 1.00 No. | 94,000.00 94,000.00
wiring etc. complete as directed by Engineer-in-charge.
Painting of all the components of the shot blast
12 equipment, supportlng structqres, Igdders & platﬂ_)rms et_c. 232.00 | SqM 460.00 1,06,720.00
complete as directed by Engineer-in-charge. Paints will
be provided by BHEL as free issue.
Checking of all functions of the shot blast equipment
13 |during trial run etc. complete as directed by Engineer-in- LS LS | 95,000.00 95,000.00
charge.
Total value of work | 15,99,670.00

Total : X Fifteen lakhs ninety nine thousand six hundred seventy only

Note:

1 |Service tax extra and will be paid by BHEL on submission of valid documents by the agency.

2 Safety : Contractor has to ensure usage of safety shoes, safety Helmets, Safety Belts, safety net &
anchoring rope, hand gloves etc. during erection and commissioning.

b |Contractor has to follow the work permit system strictly wherever applicable.

c [Contractor should ensure availability of calibration certificates for all the equipments likely to be used.

3 |Contractor has to ensure neatness of the site by removing unwanted materials / scrap materials.
The quantities indicated in the schedule are tentative and may increase or decrease or delete. Any other

4 |works not mentioned but required for completion of the project are to be carried out by the contractor with

mutually agreed rates and vetted by finance.

Note : The bidders are required to quote the tender value on percentage (%) basis at excess or
less or on par with estimate value in figures and words.

Tender % In figure

In words

Excess

Less

Estimated value
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