

Open Tender for Waste Water Treatment System- 350m³ /hr for OPAL / Dahej /SEZ Project

Enquiry No.: 7740754E / 26.09.2014

Due ON: 15.10.2014

Corrigendum:

Sl.No.	Annexure	Clause No. in Annexure	Existing as	To be read as
1	Requirement with delivery date	2D (IMPORTANT NOTE)	LD ceiling will be 15%	LD ceiling will be 10%
2.	A	E (TERMINATION OF ENQUIRY / ORDERS)	LD Maximum 15%	LD Maximum 10%
3.	C	17 (LIQUIDATED DAMAGES)	Please confirm "LD for delayed delivery of Equipment @0.5% per week for the delayed period subject to a maximum of 10% for the undelivered portion of the order value."	<p>1.Please confirm "LD for delayed delivery of equipment @ 0.5% per week for the delayed period subject to a max. of 10% of the order value."</p> <p>2.Please confirm "LD for the performance of Equipment i.e. Failure to attain the functional guarantee of the system" subject to a maximum of 10% of the order value.</p> <p>3.Total liability towards LD (both delayed delivery & performance) shall be limited to 10% of the order value.</p>