

# **TENDER SPECIFICATION**

**No. BHE/PW/PUR/SOLT-CRH/1099/OJ**

**FOR  
SERVICES OF 100MT CAPACITY CRAWLER CRANES ON MONTHLY  
HIRING BASIS**

**FOR  
CONSTRUCTION WORK**

**AT**

**2X660 MW NTPC SOLAPUR SUPER THERMAL POWER PROJECT  
AT-VILLAGE FATATEWADI, POST – HOTGI STATION TAL. SOUTH  
SOLAPUR, DIST. SOLAPUR, MAHARASHTRA**

**VLOUME-II  
(PRICE BID SPECIFICATION)**



**BHARAT HEAVY ELECTRICALS LIMITED  
(A Govt. of India Undertaking)  
POWER SECTOR - WESTERN REGION  
345-KINGSWAY, NAGPUR-440 001**

**BHARAT HEAVY ELECTRICALS LIMITED**

(A Govt. of India Undertaking)  
POWER SECTOR - WESTERN REGION  
345-KINGS WAY, NAGPUR 440 001

**TENDER SPECIFICATION No. BHE/PW/PUR/SOLT-CRH/1099/OJ**

**ISSUE DETAILS**

**NAME OF THE WORK:** PROVIDING SERVICES OF 100MT CAPACITY CRAWLER CRANES ON MONTHLY HIRING BASIS FOR CONSTRUCTION WORK AT 2X660 MW NTPC SOLAPUR SUPER THERMAL POWER PROJECT AT-VILLAGE FATATEWADI, POST – HOTGI STATION TAL. SOUTH SOLAPUR, DIST. SOLAPUR, MAHARASHTRA.

**LAST DATE & TIME FOR SUBMISSION OF COMPLETED OFFERS:**

**PLEASE OBTAIN THE LATEST DETAILS FROM OUR WEB PAGE**

<http://www.bhel.com> (Tender Notifications, → View Corrigendums)

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING **VOLUME--IIB** ARE ISSUED TO:

M/s.....

.....

.....

(THESE TENDER SPECIFICATION DOCUMENTS ARE NOT TRANSFERABLE)

FOR BHARAT HEAVY ELECTRICALS LIMITED

Addl. General Manager (Purchase)

PLACE: NAGPUR

DATE:

**BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR**

Tender Specification No. **BHE/PW/PUR/SOLT-CRH/1099/OJ**

**(VOLUME-II: Price Bid Specification)**

**Schedule of Rates and Quantities**

S N	Description of Job	Duration	Monthly Rate for services of Crane (Rs.)	Total Amount (Rs.)
01	Charges for <b>PROVIDING SERVICES OF 100 MT CAPACITY CRAWLER CRANES ON MONTHLY HIRING BASIS FOR CONSTRUCTION WORK AT 2X660 MW NTPC SOLAPUR SUPER THERMAL POWER PROJECT AT-VILLAGE FATATEWADI, POST – HOTGI STATION TAL. SOUTH SOLAPUR, DIST. SOLAPUR, MAHARASHTRA. as per terms &amp; conditions as stipulated in the tender specification Part-I</b>	32(Thirty Two months)		
02	Total amount for Mobilization of the Crane and O&M Crew at BHEL Site and their De-mobilization after completion of contract.	N.A.	N.A.	10,50,000/-
Grand Total Amount (in figures) Rupees				
Grand Total Amount (in words): Rupees				

Date:

Signature of Bidder with Official Seal