

# **TENDER SPECIFICATION**

**No. BHE/PW/PUR/CHT-CRH/OJ-144**

**FOR**

**SERVICES OF HLHR CRANE ON MONTHLY LEASING BASIS**

**FOR**

**CONSTRUCTION WORK IN THERMAL POWER PROJECT**

**AT**

**MAHARASHTRA STATE POWER GENERATION COMPANY LIMITED**

**CHANDRAPUR SUPER THERMAL POWER STATION EXPANSION PROJECT**

**(2X500MW Unit 8 & 9),**

**CHANDRAPUR, DIST- CHANDRAPUR (MAHARASHTRA)**

**PART: II**

**(PRICE BID SPECIFICATION)**



**BHARAT HEAVY ELECTRICALS LIMITED**

**(A Govt. of India Undertaking)**

**POWER SECTOR - WESTERN REGION**

**345-KINGSWAY, NAGPUR-440 001**

# **BHARAT HEAVY ELECTRICALS LIMITED**

(A Govt. of India Undertaking)  
POWER SECTOR - WESTERN REGION  
345-KINGS WAY, NAGPUR 440 001

**TENDER SPECIFICATION No. BHE/PW/PUR/CHT-CRH/OJ-144**

## **ISSUE DETAILS**

**NAME OF THE WORK:**

**SERVICES OF HLHR CRANE ON MONTHLY LEASING BASIS FOR CONSTRUCTION WORK IN THERMAL POWER PROJECT AT MAHARASHTRA STATE POWER GENERATION COMPANY LIMITED, CHANDRAPUR SUPER THERMAL POWER STATION EXPANSION PROJECT (2X500MW unit 8 & 9), CHANDRAPUR , DIST- CHANDRAPUR (MAHARASHTRA)**

EARNEST MONEY DEPOSIT: Please see Special Conditions of Contract.

LAST DATE FOR TENDER SUBMISSION: Please obtain updated information from web page "<http://www.bhel.com>" → Tender Notifications → View Corrigendums.

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING **PART-I** AND **PART-II** ARE ISSUED TO:

M/s. ....

.....

PLEASE NOTE:  
THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE.

For Bharat Heavy Electricals Limited

Dy. General Manager (Purchase)  
Place: Nagpur  
Date:

BHARAT HEAVY ELECTRICALS LIMITED: PSWR: NAGPUR

Tender Specification No. BHE/PW/PUR/CHT-CRH/OJ- 144 (PART- II: Price Bid Specification)

Crane Identification Code: **HLHR**

Schedule of Rates and Quantities

S N	Description of Job	Duration	Monthly Rate for services of Crane (Rs.)	Total Amount (Rs.)
01	Charges for providing Services of <b>HLHR Crane, required</b> as per terms & conditions as stipulated in the tender specification Part-I	7(Seven) months		
02	Total amount for Mobilization of the Crane and O&M Crew at BHEL Site and their De-mobilization after completion of contract.	N.A.	N.A.	30,00,000/-
Grand Total Amount (in figures) Rs.				
Grand Total Amount (in words): Rupees				

Date:

Signature of Bidder with Official Seal