
 

 
POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        23211798/ 1691 

 
TCN – 01 

 
Ref: PSER:SCT:SDG-M1346:TCN-01                    Date: 10-05-2012 
 
 
 
 

Sub Tender Change Notice (TCN-01). 
Job Design, Engineering, Manufacturing, Supply, Erection, Commissioning, Handing Over, etc of 

One No. Double Girder 40 Ton capacity EOT Crane for CW Pump House for 2X 500 MW unit 
at SAGARDIGHI, WB. 

Ref 01 Tender No. PSER:SCT:SDG-M13146:12. 
02 BHEL's NIT, vide reference no PSER:SCT:SDG-M1346:2810, dated 05-05-2012. 
3.0 Other references (if any). 

 
 
With reference to above, following points, relevant to tender, may please be noted and complied with while 
submitting offer. 
 
 
1.0 Special condition of contract (Supply) VOL-IC, REV-0  has been revised as Special condition of 

contract (Supply) VOL-IC, REV-1 which is enclosed herewith. As such you are requested to 
consider the revised   Special condition of contract (Supply) VOL-IC, REV-1  only.  

2.0 Revised `No deviation certificate’ is attached. Bidder to submit `No deviation certificate’ as per 
attached format only.  

 

3.0 All other terms & conditions shall remain unchanged.   
 
Thanking you, 
                                             Yours faithfully, 

           for BHARAT HEAVY ELECTRICALS LTD 
 
                              
 
       
                                                                                                                          ENGINEER (SCT) 
Encl 
1.0 Revised `No deviation certificate’ format.  
 
 
 
 
 
 
 
 
 



 

 
POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        23211798/ 1691 

ANNEXURE - II 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
 

BHARAT HEAVY ELECTRICALS LIMITED, 
Power Sector - Eastern Region, 
Plot no 9/1, DJ Block, Sector – II, Salt Lake City, 
Kolkata – 700 091 

 
 

Sub No Deviation Certificate. 
Job Design, Engineering, Manufacturing, Supply, Erection, Commissioning, Handing Over, etc of 

One No. Double Girder 40 Ton capacity EOT Crane for CW Pump House for 2X 500 MW unit 
at SAGARDIGHI, WB. 

Ref 1.0 Tender No. PSER:SCT:SDG-M1346:12. 
2.0 BHEL's NIT, vide reference no PSER:SCT:SDG-M1346:2810, dated 05-05-2012. 
3.0 BHEL’s TCN -01, vide reference no: Ref: PSER:SCT:SDG-M1346:TCN-01, Dated 

10.05.2012. 
4.0 Other references (if any). 

  
Dear Sirs, 
 

 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 
 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references. 
 
Thanking you, 

 
                                                                                                Yours faithfully, 

 
 
 

                                                                        (Signature, date & seal of authorised  
                                                                             representative of the contractor) 
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This volume shall be construed as part of tender document and shall be read along-with other 
volumes of tender. Unless otherwise specified, in case of any confusion of any clause/ provision of 
this volume or any conflict/ inconsistency of any clause/ provision of this volume with that of other 
volumes, the same shall be brought out by the bidder in writing to BHEL for clarification or during 
pre-bid discussions, if applicable, failing which most stringent interpretation in favour of BHEL shall 
be adopted and the same shall be binding to the bidder. Unless otherwise specified, all terms & 
conditions shall be applicable for entire scope and for each part/ package of tender. 
 
CLAUSE 
NO 

DESCRIPTION 

1.0 NAME OF JOB 
The scope broadly covers design, engineering, manufacturing, inspection & testing, 
painting, supply/ delivery duly packed at project site including freight, etc in line with 
drawings/ documents/ test procedures approved by BHEL/ customer, including 
supply of start-up & commissioning spares, special tools & tackles for maintenance, 
for the total scope defined in the technical specification and terms & conditions of 
tender, taking into account all clarifications, confirmations and agreements till date 
for 1 (one) number 40 T capacity, double girder EOT Crane for CW Pump House 
with 22.85 M lift of main hook, 12.6 M span, 83.2 M bay length along with gantry rail, 
PVC shrouded bus bar type DSL, complete with all accessories including temporary 
cable for 2x500 MW units at Sagardighi STPP, WB. 

2.0 BROAD SCOPE OF WORK 
2.1 The work to be done under this specification comprises of design, engineering, 

manufacturing, assembly, inspection, testing at manufacturer’s/ sub-vendor’s works, 
painting, proper packing, transportation, delivery, handing over at site of equipments 
as stated above & detailed in the specification and elsewhere in tender documents.  

2.2 Splitting up of supply contract into two supply contracts one for Indian supply and 
other for the foreign supply would not be entertained.               

2.3 The scope of work broadly covers as per specification & elsewhere in the document 
but shall not be limited to the following. 

2.3.1 Detail design of all equipments & sub-system and work as per specification. 
2.3.2 Preparing the manufacturing quality plan. 
2.3.3 Complete manufacturing of all the equipments/sub-system including shop, field 

testing and assembly as per specification. 
2.3.4 Providing special tools & tackles and services necessary for the satisfactory 

execution of the contract. 
2.3.5 Providing requisite sets (both hard & soft copy) of engineering drawings, RTF, data, 

operation & maintenance manual, as-built drawing, plant handbook, storage, 
preservation & painting manual, erection manual etc as specified elsewhere in this 
tender. 

2.3.6 Arranging inspection of equipments and accessories etc at manufacturer’s/ sub 
vendor’s premises. 

2.3.7 Packing & transportation of the goods from the manufacturer’s works/ sub vendor’s 
works. 

2.3.8 Any equipments not specified here but required to make the equipments complete 
shall be under the scope of the vendor. 

2.3.9 Providing preventive routine maintenance schedule of the equipment/ sub-system. 
2.3.10 Transportation of materials on FOR destination/ site basis and door delivery of 

materials at site. 
2.3.11 Preparing the schedules and furnishing progress report in requisite mode and 

number. 
3.0 SITE VISIT    

Vendor should visit site and acquire full knowledge & information about site 
conditions prevailing at site and in & around the plant premises together with all the 
statutory, obligatory, mandatory requirements of various authorities before 
submission of the offer. 

4.0 PROJECT MANAGEMENT  
To meet the need of project management, vendor shall provide the following services 



TENDER NO – PSER:SCT:SDG-M1346:12 
VOLUME-IC, R-1 SPECIAL CONDITIONS OF CONTRACT (SUPPLY) PAGE 3 OF 14 

 
 

within quoted/ accepted prices. 
4.1 PLANNING & MONITORING 
4.1.1 The vendor shall prepare L1 schedule/ network of engineering, manufacturing, 

testing, and procurement of sub-vendor items, as per completion schedule given in 
this document. This network must conform to the overall project schedule.  

4.1.2 Based on L1 network the vendor will prepare L2 network which will indicate 
exhaustive list of activities of engineering, procurement of raw materials, 
manufacturing, testing, procurement of sub-vendor items, and despatch as per 
completion schedule given in this document. This network must include all milestone 
and key activities for each subsystems/ components in the areas of engineering 
(wherever applicable), procurement, manufacture (wherever applicable), dispatch, 
erection/ commissioning. 

4.1.3 Based on L2 network the vendor will develop L3 network, which will indicate micro 
details of each activity of L2 network and also show customer/ BHEL  hold points, 
responsibility of the customers/ BHEL and vendor. 

4.1.4 Above schedules are to be preferably made in Microsoft Project, so that the same is 
compatible with BHEL’s project management software. 

4.1.5 Above schedules/ networks would be submitted to BHEL sequentially by the 
successful bidder within 15 days from date of LOI and finalised within a month.   

4.2 PROGRESS REPORTING  
4.2.1 The vendor shall prepare and submit to BHEL monthly progress report indicating 

progress on key activities, management summary for critical activities, list of actions 
requiring attention of BHEL in CD (compatible to BHEL software) and also in 
requisite  number  of  hard  copies. The input & output data for all such schedule 
shall be furnished to BHEL in a manner compatible with BHEL software available at 
site. A copy of progress report must be submitted to Construction Manager/ BHEL/ 
site and Project Manager/ BHEL/ Kolkata latest by 7th of every month covering the 
detailed progress achieved in the previous month. 

4.2.2 The progress report shall indicate the progress achieved against planned with 
reasons indicating delays, if any, and shall give the remedial actions which the 
vendor intends to take to make good the slippage or lost time, so that further works 
again proceed as per the original program and the slippage's do not accumulate and 
effect the overall program. 

4.2.3 Weekly progress review meetings will be held at site during which actual progress 
during the week vis-à-vis scheduled program shall be discussed or actions to be 
taken for achieving target. The program of subsequent week shall also be presented 
by vendor for discussions. The vendor shall constantly update/revise his work 
program to meet the overall requirement. 

4.2.4 Periodic progress reviews on the entire activities of execution in respect of supply 
and works in scope of bidder will be held once in a month at Kolkata/site. These 
meetings will be attended by reasonably higher officials of the vendor and will be 
used as a forum for discussing all areas where progress needs to be speeded up. 
The vendor shall be further responsible for ensuring that suitable steps are taken to 
meet various targets decided upon such meetings. 

4.2.5 Still colour photography (matt paper, post card size, max 10 nos per month for the 
entire contract execution period) depicting progress of the work, damage to the 
machine parts, if any, as directed by BHEL site engineer is to be arranged by the 
successful bidder at his own cost. 

4.2.6 Successful bidder has to provide electronic/ computerized storing and re-production/ 
printing/ plotting of various data, log sheets, protocols, measurements etc. These 
may be stored in virus free CD & handed over to BHEL as per requirement. 

4.2.7 Other provisions of Volume-IA of this tender would be applicable. 
5.0 SERVICES TO BE RENDERED BY THE VENDOR 
5.1 Services for complete engineering, coordination and project management as detailed 

elsewhere in this tender. 
5.2 Services for shop test, quality assurance, as detailed elsewhere in this tender. 
5.3 Supply of main equipment along with other items as per specification maintaining 

sequential dispatch.  
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5.4 Supply of first fill of lubricants for all equipment including second fill/ replenishment 

as necessary after commissioning till handing over of the plant/ equipment 
5.5 Furnishing of all document, drawing, design basis, reports, instruction manuals, etc 

including “As Built Drawing”. 
5.6 Furnishing preservation schedule with all details of preservation method and 

preservatives required storing.  
5.7 DOCUMENTS 
5.7.1 The vendor shall furnish 15 (fifteen) sets of approved drawing & documents 6 

months prior to commissioning. 
5.7.2 The vendor shall furnish 15 (fifteen) sets of `Operation & maintenance (O&M) 

manuals’ 3 months prior to commissioning. 
5.7.3 The vendor shall furnish 15 (fifteen) sets of `Plant handbook’ covering design, 

performance data, P&IDs, SLDs, flow charts, sequence, protection & interlock 
scheme, alarm & trip valves, performance curves, GA & Layout drawings, important 
Do’s and Donot’s” etc 3 months prior to commissioning. 

5.7.4 The vendor shall furnish 15 (fifteen) sets of as-built drawing along with 4 copies of 
CD ROM. 

5.7.5 The vendor shall furnish 15 (fifteen) sets of `Storage, preservation & painting 
manual’.  

6.0 COMMUNICATION 
The vendor shall be responsible for arranging all communication facilities for himself 
at office. The vendor has to establish independent internet/e-mail facilities with 
mobile connection for all key site personnel and same shall have to be integrated 
with BHEL’s voice/data network and database systems at site. The vendor’s office 
must have facilities of communications like Fax, E-mail, and Telephone with STD 
facility etc. 

7.0 GENERAL TECHNICAL REQUIREMENTS (CODES AND STANDARDS) 
7.1 Except where otherwise specified, the plant/equipment shall comply with the 

appropriate Indian Standard or an agreed internationally accepted Standard 
Specification as mentioned elsewhere in contract specifications, each incorporating 
the latest revisions at the time of tendering. Where no internationally accepted 
standard is applicable, the Bidder shall give all particulars and details as necessary; 
to enable BHEL to identify all of the plant/equipment in the same detail as would be 
possible had there been a Standard Specification. 

7.2 Where the Bidder proposes alternative codes or standards he shall include in his 
tender one copy (in English) of each Standard Specification to which materials 
offered shall comply.  In such case, the adopted alternative standard shall be 
equivalent or superior to the standards mentioned in the specification.  

7.3 In the event of any conflict between the codes & standards referred above, and 
requirements of this specification, the requirements which are more stringent shall 
govern. 

7.4 Wherever specified or required the plant/equipment shall conform to various 
statutory regulations, such as Indian Indian Electricity Rules, Indian Explosive Act, 
Factories Act etc wherever required, obtaining approval for plant/ equipment supplied 
under the specification from statutory authorities shall be the responsibility of the 
vendor. 

8.0 ENGINEERING SERVICES 
As part of the overall project management activity, the vendor shall be responsible 
for proper engineering and coordination activities during various phases of execution 
of the contract. The vendor shall identify one Engineering Manager with whom BHEL 
will interact on all matters on coordination between BHEL and the contactors. The 
Engineering Manager shall be the single point contact person on behalf of the vendor 
and shall be responsible for all engineering co ordination. 

9.0 QUALITY PLAN   
The bidder shall furnish the quality assurance plan which would be approved by 
BHEL/ owner. 

10.0 QUALITY ASSURANCE PROGRAMME 
To ensure that the equipment & services under the scope of the contract whether 
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manufactured/ performed at vendor’s works or at his subvendor’s premises or at any 
other place of work are in accordance with the specifications the vendor shall adopt 
suitable quality assurance programme to control activities as necessary. such 
programme shall be outlined by the vendor and shall be finally accepted by BHEL/ 
owner/ authorised representative. A quality assurance programme of the vendor 
shall generally cover the following. 

10.1 The organization structure and qualification data of key personnel for the 
management and implementation of the proposed quality assurance programme. 

10.2 System for site erection control including process controls and fabrication and 
assembly controls. 

10.3 The procedure for purchase of materials, parts, components and selection of 
subvendor’s service including vendor analysis, source inspection, incoming raw 
material inspection, verification of materials purchased etc. 

10.4 System for shop manufacturing and site erection control including process control, 
fabrication and assembly controls. 

10.5 Control of non-conforming items and system for corrective actions. 
10.6 Inspection and test procedure for all site related works. 
10.7 Control of calibration and testing of measuring and testing equipment. 
10.8 System for quality audit. 
10.9 System for indication and appraisal of inspection status. 
10.10 System for authorizing release of manufactured product to BHEL. 
10.11 System for handling storage and delivery. 
10.12 System for maintenance of records. 
10.13 Furnishing of Quality Plan for manufacturing and Field activities detailing out the 

specific quality control procedures adopted for controlling the quality characteristics 
relevant to each item of equipment/ component. 

11.0 GENERAL REQUIREMENTS - QUALITY ASSURANCE 
11.1 All materials, components and equipment covered under this specification shall be 

procured, manufactured, and tested at all the stages, as per a comprehensive 
Quality Assurance Programme. An indicative programme of inspection/tests to be 
carried out by the vendor for some of the major items is given in the respective 
technical specification. This is however not intended to form a comprehensive 
programme as it is the responsibility of the vendor to draw up and implement such 
programme duly approved by BHEL The detailed quality plan for manufacturing 
should be drawn up by the bidder and will be submitted to BHEL for approval.  

11.2 Manufacturing Quality plans will detail out for all the equipment and components, 
various tests/inspection to be carried out as per requirement of this specification and 
standards mentioned therein and the quality practices and procedures etc to be 
followed by the vendor’s quality control organization during various stages of 
materials procurement, manufacturing, assembly and final testing /performance 
testing. 

11.3 The bidder shall furnish the copies of the reference documents/ plant standards/ 
acceptance norms/ tests and inspection procedures etc as referred in Quality Plans 
along with Quality Plan. These Quality Plans and reference documents/ standards 
etc will be subject to BHEL/ owner’s approval without which manufacturing will not 
proceed. These approved documents will form part of the contract. In these 
approved Quality Plans, BHEL/ authorised representative shall identify customer 
hold points, test/ checks which shall be carried out in presence of BHEL/ owner’s 
representative and beyond which work will not proceed without consent of BHEL/ 
owner. All deviations to the specifications, approved Quality Plan and Applicable 
standards must be documented and referred to BHEL for approval & disposition.  

11.4 Quality audit/ approval of the results of tests and inspection will not prejudice the 
right of BHEL to reject equipment not giving the desired performance after erection 
and shall not in no way limit the liabilities and responsibilities of the Vendor in 
earning satisfactory performance of equipment as per specification.  

11.5 Repair/ rectification procedures to be adopted to make any job acceptable shall be 
subject to the approval of BHEL/ owner. 

12.0 QUALITY ASSURANCE DOCUMENTS 
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12.1 The vendor shall be required to submit the following Quality Assurance Documents 

within 2 weeks after dispatch of the equipment. 
12.1.1 Test report of components. 
12.1.2 The inspection plan with verification, inspection plan check points, verification 

sketches, if used and methods used to verify that the inspection and testing points in 
the inspection plan were performed satisfactorily. 

12.1.3 Non destructive examination results/ reports including radiography interpretation 
reports. 

12.1.4 Welder identification list listing welder’s and welding operator’s qualification 
procedures and welding identification symbols. 

12.1.5 Sketches and drawings used for indicating methods of traceability of the radiographs 
to the location of the equipment. 

12.1.6 Stress relief time temperature charts. 
12.1.7 Factory test results for testing required as per applicable codes and standards 

referred to in the specification. 
12.1.8 Inspection Report duly signed by QA Personnel of BHEL and vendor for the agreed 

inspection hold points .During course of inspection the following will also be 
recorded. 

12.1.8.1 When some important work repair work is involved to make the job acceptable. 
12.1.8.2 The repair work remain part of the accepted product quality . 
12.1.8.3 Letter of conformity certifying that that requirement is in compliance with finalised 

specification requirements. 
13.0 INSPECTION, TESTING AND INSPECTION CERTIFICATES 
13.1 The Engineer, his duly authorised representative and/ or an outside inspection 

agency acting on behalf of BHEL/ owner shall have access at all reasonable times to 
inspect and examine the materials and workmanship of the works during its 
manufacture and  if part of the works is being manufactured or  assembled  on other  
premises  or works, the vendor shall  obtain  for  the Engineer and for his duly 
authorised representative permission to inspect as if the works were manufactured or 
assembled on vendor's own premises or works. Necessary arrangement for carrying 
out  inspection including supply of labour, IMTEs, area illumination and scaffolding, if 
required will be vendor’s responsibility and same has to be carried out within the 
quoted price. 

13.2 To facilitate advance planning of inspection in addition to giving inspection notice the 
vendor shall furnish quarterly inspection programme indicating schedule dates of 
inspection at customer hold point and final inspection stages. Updated quarterly 
inspection plans will be made for each 3 consecutive months and shall be furnished 
before beginning of each calendar month. 

13.3 Before any plant/equipment leaves the place of manufacture BHEL shall be given the 
option of witnessing inspections inspections and tests for compliance with the 
specifications and related standards. The vendor shall give the engineer/ Inspector 
15 days written notice of any material being ready for testing. Such test shall be to 
the vendor’s account except for the expenses of the Inspector .The Engineer/ 
Inspector, unless the inspection is waived will attend such tests within 15 days of the 
date on which the equipment is notified as being ready for test/ inspection failing 
which the vendor may proceed with test which shall be deemed to have been made 
in the Inspector’s presence and he shall forthwith forward to the Inspector duly 
certified copies of test reports. 

13.4 The Engineer or Inspector shall within 15 days from the date of inspection as defined 
herein give notice to the vendor of any objection wrt drawing/ equipment/ 
workmanship which in his opinion not in accordance with the specification/ contract. 
The vendor shall either make modification as may be necessary to meet the said 
objection or explain to the engineer/ inspector giving reasons that no modifications 
are necessary to comply with the contract. 

13.5 When the factory tests have been completed at the vendor’s or subvendor’s works, 
the engineer or Inspector shall issue a certificate to this effect within reasonable time 
after completion of tests but if the tests are not witnessed by the engineer or 
Inspector the certificate shall be issued within 15 days of the receipt of vendor’s test 
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certificate by the engineer Inspector. The completion of these tests or the issue of 
the certificates shall not bind BHEL to accept the equipment should it on further tests 
after erection be found not to comply with the contract. 

13.6 In all cases where the vendor provides the tests at the premises of the vendor or any 
subvendor, the vendor except where otherwise specified shall provide free of charge 
such items as labour, materials, electricity, fuel, water, stores, apparatus and 
instruments as may be reasonably demanded by the Engineer/ Inspector to carry out 
effectively such tests on the equipment in accordance with the contract and shall 
give facilities to the Engineer/Inspector to accomplish testing. 

14.0 OPERATING MANUAL AND MAINTENANCE INSTRUCTIONS 
14.1 The vendor shall provide at least 6 months before the time of commissioning, all 

necessary operating & maintenance (O&M) manual. The O&M manual shall be 
submitted in the form of one reproducible original and 15 copies. 

14.2 The information which shall be contained in loose stiff backed covers, shall include 
following in addition to whatever has been specified in Volume-II of this tender. 

14.2.1 A complete inventory of all main items of plant/equipment with identification details. 
14.2.2 A complete set of all drawings, schematics, data sheets, schedules etc. 
14.2.3 Service Manuals for all plant and equipment giving full descriptions of the main items 

and auxiliary items. 
14.2.4 A schedule of recommendations for routine maintenance of all equipment inspection 

point, information on detection, cause and rectification of troubles and faults. 
14.2.5 A lubrication schedule with all necessary drawings. 
14.2.6 Manufacturer’s literature for all the self manufactured and bought out items. 
14.3 Acceptance of O&M manual is subject to approval of BHEL.  
15.0 INSURANCE 
15.1 BHEL shall arrange comprehensive MCE (marine cum erection) Insurance Policy for 

total project supply & services including balance of plant  package covering transit 
risks & loss, destruction or damage during handling at Site, Storage, civil works, 
erection, testing and commissioning up to trial operation completion of each unit 
including theft, sabotage, fire, lightning  and other natural calamities.  

15.2 Vendor shall timely intimate all despatches to the underwriter. The details of the 
underwriter and policy shall be as follows. 

15.2.1 POLICY DETAILS 
MCE POLICY NO - 50030044110850000005 
POLICY PERIOD – 05-03-2012 – 04-04-2015 

15.2.2 UNDERWRITER & COCERNED PERSON DETAILS 
UNITED INDIA INSURANCE COMPANY LTD 
LARGE CORPORATES AND BROKERS CELL 
D-24 & E-25, HIMALAYA HOUSE, 2ND FLOOR,  
23, KG MARG, 
NEW DELHI – 110 001 
PH: +91 11 43560470; FAX: +91 11 23355307 
 
SOUMYA MUKHERJEE, CHIEF REGIONAL MANAGER 
MOB: +91 9910012301, EMAIL ID - soumyamukherjee@uiic.co.in 
 
MRS GEETHA RAWAT 
DY MANAGER (CLAIMS) 
MOB: +91 9871725112; EMAIL ID: rgeetha@uiic.co.in 

15.2.3 Any change in above shall be duly intimated. 
15.3 Vendor shall report to BHEL in writing any damages to equipments/components on 

receipt, storing and during withdrawal of the materials from stores, in transit to site 
and unloading at place of work and during erection and commissioning till trial 
operation completion. The above report shall be as prescribed by BHEL site 
management. Any consequential loss arising out of non-compliance of this 
stipulation will be borne by vendor. 

15.4 The vendor will take necessary precautions/ due care to protect the material at 
Project site, while in his custody from any damage/ loss till the same is taken over by 

mailto:soumyamukherjee@uiic.co.in�
mailto:rgeetha@uiic.co.in�
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BHEL or customer at Project site. For lodging/ processing of insurance claim the 
vendor will submit necessary documents.  BHEL will reserve the right to recover the 
loss from the vendor as detailed below in case the damage/loss is due to negligence/ 
carelessness on the part of the vendor. In case of theft of material under vendor's 
custody, the same shall be reported to police by the vendor immediately, and copy of 
FIR and subsequently police investigation report shall be submitted to BHEL/ 
customer for taking up with insurance.  However this will not relieve the vendor of his 
contractual obligation for the material in his custody.  

15.5 In case the claim is summarily rejected by the underwriters due to wilful negligence 
of the vendor, the entire cost of repair/ replacement will be recovered from the 
vendor. 

15.6 It will be responsibility of vendor to replenish the items lost/ damaged in time without 
hampering the schedule of work and without waiting for settlement of insurance 
claim. Amount received from the underwriters on settlement of insurance claim shall 
be passed on to the vendor as and when available. 

15.7 Other provisions of insurance are stipulated in Volume-IA of this tender (GCC). 
16.0 MATERIAL DESPATCH CLEARANCE CERIFICATE (MDCC) 
16.1 MDCC shall be issued by BHEL/ owner or their authorized representative prior to 

dispatch. In case the tests are not witnessed by BHEL/ owner’s representative, the 
test certificates shall be submitted to owner through BHEL and MDCC will be issued 
thereafter. 

16.2 Copy of MDCC and other dispatch document shall accompany with every dispatch, 
failing which the consignment shall not be allowed to enter the project premises. 

17.0 MATERIAL RECEIPT CERTIFICATE (MRC) 
MRC shall be issued by BHEL/ owner or their authorized representative after the 
material is received at site in good condition. 

18.0 CONSIGNEE 
Consignee for material shall be as under. 
 
DGM (Stores & Purchase) 
WBPDCL, 
West Bengal 
(A/C – BHEL) 

19.0 DESPATCH 
19.1 All materials/ plants/ equipments shall be transported by road including ODC 

consignment. Despatch shall only be made after inspection and issue of MDCC by 
BHEL/ owner. Advance information by fax/ courier of despatch details shall be sent 
to Construction Manager, BHEL. 

19.2 No consignment shall be dispatched on SELF basis. Material shall be despatched 
prepaid, door delivery basis, else ensure the clearance and collection of goods from 
lorry go down and arrangement to transport the same to Site store shall be in the 
scope of vendor. 

19.3 Each package should carry the packing slip/ details of contents and should be put 
inside a metal enclosure, properly fixed to the packing from outside. The packing 
shall be such as to ensure prevention of damage, corrosion, pilferage, deterioration, 
loss in transit or storage and road-worthy. 

19.4 The title of the ownership of goods to be supplied shall pass on to the owner on 
dispatch ex works/ FOR destination. However till the scope is completed in all 
respect and the plant/ equipment is taken over by the owner the goods shall remain 
with the custody of the bidder.  

20.0 BANKER  
The address of banker for negotiation of documents is as follows. 
   
State Bank of India,  
NS Road, Kolkata – 700 001 
 
Or shall be as per intimation given by BHEL on a later date. 

21.0 BANK CHARGES 
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No interest, whatsoever, shall be payable by purchaser on the security deposit, any 
bank guarantee submitted or any amount due to the seller/vendor. 

22.0 PAYING AUTHORITY 
Construction Manager, 
BHEL site office, 
2x500 MW units Sagardighi STPP 
West Bengal. 
 
Any change of above shall be intimated to the vendor accordingly. 

23.0 APPROVED MANUFCTURER/ SUB-VENDOR 
For other bought out items, bidder have to adhere to the list of sub-vendors, 
indicated elsewhere in the technical specification, Volume-II / approved sub-vendor. 

24.0 INSPECTION & JOINT VERIFICATION (AT VENDOR’S WORKS) 
Prior to dispatch, the materials would be offered by the vendor for joint inspection at 
the vendor’s works as detailed in this tender specification for which the vendor would 
serve the advance notice of 15 days for inspection call to BHEL. 

25.0 INSPECTION & JOINT VERIFICATION (AT SITE) 
The vendor shall be intimated within 7 days from the date of receipt of each 
consignment at site to depute their representative for joint inspection and verification 
of the equipment/ materials received at site. The vendor shall depute their 
representative within 7 days from receipt of such intimation failing which BHEL shall 
proceed with the inspection and verification of equipment/materials and BHEL’s 
decision in this regard shall be final and binding to the vendor. 

26.0 SPARES 
26.1 The scope of supply of any spares shall be governed by scope referred in price 

schedule, Volume-IIIA (Latest revision).  
26.2 However, as general guideline, following points shall be governing. 
26.2.1 The purchaser may place orders for supply of spares on the vendor separately on 

receipt of detailed quotation categorizing the spares as (1) fast moving, (2) medium 
moving and (3) slow moving spare parts. The unit prices of such individual parts shall 
be valid till completion of guarantee period. 

26.2.2 The vendor shall give warranty that before going out of production of the spare-parts, 
he will give advance notice to purchaser/ owner so that purchaser/ owner order his 
requirement of spares in one lot if he so desires. The vendor shall further give 
guarantee that if he goes out of production of spare parts, then he will make 
available blue prints/ drawings of spare parts and specifications of materials at no 
cost to the purchaser/ owner, if required, by purchaser/ owner to enable him to 
fabricate or procure spare parts from other sources. 

26.2.3 Commissioning/ start up spares which are required at any time during the equipment 
installation till commercial operation of the unit are included in the contract & shall be 
handed over by the supplier to the purchaser. 

26.2.4 Each sub-supplier for bought out items shall provide a full spare parts package 
showing information for each part, component, assembly and consumable item for 
each parent equipment item. The package shall also include detailed drawings 
together with complete spare parts lists giving sizes, materials rating etc. 

26.2.5 Spare parts data package – each parent equipment item shall be listed by name, 
service, sub-suppliers sales order number, equipment plant tag no, manufacturer, 
model, size, serial no and vendors purchase order no. A full spare parts data 
package shall be submitted for each parent equipment item and shall clearly state 
which parent equipment it supports. Four hard as well as two soft copies of the 
complete spare parts data package for vendors manufactured items/ plant/ 
equipment as well as sub-suppliers bought out items shall be furnished to the 
purchaser at least 3 months before the commissioning of the unit.   

27.0 SECURITY DEPOSIT 
Security deposit for this part of specification shall be governed by the provision of 
GCC, Volume-IA. Alternately, bidder may submit bank guarantee equivalent to 100 
% of security deposit amount. 

28.0 PERFORMANCE BOND  
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Performance bond for this part of specification shall be governed by the provision of 
GCC, Volume-IA. 

29.0 TAXES AND DUTIES 
29.1 EXCISE DUTY 
29.1.1 Since the project enjoys MEGA PROJECT STATUS, Excise Duty is exempted. 

Necessary documents/ papers (from BHEL and customer) will be handed over to 
vendor before dispatch from their factory/ works. 

29.1.2 The commercial invoice should contain the name of ultimate consignee, ie customer 
as specified in the order/ contract as well as A/C BHEL. 

29.1.3 Supply of goods by main/ sub-vendors shall be regarded as `Deemed Exports’ under 
FTP, under 8.2 (f) of FTP benefits to supplier is governed by 8.4.4 (iv). Eligibility for 
refund of drawback: supplies will be eligible for Deemed Export Drawback in terms of 
Para 8.3 (b) of FTP on Central Excise paid on inputs/ components, provided 
CENVAT credit facility/ rebate has not been availed by the applicant, i.e. the vendor. 
Necessary PAC issued by Project Authority and Payment Certificate by BHEL will be 
issued to the supplier/ vendor. Payment Certificate shall be issued within 90 days. 
Hence ED paid on inputs, bought out items, as applicable, should not be included in 
price offer. 

29.1.4 Bidder to consider the benefit of CENVAT in their quoted basic price. 
29.1.5 However, in case BHEL are not in a position to issue requisite documents/ papers, 

Excise Duty will be reimbursed on submission of original documents which will be 
required by BHEL/ customer to avail deemed export benefit by BHEL/ customer. 
Also, if due to delay in issuing Payment Certificate by BHEL (for reasons attributable 
to BHEL), the ED claim of the vendor become time barred as per statutory authority/ 
rules, BHEL shall reimburse the corresponding ED amount to the vendor. 

29.2 CENTRAL SALES TAX 
29.2.1 Central Sales tax shall be payable extra, limited to the quoted value on submission of 

invoice, if the same is payable by the bidder to the respective Government 
Authorities meeting all statutory requirements and availing all exemption/ 
concessions under the Central Sales Tax Act, 1956. Bidder shall show CST 
separately in the invoice for inter-state sales at prevailing rate. 

29.2.2 Sales Tax on bought out items paid/ payable by bidder to the sub-vendors shall be 
borne by bidder and shall not be invoiced to/ paid extra by BHEL. 

29.2.3 BHEL proposes to make sale in transit as per Sec 6(2) (b) of the CST Act, 1956 
where goods are moving inter-state. “C” Form shall be issued and exchanged 
against E-I/II Certificates based on quarterly transaction. The bidder is required to 
submit his request within 10 (ten) days from the end of the quarter in the specified 
format to the Construction Manager and Finance-In-charge, BHEL site. No 
concessional forms shall be issued for goods moving within the state.   

29.2.4 In order to obtain the benefit of Transit Sale exemption U/S 6(2), following mode of 
documentation shall be followed. 

29.2.4.1 FOR SELF MANUFACTURED ITEMS OF VENDORS 
In case of BOP, steel & cement, vendor’s LR/ RR/ GR/ CN must the bear the name 
of BHEL as `Consignee’. BHEL will endorse the following words on the back of 
dispatch documents, i.e. LR/ RR/ GR/ CN prior to the date of receipt of materials by 
BHEL at site, i.e. after movement commences and before it terminate. 
 
`Please deliver the goods to (State customer’s name & address), (State customer’s 
CST No)’. 
 
Name of authorized signatory of BHEL’s MM department: ____________ 
 
Date:                                                                                    ____________ 
 
Signature:                                                                            ____________ 
 

29.2.4.2 FOR BOUGHT-OUT ITEMS OF VENDORS:  
29.2.4.2. STEP-1 
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1 Sub-vendors’ LR/ RR/ GR/ CN must the bear the name of vendor as `Consignee’. 

Vendor must endorse the following words on the back of dispatch documents, i.e. 
LR/ RR/ GR/ CN prior to the date of receipt of materials by vendor, i.e. after 
movement commences and before it terminates. 
 
`Please deliver the goods to (State BHEL’s site’s name & address), (State BHEL’s 
CST No)’. 
 
Name of authorized signatory of vendor: _________________________ 
 
Date:                                                         _________________________ 
 
Signature:                                                 _________________________ 
 

29.2.4.2.
2 

STEP-2 
BHEL must endorse the following words on the back of dispatch documents, i.e. LR/ 
RR/ GR/ CN prior to the date of receipt of materials by BHEL at site, i.e. after 
movement commences and before it terminates. 
 
`Please deliver the goods to (State customer’s name & address), (State customer’s 
CST No)’. 
 
Name of authorized signatory of BHEL’s MM department: ____________ 
 
Date:                                                                                    ____________ 
 
Signature:                                                                            ____________ 
 

29.2.5 If documents are submitted through bank, issuance of “C” Form shall not be insisted 
upon at the time of retirement of document(s). 

29.2.6 BHEL, PSER is registered with the Sales Tax authority in the state under the Central 
Sales Tax Act. 

29.2.7 If it is subsequently seen that CST too is also exempted for this MEGA PROJECT, 
BHEL will stop reimbursement of CST. 

29.3 VALUE ADDED TAX 
29.3.1 The bidder must be registered with the sales tax authority in the state for supply from 

the state. The bidder must produce copy of the Registration Certificate issued by the 
Sales Tax Authority. The bidder must issue “Tax Invoice” showing VAT charged 
separately in case of supply from the state. 

29.3.2 Bidder to consider the benefit of Input Credit of VAT in their offer. 
29.3.3 VAT shall be payable extra at actual on all items supplied from the state on 

submission of Invoice & as per tariff applicable, if the same is payable to the 
respective Government authorities meeting all statutory requirements and availing all 
exemption/ concessions under the state Value Added Tax Act, 2003.The tax invoice 
pertaining to supplies made in a quarter must be presented within that quarter so as 
to enable BHEL to take input credit within that quarter. If BHEL is denied of the 
benefit of Input Credit due to late/ non submission of “TAX INVOICE”, VAT shall not 
be paid at all.  

29.3.4 BHEL is registered with Sales Tax authority in the state under the State Value Added 
Tax Act. 

29.3.5 Bidder’s quoted price shall be exclusive of VAT amount and as such, VAT amount 
will not be included for evaluation of bidder’s total price. 

29.4 CUSTOMS DUTY  
29.4.1 In terms of notification of the Govt. of India in the Ministry of Finance (Department of 

Revenue) No 21/2002-Customs, dated 01-03-02 read together with No 49/2006-
Customs, dated 26-05-06, the import of capital equipment would be free of Customs 
Duty for this project. 

29.4.2 Seller/ vendor shall arrange for his own import license, if required, since purchaser 
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will not provide any import license since purchaser will not provide any import 
license. Therefore, seller/ vendor alone shall be responsible for any delay in getting 
import license or non-availability of the same or completion of other related 
formalities. Purchaser shall not be responsible for any financial liability, whatsoever, 
on this account.  

29.4.3 Necessary documents/ papers (from BHEL and customer) will be handed over to 
vendor at appropriate juncture to avail exemption of Customs Duty. However, in case 
BHEL is not in a position to issue requisite documents/ papers, Custom Duty will be 
reimbursed on submission of original documents which will be required by BHEL/ 
customer to avail deemed export benefit by BHEL/ customer. 

29.5 DIRECT TAX 
Purchaser shall not be liable towards income tax of whatever nature including 
variations thereof, arising out of this order/ contract, as well as tax liability of the 
seller/ vendor and his personnel. 

29.6 It is the sole responsibility of the vendor to ensure timely claim to the DGFT authority 
for getting necessary rebate as mentioned above. In case of any delay in submission 
of claim to the appropriate authority by vendor, BHEL will not be held responsible in 
this regard. 

29.7 CST shall be paid at actual but restricted to the amount indicated by vendor in their 
offer under respective heads and as reflected in the order/ contract. Any variation on 
CST, if imposed subsequently by statutory authority, after due date of submission of 
latest price offer as per NIT & TCN, as applicable, and within the contract period 
including extension, if any, (provided reason for extension is not attributable to 
vendor) shall be paid by BHEL on production of relevant supporting document to the 
satisfaction of BHEL. 

29.8 New tax & duties, if imposed subsequent to latest due date of offer submission, as 
per NIT & TCN, as applicable, by statutory authority after due date of submission of 
latest price offer and within the contract period including extension, if any (provided 
reason for extension is not attributable to vendor), shall be reimbursed by BHEL at 
actual on production of relevant supporting document to the satisfaction of BHEL. 
However, the vendor shall obtain prior approval from BHEL before depositing new 
taxes & duties. 

29.9 Benefits of abolition and reduction of CST on self manufactured items will be passed 
on to BHEL. 

29.10 All taxes & duties shall be paid, as applicable, limited to amounts indicated in the 
break up prices as indicated above. These shall be directly paid to the respective 
statutory authorities. Any additional taxes & duties paid but not indicated in price 
schedule, will not be reimbursed by BHEL.  

29.11 The seller/ contractor is required to ensure that taxes, duties etc, as applicable, are 
properly calculated & paid and exemption and benefits, as applicable, are fully 
availed of. BHEL shall not be held responsible on account of any fault on the part of 
vendor in this regard. 

29.12 Other than above, no taxes & duties are payable.  
30.0 COMPLETION PERIOD 

The vendor shall supply materials in such a manner that entire supply gets 
completed within 4 (Four) months from the date of LOI. 

31.0  SCHEDULE OF SUPPLY 
The vendor shall furnish the L-1, L-2/ L-3 schedule indicating break-up of supply of 
various items under this specification matching with project schedule as referred in 
the tender within the stipulated completion periods. 

32.0  EXTENSION OF TIME FOR COMPLETION 
32.1 If the completion of work as detailed in the scope of work gets delayed beyond the 

contract/ completion period, the vendor shall request for an extension of the contract 
and BHEL at its discretion may extend the contract. 

32.2 Based on the reviews jointly signed, the scope balance at the end of original contract 
period less the backlog attributable to the vendor shall be quantified, and the number 
of months of ‘Time extension’ required for completion of the same shall be jointly 
worked out. Within this period of ‘Time extension’, the vendor is bound to complete 



TENDER NO – PSER:SCT:SDG-M1346:12 
VOLUME-IC, R-1 SPECIAL CONDITIONS OF CONTRACT (SUPPLY) PAGE 13 OF 14 

 
 

the portion of backlog attributable to the vendor. Any further ‘Time extension’ or 
‘Time extensions’ at the end of the previous extension shall be worked out similarly. 

32.3 However if any ‘Time extension’ is granted to the vendor to facilitate continuation of 
work and completion of contract, due to backlog attributable to the vendor alone, 
then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the 
delays attributable to the vendor, in addition to any other actions BHEL may wish to 
take at the risk and cost of vendor.   

32.4 A joint programme shall be drawn for the balance amount of work to be completed 
during the period of ‘Time Extension’. Review of the programme and record of 
shortfall shall be done. 

32.5 At the end of total work completion as certified by BHEL engineer, and upon analysis 
of the total delay, the portion of time extensions attributable to (i) Vendor, (ii) Force 
majeure conditions, and (iii) BHEL, shall be worked out and shall be considered to be 
exhausted in the same order. The total period of time extensions shall be the sum of 
(i), (ii) and (iii) above and shall be equal to period between the scheduled date of 
completion and the actual date of completion of contract. LD shall be imposed/ levied 
for the portion of time extensions attributable to vendor and recoverable from the 
dues payable to the vendor.   

33.0 PAYMENT TERMS 
33.1 For all items of work as per approved billing schedule of supply, payment shall be 

made as per following break-up of contract price. 
33.1.1 10 % of basic price of on submission and approval of all basic design documents 

such as data sheets/ drawings, quality plans etc as per tender. 
33.1.2 70 % of basic price along with 100 % CST & VAT against dispatch document on 

prorata dispatch of material to site as per approved billing schedule. Documents 
(required sets) required, as applicable, for such payment are as follows. 

33.1.2.1 Invoice/ excisable invoice in original. 
33.1.2.2 LR/ RR (consignee copy). 
33.1.2.3 Packing list. 
33.1.2.4 BHEL/ customer MDCC enclosing QS note, inspection & test certificate, wherever 

applicable. 
33.1.2.5 Copy of letter, addressed to insurance company intimating dispatch. 
33.1.3 10 % of basic price along with 100 % freight & others against Material Receipt 

Certificate (MRC) issued after receipt of materials and its physical verification at site 
on prorata basis. Collection of MRC from the site and its submission for claiming the 
payment shall be vendor’s responsibility. 

33.1.4 5 % of the basic price shall be released against supply completion, commissioning of 
the system. 

33.1.5 5 % of basic price shall be released against (i) Trial run of the system/ package; (ii) 
Successful completion of PG test/ demonstration test of the system/ package, as 
applicable; (iii) Submission of final documents, eg as-built drawings, O&M manual 
etc and (iv) Handing over of the system/ package to the owner. 
 
In case of delay in completion of above activities for the reasons not attributable to 
the bidder, this amount can be paid on submission of BG of equivalent amount, valid 
initially for 6 months & to be revalidated till completion of trial run or PG test/ 
demonstration test or handing over of the system/ package, whichever is later. 
 
However, bidder has to fulfill all formalities for final billing/ contract closing prior to 
drawing this payment. 

33.2 Payment shall be made by BHEL site office within 30 days of receipt of invoice 
subject to its completeness in all respects as per BHEL’s procedure. All admissible 
recovered/ adjustments etc shall be made from the interim payable amount. 

33.3 Detail billing schedule for ‘supply’ shall be submitted by the successful vendor to 
BHEL for approval within 60-days of LOI. 

33.4 BHEL site, at discretion, may further split up the above percentages and effect 
payment to suit the site condition, cash flow requirement, according to the progress 
of work. 
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34.0 MOBILISATION ADVANCE/ INTEREST BEARING RECOVERABLE ADVANCE 

Not applicable for this tender. 
35.0 ESCALATION (PVC) 

Not applicable for this tender. 
36.0 OVER RUN COMPENSATION (ORC)/ RATE REVISION 

Not applicable for this tender. 
37.0 GUARANTEE  
37.1 The vendor shall warrant that the equipment will be new and in accordance with the 

contract documents and free from defects arising due to deficiencies in design & 
engineering and from defects in material & workmanship for the period commencing 
immediately upon satisfactory completion of trial operations & handing over. 
Performance guarantee shall stand valid till at least 18 months after load Testing of 
Crane or as per commercial terms & conditions, whichever is later. The equipment 
shall operate satisfactorily and reliably and the performance & efficiency of the 
equipment (s) shall not be less than the respective guaranteed values. 

37.2 Other provision shall be as per the GCC. 
38.0 LIQUIDATED DAMAGES  
38.1 Subject to force majeure, if vendor fail to complete the scope of tender within 

aforesaid completion period, BHEL shall have the right to recover as liquidated 
damages (LD) a sum equivalent to 0.25 % (One quarter percent) of the contract 
price, including taxes, duties etc (Supply part of the price schedule) for delay of each 
week or part thereof. The liability for delay shall not in any case exceed 5 % (Five 
percent) of the contract price, including taxes and duties (supply part of the price 
schedule). 

38.2 Following criteria for LD factor/ acceptance for crane based on performance testing 
shall be applicable for this job. 

38.2.1 Guaranteed load lifting capacity of the crane. 
38.2.2 LD rates/ acceptance criteria for the guaranteed parameters as per relevant clause 

of technical specification. 
38.3 BHEL shall deduct the amount of such compensation from any money due or which 

may become due to the vendor and/or recover such compensation from the bank 
guarantees/ security deposit of the vendor. To be entitled to impose such 
compensation, BHEL will not be required to prove that he has incurred such amount 
as actual damage. 

38.4 BHEL reserve the right to purchase from elsewhere on account of and at the risk & 
cost of the vendor without notice to the vendor of the equipment/ materials not so 
delivered, without canceling the order/ contract in respect of the equipment/ materials 
not yet due for delivery. 

38.5 BHEL reserve the right to cancel the order/ contract or a portion thereof for the stores 
not so delivered at the risk & cost of the vendor and the vendor shall be liable to 
BHEL for any excess costs thereof. 

38.6 The vendor shall continue performance of order/ contract under all circumstances, to 
the extent not cancelled. 

38.7 Where action is taken as per above, the vendor shall be liable for any loss, which 
BHEL may sustain on that account. The vendor shall not be entitled to any gain on 
such purchase and the manner and the method of such purchase shall be at the 
discretion of BHEL. It shall not be obligatory on any part of BHEL to serve a notice of 
such purchase on vendor. 

39.0 CONTRACT RATE/ PRICE 
39.1 Bidder shall quote their price as per the format of Volume-III, price schedule (Latest 

revision) only. 
39.2 While, total price (Supply & service parts together) will be considered for evaluation, 

separate order will be placed for supply part as per price component in price 
schedule. 

40.0 OTHER TERMS 
All other term & conditions of this specification shall be governed by the pertinent 
provisions of GCC & other volumes of this tender, as applicable. 
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