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BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)
Ref : PSER:SCT-SAL-B1049: TCN-02

TENDER CHANGE NOTE 02(TCN —02) DT: 08-12-2009

WITH REFERENCE TO THE NIT, PUBLISHED IN THE WEB SITES FOR
ERECTION, TESTING, COMMISSIONING ETC OF BOILER & AUX OF
UNIT # 2 & 3 FOR 3X250 MW UNITS AT BONGAIGAON TPS, SALAKATI,
ASSAM FOLLOWING CHANGES MAY PLEASE BE NOTED AND
COMPLIED WHILE SUBMITTING THE OFFER FOR THE SUBJECT JOB.

REF: TENDER DOCUMENT NO-PSER-SCT-SAL-B1049:09

01. Few modification/clarification to tendered terms is enclosed herewith as per
Annexure-l.

02. Based on the above, the price schedule has been modified and enclosed
herewith as rev-1. The earlier price schedule stands cancelled and replaced
by Price schedule, REV-1.

03. The clause no.54.2 of Volume-ID and clause no. 5.0 of Preamble to price bid
(tonnage variation) stands revised as under :

The quantites of the various items mentioned in this schedule of items are
approximate, based on the preliminary information and may vary to any extent or be
deleted all together. The quoted/accepted rates shall remain firm and valid for
variation in quantity of various items as indicated in relevant schedule throughout
the period of execution including extension up to (+/-) 20% of the awarded/accepted
contract value

04. There was typo-graphical error in writing the tender no. in TCN-01. The same
should be read as PSER-SCT-SAL-B1049:09 & Date of publication as 26/11/09.

05. Based on above and bidder’s request, the due date of submission of bid is
hereby now extended up to 15-12-2009.

06. The No deviation certificate has been revised and enclosed herewith as
Annexure-ll. Bidders are requested to submit the same as token of acceptance
of all points.

BIDDERS TO NOTE THAT ALL TCNS WILL FORM PART OF TENDER DOCUMENT.

ALL OTHER TERMS & CONDITIONS OF THE TENDER SHALL REMAIN
UNCHANGED.

SDGM (SCT)

e W qai &7 (&)
POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091
%aFax: (033) 23211960  WWPhone : YEPABX : 23211691 / 1684




TENDER NO-PSER:SCT:SAL-B1049:09 (TCN-02)

MODIFICATION TO TENDERED TERMS (TCN-02)

The clause no. 53.3.3 of Volume-ID stands modified as under:-

Annexure-I|

53.3.3 The quoted rates per MT for different groups indicated in rate/price schedule shall be
distributed in the following manner for releasing payments against RA hills:
Stages of payment Payment break up
Pr parts | Rotating | Non-pr ESP Piping
[/ Trim | machine | parts (incl. P-
Piping 91)
Grl&ll | Grl Gr.Iv Grv | Grviavi
53.3.3.1 | Completion of pre-assembly 15% 15% 15% 15%
53.3.3.2 | Placement in position 25% 40% 25% 20% 20%
53.3.3.3 | Alignment, grouting & welding 35% 45% 40% 40% 35%
including bolting as required
53.3.3.4 | Completion of non destructive 10% 15%
examination & stress relieving /
heat treatment
53.3.3.5 | Bolting & completion hangers & 05% 05%
supports etc. wherever necessary
53.3.3.6 | Completion of Hydraulic test 04% e B 04%
(drainable)
53.3.3.7 | Completion of air & Gas tightness 04% 04%
test for equipment
53.3.3.8 | Gas distribution test 05%
53.3.3.9 | Charging of all field of ESP 05%
53.3.3.10| Boiler light up and ABO 03% 06% 03% 05% ----
53.3.3.11| Completion of acid / chemical 02% 02%
cleaning
53.3.3.12| On completion of steam blowing & 04% 04%
Safety Valve floating
53.3.3.13| Coal firing 01% 05% 03% 03% 01%
53.3.3.14] Full loading 01% 04% 03% 03% 01%
Total | 100% 100% 100% | 100% 100%

For Gr.VII (Final Painting) : 100% payment shall be made on supply & application of final painting.

However, it may be noted that items/components on which final painting has been applied shall
be measured & considered for payment purpose. Identification of such components shall be as
per direction of BHEL Engineer.

For Gr. IX (UNLOADING OF BOILER DRUM) : 100% payment shall be made on unloading of the
boiler drum at the designated place.

For Gr.X (PROVIDING PG TEST ASSISTANCE): 100% payment shall be released on completion
of the PG test.

The clause no. 53.3.4.10. is modified and replaced as under :
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TENDER NO-PSER:SCT:SAL-B1049:09 (TCN-02)

53.3.4.10 | The 5% of contract value, retained from each RA bill, will be released on completion
of guarantee period. However, this 5% payment can be released against submission
of performance bank guarantee valid for the guarantee period as stated above in
prescribed pro-forma subject to liquidation of all pending points/punch points, re-
conciliation of issued materials, completion of contractual obligation and contract
closing in all respect. The submission of bank guarantee towards performance
guarantee is separate and the bank guarantee towards security deposit cannot be

utilized for this purpose. The security deposit will be refunded as per GCC.

1. Annexure-D (Revised) is attached herewith. This supersedes the Annexure-D attached in the
tender. As such, casting of foundation & anchor points indicated at clause no. 2.10 for drum
lifting winch stands deleted.

2. With reference to clause no. 8.3 of SCC, It is clarified that the final painting shall be painted
with Alkyd / alloyed resin machinery enamel paints / Epoxy based polyamide cured/ Synthetic
enamel as specified by BHEL engineer.

3. The revised rate schedule is enclosed herewith.

4. All other terms & conditions of the tender shall remain unaltered.

ANNEXURE — D (Revised)
LIST OF T&P TO BE MADE AVAILABLE ON SHARING BASIS BY
BHEL FREE OF ANY CHARGES FOR BOTH UNITS

Sl no ltem Capacity Quantity
1 Crawler crane 250 MT or_hlgher 1no
capacity
2 Crawler Crane MID-RANGE 1no
3 Crawler Crane GENERAL PURPOSE 2 no
(100T OR EQV.)
4 Crawler crane 75 T capacity 1no
Induction Heating Equipment along with
5 accessories \{vith High Frequgncy cable . As required As required
between equipment to capacitor Panel with
Annealing Cable.
6 EOT crane in TG hall (if required) As installed As required
7 Hydro test pump 0-450 kg/sg.cm 1no
8 Chemical circulating pumps As required As required
9 Air Blower As required 1 no.
10 Huck Bolting Machine As required As required
Note:-
The above T&Ps will be made available for the project. Contractor may make use of the
01 -
T&Ps as per the provision of tender document.
02 All other T&Ps required for proper execution of the job shall be provided by the
contractor.
03 All the T&P listed above shall be issued and used as per relevant clause in the contract.
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VOLUME-IIIA
PRICE/RATE SCHEDULE, REV-1

Complete work of unloading & positioning of boiler drum, handling including receipt of materials from
BHEL/client’s stores/storage yard, arranging their issue, site transportation, temporary storage prior to
erection, if required, cleaning, transportation to site preservative painting, erection, alignment, welding,
leveling, adjustment, chipping & leveling of foundation, all pre-commissioning tests, commissioning, start-up
and trial operation and handing over of total boiler & its auxiliaries including all rotating machines & piping,
painting etc of Unit-2 & Unit-3 at 3x250 MW Unit at NTPC Bongaigaon,Salakati ,Dist-Kokrajhar,Assam

TENDER NO :- PSER:SCT:SAL-B1049:09

PREAMBLE

01 This preamble forms part of tender document and schedule of items. The tenderer should read this preamble
carefully in rates for various items. Clauses under this preamble shall be read in conjunction with various
volumes of tender as per NIT together with subsequent changes/ modifications etc thereto as applicable as on
date of submission of price offer.

02 The work shall be carried out strictly as per specifications, description of the items in these schedule and / or
engineer’s instructions.

03 Items of work provided in this schedule but not covered in this specification shall be executed strictly as per
instruction of the engineer.

04 Unless specifically mentioned otherwise in the tender document, the tenderer shall quote for the finished items
and shall provide for the complete cost towards power, fuel, tools, tackles, equipment, constructional plants,
temporary works, labour, dismantling of all temporary piping, structures, valves, pumps, tanks & other misc
equipment, strengthening of roads/culverts/bridges etc including arranging all clearances etc required for
carrying out different activities & tests, materials, levies, taxes, transport, layout, repairs, rectification,
maintenance till handing over, supervisions, colonies, shops, establishments, overheads, profits and all
incidental items not specifically mentioned but reasonably implied and necessary to complete the work
according to the tender document and this schedule.

05 The quantites of the various items mentioned in this schedule of items are approximate, based on the
preliminary information and may vary to any extent or be deleted all together.

The quoted/accepted rates shall remain firm and valid for variation in quantity of various items as indicated in
relevant schedule throughout the period of execution including extension up to (+/-) 20% of the
awarded/accepted contract value

06 The rates quoted shall be inclusive of cleaning of site of any vegetation, dressing and leveling etc including
fixing of grid pillars, benchmarks etc required for commencement of site activities. No separate payment will be
made towards the same.

07 Rates shall be quoted in figures and in words in clear legible writing. No overwriting is allowed. All scoring and
cancellations should be countersigned and in case of illegibility the interpretation of engineer shall be final. All
entries shall be in English

08 The tender shall be deemed to have visited site and made himself aware of all the site conditions, studied the
specifications and details of work to the done within the time schedule attached and to have acquainted himself
of the conditions prevailing at site.

09 Engineer’s decision shall be final and binding on the contractor regarding clarification of items in the schedule
with respect to the other sections/volumes of the contract.

10 For each rate schedule, the quoted overall price only should be considered for bid evaluation purpose &
groupwise rates are being obtained only for facilitating pro-rata billing.

11 All works item wise shall be measured upon completion and paid for at the rates quoted & accepted.

PREAMBLE TO PRICE SCH VOL-IIIA, R-1
Tender No-PSER:SCT:SAL-B1049:09(TCN-02) Pagel of 2 SIGNATURE OF THE BIDDER WITH SEAL




VOLUME-IIIA
PRICE/RATE SCHEDULE, REV-1

Complete work of unloading & positioning of boiler drum, handling including receipt of materials from
BHEL/client’s stores/storage yard, arranging their issue, site transportation, temporary storage prior to erection, if
required, cleaning, transportation to site preservative painting, erection, alignment, welding, leveling, adjustment,
chipping & leveling of foundation, all pre-commissioning tests, commissioning, start-up and trial operation, supply
& application of final painting and handing over of total boiler & its auxiliaries including all rotating machines &
piping, painting etc of Unit-2 & Unit-3 at 3x250 MW Unit at NTPC Bongaigaon, Salakati, Dist-Kokrajhar, Assam

TENDER NO :- PSER:SCT: SAL-B1049:09

PRICE/RATE SCHEDULE

Bidders are requested to submit their price only as sought under price schedule below :-

GROUP DESCRIPTION OF ITEM UNIT OF QTY UNIT RATE | TOTAL AMOUNT (IN Rs)
MEASUREMEN (InRs) (In figures & In Words)
T
A B AXxB

| PRESSURE PARTS MT 5164.00

1 TRIM PIPING MT 484.00

1 ROTATING MACHINES MT 4022.00

v NON-PRESSURE PARTS MT 17148.00

\% ELECTRO STATIC PRECIPITATOR |MT 6314.00

Vi PIPING ( EXCEPT P-91 PIPING) MT 1894.00

VI PIPING -P-91 MT 180.00

VI FINAL PAINTING MT 18000.00

IX UNLOADING OF BOILER DRUM LUMPSUM 2

X PROVIDING PG TEST ASSISTANCE [LUMPSUM 2

TOTAL

NOTES

1.0 FOR DETAILS OF PGs COVERED UNDER DIFFERENT GROUPS, PLEASE REFER RELEVANT
ANNEXURES

2.0 BESIDES ABOVE PRODUCT GROUP, THERE IS LIKELIHOOD OF ADDITION OF NEW PG UNDER
THE ABOVE GROUP HEADS DUE TO RELEASE OF SOME ITEMS INTEGRAL TO BOILER. THE
QUOTED RATES SHALL BE APPLICABLE FOR SUCH PGS ALSO WITHIN THE STIPULATED
VARIATION LIMIT.

3.0 ANY WORK NOT COMING UNDER THE SPECIFIED PGS OF PRESSURE PARTS, WILL QUALIFY
FOR PAYMENT AS PER THE PAYMENT TERMS OF NON-PRESSURE PARTS.

PRICE/RATE SCH VOLUME-IIIA,REV-1 SIGNATURE OF THE BIDDER
TENDER NO-PSER:SCT:SAL-B1049:09 (TCN-02) PAGE2 of 2 WITH SEAL




ANNEXURE — 2

TCN-02

FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder's letter head)

BHARAT HEAVY ELECTRICALS LIMITED,
Power Sector - Eastern Region,

Plot no 9/1, DJ Block, Sector — Il, Salt Lake City,
Kolkata — 700 091

Sub | Final No Deviation Certificate.

Job | Erection, testing, commissioning etc of boiler & aux of unit # 2 & 3 for
3x250 units at Bongaigaon TPS, Salakati, Assam.

Ref | 1.0 | Tender no PSER:SCT:SAL-B1049:09

2.0 | BHEL's NIT, vide reference no PSER:SCT:SAL-B1049: dated 05/11/09

3.0 | BHEL's TCN-01 indicating extension dated 26/11/2009

4.0 | BHEL'S TCN-02 vide ref.n0.PSER:SCT:SAL-B1049:TCN-02 dated 08-12-2009

5.0 | Other references (if any).

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site
before submission of our offer and noted the job content & site conditions etc. We also confirm
that we have not changed/ modified the tender documents as appeared in the website/ issued
by you and in case of such observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with
other references as enumerated in the above referred NIT. We hereby confirm our unqualified
acceptance to all terms & conditions, unqualified compliance to technical specification, integrity
pact (if applicable) and acceptance to reverse auctioning process.

In the event of observance of any deviation in any part of our offer at a later date whether
implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid
references.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized
representative of the bidder)
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