
                   
 

 

Bharat Heavy Electricals Limited 
High  Pressure  Boiler  Plant 

Tiruchirappalli – 620 014.  India 
Civil Engineering Department (Factory) 

 

 

 

 

 

 

 

 

 

 
TENDER  DOCUMENT  (QUALIFICATION BID) 

 
 
Name of work   

 
: 

 
Rehabilitation of Corrosion affected 
concrete and steel structures on the 
south & west sides and 
sedimentation tank areas of Pickling 
Plant at SSTP, BHEL, Trichy. 
 

Value of work : Rs.  34.14 Lakh 
 

Tender Notice No. : 02/14-15 
 

Tender Schedule No. : 03/14-15 
 

Period of Contract : Six (6) Months 
 

Issued to :   
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
BHARAT   HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI – 620 014 
 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 
 

BHE: DGM: CP&D: F: 02/67:                       22.04.2014                                                                                                               
 
To 
 
The Tenderer 
 
Dear Sirs, 
 

Sub: Rehabilitation of Corrosion affected concrete and steel 
structures on the south & west sides and sedimentation 
tank areas of Pickling Plant at SSTP, BHEL, Trichy  – reg. 

 
 
 Ref:  1. Tender Notice No. 02 / 14-15  

2. Tender Schedule No. 03 / 14-15 
***** 

 
Please find enclosed / attached non-transferable tender document containing I) 
Qualification bid consisting of Preamble, Specifications, General Conditions of 
Contract, Norms for Qualification and Qualification Proforma ii) Price bid consisting 
of Bill of Quantities to offer your most competitive rates for all the items of Bill of 
Quantities attached in the Price Bid. 

 
Tender for the work should be submitted in a sealed cover consisting of 
three inner sealed covers such as I) EMD cover ii) Qualification bid cover & 
iii) Price bid cover, all superscribing the name of work, tender schedule 
number etc.  

 
1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who 

had already remitted one time EMD should furnish the details of cash receipt 
No._____   dt. _______, on the top of EMD cover. Tender without EMD / one 
time EMD reference will be summarily rejected and the qualification bid & 
price bid shall not be considered.   
 
In case of tender documents downloaded from website, tender shall 
accompany the tender cost of Rs.750/- in the form of Demand Draft (separate) 
in addition to the EMD amount in the form of Demand Draft. 
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at 
Tiruchirappalli. 
 

2) Qualification bid cover shall contain duly filled in qualification bid document 
signed by the tenderer in all the pages with documentary evidences for pre-
qualification such as experience, value of work executed in the similar nature 
of work, etc.  Any bid without proper documentary evidence for pre-
qualification shall not be considered for further evaluation. 

 
 



 
3) The Price Bid cover shall contain price bid document duly filled in and signed 

by the tenderer in all the pages.  The tenderer has to quote most 
competitive   rates for all the items in the Bill of Quantities from page No. 
02 to 21 of Price Bid. 

 

The completed qualification bid and price bid along with requisite EMD of 
Rs.1,00,000/- for the work in the form of Demand Draft in favour of BHEL, Trichy 
shall reach the office of the undersigned on or before 22.05.2014 at 10.00 hrs.  
Tenderers who had already remitted one time EMD should furnish the details of 
cash receipt No. _____   dt. ______,    on the top of EMD cover.  EMD in any other 
form will not be accepted.  The qualification bid will be opened on the same day at 
10.15 hrs. In case of opening day falls on holiday or happened to be declared as a 
holiday, the receipt and opening of the tender shall automatically fall on the same 
timing of the next working day. Date and time of  opening of the Price Bid shall be 
intimated only to the bidders those who have qualified after evaluation of the 
qualification bid.  You / your authorized representative may participate in the tender 
opening with authorization letter, without authorization letter the representative will 
not be allowed to witness the tender opening. 

 Complete set of drawings as indicated in SCHEDULE D  of Price Bid can be 
obtained from the undersigned on request and the same shall be signed and 
submitted along with the tender document. 

 
The tenderers who is desirous of sending their tender documents by post or 
courier are advised to send the same well in advance so as to reach the Office of 
the DY GEN MANAGER / CIVIL / FACTORY (Plg. & Design), Bldg. No. 53 Ground 
Floor, BHEL,Tiruchy – 620 014, Tamilnadu on or before 22.05.2014 at 10.00 hrs. 
 
The late tenders received after the tender submission / opening time will be 
summarily rejected and will not be considered for any reason. 
Clarification if any, can be obtained contacting following phone No. 0431 – 
2574529 / 2574650.   Fax No. : 0431 – 2520333 Email ID: kguna@bheltry.co.in  
Kindly acknowledge the receipt of the entire set of tender document.   
 
 
Thanking you, 
 

Yours faithfully 
For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 
 
 
 

             DGM / CIVIL / PLANNING & DESIGNS 
BUILDING No. 53. 
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BHARAT   HEAVY ELECTRICALS LIMITED 
TIRUCHIRAPPALLI – 620 014 

 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
PREAMBLE 

      
01. The scope of work includes Rehabilitation of Corrosion affected concrete structures 
 in the Pickling Plant at SSTP, BHEL, Trichy.  The estimated  value of Work is      
 Rs 34.14 LAKH excluding cost of cement, reinforcement steel and structural steel 
 which will be supplied by BHEL at free of cost. 
 
02. Time is the essence of the contract.  Being a time bound work in nature, the 

contractor should make all efforts to complete the work in the stipulated period of 
Six (6) months.   

 
03.  Usually, working hours are limited to day time only.  In emergency cases to 

carryout works during nights, it may be done so with the specific prior permission of 
BHEL. In such case, it is to be carried out in the presence of BHEL officials or their 
authorized persons. 

 
04. The tenderers are advised to visit BHEL (SSTP) Factory at Tiruchrappalli and get 

themselves acquainted with the site conditions before submitting the offer. 
 

05. Tender Value is only approximate and liable for variation without entitling the 
tenderer to any compensation, till the total value of contract vary by ±20% (twenty 
percentage). 

 
06. Quoted rate for all items shall be firm throughout the contract period of 6 (Six) 

months including extended period if any and no cost escalation is allowed on any 
account. 

 
07. Some changes are likely in the quantities furnished as well as in the layout, design 

and specifications of the work.  The rates quoted shall be deemed to be inclusive of 
all such contingencies. 
 

08.  The item rate offered is for finished item of works and shall provide for the 
complete cost towards fuel, tools, tackles, plant & machinery, temporary works, 
labour, materials, levies, taxes, cess, transport, lay-out, repairs, rectifications, 
maintenance till handing over, supervision, labour colonies, establishment, 
services, roads, revenue expenses, overheads, profits & all other incidentals etc., 
complete.  The rate quoted shall not include service tax. However the service 
tax as applicable for this contract work and the same can be claimed from 
BHEL along with their monthly bills for further payment to be made to the 
authorities concerned. At present the rate of service tax is 4.944%. (Service 
tax + Edu. Cess+ Sec. Higher Edu. Cess). The contractor has to submit the 
payment challan as a documentary proof of having paid the service tax for 
the previous bill for which he has received the service tax payment  along 
with the subsequent bill for which payment has to be processed. 

 
09. The tenderers are advised to visit BHEL Factory at Tiruchrappalli and get 

themselves acquainted with the site conditions before submitting the offer. 
 
10.  Usually, working hours are limited to day time only.  In emergency cases to 

carryout works during nights, it may be done so with the specific prior permission 
of BHEL. In such case, it is to be carried out in the presence of BHEL officials or 
their authorized persons. 
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11. The tentative/expected percentage breakup for various nature of works to be 
executed are indicated below for guide lines. However this will not be a binding one 
and this   may vary according to the necessity at the time of execution.  Any claim 
by the contractor will not be entertained on this aspect on any account. 

 
 Special nature of rehabilitation works     90% 
    Civil & Structural works                                                                            5 % 
   Civil Works alone       5 % 
     
12. The work shall be carried out as per drawings released then and there, AWS / BIS 

specifications, standard code of practice and as per the instructions of Engineer-in-
charge.  The brief description of items of work is given in the bill of quantities 
provided in the Price Bid. Tenderer has to quote rates both in figures and in 
words for all the items given in the Bill of Quantities provided. (From page 
No. 02  to 21). 

 
13.  For any item of work not covered in Bill of Quantities, the rate will be arrived at 

based on the conditions given in BHEL General Conditions of Contract in force. 
 
14.         The rate offered is for finished item of works and shall provide for the complete 

cost towards fuel, tools, tackles, plant & machinery, temporary works, labour, 
levies, taxes, transport, lay-out, repairs, rectifications, maintenance till handing 
over, supervision, labour colony, Establishment, services, revenue expenses, 
overheads, profits & all other incidentals etc., complete. 

 
15.        New Taxes / Levies 

In case the Government imposes any new levy / tax on the output service / goods / 
work after          award of the contract, the same shall be reimbursed by BHEL at 
actual. In case any new tax / levy / duty etc. becomes applicable after the date of 
Bidder’s offer, the Bidder / Contractor must convey its impact on his price duly 
substantiated by documentary evidence in support of the same before opening of 
Price Bid. Claim for any such impact after opening the Price Bid will not be 
considered by BHEL for reimbursement of tax or reassessment of offer. 

 
16.  After award of work the contractor has to furnish the security deposit, as per 

Clause 13 of Tender Notice, attached in the Tender Document.  Also it is to be 
noted that after award of work the contractor has to furnish 50 % of security deposit 
before the commencement of work. 

 
17.     For any clarification on the tender document, the bidder may seek the same in 

writing or through email, as per specified format, within the scheduled date for 
seeking clarification, from the office of the undersigned. BHEL shall not be 
responsible for receipt of queries after due date of seeking clarification due to 
postal delay or any other delays. Any clarification / query received after last date for 
seeking clarification may not be normally entertained by BHEL and no time 
extension will be given. 

 
18. The contractor should bring the construction earth moving machineries like 

Excavator, Paver, Road Roller, JCB etc., as and when required for the work 
without any delay.  Also required number of the following tools & Plants / 
instruments shall be kept at site for the works always. 

 
a) Precise Leveling instruments and theodolite. 
b) Full load mixture machine along with weigh batcher 
c) Petrol / Kerosene driven vibrator/ mechanical vibrator 
d) Cube moulds 
e) Inter carting vehicle (tractor, hand trolley etc) 
f) Welding machine etc.(Automatic butt fusion welding machine) 

 g) Steel shuttering 
h) Pipe scaffolding 
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19. The contractor has to arrange sufficient number of lorries to collect & transport the 
surplus earth, construction debris generated, etc. at site. Otherwise BHEL would 
clear the debris at the contractor’s risk and cost. 

 
20. In the event of any conflict between requirement of any clause of this specification / 

documents / drawings / data sheets etc. or requirements of different 
codes/standards specified, the same to be brought to the knowledge of BHEL in 
writing for clarification before due date of seeking clarification (whichever is 
applicable), otherwise, interpretation by BHEL shall prevail. Any typing error / 
missing pages / other clerical errors in the tender documents,noticed must be 
pointed out before submission of offer, else BHEL’s interpretation shall prevail. 

 
21.        Order of Precedence 
 
            In the event of any ambiguity or conflict between the Tender Documents, the order     
            of precedence shall be in the order below:   
 

a. Amendments / Clarifications / Corrigenda / Errata etc issued in respect of the 
tender documents by BHEL 

b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Qualification Bid 
e. General Conditions of Contract 
 

22 The decision of Engineer-in-charge shall be final and binding on the contractor 
regarding clarification of items in this tender schedule. 

 
23       The following eligibility criteria shall be complied to fulfill the Qualification Bid 

  
  a) Separate Registration for EPF, ESI, PAN & Service Tax and  IT returns 

acknowledged  by IT Office, Profit & Loss Account and Balance Sheet 
certified by the auditor for the  last three financial years (2010-11,2011-
12,2012-13). 
 

b) Average annual turnover of  similar works in the last 3 years shall be 
atleast for a value of Rs.10.24 Lakh.  

c) During last seven financial years should have successfully completed 
works either 

  Three similar works each not less than Rs. 13.65 Lakh (or) 
  Two similar works each not less  than Rs. 17.07 Lakh (or) 
  One similar work not less than  Rs. 27.31 Lakh 
    d) Latest Solvency certificate (obtained within last 6 months) from 

Nationalised / Scheduled Bank shall be at least  for a value of Rs. 13.65 
Lakh 

24. Exclusive lorries to be deployed on daily basis to clear the debris generated and on 
no account the debris can be left for more than three days. Otherwise BHEL would 
clear the debris at the contractor’s risk and cost. 

 
25. The contractor may be required to undertake works at remote places and in such 

cases the contractor should make own arrangement for safety of BHEL materials, 
water required for the work and power etc. 

 
26.  The contractor has to execute any item of work irrespective of the quantity 

available in the tender without any reservation till the contract value does not vary 
more than 20%.   

 
27.  The decision of Engineer-in-charge shall be final and binding on the contractor 

regarding clarification of items in this tender schedule. 
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28.     Documentary evidences (Xerox copies - attested) for turnover on similar works,  

works experience, P.F, ESI, Service Tax, PAN Registration etc., all as indicated & 
required in the tender document should be furnished without which it will not be 
taken into account. 

 
29.       The tenderer may have to produce original document for verification if so decided 

by BHEL. 
 
30.      The works executed in the own name of the tenderer only will be considered for 

eligibility criteria. The nominated committee may also visit the works executed 
by the contractor / tenderer to ascertain the nature of work relating to similar 
works before qualifying. 
 

31.  The contractor shall strictly adhere to various labour laws in force. 
 
32.        The  tenderer has to ensure payment of Minimum Wages  as per Tamil Nadu 

State Minimum Wages as applicable under law from time to time.   

The labourers engaged in this contract shall be paid additional payment as 
mentioned below in addition to the payment of Minimum wages as stated 
above. 
 
a) Unskilled Worker   Rs. 2000 per month 
b) Semi-skilled Worker  Rs. 2300 per month 
c) Skilled Worker / Supervisor Rs. 2500 per month 

 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as 
per the payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of 
minimum wages and additional payment as mentioned above. 

The Contractor shall have to remit EPF & ESI contributions at the rates 
applicable under law to the authorities concerned for the total wages paid 
(i.e) Payment of minimum wages and additional payment as mentioned 
above. 

At present the Tamil Nadu State Government Minimum wages declared is 
enclosed for your reference ( Ref. Page No.14). Normally the revision will be 
with effect from 1st April of every year. Tenderers are requested to quote their 
offer after taking into account of the above factor also.  

  
33.  The contractor shall follow norms of BHEL security system for movement of men 

including bio-metric system & materials within the complex. 
 
34.       The offers of the tenderer / bidders who are on the banned list and also the offer of 

the bidders who engage the services of the banned firms, shall be rejected. The list 
of banned firms is available on BHEL web site (www.bhel.com ---> Tender 
Notification - List of Banned Firms ). 

 
35. Since the responsibility for the quality, workmanship and accuracy of any work 

being carried out under this contract lies with the contractor, the contractor should 
ensure that no work is done without the presence of contractor’s representative at 
the work spot.  The contract should arrange for surveying construction site 
wherever required at his own cost. 

 
  36.    BHEL reserves its right to reject the tender on account of unsatisfactory past 

performance by the present tenderer / his group / group of companies / any 
member in the consortium in case of  consortium in another project / sister unit 
awarded under different enquiry. The tenderer has to declare the facts of 
performance with his customers and their contact details with phone & e-mail ids in 
his letter head. 
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37.    Bank Guarantee format and the list of consortium banks are enclosed for BG 
submission against Security Deposit 

 
38.        Tenderers are requested to furnish the duly filled in E format (attached as separate 

in the Qualification Bid) sheet along with a cancelled cheque leaf to accept 
Electronic Fund Transfer/ R T G S transfer for any payment from BHEL, Trichy. 

 
39. The contractor has to submit the organization chart of their set up for the  works 

and any change thereafter in the organization set up shall have the prior approval 
of BHEL. 

 
40. The contractor should submit the programme for the completion of work and the 

list of machineries and site personnel to be deployed for the work along with 
tender. 

 
41.    Statement of completed works with detailed measurements along with material 

reconciliation statements shall be submitted by the contractor in the last week of 
every month for processing bill. 

 
42.  The contractor should establish his own site office, labour colony, fabrication yard, 

handling facility, storage facility to stock about 20 MT of cement etc., for which 
vacant land will be allotted on specific request for which the rent  will not be 
collected. 

 
43. The contractor is required to carry out construction activities as directed by the 

department officials.  It is required to engage certain minimum strength of staff for 
effective supervision of works as indicated below:   
Site in-charge / Construction Manager     - 1 No. 
Planning Engineer and coordinator    - 1 No. 
Supervisor/Engineer (Diploma Holder)                 -            2 Nos. 

 
 In addition to the above,   qualified Safety Engineer should be deployed at site to 

ensure the working safety at site. 
 
44.  Adequate number of Quality Engineer and qualified Safety Engineer should be 

deployed at site. Experienced  Engineers / Supervisors are  to be engaged in 
Railway and water supply works.   

 
45.  To safeguard the persons working at height in roof, wall etc., sufficient number of 

Industrial Safety nets shall be provided at tenderer’s cost in appropriate level and 
locations.  The working hand including Supervisors, Engineers should wear the 
personal protective items and safety measures such as helmets, safety belts, 
shoes, etc., before entering into working place. 

 
46. The tenderer has to deploy adequate labour of required categories such as 

Unskilled, Skilled, Mason, Carpenter, Plumber, Welder, Fitter, Mistry, Technically 
experienced, etc. so as to execute the works simultaneously in all areas of work.   
The Technical persons with experience shall have to produce valid certificate for 
verification. 

 
47. Exclusive Stores personnel should be engaged who would co ordinate with 

department official for clearance and collection of BHEL supplied materials 
required for works. 

 
48. Separate non-technical persons should be engaged for arranging daily gate 

passes for labours and vehicles entry in all the gates of Factory Complex. 
 
49.  The tenderer shall carry out health performance test at his cost for all the workmen 

engaged  in the work through a registered medical practitioner and produce 
certificate on demand.     
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50.  It shall be the responsibility of the contractor to see that the workmen do not utilize 
the departmental canteen facilities.  Contractor has to make his own arrangements 
to provide refreshment for the workmen. 

 
51. All the works shall be executed as per the standard specifications as provided in 

TNBP / BIS . 
 
52. The works contract to be entered into with the successful tenderer will be governed 

by the BHEL Revised General Conditions of Contract in force. 
 

53. All the materials to be used in the work and the nature of work shall conform to the 
respective TNBP & BIS and National Building Organization, Standard 
Specifications forming part of "ALL INDIA STANDARD SCHEDULE OF RATES" 
specifications and shall be got approved by the Engineer-in-charge before actual 
incorporation in the work. 
 

54. The contractor should maintain proper accounts for cement, reinforcement steel 
and structural steel sections and other materials if any supplied by this 
organization and these should be available at the site of work for verification and 
check by the Officials of this Organization at any time. 
 

55. All materials brought by the Contractor for incorporation in the work shall be got 
inspected and approved by the Engineer-in-charge before they are incorporated in 
the work. 

  
56. All the structural works including fabrication, erection etc., are subjected to 

inspection and clearance by Third Party Agency fixed by BHEL. 
 
57. All tools and plants including jack hammer with silencer  & bits, rock drilling 

machine, etc., required for all the works covered under this contract will have to be 
brought by the contractor.   

 

58. All safety measures are to be followed during execution of work, particularly during 
blasting and only licensed blaster should be engaged for this purpose.  Sufficient 
care shall be taken by the contractor during excavation to avoid damages to the 
buried pipe lines, cables and other infrastructure like railway lines if any etc. 
Controlled blasting including muffling can be carried out with prior permission from 
safety department. 

 
59. The contractor should use only the materials of brand and quality as 

approved by BHEL. 
 
60. All materials and consumables brought by the contractor should have 

manufacturer’s certificate. 
  
61. Contractor’s materials and tools & plants shall have to be brought inside factory 

with proper invoice / voucher and make necessary entry in the security gate.  They 
should maintain proper record for tools and plats, materials, etc., brought inside the 
factory complex. 

 
62. The contractor should submit the mix design for RCC for different mix of concrete 

for different grade of cement at his cost through reputed institution wherever 
required. 

 
63. The contractor should extend full co-operation to the other contractors who may be 

doing other works in the same areas to enable them to execute their portions of 
work without any delay or difficulty. 

 
64. The contractor should extend fullest co-operation with the third party agencies 

engaged, if any by BHEL to adhere the Quality Control Procedures ensuring 
quality. 
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65. With regard to specifications not covered by the General and Special Conditions of 
Contract, those contained in the Tamil Nadu Building Practice Standard 
Specifications or other specifications approved by Bharat Heavy Electricals 
Limited, shall apply. 

 
66. On the written request from the contractor Water required for the work may be 

provided by this organization at only one point at the  site of the work at free 
of cost. In case of failure of water supply, the Contractor will have to make his own 
arrangements for water without any extra claims until supply is restored. BHEL 
does not accept any liability whatsoever for non-supply or delay in the supply of 
water under any circumstances. The contractor shall ensure that there is no 
wastage of water otherwise supply of water is liable to be stopped at contractor’s 
risk and cost. 

 
67. On the written request from the contractor Electrical energy required for the 

work may be given  by this organization at any one point at the site of work 
at free of cost. BHEL does not accept any liability whatsoever for non-supply, 
delay in supply or failure of supply of electrical energy.  Contractor shall ensure 
that there is no wastage of electrical energy otherwise supply is  liable to be 
stopped at contractor’s risk and cost.  The contractor shall make leak proof / fire 
proof shed and provide control panel board of required capacity and lay the 
required cables at their own cost for further distribution. 

 

68. On the written request from the contractor Compressed air alone will be 
provided this organization at only one point near the site of work at free of 
cost. The contractor has to provide further arrangements from that point to 
his other areas. Also the contractor should be in a position to make his own 
arrangement for compressed air without any extra claim for the uninterrupted 
operation of jack hammer with silencer wherever BHEL is not in a position to 
supply compressed air.  

 
69. Bank Guarantee format can be obtained after award of work in case of 

successful tenderer.  
 
70. No advance / mobilization advance will be given and the part-payment or advance for 

raw materials brought by the successful tenderer will not be paid. The payment for the 
finished items of works only will be paid after incorporating the required raw materials 
into the work, if any. 

 
71. LD/Penalty clause is applicable as per General Conditions of Contract. All the terms & 

conditions in the documents are binding on the tenderers. BHEL reserves its right to 
reject a tender due to unsatisfactory past performance in the execution of any contract 
at another project / Unit awarded against a different enquiry. 

 
72. In all matters of dispute, the decision of General Manager, BHEL, Tiruchirappalli – 620 

014 is final and binding on the successful tenderer. 
 

73. Any claim or dispute arising from the tender stage, till/after completion of the work 
under the terms and conditions stipulated in the tender document/contract agreement 
shall only be enforced or settled in the courts at Tiruchirappalli, TamilNadu only 

 
74.      Force Majeure clause:  If at any time during the continuance of this contract the 

performance in whole or in part by either party of any obligations under this contract 
shall be prevented or delayed by reason, of any war, hostilities, acts of the public 
enemy, civil commotion, sabotage, fires, explosions, epidemics, quarantine, restrictions 
or acts of GOD (hereinafter referred to as events) then provided notice of happening of 
any such events is given by either party to other within twenty one days from the date of 
occurrence thereof neither party shall reason of such events be entitled to terminate this 
contract nor shall either party have any such non performance and delay is resumed as 
soon as practicable after such events has come to an end or ceased to exist. If the 
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performance in whole or part of any obligation under this contract is prevented or 
delayed by reason or any such event claims for extension of time shall be granted for 
period considered reasonable by  BHEL subject to prompt notification by the tenderer to 
BHEL of the particulars of the events and supply to the BHEL if required of any 
supporting evidence. Any waiver of time in respect of partial installment shall not be 
deemed to be a waiver of time in respect of remaining deliveries. 

 
75.      The correspondence exchanged against the tender from both tenderer and BHEL 

through email are considered as valid document legally though it is not signed. It is 
treated as valid confirmations made on behalf of the respective company and very 
much comes under the legal ambit of the business transaction and hence it is binding 
on both the parties to the business. 

 
76 .       Any transaction pertaining to the tender from both the parties of business done round 

the clock irrespective of the office or business hours of the companies, are valid legally 
and binding on both the parties. This applies to the extent only in such cases where 
deadline time for transaction is not specifically declared by either or both the patties to 
the business. 

 
77.        In case Letter of Intent (LOI) is issued through email, the PC generated time and date of 

mail shall be construed as the official time and date of release of LOI. In as much as 
this date is within the last date of validity given by the bidder the LOI is said to have 
been issued within the validity period and shall be biding on both the parties to the 
business. 

 
78.     Tenderers participating in the tender should declare in their technical bid that whether 

they have been black-listed / kept on hold for a specified period / given Business 
holiday for a specified period by any Public sector undertaking or Government 
departments. The reasons for such action with details and the current status of such 
hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer 
then it will be construed that the subject bidder is not under any such hold. But at a later 
date if it comes to the notice of BHEL about any such hold under enforcement on the 
subject bidder, BHEL will have every right to reject the offer of such vendors at any 
point of time and also under any stage of the finalisation of the subject tender 
irrespective of the status of the subject bidder in that tender. Such bidders will not be 
permitted to participate in the further tender proceedings and will be communicated 
suitably. They will not be also considered for any on going tenders even if participated 
till the hold is officially lifted and confirmed in writing. 
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REVERSE  AUCTION 
 
BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening 
the submitted sealed bid, which will be decided after technical evaluation.  
Information and general terms and conditions governing RA are given below. 
 
GENERAL TERMS AND CONDITIONS OF RA 
 
Against this enquiry for the subject item/ system with detailed scope of supply as 
per enquiry specifications, BHEL may resort to “REVERSE AUCTION 
PROCEDURE” i.e., ON LINE BIDDING (THROUGH A SERVICE PROVIDER). The 
philosophy followed for reverse auction shall be English Reverse (No ties).  
 
1. For the proposed reverse auction, technically and commercially acceptable 
bidders only shall be eligible to participate.  
 
2. Those bidders who have given their acceptance for Reverse Auction (quoted 
against this tender enquiry) will have to necessarily submit „online sealed bid‟ in 
the Reverse Auction. Non-submission of „online sealed bid‟ by the bidder for any 
of the eligible items for which techno-commercially qualified, will be considered as 
tampering of the tender process and will invite action by BHEL as per extant 
guidelines in vogue.  
 
3. BHEL will engage the services of a service provider who will provide all 
necessary training and assistance before commencement of on line bidding on 
internet.  
 
4. In case of reverse auction, BHEL will inform the bidders the details of Service 
Provider to enable them to contact & get trained.  
 
5. Business rules like event date, time, bid decrement, extension etc. also will be 
communicated through service provider for compliance.  
 
6. Bidders have to fax the Compliance form (annexure IV) before start of Reverse 
auction. Without this, the bidder will not be eligible to participate in the event.  
 
7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL 
sheet) which will help to arrive at “Total Cost to BHEL” like Packing & forwarding 
charges, Taxes and Duties, Freight charges, Insurance, Service Tax for Services 
and loading factors (for non-compliance to BHEL standard Commercial terms & 
conditions) for each of the bidder to enable them to fill-in the price and keep it 
ready for keying in during the Auction.  
 
8. Reverse auction will be conducted on scheduled date & time.  
 
9. At the end of Reverse Auction event, the lowest bidder value will be known on 
auction portal.  
  
10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed 
format for price breakup including that of line items, if required, (Annexure VII) as 
provided on case-to-case basis to Service provider within two working days of 
Auction without fail.  
 
11. In case BHEL decides not to go for Reverse Auction procedure for this tender 
enquiry, the Price bids and price impacts, if any, already submitted and available 
with BHEL shall be opened as per BHEL‟s standard practice.  
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12. Bidders shall be required to read the “Terms and Conditions” section of the 
auctions site of Service provider, using the Login IDs and passwords given to them 
by the service provider before reverse auction event. Bidders should acquaint 
themselves of the „Business Rules of Reverse Auction‟, which will be 
communicated before the Reverse Auction.  
 
13. If the Bidder or any of his representatives are found to be involved in Price 
manipulation/ cartel formation of any kind, directly or indirectly by communicating 
with other bidders, action as per extant BHEL guidelines, shall be initiated by 
BHEL and the results of the RA scrapped/ aborted.  
 
14. The Bidder shall not divulge either his Bids or any other exclusive details of 
BHEL to any other party.  
 
15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote 
is highest in online sealed bid) may not be allowed to participate in further 
RA process.  
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BHARAT HEAVY ELECTRICALS LIMITED, 

UNIT: TIRUCHIRAPALLI - 620 014 
CIVIL ENGINEERING DEPARTMENT (FACTORY) 

 
NORMS FOR QUALIFICATION  

 

Name of Work: Rehabilitation of corrosion affected concrete and steel   
structures on the South & West Sides and sedimentation 
tank areas of Pickling Plant at SSTP 

 
(Tender Notice No. 02/14-15 & Tender schedule No. 03/14-15) 

 
Sl. 
No. Thrust Area Score Tender value 

Rs 34.14 Lakhs 
 

I 
 
ELIGIBILITY:-  

 
 1. Separate Registration for EPF, ESI, PAN & Service Tax, Proof of IT 

returns submitted and Profit & Loss Account and Balance Sheet 
certified by the auditor for the last three years (2010-11, 2011-12, and 
2012-13).   
 

 2. Average annual turnover of  similar works in the last three years shall 
be atleast for a value of Rs. 10.24 Lakh  
 

 3. During last seven financial years should have successfully 
completed works either 
Three similar works each not less than Rs. 13.65 Lakh (or) 

  Two similar works each not less than Rs. 17.07 Lakh (or) 

  One similar work not less than Rs. 27.31 Lakh 
 

 4. Latest Solvency certificate (obtained within 6 months) from 
Nationalised / Scheduled Bank shall be at least  for a value of Rs. 
13.65 Lakh  
 

Sl. 
No. Thrust Area Score Qualification 

Norms 
    
II NATURE OF COMPANY 5  

 Public Limited 5  

 Private Limited/Partnership firm 3  

 Sole Proprietor  
 

2  

III Similar Experience in Rehabilitation  works on 
framed structure, etc. 

40  

 Total Value of rehabilitation works executed in the 
last three years)  
(Pro-rata for in between cases) 

40 Rs. 61.46 Lakh 

 More than 24 Rs. 30.73 Lakh 
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Sl. 
No. Thrust Area Score Qualification 

Norms 
 

IV 
 
Performance on previous works in last 7 years 

 
20 
 

 

 Successful completion of three major works in time. 
(Each not less than Rs. 13.65 Lakhs) 

20  

 Successful completion of two major works in time. 16  

 Successful completion of one major work in time. 10  

V Highest value of single work completed in last 
7 financial years 

10  

 (Pro-rata for in between cases) 
 

10 
 

Rs.27.30 Lakh 

 More than 6  Rs.13.65 Lakh 
 

VI Equipments / Tools & Plants  owned 10 
 

 

 Concrete Batching Plant with transit mixer traveller, 
welding & erection equipments including crane. (Mixer 
machine with Hopper, Vibrator, Shuttering, Pumps etc. 
- Min. two sets of equipments)  

 

10  

 Concrete Batching Plant with transit mixer traveller, 
welding & erection equipments without crane. (Mixer 
machine with Hopper, Vibrator, Shuttering, Pumps 
etc. - Min. two sets of equipments)  

 

6  

VII Qualified staff availability 
 

5  

 Minimum of Graduate Engineer - 5 No  
Minimum of Supervisors - 5 No  

 

5  

 Minimum of Graduate Engineer - 3 No  
Minimum of Supervisors - 3 No  

 

3  

VIII Financial stability (Solvency) 10  

 (Pro-rata for in between cases) 10 Rs.27.30 Lakh 

 More than . 6  Rs.13.65 Lakh 
 

  Total 100  

 
NOTE: 1.   Minimum score required for qualification is 60 out of 100.   
  2.   All the above financial value excludes cost of cement, steel      
        reinforcement & structural steel.  
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BHARAT HEAVY ELECTRICALS LIMITED 

TIRUCHIRAPPALLI - 620 014 
 

CIVIL ENGINEERING DEPARTMENT (FACTORY) 
 

QUALIFICATION PROFORMA 
 
1. Name of applicant  : Shri / M/s 
 
2. Nationality  : Indian        othe  
 
3. Address  : ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
    ……………………………………………………….. 
 
4. Telephone No. :  
 
 
 Fax No.  :               E-mail : 
 
 
5. Constitution  Individual   Sole Proprietorship concern 
 
    Partnership Firm  Private Ltd. Company 
 
   Public Ltd. Company  
 
 
6. In case of Limited Liability Company or Company  : 

Limited by Guarantees. 
A)  amount of paid-up-capital 

 
7. Enclose a chart showing Company Organization 

indicating various factories / workshops / sites / 
divisions etc., with levels and names of key 
personnel and clearly depicting the reporting and 
functional relationships.  Also give brief write-up 
on the functions and responsibilities of each 
entity. 
 

8. Details of Owner / Partners / Directors (Strike out 
whichever is not applicable) 
 

 
Sl. 
No. 

Name & Designation Occupation 
Address 

Telephone 
No. 

Fax No. E-mail 

 
 

To be furnished in 
separate sheet - 

    

 
9. 

 
Value of property owned, Certificate to be 
produced from the Revenue Department. 
 

 

10. Does the applicant maintain any office for 
preparing designs, drawings, bills, etc. 
 

 

11. Does the applicant posses facility to set up 
laboratory for Quality Control at site of work.  If 
so please furnish full details of organization, 
equipments, tools, etc. 
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12. Is the individual/sole proprietor/any partner/ 

directors of company: 
 

 
(a) Dismissed Government Servant Yes       No   
 

(b) Having business banned/suspended by any   Yes       No   
  government in the past       
 

(c) Convicted by a court of law Yes       No   
 

(d) Retired Engineer / Official from Engineering   Yes       No   
 Departments of Govt. of India within last two 

years 
      

 
(e) Director or partner of any other company / firm  Yes       No   
  enlisted with CPWD or any other department       
 

(f) Member of Parliament or any State Legislative  Yes       No   
  Assembly    If answer to any of the above is 

‘Yes”, furnish details on a separate sheet 
      

13. Name of person holding power of attorney. 
(Copy to be enclosed) 
 

……………………………………………
……… 

 (a) Nationality Indian   Other   

 (b) Liabilities   

14. Name of Banker with full address 
(Note: Banker’s report in original preferably 
in sealed cover, giving the financial 
capacity to handle works of the required 
magnitude should be  enclosed) 
 

………………………………………………

………………………………………………

………………………………………………

…………………………………………….. 

15. Place of business 
 

 
……………………………………………… 

16. Date of commencement of business  

17. Details of Income Tax paid during last   
three years. 
 

1.   2012-13 
2.   2011-12 
3.   2010-11 

 
18. State whether Income Tax Clearance  Yes       No   

 Certificate from the appropriate authority  
in the prescribed form enclosed. 
 

      

19. Contractor’s capital in the business. (in 
case of partnership, please mention 
percentage of shares and amount) 

 

20. Quantum of business done during last 
three financial years 

1.   2012-13 
2.   2011-12 
3.   2010-11 
 

21. Value of fixed assets of the business in the 
last three years 

1.   2012-13 
2.   2011-12 
3.   2010-11 

22. Guarantee limits (if any) enjoyed by the 
firm. 

 

23. Over-draft limits (if any) enjoyed by the 
firm. 
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24. State whether Audited report for Profit and  Yes       No   

 Loss Account & Balance Sheet for last  
three years enclosed. 

      

 
25. Details of  Technically qualified  staff :-  

 
Sl. 
No. 

Name and Designation 
 

Qualification Experience and  
Specialization 

Remarks if any 

  
 
 
 

   

 
26. Whether the details of T & P, Machinery,  Yes       No   

 Equipments and work shop as per  
Annexure – I given.    

      

 
27. Whether enlisted with  any other  Department Yes       No   
 (a) If yes, give details: 

 
 

 (i) Name of Department & address …………….…………………..………………. 
 (ii) Money limit ………..……………………………………. 

 (iii) Enlistment No. & date ………………………………………………… 

 (iv) Valid up to   

 
28. License No. and validity of license obtained  from Dy. Chief 

Inspector of Factories / Assistant Commissioner of Labour 
 

 

29. Whether the applicant has registered his workmen under 
Employees’ State Insurance Act.  If so, code number may be 
furnished.  If applied, attested copy of application for 
registration acknowledged by ESI Authorities. 
 

 

30. Whether the applicant has registered his workmen under 
Employees’ Provident Funds and Miscellaneous Provisions 
Act ?.  If so, the code number may be furnished.  If applied, 
attested copy of application for registration with 
acknowledged by PF Authorities. 
 

 

31. Indicate Central / Local Sales Tax,  Excise Duty  
code  Numbers  and PAN. 

1. 
2. 
3.  
4. 

 CST 
LST 
ED 
PAN 

 
32. Is any person working with the applicant as a Yes       No   

 near relative of the Officer / Official of BHEL   
   

      

(a) If yes, give details       
 

 (i) Name   …………………………………………… 

 (ii) Staff No. …………………………………………… 

 (iii) Designation & Department …………………………………………… 

 (iv) Unit …………………………………………… 
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33. Details of similar works completed during the last seven years (To be submitted in separate 
sheet as per Annexure-II.)    

34. Certificates from clients in original as per proforma given in Annexure -III for all eligible 
works. 

35. Certificates: 
 

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and 
conditions and shall abide by them. 

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We also 
understand that if any of the information is found wrong, I/We am/are liable to be debarred. 

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   BHEL 
under more than one name. 

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted Officer 
employed on Engineering or Administrative duties in any Engineering Department of 
the Government of India during the last two years.  I also certify that I have neither 
such a person under my employment nor shall I employ any such person within two 
years of his retirement except with the prior permission of the Government.  (For 
Individuals seeking enlistment in their own name). 

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 
as any Gazetted Officer employed  on Engineering or Administrative duties in last two 
years.  We also certify that we have neither under our employment any such person 
nor shall we employ any person within two years of his retirement except with the prior 
permission of the Government.  (For partnership firms and limited companies). 

 
 
 
 
Signature(s) of the applicant(s) 
 Name     Signature           Address  

          (Seal in case of  Firm) 
1. ……………………………………... …………………………. ………………………………… 

2. ……………………………………... …………………………. ………………………………… 

3. ……………………………………... …………………………. ………………………………… 

4. ……………………………………... …………………………. ………………………………… 

5. ……………………………………... …………………………. ………………………………… 

 
Date: 
 
NOTE: 1) All the relevant certificates, details etc. should be attached with the application. 

2) The terms that are not applicable may be scored out. 
 

Details of documents attached:-      
 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

          10. 
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            ANNEXURE – I 

 

DETAILS OF PLANTS AND EQUIPMENTS OWNED     
Sl. 
No. 

 
Name of Equipments 

 
Nos. 

Capacity 
or Type 

 
Age 

 
Remarks 

   
Earth moving equipments  

        

1. Excavator (Various sizes)     
 Equipments for hoisting & lifting     
1 Mobile crane     
2. Tower crane     
3. Builder’s hoist     

 Equipments for concrete works     
1. Concrete batching plant     
2. Concrete pump     
3. Concrete transit mixer     
4. Concrete mixer (diesel)     
5. Concrete mixer (electrical)     
6. Concrete vibrator (electrical)     
7. Concrete vibrator (petrol)     
8. Table vibrator (elect./petrol)     

 Equipments for building works     
1. Block making machine     
2. Bar bending machine     
3. Bar cutting machine     
4. Wood thickness planer     
5. Drilling machine     
6. Circular saw machine     
7. Welding generators     
8. Welding transformers     
9. Cube testing machine     
10. Steel shuttering      
11. Steel scaffolding     
12. Grinding/polishing machine     
  Equipments for road works         
1. Road roller     
2. Bitumen paver finisher     
3. Hot mix plant     
4. Spreaders     
5. Earth rammers     
6. Vibratory road roller     

 Equipments for transportation     
1. Tipper     
2. Truck     

 Pneumatic equipments     
1. Air compressor (diesel)     

 Dewatering equipments      
1. Pump (diesel)     
2. Pump (electrical)     

 Power equipments      
1. Diesel generator     

 Any other plants/equipments      
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               ANNEXURE - II  
 
 
 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS  
(2006 – 2007 TO 2012-2013) 

 
Sl. 
No. 
  

Name of 
work & 

Agreement 
No. 

Date of 
commence

ment 

Date of completion Reasons for 
delay & 

compensation 
levied, if any 

Work order 
Value 

 Gross cost of   completion  Name, 
designation & 

complete 
address of 

the authority for 
whom 

the work was 
done 

  
Stipulated Actual Including cost of 

cement, steel 
reinforcement & 

strl. steel 

Excluding cost 
of cement, steel 
reinforcement & 

strl. steel 

  

 
 
 
 
 
 
 
 
 
 
 
 

         

 
DETAILS OF WORK COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED 
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ANNEXURE - III  

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF 
CONTRACTORS 

 
Name & Address of the Client  

…………………………………………………………… …………. 

………………………………………………………………………. 

 
Details of works executed by Shri . M/s   ………………………………………………  
 

 ……………………………………………… 
 
1. Name of work with brief particulars  : 

2. Agreement No. and date   : 

3. Date of commencement    : 

4. Stipulated date of completion   : 

5. Actual date of completion   : 

6. Details of compensation levied for delay, if any: 

7. Tendered amount    : 

8. Gross amount of the work completed  : 

9. Name and address of the authority under : 
 whom work executed 
 
10. Whether the contractor employed qualified : 
 Engineer/Overseer during execution of work? 
 
11. (i)  Quality of work (indicate grading)  :
 Outstanding/V.Good/Good/Poor 
 (ii)  Amount of work paid on reduced rate : 
       basis, if any 
 
12. (i)    Did the contractor go for arbitration ? : 
 (ii)   If yes, amount of claim   :  
 (iii)  Amount received    : 
 
13. Comments on the capabilities of the contractor 

(a) Technical Proficiency   :  Outstanding/V.Good/Good/Poor 
(b) Financial Soundness   :  Outstanding/V.Good/Good/Poor 
(c) Mobilisation of adequate T & P  :  Outstanding/V.Good/Good/Poor 
(d) Mobilisation of manpower  :  Outstanding/V.Good/Good/Poor 
(e) General behaviour   :  Outstanding/V.Good/Good/Poor 

 
NOTE:  All columns should be filled in properly. 
 

Signature of the Certifying Officer 
with Official seal. 
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BHARAT HEAVY ELECTRICALS LIMITED 

(A Government of India Undertaking ) 
Unit : TIRUVERUMBUR, BOILER PROJECT, P.O. 

TIRUCHIRAPALLI  - 620 014. 
CIVIL ENGINEERING DEPARTMENT 

 

 

NOTICE INVITING TENDER 
 

 
01.  Name of work                               : Rehabilitation of Corrosion 

affected concrete and steel 
structures on the south & west 
sides and sedimentation tank 
areas of Pickling Plant at SSTP, 
BHEL, Trichy 

 

02. Estimated Cost    : Rs.  34.14 Lakh 
 
03. Earnest Money Deposit  : Rs.1,00,000 Lakhs 
 
04. Completion Time  : SIX  (6) MONTHS 

(From the date of commencement of  work 
which will be   reckoned  from the date of   
handing  over of site  to the Contractor) 

 
 
05. Cost of Tender Document : Rs.750/-- ( including Sales Tax ) 

This amount will not be refunded  under 
any circumstances 

 
06.   Last Date for Receipt of 
 Tenders    : 10.00 Hrs. On  22.05.14 
 
07.  Date of opening    : 10.15 Hrs. On  22.05.14 
 
08. Maintenance Period   : 6 (Six)  Months  from  the  date  of   actual 

completion of the entire work and handing 
over to BHEL. 

 
Tender document contains 123 pages  in Qualification Bid and 21  pages in Price Bid 
including Bill of Quantities,  Drawing etc. 
 
 
Issued to Messrs. / Thiru  :………………………………………………… 

     ………………………………………………… 

     ………………………………………………… 

    ………………………………………………… 

 
 

      ISSUING OFFICER 
 
 

 

 
221-038 
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INSTRUCTIONS TO TENDERERS 
 
 

1. The tender is open to all Contractors. The Contractors  not belonging to the 
approved list of contractors of this Organisation must submit the following 
testimonials simultaneously with their tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor 

working on his own 
ii. At least two certificates from responsible Officers of Government of 

Firms of repute, regarding the tenderer’s capacity to undertake and 
carryout the work tendered  for or similar work satisfactorily 

 
NOTE : 

 
a) Copies of testimonials unless attested a Gazetted Officer will not be accepted 

 
b) Non – Submission of the above testimonials simultaneously with the tenders may 

result in the tender being rejected 
 

2. The tenders should be accompanied by a list of contracts already held by the 
contractor at the time of submitting the tender and giving the following particulars 

 
a) Value of  each contract 

 
b) The balance value of work  to be done on the same 

 
 

3. The tenderer is advised to obtain the tender documents in person  or by a 
messenger duly authorized to do so. The BHARAT HEAVY ELECTRICALS 
LIMITED will not under any circumstances accept responsibility for the non – 
receipt / delay in the receipt of the tender documents by the tender. 

 
4. Rate for each item of the tender schedule should  be quoted in FIGURES and in 

Words. In case of any difference in the rates quoted in figures and in words, the 
lower of the two rates will be taken as the tendered rate.     Unit rate quoted  shall 
be the basis for arriving the total value of the tender.  The total amount for every 
item shall be arrived by multiplying the unit rate with the quantity indicated for that 
item.  In case of any arithmetic deviation is noticed in the total amount, the same 
will be corrected and evaluated by taking tendered rate as basis and multiplying 
with the quantity indicated. 

 
 

5. Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or 
Provincial Excise Tax, Sales Tax and any other taxes leviable under the State or 
Central Government rules. The Bharat Heavy Electricals Ltd., will not entertain any 
claim whatever in this respect.  The rate quoted shall not include service 
tax. However the service tax as applicable for this contract work and 
the same can be claimed from BHEL along with their monthly bills for 
further payment to be made to the authorities concerned. At present 
the rate of service tax is 4.944%. (Service tax + Edu. Cess+ Higher 
Sec. Edu. Cess). The contractor has to submit the payment challan as 
a documentary proof of having paid the service tax for the previous 
bill for which he has received the service tax payment  along with the 
subsequent bill for which payment has to be processed 
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6. Should a tender find discrepancies or omissions in the drawings or any of the 
tender documents or should be in doubt  as to their meaning,  he should at once 
address the authority inviting the tender for clarification. Every endeavour is made 
to avoid any error which can materially affect the basis of the tender but the 
successful tenderer shall  take upon himself to provide for the risk of any error 
which may be subsequently by discovered and shall make no subsequent claim on 
account thereof. 

 
7. Tenders submitted by post should be sent with “Registered Post with 

Acknowledgement due”. These should be posted with due allowance for any delay 
in postal delivery. Tenders received after the due date and time of opening, tenders 
are liable  to be rejected. 

 
8. Where the tender called for covers only the building work and excludes internal 

services such as sanitary and water supply installations, electrification etc., the 
building contractor will have to leave pockets, holes, etc., as required for other 
works  and will have to phase  his work to ensure smooth progress of the work of 
the other agencies also as directed by the Engineer – in – charge. 

 
9. Where the tender schedule contains special items of work such special floor 

finishes, foam concrete for insulation, special water proofing treatment to roofs etc., 
it will be entirely at the discretion of the Project Authorities to allot these items of 
work to other contractors specialized in these works. In such cases, the main 
building Contractor will have  to extend all necessary co-operation to the agencies 
involved so as to ensure the smooth progress of all work. 

 
10. The contractor’s  responsibility under this  shall commence form the  date of  

receipt  of  contract / the order of acceptance of his tender. The scheduled period 
of completion for this work will be as mentioned in Page No. 24, and the Contractor 
will have to plan his work accordingly. 

 
11. The maintenance period  for this work is six (6) months.  

 
12.  Earnest Money Deposit: 

 
 Earnest Money is to be paid by each tenderer to ensure that the tenderer does not 

refuse to execute the work after it is awarded to him.   EMD  shall  be furnished only 
in the  form Pay Order or Demand Draft in favour of BHEL, Trichy.  EMD  in any 
other form will not be accepted.    The rate of earnest money deposit shall be as 
under: 

 
Works costing upto Rs. 2 lakhs      NIL 
Works costing more than Rs.2 lakh and upto Rs. 5 lakhs       Rs. 10,000/- 
Works costing more than Rs.5 lakhs and upto Rs.10 lakhs Rs. 20,000/- 
Works costing more than Rs.10 lakhs and upto Rs.20 lakhs Rs. 40,000/- 
Works costing more than Rs.20 lakhs and upto Rs.30 lakhs Rs. 60,000/- 
Works costing more than Rs.30 lakhs and upto Rs.50 lakhs Rs. 1,00,000/- 
Works costing more than Rs.50 lakhs and upto Rs.100 lakhs Rs. 1,50,000/- 
Works costing more than Rs.100 lakhs          Rs. 2,00,000/- 
 
One time EMD will also be Rs.2 Lakh. 
 
EMD by the Tenderer will be forfeited  if, 

 
a) After opening the tender,  the tenderer revokes his tender within the validity 

period or increases his earlier quoted rates. 
 

b) The  tenderer  does not commence the work within the period  as per LOI / 
Contract. In case the LOI / contract is silent in this regard then within 15 
days after  award of contract. 

 
 



CONTRACTOR                                                                   ACCEPTING OFFICER 27 

EMD  given by all unsuccessful tenderers shall be refunded normally  within fifteen 
days of acceptance of award of work by the successful tenderer. 

 
EMD shall not carry any interest. 

 
 

13. Should a tenderer or a contractor on the list of approved Contractors  have a relative, 
or in the case or a film or Company of contractors any of its share holders or 
shareholder’s relative, employed in a gazetted capacity in the Engineering Department 
of the Bharat Heavy Electricals Limited, the authority inviting tenders shall be informed 
of this fact at the time of submission of the tender, failing which tender, may be 
disqualified or if such fact subsequently comes to light, the contract may be rescinded 
in accordance with the relevant provisions in the General Conditions of Contract. 
 

14. If tenderer expires after the submission of his tender or after the acceptance of his 
tender the BHEL may, at their discretion, cancels such tender. If a partner of a firm 
expires after submission of tender or after the acceptance of the Tender, BHEL may 
cancel such Tender at their discretion unless the firm retains its character. 
 

15. The Bharat Heavy Electricals Limited will not be bound by any power of attorney 
granted by the tenderer or by changes in the composition of firm made subsequent to 
the execution of the  contract. They may however recognise such power of attorney 
and  changes after obtaining proper legal advice the cost of which  will be chargeable 
to the contract concerned. 
 

16. lf the tenderer deliberately gives  wrong  information  him tender or creates conditions 
favourable for the acceptance of  his tender, the Bharat  heavy  Electricals Limited, 
reserves the right to reject  such tender at any stage. 
 

17. Words  importing the singular number shall also be deemed to include the plural 
number and vice  versa where the context  so requires. 

 
18. The expenses  for competing and stamping the agreement shall be paid by the 

contractor. 
 
19. The General and special  conditions are complementary  to each other and where they 

conflict,  the Special Conditions shall prevail. As regard to matters not covered by the 
General and Special Conditions of Contract, those contained in the Tamil Nadu 
Building Practice Standard Specifications or other  specifications approved by the 
Bharat Heavy Limited, Shall apply. 

 
20.  Tenderers  shall not increase their quoted rates in case Bharat Heavy Electricals 

Limited, negotiates.Such negotiation shall not  amount to cancellation or withdrawal of 
the original offer and the rates originally quoted shall be binding on the tenderer for a 
period of three months from the date of opening  of tenders. 

 
21.  Canvassing in any form in connection with tenders  is strictly prohibited and the 

tenders   submitted by  the contractors who resort to canvassing will be liable to 
rejection. 

 

22.  All contractors will have to produce Income tax Clearance Certificate from the Income 
Tax– Officer concerned along with their tenders. Those Contractors whose income is 
not  taxable will be required to give an affidavit of their income on the prescribed form. 
If the successful tenderer fails to produce the Income – tax clearance certificate within 
the stated  period the Earnest Money Deposit and Security Deposit  of the tenderer 
may be forfeited and the contract terminated. 
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TENDER NOTICE 
 

NAME OF WORK:  Rehabilitation of Corrosion affected concrete and steel 
structures on the south & west sides and sedimentation tank areas of Pickling 
Plant at SSTP, BHEL, Trichy. 
 
ESTIMATED COST : Rs. 34.14 Lakhs 

 
 

1. SEALED TENDERS for the above noted work are hereby invited from contractor experienced  
in works of similar kind and magnitude. Tenders will be received by DGM / CIVIL / 
FACTORY/PLANNING & DESIGNS Bharat Heavy Electricals Limited, Tiruchirappalli – 620 
014. upto 10.00 Hrs. on 22.05.14 and will be opened on the same day at 10.15 Hrs. at the 
Office of the     DGM / CIVIL / FACTORY / PLANNING & DESIGNS in the presence  of such of 
those tenderers. Or their agents who may choose to attend. 

 
2. TENDER FORMS and other particulars regarding the proposed work can be  obtained on any 

working day from 8.00 A.M. to 4.30 P.M. upto 21.05.2014 on payment of the prescribed sum of 
Rs.750/ - per set ( including Sales Tax ) Amount nor refundable. 

 
3. TENDERS must be submitted in sealed covers and should be addressed to DGM / CIVIL / 

FACTORY/PLANNING & DESIGNS with full name and address of the tenderer and the name 
of work being noted on the cover 

 
4. All entries in the tender documents should be in one ink. Erasers and over-writings are not 

permitted. All cancellations and insertions should be duly signed by the tenderer concerned. 
 

5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  this 
purpose in the tender documents and also  sign each and every  page of Tender Documents 
including the drawings attach there to before submitting their tender. 

 
6. UNIT rate  should be quoted in figures as well as in words with reference to each  item and for 

all the items shown in the attached schedule. These rates shall be for the finished work in site.  
Amount of each item and the total page by page and also the grand total amount of the whole 
contract should be filled in by the tenderers.  Unit rate quoted  shall be the basis for arriving the 
total value of the tender.  The total amount for every item shall be arrived by multiplying the unit 
rate with the quantity indicated for that item.  In case of any arithmatic deviation is noticed in the 
total amount, the same will be corrected and evaluated by taking unit rate as basis and 
multiplying with the quantity indicated. 

 
7. QUANTITIES  shown in the attached  schedule are  only approximate and are liable to variation 

without entitling the Contractors to any compensation, provided the total value of the Contract 
does not vary by more than 20% (twenty percent ) 

 
8. In quoting their rates, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after 
acceptance of the tender  or during the currency of the contract. 

 
9. Before tendering, the tenderers are advised to inspect the site of work and its environments 

and be well acquainted with  the actual working and other Prevalent conditions position of 
materials and labour, General and Special Conditions of Contract. Instructions to tenders, 
drawings and Specifications and all other documents which form part of the Agreements to be 
entered into. 

 
10. The rates quoted in the tender shall remain valid for a period THREE MONTHS  from the date 

of opening of tenders. 
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11. In the event of tender being submitted by firm the tender must be signed separately and legibly 
 by each  partner of member of the firm or in their absence, by the person  holding the power of 
 attorney on behalf  of the firm concerned  in the latter case a copy of the power of attorney  duly 
 attested by a Gazetted Officer must accompany the tender. 
 
12. Every tender must be accompanied with EMD for the amount as specified in Page No. 01 in 
 any of the form mentioned in Para 12 of the “Instruction to Tenderers”. This Earnest  Money will 
 be refunded to the unsuccessful tenderers within fifteen days of finalisation of the award of 
 work. In case of the successful tenderer, the Earnest Money will be retained as part of the 
 Security Deposit for satisfactory completion of the work in accordance with Clause 16 of the 
 General Conditions of Contract 

 
NOTE : Cheques, Currency Notes and  Money Orders will not be accepted in lieu of the deposit receipt 
 referred to above 
 
13.   Security Deposit 
 
13.1  Security Deposit should be collected from the successful tenderer .  The rate of 

Security Deposit will be     as below: 
 
  Up to Rs. 10 lakhs             : 10% 
  Above Rs. 10 lakhs  up to Rs.50 lakhs  :1 lakh + 7.5% of the amount  exceeding Rs.10 lakh 
        Above Rs. 50 lakhs             :Rs.4 lakhs + 5% of the amount exceeding Rs.50 lakhs. 
   
        The security Deposit should be collected before start of the work by the contractor. 
 
13.2 Security Deposit may be furnished in any one of the following forms  
 

i) Cash (as permissible under the Income Tax Act) 
 
ii)  Pay Order, Demand Draft in favour of BHEL. 
 
iii) Local cheques of scheduled banks, subject to realization. 

 
       iv)   Securities available from Post Offices such as National Savings Certificates, Kisan Vikas    
              Patras etc.  

 (Certificates should be held in the  name of Contractor furnishing the security and duly    
pledged in  favour of BHEL and discharged on the back). 

 

v) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as defined in the 
Companies Act. The Bank Guarantee format should have the approval of BHEL.  

 
vi) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial Institutions  as defined in 

the Companies Act . The FDR should be in the name of the contractor,  A/C BHEL, duly 
discharged on the back.  

 

vii) Security deposit can also be recovered at the rate of 10% from the running bills. However in 
such cases at least 50% of the Security Deposit should be collected before start of the work 
and the balance 50% may be recovered from the running bills.  
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viii) EMD of the successful tenderer  shall be converted and adjusted against the security deposit. 
 
ix) The security deposit shall not carry any interest. 
 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be 
liable or responsible in any manner for the collection of interest or renewal of the documents or 
in any other matter connected therewith.  

 
14. Unless the contractor whose tender is accepted signs the Contract Agreements and makes the 

necessary  security deposit specified in Para 13 above within Seven days of the date of the 
order directing him to do so the amount of Earnest Money Deposit already deposited by him will 
be forfeited and acceptance of his tender withdrawn. 

 
15. If after opening of tenderer revokes his tender or increases his earlier quoted rates or after 

acceptance of his tender does not commence the work in accordance with the instruction of the 
Engineer-in-charge, the Earnest Money deposited by him will be forfeited and acceptance of his 
tender withdrawn. If only a part of the work included in the tender had been awarded to the 
tenderer, the amount of Earnest Money to be forfeited will be based on the value of the contract 
so awarded. 

 
16. The Bharat Heavy Electricals  Limited reserve the right to reject any or all the received or 

accept any tender  or part there of without assigning any reason thereof. In the case 
acceptance of part of tender, time for completion may also be reduced to the extent considered 
appropriate by the Accepting Authority. 

 
17. Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders 

which are incomplete or otherwise considered defective and tenders not in accordance with the 
tender conditions laid down by the Accepting Officer are liable to be rejected. 

 
18. Tenders not submitted on the prescribed form are liable to be rejected 
 
19. The work must be completed within a period  as mentioned in Page No.24. 
 
20. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior 

Engineer  shall be Accepting Officer, herein after referred to as such for the purpose of this 
contract. 

 
21. This tender notice shall be deemed to form an integral part of the contract to be entered into for 

this work. 
 
22. The tenderers are advised to go through the condition stipulated in Tender document & code of 

conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation thereof  will invite  
punitive action being taken against them. While quoting the rate all the above factors are to be 
taken into account. 

 
 

 
 

    ISSUING OFFICER 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS 
 
 

1. No night work  will be permitted without the written permission of the Engineer – in – charge. 
 
 

2. Bulkage test on the sand to be used on the work should be conducted  periodically to arrive at 
the correct quantity of sand to be mixed for the different  proportions as and when required. 

 
 

3. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached 
hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of 
the General Conditions of Contract. 

 
 
4. (a) Water required for the  work may be provided by this organization at only one point at 

the site of the work at free of cost. In case of failure of water supply, the Contractor will have 
to make his own arrangements for water without any extra claims until supply is restored. BHEL 
does not accept any liability whatsoever for non supply or delay in the supply of water under 
any circumstances. The contractor shall ensure  that there is no wastage of water otherwise 
supply of water, is liable to be stopped at contractor’s risk and cost. 

 
(b) Electrical energy required for the work may be provided by this organization at any 
one point at the site of work at free of cost. BHEL does not accept any liability whatsoever 
for non-supply, delay in supply or failure of supply of electrical energy.  Contractor shall ensure 
that there is no wastage of electrical energy otherwise supply is  liable to be stopped at 
contractor’s risk and cost. 

 
 

5. Permission  for erection of temporary work sheds etc., at site will have to be obtained from 
BHEL  in writing in advance. 

 
 
6. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL revised General Conditions of Contract in force. 
 
 
7. The successful tenderer / Contractor shall observe all safety regulations and take necessary 

safety precaution as called for under the “BHEL General Conditions of Contract and Safety 
Precautions” enclosed herewith. 

 
 
8. In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd., 

Tiruchirappalli – 620 014. shall be final and binding on the tenderer / contractor. 
 
 
9. Some changes are likely in the quantities furnished as well as in the layout, design and 

specifications of the work. The rate quoted  shall be deemed to be inclusive of all such 
contingencies. 
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10. All the materials to be used in the work and nature of work shall conform to respective TNBP, 
IS and National Buildings Organisation Standard Specifications and shall be got approved by 
the Engineer – in – charge before actual incorporation in the work 

 
11. All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own 

cost after completion of fabrication, in the form of full lengths, useful cut bits and scrap. The 
following yardstick will be adopted for the purpose  of classification of scrap. 

 
(a)  Mild steel and alloy 
Steel plates and sheets 

1000X500mm and above Useful cut bit 

(b) Mild steel and alloy 
Steel plates and sheets 

Less than 1000 X 500 mm Scrap 

(c) Structurals One metre and above in 
length 

Useful cut bits 

(d) Structurals Less than one metre in length Scrap 
 

The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of 
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits  shall 
be returned at “Actuals”.  Maximum permissible limit for scrap without recovery  shall be 5% of 
actual fabricated  quantity.  However every care should be taken to see that raw steel is  
utilised  most economically by preparing necessary cutting lists to restrict the scrap within the 
permissible limit. 
 
Should the quantum of invisible  wastage exceed the 2% permissible limit, RECOVERY AT 
TWO TIMES OF THE VALUE OF the extra tonnage involved  (which will be evaluated  on an 
average cost per tonne basis considering the total raw steel materials issued ) will be effected 
from the contractor for the excess quantity involved ( 2 times x  Rs. 40,290 = Rs.80,580 / MT + 
applicable taxes at the time of recovery).  This rate is only indicative and BHEL issue rate on 
date of actual issue will be applied. 

 
The Contractor shall submit a material tallying statement on completion of the work indicating 
the details of quantities of each material (section by section) received quantities used for 
fabrication as per DOD lists. Quantity returned in full length, useful cut bits and scrap and the 
quantity reckoned as invisible wastage. 

 
 

a) Single recovery rate for the non returned scrap :  Rs. 40,290/- per M.T 
  upto 5% of actual consumption      + applicable taxes at 

the  time of recovery 
 

b) The punitive recovery rate for  steel qty. not   :  Rs. 80,580/- per M.T. 
accounted and  extra  scrap generated beyond        + applicable taxes at 
5% of actual consumption      the time of recovery 
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SPECIAL CONDITIONS OF CONTRACT 
 
 
 

1. Unless otherwise indicated in the Bill of Quantities cement, structural steel sections, 
reinforcement steel (MS rods, CTD bars etc.,) and other items ( as mentioned in Schedule B ) 
will  be issued at BHEL Stores at free of cost. The Contractor’s quoted rates shall therefore be 
inclusive of the cost of conveyance of these items  from BHEL Stores to site of work  including, 
loading, unloading and other incidental costs etc.  The quantities of each items to the extent 
required for  actual incorporation of the work will be treated as ISSUED FREE OF COST. 

 
 
2. All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own 

cost in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage 
should not exceed a maximum of 0.5% of the actual quantity consumed in the work. 

 
 
3. The contractor shall return all the scrap to the disposal stores  at his own cost. Bent rods  will 

also be taken as scrap only, irrespective of their length. The maximum permissible limit of scrap 
without recovery  is 5% of actual consumption.  The recovery details for the materials are as 
follows: 

 
 

a) Single recovery rate for the non returned scrap :  Rs.40,290/- per M.T 
upto 5% of actual consumption      + applicable taxes at 

the  time of recovery 
 

c) The punitive recovery rate for  steel qty.  not   :  Rs.80,580/- per M.T. 
       accounted and  extra  scrap generated beyond        + applicable taxes at 

5% of actual consumption      the time of recovery 
 

 
The above  rates are only indicative and BHEL issue rate on date of actual issue will be 
applied. 

 
 

Excess consumption of cement over and above the theoretical requirement as per BHEL 
Data upto a limit of 5% will be charged  at the  rate of Rs.3,815/per M.T. + applicable 
taxes at the time of recovery.  Consumption beyond 5% will be charged at the punitive 
recovery rate of   Rs.7,630/per M.T.. + applicable taxes at the time of recovery. 

 
 

The above  rates are only indicative and BHEL issue rate on date of actual issue will be applied 
 

 
4. The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural 

steel sections and other materials if any supplied by this organization and these should be 
available at the site of the work for verification and check by the official of this organization at 
any time. 

 
 
5. All materials brought by the Contractor for incorporation in the work shall be got inspected and 

approved by the Engineer-in-charge  before they are incorporated in the work 
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6. The Manager / Civil or his duly authorized representative shall have all reasonable times 

access to Contractor’s premises of work and shall have the power at all the reasonable times to 
inspect  and test any portion of the work or examine the materials and workmanship of the 
structures during their manufacture and test. The contractor shall give due notice in writing to 
the Inspecting Engineer of BHEL when the materials supplied  to be incorporated in the work 
are ready for Inspection and test. No material shall be incorporated in the work until the 
inspecting Engineer certified in writing that such materials have been inspected and approved 
by him. 

 
 
7. The Contractor shall closely scrutinize all the drawings issued in connection with the work by 

this organization and bring to the notice of the Engineer-in-charge if any discrepancies, 
omissions in the drawings before undertaking the actual work pertaining thereto. 

 
 
8. The contractor should submit in advance every fortnight a detailed programme of work to be 

undertaken from time to time strictly in conformities  with the “Time and Progress Chart” 
covering the entire  constructed work and reschedule them wherever necessary during the 
progress of the work so as to achieve the target set.  Periodical progress  reports of every 
fortnight should also  be furnished by the Contractor regarding the collection of materials issued 
and to be issued from BHEL Stores and other relevant information as asked for by the 
Engineer-in-charge and other BHEL Officers-in-charge of the work. 

 
 
9. The contractor should extend full co-operation to the other contractors who may be doing other 

works in the same areas to enable them to execute their portions of work without any delay or 
difficulty. 
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING EXECUTION 
 
 

The following safety measures should be strictly  adhered to during execution of works at sites. 
 

 
1.  Providing the working platform with toe board  and handrail for continuous working at heights. 

2.  Providing safety belt and life line at all times for men working at heights. 

3.  Providing dust or fume respirator in places where dust and fume concentration exists. 

4.  Providing goggles and welding screens. 

5.  Providing acid and alkali  proof rubber gloves for handling acid and alkali and chemical which 

are corrosive. 

6. Providing rubber gloves for working on electrical works. 

7.  Ensuring proper  lashing of the components while being transported in vehicles. 

8.  The vehicles must have side supports or have body to support the materials conveyed. 

9.  The materials should not  be allowed to extend or overflow the sides of the vehicles. 

10. Materials should not be allowed to overhang from the rear edge of the body of the vehicle. 

11. Driver of the vehicle must possess license. 

12. Vehicle must not be overloaded  prescribed limits. 

13. Red flags and lights for parts projecting from the body of vehicle must be provided. 

14. The speed restrictions within the factory premises must  be strictly adhered to. 

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. They should 

never be rolled as Roller for conveying. 

16. Cylinders should not be used without regulators. 

17. All excavations must be barricaded and red lamps  must be provided. 

18. All electrical connections must be properly earthed. 

19. No work should be taken up for execution inside shop floor, without obtaining necessary work 

permit. 

20. Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety 
nets at appropriate level to safeguard the persons working at high level particularly nin trusses, 
girders, roofing etc., of industrial and high roof buildings. 

 

21. The contractor should maintain a register regarding the driver license particulars. 

22. All personal  protective equipment conform with standard specification as per the details given 
in the code of conduct. 

 
23. The workers need to be explained the nature of work  and the precaution and safety measures 

to be followed have to be explained daily. 
 
 

Contractor including their sub contractors, agents and labour engaged on the work  are required to 
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof 
will invite punitive action being taken against them. Also contractors with frequent violations of safety 
regulations will not be entrusted with further  work in this organization. 
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS 
 
 

I.  VEHICLE 
 
 
1. Vehicles carrying material should have proper registration documents and must  be produced 

on demand by our Security Staff. 
 
2. The light on right side, i.e., over the drivers cabin shall be in working  condition. 
 
 
3. Both  the head lights as well as park lamps must be in working conditions. 
 
 
 

II. MOVEMENT OF VEHICLE 
 

 
1. The vehicle should not travel at more than 20 km.ph in our premises. 
 
 
2. The Driver of the vehicle must possess heavy duty licence and produce  on demand by the 

Security Staff. 
 
 
3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or 

the tank should be coated with insulating material also to avoid Static Electricity. 
 
 
4. In road junctions, speed breakers and railway crossing, the speed should be lowered and 

vehicle should proceed cautiously. 
 
 
5. The driving should ‘KEEP TO THE LEFT’ at all places. 
 
 
6. The vehicle should not be parked in road which could obstruct the vehicular traffic. 
 
 
7. No person other than driver should be allowed to sit or stand on the prime mover or trailer. 
 
 
8. The vehicle should pass only through the approved routes. Short cuts should be forbidden. 
 
 
9. There must be a safe distance behind another moving truck. 
 
 
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed. 
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III SHIPPING 
 
1. Strong side supports should be  provided on both  sides of  the trailer.   The side supports  

should  be fixed  in such a way that  it cannot be removed even temporarily. 
 
 
2. Adequate  packing must be given for  easy slinging operation. The packing materials should  

be good enough to withstand the load. 
 
 
3. The stacking of loads in the truck should be evenly placed. The load should not be heaped 

together or dumped over the  chassis. 
 
 
4. The loaded materials should be fastened tightly with ‘WIRE ROPE’.   Manila rope or coir rope 

should not at all be used. There must be side packing such as gunny or rubber tyre between 
the sharp edge of the job and wire rope in order to avoid  cut in the wire rope. 

 
 
5. There must be minimum two fastenings and  it should be more in case of lengthier loads. 
 
6. The wire rope  should be in sound conditions i.e, there should not be links, knots or bristles 

etc., 
 
 
7. The wire rope ends should  be clamped with ‘U’ clamps. 
 
 
8. The load on the truck should not be beyond its standard capacity. The carrying capacity must 

be clearly marked on the trailer also. 
 
 
9. The loose pieces should be bundled before loading on the truck. 
 
10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis. 
 
11. The load should  not be over  hanging more than 3 ft. from the end of the body. 
 
12. The materials should not be stacked too high to avoid hitting against live electric lines. 
 
13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap. 
 
 
IV GENERAL 
 

The vehicles should not be moved directly inside the production building in case the materials are to 
be unloaded there. But the vehicle should be parked outside the building and the driver should 
ascertain the passage as well as the unloading points with the help of shop officials. This will avoid  
the congestion of blocking of traffic in the gangway. 
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY 
THE CONTRACTORS FOR BHEL 

 
 
1. The Contractor shall not employ in connection with  the work any person who has not completed 
18 years of age. 
 
2. The Contractor shall in respect of labour employed by him either directly or through 
subcontractors, comply with or cause to be complied with the following statutory provisions and rules 
and in regard to all matters provided therein. 
 

a) The Contract Labour (Regulation & Abolition) Act 1970  and the related Tamil Nadu 
Rules. 

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules. 
c) The  Payment of Wages Act 1936 and the related Tamil Nadu Rules. 
d) The Factories Act 1948 and the related Tamil Nadu Rules. 
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952. 
f) The Employees State Insurance Act 1948. 
g) The Workmen Compensation Act 1923. 
h) The Industrial Disputes Act 1947. 
i) The Payment of Bonus Act 1965. 
j)  

 
and any other  law or modifications to the above or  to the Rules made thereunder from time to time. 
 
REGISTRATION AND LICENSING 
 
3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up the 
work awarded to him by giving the following information and getting a Code Number : 
 

a) The Name of the Contractor 
b) Nature of Contract Work 
c) Period of work 
d) Number of maximum labour employed by him on any one day 
e) License No. & Date (Applicable in case of contractor employing 20 or more workers) 
f) Whether enrolled for PF, ESI, etc., and enrolment No. 

 
This information is called for, for the purpose of informing the Inspectorate of Factories whenever  
they call for information regarding contracts. 
 
4. The Contractor employing 20 or more workmen is required  to obtain license  from the authorities 
(The Deputy  Chief  Inspector of Factories / Assistant  Commissioner of Labour as the case may be). 
The license shall be amended and / or renewed wherever, there is  an increase in the workmen 
employed by him  or in the event of contract being extended or renewed. The Contractor shall inform 
the licence number to the BHEL Management before taking up the work. 
 
5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and document 
required by BHEL authorities for the purpose of fulfilling their obligations as Principal Employer and / 
or Occupier of the Factory and shall render all necessary assistance for the same. 
 
 
WAGES 
 
6. The  tenderer has to ensure payment of Minimum Wages  as per Tamil Nadu State 
Minimum Wages as applicable under law from time to time.   
 

The labourers engaged in this contract shall be paid additional payment as mentioned below 
in addition to the payment of Minimum wages as stated above. 
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a) Unskilled Worker  Rs. 2000 per month 
b)  Semi-skilled Worker  Rs. 2300 per month 
c) Skilled Worker / Supervisor Rs. 2500 per month 

 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of 
Bonus Act 1965 for the total wages  paid (i.e) Payment of minimum wages and additional 
payment as mentioned above. 
 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to 
the authorities concerned for the total wages paid ( i.e) Payment of minimum wages and 
additional payment as mentioned above. 
 
At present the Tamil Nadu State Government Minimum wages declared is enclosed for your 
reference (Ref. Page No.14). Normally the revision will be with effect from 1st April of every 
year. Tenderers are requested to quote their offer after taking into account of the above factor 
also.  
 
7. The Contractor shall fix wage periods in respect of which wages shall be  payable. No wage 
period  shall exceed one month. 
 
8. The Contractor shall ensure payment of wages to the contract labour employed by him within 
three days from the end of wage period in case the wage period is one week or a fortnight and in all 
other cases before 10th day  of the following month. 
 
9. All Payment of wages shall be made on working days at the work site and during the working time 
and on date notified in advance. In case the work is completed before the expiry of the wage period 
final payment shall be made within 48 hours of the last working day. 
 
10. Where the employment of any worker is terminated by or on behalf of the Contractor, the wages 
earned by him shall be paid before the expiry  of the second working day  from the day on which his 
employment is terminated. 
 
11. Wages due to every worker  shall be paid to him direct or to the person authorized  by him in this 
behalf. All wages shall be paid in current coin or currency in both. 
 
12. The Contractor shall ensure the disbursement of wages in the presence of such authorized 
representative of BHEL Management. 
 
13. The above payment shall be verified by the authorized officer / representative of BHEL with the 
following  certificate of the payment sheet “Certified that  the amount shown in Column No…….…. 
has been paid to the workmen concerned in my presence on ………..at……………. 
 
14. A certificate of payment shall be furnished in duplicate  by the Contractor to the Engineer in 
charge each month in Form ‘A’. 
 
15. A notice showing  the wage period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy to be sent to the Welfare Department by the Contractor 
under acknowledgement. 
 
16. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date of  
payment of wages, names and addresses  of the Inspector having jurisdiction, the date of unpaid 
wages shall be displayed  in Tamil and English in conspicuous  places at the establishment and  at 
work site by the Contractor. The Contractor shall inform  the BHEL Management every month the 
details of contract labour  engaged  for contract in this following form : 
 
a) Serial Number 

b) Location 

c) Period of work 

d) No. of contract labour engaged during the month 

e) No. of days worked 
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f) No. of men worked 

g) Wages paid to workers 

 

The  above statement shall be furnished to BHEL Management at the end of every month. 
 

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 
 

17. The following documents / formats  under Contract Labour ( Regulation & Abolition ) Act 1970 
and Tamil Nadu Rules  thereunder shall be maintained by each contractor. 
 

a) Register  of persons employed by the Contractor 
b) Employment Card 
c) Service Certificate 
d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register, 

Register of  Fines, Register  of Advances etc., 
 
18. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )  Act and 
the Rules  thereunder both in English and Tamil. 
 
19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer. 
 
 
20. The Contractor shall submit the returns required under the Contract Labour (Regulation & 
Abolition ) Act 1970 periodically to BHEL Management. 
 
 
21. The Contractor shall without fail give upto date information in writing of the attendance of the 
workers  employed by him. 
 
22. The Contractor shall ensure that his workers keep and produce their Employment Card when 
coming to duty and take them back when leaving duty. 
 
23. All the above registers and records shall be preserved in original  for a period of three years. All 
the registers, records and notice maintained under the Act and rules shall be produced on demand  
by Inspector or any authority under the Act. 
 
 
WORKING HOURS AND WORKING CONDITIONS 
 
 
24. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday on 
anyone of the three days before or after the said day. 
 
25. The Contractor shall inform BHEL Management in the prescribed form details of the contract 
workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu 
thereof. This shall be intimated two days in advance before his workmen are booked for work  on 
Sunday. 
 
26. The contract labour working  for more than nine hours in any day or for more than 48 hours in any 
week shall be paid wages at the rate of twice  the ordinary rate of  wages in accordance with the 
provisions of Sections 59 of the Factories Act 1948. 
 
27. The Contractor  shall provide  all safety devices and personal protective equipment to his 
workmen at his own cost and shall ensure  that his workmen wear / use such devices or equipment 
provided to them while doing the work and there should not be any relaxation on this. 
 
28. The Contractor shall give four paid National  Holidays  to his workers, viz., 26th January, 1st May,  
15th August and 2nd October. 
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29. The Contractor shall ensure that his workmen vacate the premises after the shift is over. 
 
 
30. The Contractor shall give leave with wages to his workmen who have worked for a period of 240 
days or more in the Factory premises during a calendar year.  This leave shall be allowed during the 
subsequent calendar year at the rate of one day for every 20 days of work performed by the worker 
during the previous calendar year.  The worker whose services commences on a day other than the 
first of January shall be entitled to leave with wages at the above rate (One day for every 20 days of 
work) only if he had worked for a minimum of 2 /3 of the total  number of days in the reminder of the 
calendar year. This leave will be admissible only during the subsequent calendar year. 
 
31. No woman worker shall be required or allowed to work in the Factory  before 6.00 A.M. and after 
7.00 P.M. 
 
32. The Contractor shall comply with the provisions relating to Welfare and Health facilities as  
provided in the Contract Labour (Regulation and Abolition) Act 1970 read  with the Tamil Nadu 
Contract Labour Rules 1975. 

 
 

NOTICE OF ACCIDENTS 
 

33. Not withstanding anything contrary to this, in the event of accident the contractor shall be required 
to fill injury  report and submit the Engineer in charge immediately and ensure  the compliances of 
ESI / Workmen’s compensation Act, Factories Act and Rules made thereunder. He shall also 
maintain  a register of accident as per the Act. 
 
34. The Contractor shall get the contract  labour engaged by him insured under  Workmen’s 
Compensation policy from General  Insurance Corporation of India before actually starting the work of 
contract.  The insurance coverage should be for the entire period of Contract. The Contract shall 
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in 
conjunction with the provisions of ESI Act ) 

 
 

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT 
 
 

35. The contractor shall ensure that all his workmen are covered under the Employee’s State 
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before executing 
the contract work. 
 
36. The Contractor shall regularly pay the amount of contribution. i.e., employer’s  contributions as 
well as employees’ contribution pursuance of the above scheme as fixed from time to time. The 
Contribution payable presently is 1.75% wages to be recovered from his workmen and 4.75% of 
wages to b e contributed by the Contractor. Contributions recovered from employee and contribution 
made by the contractor may be rounded to the next higher multiples of five paise. 
 
37. The Contractor shall take note of any amendment that may be brought forth in the above 
contribution rate and act accordingly. 
 
38. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment 
number before awarding of contract work.  As per the existing provisions every worker shall be 
entitled and required to become a member of the fund. The employee’s contribution payable at 
present is 12% of wages which will be recovered by the contractor from the wages of his workmen 
and the contractor should pay equal contribution. The contractor is also liable to pay any 
administrative charges in this behalf that may be decided  from time to time. It will be the 
responsibility of the contractor to ensure such contribution payable in respect of workmen employed 
through sub-contractors also. 
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39. The Contractor shall take note of any amendment in the rate of contribution payable under  the 
scheme from time to time. 
 
40. The Contractor shall within seven days of the close of every month submit to BHEL a statement 
showing  the amount of contribution payable / paid  for employees engaged by him or  through him 
and shall also furnish to BHEL such information as Principal Employer is  required to furnish under the 
provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities 
concerned. 
 
41.  Whenever any sum of money is found to be recoverable from or payable  by the contractor under 
the above Act, the sum shall be deducted from any sum that may be due or which at any time 
thereafter may become due to the Contractor under this contract or under any other  contract or from 
his security deposit.  In case the recoveries are not sufficient to satisfy the claim, the contractor shall 
pay  the balance thereof on demand.  In case any recoveries are made under this clause from 
security deposit, the contractor shall immediately thereafter  pay  such further sums as may be 
required to replenish the shortage caused by such recoveries in  amount of security deposit. 
 
42. The Contractor shall abide by all the labour and other laws applicable to contract labour / worker 
under this contract  and shall at all times keep BHEL indemnified against all loses, claims, 
prosecutions under any law. 
 
43. In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied 
with the same, BHEL will be entitled to recover the same from the contractor / sub-contractor. 
 
44. Non-exercise  of any of the powers  or rights available to BHEL  hereunder or under any law, 
shall not in any way  operate as waiver thereof. 
 
Note :  The Specimen forms for the following are available in BHEL. 

 
 

1)  Form ‘A’  - Payment Certificate 
 
 
2) Form IV   - Application for License 
 
 
3) Form XIII  - Register of Workmen employed by contractor 
 
 
4) Form XIV  - Employment Card 
 
 
5) Form XV  - Service Certificate 
 
 
6) Form XVI  - Muster Roll 
 
 
7) Form XVII  - Register of wages 
 
 
8) Form XIX   - Wage slip 
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GENERAL AND SPECIAL SPECIFICATIONS 
 
 

1. Site Clearance 
 
All the area upon which the construction is to be carried out and areas which are required by the 
Contractor  for his construction facilities are to be cleared off all rubbish and objectionable matter at 
Contractor’s own cost. Trees, if any, shall not be uprooted or cut without the prior approval of the 
Engineer-in-charge. All spoils, unserviceable materials and rubbish shall be burnt or removed from 
site. Usable materials, saleable timber, fire-wood etc., shall be stocked properly at work site in the 
manner as directed by the Engineer-in-charge.  The cost of clearing the areas shall be deemed to 
have been included by the tenderer in his general rate. 
 
2.  Earthwork for Foundations 
 
Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 and 24.   The 
area to be excavated or filled in with excavated materials shall be clearly demarcated in the field by 
the Contractor. Excavation shall be done to lines and levels defined.  Excavation shall be carried out 
to such widths, lengths, depths, profiles and grades as shown  in the drawing or as may be specified 
by  the Engineer – in – charge.   Rough Excavation may be carried out up to a depth 15 cm less than 
the final level but the balance shall be excavated to precise level with special care. All soft pockets of 
soil met with even below the final level shall be removed and the excavation filled up as directed  by 
Engineer-in-charge. The methods of excavation shall in every case be subject to the approval of the 
Engineer-in-charge and the contractor shall ensure the safety and stability of the excavations, being 
executed by him as well adjacent buildings, structures, services and other works in the vicinity of the 
site of work. Wherever necessary Engineer-in-charge may direct that the sides of the excavation 
should be timbered and shored at the contractor’s own cost, adopting a proper method approved by 
the Engineer-in-charge. Not withstanding the above, should any slip occur, the contractor shall remove 
all the slipped materials from the excavated pit, at his own cost. He shall also make good at his own all 
damages caused to the work as well as adjacent buildings, structures etc., as a  result of the slip, 
referred to. 
 
All excavation work shall be subject to inspection and approved by the Engineer-in-charge before any 
further works  in the excavated areas allowed to commence. Should any excavation be carried out 
beyond the specified depth, the contractor should fill it up at his own cost with the same type  and 
class of material as it is proposed to be laid over the excavated portion. No payment will however be 
made to the contractor on his account. 
 
The contractor shall ensure that the excavations and the structures under construction are kept free  
from water logging at all stages of construction. He shall take all necessary precautions and `streams, 
acquifers, springs, surface flows etc., are excluded effectively so as to ensure that the works are 
carried out in a reasonable dry conditions in accordance with the construction schedule. 
 
Back filling around the foundations, trenches, plinth and under the floor shall be done in accordance 
with TNBP  24 and 25.  The finished level of the plinth filling shall be trimmed to the slope required to 
be given to the finished floor.  Back filling, watering and consolidation of excavated earth in layers etc., 
complete as per specifications shall be done unless  otherwise stipulated in the tender schedule. 
 
Removal of Hard rock by Blasting 
 
This shall include all rock occurring in large masses which cannot be removed except by blasting. 
Blasting shall be done in conformity with TNBP 19 & 23 and as instructed by the Engineer-in-charge. 
When rock blasting has to be done adjacent to structures, the following  precautions shall be 
observed. 
 
(1) All blasting should be completely muffled to prevent damage by flying pieces. 
 
(1) Blasting within 3 meters of the structures shall be avoided 
 
 
 
 
 



 44 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
(2) No blasting should be done within 1.5 meters of concrete / masonry structures. 
 
(3) An isolated boulder extending under the existing structure but projecting within the 
area of blasting should be blasted. 
 
(4) The contractor shall be responsible for all damages  caused  by blasting and shall 
replace or repair the damaged structures at his own cost. 
 
3. Plain and Reinforced Cement Concrete Works : 
 
All design and construction shall be performed in accordance with the Indian standard code of 
Practice for plain and reinforced concrete – IS 456 and TNBP 30. Any Special requirements 
noted on the drawings or bill of quantities shall govern over the provisions of this specifications. 
Controlled concrete  shall be used wherever specified in the schedule of items complying with 
all requirements of IS : 456 and as per special specifications appended herewith. 
 
The coarse aggregate to be used shall be of hard broken granite stone jelly of various sizes as 
specified  under respective items in the Bill of Quantities, conforming to IS 383 latest edition. 
The Engineer-in-charge may require the contractor to carryout moisture content tests in both 
fine and coarse aggregates. For determination of moisture content IS – 2386 shall be referred 
to. The amount of water to be added  shall be then adjusted to compensate for any observed 
variation in the moisture contents. Proper control of mixing water is deemed of paramount 
importance. Mixtures with automatic water measuring drums shall be used or else. Water 
should be measured by volume in calibrated buckets. All measuring equipments shall be 
maintained in a clean serviceable condition and the accuracy periodically checked and got 
certified by the Engineer-in-charge. The contractor shall carryout slump tests apart from taking 
test cubes at regular intervals. All such methods of sampling and analysis of concrete shall be in 
accordance with IS – 1199. 
 
Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The mixing 
equipment shall be capable of combining the aggregates, cement and water within the specified 
time (not less than 2 Minutes) into a thoroughly mixed and uniform mass and of discharging the 
mixture without segregation. Mixing shall be continued until there is a uniform colour and 
consistency, Concrete shall be handled from the place of mixing to the place of final deposit as 
rapidly as practicable by methods which will prevent segregation or loss of any of the 
ingredients. Before depositing the concrete, all debris and dirt shall be removed from the space 
to be occupied by concrete.  Concreting shall not be done unless the formwork conform to the 
shapes, lines and dimension as shown in the drawings. 
 
Unless otherwise approved, concrete shall be placed on single operation to the full thickness of 
slabs and beams and similar members and not exceeding 1 metre deep in walls, columns and 
similar members. Concrete shall be placed continuously until completion of the part of the work 
between construction joints or as directed by the Engineer-in-charge. The concrete after being 
laid shall be compacted by means of vibrators of approved type under proper supervision as 
directed by the Engineer-in-charge.   Care should be taken to avoid segregation and formation 
of air bubbles.  The whole process starting from the mixing of concrete to the placing and 
compaction shall not take more than 20 minute and the process shall be completed before the 
initial setting takes place.  Curing shall be accomplished in accordance with IS-456 by keeping 
the concrete covered with a layer of sacking, canvas or similar absorbent materials and kept 
constantly wet for the period as directed by the Engineer-in-charge. 
 
Reinforcement 
 
All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust and 
coats of paint, oil or other coatings which may destroy or reduce bond.  General construction 
details   and  workmanship  relative  to  reinforcement  including  bar  bends,  lap  splices  and 
installation shall be in accordance with the IS-2502 as well as IS-456.  All bars be bent as per 
the bar bending schedules indicated in the drawings or supplied separately relevant to particular 
drawing.  The contractor shall in all cases verify himself the correctness of schedules, giving the 
number, length and the bending details of the bars.   The  numbers,  sizes,  shape and position  
of  all  the  reinforcement shall, unless 
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otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance with the drawing. 
The reinforcement shall be adequately held in position by 18 / 20 SWG soft black annealed binding 
wire. The contractor must obtain the approval of Engineer-in-charge for the reinforcement placed, 
before any concrete is placed in the form.  All reinforcing bars shall be so tied as to form a rigid cage 
to prevent displacement before or during concreting. Rate quoted for reinforcement should include 
cost of transporting M.S. Rods / CTD bars from BHEL Store to site of work, cleaning, cutting, bending, 
placing, binding with contractor’s own binding wire and providing necessary cover blocks of concrete 
but excluding cost of steel which shall be supplied free of cost at BHEL Stores. 
 
Form Work 
 

Formwork shall conform to the shape, lines and dimensions of concrete and RCC structures as shown 
in the drawings and shall be well within the permissible tolerance. Formwork for concrete shall be of 
plywood, steel, good seasoned timber or other approved materials, properly designed easy for 
removal and cleaning. They shall be of sufficient strength and rigidity to maintain their position and 
shape under loads incidental to placing concrete. The number of props, their sizes and dispositions 
shall be such as to able safely carry the full dead load area constructional loads. The arrangement  
and alignment of formwork shall be got approved by the Engineer-in-charge prior to concreting. 
However this shall not relieve the contractor from his responsibility for proper work and safety. 
Formwork shall be sufficiently tight to prevent loss of cement slurry from the concrete. All joints and 
holes in the formwork shall be caulked with putty jute cloth or other approved materials to the 
satisfaction of the Engineer-in-charge. The stripping time for the shuttering and the formwork shall in 
general conform to the provisions in the relevant clauses of IS 456. Unless otherwise specified rates 
for reinforced cement concrete shall include cost of centering, shuttering charges also. 
 

Expansion and Other Joints 
 
Expansion Joints in concrete structures shall be provided at specified places as indicated in the 
drawings. The material shall be as specified by the Engineer-inc-charge, expansion joints, with or 
without metal strip shall be as shown on drawings the filler shall be “ EXPANDEX JOINT FILLER”  
premoulded non – extrudent type fibrous joint  filler impregnated with bitumen conforming to IS : 1838. 
The filler shall be durable, waterproof, compressible and shall have a high degree recovery after 
compression is released, ensuring thereby that no free space develops in the expansion joints. The 
top 25 mm, or as specified in the drawings, shall be sealed with “SHALITEX SEALING COMPOUND” 
or equivalent after application of approved primer. 
 
4.  Stone Masonry 
 
General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the approved quarry 
and shall be free from decay and weathering. 
 
All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as specified 
under the respective items of the ‘ Bill of Quantities’. 
 
The walls shall be carried up truly plumb.  Every stone shall be carefully fitted to the adjacent stones 
so as to form neat and closed joints. 
 
To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of headers as 
required shall be provided to give sufficient transverse bond. At junctions of wall the stones each 
alternate course shall be so carried into each of the respective walls as to unite the work thoroughly.  
Where  breaks are unavoidable  in  carrying up the work continuously in  horizontal course sufficiently 
long steps shall be left to joint the old and new work building of two thin faces and filling up the middle 
with small stuff or dry packing shall be strictly avoided.  When plastering or raised pointing is not 
required to be  done joints shall be struck flush and finished simultaneously. 
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Coursed Rubble Masonry 
Coursed rubble masonry shall conform to TNBP 35-H, I and J.  Faces shall be accurately 
squared and all face joints shall be dressed at right angles. This bushing on the facing stones 
shall not project more than 38mm. 
 
Face stones shall be laid alternate headers and stretchers. Depth of each course shall not be 
less than 150 mm. No course shall be greater than any course below. The height shall not 
exceed the breadth of stones of face. No stone shall tail into the wall less then its height. No 
pinning shall be allowed on the face.   The stones shall be solidly bedded set full in mortar with 
joints not exceeding 12 mm in thickness. 
 
Random rubble masonry 
Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be hammer 
dressed at faces and joints to enable them to come into close proximity with each other. The 
face stone shall be laid headers and stretchers alternately, so as to break joint by at least 
75mm. Thickness of joint shall not exceed 12mm. No pinning shall be used on the face and face 
stone shall extend well back into the headers. Stones less than 130 mm. in height shall not be 
used on the face. 
 
Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 0.60 M. 
thickness and if the wall is more than 0.60 M. thick a line of headers shall be laid from face to 
back each header overlapping the other by at least 150 mm. 
 
5. Brick Masonry: 
First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well burnt of 
uniform deep red or copper colour and conform to IS – 1077. 
 
Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be 
homogeneous in texture and evict a clear ringing sound on being struck and shall have a 
minimum compressive strength of 50KG / sq.cm. and shall not absorb water more than 20% of 
its weight, when soaked cold water for 24 Hrs. All bricks shall be table moulded. 
 
Second Class Bricks: These shall be ground moulded but should otherwise conform to the 
specifications of first class bricks except for some surface cracks are allowable. These shall 
have minimum compressive strength of 50 Kg./sq.cm. 
 
Samples of  each type of brick, shall be got approved by the Engineer-in-charge before being 
used. All subsequent deliveries shall be up to the standards of the approved samples. 
 
Brickwork shall conform to TNBP31 and IS –2212. 
 
Brick works shall be classified as first or second class according to the classification of bricks 
used and the method of laying. The thickness of joints shall not exceed 6 mm in first class 
brickwork and 10 mm in second class brick work. 
 
Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks shall be 
kept on wooden planks or platform. Brick required for masonry with clay or lime mortars shall 
not be soaked. 
 
Brickwork shall be laid with specified mortar to be prepared in accordance with IS –2250. Brick 
works shall be laid in English Bond unless otherwise specified. Half or cut bricks shall not be 
used except when needed to complete the bond. Each course shall be taken up truly plumb, if 
battered, the batter is to be truly maintained.  The level  of  brickwork  shall  be  checked  up  at 
every one metre interval. Bricks shall be laid with frogs upward, while laying bricks shall be 
thoroughly bedded and flushed in mortar and taped into position with a wooden mallet and the 
superfluous mortar removed. Walls of all structures shall be carried up regularly in all cases, 
leaving no part, one metre lower than the other. Where the masonry of one part has to be 
delayed, the work shall be raked back according to bond (and not toothed) an angle not 
exceeding 45 Deg. But the raking back should not start within 60cm. of a corner vertical joints in 
alternate courses shall come directly over one another. The brickwork shall not be raised more 
than 14 courses per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of 
doors and windows etc. which are required to be built in walls shall be embedded in cement 
mortar or cement concrete as specified, in their correct position as the work proceeds. 
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Joints 
Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick work. All bed 
joints shall be normal to the pressure upon them, radial in arches and at right angles to the face in 
battered retaining walls. Care shall be taken that all joints are fully mortared (proportion as specified in 
the schedule items) well flushed up and in case where no pointing to be done, neatly struck at the 
work proceeds.  The joints in faces which are to be plastered or pointed shall be squarely raked out to  
a depth of 12 mm  while the mortar is still green. The raked joints shall be well brushed to remove 
loose particles. After the work the faces of work shall be cleared well by brush so as to remove any 
splashed mortar during the course of raising the brickwork. 
 
Curing 
Green work shall be protected from rain by suitable covering. Masonry work shall be kept thoroughly 
well watered on all faces for atleast 10 days after completion. In case of fat lime mortar curing shall 
commence two days after laying of masonry and shall continue for seven days. 
 
6. Scaffolding 
Scaffolding will generally be single but may be double if warranted for the particular work as approved 
by the Engineer-in-charge. The contractor shall take all measure to ensure safety of work and the 
working people. 
 
Payment for brickwork shall be made on cubic metre basis on the volume of actual work done. Half 
brick wall and brick on edge wall shall be paid on square metre basis. The rate of brick work shall 
include scaffolding and all items mentioned above and no extra payment will be made for cutting 
bricks if required either for openings or for rounding or insertions or for recesses at the time of brick 
wall construction. 
 
7. Damp Proof Course 
Damp proof course shall either be with cement concrete or with cement mortar of specified thickness 
as mentioned in the relevant item of schedule. Damp proof course shall not be carried across 
doorways. It shall be laid for all walls except verandah retaining wall or for particular wall only directed 
by the Engineer-in-charge. It shall be laid flush with floor level or as instructed by the Engineer-in-
charge. 
 
Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement concrete M15/M20 
as specified using 12mm. and down size aggregate well rammed and smoothened with trowel. It will 
be kept wet for 40 hours and after it has dried, two coats of hot bitumen shall be applied over it and 
allowed it to dry after which sand shall be sprinkled over it. 
 
Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well mixed 
with crude oil at 5% by weight of cement used. 
 
8.  Cement Plastering: 
Cement plastering shall be in accordance with IS – 1661 and TNBP –56 & 57, Cement mortar shall 
conform to IS – 269. The mortar of specified mix and thickness shall be used. 
 
The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, salts etc., The 
joints of masonry shall be racked out to a depth of atleast 12 mm. On cement concrete surfaces the 
surface shall be cleaned with wire brush and scarified by lines with trowel or hacking done. The 
surfaces in both cases shall be washed properly and kept wet for 4 hours before plastering is 
commenced. 
 
Plastering shall be started from top and gradually worked down towards the floor. It shall not at any 
place be thinner than specified. To ensure even thickness plaster of about 15 cm X 15 cm shall be first 
applied horizontally and vertically at not more than 2 metres intervals over the entire surface to serve 
as gauges. The surface of these gauges shall be truly in the plane of finished surface. The mortar shall 
then be laid in the wall or other surfaces between the gauges and finished even. All corners shall be 
rounded to a radius of 24 mm unless otherwise directed. The contractor shall not be paid for any extra 
thickness of plaster done than as specified. 
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Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed by 
the finishing coat. Thickness of the base coat shall be just sufficient to fill up unevenness in 
the surface, no single coat, however, shall exceed 12mm in thickness. The under coat shall be 
roughened or scratched before it is fully hardened. 
 
Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During this 
period it shall be suitably protected from all damages at the contractor’s cost by such means 
as approved by the Engineer-in-charge. 
 
Any cracks  which appear in the surface shall be cut out in rectangular shape and redone as 
directed by the Engineer-in-charge. Wherever specified standard waterproofing compound as 
approved by the Engineer-in-charge shall be added to the mortar at the rate of 2% or as 
specified by the manufacturer by the weight of cement for which the rate shall be paid 
separately. The rate for plastering shall include cost of  scaffolding, swing etc., needed for the 
work with labour and material all complete. 
 
9.   Steel Door, Windows and Ventilators: 
 
All steel doors, windows and ventilators shall conform to IS – 1038, IS – 1361 and IS 1081 or 
equivalent as mentioned in the bill of quantities and as approved by the Engineer-in-charge. 
 
Rolled steel sections shall conform to Is – 226.  The sections shall be cold straightened and 
finished goods shall be free from bends and other defects. Materials used in the fabrication 
shall be the best procurable and conforming to relevant IS specification. Thickness and 
specification of the glass to be provided shall be as indicated in the relevant item of the bill of 
quantities. Glass shall be free from flaws, specks, bubbles, etc., Bolts, nuts, screws, peg stays 
and other mild steel fittings shall be treated for corrosion as per relevant Indian Standards.   
Putty for glazing shall conform to IS – 420. 
 
Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. They 
shall be constructed  of sections which have been cut to the required lengths and welded or 
riveted at the corners as per standard specifications. 
 
All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale by 
approved means and shall be painted with one coat of approved primer conforming IS – 102 
before despatch. Alternatively if specified they may be galvanised by the “Hot dip” zinc spray 
or electro galvanising process described IS – 1361. Doors, windows and ventilators shall be 
fixed in positions, as specified under IS 1081. 
 
Whenever contractor is required to supply the doors, windows and ventilators etc., he shall 
first submit to the Engineer-in-charge, the details about source of supply, detailed drawing and 
specifications etc.,. for prior approval. 
 
10. M.S Rolling Shutters : 
 
It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically 
operated by reduction gear type mechanism. It shall be fitted with two self-aligning ball bearing 
with locking arrangements (both inside and outside) including M.S  pressed side guides 
bottom rails brackets and top rolling spring pressed etc., complete  provided with locking 
arrangements for padlocks, pulling hooks, handles, top cover etc., It shall be painted with one 
coat of approved primer conforming to Is – 102 before despatch. 
 
11.  Wooden Doors, Windows and Ventilators : 
 
All wood work for doors, windows, ventilators cup board, shelves, etc., conform to relevant IS 
specification and TNBP 82 and shall be well seasoned teak wood or well seasoned country 
wood (pillamarudu or karumarudu) as the case may be. Timber shall be best quality and shall 
be free from knots, injurious open shales, bore holes, decay, soft  or spongy spots, hollow 
pockets and all other defects and blemishes. Timber shall conform to  IS 1003 (Part 1).  Size 
of doors, windows and  ventilators shall as specified in the relevant item of schedule and 
detailed drawings and generally in 
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conformity with IS – 1003, part I and part II.  The rates for doors, windows and ventilators  etc., shall 
be for the finished work inclusive of fixing them in position with necessary iron hold fasts and furniture 
fitting of oxidized iron or aluminium or oxidized brass as stated in the description of the relevant  items 
of the bill of quantities and as directed by the Engineer-in-charge. Fittings and furniture shall be of best 
quality and machine made and robust type. Wherever glazed shutters are to be provided, the cost of 
glass panes  of specified thickness and fixing them in position should be included in the quoted rate. 
All glass shall be of superior quality from approved  manufacturer. In case of solid  core flush doors, 
they should conform to IS:2202 Part I and Part II. The flush door shutters should have a finished 
thickness as specified  in the scheduled item. Flush door shutters shall be obtained from firms of 
repute as approved by the Engineer-in-charge. 
 
12.  ROOFING : (A) R.C.C Slabs : 
 
Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main tensile, 
transverse and adhesive reinforcement of ribbed steel bars of  mild steel rounds. Unless otherwise 
mentioned the rates for RCC slab shall include cost of concrete, centering and shuttering charges, 
vibration charges, rounding of corners, curing and finishing etc., complete. Expansion joints in 
reinforced cement slabs shall be as per TNBP 30. 
 
The ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be made towards 
cost of ceiling plaster necessitated on account of defective centering materials used or poor 
workmanship. 
 
The top of roof slab shall be finished with weathering course treatment if so specified. The weathering 
course work shall conform to TNBP 44-HJ and consist of concrete with broken brick in neat slacked 
lime of specified thickness finished  with one course of pressed split tiles / pressed tiles of specified 
thickness and size as described in the bill of quantities. 
 
(B)  Roofing and Side Cladding with A.C. sheets : 
 
The A.C. sheets shall be of specified and approved quality and shall  conform to IS 459- 1962 in all 
respects. The sheet shall be laid with the smooth side upwards and with a minimum end lap of 15cm. 
and for every flatter slopes this should be 20cm. The laying operation shall include scaffolding works 
involved. Sheets shall be secured to the purlins by means of 8mm galvanized iron J or L hook bolts 
and nuts. The  grip of  the hook bolt on the side of the purlin shall be not less than 25mm.  Each bolt  
shall  have a bitumen  washer and galvanized  iron washer  placed over the sheet before the nuts are 
screwed down from above. Hole for hook bolts etc., shall be drilled and not punched in the ridges of 
the corrugations in the exact positions. The diameter of these holes shall 1.5 mm more than the 
diameter of the fixing bolts. The payment will be square metre  basis of the laid area. 
 
13. A.C. Rain Water Pipes 
 
The pipes shall be of standard quality conforming to IS 1628. These shall be straight, true smooth and 
regular  in thickness. They shall be free from cracks and other flaws. The supply shall include all 
necessary pipe fittings and accessories. 
 
All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of approved make. The 
spigot of the upper  pipe shall be properly fitted into the socket of the lower pipe, such that there is 
uniform annular space for filling with the jointing materials. One third depth of this annular space is to 
be filled with spun yarn soaked  in bitumen of approved quality and properly pressed with caulking 
tool. The remaining two, third depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 
coarse sand) and shall be pressed with caulking tool and finished smooth at the top at an angle of 45 
Deg. sloping up. 
 
The rate shall include supplying and fixing pipes with specials and accessories, including sizing as 
required, jointing, testing, cutting of walls and making good necessary scaffolding etc., complete. 
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14.  Flooring : 
 
Flooring shall consist of a base  course of cement concrete of specified thickness and 
proportion laid over the compacted earth or sand filling as specified and a finishing layer  of 
concrete, mosaic, glazed tiles or any other material as specified to be laid. Flooring work for 
Factory shop floors as well as mosaic flooring shall be done as per the special specifications. 
 
The bed flooring shall be prepared either level or sloped as per relevant drawing or as 
instructed by the Engineer-in-charge. Filling in basement with earth or sand shall be in 
accordance with TNBP 25.  On the prepared  bed, cement concrete of  specified mix and 
thickness shall be laid and  well consolidated. 
 
 
A. Ellispattern, 1st Sort Flooring 
 
On the clean wet surface  of the concrete base before it has set, will be laid a layer of cement 
concrete to give a finished depth of 20/25 mm over the base concrete. The cement concrete 
will be of 1:3 proportion (one cement and 3 hard broken stone chippings 3 to 10 mm Size). To 
make a coloured floor red oxide iron powder or other approved materials should be mixed  
with cement at the rate 10% of the weight  of cement or as directed by the Engineer-in-charge.  
Ellis pattern flooring shall be done as described under clause 41-G of TNBP. 
 
B. Glazed  Tile Flooring 
 
The tiles shall be of ceramic white or coloured and of specified dimensions as described in the 
schedule item. The top surface of tiles shall be glazed with a neat finish of uniform colour and 
texture and free from flaws, cracks, craze,  specks or other imperfections.  Tiles shall be true 
and shape with straight edges, non-absorbing and non – fading. Samples of tiles together with 
manufacturer’s literature shall be  submitted to the Engineer-in-charge for approval. Tiles shall 
conform to IS 177 latest. 
 
Over the prepared  surface of the floor a bedding layer of Cement Mortar (1:3) of specified 
thickness shall be laid-in-proper level and slope using screed patterns. The bedding layer shall 
be deeply scratched while it is set.   A mortar set bed of  6mm thickness  in cement  lime 
mortar 1:1:3 ( one cement one lime putty and three sand ), shall be laid over the bedding 
layer. After mortar setting, bed has been leveled, a skin of neat cement shall be trowelled to 
the mortar setting bed immediately before the tiles are set. As soon as the mortar setting bed 
has sufficiently hardened, all tiles shall be finally secured in place and gently beaten in and 
finished surface brought to desired level. When grouting the glazed tiles, special care shall be 
taken to prevent scratching of the glazed surface. Joints shall be pointed with white or 
coloured  cement to match the tile surface and cured. No joint shall be more than 1.5 mm 
thick. 
 
15.  White Washing and Colour Washing 
 
White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. The 
surface shall be thoroughly cleaned off mortar drops and foreign matter. All patchings must be 
scraped properly. The white washing shall be done from pure shell lime / Janathacem.  
Samples of lime shall be got approved by the Engineer-in-charge. The wash shall be applied 
with a brush, the coats being laid on vertically and horizontally alternatively, each coat being 
allowed to dry before next coat is applied. For colour washing the desired shade shall be 
obtained by mixing approved quantity of colouring matter  or distemper with shell lime solution 
and applied as per white. The contractor shall take every precaution to prevent  white wash 
being splashed on  wall, floor and other places and articles not to be white washed. No colour 
wash shall be done unless a sample pattern of the mixed colour has been approved by the 
Engineer-in-charge.  The rates  shall be inclusive of scaffolding charges, cost of ladder etc., 
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16.  Painting 
 
All painting work shall be done in accordance with TNBP-66 and the relevant Indian Standard 
Specifications. Paints, varnishes, cement paints etc., shall be the highest  grade products of well 
known approved manufacturer and shall be delivered to site in original sealed containers. It is desired 
that materials of one manufacturer only shall be used as far as possible. Colours shall be uniform and 
nonfading.  Samples of all colours  selected shall be submitted to the Engineer in charge for approval 
before bulk  purchase is made. All finished work shall match corresponding samples kept with the 
Engineer. 
 
Preparation of Surface : 
 
Before painting wooden surfaces, protruding timber fibres shall be removed  and nail  marks  shall  be    
covered with putty. The surface shall be thoroughly  cleaned and sand prepared. In case of steel work 
it shall be scraped, well brushed and cleaned  free of rust, scale dirt. Base  preparation  for painting 
concrete, masonry and plastered surfaces shall be carried out as per IS 2395 – Part I. Before actually 
proceeding with the work  of painting the concrete, masonry and plastered surfaces, it shall be verified 
that the surfaces shall be completely dry, free from efflorescence and alkaline effect. 
 
Application 
 

The primer shall be applied with brushes and spread as evenly and as smooth as possible. For steel 
work a priming coat  of Red Oxide / Zinc Chromate paint shall be applied. Painting  shall be done by 
skilled labourers in a work-man like  manner. All coats shall be of proper consistency and shall be well 
brushed out, so that no brush marks are visible. The under coating should be nearest to the specified 
colour of the finishing coat. Unless  otherwise specified ready mixed synthetic enamel  paints shall be 
used  for painting, wood and steel work. Under coats should be completely dry before finishing coat is 
taken up. Priming coat and under coat shall be rubbed with sand paper and dusted clean. The finished 
coat of approved paint shall then be applied. 
 
 
17.  Cement Painting 
 
Cement Paint solution shall be applied to the surface with hair brushes in a number of coats to get 
uniform finish. After the  first coat of paints has hardened, it shall be cured with water atleast for 24 
hours. The surface shall be wetted again  before the application of the second coat. Atleast 24 hours 
should lapse  between the  two coats, number of coats shall be as specified in the schedule of 
quantities. It shall be kept  damp atleast  for seven days. 
 
 
18.  French Polish 
 
French  polish to be used shall comply with IS 348.   Polishing shall be obtained by dissolving 1 lbs, of 
shellac in one gallan of methylated spirit without applying any source of heat. After the shellac has 
dissolved ¼ lbs of cobalt, ¼ lbs of lobano and 0.4 oz of crystals of desired pigment shall be added. 
The solution shall be applied with a pad of fine muslin cloth tied as per general practice. The pad shall 
be dipped into the solution and wrung with  fingers and be rubbed  hard on the surface in this way, the 
first coat is to be given after this gets dried up, the successive coats shall be given in the same fashion 
till the mirror like surface  is obtained. The wood to be polished shall be  first  applied  with a filler 
composed of 1.25 Kg. of whiting mixed with one litre of methylated spirit and  then sand papered when 
dry.  The finished surface shall have uniform texture and gloss. Approved transparent sealer shall only 
be used  in base preparation. 
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SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE 
 
a) PROPORTIONING MIX: 
 
 The  proportion  of aggregate, Cement and water  to  be  used  for  controlled  concrete 

shall  be  designed  by preliminary tests of the materials to be actually  used   to  obtain 
the densest to workable  concrete  requiring the  minimum quantity of cement paste for  
binding  the   materials  to give the required strength.  However  the  maximum  total 
quantity of aggregate by weight  per  50 kg. of cement shall not normally exceed 450  kg.   
All  proportions  shall be by weight.  However water may  be  added by weight or volume. 

 
b) MIX DESIGN: 
 
 Immediately  upon  the  receipt of the  award  of  the contract, the Contractor shall inform 

the  Engineer-in-charge  the exact location of the sources of  materials  which  he  
prosperous  to use  and  get  the  materials  approved.   The mix with the actual approved  
materials to  be used shall be got designed by the Contractor in  an approved laboratory 
chosed by BHEL and got  approved   by the Engineer-in-charge.  These proportions shall  
be   used  so long as the materials continue to be the  same   quality  and  from  the same 
sources.   If  during  the  progress  of work, the Contractor wishes to change  the  
materials, the proportions shall be fixed on the  basis   of  fresh  preliminary  tests to  give  
the required  strength.   No  change of materials  shall  be  allowed  unless fresh tests 
with new materials show satisfactory  results. 

 
c) STRENGTH REQUIREMENTS OF CONCRETE: 
 
 Controlled  concrete shall be in the following  grades,  M 15, M 20,  M 25, M 30, M 35 &      

M 40.  The concrete mix shall  be  designed to produce the  grade  of  concrete  having  
the  required  workability  and  characteristic  strength  not less than the appropriate 
values (as  per I.S. 456) as given in table below: 

 
Sl. No Grade of.  Concrete Specified Characteristic Cube Strength 

  Preliminary test N/mm2 Works test N/mm2 
    

1. M 15 20 15 
2. M 20 26 20 
3. M 25 32 25 
4. M 30 38 30 
5. M 35 44 35 
6. M 40 50 40 

 
 

d) WORKABILITY OF CONCRETE: 
 

 The proportions chosen shall be such that the  concrete is of adequate workability for the 
conditions  prevailing on the work in question, and  shall  be properly  compacted.   Water 
shall be added to the mixer to give the  required workability.  The water content  of  each 
batch  shall be adjusted as necessary to  maintain  the  required workability with 
simultaneous adjustment of cement concrete such that the water cement ratio is not 
changed.  The workability tests shall be carried out in  accordance  with  IS : 1199 - 
Latest,  "methods  of   sampling and analysis".   Workability of concrete shall be 
controlled by direct measurement of water  content, making allowance for any surface 
water in the fine and coarse aggregates.  Allowance shall be made for surface  water 
present in the aggregate when computing the water  content.   Surface water shall be 
determined by one  of the  field  methods described in IS : 2386,  Part  III,  1963. 
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e) CONSISTENCY AND SLUMP: 
 
 The concrete shall have a consistency such that it will  be  workable in the required 

position.  It shall be  of such  consistency that when properly vibrated  it  will  flow around 
reinforcing steel and all embedded parts.  The slump for concrete as determined by 
slump tests  as  per  Indian  Standard 456 (latest  edition)  shall  not  exceed the 
maximum slumps indicated below for each type  of construction as approved by the 
Engineer-in-charge. 

 
 ----------------------------------------------------------------------------------------------------------------------
 Workability  Slum in MM   Type of Construction 
 Min.  Max. 
 ----------------------------------------------------------------------------------------------------------------------  
 Medium  40 80   All RCC works 
 --------------------------------------------------------------------------------------------------------------- ------- 
 
 The contractor shall not place concrete having a  slump outside  the limits specified 

without the  approval  of  the Engineer-in-charge. 
 
 Atleast  one  slump  test  shall  be  made  for   every compressive  strength test carried 

out.  More  frequent  tests  shall be made if there is a distinct  change  in    job  conditions  
or  if required  by  the  Engineer-in-charge. 

 
f) TESTS: 

 
 Test  shall conform to the specifications laid down  in  IS  : 456 - 1964.  These tests shall 

be got done in  an   approved  laboratory and in accordance with IS : 516 - Latest  at  the  
Cost of  the  Contractor  (for  making necessary  cube moulds, transporting the cubes  to  
the  Laboratory and all other incidental etc.).  The testing  fees for the cubes alone shall 
be borne by the  department.   In  order  to  ensure  proper  quality  control  sampling  of 
the concrete of each specification  placed  on any day in work shall be done in 
accordance with the  following table. 

 
---------------------------------------------------------------------------------------------------------------------- 

Quantity of Concrete in work   Total Number of samples 
(each sample to consist of 6 test cubes) 

------------------------------------------------------------------------------------- --------------------------------- 
 
 Upto 5.00 Cu.m.         1 
 
 Greater than 5.00 Cu.m. and  less than 15.00 Cu.m      2 
 
 Greater than 15.00 Cu.m. and less than 30.00 Cu.m.   73 
 
 Greater than 30.00 Cu.m. and  less than 50.00 Cu.m.     4 
 
 Greater  than  50.00 Cu.m.   4 +  one  additional  sample   for  each 
 dditional 50  Cu.m. or part thereof. 

----------------------------------------------------------------------------------------------------------------------  
 

i) The  sampling  shall be spread as  evenly  as  possible   throughout  the  day.   When 
wide  changes  in  weather  conditions occur during concreting, additional  samples  may  
be taken as desired by  Engineer-in-charge.   Each   sample  shall  consist of 6 cubes of 
15 x 15  x  15  cm  concrete.   Test cubes shall be kept immersed in  water until required 
for test which will be usually at 7  and minimum crushing strength of not less than the 
following: 

----------------------------------------------------------------------------------------------- ----------------------- 
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Grade of Concrete M15 M20 M25 M30 M35 M40 
       

Crushing strength in 
N/mm2 at the end of 

 

      

a) 7 days 
 

10 13.50 17 20 23.50 27 

b)  28 days 15 20 25 30 35 40 
 

 
 All costs connected with the preliminary tests for proportioning the mix, sampling, curing, 

handling, other incidental charges, labour charges and cost of materials  shall be borne 
entirely by the  Contractor.   Testing charges for cubes (work tests) alone shall be borne 
by BHEL.   Such  testing  shall  normally be conducted at the BHEL Central Laboratory or 
any  other approved laboratory as directed by  the  Engineer-in-charge. 

 
 All samples for tests shall be taken in the presence of Engineer-in-charge and the 

Contractor or his authorised  agents. 
 
 A set of six specimens from random mixer batches, shall constitute  a test, three being 

tested for 7  days  and  three being tested for 28 days strength. 
 
 The strength test result shall be the average  strength of  the  three companion test 

specimens, tested  at  28 days,  except  that, if one specimen in  a  test  shows manifest  
evidence  of improper sampling,  moulding  or testing, the result shall be discarded and 
the  remaining two strengths averaged. 

 
ii) Normally, 7 day  and 28 day tests shall be made on specimens.   For any mix, a 

correlation between  7  day  and  28  day strengths may be made in  the laboratory.   
Soon after a job starts, a similar correlation will  be  evolved for samples of a concrete 
taken from the mixer.   After  that  correlation  has  been established, the results  of the 7 
day test may used as an indicator of the compressive strength which should be expected 
at 28  days,  provided such results are consistent, if  7 day  tests shown compressive 
strength that are too low, corrective measures shall  be taken  atonce, at the Engineer's 
direction, without waiting for the  results of the 28 day tests. 

 
iii) Each class  of concrete shall meet the following strength requirements: 
 
 The  average  of any three consecutive  strength  tests shall have a value equal to or 

greater than the  specified  strength subject to the condition that  only  one  out  of three 
consecutive tests may give a  value  less  than the specified strength but this shall not be  
less   than 90% of the specified strength. 

 
iv)    In  the event that concrete tested in  accordance  with  the  requirements of this 

specification, fails  to  meet  the  requirement, the Engineer shall have the right  to require 
any one or all the following. 

 
1. Changes in the concrete mix proportions for  the reminder of the work. 
 
2. Coring  and testing of the concrete represented by  the tests which failed. 
 
3. Replacement  of  any  such portions of the structure.  (No  payment for  dismantled  

concrete,  associated  from worker or  reinforcement  shall  be  made.   Embedded  
fixtures  and  reinforcement, and adjoining structures, damaged during dismantling  shall 
be made good by the Contractor at his  own expense). 

 
4. Extended  curing  of the concrete  represented  by  the specimen. 
 
5. The  contractor  shall carry out all such  measures  as directed at his own expense. 
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 Load tests of structural members may be required by the  Engineer  when  the strength of 

the job control tests falls below the required strength and is not acceptable  as  per  
"Acceptance  Criteria"  stated  earlier.   The entire  cost  of the load test shall be  borne  
by  the  Contractor.   If  the load testing is  decided  by  the  Engineer, the  member  
under  consideration  shall  be subjected to a  superimposed load equal  to  one  and  
quarter  (1.25) times the specified superimposed  load  used for design and this load shall 
be maintained for a  period of 24 hours before removal. 

 
 The detailed procedure of the test shall be decided  by the Engineer-in-charge. 
 
 If,  within  24 hours of the removal of the  load, the  structure  does not show a  recovery  

of  atleast  75  percent of the deflection after the 24 hours under load, the  test should be 
repeated.  The structure should  be  considered  to have  failed to pass the  test  if  the  
recovery  after  the  second test  is  not  atleast  80 percent  of the maximum deflection 
occuring during  the  second test. 

 
 If  the member shows evident failure, such  changes  as are necessary to make the 

structure adequately  strong,  shall  be  made by the contractor free of cost to  the 
Department.  If on the other hand, the failure  becomes apparent, the Engineer under 
special circumstances, can  retain  the  portion  of  the  structure  under   test, provided  
suitable strengthening and or load  dispersed  arrangement is feasible. Cost of such 
strengthening or  load  dispersed  arrangement  shall  be  borne  by  the Contractor. 

 
 Load test shall not be made until the expiry of 56 days  of effective hardening of the 

concrete. 
 
 If a portion of the structure is found to be  unacceptable  it  shall be dismantled and 

replaced by  a  fresh structure  as  per  specification.  The  cost  of  such dismantling  and 
reconstruction should be borne by  the  Contractor. 

 
 The  proportions  of  cement,  fine  aggregate,  coarse aggregate and water necessary to 

produce a concrete mix which will fulfill the requirements of this specification  for  each 
class of concrete shall be determined on  the basis of trial mixes conducted with the 
samples of  the material  to  be used in the work by  the  Engineer-in-charge in the field 
Laboratory. 

 
 All  mix  design  and test data and  results  shall  be  maintained  as part of the record of 

the  contract  and  shall  be  signed  by the  Engineer-in-charge  and  the  Contractor.   A 
register showing such record  shall  be  maintained at site of work as shown below. 
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NAME OF WORK: 
 

------------------------------------------------------------------------------------------------------------------------ --------------------------------------------------------------------------------------- 
Sl. Date &  Sample  No.of  Identifi-  Proportions Description  Initials of  Date of 
No. Time  No.  Cube  cation  of mix  of portion  S.O/A.E. in test 
       marks     of work   whose 
           represented   presence 
           by sample and  sample is 
           quantity of  taken 
           concrete 
           represented 
           by the sample 
(1) (2)  (3)  (4)  (5)  (6)   (7)  (8)  (9) 
---------------------------------------------------------------------------------------------------------------------------------------------------------- ----------------------------------------------------- 
 
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- ------ 
7 Day  Average Standard Date 28 days  Average Standard Remarks Review  Review 
test  7 days  7 days  of strength 28 days  28 days  (the  and  and 
result  strength strength test  each  strength strength reference Remarks Remarks 
of each      cube        Nos. of  by  by 
cube               test  Asst.   Execu- 
report  Engineer tive 
should     Engineer 
also be 
recorded 
here) 
(10)  (11)  (12)  (13)    (14)      (15)        (16)       (17)   (18)           (19) 
----------------------------------------------------------------------------------------------------------------------------- ---------------------------------------------------------------------------------- 
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SPECIAL CONDITIONS OF CONTRACT 

 
STRUCTURAL STEEL WORKS 

 
1. Broadly, the work under this contract comprises of conveying of raw structural 

steel sections from  BHEL Store to site fabrication shop, fabrication of steel work 
at the site fabrication shop including one priming coat of Zinc Chromate/red 
oxide primer, transportation of fabricated steel structures to the erection site 
including loading,  unloading, leading, stacking as required and all handling 
costs, erection of steel work over prepared foundations or on RCC brackets as 
the case may be and painting of steel work two coats with approved synthetic 
enamel ready mixed paint or as specified in the Bill of quantities carrying from 
BHEL stores and erection of cloaking items etc. complete. 
 

2. If found necessary the tenderer may also be required to supply some raw 
structural steel sections also as required for this work in accordance with the 
latest editions of the Indian Standard Specifications noted below:- 

 
IS 2062 & IS 1977.  He will be required to submit the necessary test certificates 
for the materials so supplied for use on this work. 
 

3. The detailed fabrication drawings as approved for fabrication will be the 
responsibility of BHEL.  The Detailed Shop Drawings will be supplied by BHEL to 
the contractor progressively to suit the fabrication and erection sequence.  The 
Contractor shall not depart from the drawings approved by BHEL without the 
written permission of the Engineer-in-charge. 
 

4. Based on the detailed shop Drawings approved by the BHEL the Contractor 
shall prepare at his cost, the Drawing Office Despatch Lists (abbreviated as 
D.O.D.L.'s) and get them approved by BHEL.  These shall contain the drawing 
number, the designation of items, number of pieces, based on the section 
weights as adopted for supply of raw materials without deduction for bolt holes 
and skew  cuts.  The DOD Lists shall form the basis for payment. 
 

5. Rate quoted against item(s) of the Bill of Quantities cover the fabrication of all 
items involved and shall therefore be an Overall-average-rate.  The actual 
quantities for payment shall be based on the drawing office despatch lists to be 
prepared by the Contractor and got approved by BHEL as aforesaid. 
 

6. All Civil works like preparation of foundations for columns, including embedding 
of holding down bolts etc., also have to be carried out  and hence  included in 
the present enquiry.  All works shall be performed and completed in a thoroughly 
workmen like manner and the contractor shall follow the best modern practice in 
the manufacture of high grade structures not withstanding any omission in the 
specifications. 
 

7. (a) Fabrication shall generally be in accordance with IS 800 (latest issue) 
entitled "Code of practice for use of structural steel in general building 
constructions".  Welding shall be in accordance with IS 816 entitled "Code of 
practice for use of metal arc welding for general construction in mild steel".  The 
contractor shall provide necessary splicing as approved by the Engineer-in-
charge, to suit the available lengths of raw steel, and no extra amount shall be 
paid on this account.  Any specifications not covered by the Relevant Indian 
Standard Codes of practice shall be in accordance with the relevant BS or in its 
absence in accordance with the well established standard Engineering practice 
to be acceptable to BHEL. 
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(b) Under the contract, site fabrication is to be adopted for which a suitable 
site near and inside the factory premises will be made available by BHEL at  free 
of ground rent.  The Contractor shall provide all plant and equipments, tools 
covered  sheds and other facilities required for site fabrication work at his own 
cost. 
 
(c) The Contractor shall take into consideration the  existing foundation 
structures and make necessary provisions in the fabricated components with the 
approval of the Engineer-in-charge so that proper alignment, vertically and easy 
connection / erection of structures is ensured, should this involve any extra work 
on the part of the contractor beyond his normal scope, the same will be paid for 
at mutually agreed rates. 
 

8. All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate 
primer conforming to Relevant IS code before erection. All fabricated steel work 
shall be match marked suitably to facilitate their erection in position without any 
difficulty. 
 

9. Materials to be supplied by this organisation will be supplied in standard/random 
sizes/lengths as stocked by BHEL.  Hence the Contractor will be required to 
receive extra materials to cover conversion, wastage, alteration etc.  He shall do 
so without any claim for extra payment, whatsoever on this account. 
 

10. All breakages after the A.C. materials are handed over to the contractor shall be 
to Contractor's account.  As far as possible partially broken A.C. materials 
should be cut suitably and used for smaller sizes with the approval of BHEL, 
without any extra claim.  A breakage allowance of 3% of the consumed quantity 
is permissible for A.C. materials, if size of sheets supplied vary with actual 
requirement the actual size as supplied shall be allowed, for material accounting. 
 

11. The Contractor should prepare in advance cutting lists for materials so as to 
obtain efficient and economical use of all types of materials including steel. 
 

12. Normally no night work will be permitted.  But in case of emergency and urgent 
in nature where night work is warranted, the Contractor shall arrange for night 
works providing all facilities including illumination at his own cost, after obtaining 
written permission from Engineer-in-charge under intimation to Security and 
Safety Departments. 
 

13. The Contractor shall closely scrutinise all the drawings for the work issued by 
this organisation and bring to the notice of the Engineer-in-charge any 
discrepancies/ omissions noticed in the drawings before undertaking the actual 
work. 
 

14. M/s BHEL through their duly authorised representative shall have all reasonable 
times access to the Contractor's premises or works and shall have the power at 
all reasonable times to inspect any portion of the work or examine the materials 
and workmanship of the structures during their manufacture and test.  The  
Contractor shall give notice in writing to the inspecting Engineer of BHEL when 
the materials to be supplied are ready for inspection and test, no materials shall 
be used on the fabrication  work  until  the  inspecting  Engineer  has  certified  in  
writing that such materials have been inspected and approved by him.  The 
contractor shall provide at his own cost all facilities for the required tests on 
fabricated structures as required by the Engineer-in-charge.  Defective 
fabrication structures shall be made good/replaced by the Contractor at his own 
cost to the full  satisfaction of BHEL.  This also applies to loss or damage of raw 
materials, if special tests only will be borne by BHEL. 
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15. Weekly progress reports shall be submitted giving in detail the position of receipt 
of raw materials, progress of fabrication and completion of fabricated structures 
etc.  The contractor shall submit at such times as may be requested by the 
Engineer-in-charge, schedules showing the programme and order in which the 
Contractor proposes to carryout the fabrication and erection works with dates 
and estimated completion times for various portions of the work.  Such 
schedules shall be approved by the  Engineer-in-charge prior to the starting of 
the relevant works. 
 

16. BHEL  would expect  the  contractor  to  take  up  simultaneously  wherever  possible   
both fabrication and erection of structures especially where a good deal of assembly 
work, which is in fact a continuation of the fabrication work, is required to be done at 
site.  The painting and cloaking items of works, wherever possible, should  be done 
simultaneously  to save time.  The  Contractor may with the prior approval of BHEL 
sublet the work.  The main contractor shall however, be responsible for all works 
executed on his behalf by the sub-contractors. 
 

 
17. SETTING OUT AND ERECTING OF STEEL WORK: 
 
a) Erection of steel work shall generally be in accordance with the provision of IS 

800 (Code of practice for use of structural steel in General Constructions). 
 

b) Site assembly of members on the ground by welding, bolting or otherwise as 
specified in   shall be inspected thoroughly by the Engineer-in-charge, or his 
authorized representative and approved before erection. 
 

c) All equipments, facilities and consumables for site fabrication as well as erection 
plant requirement, etc., such as derricks, cranes, lifting tackles, wire ropes, chain 
pulley blocks, jacks, winches etc. as necessary shall be arranged for by the 
Contractor at his own cost.  Care shall be taken to see that all equipments, tools 
and tackles and wire ropes etc. in use are always in good working conditions 
and fit for use.   For all the tools and plants periodical calibration certificate from 
approved agency should be obtained.  The above lists should be enclosed 
along with the tender. 
 

d) Frames shall be lifted at such points that they will not buckle or  deform.   
Trusses  shall  be lifted only at  nodes.  Temporary bracing shall, if required, be 
provided at no extra cost, to relieve erection stresses. 
 

e) In the case of trusses and similar roof structures all or  atleast a majority of the 
purlins and wind bracings, shall be erected side by side with the erection of 
these structures.  Columns shall be erected true to plumb, (no screed bars 
provided and fixed by the Contractor over the prepared pedestals), true to center  
line, level and gauge of traveling cranes.  Alignment of the columns, crane 
girders and rails shall be done very carefully using high precision survey 
instruments and necessary adjustments made to suit actual requirements.  A list 
of survey instruments proposed to be used shall be furnished in the 
tender. 
 

f) All damages to the steel work caused during the transit or otherwise shall be 
made good to the full satisfaction of BHEL at Contractor’s own cost, before 
erection. 
 

g) It shall be the sole responsibility of the Contractor to ensure accuracy of level, 
plumb, span and alignment of steel work before erection of other components. 
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18. PAINTING AFTER ERECTION: 
 
a) All steel work shall be given two coats of approved brands of first quality 

synthetic enamel ready mixed paint after erection (over the priming coat already 
provided).  Painting shall be done as per  IS 800.  The shade, make, quality and 
other particulars of the  paint proposed to be used, shall be subject to prior 
approval by BHEL. 
  

b) It is the responsibility of the Contractor to procure sufficient quantities of the 
approved paints well in advance to ensure their availability in time. 

 
19. TIME ALLOWED (Period of Contract) 
 

The following programme should be strictly followed. 
 
(i) Fabrication of structural  steel  works }   Progressively from the date of award of 

to be  completed                             }   work 
 

(ii) Erection, painting  of the  above    }  Progressively   from the  date on 
structures, supply and erection of   }  which  completion of civil work and  
cloaking items etc. to be completed } the readiness of site declared as fit for 

} erection 
 

20. The contractor will have to provide and fix the necessary screed bars etc. at his 
own cost in proper line, level and position to facilitate the erection work.  Further, 
the contractor should lay and maintain necessary temporary approaches within his 
working areas at his own cost to facilitate his work and for easy movement of 
vehicles, cranes etc. deployed on the work.   Only reasonable areas will be 
provided by BHEL. 
 

21. Till the expiry of the maintenance period of SIX MONTHS after the completion of 
the entire contract work and handing over to BHEL, the contractor should retain 
the minimum equipments and staff required and should carry out the maintenance 
works with the least possible interference to the routine works of the new shop.  Till 
the expiry of the maintenance period the contractor shall be responsible for all 
damages occurring due to any fault on his part or on the part of his workmen, sub-
contractor or other agencies engaged by him. 
 

22. BHEL shall have the right to take possession of or use any completed or partially 
completed part of the work.  Such possession or use shall not be deemed to be 
acceptance of any work not in accordance with the contract. 
 

23. The contractor shall observe all safety regulations and take necessary safety 
precautions as called for under the Factories Act or other relevant statute as 
applicable including the use of safety boots, safety belts, helmets and other 
equipments and accessories for ensuring safe execution of the contract and 
freedom from accidents. 
 

24. The rates quoted in the Bill of Quantities of the tender for the fabrication item shall 
cover also the cost of preparation of DODL and similar incidental items.  
Fabrication works shall be undertaken only after the issue of approval of shop 
drawings. 
 

25. The Contractor should co-operate with other contractors who may be executing 
their work in the same area in order to facilitate efficient execution of the entire 
project work in this area. 
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26. BHEL is registered as an indentor for materials on rate contract with DGS & D.  

Tenderers who are on DGS & D List of rate contracts should mention their rate 
contract number and furnish a copy of the rate contract document with the tender. 
 

27. The Guarantee / Warranty period for this contract shall be SIX MONTHS from the 
date of completion of the entire work and handing over to BHEL.  During this 
period the successful tenderer shall be at site on his own expense for replacement 
or repair of all defects arising out of faulty materials and/or workmanship. 

 
28. Further particulars relating to design  and fabrication and clarifications, if any, may 

be obtained on reference to the Sr. Dy.General Manager/Civil / Factory, BHEL, 
Tiruchirapalli-14 or his nominee. 
 

29. The contractor shall engage a level-II NDT Inspector for inspection of NDT works. 
 
30. Inspection will be done by BHEL Staff/Agencies appointed by BHEL for the works 

covered in the tender. 
 
31. Painting, DFT of primer should be 25 micron. 
 
32. Finish coat Painting, DFT 20 micron for each coat.  Paint shall be of first quality 

product of approved brand as per list of approved brands for materials enclosed in 
the price bid. 

 
33. Pre heating and post heating required shall be as per AWS (latest). 
 
 
34. Welded qualification is  to be done before commencement of the work and 

approved & qualified welder  only shall be engaged in work.  Necessary testing 
charges shall be borne by the contractor. 

 
35. For the supply of material the manufacturer’s test certificate is to be produced. 
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GENERAL QUALITY  CONTROL  PROCEDURE  FOR  STRUCTURAL STEEL  WORKS 

 
The following quality standards are required to be maintained in all the structural steel 
fabrication components. 
 
1. All the raw materials  will be generally conform to IS 2062-1999 or equivalent. 

2. The welding electrodes shall be kept in   oven only. 

3a. Submerged Arc welding has to be done for crane girder flange to web joints and built 
up column as per the details given in the approved drawings. 
 

3b. E7018  Welding electrode rods shall be used where the thickness of plates are 20mm 
and more and as specified  in the drawings issued. 
 

3c. All the other weld in crane girder and  butt welds in columns and beams shall be done 
with E 7018 welding electrodes. 
 

3d. All the welds in Nodal points of trusses and  lattice girders shall be done with E 7018 
welding electrodes. 
 

4. Pre heating shall be done for plates having thickness 25mm & more  and the 
temperature shall be maintained by checking with thermal chalk, as per quality 
standards. 
 

5. All erection  welding,  of any component shall be done using E 7018 Welding 
Electrode. 
 

6. 100% visual check shall be carried out for raw materials and welding on all 
components and the welding areas during  inspection, to be tested for LPI / MPI / UT / 
Radiography / PWHT as provided in the Quality Control Procedure. 
 

7. Base plate to column shall be perfectly checked for perpendicularity. 
 

8. All the components  shall be checked for dimension at fit-up stage itself before the 
commencement of welding operation. 
 

9. Contractor shall buy & use  Black Hex. bolts and nuts as per IS Specifications as 
detailed below for fabrication & erection of steel structures. 
Black  Hex   Bolts               IS 1363   -   1984 Part – I  (Class 5.6/5.8) 
Black  Hex   Nuts                IS 1363   -   1984 Part - III 
Plain MS washer                 IS 2016   -   1975 
Taper washer for beams     IS 5274   -   1975 
Taper washer for channel   IS 5372   -   1975 
Spring washer                     IS 3063   -   1964 
 

10. Contractor shall buy & use  the following welding consumables as detailed below: 
 

a) SMAW 
No. 

Electrodes Manufacturer 

 1. E 6013 & E 7018 D & H  Secheron 
 2. E 6013 & E 7018 ESAB India Ltd. 
 3. E 6013 & E 7018 Modi Arc Electrode Co. 
 4. E 6013 & E 7018 D & H Welding Electrode (I) Ltd. 
 5. E 6013 & E 7018 Mantek Electrods (P) Ltd. 
 6. E 6013 & E 7018 Ador  Welding Ltd. 
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b) SAW Wire 
 

 Sl.No. Brand Manufacturer 
 1. AUTO melt Grade A Ador Welding 

 2. Mantek Grade A Mantek Wires 

 3. Metaspool S1 dia. 4mm Precision Wires 

 4. OK Aut Rod 12.08 L ESAB India Ltd. 
 

c) Flux 
 

 Sl.No. Brand Manufacturer 
 1. Super S41 Super Elec Inds 

 2. Mantek 22 Mantek Welded Flux Co. 

 3. RMH Auto Weld Grade 1 RMH Chemicals 

 4. SWP 40 T Super Weld Prod 
 

d) GMAW ( Co2) 
 

 Electrode Brand Manufacturer 

 ER70S-6 Co2 WIRE Automig-1 Ador Welding Ltd. 

 ER70S-6 Co2 WIRE Esab MW1 Esab India Ltd., Chennai 

 ER70S-6 Co2 WIRE Mantek Mig Mantek Wiress 

 ER70S-6 Co2 WIRE Nouvarc Nouveax Industries (P) Ltd., Kangayam 

 ER70S-6 Co2 WIRE Autofil-6 Voltrac Electrode Pvt. Ltd., Tirupathi. 
 

11. Rolled steel sections of depth greater than 450mm need to be visually checked for 
lamination before the process of fabrication.  The doubtful area to be tested for LPI 
and if lamination is found  UT Test to be carried-out. 
 

12. The welding code of practice, procedures, specifications for electrodes / consumables 
etc., for manual welding and auto welding shall conform to AWS  D1.1/D1.1M:2006 
(Latest) and as per the QCP issued by BHEL component-wise. 
 

13. All the fabrication and erection works  shall have to  be executed as per the QCP 
issued by BHEL. 
 

14. All the fabrication and erection works will be inspected for Quality Control by a third 
party inspection agency as fixed by  BHEL. 
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45 CANCELLATION OF CONTRACT FOR DEFAULT 

46 TERMINATION OF CONTRACT FOR DEATH 

47 SPECIAL POWERS OF DETERMINATION 

48 FAIR WAGE 
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CHAPTER- I 

 
1. DEFINITIONS 

 
 

In these General Conditions of Contract, the following terms shall have the meaning 
hereby assigned to them except where the context otherwise requires:- 
 

a) The “CONTRACT” means the documents forming the tender and acceptance 
thereof, together with all documents referred to therein including General and 
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General 
Summary attached to the form of tender, the Bharat Heavy Electricals Limited, 
Schedule of Rates as amended  and in force the Specifications and the 
Drawings.  All these documents as applicable taken together shall be deemed to 
form one Contract and shall be complementary to one another. 

 
b) The “TENDER DOCUMENTS” means the form of Tender the applicable 

Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and  / or General Summary, General and Special 
Conditions of Contract and the Specification and / or Drawings as given to 
Contractors on payment for the purpose of preparing their tenders. 

 
c) The “WORK” means the work described in the tender documents in individual 

work orders and/or accompanying Drawings and Specifications as may be 
issued from time to time to the Contractor by the Engineer–in– charge within the 
powers conferred upon them, including all modified or additional works and 
obligations to be carried out either at the site or at any Factory Workshop or 
other place as required for the performance of the Contract. 

 
d) The “SITE” means the lands and/or other places on, in into or through which the 

work is to be executed under the Contract or any adjacent land, path or street 
which may be allotted to or used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR” means the individual, firm or Company, whether 

incorporated or not undertaking the work and shall include the legal personal 
representatives of such individuals or the persons composing the firm or 
Company, or the successors of the firm or Company and the permitted assigns 
of such individual or firm or Company. 

 
f) The “ Engineer–in–charge” means the Engineer who is incharge for the works 

referred. 
 
CHAPTER II 
 
SCOPE OF CONTRACT 

 
2.  Heading to the Contract: 
 
 The heading to these conditions shall not effect the interpretation thereof. 
 
3. Contract Documents 
 

The Accepting Officer shall furnish to the Contractor on demand “FREE OF 
COST” three copies of signed drawings and one copy of the signed agreement 
comprising of preamble to agreement, General and Special Specifications, 
Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract 
and Drawings) and three copies of all further drawings issued during the 
progress of work. 
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However, for any additional copies of the agreement or drawings required by the 
Contractor the same will be supplied on payment at the specified cost. 
 
The Contractor shall keep one copy of all the Drawings and the Specifications at 
the site and the Engineer-in-charge or his representative shall have access to 
them at all reasonable times. 
 
None of these documents shall be used by the contractor for any purpose other 
than that of this contract. 
 
The Contractor shall take necessary steps to ensure that all persons employed 
on any work in connection with this contract have noticed that the Indian official 
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply 
even after the execution of such works under the contract. 
 

4. Works to be Carried Out 
 

The Contract shall, except as provided under Schedules ’B’ and ‘C’ include all  
labour, materials, tools, plants equipment and transport which may be required 
in preparation for, and in the entire execution and full completion of the work.  
Schedule ‘A’ shall be deemed to have been prepared in accordance with good 
practice and recognized principles and unless otherwise stated, the descriptions 
given therein shall be held to include waste on materials carriage and cartage, 
lead, return of empties, hoisting, setting, fitting in position and all other labour 
necessary in and for the entire execution and full completion aforesaid.  Any 
error in description or quantity in schedule ‘A’ or any omission there from shall 
not vitiate the Contract or release the Contractor from the execution of the whole 
or any part of the work comprised therein according to the Drawings and 
Specifications, or from any of his obligations under the Contract.  The insertion 
of the name of any firm of suppliers in the Tender Documents is for the purpose 
of obtaining a particular class or quality of materials or workmanship but the 
articles or materials specified may be obtained from any other firm subject to 
prior written approval of the Engineer – in – charge. 
 
In the case of a discrepancy between Schedule ‘A’ the specification and  / or the 
Drawing, the Accepting Officer shall be the sole deciding authority as to which 
shall prevail and his decision shall be final and conclusive.  If neither Drawings 
nor Specifications contain any mention of minor details of construction, which in 
the opinion of the Accepting Officer whose decision shall be final and conclusive, 
are reasonable and obviously and fairly intended for the satisfactory completion 
of the work, such details shall be provided by the Contractor without any extra 
cost as if they were specially mentioned and shall be deemed to be included in 
the contract. 
 
The contractor will be deemed to have satisfied himself as to the nature of the 
site, local facilities of access and all matters affecting the execution and 
completion of the work.  No extra charges consequent on any mis-understanding 
in these respects or otherwise will be allowed. 

 
5. Provisional Items 

 The full amount of provisional lumpsums and the value annexed to each 
provisional item inserted in the tender documents shall be deducted from the  
contract sum and the value of work ordered and executed thereunder shall be  
ascertained by measurement or valuation as for deviations. 
 
No work under these items is to be begun without instructions in writing from the 
Engineer-in-charge. 
 
The extent of quantities or items described as “Provisional” shall not be held to 
guarantee or limit the amount and description of the work to be executed by the 
contractor either in respect of the items concerned or the work as a whole. 
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No addition or deduction shall be made by the Contractor to the amount of the 
provisional lumpsums as included in the tender documents. 

 
6. Deviations 

The contractor shall not make any alteration in addition to or omission from the 
work as described in the tender documents except in pursuance of the written 
instructions of the Engineer-in-charge.  No such deviation from the work 
described in the tender documents shall be valid unless the same has been 
specifically confirmed and accepted by the Accepting Officer in writing and 
incorporated in the contract. 
 
The Accepting Officer may deviate either by way of addition or deduction, from 
the work so described, provided that the contract sum be not thereby varied on 
the whole by more than the percentage set out in the tender documents.  The 
value of all addition and deductions will be added to, or deducted from the 
contract sum.  Whenever the Accepting Officer intends to exercise such a right, 
his intention shall specify the deviations which are to be made, the lumpsum 
assessment or the proposed basis of payment, the extra time allowed, if any, 
and the date for completion of the entire contract. 
 
Any objection by the Contractor to any matter concerning the order shall be 
notified by him in writing to the Engineer-in-charge within Seven days from the 
date of such order, but  under no  circumstances  shall  the work be stopped 
(unless so ordered by the Engineer-in-charge) owing to differences or 
controversy that may arise from such an objection. In the absence of such a 
notification of objection by the contractor, he will be deemed to have accepted 
the order and the conditions stated therein.  In the event of the contractor failing 
to agree with the Engineer-in charge regarding the terms of the proposed 
deviation, the objection shall be referred to the Project Manager whose decision 
shall be final conclusive and binding on the Contractor. 
 

7. Time 

 Time is the essence of the contract and is specified in the tender document or in 
each individual Work Order. 
 
As soon as possible after the contract is let or any substantial Work Order is 
placed and before work under is to begin, the Engineer-in-charge and the 
Contractor shall agree to a Time and Progress Chart.  The Chart shall be 
prepared in direct relation to the time stated in the Tender Documents or the 
Work Order for the completion of the individual items there of and/the contract or 
order as a whole.  It shall indicate the forecast of the dates for the 
commencement of the various trade processes or sequences of the work, and 
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the Tender 
Documents or  Order 
 
In the absence of any specific Time and Progress chart to be agreed to between 
the Contractor and the Engineer–in–charge, the contractor shall ensure and 
maintain uninterrupted progress of the work such that the entire work shall be 
completed within the time imposed in the Tender Documents or Order and that 
the proportion of work completed upto any time in relation to the entire work to 
be under the Contractor Order shall not be less than the proportion that the time 
elapsed bears to the total time of completion provided in the Tender Documents 
or Order. 
 
The contractor shall suspend the execution of the work, or any part or parts 
thereof whenever called upon in writing by the Engineer–in–charge to do so, and 
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shall not resume work thereon until so directed in writing by the Engineer –in–
charge.  The Contractor will be allowed an extension of time for completion not 
less than the period of suspension.  However, no other claim in this respect for 
compensation or otherwise however will be admitted.  Provided the cause for 
suspension is not attributable to any default on the contractor’s part to proceed 
with or fulfill the contractual obligations.  This may also be extended to allow for 
alteration of work made by the deviation order. 

 
 
8. Stores and Materials 

The Contractor shall, at his own cost and expense, provide all materials required 
for the works, other than those listed in Schedule ‘B’, which are to be supplied by 
Bharat Heavy Electricals Limited.  All materials to be supplied by the Contractor 
shall be of the best kind as described in the specifications and the Contractor 
shall, if requested by the Engineer–in–charge, furnish proof to the satisfaction of 
the Engineer-in-charge, that the materials so comply with the specifications. 
 
The contractor shall, at his own expense and without delay, supply samples of 
materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in 
quality or character to the approved samples. 

 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the 
cost of loading, transporting to site, unloading, storing under cover as required 
assembling and jointing the several parts together as necessary and 
incorporating or fixing these stores materials in the work, including all 
preparatory work of whatever description as may be required, and of closing, 
preparing, loading and returning empty cases or containers to the place of issue 
without any extra charges. 

 
9. Delay and Extension of Time: 
 
if, in the opinion of Engineer–in–charge the work is delayed: 
 
i)   by reason of abnormally bad weather,  OR 
 
ii)  by reason of serious loss or damage by fire, OR 
 

iii)  by reason of Civil commotion, local combination of workmen strike   or  
lockout, affecting any of the trades employed on the work OR. 

iv)  by delay on the part of the agency or tradesman engaged by BHEL in  
executing  work not forming part of this contract, OR 

v)  by reason of any other cause which in the absolute discretion of the 
Engineer–in–charge is (when he is the Accepting Officer of the Contract) 
beyond the   Contractor’s  reasonable  control, than in such case the 
Accepting Officer on the recommendation of the Engineer-in-charge (or 
higher authority) may make fair and reasonable extension in the 
completion dates of the individual  items of work or the contract as a 
whole.  Such extension which will be communicated to the Contractor by 
the Engineer–in–charge in writing shall be final and binding on the 
Contractor.  No other claim in this respect for compensation or other–
wise howsoever is admissible. Upon the happening of any such event 
causing delay, the Contractor shall immediately given notice thereof in 
writing to the Engineer-in-charge but shall nevertheless use constantly 
his best endeavour to prevent or make good the delay and shall do all 
that may reasonably be required to the satisfaction of the Engineer–in–
charge to proceed with the work. 

 
 
 



 76 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

10. Patent Rights: 
 

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee 
of B.H.E.L against any action, claim or proceeding relating to infringement or the 
use of any patent or design or any alleged patent or design rights, and shall pay 
any royalties which may be payable in respect of any article / or part there of 
included in the contract. 

 
In the event of any claims being made or action brought against B.H.E.L or any 
agent, or servant or employee of BHEL in respect of matters aforesaid the 
Contractor shall immediately be notified thereof for taking necessary action 
provided that payment of  indemnity shall not apply when such infringement has 
taken place in complying with the specific directions issued by the BHEL but the 
Contractor shall pay any royalties payable in respect of any such use. 

 
11. Octroi and Other Duties: 

 
All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 
material obtained for the work (excluding materials provided by B.H.E.L on 
payment) shall be borne by the contractor. 

 
12. Royalties: 

Royalties fixed from time to time as per prevalent local rules will be recovered for 
materials, which the Contractor may be allowed to remove from quarries situated 
on land which is in charge of the B.H.E.L authorities. 

 
13. Plant and Equipment: 
 

The Contractor, shall at his own expense, supply all tools, plant and equipment 
(here-in-after referred to as T & P) required for the execution of the contract 
other than those listed in Schedule ‘C’ which subject to their availability may be 
hired by B.H.E.L., to the Contractor or issued free for use in the execution of the 
work as specified in Tender Documents. 

 
14. Assignment or Transfer of Contract: 
 

The Contractor shall not, without the prior written approval of the Accepting 
Officer, assign or transfer the Contract or any part thereof, or any share, or 
interest therein to any other person.  No sum of money which may become 
payable under the Contract shall be payable to any person other than the 
Contractor unless the prior written approval of the Accepting Officer to the 
assignment or transfer of such money is given. 
 

14. (a)  Sub Contract: 
 
The Contractor shall not sub–let any portion of the Contract without the prior 
written approval of the Accepting Officer. 

 
 
15. Compliance to Regulations and Bye Laws: 
 

The Contractor shall conform to the provision of any statute relating to the work 
and regulations and bye-laws of any local authority and of any water and lighting 
Companies or Undertakings with whose system the work is proposed to be 
connected.  He shall, before making any variation from the drawings or the 
specifications that may be necessitated for such connections give the Engineer– 
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in– charge notice, specifying the variation proposed to be made and the reasons 
there for and shall not carry out any such variation until he has received 
instructions from the Engineer–in–charge in respect thereof.  The contractor 
shall be bound to give all notice required by Statute Regulations or Bye-laws as 
aforesaid and to pay all fees, and taxes payable to any authority in respect 
thereof. 

 
CHAPTER III 
 

PERFORMANCE OF THE CONTRACT 
 
16. Security Deposit 
 
16.1 Security Deposit should be collected from the successful tenderer.  The rate of 

Security   Deposit will be  as below: 
 

Upto    Rs. 10 lakh   10% 
 
Above Rs. 10 lakh upto Rs.50 lakh   1 lakh + 7.5% of the amount Exceeding 

Rs.10 Lakh 
 

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding 
Rs.50 Lakh 

 
At least 50% of the security Deposit should be furnished  before start of the 
work by the contractor in the form of Demand Draft / Bank Guarantee. 

 
 Security Deposit may be furnished in any one of the following forms :- 

 
i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of BHEL. 
iii) Local cheques of scheduled banks in the  name of BHEL subject to realization. 
iv) Securities available from Post Offices such as National Savings Certificates, 

Kisan Vikas Patras etc. (Certificates should be held in the  name of Contractor 
furnishing the security and duly  pledged in  favour of BHEL and discharged). 

v) Bank Guarantee from  Scheduled Banks /  Public Financial Institutions as 
defined in the Companies Act subject to a maximum of 50% of the total security 
deposit value.  The balance 50% has to be remitted either by cash or in the other 
form of  security. The Bank Guarantee format should have the approval of 
BHEL. 

vi) Fixed Deposit Receipt issued by  Scheduled Banks /  Public Financial 
Institutions  as defined in the Companies Act . The FDR should be in the name 
of the contractor,  A/C BHEL, duly discharged on the back. 

vii)  Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

viii)  EMD of the successful tenderer  shall be converted and adjusted against the 
security deposit. 

ix) The security deposit shall not carry any interest. 
 

NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of 
BHEL. However, BHEL will not be liable or responsible in any manner 
for the collection of interest or renewal of the documents or in any other 
matter connected therewith. 
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 All compensation or other sums of money payable by the Contractor to BHEL, 

under the terms of this Contract or under any other contract with BHEL, may be 
deducted from the Security Deposit or realized by the sale of the Securities or 
from the interest arising there from or from any sums which may be due or may 
become due to the Contractor payable by BHEL, on any account whatsoever 
against this Contract or any other Contract with BHEL, and in the event of his 
Security Deposit being reduced by reason of such deductions or sale as 
aforesaid, the Contractor shall, within seven days thereafter, make good in cash 
or in securities endorsed as aforesaid, any sum or sums by which the Security 
Deposit has been so reduced. 

50% of the Security Deposit / may be refunded on completion of the work after    
payment of the final bill and the balance 50% of the Security Deposit is 
refundable only after the expiry of the maintenance period of six (6) months from 
the date of completion of work as stipulated in the Contract concerned. 

 
17. Order under the contract 
 
 All orders, notices etc., to be given under the contract shall be in writing 

typescript or printed and if sent by registered post to the address given in the 
tender of the contractor, shall be deemed to have been served on the date when 
in the ordinary course they would have been delivered to him. 

 
 The contractor shall carry out without delay all orders given to him. 
 
18. Admission to site 
 
 The Contractor shall not enter on (other than for inspection  purposes) or take 

possession of the site unless permitted to do so by the Engineer-in-charge.  The 
portions of the Site to be occupied by the Contractor will be clearly defined and 
marked on the site plan, and the Contractor will on no account be allowed to 
extend his operations beyond these areas. 

 
The Contractor shall provide, if necessary or required at the Site, temporary 
access there to and shall alter, modify and maintain the same as required from 
time to time.  He shall take out and clear away the access route when no longer 
required and restoring the area to its original condition. 
 
The Engineer-in-charge shall have power to execute other works (whether or not 
connected with the work in the contract agreement) on the site 
contemporaneously with the execution of the original work and Contractor shall 
give reasonable facilities for this  purpose. 
 
B.H.E.L reserves the right of taking over, at any time, any portion of the site 
which they may require and the Contractor shall at his own expense clear such 
portion forthwith.  No photographs of the Site or of the work or any part there of 
shall be taken, published or otherwise circulated without the prior approval of the 
Engineer-in-charge. 
 
No such approval shall however exempt the contractor from complying with any 
statutory provisions in regard to the taking and publication of such photographs. 
 
B.H.E.L Officials connected with the Contract shall have the right of entry to the 
Site at all times. 
 
Engineer - in charge shall have the power to exclude from the site any person 
whose admission there to may, in his opinion be undesirable for any reason 
whatsoever. 
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19. Contractor’s Supervision 
 

The Contractor shall either himself supervise the execution of the Contract or 
shall appoint a competent Agent approved by the Engineer–in–charge to act in 
his stead.  The contractor shall employ an Engineer/Agent having at least a 
‘Degree of Bachelor of Civil Engineering’ from a recognized University/on any 
work with a Contract value exceeding rupees two lakhs, and having at least a 
Diploma in civil Engineering from a recognised college, on work with a contract 
value exceeding Rs. 50,000/- but not exceeding  rupees two lakhs. 

 
The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 
Contractor himself in possession of a recognized technical qualification and is in 
opinion of the Engineer-in-charge capable of receiving instructions of the 
Engineer–in–charge and of executing the work to the satisfaction of the 
Engineer–in–charge.  If the Contractor fails to appoint a suitable Engineer/ Agent 
as aforesaid, the Engineer–in–charge shall have full powers to suspend the 
execution of work and stop payment of any advances that may have become 
due until such date as a suitable Engineer/Agent is appointed and the contractor 
shall be held responsible for the delay caused to the work and no extension of 
time on this account shall be given to him as stipulated in condition (9) above. 
Orders given to the Contractor’s Agent/Engineer shall be considered to have the 
same force as if they had been given to the Contractor himself. 
 
The contractor or his  Agent shall be in attendance at the site during all working 
hours and shall superintend the execution of work with such additional 
assistance in each trade as the Engineer–in - charge may consider necessary. 
 
The contractor or his accredited agent shall attend when required and without 
making any claim for doing so, either the Office of the Engineer–in–charge or the 
work site to receive instructions. 
 
The Engineer–in–charge shall have full powers, and without assigning any 
reason to require the Contractor immediately to cease to employ in connection 
with the  Contract any Agent, servant or employee whose continued employment 
is, in his opinion undesirable. 
 
The Contractor shall not be allowed any compensation on this account. 
 
LABOUR 

 
20. The Contractor shall employ labourer in sufficient numbers either directly or 

through sub-contractors to maintain the required rate of progress and of quality 
to ensure workmanship of the degree specified in the Contract and to the 
satisfaction of the Engineer-in-charge.  The Contractor shall not employ in 
connection with the works any person who has not completed his fifteen years of 
age. 

 
 The Contractor shall furnish to the Engineer-in-charge at the intervals specified 

by him, a distribution return of the number and description by trades of the work 
people employed on the works.  The Contractor shall also submit on the 4th and 
19th of every month to the Engineer-in-charge a true statement showing in 
respect of the second half of the preceding month and the 1st half of the current 
month     (i) the accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and injury 
caused by them and (ii) The number of female workers who have been allowed 
maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules made 
thereunder and the amount paid to them. 
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The Contractor shall pay to labour employed by him either directly or through  
sub–contractors wages not less than fair wages as defined in the Contractor’s 
Labour Regulations. 

 
The contractor shall in respect of labour employed by him either directly or 
through sub – contractors comply with or cause to be complied with Contractor’s 
Labour Regulations in regard to all matters provided therein. 
 
The Contractor shall comply with the provisions of the Payment of Wages Act 
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s 
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or 
any modifications there of or any other law relating thereto and rules made 
thereunder from time to time. 
 
The contractor shall be liable to pay his contribution and the employees’ 
contribution to the State Insurance Scheme in respect of all labour employed by 
him for the execution of the contract, in accordance with the provision of “ The 
Employees” State Insurance Act, 1948” as amended from time to time.  In case 
the contractor fails to submit full details of his account of labour employed and 
the contribution payable, the Engineer–in–charge shall recover from the running 
bills of contractor an amount of contribution as assessed by him.  The amount so 
recovered shall be adjusted against the actual contribution payable for 
Employees’ State Insurance. 
 
The Engineer–in–charge shall on a report having been made by an Inspecting 
Officer as defined in the Contractor’s labour Regulations have the power to 
deduct from the moneys due to the Contractor any sum required or estimated to 
be required for making good the loss suffered by the worker or worker by reason 
of non-fulfillment of the Conditions of the Contract for the benefit of workers, 
non-payment of wages or of deductions made from his or their wages which are 
not justified by the terms of the Contract or non-observance of the said 
Contractor’s Labour Regulations. 
 
The Contractor shall indemnify the B.H.E.L against any payments to be made 
under and for observance of the Regulations aforesaid without prejudice to his 
right to claim indemnity from his sub-contractors. 
 
In the event of the Contractor committing a default or breach of any of the 
provisions of the aforesaid Contractor’s Labour Regulations, as amended from 
time to time or furnishing any information or submitting or filling any form / 
Register/Slip under the provisions of these Regulations which is materially 
incorrect then on the report of the Inspecting Officers as defined in the 
Contractor’s Labour Regulation, the Contractor shall without prejudice to any 
other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated 
damages for every default breach or furnishing, making submitting, filling 
materially incorrect statement as may be fixed by the Engineer–in–charge and in 
the event of the Contractor’s default continuing in this respect, the liquidated 
damages may be enhanced to Rs. 50/- per day for each day of default subject to 
a maximum percent of the estimated cost of works put to tender. 
 
The Engineer in charge shall deduct such amount from bills or security deposit 
of the Contractor and credit the same to the Welfare Fund constituted under 
Regulations.  The decision of the Engineer-in-charge in this respect shall be final 
and binding. 
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Model Rules for Labour Welfare 
 
The Contractor shall at his own expense comply with or cause to be complied 
with Model Rules for Labour welfare as appended to these Conditions or rules 
framed by Government from time to time for the protection of health and for 
making sanitary arrangements for workers employed directly/or indirectly on the 
works.  In case the Contractor fails to make arrangements as aforesaid, the 
Engineer–in– charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 
 
Safety Code 
 
The Contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer – in – charge, in 
respect of all labour directly or indirectly employed for performance of the works 
and shall provide all facilities in connection therewith.  In case the Contractor 
fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer– in–charge shall be entitled to do so and recover the cost thereof from 
the Contractor. 
 
Failure to comply with model Rules for Labour  Welfare, Safety Code, or the 
provisions relating to report on accidents and to grant of maternity benefits to 
female workers shall make the  Contractor liable to pay to the B.H.E.L as 
liquidated damages an amount not exceeding Rs. 50/- for each default or 
materially incorrect statement.  The decision of the Engineer–in–charge in such 
matters based on reports from the Inspecting Officers as defined in the 
Contractor’s Labour Regulation as appended to these conditions shall be final 
and binding and deductions for recovery of such liquidated damages may be 
made from any amount payable to the Contractor. 
 
WATER 
 

21. The Contractor shall allow in his Tender and provide at his cost all water 
required for the work or his employees on the work, together with all pipes and 
fittings or other means that may be necessary or required to ensure a proper and 
ample supply of water for all purposes connected with the work. 
 
Water will be supplied from the BHEL supply system, or other sources at one 
point fixed by the Engineer-in-charge on the site of work at free of cost.  The 
Contractor shall make necessary arrangement for lifting pumping, carrying or 
conveying the water as required at his own cost. 
 

22. Temporary Workshops, Stores Etc. 
 

The Contractor shall, during the progress of the work provide, erect and maintain 
at his own expense all necessary temporary workshops, stores, offices, etc., 
required for the proper and efficient execution of the work.  The planning, siting 
and erection of these buildings shall have the approval of the Engineer-in-charge 
and the Contractor shall at all times keep them tidy and in a clean and sanitary 
condition to the entire satisfaction of the Engineer-in-charge. 
 
On completion of the work all such temporary buildings shall be cleared away 
and the site restored and left in a clean and tidy condition to the entire 
satisfaction of the Engineer-in-charge. 

 
23. Stores and Materials on Site 
 

All stores and materials required for the work are to be deposited by the 
Contractor only in places to be indicated by the Engineer-in-charge. 
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Where in accordance with the contract stipulations certain Stores & Materials  
(for incorporation in the work) are to be issued to the Contractor by the BHEL as 
detailed under Schedule ’B’ such items will be so issued only to the extent 
required for the actual completion of the work  as stipulated in the contract.  
The decision of the Engineer-in-charge regarding the quantities to be issued as 
above shall be final and binding on the contractor.  For any excess quantities 
consumed on the work upto 5% over the theoretical consumption will be charged 
at issue rates and excess consumption beyond this limit, their cost will be 
recovered from the Contractor at punitive rates which will be 100% (Hundred 
Percent) more than the issue rates of the BHEL as specified in the Instructions 
to the Tenderers. 
 
In regard to the materials and stores which may be issued to the Contractor by 
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in 
writing of his requirements of such stores and materials and on the approval of 
his demand being notified to him, he shall make immediate arrangements for 
drawing the same.  Such stores and materials shall be transported by the 
Contractor at his own expense direct from the place of issue to the site of the 
work, unless prior written approval is obtained from the Engineer-in-charge to 
take them to a Store or Workshop elsewhere. 
 
The Contractor shall have to build a weather proof shed for the storage of 
cement required for 15 days consumption of the work. 
 
BHEL Officers connected with the Contract shall have the power at any time to 
inspect and examine any stores or materials intended to be used in or on the 
work, whether on the site or at any factory or workshop or other place where 
such stores or materials are being fabricated or manufactured or at any place 
where the same are lying and the contractor shall give necessary facilities for 
such inspection and examination. 
 
The Engineer-in-charge shall be entitled to have tests made of any stores or 
materials supplied by the Contractor who shall provide at his own expense all 
facilities which the Engineer-in-charge may require for this purpose.  If at the 
discretion of the Engineer-in-charge an independent expert is employed to make 
any such tests his charges shall be borne by the Contractor only if the test 
discloses that the said stores or materials are not in accordance with the 
provisions of the Contract. 
 
Should the Engineer-in-charge consider at any time during the construction or 
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the 
stores or materials provided  by the Contractor are unsound or of a quality 
inferior to that contracted for or otherwise not in accordance with the contract (in 
respect whereof the decision  of the Engineer-in-charge shall be final and 
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith 
remove the stores or materials so specified and provide other proper and 
suitable stores or materials  at his own expense; to the entire satisfaction of the 
Engineer-in-charge and in the event  of his failing to do so within a period to be 
specified by the Engineer-in-charge in his demand aforesaid  the Engineer-in-
charge may replace within others the stores or materials complained of at the 
risk and expense in all respects of the Contractor.  The liability of the contractor 
under this condition shall not extend beyond the maintenance period aforesaid 
except as regards stores or materials which the Engineer-in-charge shall have 
previously given notice to the contractor to replace.  (*MAINTENANCE PERIOD 
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF 
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L). 
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All stores and materials brought to the Site shall become and remain the 
property of B.H.E.L and shall not be removed from the site without prior written 
approval of the Engineer-in-charge.  However, when the work is finally  
completed, the  Contractor  shall  at  his  own  expense  forthwith remove from 
the site all surplus stores or materials originally supplied by him and upon such 
removal, the same shall revert in and become the property of Contractor.  All 
B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in 
the work and which, making due allowance for reasonable wear and tear/or 
waste, have not on completion of the work been so incorporated or fixed, shall 
be returned by the Contractor at his own expense to the place of issue. 

 
Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L 
will be given to him at a price based on the prevailing market rate but not 
exceeding that at which the said stores and materials were originally issued to 
him but due consideration shall be given to the allowance claimed by B.H.E.L in 
respect or any depreciation or damage suffered by the stores and/or materials 
whilst in the custody of the Contractor regarding which the decision of Engineer-
in-charge shall be final and conclusive. 

 
If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  
any stores, supplied by B.H.E.L have either during currency of the work or after 
completion of the work whilst under the custody of the Contractor, become 
damaged to such an extent that they cannot be usefully utilized, either in the 
same work or in other works, the Engineer-in-charge shall not accept the stores 
and in the event of his rejection the contractor shall be charged for the said 
Stores at a rate as fixed by the Accepting Officer.  The Contractor shall not be 
entitled to any claim whatsoever on this account. 

 
24 Tools and Plants on site: 
 

All tools, plants and equipment brought to the site shall become the property of 
B.H.E.L and shall not be removed from the site without the prior written approval 
of the Engineer-in-charge when the work is finally completed or the Contract is 
determined for reasons other than the default of the Contractor he shall forthwith 
remove from the site all tools, plants, equipments etc., (other than those as may 
have been provided by B.H.E.L) and upon such removal, the same shall in, and 
become the property of the Contractor. 

 
25. Statement of Hire Charges: 
 

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L 
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge. 
 

26. Precaution Against risks: 
 

The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize the 
amount of any such loss or damage and for the necessary steps to be taken for 
the said purpose until the works have been handed over complete in all respect 
of the Engineer-in-charge. 

 
The Contractor shall provide all watchmen necessary for the protection of the 
site, the work, the materials, tools, plants, equipments and anything else lying on 
the Site during the progress of the work.  He shall be solely responsible for and 
shall take all reasonable and proper steps for protecting, securing, lighting and 
watching, all places on or about the work and the Site which may be dangerous 
to any person whomsoever. 
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27. Notices and Fees: 
 

The Contractor shall give all notices required by any Statutory provision or by the 
regulations and/or bylaws of any local Authority and/or of any Public Service, 
Company or Authority affected by the work or with whose system the same are 
or will be connected.  The Contractor shall pay and indemnify B.H.E.L against 
any fees and charges payable under such Acts.  Regulation and/or byelaws in 
respect of the work and shall make and supply all drawings and plans required in 
connection with any such notice. 

 
28. Setting out of the Works and Protective and Maintaining Signals and 

Works: 
 

The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the contractor to set out the work.  The 
Contractor shall at his own expense set accurately according to the drawings 
and figured dimension thereon, all the work comprised in the contract and any 
extras or additions there-to and shall be solely responsible for their being so set 
out and executed.  All bench marks, pegs, signals on the surface, alignment 
stones, milestones and all similar marks whether put in by B.H.E.L  Authorities 
for the purpose of checking the Contractor’s  work or  in the nature  of 
permanent survey marks will during the tenure of the  contract, be  under the 
care of  the Contractor who shall, at his own expense, take,all proper and 
reasonable precautions and care to preserve and maintain them in their true 
position.  In the event of these marks being disturbed or obliterated by accident 
or due to any other cause whatsoever, the same may, if deemed necessary, be 
replaced by the Engineer-in-charge at the Contractor’s expense and the cost 
thereof deducted from any money then or thereafter becoming due to the 
Contractor. 
 
Where requested by the Contractor, the level marks, center line and chainage 
pegs corresponding to those shown on the Drawing will be pointed out to the 
Contractor on the ground but all bench marks or chainage pegs additional to 
those shown on the Drawing will be set out by BHEL authorities. 
 

29. Site Drainage: 
 

All water that  may accumulate on the site during the progress of the work or in 
trenches and excavations shall be removed to the entire satisfaction of the 
Engineer-in-charge and at Contractor’s expense. 

 
30. Excavations, Relics Etc. 
 

Material of any kind obtained from excavation on the site shall remain the 
property of BHEL and shall be disposed off as  Engineer-in-Charge  directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, 
coins, treasures, relics, antiques and other similar items which may be found in  
or upon the site shall be the property of Bharat Heavy Electricals Limited and the 
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall 
from time to time deliver the same to such person or persons as the B.H.E.L 
may appoint to receive the same. 

 
31. Foundations 
 

The Contractor shall not lay any foundations until the excavations for the same 
have been examined and approved in writing by the Engineer-in-charge. 

 
 
 
 



 85 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
32. Covering-in Work 
 

The Contractor shall give reasonable notice in writing to the Engineer-in-charge 
whenever any work is to be permanently covered up or concealed, whether by 
earth or other means so that it can finally be inspected or measured if 
necessary.  In default of so doing, the Contractor shall, if required by the 
Engineer-in-charge uncover such work at his own expense. 

 
33. Approval of works by Stages: 
 

All work embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice in  
writing  to  the Engineer-in-charge when each stage is ready. In default of such 
notice being received, the Engineer-in-charge shall be entitled to approve the 
quality and extent thereof at any time he may choose and in the event of any 
dispute, the decision of the Engineer-in-charge thereon shall be final and 
conclusive. 

 
34. Execution of the Work: 
 

The work shall be executed in a workman-like manner and to the satisfaction in 
all respects of the Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the 
Contractor in respect of the execution of the Work in a “Work Site Order Book” 
maintained at his office and the Contractor shall visit this office daily and shall 
confirm receipt of such instructions by signing the relevant entries in this book.  
Such entries will rank as order or notices in writing within the intent and meaning 
of these conditions. 

 
35. Day Work: 
 

No day-work shall be performed without the prior written instructions of the 
Accepting Officer. 

 
The Contractor shall give to the Engineer-in-charge reasonable notice of the 
start of any work ordered to be executed by day-work and shall deliver to the 
Engineer-in-charge within two days of the end of each pay week a return in 
duplicate giving full detailed accounts of labour and materials for that pay-week.  
One copy of each of these returns, if found correct, will be certified by the 
Engineer-in-charge and returned to the contractor and must be produced at the 
time of adjustment of accounts. 

 
An invoice in duplicate signed by the Contractor or his agent shall be sent with 
each delivery of materials for day-work and the Contractor will be furnished with 
a receipt signed by the Engineer-in-charge specifying the description, quantities 
weight or measurement (as the case may be) of the articles approved, reference 
will be made in this receipt in the return aforesaid and the Contractor’s Bill. 
 
In the case of Lumpsum Contracts, the rates to be charged and the percentage 
addition for profit and establishment charges, etc., will be agreed upon between 
the Accepting Officer and the Contractor prior to the execution of the work. 

 
36. Inspection of the Work: 
 

B.H.E.L Officers concerned with the Contract shall have power at any time to 
inspect and examine any part of the work and the Contractor shall give such 
facilities as may be required to be given for such inspection and examination 
Should Engineer-in-charge consider, at any time during the expiry of the 
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maintenance period, that any work has been executed with unsound, imperfect 
or unskilled workmanship or of a quality inferior to that contracted for or not 
otherwise in accordance with the contract (in respect) whereof the decision of 
the Engineer-in-charge shall be final and conclusive the Contractor shall on 
demand in writing from the Engineer-in-charge specifying the fault 
notwithstanding that the same may have been inadvertently passed, certified  
and paid for, forthwith rectify or remove and reconstruct the work so specified in 
whole or in part as the case may be required at his own expense to the entire 
satisfaction of the Engineer-in-charge and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his demand   as 
aforesaid, the Engineer-in-charge may carry out the work by other means at the 
risk and expense in all respects of the Contractor.  However, the liability of the 
Contractor under this condition shall not extend beyond the maintenance period 
except as regards workmanship which the Engineer-in-charge shall have 
previously given notice to the Contractor to rectify. 

 
37. Responsibility for Building: 
 

In the event of any building or part of any building being handed over to the 
Contractor for the execution of work thereto under the provisions of the Contract, 
he shall give a written receipt for all fixtures, glass etc. and he shall be required 
to make good at his own expense all damages resulting from any cause 
whatsoever while in his charge and on  completion of the work to deliver the said 
building or part thereof in a clean state complete in every particular to the entire 
satisfaction of the Engineer-in-charge. 

 
38. Insurance 
 

The contractor shall within one month after the date of the acceptance of the 
contract,  insure the work against loss or damage to the contract works, 
temporary work and materials erected in performance of the contract on “all 
risks” basis from the time of arrival on site until taken over by BHEL on 
completion of the contract. 
 
The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal 
of debris cost.  The sum insured shall represent the estimated full value of the 
contract works inclusive of value of free supply materials by BHEL, transport 
charges, customs dues, express freight, overtime charges,  cost of erection,  
value  of constructional  plants  and  machinery,  removal  of  debris  and 
escalation of costs where the contract includes a maintenance period, the 
insurance cover shall specifically include the contractors’ liabilities during the 
maintenance period.  The insurance shall also  be extended to cover third party 
personal injury and property damage for a sum to be specified by BHEL.  The 
insurance shall be effected in the name of BHEL and the contractor shall submit 
to BHEL a draft of the insurance policy for approval.  The policy when issued will 
be lodged with BHEL together with receipts of premium for such insurance and 
the contractor shall maintain such policies in force until the obligations of the 
contractor are fully discharged. 
 
If the contractor fails to comply with the terms of this condition the Accepting 
officer may insure the work and may deduct the amount of premiums from any 
money that may become payable to the contractor or may at his discretion 
refuse payment of any advances to the contractor until the contractor shall have 
complied with the terms of this condition.  This provision does not, however, 
absolve the contractor of his responsibility for taking up the insurance. The 
contractor is, therefore, primarily   responsible for taking up the insurance in 
time. 
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39.   Damage and loss to private property and injury to workmen 
 
The contractor shall at his own expense reinstate and make good to the 
satisfaction of the Engineer–in-charge and pay compensation for any injury, loss 
or damage occasioned to any property  or  rights whatever including property 
and rights of  B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury 
loss or damage arising out of or in anyway in connection with the execution or 
purported execution of the  contract and further the contractor shall indemnify 
B.H.E.L, against  all claims enforceable against B.H.E.L, or any agent, servant, 
or employee of B.H.E.L a private person, in respect of any such injury (including 
injury resulting in death loss or damage to any person) whosoever or property, 
including all claims which may arise under the workmen’s Compensation Act or 
otherwise, or which would be enforceable against B.H.E.L. 

 
40. Completion 
 

The works shall be completed to the entire  satisfaction of the Engineer-in-
charge and in accordance with the Contractor’s forecast of Time and Progress 
where operative, and all unused stores and materials, tools, plants, equipments, 
temporary buildings and things shall be removed and the site and work cleared 
of rubbish and all waste materials and delivered up clean and tidy to the 
satisfaction of the Engineer-in-charge at the Contractor’s expense and/or before 
the Scheduled date of completion. 
 
The B.H.E.L shall have power to take over from the Contractor from time to time 
each sections of the work as have been completed to the satisfaction of the 
Engineer-in-charge. 
 
In case the Contractor fails to remove any of his properties, assets or fails to 
clear the rubbish and waste materials within 30 days of the completion of the 
contract, it is lawful for the contractee, that is BHEL to take such action as it 
deems fit to clear dispose of such properties, assets or such waste materials and 
charge the contractor any expenses incurred thereon. 
 
The Engineer-in-charge shall certify to the Contractor the date on which the work 
is completed and the state thereof. 
 
The Engineer-in-charge shall also certify to the Contractor the state of the work 
at the end of maintenance period,  where applicable. 

 
41. Compensation for Delay: 
 

If the contractor fails to maintain the required progress in terms of condition 7 or 
to complete the work and clear the site on or before the contracted or extended 
period of completion, he shall, without prejudice to any other right or remedy of 
the B.H.E.L on account of such breach, pay as agreed compensation an amount 
calculated as stipulated below or such smaller amount as may be fixed by the 
BHEL on the contract value of the work for every week that the progress remains 
below that specified in condition 7 or that the work remains incomplete. 

 
This will also apply to items or group of items for which separate period of 
completion has been specified. 
 
For this purpose  the term ‘Contract Value’ shall be the value at contract rates of 
the work as ordered. 
 
a.  Completion period (as originally-stipulated)  -- at 1 percent per week. 
     Not exceeding 6 months. 
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b.  Completion period (as originally-stipulated)   -- at ½ percent per week 
     Exceeding 6 months and not exceeding 2 years. 
 
c.  Completion period (as originally-stipulated)   -- at¼ percent per  week 
     Exceeding 2 years. 
 
Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed the under noted percentage of the contract 
value or  of the contract value of the item or group of items of work for which a 
separate period of completion is given: 
 
a. Completion period (as originally-stipulated)   -- 10  percent. 
 Not exceeding 6 months. 
b. Completion period (as originally-stipulated)   -- 7½  percent. 
 Exceeding 6 months and not exceeding 2 years. 
c. Completion period (as original-stipulated)   --   5 percent. 
 Exceeding 2 years 
 
The amount of compensation may be adjusted or set-off against any sum 
payable to the Contractor under this or any other contract with the B.H.E.L. 
 

42. Laws Governing the Contract: 
 
 This contract shall be governed by the Indian Laws for the time being inforce. 
 
43. Cancellation of Contract for Corrupt Acts: 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, 
without prejudice to any other right or remedy which shall have accrued or shall 
accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any 
of the following cases and the Contractor shall be liable to make payment to 
B.H.E.L for any loss or damage resulting from any such cancellation for default. 

 
 If the Contractor shall: 
 
a. Offer or give or agree to give to any person in BHEL service any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to 
do or for having done or forborne to do a day act in relation to the obtaining or 
execution of this or any other contract for BHEL service OR 

 
b. Enter into a contract with B.H.E.L in connection with which commission has been 

paid or agreed to be paid by him or with his knowledge, unless the particulars of 
any such commission and the terms of payment thereof have previously been 
disclosed in writing to the Accepting Officer, OR 

 
c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 

methods of competitive tendering without first disclosing the fact in writing to the 
Accepting Officer. 

 
44. Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-

Letting of Contract: 
 
 The Accepting Officer, without prejudice to any other right or remedy which shall 

accrue thereafter to B.H.E.L shall cancel the contract in any of the following 
cases: 
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  If the Contractor, 
a) Being an individual, or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or orders for administration of his Estate 
made against him or shall take any proceedings, for liquidation or composition 
under any Bankruptcy Act for the time being in force or make any conveyance or 
assignment of his effects of composition or arrangement for the benefit of his 
creditor or purport to do so, or if any application be made under any Bankruptcy 
Act for the time being in force for the sequestration of his Estate or if a trust deed 
be granted by him on behalf of his creditors, OR 

 
b) Being a Company, shall pass a resolution or the Court shall make an order for 

the liquidation of its affairs, or a Receiver or Manager on behalf of the 
debentures holders shall be appointed or circumstances shall arise which entitle 
the court or debentures holders to appoint a Receiver or Manager OR. 

 
c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion 

of the work without the prior written approval of the Accepting Officer. OR 
 
d) Shall suffer an execution being levied on his goods and allow it to be continued 

for a period of 21 days. 
 

Whenever the Accepting Officer exercises his authority to cancel the Contract 
under this condition, he may complete the work by any means at the 
Contractor’s risk and expense provided always that in the event of cost of the 
completion (as certified by Engineer-in-charge which is final and conclusive) 
being less than the contract cost, the advantage shall accrue to the BHEL and 
that if the cost of completion exceeds the money due to the Contractor under the 
contract, the Contractor shall either pay the excess amount ordered by the 
Engineer-in-charge or the same shall be recovered from the Contractor by other 
means. 
 
Engineer-in-charge will have powers to take possessions of  the site and any 
materials, constructional plant, implements, stores, etc, thereon and or carryout 
the work by any means at the risk and cost of the contractor. 
 
In case the BHEL completes the work under the provisions of this condition the  
cost of such completion to be taken  into account in determining  the excess cost 
to  be charged to the contractor under this Condition shall consist of the cost of 
materials purchased and/or labour provided by the BHEL with an addition of 
such percentage to cover superintendence and establishment  charges as may 
be decided by the Project Manager/Project Engineer whose decision shall be 
final and  conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the 
Engineer-in-charge shall have the right to sell any or all of the contractor’s 
unused materials, constructional plant implements, temporary buildings, etc., 
and apply the proceeds of sale thereof towards the satisfaction of any sum due 
from the contractor under the contract and if thereafter be any balance 
outstanding from the contractor, it shall be recovered in accordance with the 
provisions of the contract. 
 

45. Cancellation of  contract in part  or in full for contractor’s default: 
 

If the Contractor: 
 
(a) makes default in commencing the work within a reasonable time from 

the  date of handing over of the site and continue in that state after a 
reasonable notice from Engineer-in-charge, OR 
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(b)      in the opinion of the Engineer-in-charge at any time, whether before or 

after the date or extended date for completion, makes default in 
proceeding with the work, with due diligence and continue  in that state 
after a notice of  seven days from Engineer-in-charge, OR 

 
(c) fails to comply with any of the terms and conditions of the contract or 

after 7   days notice in writing with  orders properly issued there under, ( 
OR) 

 
(d) fails to complete the work order and items of work individual dates for 

completion and clear the site on or before the date of completion or fails 
to achieve the progress as set out under clauses 7 of these General 
Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other right or remedy which 
shall have accrued or shall accrue there after to B.H.E.L cancel the contract as a 
whole or in part thereof or only such work order or items of work in default from the 
contract.  Whenever the Accepting Officer exercises his authority to cancel the 
contract as a whole or in part under this conditions he may complete the work at 
the Contractor’s  risk and cost, provided always that in the event of the cost of 
completion (as certified by  Engineer-in-charge which is final and conclusive) 
being less than the contract cost the advantage shall accrue to the B.H.E.L if the 
cost of completion exceeds, the money due to the contractor under this contract,  
the contractor shall either pay the excess amount ordered by Project Manager or 
the same shall be  recovered from the contractor by other means.  Engineer-in-
charge will have power to take possession of the site and any materials, 
constructional plant, implements, Stores, etc., thereon. 

 
In case the B.H.E.L completes the work or any part thereof under the provisions of 
this conditions the cost of such completion to be taken in to  account in 
determining the excess cost to be charged to the contractor under this conditions 
shall consists of the cost of materials purchased and/or labour provided by the 
B.H.E.L with an addition of such percentage to cover superintendence and 
establishment charges   as may be decided by the Project Manager/Engineer 
whose decision shall be final  and conclusive. 
 
If the contractor fails to pay the excess sum within a period of 30 days, the 
Engineer-in-charge shall  have the right to sell any or all of the contractor’s unused 
materials, constructional plant  implements, temporary buildings, etc, and apply 
the proceeds of sale thereof towards  the satisfaction  of any sum due from the 
contractor under the contract and if thereafter be any balance outstanding from the 
contractor it shall be recovered in accordance with the provision of the contract. 

 
46. Termination of Contract for Death 
 

Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the accepting Officer shall have the opinion of terminating the 
contract without compensation to the contractor. 

 
47. Special Powers of Determination 
 

If at any time after the acceptance of the tender B.H.E.L shall for any reason 
whatsoever not require the whole or any part of the work, to be carried out the 
project Manager/Engineer shall give notice in writing of the fact to the Contractor 
who shall have no claim to any payment of compensation or otherwise 
howsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full  but which he did not derive in consequence 
of the foreclosing of the work. 
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He shall be paid at Contract rates, for the full amount of the work executed  
including such additional works, e.g. clearing of site, etc., as may be rendered 
necessary by the said fore closing.  He shall also be allowed a reasonable 
payment (as decided  by the Accepting Officer )  for  any expenses sustained on 
account of labour and materials collected but which could not be utilised on the 
work, as verified by the Engineer-in-charge.  Neither shall the Contractor have 
any claim for compensation on account of any alterations having been made in 
the original specifications,  drawings, designs  and instructions, involving any 
curtailment of the work as originally contemplated. 

 
48. Fair Wage 
 

a) The contractor shall pay not less than the “ Fair Wage” to labourers 
engaged by   him on the work. 

 
“Fair Wage” means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been notified the 
wages prescribed by the Project Manager/Engineer for the stations at which the 
work is done. 
 
b) The Contractor shall not with standing the provision of any contract to 

the contrary, cause to be paid a “Fair Wage” to labourers indirectly 
engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had 
been directly employed by him. 

 
c) In respect of labourers directly or indirectly employed on the work for the 

performance of  the Contractors part of this Agreement, the Contractor 
shall comply with or cause to be complied with B.H.E.L Contractor’s 
Labour Regulations (appended here to as Annexure ‘A’ to these 
conditions) in regard to payment of wages, wage period deduction from 
wages, recovery of wages not paid and deductions unauthorisedly  
made, maintenance of wage book, wage-slips publication of scale of 
wage and other terms of employment inspection and submission of 
periodical returns and all other matters of alike nature. 

 
d) The Engineer-in-charge concerned shall have the right to deduct from 

the money due to the contractor any sum required or estimated to be 
required for  making good the loss suffered by a worker or workers by 
reason of non-fulfilment of the conditions of the contract for the benefit of 
the workers non-payment of wages or of deductions made from his or 
their wages which are not justified by the terms of the contract or non-
observance of the regulations. 

 
e) The Contractor shall be liable primarily for all payments to be made 

under the contract and for the observance of the Regulations aforesaid 
without prejudice to his right to claim indemnity from his sub-contractors. 

 
d) The regulations aforesaid shall be deemed to be a part of this contract 

and any breach thereof shall be deemed to be a breach of this Contract. 
 
CHAPTER IV 
 
VALUATION AND PAYMENT 

 
49. Records and Measurements: 
 

All items having a financial value shall be entered in the B.H.E.L Measurement 
Book so that a complete record is obtained of all works performed under the 
Contract. 
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Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by 
number at the unit lumpsum. 
 
Work carried out for agreed lumpsum will be described and similarly recorded. 
 
Lumpsum omissions will be entered for deduction.  Measurement shall be 
restricted to that required to ascertain the financial liability of B.H.E.L under the 
contract. 
 
Work which fails to be measured in detail shall be measured physically, without 
reference to any local custom that may obtain excepting where it may otherwise 
be directed in the tender documents.  The measurements shall be taken jointly 
by any person duly authorized on the part of the BHEL and by the Contractor. 
 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor 
of appointment for measurement. 
 
The Contractor shall, without extra charge, provide assistance with appliance 
and other things necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the B.H.E.L Measurement Book and signed 
and dated by both parties each day at the Site on completion of measurement.  
If the Contractor objects to any of the measurements recorded on behalf of the 
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or 
against the item or items objected to; and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work 
wholly or in part, the expense of such re- measurement shall be borne by the 
party requiring the measurement. 
 
Measurement to be re-taken, provided that a net error is found by this  
remeasurement to amount to less than 5% (five percent)  of the value as 
recorded by the first measurement.  But, where the net errors amount to 5% and 
over  of the  said value, then the cost is to be borne by the other party.  In any 
case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party.  If the Contractor’s 
representative fails to attend when required, the Engineer-in-charge shall have 
power to proceed by himself to take measurement and in that case these 
measurements shall be accepted by the Contractor as final. 
 
The contractor shall, once every month, submit to the Engineer-in-charge with a 
copy to the Civil Manager/Senior Engineer details of his claims for the work done 
by him up to and including the previous month which are not covered by his 
Contract Agreement in any of the following respects; 

 
a. Deviation from the items and Specifications provided in the contract 

documents. 
b. Extra Items/New Items of work 
c. Quantities in excess of those provided in the contract schedule. 
d. Items in respect of which rates have not been settled.  He should, in addition 

furnish a clear certificate to the effect that the claims submitted by him as 
aforesaid cover all his claim and that no further claims shall be raised by him 
in respect of the work done up to and including the period  under report. 
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Except where any  general or detailed description of the work in quantities 
expressly  shows to the contrary, schedule of quantities shall be deemed to have 
been prepared and measurements shall be taken in accordance with the 
procedure set forth in the schedule of rates specification notwithstanding any 
provision in the relevant standard method of measurement or any general or 
local custom.  In the case of items which are not covered by the schedule of 
rates / specification, measurements shall be taken in accordance with relevant 
standard method of measurement issued by the Indian Standard Institution or as 
per standard engineering practice. 

 
50. Valuation of Deviations: 
 
 Rates for deviated items of work will be  fixed as follows:- 
 
1. For any item of work required to be carried out after the contract has been 

awarded and which is not covered by Contractor’s  Schedule but is covered by 
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived 
from B.H.E.L Schedule by the method of proportion as follows: 

 
a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate 

for the nearest analogous item of work in Contractor’s schedule bears to rate for 
the particular analogous item of work in B.H.E.L Schedule of rates. 

 
b. If a single appropriate analogous item of work is not available in both Schedule 

(Contractor’s and B.H.E.L Schedule) then the method of proportion will be 
applied to the nearest analogous group of items available in both the Schedules 
referred to i.e. in the same proportion as the total tendered cost of that particular 
group of  items (the sum of the products of the tendered rates and the  quantities 
for which orders are placed bears to the total cost of the same items and 
quantities at the B.H.E.L Schedule of Rates. 

 
c. If even an appropriate analogous group of items is not available in Contractor’s 

Schedule and B.H.E.L Schedule, then the methods of proportion will be applied 
to all those items of the whole work, which are available in both the Schedules 
and for which orders have been placed on the contractor, i.e., in the same 
proportion as the total cost of all these items of work  (the sum of the products of 
the tendered rates and the quantities  for which orders are placed) bears to the 
total cost of the same items and qualities at the B.H.E.L Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the 

basis of payment shall be decided by the Accepting Officer whose decision shall 
be final and conclusive and binding on the parties. 

 
 The selection of analogous items or analogous group of items referred to above 

shall be done by the Engineer-in-charge.  Where the rates for deviated items or 
new items of work can be derived by the selection of different analogous items 
or analogous group of items, the lowest of all such derived rates shall be taken 
as the correct rate. 

 
 In the case of the contracts   for which the Engineer-in-charge  is the  Accepting 

Officer, all disputes regarding the settlement of rates of deviated or new items or 
work shall be referred to the Deputy Manager/Manager whose decision shall be 
final and conclusive as the case may be. 

 
51. Reimbursement / Refund on Variation in Price, Materials: 
 
 If after submission of the tender and/or during the progress of the works, the 

price of any material (not being a material supplied from the B.H.E.L store in 
accordance with the Conditions of the Contract) is increased or decreased by an  
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 Act of Legislature (Central or State) and/or any notification there under or on 

account of new duties or levies such as octroi or on account of increase or  
decrease in such duties affecting the price of materials required for incorporation 
in the works and made from materials of 
 
which the price has increased or decreased as aforesaid and the Contractor has 
thereupon to pay in respect of such material or item a price which is higher or 
lower than the price of that material or item as prevailing immediately before the 
passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L 
shall incase of  increase in price or  the duty reimbursed to the contractor and 
incase of decrease in price, the B.H.E.L shall  be entitled to a refund of the 
reduction price or the reduction in duty.  Provided, however no reimbursement or 
refund shall be made if the increase/decrease is not more than 10% of the said 
price, and if so, the reimbursement  or refund shall be  made  only on  the  
excess over 10% provided always that any such increase shall not be payable if, 
in the opinion of the Deputy Manager/Manager (whose decision  shall be final 
and conclusive)  the increase is attributable to the delay in the execution of the 
contract within the control of the contractor or that any such increase  has  
become  operative  after the contracted/or extended date of completion of the 
work or items of work in question. 

 
 The Contractor shall, for the purpose of this condition, keep such books of 

account and other documents as are necessary to show the amount of any 
increase claimed or any reduction available and shall allow inspection of the 
same by any duly authorized representative of the B.H.E.L and further shall at 
the request of the Engineer-in-charge furnish for verification such other 
information of the Engineer-in-charge  may require. 

 
 The Contractor shall within a reasonable time of his becoming, aware of any 

alteration in the prices of any such materials, give notice thereof in writing to the 
Engineer-in-charge stating that the rate is submitted in pursuance to this 
condition together with all information relating thereto which he may be in a 
position to supply. 

 
52. Advances on Account: 
 
 No payment shall be made for work estimated to cost less than Rupees FIVE  

THOUSAND till the whole of the work shall have been completed and a 
certificate of completion given by the Competent Authority. 

 
 In the case of work estimated to cost more than Rupees FIVE THOUSAND the 

contractor may at intervals of not less than one month or as otherwise provided 
for in the Contract Documents, counting from the date on which order to 
commence work is given by Engineer-in-charge submit claims on B.H.E.L forms 
for payment of advances on account of work done and of materials delivered in 
connection with the Contract. 

 
 The contractor shall be paid in respect of such claims to the extent approved and 

passed by the Engineer-in-charge subject a maximum of 90% of the value of the 
work actually executed to the satisfaction of the Engineer-in-charge.  The 
certificate of the Engineer-in-charge regarding such approval and passing of the 
sums so payable shall be final and conclusive against the Contractor. 

 
“After the full amount of Security Deposit is made up through the 10% 
deduction from On account” bills, 100% payment of all subsequent bills may 
be made to the Contractor. 
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The Contractor may also be paid during the progress of the work 75% of the 
value of any materials which are in the opinion of the Engineer-in-charge in 
accordance with the Contract, and are actually required for incorporation in the 
work and which have reasonably been brought to the site in connection 
therewith and are adequately stored and / or  protected against damage by 
weather or other causes, but which have not at the time of payment of the 
advance been incorporated in the work on furnishing a formal hypothecation 
deed.  Payment of such advances, however, shall be purely at the discretion of 
the Deputy Manager/Senior Engineer provided always that payments shall not 
be made under these periodical certificates in respect of perishable materials 
like lime, cement, timber, sand, kankar, etc.,  Any sums/due from the Contractor 
on account of Tools and Plant, Stores or any other items provided by B.H.E.L 
shall be deducted from the respective advances, the Engineer-in-charge shall 
from time to time certify the sums payable to the contractor after retaining the 
reserves. 
 
Any certificate relating to work done or materials delivered may be modified  or 
corrected by any subsequent interim certificate or by the final certificate and no 
certificate of the Engineer-in-charge supporting an advance payment shall itself 
be conclusive evidence that any work or materials to which it relates are in 
accordance with the contract.  All such intermediate payments shall be regarded 
as advances against the final payment only and shall not be considered as an 
admission of the due performance of the contract or any part there of in any 
respect or the accruing of any claim whatsoever. 
 
Such intermediate payment shall not conclude, determine or affect  in any way 
the powers of the Engineer-in-charge as to the final settlement and adjustment 
of the accounts or otherwise, or in any way vary or affect the contract. 

 
53. Final Bill 

 
As soon as possible after the completion of the work to the satisfaction of the 
Engineer-in-charge, the contractor shall forward a certified final account on 
BHEL form, in duplicate. 
 
It shall be accompanied by all abstracts, vouchers etc., in support thereof and 
shall be prepared in the manner prescribed by the Engineer-in-charge. 
 
No claims will be entertained after the receipt of the final bill. 
 
The Contractor shall be entitled to be paid the final sum less the value of 
payments already made on account subject to certification of the final bill by the 
Engineer-in-charge.  Any sums due from the contractor on account of Tools & 
Plant, Stores or any other items provided by BHEL not yet  recovered from the 
contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the Contractor on account of the preparation of 
the final bill. 
 

 
54. Payment of Bills 
 

All payment to be made to the Contractor under this contract shall be by 
“Crossed Cheque” marked ‘A/C payee RTGS/EFT only (Within a reasonable 
time after the Certification by the Engineer-in-charge) at the State Bank of India 
or their subsidiaries located in the station where either the work is executed or 
service rendered or at their branch nearest to the station where the Officer of the 
Engineer-in-charge is located. 

 
 



 96 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
 
 
55. Recovery from Contractor: 
 

Whenever under the contract any sum of money shall be recoverable from or 
payable by the contractor the same may be deducted from any sum then due or 
which at any time thereafter may become due to the Contractor under the 
contract or under any other Contract with BHEL or from his Security Deposit or 
he shall pay the claim on demand. 

 
56. Post Technical Audit of Work and Bills: 
 

BHEL reserves the right to carry out a post-payment audit and technical 
examination of the work and final bill including all supporting vouchers, abstracts 
etc., and to enforce recovery of any sums becoming due as a result thereof in  
the manner provided in the preceding sub-paragraphs provided however that no 
such recovery shall be enforced after three years of passing the final bill. 

 
 
57. Refund of Security Deposit: 

 
50% of the Security Deposit mentioned in condition 16 above, may be refunded 
to the contractor in respect of all contracts on completion of work  and  after 
payment  of  final bill and the  balance  50% on  expiry  of  the maintenance 
period, (described under clause 23) provided the contractor shall have rendered 
a “No-Demand” Certificate.  In case of works where maintenance period is not 
involved 100% of the Security Deposit may be refunded after payment of final bill 
provided that the contractor shall have rendered a “No-Demand Certificate”. 

 
58.  Arbitration: 

 
Except where otherwise provided for in the contract all questions and disputes 
relating to the meaning of the specifications, designs, drawings and instructions 
hereinbefore mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the work or failure to execute the same whether arising during the 
progress of the work or after the completion or abandonment thereof shall be 
referred to the sole arbitration of the Executive Director  / General Manager of 
BHEL and if  ED   is unable or unwilling to act, to the  sole arbitration of some 
other person appointed by the  ED / General Manager, willing to act  as such 
arbitrator.  The cases referred to arbitration shall be other than those for which 
the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed 
in the contract to be final and conclusive.  There will be no objection if the 
arbitrator so appointed is an employee of B.H.E.L and that he had to deal with 
the matters to which the contract relates and that in the course of his duties as 
such he had expressed views on all or any of the matters in dispute or 
difference. 
 
The arbitrator to whom the matter is originally referred being transferred or 
vacating his office or being unable to act for any reason, such Executive Director 
/ General Manager as aforesaid at the time of such transfer, vacation of office or 
inability to act, shall appoint another person to act as arbitrator in accordance 
with the terms of the contract.  Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. 
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Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or 
any statutory modification or re-enactment  thereof and the rules made there 
under and for the time being in force shall apply to the arbitration proceeding 
under this clause. 
 
It is a term of the contract that the party involving arbitration shall specify the 
dispute or disputes to be referred to arbitration under this clause together with 
the amount or amounts claimed in respect of each such dispute. 
 
The arbitrator(s) may from time to time with consent of the parties enlarge the 
time for making and publishing the award. 
 
The work under the Contract shall, if reasonably possible, continue, during the 
arbitration proceedings and no payment due or payable, to the Contractor shall 
be withheld on account of such proceeding. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the Parties fixing the date of first hearings. 
 
The arbitrator shall give a separate award in respect of each dispute or 
difference referred to him. 
 
The venue of arbitration shall be such place as may be fixed by the Arbitrator in 
his sole discretion. 
 
The award of the arbitrator shall be final, conclusive and binding on all parties to 
this contract. 
 
In the event of disputes or differences arising between one public sector 
enterprise and a Govt.  Department or between two public sector enterprises the 
above stipulations shall not apply the provisions of BPE office memorandum No. 
BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st January 1976 or its 
amendments for arbitration shall be applicable. 
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ANNEXURE ‘A’ 
 

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 
(See condition 20) 

 
1.  Definition: 
 

In these regulations, unless otherwise expressed or indicated, the following 
words and expressions shall have the meaning hereby assigned to them. 
 
a) “Labour” means workers employed by a contractor directly, or indirectly 

through a sub-contractor, or by an agent on his behalf on a payment not 
exceeding Rs.500 per month. 

 
b) “Fair Wage” means wages, which shall include wages for weekly day of 

rest and other allowances, whether for time or piece work, after taking 
into consideration prevailing market rates for similar employments in the 
neighborhood but shall not be less than the minimum rates of wages 
fixed under the minimum Wages Act. 

 
c) “Contractor” for the purpose of these Regulations shall include an agent 

or Sub-Contractor employing labour on the work taken on contract. 
 
d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant 

Labour Commissioners of the Chief Labour Commissioner’s 
Organisation. 

 
e) “Form” means a form appended to these Regulations. 

 
2. Notice of Commencement : 
 

The Contractor shall, within SEVEN DAYS of commencement of the work, 
furnish in writing to the Inspecting Officer of the area concerned the following 
information with copy to the Engineer-in-charge. 
 
a) Name and situation of the work. 
b) Contractor’s name and address. 
c) Particulars of the Department for which the work is undertaken. 
d) Name and address of sub-contractors as and when they are appointed 
e) Commencement and probable duration of the work 
f) Number of workers employed and likely to be employed, 
g) ‘Fair wages’ for different categories of workers. 

 
3. (i) Number of hours which shall constitute a normal working day: 

The number of hours which shall constitute a  normal working day for an 
adult shall be NINE hours.  The working day of an adult worker shall be 
so arranged that of intervals, if any, for rest it shall not spread over more 
than twelve hours on any day.  When an adult worker is made to work 
for more than NINE hours on any day or for more than FORTY EIGHT 
hours in any week he shall in respect of overtime work, be paid wages at 
double the ordinary rate of wages. 

 
(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest 

which shall be fixed and notified atleast TEN days in advance. A worker 
shall not be required or allowed to work on the weekly rest day unless he 
has or will have a substituted rest day, on one of five days immediately 
before or after the rest day.  Provided that no substitution shall be made 
which will result in the worker working for more than ten days 
consecutively without a rest day for a whole day. 
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 Where in accordance with the foregoing provisions a worker works on 
the rest day and has been given a substituted rest day he shall be paid 
wages for the work done on the weekly rest day at the overtime rate of 
wages. 

 
NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the 

worker is entitled to. 
 
4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.: 
 

The Contractor shall before he commences his work on contract display and 
correctly maintain and continue to display and correctly maintain in clean and 
legible condition in consipicuous places on the works, notice in English and in 
the local Indian languages, spoken by majority of workers, given the rate of fair 
wages, the hours of work for which such wages are payable, the weekly rest 
days workers are entitled to and name and address of the Inspecting Officer.  
The Contractor shall send a copy each of such notices to the Inspecting Officers 
and the Engineer-in-charge. 

 
5. Fixation of Wage Periods: 
 

The Contractor shall fix wage periods in respect of which wages shall be payable 
. 
No wage period shall normally exceed one week. 

 
6. Payment of Wages: 
 

(i) Wages due to every worker shall be paid to him direct.  All wages shall 
be paid in current coins or currency or in both. 

 
Wages of every worker employed on the contract shall be paid where the wage 
period is one week, within, THREE DAYS from the end of the wage period, and 
in any other case before the expiry of the 7th day or 10th day from the end of the 
wage period according as number of workers does not exceed 1,000. 

 
(ii) When employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before expiry of the 
day succeeding the one on which his employment is terminated. 

 
(iii) Payment of wages shall be made at the work site on a working day 

except when the work is completed before expiry of the wage period, in 
which case final payment shall be made at the work site within 48 hours 
of the last working day and during normal working time. 

 
NOTE: The term “Working Day”  means a day on which the work on which 
labour  is employed is in progress. 
 

7. Register of Workmen : 
 

A register of workmen shall be maintained in the form appended to these 
regulations and kept at the work site or as near to it as possible, and the relevant 
particulars of every workmen shall be entered therein within THREE days of his 
employment. 

 
8. Employment Card: 
 

The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his employment. If a 
worker has already any such card with him issued by the previous employer the 
contractor shall merely endorse that Employment Card with relevant entries.  On 
termination of employment the Employment Card shall again be endorsed by the 
Contractor and returned to the worker. 
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9. Register of Wages etc.,  : 
 

(i) A register of Wages-cum-Muster Roll in the Form appended to these 
regulations shall be maintained and kept at the work site or as near to it 
as possible. 

 
(ii) A wage slip in the form appended to these regulations shall be issued to 

every worker employed by the Contractor atleast a day prior to 
disbursement of wages. 

 
10. Fines and Deductions which may be made from wages: 
 

(i) Wages of worker shall be paid to him without any deductions of any kind 
except the following: 

 
a. Fines; 

 
b. Deductions for absence from duty, i.e., from the place or the places 

where by the terms of his employment he is required to work.  The 
amount of deduction shall be in proportion to the period for which he 
was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money which he is required 
to account for, where such damage or loss is directly attributable to his 
neglect or default; 

 
d. Deductions for recovery of advances or for adjustment of overpayment 

of a wages.  Advance granted shall be entered in a register; 
 
and 
 

e. Any other deduction, which the B.H.E.L may from time to allow. 
 

ii. No fines shall be imposed on a worker save in respect of such acts and 
omissions on his part as have been approved by the Chief Labour 
Commissioner. 

 
iii. No fines shall be imposed on a worker and no deductions for damage or 

loss shall be made from wages until the worker has been given an 
opportunity of showing cause against such fines or deductions. 

 
iv. The total amount of fines which may be imposed in any one wage period 

on a worker shall not exceed an amount equal to three paise in rupee of 
the wages payable to him in respect of that wage period. 

 
v. No fine imposed on a worker shall be recovered from him in instalments, 

or after expiry of sixty days from the date on which it was imposed.  
Every fine shall deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

 
vi. The Contractor shall maintain both in English and the local Indian 

language a list, approved by the Chief Labour Commissioner, clearly 
stating the acts and omissions for which penalty or fine may be imposed 
on a workman and display it in good condition in a conspicuous place on 
the work site. 

 
vii. The Contractor shall maintain a register of fines and the register of 

deductions for damage or loss in the Forms appended to these 
regulations which should be kept at the place of work. 
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11. Register of Accidents  : 
 

The Contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following particulars: 

 
a. Full particulars of the labourers who met with the accident. 
b. Rates of Wages. 
c. Sex 
d. Age 
e. Nature of accident and cause of accident. 
f. Time and date of accident. 
g. Date and time when admitted in hospital. 
h. Date of discharge from the hospital. 
i. Period of treatment and result of treatment. 
j.    Percentage of loss of earning capacity and disability as assessed by Medical    

 Officer. 
k. Claim required to be paid under Workmen’s Compensation Act. 
l. Date of payment of compensation. 
m.  Amount paid with details of the person to whom the same was paid. 
n. Authority by whom the compensation was assessed. 
o. Remarks. 
 
12. Preservation of Registers : 
 

The Register of Wages-cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which last entry is 
made therein. 

 
13. Enforcement : 
 

The Inspecting Officer shall either on his own motion or on a complaint received 
by him carry out investigations, and send a report to the Engineer-in-charge 
specifying the amounts representing workers, dues and amount of penalty to be 
imposed on the contractor for breach of these Regulations, that have to be 
recovered from the contractor, indicating full details of the recoveries proposed 
and the reasons therefore.  It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due 
to the contractor. 
 

14. Disposal of amounts recovered from the Contractor : 
 

The Engineer-in-charge shall arrange payment to workers concerned within 
FORTY FIVE days  from receipt of a report from the Inspecting Officer except in 
cases where the contractor had made an appeal under Regulation, 16 of these 
Regulations.  In cases where there is an appeal, payments of workers, due 
would be arranged by the Engineer-in-charge, wherever such payments arise, 
within THIRTY days from the date of receipt of the decision of the Regional 
Labour Commissioner (R.L.C.). 

 
15. Welfare Fund: 
 

All money that are recovered by the Engineer-in-charge by way of workers, due 
which could not be disbursed to workers within the time–limit prescribed above, 
due to reasons such as where-about of workers not being known, death of a 
worker, etc., and also amounts recovered as penalty, shall be credited to a fund 
to be kept under the custody of B.H.E.L for such benefit and welfare of workmen 
employed by contractors. 
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16. Appeal against decision of Inspecting Officer : 
 

Any person aggrieved by a decision of the Inspecting Officer may appeal against 
such decision to the Regional Labour Commissioner concerned within THIRTY 
days from the date of the decision, forwarding simultaneously a copy of his 
appeal to the Engineer-in-charge.  The decision of the Regional Labour 
Commissioner shall be final and binding upon the Contractor and the workmen. 

 
17.  Representation of Parties: 
 
i. A workman shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an Officer of a registered trade union of which the 
said trade union is affiliated or where the workman is not a member of any 
registered trade union, by an Officer of a registered trade union connected with, 
or any other workmen employed in the industry in which the worker is employed. 

 
ii. A Contractor shall be entitled to be represented in any investigation or enquiry 

under these Regulations by an officer of  an association of contractors of which 
he is a member or by an officer of a Federation of Associations of Contractors   
to which the said association is affiliated or where the contractor is not a member 
of any association of employers, connected with, or by any other employer 
engaged in the industry in which the contractor is engaged. 

 
iii.  No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these Regulations. 
 
18. Inspection of Books and other Documents: 
 

The Contractor shall allow inspection of the Register and other documents 
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his 
agent on receipt of due notice at a convenient time. 

 
19. Interpretation etc. 
 

On any question as to the application, interpretation or effect of the Regulations 
the decision of the Chief Labour Commissioner or Deputy Chief Labour 
Commissioner (Central) shall be final and binding. 
 

20. Amendments: 
 

Central Government may, from time to time, add to or amend the Contractor’s 
Labour Regulations and issue such directions as it may consider necessary for 
the proper implementation of the Contractor’s Labour Regulations or for the 
purpose of removing any difficulty which may arise in the administration thereof, 
based on which the B.H.E.L., Contractor’s Labour Regulations herein contained 
shall be subject to revision. 
 

 
MODEL RULES FOR LABOUR WELFARE 

 
(See Condition 20) 

 
1. Definition: 
 

(a) ‘Workplace’ means a place at which, on an average, twenty or more      
workers are employed. 

(b) ‘Large Workplace’ means a place at which on an average, 500 or more 
workers are employed. 
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2. First Aid: At every workplace, there shall be maintained in a readily 
accessible place first-aid appliances including an adequate supply of sterilized 
dressings and sterilized cotton wool as prescribed in the Factory Rules of the 
State in which the work is carried on.  The appliances shall be kept in good order 
and, in large work places, they shall be placed under the charge of a responsible 
person who shall be readily available during working hours. 

 
 At large workplaces, where hospital facilities are not available within easy 

distance of the works First Aid posts shall be established and be run by a trained 
compounder. 

 
 Where large workplaces are remotely situated and far away from regular 

hospitals an indoor ward shall be provided with one bed for every 250 
employees. 

 
 Where large workplaces are situated in cities, towns or in their suburbs and no 

beds are considered necessary owing to proximity of city or town hospitals, 
suitable transport shall be provided to facilitate removal of urgent cases to these 
hospitals.  At other workplaces, some conveyance facilities shall be kept readily 
available to take injured person or persons suddenly taken seriously ill, to the 
nearest hospital. 

 
 At large workplaces there shall be provided and maintained an ambulance room 

of the prescribed sizes, containing the prescribed equipment and in the in-
charge of such medical and nursing staff as may be prescribed.  For this 
purpose the relevant provisions of the Factory Rules of the State Government of 
the area where the work is carried on may be taken as the prescribed standard. 

 
3. Accommodation for  Labour: The Contractor shall during the progress of the 

works provide, erect and maintain necessary temporary living accommodation 
and ancillary facilities for labour at his own expense and to standards and scales 
as approved by the Engineer-in-charge. 

 
4. Drinking Water:  In every workplace, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of cold water fit 
for drinking. 
Where drinking water is obtained from an intermittent public water supply each 
workplace shall be provided with storage where drinking water shall be stored.  
Every water supply storage shall be at a distance of not less than 15 meters 
from any latrine drain or other source of pollution. Where water has to be drawn 
from an existing well, which is within such proximity of latrine drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such wells shall be entirely closed in and be provided with 
a trap door which shall be dust and water-proof. 
 
A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 
5. Washing and Bathing places: Adequate washing and bathing places shall be 

provided separately for men and women.  Such places shall be kept in clean and 
drained condition. 

 
6. Scale of Accommodation in Latrines and Urinals: These shall be 

provided within the precincts of every workplace latrines and urinals in an 
accessible place, and the accommodation, separately for each of these, shall not 
be less than at the following scales: 
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 No.of Seats 
a) Where number of persons does not exceed 50  2 
b) Where number of persons exceed 50 but does 
 not exceed 100      3 
c) For additional persons     3 
 Per 100 or part thereof. 
 In particular cases, the Engineer-in-charge shall have the power to increase the 

requirement, where necessary. 
 
7. Latrines and Urinals: Except in workplaces provided with water flushed 

latrines connected with a waterborne sewage system, all latrines shall be 
provided with receptacles on dry-earth system which shall be cleaned at least 
four times daily and at least twice during working hours and kept in a strictly 
sanitary condition.  Receptacles shall be tarred inside and outside at least once 
a year. 

 
 If women are employed, separate latrine and urinals, screened from those for 

men and marked in the vernacular in conspicuous letters “For Women only” shall 
be provided on the scale laid down in rule 6.  Those for men shall be similarly 
marked “For Men only” A poster showing the figure of a man and of a woman 
shall also be exhibited at the entrance to latrines for each sex.  There shall be 
adequate supply of water close to latrines and urinals. 

 
 
8. Construction of Latrines: Inside walls shall be constructed of masonry or 

other non-absorbent material and shall be cement-washed inside and outside at 
least once a year.  The dates of cement washing shall be noted in a register 
maintained for the purpose and kept available for inspection.  Latrines shall have 
at least thatched roof. 

 
9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary 

authority, arrangement for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator approved by the 
local medical health and municipal or cantonment authorities.  Alternatively local 
excreta may be disposed off by putting a layer of night soil at the Bottom of 
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste 
or refuse and then covering it with a layer of earth for a fortnight (when it will turn 
into manure). 

 
 The contractor shall, at his own expenses, carry out all instruction issued to him 

by the Engineer-in-charge to effect proper disposal of soil and other conservancy 
work in respect of Contractor’s work-people or employees on the Site.  The 
Contractor shall be responsible for payment of any charges which may be levied 
by municipal or cantonment authority for execution of such work on his behalf. 
 

10. Provision of shelters during rest:  At every workplace there shall be provided, 
free of cost, four suitable sheds, two for meals and two others for rest, 
separately for use of men and women labour.  Height of each shelter shall not be 
less than 3 meters from floor level to lowest part of roof.  Sheds shall be kept 
clean and space provided shall be on the basis of at least 0.5 sq.m. per head. 

 
11. Crèches: At a place at which 20 or more women workers are ordinarily 

employed, there shall be provided at least one hut for use of children under the 
age of 6 years of such women.  Huts shall not be constructed to a standard 
lower than that of thatched roof, mud floor and walls with wooden planks spread 
over mud floor and covered with matting. 
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Huts shall be provided with suitable and sufficient openings, for light and 
ventilation.  There shall be adequate  provision of sweepers to keep the places 
clean.  There shall be two ‘dais’ in attendance.  Sanitary utensils shall be 
provided to the satisfaction of local medical, health and municipal or cantonment 
authorities.  Use of huts shall be restricted to children, their attendants and 
mothers of children. 
 
When the number of women workers is more than 25 but less than 50, the 
Contractor shall provide at least one hut and one Dais to look after children of 
women workers. 
 
Size of crèche (s) shall vary according to the number of women workers 
employed.  Creche(s) shall be properly maintained and necessary equipment 
like toys, etc. provided. 

 
12. Canteen: A cooked food canteen on a moderate scale shall be provided 

for the  benefit of workers wherever it is considered necessary. 
 
13. Planning, setting and erection of the above mentioned structures shall be 

approved by the Engineer-in-charge, and the whole of such temporary 
accommodation shall at all times during the progress of the works be kept tidy 
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor’s expense.  The Contractor shall conform 
generally to sanitary requirements of local medical, health and municipal or 
cantonment authorities and at all times adopt such precautions as may be 
necessary to prevent soil pollution of the site. 

 
On completion of the works the whole of such temporary structures shall be 
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in 
and effectively sealed off and the whole of site left clean and tidy to the entire 
satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses. 

 
14. Anti-malarial precautions:  The Contractor shall, at his own expense, 

conform to all anti-malarial instructions given to him by the Engineer-in-charge, 
including filling up of any borrow pits which may have been dug by him. 

 
 
15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour 

Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of 
the Contractor and or his sub-contractors to comply with the provisions of these 
Rules either wholly or in part and the Engineer-in-Charge shall impose such 
fines and other penalties as are prescribed in the conditions. 

 
B.H.E.L SAFETY CODE 

 
See Condition-20 

 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely 

be done from the ground, or from solid construction except such short period of 
work as can be done safely from ladders.  When a ladder is used an extra 
mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well, suitable footholds and hand-holds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼  horizontal and 1 vertical) 
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2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung 
or suspended from an overhead support or erected with stationary support, shall 
have a guard rail properly attached, bolted, braced  and otherwise secured 
atleast 1 meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials.  Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do 

not sag unduly or unequally, and if height of a platform or gangway or stairway is 
more than 3.25 meters above ground level or floor level, it shall be closely 
bordered have adequate width and be suitably fenced, as described in 2 above 

 
4. Every opening in floor of a building or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of 1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other 

working places.  Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 meters in length.  Width between side rails in a rung, ladder shall 
in no case be less than 30 cm, for ladders upto and including 3 metres in length.  
For longer ladders this width shall be increased by atleast 6 mm for each 
additional 30 cm. of length.  Uniform step spacing shall not exceed 30 cm. 
Adequate precautions shall be taken to prevent danger from electrical 
equipment.  No materials on any of the sites shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public.  The Contractor 
shall provide all necessary fencing and lights to protect public from accidents 
and shall be bound to bear expenses of  defence  of  every suit action or other 
proceedings at law that may be brought by any person for injury sustained  
owing  to neglect  of  the  above precautions,  and pay any damages and costs 
which may be awarded in any such suit, action or proceeding to any such person 
or which may with the consent of the Contractor be paid to compromise any 
claim by any such person. 
 

6. Excavation and Trenching: 
 

All trenches, 1.5 metres or more in depth, shall at all times be supplied with 
atleast one ladder for each 30 m length or fraction thereof.  Ladder shall be 
extended from bottom of trench to atleast 1 metre above surface of the ground.  
Sides of a trench 1.5 metres or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides collapsing.  Excavated materials shall not be placed within 1.5 metres of 
the edge of trench or half the depth of trench, whichever is more.  Cutting shall 
be from top to bottom.  Under no circumstances shall undermining or 
undercutting be   done. 

 
7. Demolition:     Before any demolition work is commenced and also during
  the process of the work: 
 

a. All roads and open areas adjacent to the work site shall either be closed 
or suitably protected: 

 
b. No electric cable or apparatus  which is liable to be a source of danger 

over a cable or apparatus used by the operator shall remain electrically 
charged. 

 
c. All practical steps shall be taken to prevent danger to persons 

employed, from risk of fire or explosion, or flooding.  No floor, roof, or 
other part of a building shall be so overloaded with debris or materials as 
to render it unsafe. 
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8. All necessary personal safety equipment as considered adequate by the 
Engineer-in-Charge shall be available for use of persons employed on the site 
and maintained in a condition suitable for immediate use and the Contractor 
shall take adequate steps to ensure proper use of equipment by those 
concerned. 
 
a. Workers employed on mixing asphaltic materials cement and lime 

mortars/ concrete shall be provided with protective footwear and 
protective gloves. 
 

b. Those engaged in handling any material which is injurious to the eye 
shall be provided with protective goggles. 

 
c. Those engaged in welding works shall be provided with welder’s 

protective eye-shields. 
 
d. Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 
 
e. When workers are employed in sewers and manholes which are in use, 

the 
 

 Contractor shall ensure that manhole covers are opened and manholes 
are ventilated atleast for an hour before workers are allowed to get into 
them.  Manholes so opened shall be cordoned off with suitable railing 
and provided with warning signals or boards to prevent accident to 
public. 

 
The Contractor shall not employ men below the age of 18 and women 
on the work of painting with products containing lead in any form.  
Whenever men above the age of 18 are employed on the work of lead 
painting, the following precautions shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the 

form of paste or ready-made paint. 
 
ii. Suitable face masks shall be supplied for use by workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed 
and scraped. 

 
iii. Overalls shall be supplied by the Contractor to workmen and adequate 

facilities shall be provided to enable working-painters to wash during on 
cessation of work. 

 
9. When work is done near any place where there is risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in danger and adequate provision made 
for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
10. Use of hoisting machine and tackles including their attachments, anchorage and 

supports shall conform to the following: 
 
a. i.  These shall be of good mechanical construction, sound material and 

 adequate strength and free from defects and shall be kept in good 
 working order. 

 ii.   Every rope used in hoisting or lowering materials or as a means of 
 suspension shall be of durable quality and adequate strength, and free 
 from defects. 
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b. Every crane driver or hoisting appliance operator shall be properly qualified and 
no person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

 
c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel 

and pulley block used in hoisting or lowering or as means of suspension, safe 
working load shall be ascertained by adequate means.  Every hoisting machine 
and all gear referred to above shall have the safe working load plainly marked 
there on, In case of a hoisting machine having a variable safe working load, 
each safe working load and the conditions under which it is applicable shall be 
clearly indicated.  No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

 
d. Incase of departmental machine, safe working load shall be notified by the 

Engineer-in-Charge.  As regards contractor’s machine the Contractor shall notify 
safe working load of each machine to the Engineer-in-Charge whenever he 
brings it to site of work and get it verified by the Engineer-in-Charge. 

 
11. Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances shall be provided with efficient safeguards; hoisting 
appliances shall be provided with such means as will reduce to the minimum risk 
of accidental descent of load.  Adequate precautions shall be taken to reduce to 
the minimum risk of any part of a suspended load becoming accidentally  
displaced.  When workers are employed on electrical installations which are 
already energized, insulating mats, working apparel such as gloves, sleeves and 
boots, as may be necessary shall be provided.  Workers shall not wear any 
rings, watches carry keys or other materials which are good conductors of 
electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein 

shall be maintained in a safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use.  Adequate washing facilities shall 
be provided at or near the places of work. 

 
13. These safety provision shall be brought to the notice of all concerned by display 

on a notice board at a prominent place at the work spot.  Persons responsible for 
ensuring compliance with the Safety Code shall be named thereon by the 
Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection 
by the Engineer-in-Charge or his representatives and the Inspecting Officers as 
defined in the Contractor’s Labour Regulations. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted 

from the operation of any other Act or Rule in force. 
 
 



 109 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
FORM OF REGISTER OF WORKMEN 

 
(Regulation-7) 

 
i. Name and address of the Contractor------------------------------------------------------------------------------------------------------------------------------- 

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT -------------------------------------------------------------------------------- 

iii.         Name and address of the department awarding the contract----------------------------------------------------------------------------------------------- 

iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------------------------  

v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Sl.  Name and surname Age & Father’s / Nature  Permanent / Present  Date of  Date of     Signature  Remarks 

   No   of the workers  Sex Husband’s of emp-  Home address  address      commen-     termina-      or thumb 
      Name  loyment  of Employee        cement        tion or            impression   
       Desig-  (Village,   of emp-        leaving      of the 
       nation.   Distt. Thana).     loyment        of emp-           employee. 
               loyment 
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- ---------------------- 
    1             2  3  4  5   6  7         8  9  10          11    
  

 
 
 
 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------       
 

  
 



 110 
  

CONTRACTOR                                                             ACCEPTING OFFICER 
 

 
 

FORM OF EMPLOYMENT CARD 
(Regulation-8) 

i Name and Sex of the Worker------------------------------------------------------------------------------------------------------------------------------------  
ii Father’s / Husband’s  Name ---------------------------------------------------------------------------------------------------------------------------------------- 
iii Address         ----------------------------------------------------------------------------------------------------------------------------------------------------------- 
iv Age  or Date of birth------------------------------------------------------------------------------------------------------------------------------------------------  
v Identification mark ----------------------------------------------------------------------------------------------------------------------------- -------------------- 
Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):- 
Name--------------------------------------------------------------------------------------------- -- 
Full address of Dependents 
(Specify Village, Dist., and State-------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
-------------------------------------------------------------------------------------------------------------------------------------------------------- ------------------------------------------------------- 
Sl.    Name & Address of     Particulars of Total period Actual  Leave     Nature of Wage        Total      REMARKS   Signature 
No   employer (specify         location of  for which the   number   taken (No. Work done rate      Wage   of the 
        Whether a contractor   worksite and worker is of days  of days  by the  With           earned   Employee 

  or a sub contractor).    description of employed worked  should be worker.  Parti-      by the 
        work done  from………..   specified).   culars      Worker  
      to……………)       of      during 
              unit in         the 
              Case of      period 
              Piece       shown 
              work.       Under 
                     Col.5. 
----------------------------------------------------------------------------------------------------------------------------- --------------------------------------------------------------------------------- 
    1             2        3           4              5        6                  7                8         9     10       11      
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------- ---------------------------------- 
 
 
 
 
N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment  
  should be made separately. 
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FORM OF WAGE SLIP 
(Regulation-9) 

 
i. Name of the Contractor ------------------------------------------------------------------------------ 
 
ii. Place -----------------------------------------------------------------------------------------------------  

--------------------------------------------------------------------------------------------  

1. Name of the worker with 

 father’s / husband’s name. 

2. Nature of employment. 

3. Wage period. 

4. Rate of Wages payable 

5. Total attendance / Unit of work done. 

6. Dates on which overtime worked 

7. Overtime Wages. 

8. Gross Wages payable. 

9. Total deductions (indicating  

nature of deductions ) 

10. Net wages payable.  

---------------------------------------------------------------------------------------------------------------  

 

 

 

 

 

Contractor’s Signature /      Employees’ Signature/  

Thumb impression.      Thumb impression.  
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FORM OF REGISTER OF FINES 

 (Regulations No.10 vii) 
 

Sl.  
No. 

Name Father’s / 
Husband’s name 

Sex Department Nature and 
date of 
the offence 
for which 
fine imposed 

Whether workmen  
showed  cause 
against fine 
or not, if so, 
enter date 

Rate of  
wages 

Date and 
amount 
 of fine 
imposed 

Date on 
which fine 
realised 

Remarks 

   1    2             3   4           5             6           7     8        9        10         11 
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL 
(Regulation – 9) 

i. Name and address of the Contractor-------------------------------------------------------------------------------------------------------------  
ii. No. & Date of the Contract Agreement /Work Order----------------------------------------------------------------------------------------  
iii. Name and address of the department awarding the Contract----------------------------------------------------------------------------- 
iv. Nature of the Contract and location of the work----------------------------------------------------------------------------------------------  
v. Duration of the Contract----------------------------------------------------------------------------------------------------------------------------- 
vi. Wage period-------------------------------------------------------------------------------------------------------------------------------------------- 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.  
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

Regulation No 10 (vii) 
 

Sl.No Name Father’s / 
Husband’s  
Name 

Sex Department Damage 
 or loss 
caused 
with date 

Whether 
worked 
showed 
cause 
against 
deduction 
if so, enter 
date 

Date & 
amount of 
deduction 
imposed 

Number  
of Instal- 
ment, if 
any 

Date on 
which 
total 
amount 
realised 

Remarks 

1 2        3   4      5       6         7         8       9       10        11 
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The contractor should engage Technical persons and Workmen with the following qualifications 

for works as  detailed below  and the contractor shall carry out the Health Performance check at 

his cost for the workman engaged in the work through a registered medical practitioner and 

produce the certificate on demand. 

 

CHECK   FOR   HEALTH   PERFORMANCE 
 

 

Sl. 
No. Activity Hazard 

 
Exposure 

Consequence 
 

Check for Periodicity 

 
1 

 
Concrete 

Dismantling 

 
Emission of Dust 

& Noise 
 

 
1 

 
Lung 

function 

 
Once in a 

Year 

2 Concrete Mixing Emission of Dust 
& Noise 

 

1 Lung 
function 

Once in a 
Year 

3 Painting Emission of Dust 
& fumes 

 

1 Lung & 
throat 

function 

Once in a 
Year 

4 Cutting & 
Welding 

Emission of fumes 
and gas. 

Exposure to Live 
wire 

 

3 Eyes & 
Lung 

function 

Once in a 
Year 

5 Working on AC 
sheets 

Emission of Dust 
 

3 Lung 
function 

Once in a 
Year 

6 Sweeping of 
Roads 

Emission of Dust 
 

2 Lung 
function 

Once in a 
Year 

7 Collection and 
disposal of 

Sanitary waste 

Foul smell & 
susceptibility to 

decease. 
 

3 Lung 
function and 

skin 
irritation 

Once in a 
Year 

8 Handling of 
Oxygen & 
Acetylene 
Cylinders 

 

Leakage of gas 4 Throat 
irritation 

Once in a 
Year 

9 Cleaning of 
Manholes 

Exposure to 
poisonous gas 

 

4 Suffocation Once in a 
Year 

10 Cleaning of 
Overhead tank 

Emission of Dust 1 Suffocation 
& skin 

irritation 

Once in a 
Year 

 
 

NOTE: Exposure Consequence  1. Slightly harmful 
2. Harmful 
3. Very harmful 
4. Extremely harmful 
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SCHEDULE ‘A’ 
 
 

LIST OF WORKS AND PRICES 
 
 

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only 
approximate. They are given as a guide for the purpose of tendering only and are liable to 
variation and alteration of the Competent Authority. The work under each item as executed shall 
be measured and priced at the corresponding rate quoted by the contractor in the BILL OF 
QUANTITIES 

 
 
 
 

Sl.No. Description of work / supplied Total amount of work / 
supplies (in figures and 

words) 
Rs.               Ps. 

Period of contract 

 
1. 
 

 
Rehabilitation of Corrosion 
affected concrete and steel 
structures on the south & 
west sides and 
sedimentation tank areas of 
Pickling Plant at SSTP, 
BHEL, Trichy. 
. 

 

 
Rs. 34,14,000/- 

(Rupees Thirty four 
lakhs and fourteen 

thousand only) 
 

 
Six (6) months 

 
 
 
 
 

BILL OF QUANTITIES 
 

 
 

Sl.No. Appx.Qty. Description of 
work 

TNBP 
No. 

Rate (Both in Unit 
fig & Words 

Amount 
Rs.            Ps. 

 
 

AS PER SEPARATE SHEETS ATTACHED CONTAINING   20  PAGES in Price Bid 
 

FROM PAGE No……2…to……21….. 
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SCHEDULE ‘B’ 
 

1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock 
yard. 

 
Sl.No. DESCRIPTION PLACE OF ISSUE 

 
1 Cement BHEL STORES or Stock yard 

 
 
2 M.S Rounds, C.T.D Bars & Structural Steel, BHEL STORES or Stock yard 

 
 
 
2. It will be the responsibility  of the Contractor to submit his demands for the above stores 

in writing atleast seven days in advance of the actual requirement. 
 
3. Issue of Stores is subject of the availability at the place of issue cited above, items of 

stores to be issued  by BHEL which are not available at the time of indenting by the 
contractor may be supplied by BHEL after necessary procurement. The contractor shall 
not be entitled to any claim of compensation for delay in the supply of stores by BHEL 
under any circumstances. 

 
4. The materials will be issued only during the working hours of the BHEL Stores 

Department ( 8.00 a.m. to 4.30 p.m. ). Contractor shall have to transport them as soon as 
they are issued to him to the site  of work at his own cost. 

 
5. The steel  materials if issued will be in random lengths and sizes as stocked by the BHEL 

and the cost  of all cutting, conversion, substitution and fabrication as well as wastage 
shall have to be borne  by the Contractor. 

 
6. The contractor shall from time to time render proper account of all materials issued to him 

by BHEL. If he fails to do so, no further issue of materials will be made to him and he will 
be held responsible  for any delay in the execution of the work which may occur on this 
account. 

 
7. Where  A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses 

or other items are issued free of cost to the contractor, the contractor will have to make 
good at his own cost  any loss or damage to any part or whole of the items issued to him 
as above. All wastage  within the premises  limits as fixed by BHEL will be charged for at 
the prescribed issued rates of BHEL. Excess  wastage will be charged for at punitive 
rates which will be 100% higher than the issue rates. 

 
8. All surplus materials in good condition which are not returned to the BHEL  Stores as also 

quantities of materials consumed in excess of the max.  permissible limit as fixed by 
BHEL shall be charged for at punitive rates. 

 
 The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to which 

materials have been rendered  surplus or consumed in excess of the actual requirements 
shall be final and conclusive and binding  on the contractor. 

 
 

 
 
 
 



 
CONTRACTOR                                                   ACCEPTING OFFICER 

 

 

 

118 

 
 
 
 

SCHEDULE ‘C’ 
 

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS 
 

Sl.No. Qty. Particulars Details of 
BHEL Crew 

Supplied 

Hire 
Charges 
Per unit 
Per Day 

Place of 
Issue 

Remarks 

 
 

……………………………..Nil………………………………. 
 
 
 
 

a. Machineries shall not be operated over time without the written permission of the Sr. 
Engineer / Dy. Manager / Manager. 

 
b. All Coolies, Watermen etc., required  in addition to BHEL crew mentioned in column 4 

above shall be  arranged by the contractor at his own expense. 
 

SCHEDULE ‘D’ 
 
 

NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into 
contract. 

 
SL.No. DRAWING NUMBER DESCRIPTION 

   

 ----------- NIL ----------  

   

   

 
 

SCHEDULE ‘E’ 
 

LEAD STATEMENT 
 

Sl.No. Name of Material Name of Source Lead Particulars both for 
Factory and Township 

 
1 

 
Cement 

 
BHEL Stores 

 
2 Kilometre 

 
2 M.S Rounds, C.T.D Bars & 

Structural Steel 
BHEL Stores 2 Kilometre 
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C.A……………………………………..Date ………………………………………………………… 
(To be used in conjunction with BHE Ltd., General Conditions of Contract ) 

 
 
 
 

AUTHORITY TO TENDER 
 
 
 

Tender Notice No. 02/14-15 Office of the 
     DGM/ CIVIL /PLANNING & DESIGNS/ FACTORY, 
     BHARAT HEAVY ELECTRICALS LIMITED 

TIRUCHY – 14. 
 

Tender Schedule No. 03/14-15 
 
 
 

Lumpsum / Percentage rate / Item rate tender for works required in “Rehabilitation of 
Corrosion affected concrete and steel structures on the south & west sides 
and sedimentation tank areas of Pickling Plant at SSTP, BHEL, Trichy” 
 
Messrs.   …………………………………………………………………………. are / is hereby 

authorized to tender for the above work. The Tender is to be delivered at the Office of the 

DGM/CIVIL/PLANNING & DESIGNS/FACTORY  Bharat  Heavy Electricals  Limited Unit, 

Thiruverumbur, Tiruchirappalli – 620 014 superscribing the name of works as mentioned above. 

 
 
 
Any correspondence concerning this Tender should be addressed as indicated above quoting  the 

Tender Notice, schedule No. and other relevant particulars. 

 
 
BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE 
LOWEST OR ANY TENDER 
 
 

 
Issuing Officer with 

Designation 
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Contract Agreement No……………………………………………………………………………. 

 
TENDER 

To 
 
DGM/Civil/Planning & Designs/Factory 
Bharat Heavy Electricals Limited 
Unit : Tiruverumbur 
TIRUCHIRAPPALLI – 620 014. 
 
I / We hereby offer to carry out the work of  “Rehabilitation of Corrosion affected 
concrete and steel structures on the south & west sides and sedimentation 
tank areas of Pickling Plant at SSTP, BHEL, Trichy” 
 

I / We hereby carefully perused the following documents connected with the above noted work 
and agree to obide the same. 

 
1. Specifications (General & Particular ) 
2. Drawings 
3. Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ and Bill of Quantities attached hereto. 
4. Schedule or rates 
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to 

Tenders attached hereto. 
 

I / We forward herewith the sum of Rs……………………………………….as Earnest Money, which 
shall be refunded should this tender be rejected. I / We further agree to deposit such sum which 
along with the sum of Rs…………………………mentioned above shall make up 50% of the fully 
Security Deposit for this work as provided for under conditions of the BHARAT HEAVY 
ELECTRICALS LIMITED General Conditions of Contract. 
 
 
I / We further agree to execute all the work referred to in the said documents upon the terms & 
condition contained or referred therein and as detailed in Schedule ‘A’ and Bill of Quantities 
annexure thereto an to carry out such deviations as may be ordered, vide conditions 6 of the 
BHEL Ltd., General Conditions of Contract upto a maximum of 20% of the tendered of 
Rs……………………………………………………. 
 
 
I / WE further agree to refer all disputes, as required by condition 62 of the General conditions of 
Contract to the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E.Ltd., 
in his sold discretion  whose decision shall be final and binding. 
 

 
WITNESS      Signature of the Contractor 

 
        Date: 

1. …………………………………. 
 
 

2. …………………………………. 
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GENERAL SUMMARY 
 
1.  (a) Net Cost of works or building etc., from Schedule  
 ‘A’ and Bill of quantities annexed  thereto   Rs. 
 
2.   Provisional sum       Rs. 
        
        ……………………………. 
     Total     Rs. 
        …………………………… 
 
 
Rupees………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

Shri………………………………………………………………………………………………. in the 

capacity of ………………………………………………….……………………………………………                                            

………………………………………………………………….……………………… has been duly 

authorized by me / use  to sign the tender for and on behalf of…………………………… 

….……………………………………………………………………………………………………………… 

 
    ( in block letters )  
 
 
Date :        SIGNATURE OF CONTRACTOR 
 
 
 
 
Witness :       Postal Address :  
 
 
 
 
1………………………………….    Telephone No. 
              Address 
 
 
2. ………………………………… 
              Address 
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……………………………………………………………………………..  alternations have been 

made in the Tender Document and as evidence that these alternations were made before the 

execution of contract agreement, they have been initialed by the Contractor and the 

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

…………………………………………………………………………………………………………… 

is hereby authorized to sign and initial on my behalf  the documents forming part of this 

contract (Number of alternation in figures and words to be given me ) 

 
The above tender is accepted by me on behalf of the Bharat Heavy Electricals Limited, Unit 

Thriuverumbur, Tiruchirappalli – 620 014. for a sum of Rs……………………………………… 

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

……………………………………………………………………………………………………………

………………………… at the item rates as indicated in the Bill of Quantities  attached to 

Schedule ‘A’. 

 
 
Signature……………………………………….Date………………………………………….. 
 

 
Designation ……………………………………………………………………………………… 
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To              E  FORMAT 
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL 
 
ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

 

01 Name & Address of the 
Supplier / Sub-contractor 

 

02 VENDOR CODE assigned by 
BHEL 

 

 Details of Bank Account: 
   

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  
 

 
 

        

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  CURRENT A/C       /     OD     /      CASH CREDIT 

09 BENEFICIERY’S NAME  

10 IFSC CODE OF THE BRANCH 
            

11 EMAIL  ID  

12 TELEPHONE/MOBILE NO.  
 

CERTIFICATE 
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED 
by the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to my / our 
above mentioned Bank Account.  I / We also agree that payments made to the above mentioned 
Account is a valid discharge of the liability of Bharat Heavy Electricals Limited.    I / We also agree 
to bear the applicable Bank Charges for the above mode of transfer.   A copy of the cheque 
leaf/cancelled cheque leaf of  the  above account  is sent  herewith. 

 
AUTHORISED  SIGNATORY  WITH  NAME SEAL 

 
Banker’s  Certification 

 
We confirm that we are enabled for receiving RTGS and NEFT credits and we               further 
confirm that the account number of ____________________________________ ____ 
____________________________ (name of account holder), the signature of the authorized 
signatory and the MICR and IFSC codes of our Branch mentioned   above are correct. 
 
 
PLACE:                                                                                    (Manager / Officer’s)             
DATE  :                                                         Signature Under Bank stamp and Name Seal 

                                                                              With  Membership No. 

                                                                     (Telephone / Mobile No.                         ) 

Forwarded  to  Accounts Dept. 
We  confirm  the  above  details  are  verified  with  the  records  available with  us. 
 
Signature of the BHEL Executive with Name Seal (Operating the Contract/Services) 
 

 SIGNATURE  OF THE APPLICANT 


