

## **ANNEXURE-II**

### **SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF LAND DEVELOPMENT AND BOUNDARY WALL WORK FOR 220/132KV SUBSTATION AT PUSAULI IN BIHAR.**

**Tender Spec. No. TBSM/PUSAULI/LAND DEVELOPEMENT/TENDER, Dated 22.04.13**

| <b>Sl No.</b> | <b>Description</b>  | <b>Amount (Rs.)</b> |
|---------------|---|---------------------|
| <b>1</b>      | <b>Total amount as per the rates in BOQ for execution and handing over of Land Development and Boundary Wall work for 220/132kV substation at Pusauli in Bihar. (Annexure – I)</b>  | <b>27,204,593</b>   |
| <b>2</b>      | <b>Value of percentage above/below to the total amount in BOQ for execution and handing over of Land Development and Boundary Wall work for 220/132kV substation at Pusauli in Bihar. (Annexure – I). (As indicated in Price Schedule Format, Annexure-A)</b> | <b>.....%</b>       |
| <b>3</b>      | <b>Total amount for execution and handing over of Land Development and Boundary Wall work for 220/132kV substation at Pusauli in Bihar after consideration of percentage above/below as per Sl. No.2 above.]</b>  |                     |