
TB-SOILSPEC RC-607-004
Rev No. 00

ANNEXURE I

ITEM NO. DESCRIPTION OF ITEM QUANTITY UNIT UNIT RATE
(Rs.)

AMOUNT
(Rs.)

1 Mobilization & Demobilisation of
necessary equipment, tools, plants,
manpower, etc., for conducting soil
investigation at a project site.
(Payment against this item shall be made for
the oneway distance of the project site from
the registered office of the bidder. Relevant
document for the proof of distance shall be
furnished with the claim ) 2000 KM

2(a) Drilling boreholes of 150mm dia. at
specified locations including performing
SPT, collecting disturbed and undisturbed
samples, recording water table etc., all
complete as per  specification. 

32 Nos
2(b) Add extra for rock drilling in boreholes

where rock is encountered, all complete as
per  specification. 120 RM

2(c ) Add extra for drilling boreholes beyond
15m depth. 20 RM

3 Conducting dynamic cone penetration tests
at specified locations complete as per
specification. 4 Nos

4 Making trial pits at specified locations and
taking undisturbed samples as per
specification. 4 Nos

5 Conducting plate load test at specified
location (loading intensity upto 8kg/cm2 or 
40mm settlement whichever occurs earlier)
all complete as per specification using plate
of following size:

(a)  300mm X 300mm. 4 Nos
(b)  450mm X 450mm. 4 Nos
(c )  600mm X 600mm 4 Nos

SCHEDULE OF ITEMS.

1.3
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6 Conducting Field California Bearing Ratio
tests at specified locations complete as per
specification. 4 Nos

7 Conducting laboratory tests on soil and
water samples all complete as per
specification.(Payment against this item
shall be made based on the total no. of
boreholes driven as per Item No.2(a))

32

Per 
Bore-
hole

8 Furnishing 2 copies of draft report and 4
copies of final report for each project. 4

Per 
project

9 Conducting Electrical Resistivity Test as
per specification including all necessary
arrangement & furnishing 2 copies of Draft
report & 4 copies of final report 50 Nos.

TOTAL AMOUNT (RS.)

1.4


