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SCHEDULE OF ITEMS.

ITEM NO.

DESCRIPTION OF ITEM

QUANTITY

UNIT

UNIT RATE
(Rs.)

AMOUNT
(Rs.)

1

Mobilization &  Demobilisation  of
necessary  equipment, tools, plants,
manpower, etc., for conducting soil
investigation at a  project  site.
(Payment against this item shall be made for
the oneway distance of the project site from
the registered office of the bidder. Relevant

document for the proof of distance shall be
furnished with the claim )

2000

KM

2(a)

Drilling boreholes of 150mm dia. at
specified locations including performing
SPT, collecting disturbed and undisturbed
samples, recording water table etc., all
complete as per specification.

32

Nos

2(b)

Add extra for rock drilling in boreholes
where rock is encountered, all complete as
per specification.

120

RM

2(c)

Add extra for drilling boreholes beyond
15m depth.

20

RM

Conducting dynamic cone penetration tests
at specified locations complete as per
specification.

Nos

Making trial pits at specified locations and
taking undisturbed samples as per
specification.

Nos

Conducting plate load test at specified

location (loading intensity upto 8kg/cm? or
40mm settlement whichever occurs earlier)
all complete as per specification using plate
of following size:

@)

300mm X 300mm.

Nos

(b)

450mm X 450mm.

Nos

(c)

600mm X 600mm

Nos

13
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6 Conducting Field California Bearing Ratio
tests at specified locations complete as per
specification. 4 Nos
7 Conducting laboratory tests on soil and
water samples all complete as per
specification.(Payment against this item
shall be made based on the total no. of Per
boreholes driven as per Item No.2(a)) Bore-
32 hole
8 Furnishing 2 copies of draft report and 4 Per
copies of final report for each project. 4 project
9 Conducting Electrical Resistivity Test as
per specification including all necessary
arrangement & furnishing 2 copies of Draft
report & 4 copies of final report 50 Nos.

TOTAL AMOUNT (RS.)

14



