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 BHARAT HEAVY ELECTRICALS LTD. 
                                 Component Fabrication Plant 
                                         RUDRAPUR-263153                       Phone No.  

                                                                                                                               Fax.  

                   e-mail:  
Date : 21/11/2012 

From   :   
   Sr. Manager  
   BHEL, CFP 
    
   Rudrapur(U.K.) -263153 
    

 To :   M/s __________________________________________________ 
  __________________________________________________  
 
  
Dear Sir, 
 

SUB: Maintenace & painting work in BHEL Township& Factory  

         Sealed Tenders in two parts (i) Techno-Commercial bid & (ii) Price Bid are invited for the 
work mentioned above from bidders (who fulfill the qualifying criteria) as mentioned below: 

 Nature of work Time of 
completion 

Estimated 
tender 
Value 

 

Earnest 
money 
deposit 
(in Rs) 

Last date 
of issue 

of Tender 
date & time 

Tender 
submission 
date & time 

Tender 
opening 

(Part 1)date 
& time 

Maintenace & 
painting work in 
BHEL Township& 
Factory at BHEL- 
Rudrapur                   days

105 

Total 
estimated 

Cost of 
Structural 

& Civil 
Works–
Rs.37.8 
lakhs 

approx. 

Rs 1 Lakhs 
(1,00,000) 
To be 
accompanie
d with 
techno-
comml. bid 
(Part 1) 

22/02/2013 
(12.00 pm) 

22/02/2013 
(2.00 pm) 

22/02/2013 
(3.00pm 

    
Cost of tender documents: Rs.1000/- 
 
  

Address for submission & opening of Tender: 
  
If through courier;                                       If delivered in tender box;  
 Office of   Sr. Manager(Civil)                          Tender Box Provided At 
  BHEL, CFP,             Administrative Building  

Rudrapur-263153(UK)             M.M. Department, 
  Fax :      BHEL- Rudrapur- 263153(UK) 

 
 
The tender document can be downloaded from our website  www.bhel.com . Bidders 
downloading the tender document may enclose the cost of tender along-with the techno-
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commercial bid in form of DD (preferably from SBI) drawn in favour of “BHEL” payable at 
Rudrapur. Tender document can be obtained in person by contacting office of the Sr. 
Manager(Civil) along-with request letter and tender cost. Your offer is to be submitted in two 
parts in two separate sealed envelopes properly marked “Part-I Techno-Commercial Bid, 
TENDER No. CFP/CIVIL/TWN/2012-13 & “Part-II Price Bid, TENDER No. 
CFP/CIVIL/TWN/2012-13” respectively and these two envelopes to be put in third sealed 
envelope properly marked: 
“Tender  for Maintenace & painting work in BHEL Township& Factory at BHEL- Rudrapur  etc. 
TENDER No. CFP/CIVIL/TWN/2012-13 dated: Due date: 21/11/12 
 
Part-I Techno-Commercial bid : 
Techno-commercial bid must be accompanied with requisite earnest money deposit. Part-I of 
the sealed tenders alone will be opened by BHEL in the presence of tenderers who are present 
at the time & place of opening. A signed blank price-bid copy should be enclosed with this bid. 
The spaces for prices should be crossed (/). 
NOTE: Contractor has to submit bar chart/ pert chart (L1 Chart) along with techno- commercial 
bid. 
 
Part-II Price bid: 
The price bid should contain prices only. Price bid will be opened only for the parties who qualify 
in techno commercial bid. 
 
All Errata / Addendum / Extension etc. shall be published in the above web page only. 
 
 

 
 
 
 
 

 

 

TO BE SIGNED BY THE TENDERER 
 
Certified that all Sections of the Tender have been read/ complied & agreed to, and each page 
of the tender offer has been signed & stamped. 
 
 
 
 
 
 
 
 
 

 

(Signature of Authorized person(s) 
Name and designation of Authorized Person(s) 
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Signing the tender on behalf of the tenderer 
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 Brief Description of the Project 
 

The scheme is conceived to maintain the township & Factory through rectification work & 

provide the asthetic looks throgh painting in order to create the healthy enviorment to the 

employee of BHEL-CFP –Rudrapur.The description is indicative but not exhaustive. 

specifications and Bill of Quantity (BOQ)-preparation are entrusted to a BHEL. The details 

mentioned below may change after the BHEL submits the same. The Schedule of quantities 

attached along-with this tender is tentative and ma y change during execution of the  

project . The scope of work may increase or decrease depending on the circumstances and the 

performance during the progress of the works.   

01. Maintenace & painting work in BHEL Factory & To wnship :  

 

(i) Repairing of the Plaster in the wall 
(ii) Rectification of the leakage through the intersection point of vertical & horizontal line 

by using Gola 
(iii) Removal of old painting. 
(iv) Application of  new painting. 
  

The above description is only brief to give the renderers’ an insight into the broad scope of the 

work. This description cannot be used by the successful contractor to refuse any other work but 

not stated explicitly. The scope of work may increase or decrease depending on the details 

submitted by actual circumstances, BHEL management decisions and the performance of 

contractor during the progress of the works.
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QUALIFYING CRITERIA  

Qualifying Criteria from sl no (1) to (3) as mentioned below has to be fulfilled for technical 
suitability of the offers submitted by bidders: 
 

(1) The Bidder should have an Average Annual financial turnover during the last 3   
years, ending 31st oct 2012 not less than Rs.12Lakhs 
as per audited accounts. In case the accounts of 2012-13 remains 
unaudited, then the turnover of 2009-10 & two years prior to that, which have been 
audited shall be considered for averaging the last three years turnover.  
 

(2) The bidder should have the experience of successfully completing similar works 
during the last seven years ending 31.10.2012 with either of the following. 
 

a)  Three similar completed works costing not less than the amount equal to Rs 15
Lakhs  each.  

Or 

b)  Two similar completed works costing not less than the amount equal to Rs.19 
Lakhs each. 

Or 
c)  One similar completed work costing not less than the amount equal to Rs 30 

Lakhs . 
 
 

 
  Definition of similar work(s): Only the following will constitute similar works:  

a.Repairing & painting work in Buildings .
b.Construction of building(RCC)
c. Painting & plastering works   
 

Notes:  
(A) The Bidder must submit their documentary proof in support of each of the above 

conditions along with the techno commercial bid Part-I, failing which BHEL reserves the 
right to reject the offer.  

(B) Bidder may attend Pre-Bid discussion on 15day before opening of tender from 10 a.m. 
to 3 p.m. with prior appointment in their own interest. Any doubts will be clarified during 
the pre-bid discussions and guidelines will be given to the bidder for specialized works.  

(C) Complete tender specifications along-with schedule of work is available in BHEL web 
site   www.bhel.com. 

(D) No conditional tender will be accepted. 
(E) Evaluation and finalization of lowest bidder will ordinarily be done on overall lowest cost 

basis jointly for scheduled and non-scheduled items of total work. 
(F) While quoting percentage (%) premium over total amount of scheduled items for Civil 

Works in the Price Bid 
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TIME SCHEDULE OF COMPLETION 
 

The completion of various activities of the project  will be as follows. 
 

Sl.No Description of Activities 
From the  

15th date of 
LOI 

1 Repairing & plaster work  30days 

2 Rectification of leakage(gola) 60 days 

3 Removal of old paints 75 days 

4 Application of Primer 90 days 

5 Application of final painting 105 days 

   

   

 
Total completion of work shall be done within 105 days.                                                                                                       

 

Note: Bidder should submit their Bar-chart/PERT chart (L-I Chart) along with Techno-

Commercial bid. 
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SPECIAL TERMS & CONDITIONS  
 
(1) Interested bidders are advised to visit the site of work(BHEL-Factory & Township) before 

submission of tender for which advance intimation shall be given to Sr.Manager (Civil). 
(2) REVERSE AUCTION (RA)  
(2.1) BHEL may go for Reverse Auction (on line bidding on Internet) in addition to the 

submitted sealed price bid. The decision to go for Reverse Auction will be taken after 
techno-commercial evaluation. Information and general terms and conditions governing 
RA are given below. 

(2.2) For the proposed reverse auction, technically and commercially acceptable bidders only 
shall be eligible to participate. 

(2.3) BHEL will engage the services of a Service Provider who will provide all necessary 
training and assistance/ demonstration before commencement of on line bidding 
(Reverse Auction) on internet. 

(2.4) BHEL will inform the Contractors in writing the details of Service Provider to enable them 
to contact for training/ demonstration. 

(2.5) Business rules like event date, time, start price, bid decrement, extensions etc. also will 
be communicated through Service Provider for compliance. 

(2.6) Contractors have to fax the Compliance form in the prescribed format (provided by 
Service provider) before start of Reverse Auction. Without this, the contractors will not be 
eligible to participate in the event. 

(2.7) BHEL will provide the calculation sheet which will help the Contractors to arrive at "Total 
Cost to BHEL" by including items like Taxes and Duties and loading factors (for non-
compliance to BHEL Commercial terms & conditions, if any) for each of the Contractors 
to enable them to fill-in the price and keep it ready for keying in during the Auction. 

(2.8) Reverse auction will be conducted on a scheduled date & time. 
(2.9) At the end of Reverse Auction event, the lowest bid value will be known on the network. 
(2.10) The lowest bidder has to fax the duly signed filled-in prescribed format as provided to 

BHEL through Service Provider within 24 hours of Auction without fail. 
(2.11) The initial on-line bid value must be equal to or lower than the amount mentioned in the 

Price Bid. The tenderer may be disqualified on their failure to comply the above 
stipulation. 

(2.12) In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, 
the Price bids already submitted and available with BHEL shall be opened as per BHEL's 
standard practice. 

(3) The contractors are required to confirm/ submit the  following along-with Part-I bid 
for each of the following :-  

  
(3.1) Details of manpower, machinery, equipment and infrastructure excavators , dumpers, 

transport vehicles, trucks etc to complete the work as per the above mentioned 
schedule. 

(3.2) Submit detailed bar chart of activity schedule for completion of the project as per the 
specified time schedule. Adherence to time schedule for each activity being of prime 
importance. 

(3.3) Project manager (having Civil Engineering graduation with sound knowledge of 
Maintenace & painting work) with financial powers and adequate funds should be posted 
fulltime during the contract period. This person shall be in the regular rolls of the 
contractor on whom the contract is awarded. 
He must be supported by adequate supporting staff including Quality Control personnel, 
supervisors, stores in-charge, billing & accounts personnel etc. Details of this team 
including qualification shall be submitted with part-I bid.The technical team of the 
contractor should have knowledge to handle the construction of work at the site for 
betterment of work.  
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(3.5)   In view of the urgency for completion of work the contractor must ensure daily work for at 
least 2 shifts. The work must also continue uninterrupted during rainy season. For this 
necessary and adequate sheds (covered area) shall be constructed at contractor’s cost & 
adequate number of dewatering pumps with pipes shall have to be arranged.  

(3.6)  Construct 2 nos. water proof sheds for accommodating at least 10 cement bags each. 
The flooring and storage of cement bags   shall be such that ingress of moisture from 
floors shall be prevented. 

(3.7)  Field laboratory with test equipment necessary shall be established.Sieves, DP test 
materials, level checking instrument etc. shall be arranged at site by the contractor, 
before start of appropriate work.  

(3.8)  As  the construction site is inside BHEL premises under security, contractor shall have to 
organize passes. Necessary formalities for material, equipment entry passes shall have 
to be organized by the contractor. BHEL shall provide necessary assistance in this 
regard.  

(4)  The bidders have the option to have pre-bid tie-up with firms having competence in 
respective fields to complete the work within specified time frame maintaining quality 
standards. The lead partner must meet the average annual financial turnover 
requirements mentioned in (1) of qualifying criteria. He should undertake project 
management, monitoring & technological inputs. The lead partner shall be responsible 
for coordination with his tie-up partner/suppliers, assessment of their quality of 
workmanship and their payments, ensuring timely completion of work and submission of 
bills to BHEL. The qualifying criteria No.(2) will have to be met by the other partner alone.  
The tie-up agreement will have to be submitted along with techno-commercial bid. The 
other partner cannot be changed during the period of contract without the written consent 
of BHEL. 

(5) The successful bidder will be required to comply with all the rules & regulations of U.K. 
Categorical confirmation is required that contractor will fulfill all the requirements 
applicable to this type of work in U.K including any new registrations etc. 
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INSTRUCTIONS TO TENDERERS 
 

1.0  The Techno-Commercial bid  comprising (i) all its sections, (ii) all 
enclosures in support of various clauses and requirements and (iii) EMD, shall be 
duly signed and sent in a sealed envelope boldly super-scribing “PART-I TECHNO-
COMMERCIAL BID FOR” . Similarly the Price-Bid  must be duly signed, sealed and 
sent in a sealed envelope boldly super-scribing “PART-II PRICE BID FOR 
Maintenace & painting work in BHEL Factory & Townsh ip”.  Both these 
envelopes shall be placed inside 3rd sealed envelope super-scribing” duly signed, 
sealed and sent in a sealed envelope boldly super-scribing “Maintenace & painting 
work in BHEL Factory & Township ”. 

2.0 The tender shall be addressed to as follows :  
Sr.Manager (Civil) 
BHEL, CFP,   
   
Rudrapur - 263153  

 
 Sealed Tenders can be submitted (i) personally, (ii) by Courier, or (iii) by post. 
 If through courier or post;                                 If delivered in tender box; 
 Office of   Sr.Manager (Civil)                 New Administrative Building. 
 BHEL, CFP                  BHEL, CFP 
 ,      
 Rudrapur      Rudrapur 
 U.K.-263153      U.K.-263153 
 Fax: 05944- 243605     

 
Tenders should be sent/posted with due allowance for any transit/postal delay. The 
tenders received after due date and time of opening are liable to be rejected.                                                  

3.0   Tenders shall be opened by authorized officer of BHEL at his office at the time and date 
as specified in the tender notice in the presence of such of those tenderers or their 
authorized representative who may be present. 

4.0   The tenderers shall closely peruse all the clauses, specifications and drawings 
indicated in the Tender Documents before quoting. If the tenderer have any doubt 
about the meaning of any portion of the Tender Specifications or find discrepancies / 
omissions in the drawings or the tender documents issued are incomplete or shall 
require clarification on any of the technical aspect scope of work etc., he shall at once 
contact the authority inviting the tender for clarification before the submission of the 
tender and obtain clarification during the pre bid meeting.  

5.0   Before tendering, the tenderers are advised to inspect the site of work and the 
environments and be acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labor.  No claim will be 
entertained later on grounds of lack of knowledge after submission of the tender. 

6.0  Tenderer must fill the schedules and furnish all the required information as per the 
instructions given in various sections of the tender document and specification. Each 
and every page of the Tender Specification must be SIGNED, STAMPED AND 
SUBMITTED ALONG WITH THE OFFER by the tenderer in token of complete 
acceptance thereof. The information furnished shall be complete by itself. 

7.0 The tenderer may quote the rates after visiting the site to know the site conditions. The 
tenderer shall quote the rates in English Language using international numerals. These 
rates shall be entered in figures as well as in words. In case of difference in rates 
between words and figures, the rate quoted in WORDS shall be treated as final rates.  
For the purpose of the tender, the metric system of units shall be used. 

8.0 All entries in the tender shall either be typed or be written in ink. Erasures and    
overwriting are not permitted and may render such tenders liable to summary rejection.  
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The tenderer shall duly attest all cancellations and insertions prior to submission of 
tender. 

9.0       DATA TO BE ENCLOSED .                                    
 Full information shall be given by the tenderer in respect of the following. Non 

submission of these information may lead to rejection of the offer. 
9.1  FINANCIAL STATUS . 

Financial Status as per Proforma enclosed at ANNEXURE-`A’ including Permanent 
Account Number issued by Income tax department. 

9.2 BLANK & SIGNED PRICE-BID  
 A copy of blank & signed price-bid should be enclosed with the techno-commercial bid. 

The space for prices may be crossed (/). 

9.3 PREVIOUS EXPERIENCE: 
A statement giving particulars (duly supported by documentary evidence) of the various 
job executed /in progress for each similar works by the tenderer indicating the 
particulars and value of each work, the site location, the duration, date of completion 
etc.  as per  Performa – ANNEXURE-`B’ 

9.4     ORGANISATION CHART : 
9.4.1. The organization pattern indicating name, qualification and experience of the 
Engineer and other personnel present at senior level in the roll of the company as on 
31.08.2012. 
9.4.2. Details of construction equipments in support of their capability and satisfactory 
completion of the project. 

9.5     An attested copy of the Power of Attorney, in case the tender is signed by an   
individual   other than the sole Proprietor/ CEO of company/ partner in case of 
proprietorship firm shall also be attached. 

9.6     IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of    
business. 

OR 
IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners with addresses 
and their experience.  A copy of the partnership deed/Instrument of Partnership duly 
certified by a Notary Public shall be enclosed. 

OR 
IN CASE OF COMPANIES: Date and place of registration including date of 
commencement certificate in case of public companies and the nature of business 
carried on by the Company.  Certified copies of memorandum and Articles of 
Association are also to be furnished.  Also indicate names, addresses and experience 
of the Directors. 

9.7   Declaration sheet as per Performa enclosed at ANNEXURE-`C’.  
9.8 Check list and schedule of general particulars duly filled in, signed and stamped as per 

`ANNEXURE-`D’. 
9.9 In addition to the above the particulars required elsewhere in tender documents. 
9.10 Mention your PF code No. allotted to you by the Regional Provident Fund 

Commissioner. 
9.11 Mention your ESI code no or any other medical policy prevailing in your company. 
9.12 Mention your Service Tax Registration No. (PAN based) issued by Central Excise 

Department. 
 Note: In terms of clauses 9.1 to 9.12 above, all the data required to be enclosed with 

the tender need to be furnished neatly typed, signed and stamped in the given formats 
only (in the form of separate sheets) failing which the tender may be considered as 
incomplete and is liable for rejection.  Documentary, proofs wherever necessary also 
need to be enclosed. 

9.13 Workman’s compensation insurance policy copy covering injury and life risk of the 
worker while at work must be attached. 
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10 EARNEST MONEY DEPOSIT: 
 Every tender must be accompanied by the prescribed amount of Earnest Money 

Deposit in any one of the following forms.    
 (Note:   Cheques, Money Orders or Postal Orders will not be accepted.) 
10.1   Cash : The amount should be tendered by the party to the Cashier of Bharat Heavy 

Electricals Limited RUDRAPUR and cash receipt issued by him shall be enclosed along 
with the tender as permissible under IT, Act. OR 

10.2 Demand Draft from any Nationalized Bank in favour of Bharat Heavy Electricals 
Limited, RUDRAPUR. 

10.3 Tenders received without Earnest Money in full in the manner prescribed above will not 
be considered. 

10.4 The Earnest Money Deposit of the successful tenderer shall be converted & adjusted 
against security deposit. 

10.5 In the case of unsuccessful tenderers, the Earnest Money will be refunded to them after 
finalization of the tender.  

10.6 BHEL reserves the right of forfeiture of Earnest Money in case the tenderer:  
10.6.1   Submits false information.   
10.6.2 After opening of Tender, revokes/withdraws his tender within the validity period or 

revises/alters his earlier quoted rates/conditions.  
10.6.3   Fails to commence the work within fifteen days from the   date of issue of ‘letter of 

intent’. 
10.6.4   Fails to submit 50% of the total security deposit amount before start of work.  
10.6.5   Fails to start the work as may be indicated in the Letter of Intent.  
10.7      EMD to be submitted along with techno commercial bid only and not with price bid. 
10.8      No adjustment of earlier EMD/Security deposit available with BHEL, Rudrapur , if any, 

shall be permitted. 
11.0      AUTHORISATION, ATTESTATION & VALIDITY OF OFFER:  
 Tenders shall be signed by persons duly authorized /empowered to do so.Certified 

copies of such authority and relevant documents shall be submitted along with the 
tenders. The offer shall be kept open for acceptance for a minimum period of 6 months 
from the date of opening of tenders.  In case Bharat Heavy Electricals Limited calls for 
negotiations, such negotiations shall not amount to cancellation or withdrawal of the 
original offer, which shall be binding, on the tenderers. 

12.0   RATES OFFERED & EVALUATION OF BIDS: 
12.1 Rates quoted should be inclusive of all taxes and duties excluding service tax as 

applicable and payable against documentary proof.  
12.2 The quantities mentioned are tentative and liable to change after submission of the 

same by BHEL, and in the course of actual execution. 
12.3 Payment under this contract shall be released as per General Condition of 

Contract(GCC) BHEL, Rudrapur as per schedule of activities on their satisfactory 
completion against the invoices supported by necessary documents after effecting due 
deductions. 

12.4 Schedule A is divided into two; Section A and Section B. Section 'A' is the list of 
CPWD, DSR 2012  scheduled items.. For scheduled ite ms covered under section 
‘A’, percentage (%) premium/At Par/ discount over D SR 2012 rates is to be quoted 
by the party. No item should be left blank.  

12.5 The lowest bidder will be evaluated on overall lowe st cost basis taking section A.  
12.6 No advance payments will be made. 
12.7 Rates should be kept valid for 6 months. 

 
13.0      EXECUTION OF CONTRACT: 

 The successful Tenderer’s responsibility under this contract commences from the date   
of issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful 
tenderer shall be required to execute a contract in the ‘Prescribed form’ as per G.C.C. 
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with BHEL within 15 days of LOI and in any case before the commencement of work. 
The expenses for completion and stamping and registration of the agreement with 
prescribed authority, if necessary shall be borne by the Contractor. 

14.0      SECURITY DEPOSIT 
 Upon acceptance of tender, the successful tenderer must deposit the required amount 

of security deposit within the time specified in the letter of intent for satisfactory 
completion or work.  

14.1     The Security Deposit will be deposited within 15 days from the date of issue of letter of 
intent but before start of work in any one of the following forms. 

14.1.1   The total Security Deposit as indicated in the Letter of Intent has to be submitted in  
cash  or as per clause 14.1.2 stated as under : 

14.1.2   The rate of Security Deposit will be as below:  
 a) Rs 1 lakh+ 7.5% of the amount exceeding 10lakhs. 
 b)The security deposit will be collected before start of the work by the contractor. 
 c)Security deposit may be furnished in any of the following forms: 
 (i) Cash (as permissible under the Income Tax Act) 
 (ii) Pay Order, Demand Draft in favour of BHEL, Rudrapur. 
 (iii)Local cheques of scheduled banks, subject to realization. 
 (iv) Securities available from Post Offices such as National Saving Certificates, Kisan 

Vikas Patras etc. (Certificates should be held in the name of contractor furnishing the 
security and duly pledged in favour of BHEL, Rudrapur and discharged on the back). 

 v) Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the 
Companies Act subject to maximum of 50% of the total security deposit value. The 
balance 50% has to be remitted either by cash or in the other form of security 
mentioned in c(i) to c(iv). The Bank Guarantee format should have the approval of 
BHEL, Rudrapur. 

 vi) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 
defined in the Companies Act. The FDR should be in the name of the contractor, A/C 
BHEL RUDRAPUR, duly discharged on the back. 

 vii) Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit will be collected before 
start of work and the balance 50% may be recovered from the running bills  

 Note:  Acceptance of the Security Deposit against Sl No (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of BHEL, 
RUDRAPUR. However BHEL, Rudrapur will not be liable or responsible in any manner 
for the collection or interest or renewal of the documents or in any other matter 
connected therewith. 

14.1.3   The validity of the Bank Guarantee furnished towards Security Deposit under 14.1.2    
above shall be up to the date of completion of work as stipulated in the Letter of Intent 
plus three months claim period. 

14.2 If the value of the work done at any time exceeds the contract value, the Security 
Deposit shall be correspondingly enhanced and the extra Security Deposit shall be 
immediately deposited by the Contractor or recovered from payments due to him.  

14.3 Stamp Duty  - Contractor  should deposit stamp duty on security  deposit as per Indian 
Stamp  Act 1899 and amendment made there under, applicable UK stamp duty rules   
and  will have to be deposited before commencement of the contract. 

14.4 Adjustment of Earnest Money Deposit towards part of Security Deposit shall be done as 
per clause 10.4 above. 

14.5 BHEL reserves the right to forfeit the Security Deposit in addition to other claims and 
penalties in the event of the Contractor’s failure to fulfill any of the contractual 
obligations or in the event of termination of contract as per terms and conditions of 
contract.  BHEL reserves the right to set off the Security Deposit, against any of their 
claims relating to the contract, or due from the contractor. 
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14.6 RETURN OF SECURITY DEPOSIT:  
 After the contractor fully performs and completes the works in all respects to the entire 

satisfaction of BHEL and presents an absolute “No Demand Certificate” in the 
prescribed form and returns properties belonging to BHEL taken, borrowed or hired by 
him/ them for carrying out the said works, half the amount of Security Deposit will be 
released to the contractor  after deducting all costs, expenses and other amounts that 
are to be paid to BHEL under this or other contracts entered into with the contractor 
along with payment of final bill. It may be noted that in no case the Security Deposit 
shall be refunded / released prior to passing of final bill. Balance half of the amount of 
security deposit will be released only after ‘defect liability period’ of 12 months and on 
submission of proof of discharge of liabilities under PF, ESI, Service Tax under Finance 
Act 1994, workman compensation Act and other labour laws etc. In case Bank 
Guarantee has been submitted towards 50% Security Deposit, the same only will be 
released retaining the security deposit received in cash or cash equivalent for the 
above defect liability period. This security deposit portion retained in cash or cash 
equivalent may also be released provided Bank Guarantee from Nationalized Bank for 
equivalent amount is submitted by the contractor for the duration of defect liability 
period plus three months claim period.   

15.0 No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any 
money due to the Contractor by BHEL. 

16.0 REJECTION OF TENDER AND OTHER CONDITIONS: 
 The acceptance or other wise of Tender will rest with BHEL which does not bind itself to 

accept the lowest tender or any tender and reserves to itself full rights for the following 
without assigning any reasons whatsoever. 

16.1.1 To reject any or all of the tenders. 
16.1.2 To modify the time for completion suitably. 
16.2 Conditional tenders, tenders containing absurd or unworkable rates and amounts, 

tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions, specifications, etc., are liable to be rejected. 

16.3 If a tenderer expires after the submission of his tender or after the acceptance of his 
tender, BHEL may at its discretion, cancel such tender. If a partner of a firm expires 
after the submission of the tender or after the acceptance of the tender, BHEL may 
cancel such tender at its discretion unless the firm retains its character. 

16.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by 
changes in the composition of the firm made subsequent to the execution of the 
contract. BHEL may, however, recognize such Power of Attorney and changes after 
obtaining proper legal advice, the cost of which will be chargeable to the contractor 
concerned. 

16.5  If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 
right to reject such tender at any stage or to cancel the contract, if awarded and forfeit 
the Earnest Money/Security Deposit/any other moneys due. 

16.6 Should a tenderer or Contractor or in the case of a firm or Company of Contractors/one 
or more of its Partners/Shareholders/Directors have a relation or relations employed in 
BHEL, the authority inviting tender shall be informed of the fact along with the offer, 
failing this BHEL may at its sole discretion reject the tender or cancel the contract and 
forfeit the Earnest Money/Security Deposit. 

16.7  The successful tenderer should not sub-contract part or complete work detailed in the 
tender specification without written permission of BHEL. The tenderer is solely 
responsible to BHEL for the work awarded to him. 

17.0  The following terms and expression shall have the meaning hereby assigned to them 
except where the context otherwise requires. 

17.1 BHEL shall mean Bharat Heavy Electricals Limited, a Company registered under the 
Indian Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New 
Delhi Pin–110049 or its authorised Officers or its Engineer or other employees 
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authorised to deal with any matters with which these persons are concerned, on its 
behalf. 

17.2 CLIENTS OF BHEL’ or ‘CUSTOMER’ shall mean the project authorities to whom BHEL 
is supplying the equipment’s. 

17.3 ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into contract 
with BHEL and shall include their executors, administrators, successors and permitted 
assigns. 

17.4  ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the agreement, the 
work order, the accepted appendices of rates, schedules of quantities, if any, General 
Conditions of Contract, Special Conditions contract, of Instructions to Tenderers, the 
drawings, the technical specifications, the special specifications, if any, the tender 
documents and the Letter of Intent/Acceptance letter issued by BHEL. Any conditions 
or terms stipulated by the tenderer in the tender documents or subsequent letters shall 
not form part of the contract unless specifically accepted in writing by BHEL in the letter 
of intent and incorporated in the Agreement. 

17.5 ‘TENDER DOCUMENTS’ shall also include the ‘General Conditions of Contract’ (GCC) 
of BHEL. If there is any duplication or deviation between the GCC and the ‘instructions 
and terms & conditions’ mentioned in pages 12-62, the latter shall prevail. Where-ever 
the latter is silent; the former shall be referred to. 

17.5.1 Letter of Intent shall mean the intimation by a letter/telegram /fax to the tenderer that 
the tender has been accepted in accordance with provision contained in that letter of 
Intent.  The responsibility of the contractor commences from the date of issue of this 
letter of Intent and all the terms and conditions of contract are applicable from this date. 

17.5.2 COMPLETION TIME shall mean the period by date specified in the Letter of Intent or 
date mutually agreed upon for handing over the erected equipment/plant which are 
found acceptable by the Engineer being of required standard and conforming to the 
specifications of the contract. 

17.6     ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as 
are prescribed in the contract or considered necessary by BHEL in order to ascertain 
the quality, workmanship, performance and efficiency of the contracted work or part 
thereof. 

17.7 APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or 
instructed by BHEL. 

17.8 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories of 
labour, specified consumables, tools and tackles required for complete and satisfactory 
site transportation, handling, stacking, storing, erecting, testing and commissioning of 
the equipment’s to the entire satisfaction of BHEL. 

18.0 LAW GOVERNING THE CONTRACT AND COURT OF JURISDICTIO N 
 The contract shall be governed by the law for the time being in force in the Republic of 

India. The Civil Court at RUDRAPUR having ordinary Original Civil Jurisdiction shall 
alone have exclusive jurisdiction in regard to all claims in respect of this Contract. 

19.0 COMMENCEMENT & COMPLETION OF WORK (Pl. also refer c lauses 12 & 31 of 
General Conditions of Contract of BHEL Rudrapur). 

    The contractor shall commence the work within the time indicated in the Letter of intent 
and shall proceed with the same with due expedition without delay. 

19.1.1 If the successful tenderer fails to commence the work within the stipulated time, BHEL, 
at its sole discretion, will have the right to cancel the contract.  His Earnest money 
and/or Security Deposit will stand forfeited without any further reference to him and 
without prejudice to any and all of BHEL’s other rights and remedies in this regard. 

19.1.2 All the works shall be carried out under the direction and to the satisfaction of BHEL. 
20.0 MEASUREMENT OF WORK AND MODE OF PAYMENT 
20.1 All payments due to the contractor shall be made by `Electronic Fund Transfer’. For this 

purpose the contractor has to give his Bank Account details in the standard format to be 
provided by BHEL Rudrapur. 
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20.2 All payments will be made as per “Price Schedule” only after completion of that work. 
The same will be entered in measurement Book as running account (RA bill) & both the 
party will sign in that book. 

20.3   All recoveries due from the contractor for the month/period shall be effected in full from 
corresponding running bills unless specific approval from competent authority is 
obtained to the contrary. The recoveries could be I.Tax, VAT, 
and loss to BHEL Plant & Properties and third party losses. 

20.4   Measurement shall be restricted to that quantity for which it is required to ascertain the 
financial liability of BHEL under this contract. 

20.5   The contractor shall bear the expenditure involved if any, in conducting measurement of 
the job done. The contractor shall, provide all the assistance with appliances and other 
thing necessary for measurement or re-measurement. 

20.6   Passing of bills covered by such measurement does not amount to acceptance by 
BHEL of the completion of the work measured. Any left out work has to be completed 
by the Contractor, as directed. 

20.7   Final measurement bill shall be prepared in the proforma prescribed for the purpose, 
based on the certificate issued by the Engineer that the entire work as stipulated in the 
tender specifications has been completed in all respect to the entire satisfaction of 
BHEL. The Contractor shall give unqualified `No Claim’ and `No Demand’ certificate.  
The abstract of final quantities and financial values shall also be entered in the 
measurement book and signed by both the parties. The final bill shall be paid within a 
reasonable time after completion of the work. After the payment of final bill, only the 
guarantee obligation percentage value shall remain unpaid, which will be released as 
per GCC. 

  NOTE: Normally it takes approximately 45 days for the final bill payments to be 
released by BHEL after recording the measurements. 

21.0   RIGHTS OF BHEL: 
  BHEL reserves to itself the following rights in respect of this contract without entitling 

the contractor to any compensation. 
21.1  To get the work done through another agency at the risk and cost of contractor, in the 

event of poor progress or the contractor’s not starting the work, after mobilization, poor 
progress or inability to progress the work for completion as stipulated in the contract, 
poor quality of work persistent disregard of instructions of BHEL management, transfer, 
subletting of the contracted work without written permission of BHEL, non-fulfillment of 
any contractual obligations etc. and to claim/recover compensation for such losses from 
the contractor including BHEL’s supervision charges and overheads from Security 
Deposit / other dues in addition to any other action that may be taken.  

21.2  To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in 
the contract during the progress of erection and get it done through another agency 
and/or by the departmental labour to suit BHEL’s commitments to its customer or in 
case BHEL decides to advance the completion date due to other emergent 
reasons/BHEL’s obligation to its customer.  

21.3  To terminate the contract after due notice and forfeit the Security Deposit and recover 
the loss sustained in getting the balance work done through other agencies in addition 
to liquidated damages in the event of: 

21.3.1  Contractor’s continued poor progress.  
21.3.2  Withdrawal from or abandonment of the work before completion of the work  
21.3.3  Corrupt act of the contractor. 
21.3.4  Insolvency of the contractor  
21.3.5  Persistent disregard of the instructions of BHEL Assignment, transfer, subletting of the 

contract work without BHEL’s written permission. 
21.3.6  Non-fulfillment of any contractual obligations or obligations under the law 
21.4   To recover any money due from the Contractor from out of any moneys due to the 

contractor under this or any other contract or from the Security Deposit. 
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21.5  To claim penalty or compensation for losses sustained including BHEL’s supervision 
charges and overheads in case of termination of contract and/or to levy liquidated 
damages for delay in completion of work (Pl. refer cl. 31 of GCC of BHEL 
RUDRAPUR). 

21.6  To restrict or increase the quantity and nature of work to suit site requirements, since 
the tender specification is based on preliminary documents and quantities furnished 
therein are indicative and approximate and the rates quoted shall not be subjected to 
revision. 

21.7  To deploy BHEL’s skilled and semiskilled workmen in case of emergency/poor 
progress/deficiency in skill on the part of the employees of the contractor and to recover 
the expenditure on account of the same from the money due to the contractor. 

21.8  While every endeavor will be made by BHEL to this end, BHEL cannot guarantee   
uninterrupted work due to conditions beyond its control. The contractor will not be 
entitled to any compensation/extra payment on this account. 

21.9 In the event of any dispute of technical nature, the decision of BHEL shall be final and 
binding on the Contractor. 

22.0   CONSEQUENCES OF CANCELLATION  
             Whenever BHEL exercises its authority to terminate the contract and withdraw a portion 

of work under clause 23, the work may be got completed, by any other means, at the 
contractor’s risk and cost provided that in the event of the cost of completion (as 
certified by the Engineer which shall be final and binding on the contractor) being less 
than the contract value, the advantage shall accrue to BHEL. If the cost of completion 
exceeds the moneys due to the contractor under the contract, the contractor shall either 
pay the excess amount demanded by BHEL or the same shall be recovered from the 
contractor. This will be in addition to the forfeiture of Security Deposit and recovery of 
liquidated damages as per relevant clauses. 

22.1 In case BHEL completes the work under the provisions of this clause, the cost of such 
completion to be taken into account for determining the excess cost to be charged to 
the contractor shall consist of cost of material purchased and/or labour provided by 
BHEL with an addition of such percentage to cover supervision and establishment 
charges as may be decided by BHEL. 

23.0   FORCE MAJEURE 
23.1 The following shall amount to force majeure conditions. Acts of God, act of any 

Government, war, sabotage, riots, civil commotion, police action, revolution, flood, fire, 
cyclone, earthquake, epidemic and other similar causes over which the contractor has 
no control. 

23.2 If the contractor suffers delay in the due execution of the contract, due to delays caused 
by force majeure conditions, as defined above, the agreed time for completion of the 
work covered by this contract shall be extended by a period of time equal to the period 
of any such contingency provided the contractor immediately reports about the same to 
BHEL in writing supported by documentary evidence but the Contractor shall not be 
eligible for any compensation on this account. 
 

24.0      GUARANTEE  
 The satisfactory and safe performance of the work done by the contractor shall be 

guaranteed up to 12 Month (One Year) from the date of the completion of work. During 
this period of the responsibility of contractor shall be to attend all meetings with BHEL, 
RUDRAPUR and to attend & reply all the matters relating to the contract work as may 
be required. 50% of the Security Deposit calculated as per BHEL Policy, shall be 
retained by BHEL during passing of final bill against the performance guarantee during 
the defect liability period plus three months of claim period.  

25.0   ARBITRATION  
 All disputes between the parties to the contract arising out of or in relation to the 

contract, other than those for which the decision of the Engineer or any other person is 
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by the contract expressed to be final and conclusive, shall, after written notice by either 
party to the contract to the other party, be referred to sole arbitration of the Unit head of 
BHEL RUDRAPUR or his nominee. The arbitration shall be conducted in accordance 
with the provisions of the Indian Arbitration Act, 1996. 

25.1 The parties to the contract understand and agree that there will be no objection that the 
Unit head of BHEL RUDRAPUR or the person nominated as arbitrator had earlier in his 
official capacity to deal directly or indirectly with the matters to which the contract 
relates or that in the course of his official duties had expressed views on all or any of 
the matters in dispute or difference. The award of the arbitrator shall be final and 
binding on the parties to this contract. 

25.2    In the event of the arbitrator dying, neglecting or refusing to act or resigning or being 
unable to act for any reason or his award being set aside by the Court for any reason, it 
shall be lawful for the Unit head of BHEL RUDRAPUR or his successor, as the case 
may be, either to act himself as the Arbitrator or to appoint another arbitrator in place of 
the outgoing arbitrator in the manner aforesaid. 

25.3   The arbitrator may, from time to time, with the consent of both the parties to the 
contract, extend the time for making the award. Work under the contract shall be 
continued during the arbitration proceedings. The venue of the arbitration shall be the 
place from which the contract is issued or such other place as the arbitrator at his 
discretion may determine. 

25.4 Wherever the above sub-clauses are silent w.r.t arbitration, Cl.50 of GCC shall be 
referred to. 

26.0  Responsibilities of contractor .  
26.1.1  The contractor shall be fully and finally responsible for correctness and quality of his 

work to the entire satisfaction of the BHEL/Customer.  
26.1.2  The work  shall be executed in accordance with the directions, instructions, drawings 

and specifications, which shall be given to the contractor by BHEL from time to time.  
26.1.3  If in the opinion of the contractor any work is insufficiently specified or required 

modifications, the contractor shall refer the same in writing to the Engineer and obtain 
his instruction/approval in writing before proceeding with the work. If contractor fails to 
refer such instance, any excuse for faulty erection, for poor workmanship or delay in 
completion shall not be entertained.  

26.1.4  The contractor will be required to make agreement with BHEL on Non-Judicial stamp 
paper of Rs.100/- as per Annexure-‘E’ and Annexure- ‘G’ for Indemnity bond. 

26.1.5  The following are the responsibilities of the contractor in respect of observance of local 
laws, employment of personnel, payment of taxes etc. The contractor shall engage 
sufficient staff to maintain the required rate of progress and quality of workmanship. If 
unskilled workers are required to be engaged, the same shall be engaged, as far as 
possible, from local areas in which the work is being executed.  

26.1.6 Material reconciliation statement has to be submitted by the contractor as & when 
required by BHEL. 

 
 

TERMS & CONDITIONS OF THE TENDER 
 

The contractor shall comply with the following general terms, conditions and special 
instructions. 

1.  The contractor shall fully comply with the following enactments: 

a. Contract Labour (R&A) Act, 1971. 
b. Wage Rates not less than that notified by State Labour department from time to time. 
c. Payment of Wages Act. 
d. ESI Act, 1948. 



Name & Signature of Bidder          CFP, RUDRAPUR 

                                    Page 21   
                                                                                             

 

Seal                                                                                          TENDER NOTICE NO. CFP/ CIVIL/TWN/2012-13

  

e. EPF Act, 1952. 
f. Workmen’s Compensation Act, 1923. 
g. Stamp duty Act, 1898  
h. The company’s instructions as issued from time to time in regard to working hours, 

wages, leave, holidays etc. 
2.  The Contractor shall obtain license from the appropriate Labour Commissioner’s office, 

of appropriate Government if he engages 20 (Twenty) or more workmen only. 

3.  The contractor shall produce the following Registers and forms before commencement 
of work, verification by the Executing Officer of the company. 

a. Form XIII - Register of workmen employed by contractor (Rule 75). 

b. Form XIV  - Employment card issued by contractor (Rule 76). 

c. Form XVI - Muster Roll (Rule 78 (1) (a) (i)). 

d. Form XVII - Register of Wages (Rule 78 (1) (a) (i)). 

e. Form XVII - Register of wages-cum Muster Roll (in case of weekly payment). 

f. Form XIX - Wage slip (Rule 78 (b)). 

g. Form XX - Register of deduction for damages or loss (Rule 78(1)(a) (ii)).  

h. Form XXI - Register for fines (Rule 78 (1) (a) (ii)).  

i. Form XXII - Register of advances (Rule 78 (1) (a) (ii)).  

j. Form XXIII - Register of overtime (Rule 78 (1) (a) (iii)).  

k. Form XXIV -     Register to be sent by the contractor to licensing officer (Rule 82) (1).  

The contractor shall maintain the above neatly, completely and legibly for inspection by 
various statutory authorities and the company officials even at short notice. 

4.  The contractor shall observe (a) Weekly rest day. (b) The company list of holidays. 
5.  Contractor shall obtain complete bio-data of the labour, employment certificate and 

Antecedent verification in the prescribed form for each labour and supervisor engaged 
by him and shall submit the same to the HR Department / IR section through the 
contract executing officers before commencement of the work.  

6.  The Entry permits are to be issued to the Contract Labour by BHEL Security, based on 
the requisition submitted by Contract Executing Officer and forwarded by Head (HR). 

7.  Every contractor shall submit a notice regarding commencement and completion, of 
work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to HR Department, IR section through 
his contract executing officer, for forwarding the same to State Labour Department. 

8.  The contractor shall make himself or his representative available at the work spot 
everyday during execution of work, for effective supervision. 

9.  The contractor shall attend to all inspections notified/ conducted by the HR Department, 
Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other 
such authorities under the act. 

10.  Non – compliance of any provisions under any Act/ rule/ instructions/ guidelines shall 
make the contractor liable for penal action including termination of contract. 

11.  Contractor shall furnish in a separate letter his place of residence and postal address. 
The delivery at the above named place or posting in a Post box regularly maintained by 
the post and telegraph Department or sending letters registered for acknowledgement 
of any notice, letter or other communication to the contractor. Change in address shall 
come into force at any time by an instrument executed by the contractor and delivered 
to the Company official who has signed the contract. 

12.  The contractor must satisfy himself by personal study and examination of the drawings/ 
specifications furnished and understands thoroughly the scope of proposed work in 
detail and all conditions affecting the work before entering into the contract. There shall 
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not be at any time dispute/ complaint of any misunderstanding with regard to scope of 
work and interpretation of specifications or any misunderstanding with regard to nature 
or omission of the work to be done not shall any application for compensation in terms 
of time and money shall be accepted by company regarding the above. 

13.  Contractor shall in his absence keep competent agent constantly on the works and any 
directions or explanations given by the “Contract Signing Officer” or his representative 
to such agent shall be held to have been given to the contractor himself. 

14.  Contractor on the advice of company official shall immediately remove any person 
employed by him, who may in the opinion of the company official is incompetent or 
misbehaves or commits a deed of misconduct and such persons shall not be again 
employed on the works without permission of the company official. 

15.  The contractor shall erect and maintain at his own cost temporary weather proof sheds 
at such places approved by the company for keeping materials under cover.  

16.  The contractor shall give all notices required by the applicable laws, regulations, bye-
laws and pay all fees in connection therewith unless and otherwise arranged and 
decided in writing with the company. He shall also ensure that no attachments as part 
of judicial proceedings are made against materials or work forming part of the contract 
or for the use of the contractor. In all such cases, contractor shall protect and indemnify 
the company against any claim or liability arising from or based on the violation of any 
such laws, ordinances, regulations, orders, decrees or attachments either by himself or 
by his employees, 

17.  It shall be contractor’s sole responsibility to protect the public and his employees 
against accident from any cause and provide required safety equipments and shall 
indemnify, the company against any claims for damages for injury to the person or 
property resulting from any such accidents and shall, where the provisions of the 
workmen’s compensation act apply, take steps to properly insure against any claims 
there under. 

18.  In the event of any accident in respect of which compensation may become payable 
under the Workmen’s Compensation Act VIII of 1923 whether by the contractor or by 
the company as principal employer, it shall be lawful for the company to retain out of 
monies due and payable to the contractor such sum or sums of money as may, in the 
opinion of the company shall be final in regard to all matter arising in this clause. 

19.  No work shall be done on Sundays or on other declared holidays of the company 
without the written permission of the company officer incharge of the work. The 
contractor shall comply with the provisions of the Factories Act Rules framed there-
under if the same are applicable. 

20.  The contractor shall keep his work place clean and safe to avoid injuries to men and 
damage to finished products/ equipments. 

21.  On the occurrence of an accident, which results in the death of any of the workmen 
employed by the contractor or which is so serious as to be likely to result in the death of 
any such workmen, the contractor shall within 24 hours of the happening of such an 
accident intimate in writing to the company official incharge of the work. 

22.  The contractor shall indemnify the company against all losses or damages sustained by 
the company resulting directly or indirectly from his failure to give intimation in the 
manner aforesaid including the penalties or dues if any and become payable by the 
company, as a consequence of failure, the company to give notice under the 
workmen’s compensation act or otherwise confirm to the provisions of the said act in 
regard to such accident. 

23.  The contractor shall ensure adherence to all statutory requirements applicable to 
BHARAT HEAVY ELECTRICALS LIMITED, RUDRAPUR. 

24.  The contractor shall abide by all the labour laws especially Contact labour (R & A) Act, 
Payment of wages Act, Workmen’s compensation act, Minimum wages Act, ESI Act 
and Provident Fund Act as amended from time to time. 
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25.  The contractor shall comply with provident Fund Act either through PF code allotted to 
him or by the code provided by PF Department to work centers in the Civil Deptt. of 
B.H.E.L. Rudrapur. 

26.  Not withstanding the clause, in case of any financial loss incurred by the company on 
account of contravention of the Provident Fund regulations or any regulations of rule 
touching the same by the contractor, the contractor shall submit an undertaking to 
indemnify the company to the extent of the loss incurred by the company. 

27.  The contractor should engage only those labours who shall be more than 18 (eighteen) 
years of age. 

28.  The contractor shall not resort to sub-contracting under any circumstances. If found 
sub-contracting at a later date, BHEL reserves the right to take whatever action it 
deems fit, including cancellation of the contract. 

29.  The contractor shall provide the required safety equipment to labours engaged by him. 
30.  Contractor shall issue “Employment Card” as per statute to all the labour and 

supervisors covered under the job work contract. 
31.  The contractor shall be responsible to settle any grievances of the labour deployed by 

him/ her.  
32.  Whenever the term “CONTRACTOR” is used, it shall be understood to refer to the 

particular person, firm or corporation with whom an agreement has been made by the 
concerned company official for executing the work defined in the concerned agreement 
and for the purpose of instructions regarding compliance with contract conditions, it 
shall include the contractor’s authorised agents, who are entrusted with the work by 
contractor. 

33.  The quantities mentioned in the agreement schedule are worked out from the relevant 
drawings in the company and may not be the actuals required for execution. The BOQ 
attached with this tender is tentative and may change after submission of the same by 
the consultant. 

34.  The company does not expressly or by implication agree that the actual amount of the 
work to be done shall correspond there with, but reserves the right to increase or 
decrease the quantity of any class or portion of the work as it deems necessary. 

35.  All the works shall be carried out in accordance with the directions and to the 
satisfaction of the company official in accordance with the drawings, specifications and 
instructions. Supplementing or explaining the same as may be, from time to time shall 
be done by the company official. 

36.  For all modifications, omissions or additions to the approved drawings and 
specifications, the company shall issue revised plans or written instructions.  

37.  The company shall have the privilege of ordering modifications, omissions, or additions 
at any time before completion of the work. 

38.  All materials, articles, and workmanship shall be the best of their respective kinds for 
the class of work described in the contract specifications and schedule and materials to 
be obtained by the contractor shall be from sources approved by the company. 

39.   Sample of materials shall be furnished by the contractor at his expense to the company 
when called for before execution of any work. 

40.   The company shall have power to reject at any stage, any work which is considered to 
be defective in quality of materials of workmanship and shall not be debarred from 
rejecting wrong material by reasons of having previously passed them.  Any portion of 
the work or materials rejected or pronounced to be inferior or not in accordance with 
specifications shall be removed from the work site at the contractor’s expenses.   

41.   The decision of the company shall be final and binding on the contractor on all technical 
questions which may arise in the contract with respect to material, workmanship, 
removal; of improper work, interpretation of the working drawings, specifications, notes, 
procedures etc. 

42.   The decision of BHEL(CFP) in respect of the rate of progress and the quality of work or 
material shall be final. 
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43.   Contractors shall be deemed to have included in his tender, price of all the plants, 
Machinery and appliances required for the purpose of all operations connected to 
secure a satisfactory quality of work within the time specified.  

44.   If at any time, during the progress of work, methods or equipment employed by the 
contractor appear to the company official to be insufficient or inappropriate for ensuring 
the quality of work required or rate of progress, he may order the contractor to take 
appropriate action so as to ensure the desired progress and/or to improve their quality 
of work and the contractor shall comply with such order and on failure of which the 
company may take such action as it deems fit to improve the quality of work or the rate 
of progress required from the contractor and all such actions taken by the company 
shall be at the cost and risk  of the contractor.   

45.   It is open to the company to lend or supply to the contractor any tools, implement, 
material and machinery that are needed by the contractor, which in the opinion of the 
company is essential to improve the quality or progress of work. The contractor shall 
pay/ deposit the charges that may be fixed or determined by the company for any such 
articles or machinery lent or given on hire to the contractor. See schedule “C”. 

46.   Any electric power required for contractors’ lighting/ machinery for the purpose of work 
shall be supplied FREE OF COST by the company at the written request of the 
contractor at one point subject to the observance of rules and regulations of Electric 
board/ company free of cost. If it is observed that power is being wasted, BHEL shall 
have the right to recover cost of such consumption including arrears. Power will not  be 
allowed for cooking  and room (air) heating  in winter season: For this purpose, on 
written application chargeable power can be allowed. The rates shall be the rates 
applicable for industrial consumption in U.K. 

47.   The contractor shall conform to the regulations and laws of central/ state govt. or any 
local authority and that of the company with whose system the machinery is supposed 
to be connected. 

48.   All rubbish as it accumulates shall be removed from the site to the point of disposal as 
indicated from time to time by the company. If this is not adhered to, the company shall 
remove the scrap and recover the cost of these operations from the bills of the 
contractor. 

49.   Any sum due from the contractor on account of tools and plants, stores, or any other 
items provided by the company shall be deducted from the respective bill due to him. 

50.   In case of breach of any of the terms and conditions of the contract, a claim shall be 
lodged under the bank guarantee with the guarantor at the discretion of the competent 
authority of the company. On successful completion of the contract to the satisfaction of 
the company, the bank guarantee shall be released after due claim period. 

51.  In the event of any question or dispute or under this contract, the same shall be referred 
to a competent Authority in the company for sole arbitration and his decision shall be 
final and binding on the parties to the contract. 

52.  In case of any suit or other legal proceeding arising under this contract, the courts at 
Rudrapur (UK) only shall have the Jurisdiction.  

53.  The company reserves the right to enter into parallel agreement with one or more 
contractor(s) at its discretion. 

54.  Disputes, grievances between the contractor and his labour, will have to be settled by 
the contractor himself/ herself. 

55.  The labour employed by the contractor, if found in betting with fellow labour or 
contractors or any BHEL employee, the same shall be considered as an act of 
indiscipline.  Such labours shall be removed from the services of the contractor, on the 
advice of BHEL. Further the contractor shall initiate every necessary action in 
accordance with the relevant Laws, Rules & Regulations and enactments of State and 
Central Government. 

56.  Wherever, BHEL/ COMPANY standards are mentioned, same shall be strictly followed. 
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57.  Nothing contained in the contract agreement and its conditions shall be deemed to 
preclude or render inoperative the service of any notice, letter or other communication 
upon the contractor personally.  

58. The works have to be carried out as per CPWD Specifications 1977, Wherever CPWD 
specifications are silent, the work shall be carried out as per BIS specifications. In case 
of any defect, BHEL will have full right to reject the work or part thereof. Such defective 
work if any, will have to be rectified at contractor's cost. The opinion of Engineer in 
charge shall be final in this matter. If the defective work is allowed to stand BHEL shall 
have the absolute right to reduce the rates for such items and the contractor shall have 
no claims over such defective work allowed on reduced rates.  

59.  The contractor shall have to make his own storage sheds for materials to be issued by 
BHEL.  

60.     All recoveries due from the contractor for the months /period shall be effected in full 
from running bills and other dues of the contractor unless specific approval from 
competent authority is obtained to the contrary. The recoveries interalia will be I.Tax, 
WCT and other statutory levies at applicable rates, etc. and 
any other levies statutory or non statutory paid/ incurred by BHEL on account of the 
contractor. 

 NOTE: BHEL General Condition of contract (G.C.C.) will also be applicable in addition 
to this tender document. 

II)   Special Instructions:  
1. Contractor shall be deemed to have included in his tender price of all the plant,   

machinery and appliance required for the purpose of all operations connected with the 
work embraced under the contract to secure a satisfactory quality of work and rate of 
progress which in the opinion of the “Contract Signing Officer” will ensure the 
completion of the work within the time specified. 

2. Time is the essence of the Contract. Therefore the Contract must be completed within 
the stipulated contract period. 

3. The rates quoted by the contractor shall remain firm for the contract period. 
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ANNEXURE –‘A’ 
 

FINANCIAL VIABILITY 

1. Owner’s capital in the business (in case of 

partnership, please mention percentage shares 

and amounts) 

Rs : 
 

2. Quantum of business done during last three 

financial years (As per audited account).  

Year 1 

Year 2 

Year 3 

 

 

Rs. 

Rs. 

Rs. 

3. Value of fixed Assets of the business in last 
three years. 
 
Year 1 

Year 2 

Year 3 

 

 

Rs. 

Rs. 

Rs. 

4. Guarantee limits (if any) enjoyed by the firm 
 

Rs. 

5. Over draft limits (if any) enjoyed by the firm 
 

Rs. 

6. Please enclose audited profit and loss account 
and balance sheet for last 3 years (indicate no. 
of sheets) 
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7. Certificate from Scheduled Bank to prove 
contractor’s financial capacity to undertake the 
work duly indicating the financial limits the 
tenderer enjoys 
 

 

8. PERMANENT ACCOUNT NUMBER: 
 

 

      
 

Note:  All the above documents should be duly certi fied by auditors / Banks as the case 
may be. 
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ANNEXURE – ‘B’ 
 

ANALYSIS OF SIMILAR JOBS EXECUTED/IN PROGRESS 
 

Sl.
No 

Agency by 
whom awarded 

Location of the 
Project 

Particulars of 
the works 
awarded 

Contract 
value 

Date of 
completion 
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 ANNEXURE –‘C’ 
 
 
 

DECLARATION SHEET 
 

I, ……………………………………… ……………on behalf of M/s…………………… 

…………………… ………….. hereby certify that, all the information and data furnished by us 

with regard to this Tender No. CFP/CIVIL/ TWN/2012-13 is true and complete. We have gone 

through the specification, conditions and stipulations in detail and agree to comply with the 

requirements and intent of specifications. 

 

We, further declare that, the rates quoted by us in price bid are unconditional and unambiguous. 

 
 
 
 

 
 
Date                                          Name & signature of the bidder       
                                                                                   (Seal) 
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ANNEXURE –‘D’ 
 

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 
 
NOTE: Tenderers are requested to fill in the following details and no column should be left 

blank. 
 

1. Name & Address of the Tenderer 
  

2. E-mail ID  

3. Phone No. (Office) 
Fax No.  

4. 
Name &  designation of the official of  
the tenderer to whom all the 
references shall be made 

 

5. Tenderer’s proposal No. & date 
  

6. Whether EMD submitted (By cash/ 
Bank Draft). Give detail.  

7. 
Validity of offer/ rates quoted for six 
months from the date of opening of 
tender 

Yes/No 

8. Financial Status as per Clause 9.1 
(in the format Annexure `A’) Yes/No 

9. Permanent account Number as per 
Clause 9.1  

10. 
Details of experience as per Clause 
9.3 (in the format Annexure `B’) 
 

Yes/No 

11. Attested copy of power of attorney 
as per clause 9.5. Yes/No 

12. 
Details about type of the firm as per 
clause 9.6.  

13. Declaration sheet as per clause 9.7 
(in the format Annexure `C’) Yes/No 

14. P.F. Code No 
  

15. 
Service Tax Registration Number      
( PAN based ) 
 

 

16. ESI policy no-  

17. Valid labour license no. & date  

18. Blank price-bid, clause 9.2  

19. Bar chart/ PERT Chart (Time 
schedule)  
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ANNEXURE –‘E’ 
 

CONTRACT 
     

 (To be issued in appropriate valid non –judicial s tamp paper issued from State of Uttar 
Pradesh) 

 
THIS AGREEMENT MADE THIS………………………………………….……. DAY OF ………. 
20…. Between BHARAT HEAVY ELECTRICALS LIMITED, RUDRAPUR (A Government of 
India Enterprise) a Company incorporated under the Companies Act 1956, having its registered 
office at BHEL House, Siri Fort, New Delhi – 110 049 (hereinafter called BHEL) of the ONE 
PART 

AND 
………………………………………………………………………………………………………………
……………………………………………………………………………… (hereinafter called the 
`Contractor’) of the SECOND PART. 
 
WHEREAS   M/s ……………………………………………………… state that they have acquired 
and possess extensive experience in the field of 
………………………………………………......................................... and whereas in response to 
an Invitation to Tender No……………............ dated ………… issued by BHEL for the execution 
of ……………………….. the Contractor submitted their offer dated………………. And whereas 
BHEL has accepted the offer of the Contractor on terms and conditions specified in the Letter of 
Intent No…………… dated………....... Read with the reference cited therein. 
 
THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as 
follows: 
That the Contractor shall execute the work of ………………………… 
………………………………….……………… and more particularly described in Tender 
specification (hereinafter called the said works) in accordance with and subject to terms and 
conditions contained in these presents, Instructions to Tenderers, General Conditions of 
Contract, Special Conditions, annexures, Letter of Intent  
dated ……………… and such other instructions, drawings, specifications given to him from time 
to time by BHEL. 
 
The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved 
securities / Bank Guarantee valid upto ………… for a sum of Rs………………………… (Rupees 
……………………………………………………………………) towards satisfactory performance 
and completion of the Contract. 
 
The Contractor has furnished a Guarantee bearing No………………….  Dated 
…………………… for a sum of Rs…………….. (Rupees……………………….. 
………………………….) executed by ………………………….Bank in favour of BHEL towards 
Security Deposit valid up to…………………..(The Contractor has furnished to BHEL an initial 
Security Deposit of Rs……….. in cash /Approved Securities/BG for Rs………. And has agreed 
for recovery of the balance security deposit by BHEL………… @ 10% of the value of work done 
from each running bill till the entire security deposit is recovered). 
 
The contractor hereby agrees to extend the validity of the Bank Guarantee for such further 
period or periods as may be required by BHEL and if the contractor fails to obtain such 
extension (s) from the Bank, the contractor shall pay forthwith or accept recovery of Rs…… 
from the bills in one installment and the Contractor further agrees that failure to extend the 
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validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner specified 
above shall constitute breach of contract.  In addition to above,  BHEL shall be entitled to take 
such action as deemed fit and proper for recovering the said sum of Rs………….. 
 
That in consideration of the payments to be made to the contractor by BHEL in accordance with 
this Agreement the Contractor hereby convenience and undertakes with BHEL that they shall 
execute, construct, complete the works in conformity, in all respects, with the terms and 
conditions specified in this Agreement and the documents governing the same. 
 
That the Contractor shall be deemed to have carefully examined this Agreement and the 
documents governing the same and also to have satisfied himself as to the nature and 
character of the works to be executed by him. 
 
That the Contractor shall carry out and complete the execution of the said works to the entire 
satisfaction of the Engineer or such other officer authorised by BHEL, within agreed time 
schedule, the time of completion being the essence of the Contract. 
 
That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him during 
the progress of the said works such sum as determined by BHEL in accordance with this 
Agreement. 
 
That this Agreement shall be deemed to have come into force from the date on which the letter 
of intent has been issued to the Contractor. 
 
That whenever under this contract or otherwise, any sum of money shall be recoverable from a 
payable by the Contractor, the same may be deducted in the manner as set out in the General 
Conditions of Contract or other conditions governing this Agreement. 
That all charges on account of Octroi, Terminal and other Taxes including sales tax or other 
duties on material obtained for execution of the said works shall be borne and paid by the 
Contractor. 
 
That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise Income 
Tax under Section 194(C) of the Income Tax Act, 1961. 
 
That BHEL shall be further entitled to recover from the running bills of the contractor or 
otherwise such sum as may be determined by BHEL from time to time in respect of 
consumables supplied by BHEL, hire charges for tools and plants issued (where applicable) and 
any other dues owed by the contractor. 
 
That it is hereby agreed by and between the parties that non-exercise, forbearance or omission 
of any of the powers conferred on BHEL and/or any of its authorities will not in any manner 
constitute waiver of the conditions here to contained in these presents and the liability of the 
Contractor with respect to compensation payable to BHEL or Contractor’s obligations shall 
remain unaffected. 
 
It is clearly understood by the between the parties that in the event of any conflict between the 
Letter of Intent and other documents governing this Agreement, the provisions in the letter of 
intent shall prevail. 
The following documents:-  
 
           (a) Invitation to Tender No……………………………. and the documents specified therein 
           (b) Contractor’s Offer No……………….date…………… 
           (c) Letter of Intent No…………………. date …………….. 
           (d)  …………………………………………………………… 
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                shall also form part of & shall govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signature in the presence 
of: 

 
(CONTRACTOR)  

 
to be signed by a person holding a valid Power of Attorney 

 
 
 
WITNESS: -1. ....................................................................................................... 
 
                 2. ....................................................................................................... 
                     
 
 
 
WITNESS: - For and on behalf of Bharat Heavy Electricals Ltd, RUDRAPUR 
                  1. …................................. 
 
                  2. ................................... 
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ANNEXURE–‘F’ 

 
(TO BE EXECUTED ON A NON- JUDICIAL STAMP PAPER OF VALUE OF Rs 100/-) 

-------------------------------------------------------------------------------------------------------------- 
PERFORMANCE BANK GUARANTEE/ SECURITY DEPOSIT 

 
B.G. No                                            Date                 . This Deed of Guarantee 
made this the                           day of                     Two thousand                                 between M/s.                                
(Bank)                                          . 
                                            hereinafter called " the Guarantor" ( which expression shall unless repugnant to 
the context or meaning thereof be deemed to include its successors and assigns) of the ONE PART and M/s 
Bharat heavy Electricals Limited (a Government of India Undertaking) a Company incorporated under the 
Companies Act. 1956, having its Registered Office at BHEL House Siri Fort, New Delhi - 110 049 through its 
Unit at RUDRAPUR - 263153 Uttarakhand   hereinafter called " the company " (which expression shall unless 
repugnant to the context or meaning thereof be deemed to include its successors and assigns) of the OTHER 
PART:  
 WHEREAS M/s                                    (hereinafter referred to as the contractor) have entered in to a 
contract Bearing No.                            dated                           with the company.     
AND WHEREAS The Contractor has approached the Guarantor and in consideration of the arrangement 
arrived at between the Contractor and the Guarantor, the guarantor has agreed to give the Guarantee as 
hereinafter mentioned in favour of the Company.  

 
(Full Signature of the Executants with seal)      

 
NOW THIS DEED WITNESSES AS FOLLOWS 

 
1. This Guarantor do hereby Guarantee to the Company the due and faithful performance, observance or 

discharge of the Contract by the contractor and further unconditionally and irrevocably undertake to pay 
to the Company without demur and merely on a demand, to the extent of Rs                    /- (Rupees                                
only) and claim made by the Company on them for any loss, damage, costs, charges and expenses 
caused to or suffered by the Company by reason of the Contractor making any default in the 
performance, observance or discharge of the terms conditions, stipulations or any one of them  a 
contained in the Contract. 

 
2. The decision of the Company whether any default has been occurred or has been committed by the 

contractor in the performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them as contained in the Contract and/or to the extent of loss, damage, 
costs, charges and expenses caused to or suffered by the Company by reason of the Contractor 
making any default in the Performance, observance or discharge of any of the terms, conditions, 
stipulations or undertakings or any one of them shall be conclusive and binding on the Guarantor ir-
respectable of the fact whether the Contractor admits or denies the default or questions the correctness 
of any demand made by the Company in any Court, Tribunal or Arbitration Proceedings or before any 
other Authority. 

 
3. The Company shall have the fullest liberty without affecting in any way the liability of the Guarantor 

under this Guarantee, form time to time to vary any of the terms and conditions of the contract or extend 
time of performance by the contractor or to postpone for any time and form time to time any of the 
powers exercisable by it against the Contractor and either to enforce of forbear from enforcing any of 
the terms and conditions governing the contract or securities available to the Company and the 
Guarantor shall not be released from its liability under those presents by any exercise by the Company 
of the liberty with. 

 
(Full Signature of the Executants with seal)      

 
Reference to the matters aforesaid or by reason of time being given to the Contractor any other 
forbearance, act or omission on the part of the Company or any indulgence by the Company to the 
Contractor or of any other matter or thing whatsoever which under the law relating to sureties would, but 
for this provision has the effect of so releasing the Guarantor from its liability under this Guarantee.  
 

4. The Guarantor further agrees that the Guarantee herein contained shall remain in full force and effect 
from                         to                           i.e the period that would be taken for the performance of the 
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Contract and its claims satisfied or discharged and till the Company certifies that the terms and 
conditions of the Contract have been fully and properly carried out by the contract and accordingly 
discharges this Guarantee, subject, however, that the Company shall have no claim under this 
Guarantee after           date             unless a notice of the claim under this Guarantee has been served 
on the Guarantor within                                     months from the expiry of the said period in which case 
the same shall be enforceable against the Guarantor notwithstanding the fact that the same is enforced 
after the expiry of the said period. 

 
5.  The Guarantor undertakes not to revoke this Guarantee during the period it is in farce except with the 

previous consent of the Company in writing and agree that any liquidation or winding up or insolvency or 
dissolution or any change in the constitution of the Contractor or the Guarantor shall not discharge the 
Guarantor's liability hereunder.  

 
6. It shall not be necessary for the Company to proceed against the Contractor before proceeding against 

the Guarantor and the Guarantees herein contained shall be enforceable against them notwithstanding 
any security which the4 Company may have obtained or obtain from the Contractor shall at the time 
when proceedings are taken against the Guarantor hereunder be outstanding or unrealized. 

 
(Full Signature of the Executants with seal)  

     
7. The Guarantor hereby declare that it has power to execute this Guarantee under its memorandum and 

Articles of Association and the executants has full powers to do so on its behalf under the power of 
attorney granted to him by the proper authorities of the Guarantor. 

8. Notwithstanding any this contained herein before the Guarantee is restricted to Rs.                      
(Rupees                                         only) and shall remain in force from   

                         to                            with a claim period of                            3 months thereafter. 
 
9. IN WITNESS WHEREOF THE                                           (bank) hereunto set and subscribed its hands 

the day, month year firs above written.  
 
 

SIGNATURE FOR AND ON BEHALF OF THE BANK WITH SEAL 
 
WITNESSES: 
 
(1)         
 
 
 
(2) 
 
(Not to be typed on Bank Guarantee). 

1. The Bank Guarantee should be from a Nationalized Bank. 
2. The Bank Guarantee has to be directly sent by the Banker to BHEL with a covering letter. 
3. Date of execution of B.G. should be after the date of purchase of the Non Judicial stamp paper. 
4. Bank Guarantees executed in foreign countries must be confirmed by an India Bank or Indian Embassy/ 

Consulate in that country and should be registered in India by affixing requisite no- judicial stamp.  
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ANNEXURE –‘G’ 

INDEMNITY BOND 

 

 

WHEREAS THE (Name of the contractor) M/s.     , having its registered 

office at,                                                        has taken the contract for tender 

NO………………………………………dated …………………….. & Contractor’s Offer 

No..……………….dated ...............but the sub-contractors have also to obtain license under the 

contract Labour (Regulation & Certificate under Form-V of the said rules. 

 

So on the request of (Name of the contractor) M/s…………………………………………vide his 

letter dated ..........…M/s Bharat Heavy Electricals Limited, RUDRAPUR has agreed to issue 

certificate in Form-V in respect of the sub-contractor mentioned below. The contractor shall sole 

responsible for compliance of laws  normally Labour laws rules , Industrial law, U.K. Factory act 

1948, Contract labour ( Regulation & abolition act ) 1976 for applicable to U.K. industries. 

Similarly the contractor shall also be responsible /indemnify if any claim /demand raised by  

authority of all U.K. state under central acts  namely  M/s ……………………………., therefore, 

undertake to fully indemnify the M/s  Bharat Heavy Electricals Limited, RUDRAPUR from any 

financial implication whatsoever that may arise due to the grant of certificate in respect of sub-

contractors of (name of the contractor in Form-V under contract Labour (Regulation & Abolition) 

Act. 1970 and its rules. 

 

 

1.  

2.  

3. 

 

                                                                                          Contractor 

 

 

 

 

 
……………………………………………….. 
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BHARAT HEAVY ELECTRICALS LIMITED-RUDRAPUR 
(SPECIAL CONDITIONS – SAFETY)  

                                                    
1. The following are a few safety measures suggested while carrying the work. However 

all the items of work should be carried out in safe working manner taking all 
precautions.  

2.   Proper and necessary precautions shall have to be taken wherever the work involves 
breaking of reinforced cement concrete slab and dismantling of brick work. These items 
of work will have to be carried in the presence of the Engineer-in-charge.  

3.   Proper and necessary scaffolding is to be erected wherever dismantling of brick work is 
carried out at height more than 1.80 M.  

4.   Reinforced cement concrete slab should be dismantled parallel to the main 
reinforcement, each piece not exceeding 300mm wide. Under no circumstances the 
supporting wall shall be cut or removed until the supporting slab is demolished. 

5.   The contractor shall keep supply all safety equipment like safety boots, goggles, 
helmets and safety belts, to all the workers. 

6.   The contractor shall keep a supervisor always at work site. 
7.   Power shut down shall be taken before commencement of the work wherever power 

cables are running. 
8.   Proper and necessary scaffolding and ladders are to be used for carrying out all types 

of works. 
9.   The contractor shall provide safety nets to the work force during the execution of work 

at height of more than 3 meters and as directed by the engineer in charge. 
10.   The contractor shall take all necessary safety precautions and arrange for appropriate 

appliance to its authorized officials to prevent loss of human lives, injuries to personnel 
engaged and damage to property. 

11.   The Contractor shall provide to the work force and ensure the use of the following 
personnel Protective Equipment as found necessary and as directed by the authorized 
BHEL Officials. 

i) Safety Helmets conforming to IS: 2925, 1981 
ii) Safety belts conforming to IS: 3521, 1983  
iii) Safety shoes conforming to IS: 1.4544. 1998  
iv) Eye, and face protection devices conforming to IS: 1179, 1967.  
v) Hand and body protection devices conforming to IS: 2573 - 1975, IS: 6994 - 1973 and 

IS 8520 - 1978, IS: 578-1985 and IS 6694. 
SAFETY IN CIVIL ENGINEERING WORKS  

1.          While working at heights, a safe foot holds and hands holds should be provided. 
2.        No loose material should be allowed to remain in the vicinity of persons working at 

Heights due to which they may inadvertently loose there balance and fall down. 
3.          Wherever, it is reasonable practical, workers should be made to use safety belts. 
4. Ladders, crawling ladders and crawling boards are to be provided if a person has pass 

across or work on or from any material liable to fracture under his weight and cause him 
to fall more than 1.98 meters. 

5. In considering whether a material is likely to fracture beneath a person’s weight, regard 
must be had to any additional weight he may be carrying or supporting. 

6. Ladders crawling boards etc., to be securely supported and if necessary secured to 
prevent slipping. 

7. Guard rails, coverings or other suitable means may be used to prevent person stepping 
on to fragile material, while working or passing near it if such material is likely to 
fracture under his weight and cause him to fall more than 1.98 meters. 

8. While working on sloping roofs, suitable, crawling, boards or crawling ladders should be 
used. These crawling ladders should be properly supported and securely enhanced to 
the sloping surface or the roof ridge. 



Name & Signature of Bidder          CFP, RUDRAPUR 

                                    Page 38   
                                                                                             

 

Seal                                                                                          TENDER NOTICE NO. CFP/ CIVIL/TWN/2012-13

  

9. Suitable and sufficient means are to be provided to prevent fall of articles from a sloping 
roof. 
DEMOLITION: 

1.  Safe access should be provided to every place at which any person has to work.  
Scaffolds to be provided for all work that cement safety be done otherwise. 

2.  Shoring or either steps are to be taken to prevent accidental collapse of the building or 
part of the building being dismantled.  

3. Similar precautions are to be taken against collapse of any adjacent building, if this 
would involve danger.  

4. No steel work or iron work is to be cut or released unless precautions are taken to avoid 
danger from sudden twist, spring or collapse.  

5. No framing is to be removed unless all practicable steps are taken to avoid collapse of 
the structure.  

6.  Demolition work is to be placed under the supervision of a competent person 
experienced in demolition work. 
LADDERS:  

1.   Ladders to be used should be of good construction, of a suitable and sound material of 
adequate strength.  

2.   Ladders with missing or defective rungs should not be used.  
3.   Wooden stiles or sides and wooden rungs should have grain-running length wise.  
4.   Rungs should be properly fixed to the sides.  
5.   Ladders standing on a base are to be equally and properly supported on each stile or 

side.  
6.   Ladder standing on a base to be securely fixed near its upper resting place, if such 

fixing is impractical the ladder must be fixed at or near its lower end.  If this is also 
impracticable a person, must be stationed at the feet of the ladder to prevent it from 
slipping.  

7. Ladder should not be placed on loose bricks or loose packing. 
8. Except when there is an adequate handled, ladder must rise to a height of a least 3 feet 

6 inches (1.00 Mtr.) above the landing place or above the heights rung reached by the 
feet of persons using the ladder.  

9. Space at each rung to be sufficient to provide adequate foot held.  
10. Openings in landing places through which ladders pass should be as small as 

practicable.  
11. Folding steps ladders should have level and firm footing and should not stand on loose 

bricks or other loose packing. 
SCAFFOLDS:  

1. Materials used for scaffolds should be of sound and adequate strength.  
2. The timber used should be suitable quality, good condition, bark complete stripped off, 

and without paint or other treatment, which would prevent defects from being easily 
seen. 

3.  Timber and material with projecting nails should not be used.  
4.  Metal parts should be of suitable quality, in good condition, free from corrosion or other 

patent defects likely to affect strength. 
5.   Defective parts or materials should not be used and no defective ropes or bonds should 

be used.  
6.   Standards or upright should be vertical or slightly inclined towards the building or other 

structure, where practicable and to be sufficiently close to ensure stability. 
7.   Displacement or sinking of standards or uprights to be prevented either by provision of 

base plates or either adequate means.  
8.   Ladders used as uprights to be adequate strength secured to prevent slipping and so 

placed that the two stiles of sides of each ladder are evenly supported. 
9.   Ladders are to be horizontal, as nearly as possible and should be secured to standards 

or uprights by efficient means. 
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WORKING PLATFORMS:  
1.   All working platforms should be closely boarded, planked or plated.  
2.   Boards should be of sufficient thickness having regard to the distance between putlogs 

other supports.   
3.   All boards should be at least 51 mm thick and 210 mm wide. 
4.   Boards should rest securely and evenly on their supports.  Each board should have at 

least three supports unless the thickness and the distance between the supports are 
such as to present on due or unequal staging when, supported on the two pipes.  

5.   No board should project beyond for more than four times its thickness, unless secured 
to prevent tipping. 

6.   No board should project to an extent which makes it unsafe having regard to its 
thickness and strength and the weight likely to be on it. 

7.   The platforms should be of adequate width to give sufficient working space. 
8.   The platforms should extend at least 600 mm. beyond, the end of wall or working face if 

work is being done at that end of the wall of face. 
9.   The platforms should have guard rails to a height of between 920 mm and 1150 mm. 

above the platform or any raised part of it. 
10.   The platforms should have toe-boards high enough to prevent falls of persons, tools 

and materials, with a minimum height of 15.5 mm. space between the toe-boards and 
the lowest guard rail should not exceed 760 mm. guard rails and toe-boards should be 
on the inside of uprights unless there is some other means of preventing their outward 
movement.  

11.   Guard rails and toe-boards should always remain in position except when removal is 
necessary for the access of persons or materials, or other necessary purposes of the 
work.  
 

 
             SAFETY NETS AND BELTS:  
 
1.   If all or any of the above requirements is not practicable, resources may be taken to use 

suitable safety belts or nets to prevent persons falling from heights of 1.98 meters and 
above.  

2.   Safety belts when used should be attached continuously to suitable and fixed 
anchorages.  

3.   Safety nets should be maintained in all positions necessary to protect persons at work, 
except in so far as they have to be temporarily removed for the passage of materials or 
for any other purposes.  
. 

 
MATERIAL HANDLING AND STORAGE  
Adequate arrangement be made for material handling & storage taking due care 
against damages. 

 
ACCOUNTING 
Proper method of accounting of cement & scrap material be followed. The books of 
such accounting be offered for auditing by BHEL at pre-decided regular interval. 
 
If the contractor fails to take appropriate safety precautions or to provide necessary 
safety devices and equipments or to carry out instructions issued by the authorized 
BHEL officials, BHEL shall have the right to take corrective steps at the risk and cost of 
the contractors. 
 
In case of a fatal or disabling injury accident to any person due to lapses by the 
contractor. BHEL shall have the right to impose appropriate financial penalty on the 
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contractor and recover the same from payments due to the contractor for suitably 
compensating the victim or his/her dependents. Before imposing the penalty, 
appropriate enquiry shall be held by BHEL. 
 
In case of any damage to propriety due to the lapses by the contractor, BHEL shall 
have the right to recover the cost of such damages from the contractor after holding an 
appropriate enquiry. 
 
Incase of any delay in the completion of a job due to mishaps attributable to lapses by 
the contractor, BHEL, shall have the right to recover cost of such delay from the 
payments due to the contractor after notifying the contractor suitably. 

 
If the contractor fails to improve the standards of safety in its operation to the 
satisfaction of BHEL after being given reasonable opportunity to do so,  BHEL shall 
have the right to terminate the contract and get the job completed at the risk and cost of 
the sub contractors.  

 
 
 

CONTRACTOR                                                          ISSUING/ACCEPTING AUTHORITY 
 

ANNEXURE –‘I’ 
 

 
The following Indian Standards codes shall be followed for missing information in the tender. 

 
I. Design codes: 
 
1.       I.S.   456     –     1978 (Or latest)       
 

II. Any relevant I.S. code of practices. 
 

III. CPWD & NBC standard for building. 
 
 
 
 
 

CONTRACTOR (S)      ACCEPTING AUTHORITY  
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SPECIFICATIONS FOR EXECUTION OF WORK 
 

1. The work under this contract comprises of maintenace & painting of BHEL-Factory & 
Townshiop as detailed in Price Schedule ‘A’. 

2. Rectification of leakage by using Gola shall be carried out as per the norms given in the 
BOQ & CPWD norms and also as per the engineer incharge(BHEL) 

3. Further particulars relating to maintenace & painting or clarifications, if any, may be 
obtained on reference to the Sr. Manager (Civil). 

4. Rectification of leakage,repairing work, removal of old painting & application of painting 
in township & factory shall be carried out as per instruction of engineer 
incharge.painting over the repaired plaster work shall be considered as the painting 
work over the old work.same has been stated in the BOQ.  

5. Painting or Primer in the BHEL-Township & factory will be consider as the work over old 
work irrespective of the amount of plastering work carried out during repairing of 
township & Factory. 

6. Debris or any unwanted material shall be disposed from both township & factory without 
claiming extra cost & the contractor shall be responsible of disposal of material in the 
appropriate place as per government rules & norms.  

7. The contractor shall stack all items of fabricated steel work at approved locating with 
due regard to the sequence of erection with consultation of the Engineer-in-charge.  

 
SPECIAL CONDITIONS 

 
1. These special conditions supplement the conditions to tenders and contract and the 

general conditions of contract and form part of the contract documents. Where these 
special conditions are at variance with the general conditions of contract these special 
conditions shall prevail. 

2. All rates quoted shall be for finished work in-situ inclusive of all leads, lifts and other 
incidental charges and those general conditions.  

3. The tenderer is not allowed to alter the specifications of the unit of work noted in the 
Schedule A. For the sake of uniformity in comparison of tenders, tenders should not 
add any conditions of their own. Tenders not complying with these conditions are liable 
for rejection. 

4. The issues of materials are governed by the conditions specified in Schedule B &C. all 
other materials shall be supplied by the contractor himself and the rates for the relevant 
items are inclusive of all such supplies.  

5. The works shall be executed as per the technical specifications and drawings. A 
tentative sketch/ drawing of the work is available in the office, which is intended to give 
a general idea of the work to be executed and is liable for modifications during the 
actual execution based on the designs prepared and approved by the Competent 
authority. The detailed drawings shall be provided after obtaining from the consultants. 

6. The quantities shown above are approximate and liable for variations and no rate 
variation is acceptable on this account. 

7. The rates quoted by the contractor shall be firm in all respects. Any statutory increase 
in the labor wages and materials during the period of execution shall be borne by the 
contractor. The contractor shall quote the rates considering the above. 

8. The rate quoted for reinforced cement concrete items shall include smooth finishing of 
exposed faces. The top surfaces of roof slab shall be laid to specified slope and mortar 
that comes to surface due to vibrations shall be trowel led so as to obtain smooth and 
even surface. 
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9. The paint/ primer (Red oxide) to be used shall be of standard make and shall be 
approved by the Engineer-in-charge before applying. 

10. The tenderer should specify the plant and machinery such as a pan mixer, vibrators, 
steel shuttering etc., that he possesses and is going to use them on the work. 

11. Contractor shall execute work as per specifications in the Price Schedule ‘A’. if the 
specifications found wanting relevant Technical specifications along with the tender 
shall be followed. Further missing details relevant CPWD and IS specifications shall be 
followed. Wherever, there is difference in between CPWD and IS specifications latter 
shall prevail. 

12. The BHEL reserves the right to deviate either by additions or by deductions from the 
schedule of items of work given in the tender document after awarding work. 

13. In case of any difference between agreement wording and detailed drawings the 
interpretation of the BHEL shall be final and binding on the contractor. 

14. The final acceptance of work in all items are subject to proper performance after testing 
regardless of whether the items are paid for or not. 

15. All debris and surplus materials shall be cleared from the site as and when directed by 
the Engineer-in-charge. Any temporary structure/ stores made by the contractor for the 
work shall be demolished and site cleared before payment of final bill. 

16. Curing shall be done with the help of hose pipe in addition to manual curing. Curing 
shall be done in off days and holidays also. Curing has to be done by ponding water for 
slabs & spraying for columns and beams for 27 days. 

17. Rates tendered by contractors shall be for complete item of the work covering all 
materials, labor, carriage, royalties, work contract, sales tax, octroi, wastage, tools & 
plants including all other taxes on temporary construction, overhead charges, profits, 
general royalties, risks etc., and rate shall be applied to all heights, levels, depths, leads 
and lifts etc. (Please refer schedule B for free issue items and chargeable items) 

18. If discrepancy in specifications observed between schedule of quantities and general / 
technical conditions, the specifications in schedule of quantities will have precedence 
over the general / technical conditions. 

19. Water will be supplied at free of cost.
. 

20. Erection and construction equipment, lifting tools and tackles shall not be provided by 
BHEL and they are in scope of contractor. 

21. Quantity/ Quality records of cement/ structural fabrication, test records shall be 
prepared, maintained and submitted by contractor during the course of execution. 

22. All structural fabrication works shall be as per drawings and BHEL specifications for 
quality and testing. 

23. Rate for supplementary items, which are not covered in Schedule A, may be finalized 
as per CPWD Specifications with same premium as finalized in contract agreement or 
at mutually decided rates.   

24. For want of specifications related to structural steel like fabrication, erection, welding, 
material etc., following IS Codes are to be followed i.e. 1. IS: 816-1969, 2. IS 2139-
1976, 3) IS 7215-1974, 4) IS 813-1961, 5) IS – 2062 – 1980. 

 NOTE: FOR EXECUTION OF ALL SCHEDULED ITEMS CPWD SPECIFICATIONS 
AND RELEVANT IS CODES ARE TO BE FOLLOWED. FOR EXECUTION OF NON-
SCHEDULED ITEMS SPECIFICATIONS ENCLOSED WITH THIS TENDER ARE TO 
BE FOLLOWED.  

25. Inside shops, Rails are required to be fixed in concrete as per the direction of Engineer-
in-charge. 

26. Inserts are required to be fixed in concrete as per the requirement and direction of 
Engineer-in-charge. 

27.  Specialized works are to be executed by specialized agency with the approval of BHEL. 
28.  Test Certificates are to be supplied for all bought-out items as required by the Engineer-

in-charge. 
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29.  Any electric power required for contractors’ lighting/machinery for the purpose of work 
shall be supplied by the company at the written request of the 
contractor at one point subject to the observance of rules and regulations of Electric 
board / company free of cost. If it is observed that power is being wasted, BHEL shall 
have the right to recover cost of such consumption including arrears. Power will not  be 
allowed for cooking  and room (air) heating  in winter season: For this purpose, on 
written application chargeable power can be allowed. The rates shall be the rates 
applicable for industrial consumption in U.K. 

 
 NOTE: Water and power will be given at one point. All other things are to be 

arranged by Contractor. 
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ABBREVIATIONS 
In the technical specifications, as well as in the bill of quantities, the following 
abbreviations have been used: 
Cu. M. Cubic Metre 
Sq. M. Square Metre 
R. M.  Running Metre 
Q. R.  Quote Rate 
NO.  Numbers 

1.0  Specification for material 

1.1  Cement 

1.1.1  Standard : 

Cement to be used in the Works shall conform to the following standards: 
33 Grade Ordinary Portland Cement IS: 269 
43 Grade Ordinary Portland Cement IS: 8112 
53 Grade Ordinary Portland Cement IS: 12269 
Rapid Hardening Portland Cement IS: 8041 
Portland Slag Cement IS: 455 
Portland Pozzolana Cement(fly ash based) IS: 1489 (Part 1) 
Portland Pozzolana Cement (Calcinated clay based)          IS: 1489 (Part 2) 
Low heat Portland cement IS: 12600 
Hydrophobic Cement IS: 8043 
Sulphate resistant Portland cement IS 12330 
Other relevant standards are as follows: 
Method of Sampling Hydraulic Cement IS: 3535 

Methods of Physical Tests for Hydraulic Cement IS: 4031(Part 1 
to 15) 

Methods of Chemical Analysis of Hydraulic 
Cement 
Make shall be of Ultratech,JP cement, Aditya birla 
group,Satna, 

IS: 4032 

1.1.2 Supply : 

The cement to be used for the Works shall be Pozzolana Portland Cement (PPC). 
Supply for cement for the Works shall be arranged by BHEL as per the provisions of the 
tender. Unless otherwise specified, OPC or PPC shall be supplied I bags containing 
50kg each. The storage cement bags should be provided by the Contractor at the site 
of Works at his own cost, considering IS specifications for storage. 
The CONTRACTOR, if asked by the Owner or his representative to provide double 
locking arrangement, shall do so at his cost. If such an arrangement is made, the key of 
one lock shall be with the CONTRACTOR and the key of the other lock shall be with the 
Engineer-in-charge or his representative. 

1.1.3 Tests : 

Cement shall be kept, at all times, in covered storage in an approved manner.  No 
cement shall be kept on the site longer than three months before use. Any cement, 
which is stored onsite in excess of 28 days, shall be tested in accordance with relevant 
Standard prior to use. 
Sufficient cement for one week’s consumption shall at all times be available.  Cement 
shall be consumed in the sequence in which it is received at the store. 
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The cement store for bagged cement shall be a weatCFProof building or shed, 
ventilated, lit and free of dampness. The size will be sufficient to hold enough cement 
for continuous execution of the works.  Bags for cement shall be lined in polythene or 
other damp-proof material. 
Exposed Concrete: Concrete in parts of the Works which remain exposed to view, shall 
be made from the same batch of cement to ensure that surfaces have a consistent tint 
or shading. 

1.2 COARSE AGGREGATE  

1.2.1 STANDARD 

Aggregates for use in concrete (other than light-weight concrete) shall comply with the 
requirements of IS 383. As far as possible preference shall be given to natural 
aggregates. 
Coarse aggregate shall have a specific gravity as per mix design report. Aggregate 
below this specific gravity shall not be used without the special permission of the 
Engineer. 
Coarse aggregate shall consist of natural or crushed stone, angular in shape with 
granular or crystalline surfaces or approved river shingle or gravel, rounded in shape. 
All aggregate shall be clean and free from elongated, friable, flaky or laminated pieces, 
adherent coatings, clay lumps, mica, organic matter and any other deleterious matter 
that may cause corrosion of reinforcement or impair the strength and / or durability of 
concrete. It shall be chemically inert, hard, strong, dense, and durable against 
weathering. 
The maximum quantities of deleterious materials in the coarse aggregate shall not 
exceed the limits indicated in the IS 383 when tested as per IS 2386 Part-I & Part-II 
“Method of Tests for Aggregate for Concrete”. 

1.2.2 SOURCE 

Once a specific source of supply of coarse aggregate is accepted, the source shall not 
be changed without prior approval of the Engineer-in-charge. If quality of any other 
source is good then it can be accepted after approval of the Engineer-in-charge. 

1.2.3 STORAGE 

Coarse aggregate to available sizes shall be stored at site as separate stacks over 
clean and well maintained hard floor and areas not liable to flooding. Alternatively, they 
will be stored in bins. 
Contamination with foreign matters and earth during storage and while heaping the 
materials shall be avoided. It shall be kept in layers not exceeding 1.2m. in height to 
prevent coning or segregation. 
Each type and grading of aggregate shall be stored separately in bins, in such a 
manner that mixing of the various size particles does not occur and shall be sloped 
sufficiently to ensure adequate drainage of surplus water. 
Sufficient quantities of each type of aggregate shall be maintained on site at all times to 
ensure continuity of work. 

1.2.4 USAGE 

Coarse aggregate, which is not clean, shall be washed with clear fresh water before 
use in the job. Screening should be done, if considered necessary by the Engineer, 
without extra cost. 
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1.2.5 TRANSPORTATION 

During transportation to the site, all aggregates are to be protected from wind-borne 
contaminants.  Should these contaminants be present at the time of delivery to site, 
then the aggregates shall be washed with water meeting the requirements of the above 
clauses/gradation. Transport vehicles shall be cleaned from possible contamination due 
to previous use. 
Note: When aggregates have been approved, the entire supply of each type shall be 
secured from the approved source. Testing shall be carried out at the frequently 
specified below to ensure that the same quality and grading of the material is being 
maintained. 
Tests shall be carried out at the following frequency: 
Tests for clay, silt and dust, moisture content and sieve analysis shall be carried out on 
every 20 tonnes of fine aggregates and 40 tones of coarse aggregates or as directed by 
Engineer-in-charge. 
Chemical analysis shall be carried out on every 100 tonnes. 

1.3 FINE AGGREGATE 

1.3.1 STANDARD 

Fine aggregate for different end uses (other than light-weight concrete) shall conform to 
the following standards: 

a. For structural concrete IS: 383 (between Grading Zones I & II) 
b. For mortar & grout IS 2116 
c. For plastering IS 1542 (Class A Grading) 
 

Fine aggregate shall consist of natural sands or machine crushed rock/gravel. It shall 
be clean, sharp, hard, strong and durable and free from dust, vegetable substances, 
adherent coating, clay, loam, alkali, organic matter, mica, soluble sulphate, gypsum or 
any other deleterious substances which can be injurious to the setting qualities / 
strength / durability of concrete. 
The use of sea sand is prohibited. 

1.3.2 SOURCE 

Once a specific source of supply of fine aggregate is accepted, the source shall not be 
changed without prior approval of the Engineer. If quality of any other source is good 
then it can be accepted after approval of the Engineer-in-charge. 

1.3.3 STORAGE 

Fine aggregates shall be stored at site in adequate quantity on clean and well-
maintained hard floor and areas not liable to flooding. Contamination with foreign matter 
and earth, during storage and while heaping the materials, shall be avoided. 

1.3.4 USAGE 

Fine aggregate shall be thoroughly washed at site with clean fresh water such that the 
percentage of all deleterious matter is within the permissible limits as laid down in IS 
2386 (Part-II). 
Screening of sand shall be done, if necessary and as directed by the Engineer-in-
charge, to remove all objectionable foreign matter and affecting any grading. 
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1.4 WATER 

1.4.1 STANDARD 

Water supplied shall conform to the various provisions detailed under Clause 5.4 of IS 
456:2000. Broadly stated, water used for mixing and curing as also for cooling/ washing 
of aggregates shall be clean and fresh, free from oils, acids, alkalies, salts, sugar, 
organic materials or other substances that may be deleterious to concrete or steel. Sea 
water or water from excavation shall not be used. And also, this water can be used for 
mixing grouts, rinsing aggregates. 
Potable water is generally considered satisfactory for mixing concrete. As a guide, the 
following concentration represents the maximum permissible values: 
To neutralise 100ml sample of water, using phenolphthalein as an indicator, it should 
not require more than 5ml of 0.02N NaOH. The test shall be conducted as detailed in 
Cl. 8.1 of IS3025 (Part 22). 
To neutralise 100ml sample of water, using mixed indicator, it should not require more 
than 25 ml of 0.02N H2So4. The test shall be conducted as detailed in Cl. 8.1 of IS 3025 
(Part22).The test shall be conducted as given in Cl. 8 of IS 3025 (Part 23). 
Permissible limits for solids shall be as given in the table below: 
 
No. Type Tested as per  Permissible max. limit  
1. Organic IS 3025 (Part 18) 200 mg/L 
2. Inorganic IS 3025 (Part 18) 3000 mg/L 
3. Sulphates (as SO3) IS 3025 (Part 24) 400 mg/L 

4 Chlorides(as Cl) IS 3025 (Part 32) 

2000 mg/L for concrete not 
consisting of embedded steel 
and  
500 mg/L for reinforced concrete 
work 

5. Suspended matters IS 3025 (Part 17) 2000 mg/L 
 

1.4.2 STORAGE 

Water shall be so stored that it remains free from all deleterious matter as mentioned 
above. 

1.4.3 TESTS 

No water shall be used until tested for its chemical and other impurities in accordance 
with IS 3025 to ascertain its suitability. Tests shall be conducted whenever the source is 
changed or during seasonal variation. 

1.4.4 STORAGE 

Storage of materials shall be as described in IS 4082. 

2.0 SPECIFICATION FOR WORKMANSHIP  

2.1.   GENERAL  

In case of omissions or discrepancies, the specifications mentioned in IS 456-2000 
shall be final. Surplus of cast concrete and completed plaster shall be marked with the 
completion dates. 
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2.1.1. STANDARD 

In all cases the work shall be carried out in accordance with the latest Indian Standard 
Specifications and the best Engineering practice. In the absence of such specifications, 
work shall be executed in accordance with any other relevant standards issued 
elsewhere as approved by the Engineer or as per the instructions and directions of the 
Engineer-in-charge. 

2.1.2. WORKMEN AND STAFF  

The CONTRACTOR shall ensure that he employs only capable and experienced labour 
force, foremen, other tradesmen and supervisory staff on the job capable of handling 
the types of work they are required to handle in a workman-like and efficient manner to 
the satisfaction of the Engineer. He shall also ensure that his Sub-Contractors or 
nominated Sub-Contractors also employ all workmen and supervisory staff capable of 
delivering work of high standard. 
For all concrete work(Gola), a fully qualified and experienced Quality Control Engineer 
shall be employed by the CONTRACTOR and he shall be available on Site at all times 
when concreting operations are in progress. Operators for mixers, mechanical vibrators 
and personnel in-charge of placing of concrete shall be fully trained and experienced for 
their class of work. 

2.1.3. DEFINITIONS 

  Engineer-in-charge: PMO/Owner-designated engineer who is in charge of the site and 
its authorized representative(s). 

  Approved/Approval: Approval by the Engineer-in-charge. 

2.1.4. CURING 

 All concrete shall be protected during hardening from the harmful effects of sunshine 
and drying winds. All exposed surfaces of newly placed concrete shall be kept 
continuously in a damp or wet condition by ponding or by covering with a layer of 
sacking, canvas, hessian or similar other absorbent materials and kept continuously 
wet for at least 7 days from the date of placing of concrete in case of ordinary Portland 
cement, 10 days in case of mineral admixtures or blended cements are used. Likewise 
all formwork directly in contact with concrete shall be kept wet. Curing compounds to 
provide surface coating with specking equipment may also be used if permitted by the 
Engineer. The necessary literature shall be furnished by the CONTRACTOR for the 
purpose. 
For in-situ slabs (whether for flat roofs or other level surfaces, floors, pavements, side 
walks, etc.), curing shall be by ponding only. 
In case of concrete exposed to dry and hot weather conditions or for watertight 
structures, curing period shall be 10 days. In the case of concrete where mineral 
admixtures or blended cements are used the curing period shall be extended to 14 
days. 
The CONTRACTOR shall take good care in the arrangement (whether by continuous 
fine mist spraying or sprinkling or by covering with clean sand or wet gunny bags or by 
any curing compounds) and execution of curing so that curing will be carried out without 
interruption during the nights, Sundays and holidays. 
Water for curing shall be of the same quality as used for concrete. 

3.0.0 Painting, plastering & rectification of leakage  
 

3.0.1 Removal of the paints of any quality shall be carried out before application of 
painting. Contractor has to ensure the proper bonding of paints with the wall. 
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3.0.2 Removal of old plaster could be done as per the requirement & instruction of site 
incharge & further process of painting shall be carried out in order to provide even 
shade. The painting over the new plaster(forms during repairing work)  will be 
considered as the painting over the old work. 

3.0.3 Rectification of leakage shall be carried out as per the BOQ & instruction of site 
incharge. The ratio of concrete shall be as per given in the BOQ.  

 
. 
Note:  In execution of civil works CPWD latest specification  is to be followed first 
: if  CPWD specification does not provide details of specification of any item of 
work then best of the other specification to be followed.  

 
 
 
 
 
 

SCHEDULE ‘B’ 
 

FREE ISSUE OF MATERIALS TO THE CONTRACTOR 
 

Sl.No.  Materials  Rates  
1. Oil distemper FREE OF COST 
2 Dry distemper FREE OF COST 
3 Acrylic paint FREE OF COST 
4 Enamel paint FREE OF COST 
5 Cement Primer FREE OF COST 

 
PUNITIVE RECOVERY RATE FOR FREE ISSUE MATERIALS:  

 
 Punitive rates will be at two times of the rates mentioned below: 

 
SNO ITEM OF STORES UNIT RATE   

Rs. 
PALCE 

OF 
ISSUE 

     REMARKS 

1. 
 

Oil distemper 
 

  
42.5 

 
 

BHEL 
Stores 

Since paints are issued free of 
cost, the rates 
here are for the 
purpose of determining  the  
punitive rates  

2 Dry distemper  42.5 
3. Acrylic paint  175 

4 Enamel Paint  202.5  
5 Cement Primer  69   

 
A. It will be responsibility of the contractor to submit his demand for stores in writing at least 

Ten days in advance of the actual requirement. 
B. Issue of all stores is subject to their availability at the place of issue noted above. The 

contractor shall not be entitled to any claim or compensation for non-supply of stores under 
any circumstance. 

C. The material will be issued only during working hours. The contractor shall have to transport 
them to the site of work at their own cost as soon as these are issued to them.  

D. Recovery of stores issued to the contractor will be made for the difference in gross quantity 
issued and net measured quantity of finished work. 

E. All wastages shall have to be accounted for to the satisfaction of the Engineer Incharge. 
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F. Contractor shall from time to time, render proper account of materials issued to him by 
BHEL. If he fails to do so, no further issue of materials will be made to him and shall be held 
responsible for any delay in execution of work, which may accrue, on this account. 

G. All surplus materials which are not returned in good conditions to BHEL Stores, shall be 
charged at punitive rates which shall be at two times of the rates mentioned above. The 
decision of the Engineer Incharge as to the excess of the actual requirement shall be final, 
conclusive and binding on the contractor. 

H. Empty bucket shall be returned to BHEL in good condition by contractor. 
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                                           GENERAL CONDITIONS OF CONTRACT 
(INTERPRETATION AND DEFINITIONS) 

 
1. Singular & Plural : 
 Where the context so requires, words importing the singular only also include the plural 

and vice versa. 
2. Headings and Marginal Notes to Conditions: 
 Heading and marginal notes to these General Conditions shall not be deemed to form 

part thereof or be taken into consideration in the interpretation or construction thereof or 
of the Contract. 

3. Definitions: 
(a) Company/ Corporation shall mean Bharat Heavy Electricals Ltd. Having its register 

office at RUDRAPUR, Post Office and Town RUDRAPUR, in the State of U.K. and 
includes a duly authorized representative of the Company/ Corporation or any other 
person empowered in this behalf by the Company/ Corporation to discharge all or any 
of its functions. 

(b) The “Accepting Authority” shall mean AGM (Prod., Maint. & Mod.), BHEL RUDRAPUR. 
(c) The “Contract” shall mean the notice inviting the tender, the tender and acceptance 

thereof and the formal agreement, if any, executed between the Bharat Heavy 
Electricals Ltd. RUDRAPUR and the contractors together with the documents referred 
to therein including these conditions with appendices and any special conditions, the 
specifications, designs, drawings, schedule of quantities with rate and amounts and 
schedule of rates. All these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

(d) The “Contractor” shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal representatives of such individual or 
persons composing such firm or unincorporated company, or successor of such firm or 
company as the case may be and permitted assigns of such individual or firm or 
company. 

(e) The “Contract Sum” shall mean: 
[i] in the case of Lump Sum Contracts the sum for which the tender accepted ; 
[ii] in the case of Percentage Rate Contracts the Estimated value of the works as 

mentioned in the tender adjusted by the contractor’s percentage; 
[iii] in the case of item rate contracts the cost of the works arrived at after extension of the 

quantities shown in Schedule of Quantities by the item rates quoted by the tenderer for 
the various items. 

(f) A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in that day. 

(g) “Engineer-in-charge” shall mean the engineering officer appointed by the under taking 
or his duly authorized representative who shall direct, supervise and be incharge of the 
works for purposes of this contract. 

(h) “Expected Risks” are risks due to riots (otherwise than among Contractor’s employees) 
and civil commotion (in so far as both these are uninsurable)’ war (whether declared or 
not), invasion, act of foreign enemies, hostilities, civil war rebellion, insurrection, military 
or usurped power any acts of government, damage from aircraft, acts of god, such as 
earthquake lighting and unprecedented floods and other causes over which the 
contractor has no control and accepted as such by the Accepting Authority of causes 
solely due to use or occupation by the Company/ Corporations of the part of Works in 
respect of which a certificate of completion has been issued or a cause solely due to 
Company’s/ Corporation’s fault design of Work. 
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(i) “Market Rate” shall be the rate as decided by the Engineer-in-charge on the basis of 
the cost of materials and labour at the site where the work is to be executed, plus 15% 
to cover all over- heads and profit. 

(j) Schedule (s) referred to in these conditions shall mean the relevant schedule (s) 
annexed to the tender papers issued by the company/ corporation or the standard 
schedule of Rates prescribed by the Company/ Corporation and the amendments 
thereto issued from time to time. 

(k) The “Site” shall mean the lands and/ or other places on, under, in or through which the 
work is to be executed under the contract including any other lands or places which 
may be allotted by the company/ corporation or used for the purposes of the contract. 

(l) “Temporary Works” shall mean all temporary works of every kind required in or about 
the execution, completion, maintenance of the works. 

(m) “Urgent Works” shall mean any urgent measures which, in the opinion of the Engineer-
in-charge, become necessary during the progress of the words to obviate any risk of 
accident or failure or which become necessary for security. 

(n) A “Week” shall mean seven days without regard to the number of hours worked in any 
day in that week. 

(o) The “Works” shall mean the works to be executed in accordance with the contract or 
part [s] thereof as the case may be and shall include all extra or additional, altered or 
substituted works or temporary and urgent as required performance of the Contract. 

 
4. SCOPE AND PERFORMANCE 
 

(1) The Contractor shall take necessary steps to ensure that all persons employed an any 
work in connection with this contract have noticed that the Indian Official Secrets Act, 
1923 (XIX of 1923) applies to them and shall continue so to apply even after the 
execution of such works under the contract. 

5   Work to be carried out: 
 The work to be carried out the contract shall except as otherwise provided in these 

conditions, includes all labour, materials, tools, plant, equipment and transport which 
may be required in preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the schedule of quantities shall, 
unless otherwise stated, be held to include waste no materials, carriage and cartage 
carry in returns of empties, hoisting, setting, fitting, and fixing in position and all other 
labours necessary in and for the full and entire execution completion as aforesaid in 
accordance with good practice and recognized principles. 

1. Inspection of Site: 
 The contractor shall inspect and examine the site and, its surroundings and shall satisfy 

himself before submitting his tender as to the nature of the ground and subsoil (so for 
as is practicable), the form and nature of the site, the quantities and nature of work and 
materials necessary for the completion of the work and to means of access to the site, 
the accommodation he may require and in general shall himself obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
effect his tender. No extra charges consequent on any misunderstanding or otherwise 
shall be allowed. 

2. Sufficiency of Tender: 
The contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his work and of the rates and prices quoted in the 
Schedule of Quantities which rates and price shall, except as otherwise provided, cover 
all his obligation under the contract and all matters and things necessary for the proper 
completion and maintenance of the works. 

3. Discrepancies and Adjustment Errors: 
 The several documents forming the contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawing and 
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figured dimensions in preference to scale and special conditions in preference to 
general conditions. 

a. In the case of discrepancy between schedule of quantities the specifications and/ or the 
drawings, the following order of preference shall be observed: 

i. Description in Schedule of Quantities. 
ii. Particular Specification and Special Condition if any. 
iii. General Specifications. 

b. If there are varying or conflicting provisions made in any one document forming part of 
the contract the accepting authority shall be the deciding authority with regard to the 
intention of the document. 

c. Any error in description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the contract or release the contractor from the execution of the 
whole or any part of the works comprised therein according to drawings and 
specifications or form any of his obligations under the contract. 

d. If on check there found to/be differences between the rates given by the contractor in 
words and figures or in the amount worked out by him in the schedule of quantities and 
general summary, the same be adjusted in accordance with the following rules: 

i. In the event of a discrepancy between description in words and figures quoted 
by a tenderer, the description in words shall prevail. 

ii. In the event of an error occurring in the amount column of schedule of quantities 
as a result of wrong extension of the unit rate and quantity the unit rate shall be 
regarded as firm and extension shall be amended on the basis of the rate. 

iii. All error in totaling in the amount column and in carrying forward totals shall be 
corrected. 

iv. The totals of various sections of schedule of quantities amended shall be carried 
over to the general summary and the tendered sum amended accordingly. The 
tendered sum so altered shall, for the purpose of the tender, be substituted for 
the sum originally tendered and considered for acceptance instead of the 
original sum quoted by the tenderer. Any rounding off of totals in various section 
of Schedule of Quantities or in General Summary by the tenderer shall be 
ignored: 

9. Security Deposit:  
 Please refer techno-commercial bid. 
10.  Deviations / Variations, Extent & Pricing:  
 The Engineer-in-charge shall have power  (i) to make alteration in omissions from, 

additions to or substitution for, the original specifications,and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to 
omit a part of the Work in case of non- availability of a portion on the site or for any 
other reason, and the Contractor shall be bound to carry out the Works in accordance 
with any instructions given to him in writing signed by the Engineer-in-charge and such 
alteration, omissions additions, or substitution shall form part of the Contract as if 
originally provided therein and any altered, additional or substituted work which the 
Contractor may be directed to do in the manner above specified as part of the work, 
shall be carried out by the Contractor on the same conditions in all respects including 
price on which agreed to do the main work except as hereinafter provided. No work 
which radically changes the original nature of the Contract shall be ordered by the 
Engineer-in-charge as a deviation.  

(a)  Rates for such additional, altered or substituted work shall be determined by the 
Engineer-in-charge as follows: 

(i) If the rate for additional, altered or substituted item of work is specified in the Schedule 
of Quantities, the Contractor shall carry out the additional, altered or substituted item at 
the same rate. In the case of composite tenders. Where two or more schedules of 
quantities may form part of contract, the applicable rate shall be taken from the 
schedule of quantities of that particular part in which the deviation is involved, failing 



Name & Signature of Bidder          CFP, RUDRAPUR 

                                    Page 55   
                                                                                             

 

Seal                                                                                          TENDER NOTICE NO. CFP/ CIVIL/TWN/2012-13

  

that at the lowest applicable rate for the same item of work in the other schedule of 
quantities. 

(ii) If the rate for any altered , additional or substituted item of work is not specified in the 
schedule of quantities , the rate for that item shall be derived from the rate for the 
nearest similar item specified therein. In case of composite tenders where two or more 
schedules of quantities form part of the contract, the rate shall be derived from the 
nearest similar items in the bill of Quantities of the particular parts of works in which the 
deviation is involved failing that from the lowest of the nearest similar items in other 
schedule of quantities. 

(iii) If the rate for any additional, altered or substituted item of work cannot be determined in 
the manner specified in sub- paras (i) and (ii) above, then such item of work shall be 
carried out at the rate entered in the Schedule of Rates plus/ minus the percentages by 
which the tendered amount of the works is higher or lower than the pre-priced amount 
shown in the Schedule of Works. (Applicable to Lump- sum Contracts based on pre-
priced Schedule of Works.) 

(iv) If the rate for any altered , additional or substituted item of work cannot be determined 
in the manner specified in sub paras [i] to [ii] above, then the rate for such item of work 
shall be derived from the schedule of rates specified in sub-para [iii] above plus/ minus 
the percentage mentioned in that sub-Para : Provided always that if rate (s) for part (s) 
of an item (s) is / are not specified in the schedule of rates the rate(s) for such parts (s) 
shall be determined by the Engineer-in-charge on the basis of the purchase price as 
supported by the vouchers unless the Engineer-in-charge finds the purchase price 
unreasonable. In the latter event the price shall be determined on the basis of markets 
rate (s) prevailing during the fortnight following the date of the order. 

(v) If the rate for any altered , additional, or substituted item of work cannot be determined 
in the manner specified in sub- paras [i] to [iv] above the Contractor shall, within 14 
days of the date of receipt of the order to carry out the said work, inform the Engineer-
in-charge  of the rate which he proposes to claim for such item of work, supported by 
analysis of the rate claimed, and the Engineer-in-charge shall, within three months 
thereafter , giving due consideration to the rate claimed by the Contractor determine the 
rate on the basis of market rate [s], In the event of the Contractor failing to inform the 
Engineer-in-charge within the stipulated period of time, the rate which he proposes to 
claim the rate for such item shall be determined by the Engineer-in-charge on the basis 
of market rate [s]. 

11. Suspension of Works  
      (a) The contractor shall, on receipt of the order in writing of the Engineer-in-charge,   

suspend the progress of the works or any part thereof for such time and in such manner 
as the Engineer-in-charge may consider necessary for any of the following reasons: 
(i) on account of any default on part of the contractor :   or 
(ii)  for proper execution of the works or part thereof for reasons other than the 

defaults of the contractors :   or 
(iii)  for safety of the works of part thereof. 
 The contractor shall during such suspension properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by 
the Engineer-in-charge. 

(b) If the suspension is ordered for reasons (ii) in sub- para (a) above: 
(i) The contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 10%. 
(c) If the works or part thereof is suspended on the orders of the Engineer-in-charge for 
more than three months at a time , except when suspension is ordered for reason (i) in 
sub- para (a) above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-charge requiring permission within fifteen days from receipt 
by the Engineer-in-charge of the said notice, to proceed with the works or part thereof 
in regard to which progress has been suspended and if such permission is not granted 
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within that time the contractor; if he intends to treat the suspension, where it effects only 
part of the works as an omission of such part by the company / corporation under 
conditions 9 & 10 or where it effects the whole of the works, as an abandonment of the 
works to the company – corporation shall within ten days of expiry of such period of 15 
days to give notice in writing of his intention to the Engineer-in-charge. In the event of 
the contractor treating the supervision as an abandonment of the contract by company/ 
corporation, he shall have no claim to payment of an compensation on account of any 
profit or advantage which he may have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall however, be 
entitled to compensation, as the Engineer-in-charge may consider reasonable, in 
respect of salaries and/ or wages paid by him to his employees and labour at site, 
remaining idle in consequence and of materials collected which could not be utilized on 
the works, adding to the total there of 5% to cover indirect expenses of the contractor, 
provided the contractor submits his claim supported by the details to the Engineer-in-
charge within 28 days of the expiry of the period of 3 months. 

12.   Time and Extension for Delay   
 The time allowed for execution of the work or the extended time in accordance with 

these conditions shall be of the essence of the contract. The execution of the work shall 
commence from the 15th day after the date on which the Engineer-in-charge issues 
written orders to commence the work or from the date of handling over of the site 
whichever is later. If the contractor commits default in commencing the execution of the 
work as aforesaid company/ corporation shall without prejudice to any other right or 
remedy be at liberty forfeit the earnest money absolutely. 

1. As soon as possible after the contract is concluded, Engineer-in-charge and the 
contractor shall agree upon a time and progress a chart. The chart shall be prepared in 
direct relation to the time stated in the contract documents for completion of items of the 
works. It shall indicate the forecast of the dates commencement and completion of 
various trades or sections of the work and may be amended as necessary by 
agreement between the  Engineer-in-charge and the contractor within the limitations of 
time imposed in the contract documents, and further to ensure good progress during 
the execution of the work, the contractor shall in all cases in which the time allowed for 
any work exceeds one month (save for special job) complete 1/8th of the whole of the 
work before 1/4th of the whole time allowed in the contract has elapsed 3/8th before 3/4th 
of such time has elapsed. 

2. If the works be delayed by 
 (a) force majeure, or 
 (b) abnormally bad weather, or 
 (c) serious loss or damage by fire, or 

(d) civil commotion, local combination of workmen strike or lockout, affecting any of 
the traders employed on the work, or 

(e) delay in the part of other contractors or tradesmen engaged by 
company/corporation in executing work not forming part of the contract, or 

(f) non- availability of stores which are the responsibility of company/ corporation to 
supply, or 

(g) non- availability or break down of tools and plant to be supplied by company/ 
corporation, or  

(h) any other cause which, in the absolute discretion of AGM (Prod., Maint. & Mod), is 
beyond the contractor’s control, 

  Then upon the happening of any such event causing delay, the contractor shall 
immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his best Endeavour to prevent or make good the 
delay and shall do all that may be reasonable required to the satisfaction of the 
Engineer-in-charge to proceed with the works. 
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3. Request for extension of time, to be eligible for consideration, shall be made by the 
contractor in writing within fourteen days of the happening of the event causing delay. 
The contractor may also, if practicable, indicate in such a request the period for which 
extension is desired. 

4. In any such case Unit head (BHEL Rudrapur) may give a fair and reasonable extension 
of time for completion of the work. Such extension shall be communicated to the 
contractor by the Engineer-in-charge in writing, within three months of the date of 
receipt of such request by the Engineer-in-charge. 

13. The contractor shall arrange at his own expense all tools, plant and equipment 
(hereafter referred to as T & P) required for execution of the work expect the item listed 
in schedule ‘C’ which will be given to him on hire by the company corporation at rates 
shown in that schedule. In case the contractor does not require some or all items of T & 
P. listed in schedule ‘C’ he will indicate his requirements at the time of submitting his 
tender. Company’s – corporation’s T. & P. hired to the contractor shall be conveyed by 
him at this expense from the place of issue to the site and back. 

1. If the contractor requires any time of T & P on hire from the company corporation over 
& above the requirement indicated by him at the time of submitting his tender the 
company – corporation will, if such item is available hire it to the contractor at a rate to 
be fixed by the Engineer-in-charge. 

2. The period of hire will be reckoned from commencement of the day of issue upto the 
end of the day of return (including all recognized holidays) irrespective of the actual 
hour of issue and return. The contractor will be exempt from levy charges for the 
number of days he is called upon in writing by the Engineer-in-charge to suspend 
execution of the work, provided company’s – corporation’s T & P in question has, in 
fact, remained idle with the contractor because of the suspension, provided the 
contractor in case the period of suspension exceeds 11 days, returns company’s – 
corporation’s to T & P to the place from where it was issued. 

3. The hire charges shall be reckoned as under: 
a) The first eight working hours (excluding a break of one hour)………………   1 working 

day. 
b) Every working hours, at the rate of 1/8th of the hire charges for a working day, provided 

however if the company- corporation has paid more than at the rate of 1/8th of the 
wages of the crew far over time under the minimum wages act or any other law for the 
time being in force, the excess over 1/8th of the wages shall also be charged to the 
contractor. 

4. If at any time company’s / corporation’s T & P has not been worked at all during a day 
except for a break down, or has been worked for less than eight hours during a day, the 
contractor shall be charged for one working day. 

5. If any time of company’s/ corporation’s T & P has stopped working on account of a 
break-down before it has worked for four hours in a day, the contractor will be charged 
for half working day. If the item has stopped working after it has worked for more than 
hours but less than eight hours, the contractor will be charged for full working day. 

6. The hire charges shown in the schedule cover charges of crew, stores for maintenance 
and cleaning purposes and fuel for running a machine, engine oil, kerosene oil, etc, for 
working company’s / corporation’s T & P and all unskilled labour and water required for 
servicing / wash out shall be borne by the contractor. The contractor shall permit the 
Engineer-in-charge to carry out periodical maintenance of company’s / corporation’s T 
& P in accordance with the provision thereof in the aforesaid schedule, and there will be 
no deduction in hire charges for the period spent on such maintenance. However the 
contractor shall be allowed to return the tools and plants (issued by the company’s / 
corporation’s) for purposes of repairs and for the duration of such repairs no hire 
charges shall be levied. 

7. The contractor shall be responsible for care and custody of company’s / corporation’s T 
& P (including employment of chowkidars) during the period company’s / corporation’s 
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T & P remain with him and any damage (fair wear and tear expected) any of the 
equipment (except for expected risks provided always the contractor has taken 
precautions necessary to protect if from such risks) shall be made good at the 
contractor’s expense to the satisfaction of the crew provided by the company/ 
corporation. 

8. The company / corporation give no guarantee in respect of output of his T & P hired to 
the contractor and no reduction in rates or any compensation shall be allowed on the 
ground that out turn or performance of company’s / corporation’s T & P was not to the 
contractor’s expectation. 

9. Company’s / corporation’s T & P hired to the contractor shall be returned at place of 
issue (unless otherwise directed) by the contractor to the Engineer-in-charge on 
completion of the work or earlier on termination of the hire by the company- corporation 
as hereinafter provided on a written notice by the Engineer-in-charge. The company/ 
corporation shall be entitled to terminate the hire on two days notice without assigning 
any reason whatsoever and the contractor shall have no claim to any payment of 
compensation otherwise whatsoever on account of termination of hire of company’s/ 
corporation’s T&P by the company’s / corporation’s in such event, however, a 
reasonable extension of time shall be given by the Engineer-in-charge. 

iv) A log book for recording hours during which every item of company’s / corporation’s T & 
P issued to the contractor has worked each day shall be maintained by the member of 
the crew incharge thereof any representative of the Engineer-in-charge  appointed in 
that behalf and shall be daily attested by the contractor or his authorized agent. In case 
the contractor contests correctness of any entry and / or foils to sign the log book the 
decision of the Engineer-in-charge shall be final and binding on him. Hire charges shall 
be calculated in accordance with the entries in the log book materials. 

14.  a) The contractor shall, at his own expense, provide all materials required for the works 
other than those which are to be supplied by the company/ corporation. 

1. All materials to be provided by the contractor shall be in conformity with the 
specifications laid down in the contract and the contractor shall if requested by the 
Engineer-in-charge, furnish proof, to the satisfaction of the Engineer-in-charge, that the 
materials so comply. 

2. The contractor shall, at his own expense and without delay, supply to the Engineer-in-
charge samples of materials proposed to be used in the works. The Engineer-in-charge 
shall within seven days of supply of samples or within such further period as he may 
require and intimate to the contractor in writing, inform the contractor whether samples 
are approved by him or not. If samples are not approved, the contractor shall forthwith 
arrange to supply to the Engineer-in-charge for his approval fresh samples complying 
with the specifications laid down in the contract. 

3. The  Engineer-in-charge shall have full powers to require removal of any or all of the 
materials brought to site by the contractor which are not in accordance with the contract 
specifications or do not confirm in character or quality to samples approved by him. In 
case of default on the part of the contractor in removing rejected materials the 
Engineer-in-charge shall be at liberty to have them removed by other means. The 
Engineer-in-charge shall have full powers to procure other proper materials to be 
substituted for rejected materials and in the event of the contractor refusing to comply, 
he may cause the same to be supplied by other means. All costs, which may attend 
upon such removal and / or substitution, shall be borne by the contractor. 

4. The contractor shall indemnify the company/ corporation or any agent servant or 
employee of the company/ corporation against any action, claim or proceeding relating 
to infringement or use of any patent or design or any alleged patent or design rights and 
shall pay any royalties or other charges which may payable in respect of any article or 
material or part thereof included in the contract. In the event of any claim being made or 
action being brought against the company/ corporation or any agent, servant or 
employee of the company/ corporation in respect of any such matters as aforesaid, the 
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contractor shall immediately be notified thereof. Provided that such indemnity shall not 
apply when such infringement has taken place in complying with the specific direction 
issued by the company/ corporation but the contractor shall pay in respect of any such 
use, the amount so paid being reimbursed to be contractor only if the use was the 
results of any drawings and/ or specification issued after submission of the tender. 

5. All charges on account of octroi, terminal or sales tax and other duties on materials 
obtained for the works from any source (excluding materials supplied by the company/ 
corporation) shall be borne by the contractor. 

6.  The Engineer-in-charge shall be entitled to have tests carried out as specified in the 
contract for any material supplied by the contractor other than those for which. As 
stated above, satisfactory proof has already been furnished, at the cost of the 
contractor and the contractor shall provide at his expense all facilities which the 
Engineer-in-charge may require for the purpose. If no tests are specified in the contract, 
and such tests are required by the Engineer-in-charge, the contractor shall provide all 
facilities required for the purpose and the charge for these tests shall be borne by the 
contractor only if the tests disclosed that the said materials are not in accordance with 
the provision of the contract. The cost of materials consumed in tests shall be borne by 
the contractor in all cases except when otherwise provided. 

14.  b) Materials to be supplied by the company/ corporatio n: 
 Materials to be supplied by the company/ corporation are shown in schedule B which 

also stipulates quantum, place of issue and rate (s) to be charged in respect thereof. 
1. If after acceptance of the tender the contractor desires the company/ corporation or 

supply any other materials, such materials may be supplied by the company/ 
corporation, if available, at rates to be fixed by the Engineer-in-charge. 

2. For the material listed in schedule B which the company / corporation have agreed to 
supply the contractor, he shall give a reasonable notice in writing of his requirements to 
the Engineer-in-charge in accordance with the agreed phased programme. Such 
materials shall be supplied for the purposes of the contract only and the value of 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work for which payment is 
being made to the contractor, from any sums then due or which may thereafter become 
due to the contractor, under the contract. At the time of submission of bills the 
contractor shall properly account for the materials issued to him to the satisfaction of 
the Engineer-in-charge, certify that balance of materials supplied is available at site. 

3. The contractor shall bear the cost of loading, transporting to site, unloading, storing 
under cover as required, assembling and joining the several parts together as 
necessary and incorporating or fixing materials in the works including all preparatory 
work of whatever description as may be required. 

4. All materials issued to the contractor by the company/ corporation for incorporation or 
fixing in the works (including preparatory work) shall, on completion or on foreclosure of 
the works, be returned by the contractor at his expense, at the place of issue, after 
making due allowance for actual consumption, reasonable wear and tear and/ or waste. 
If the contractor is required to deliver such materials a place other than the place, of 
issue, he shall do so and transportation charges from the site to such place, less the 
transportation charges which would have been incurred by the contractor had such 
material been delivered at the place of issue. Shall be borne by the company/ 
corporation. 

5. Surplus material returned by the contractor shall be credited to him by the Engineer-in-
charge  at rates not exceeding those at which those were originally issued to him after 
taking into consideration any deterioration or damage which may have been caused to 
the said materials while in the custody of the contractor. 

6. If on completion of works the contractors fails to return surplus materials out of those 
supplied by the company/ corporation, then in addition to any other liability which the 
contractor would incur the Engineer-in-charge may by a written notice to contractor, 
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require him to pay within a fortnight of receipt of the notice for such unreturned surplus 
materials at double the issue rates. 

7. If cement is to be supplied by the company/ corporation every cement godown shall be 
provided with two locks on each door. The key of one lock at each door shall remain 
with the Engineer-in-charge or his representative and that of the other lock with the 
contractor’s authorized agent at site of works so that cement is removed from the 
godown only according to daily requirements with the knowledge of both the parties. 
 

14. c)   GENERAL 
 Materials required for the works, whether brought by the contractor or supplied by the 

company/ corporation shall be stored by the contractor only at places approved by the 
Engineer-in-charge. Storage & safe custody of materials shall be the responsibility of 
the contractor. 

1. Company’s/ corporation’s officials concerned with the contract shall be entitled at any 
time o inspect and examine any materials intended to be used in or on the works either 
on the site or at factory or workshop or other places, where such materials are 
assembled, fabricate manufactured or at any place (s) where these are lying or from 
which these are being obtained and the contractor shall give such facilities as may be 
required for such inspection and examination. 

2. All materials brought to the site shall become and remains the property of the company/ 
corporation and shall not be removed off the site without the prior written approval of 
the Engineer-in-charge. But whenever the works are finally completed and advance, if 
any respect of any such material is fully recovered the contractor shall at his own 
expense forthwith remove from the site all surplus materials originally supplied by him 
and upon such removal, the same shall revert in and become the property of the 
contractor. 
 

15.   LABOUR   
 The contractor shall employ labour in sufficient numbers either directly or through sub- 

contractors to maintain the required rate or progress and of quality to ensure 
workmanship of the degree specified in the contract and to the satisfaction of the 
Engineer-in-charge. The contractor shall not employ in connection with the works any 
person who has not completed his eighteen years of age. 

      1. The contractor shall furnish to the Engineer-in-charge at monthly intervals, a distribution 
return of the number and description by trades of the work people employed on works. 
The contractor shall also submit on the 4th and 19th of every month to the Engineer-in-
charge a true statement showing in respect of the second half of the proceeding month 
and the first half of the current month (i) accidents that occurred during the said 
fortnight showing the circumstances under which they happened and the extent of 
damage and injury caused by them and (ii) the number of female workers who have 
been allowed maternity benefit as provided in the maternity benefit act. 1961 or rules 
made there under and the amount paid to them. 

2. The contractor shall pay to labour employed by him either directly or through sub- 
contractor’s wages not less than fair wages as defined in the contractor’s labour 
regulations. 

3. The contractor shall in respect of labour employed by him either directly or through sub- 
contractors comply with or cause to be complied with the contractor’s labour regulations 
in regard to all matters provided therein. 

4. The contractor shall comply with the provision of the payment of wages act, 1936, 
minimum wages act, 1948, employers liability act, 1938, workman’s compensation act, 
1923, industrial disputes act, 1947, maternity benefit act, 1961, and bonus act, 1952 or 
any modifications thereof or any other law relating there to and rules made there under 
form time to time. 
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4a. The contractor shall be liable to pay his contribution and the employees contribution to 
the state insurance scheme in respect of all labour employed by him for the execution 
of the contract, in accordance with the provision of “The Employees State Insurance – 
Act, 1948” as amended from time to time. In case the contractor fails to submit full 
details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of contractor and amount of contribution as 
assessed by him. The amount so recovered shall be adjusted against the actual 
contribution payable for employee’s state insurance. 

5. The Engineer-in-charge shall on a report having been made by an inspecting officer as 
defined in the contractor’s labour regulations have the power to deduct from the money 
due to the contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the 
contract for the benefit of workers, non-payment of wages or of deductions made from 
his or their wages which are not justified by the terms of the contract or non-observance 
of the said contractor’s labour regulations. 

6. The contractor shall indemnify the company/ corporation against any payment to be 
made under and for observance of the regulations aforesaid without prejudice to his 
right to claim indemnity from his sub-contractors. 

7. In the event of the contractor committing a default or breach of any provisions of the 
aforesaid contractor’s labour regulations, as amended from time to time, or furnishing 
any information or submitting or filling any form/ register/ slip under the provisions of 
these regulations which is materially incorrect then on the report of the inspecting 
officer as defined in the contractor’s labour regulation. The contractor shall without 
prejudice to any other liability pay to the company/ corporation a sum not exceeding Rs. 
1000/- as liquidated damages for every default, breach or furnishing, making, 
submitting, filling, materially incorrect statement as may be fixed by the Engineer-in-
charge and in the event of the contractor’s default continuing in this respect, the 
liquidated damages may be enhanced by Rs. 1000/- per day for each day of default 
subject to maximum percent of the estimated costs of the works put to tender. The 
Engineer-in-charge shall deduct such amount from bills or security deposit of the 
contractor and credit the same to the welfare fund constituted under regulations. The 
decision of the Engineer-in-charge in this respect shall be final and binding. 
Model Rules for Labour Welfare: 

15. 1/1.The contractor shall at his own expense comply with or cause to be complied with Model 
Rules for Labour Welfare as appended to these conditions or rules framed by 
government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly or indirectly on the works. In case the 
contractor failed to make arrangements as aforesaid, the Engineer-in-charge shall be 
entitled to do so and recover safety code. 

1/2.The contractor shall at his own expense arrange for the safety provisions as appended 
these conditions or as required by the Engineer-in-charge in respect of all labour 
directly or indirectly employed for performance of the works and shall provide all 
facilities in connection therewith; In case the contractors fail to make arrangements and 
provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do 
so and recover the cost thereof from the contractor. 

(i) Failure to comply with model rules for labour welfare, safety code or the provisions 
relating to report on accidents and to grant of maternity benefits to female workers shall 
make the contractor liable to pay to the company/ corporation a liquidated damages an 
amount not exceeding Rs. 1000/- for each default or materially incorrect statement. 
The decision of the Engineer-in-charge in such matter based on reports from the 
inspecting officers defined in the contractor’s labour regulation as appended to these 
conditions shall be final and binding and deductions for recovery of such liquidated 
damages may be made from any amount payable to the contractor. 
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16. The contractor shall not be permitted to enter (other than for inspection purposes) or 
take possession of the site until instructed to do so by the Engineer-in-charge in writing. 
The portion of the site to be occupied by the contractor shall be defined and/ or marked 
on the site plan, falling which these shall be indicated by the Engineer-in-charge at site 
and the contractor shall on no account be allowed to extend his operation beyond these 
areas. In respect of any land allotted to the contractor for purposes of or in connection 
with the contract, the contractor shall be a licensee subject to the following and such 
other terms and conditions as may be imposed by the licenser : 

 
(i) That he shall pay a nominal license fee of Re.1 per year or part of year for use and 

occupation: in respect of each and every separate area of land allotted to him. 
(ii) That such use or occupation shall not confer any right of tenancy of the land to the 

contractor. 
(iii) That the contractor shall be liable to vacate the land on demand by the Engineer-in-

charge. 
(iv) That the contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-charge. In case, he is allowed to construct any 
structure he shall have to demolish and clear the same before handling over the 
completed work unless agreed to the contrary. 

17. 1. The contractor shall provide, if necessary of if required on the site all temporary access 
thereto and shall alter. Adapt and maintain the same as required from time to time and 
shall take up and clear them away as and when no longer required and when ordered 
by the Engineer-in-charge and make good all damage done to the site. 

   
17.   Setting out the works  

The Engineer-in-charge shall supplied dimensioned, drawings, levels and other 
information necessary to enable the contractor to set out the works. The contractor 
shall provide all labour and setting out apparatus required and set out the works and be 
responsible for the accuracy of the same. He shall amend at his own cost and to the 
satisfaction of the Engineer-in-charge any error found at any stage which may arise 
through inaccurate setting out unless such error is based on incorrect data furnished in 
writing by the Engineer-in-charge in which case the cost of rectification shall be borne 
by the company/ corporation. The contractor shall protect and preserve all bench marks 
used in setting out the works till end of the defects liability period unless the Engineer-
in-charge directs their earlier removal. 
 

18.   Site Drainage  
All water which may accumulate on the site during the progress of the works or in 
trenches and excavations, from other than the expected risks shall be removed from 
the site to the satisfaction of the Engineer-in-charge and at the contractor’s expense. 
 

19.   Nuisance  
The contractor shall not at any time do, cause or permit any nuisance on the site or do 
anything which shall cause unnecessary disturbance or inconvenience to owners, 
tenants or occupiers of other properties near the site and to the public generally: 
Materials obtained from Excavation: 

20. Materials of any kind obtained from excavation on the site shall remain the property of 
the company/ corporation and shall be disposed of as Engineer-in-charge may direct. 
 

21.   Treasure Trove, Fossils etc.  
All fossils coins, articles of the value or antiquity and structures and other remains or 
thing of geological interest discovered on the site shall be the absolute property of the 
company/ corporation and the contractor shall take reasonable precautions to prevent 
his workmen or any other person from removing or damaging any such articles or 
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things and shall immediately upon discovery thereof and before removal acquaint the 
Engineer-in-charge’s direction as to the disposal of the same at the expense of the 
company/ corporation. 
 

22.   Protection of Trees  
Trees designated by the Engineer-in-charge shall be protected damage during the 
course of the works and earth level within 1 meter of each such tree shall not be 
changed. Where necessary, such trees shall be protected by providing temporary 
fencing. 
 

23.   Watching and Lighting  
The contractor shall provide and maintain at his own expense all lights, guards, fencing 
and watching when and where necessary or required by the Engineer-in-charge for the 
protection of the works or the safety and convenience of those employed on the works 
or the public. 
 

24. Contractor’s Supervision  
The contractor shall either himself supervise the execution of the works or shall appoint 
a competent agent approved by the Engineer-in-charge  to act in his stead if in the 
opinion of the Engineer-in-charge the contractor has himself not sufficient knowledge 
and experience to be capable of receiving instructions or cannot give his full attention to 
the works, the contractor shall, at his own expense, employ as his accredited agent an 
engineer approved by the Engineer-in-charge, orders given to the contractor’s agent 
shall be considered to have the same force as if these had been given to the contractor 
himself. If the contractor fails to appoint a suitable agent as directed by the Engineer-in-
charge, the Engineer-in-charge shall have full powers to suspend the extension of the 
works until such date as a suitable agent is appointed and the contractor shall be held 
responsible for the delay so caused to the works. 
 

25. Inspection and Approval  
All works embracing more than one process shall be subject to examination and 
approval at each stage thereof and the contractor shall give due notice to the Engineer-
in-charge or his authorized representative when each stage is ready. In default of such 
notice, the Engineer-in-charge shall be entitled to appraise the quality and extent 
thereof. 

25. 1. No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or his authorized representative and the contractor shall afford full opportunity 
for examination and measurement of any work which is about to be covered up or put 
out of view and for examination of foundations before permanent work is placed 
thereon. The contractor shall give due notice to the Engineer-in-charge or his 
authorized representative whenever any such work of foundation is ready for 
examination and the Engineer-in-charge or his representative shall without 
unreasonable delay, unless he considers it unnecessary and advices. The contractor 
accordingly attends for the purpose of examining and measurement such work or of 
examining such foundation. In the event of the failure of the contractor to give such 
notice he shall, if required by the Engineer-in-charge, uncover such work at the 
contractor’s expense. 

25. 2. Departmental officers concerned with the contractor shall have powers at any time to 
inspect and examine any parts of the works and the contractor shall give such facilities 
as may be required for such inspection and examination. 

 Duties and Powers of Engineer-in-charge’s Representative: 
26. The duties of the representative of the Engineer-in-charge are to watch and supervise 

the works and to test and examine any materials to be used or workmanship employed 
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in connection with the works. He shall have no authority to order any work involving any 
extra payment by the company/ corporation not to make any variation in the works. 

26. 1. The Engineer-in-charge may from time to time in writing delegate to his representative 
any of the powers and authorities vested in the Engineer-in-charge and shall furnish to 
the contractor a copy of all such written delegation of powers and authorities, any 
written instruction or written approval given by the representative of the Engineer-in-
charge to the contractor within the terms of such delegation shall bind the contractor 
and the company/ corporation as though it had been given by the Engineer-in-charge. 

26. 2. Failure of the representative of the Engineer-in-charge to disapprove any work or 
materials shall not prejudice the powers of the Engineer-in-charge thereafter to 
disapprove such work or materials and to order the pulling down, removal or breaking 
up thereof. 

26. 3. If the contractor shall be dis-satisfied with any decision of the representative of the 
Engineer-in-charge he shall be entitled to refer the matter to the Engineer-in-charge 
who shall thereupon confirm, reverse or vary such decision. 

  
27. Removal of Workmen  

The contractor shall employ in and about the execution of the works only such persons 
as are skilled and experienced in their several trades and the Engineer-in-charge shall 
be at liberty to object to and require the contractor to remove from the works any 
person employed by the contractor in or about the execution of the works who in the 
opinion of the Engineer-in-charge misconducts himself or is incompetent or negligent in 
the proper performance of his duties and such person shall not be again employed 
upon the works without permission of the Engineer-in-charge. 
 

28. Uncovering and Making Good  
The contractor shall uncover any part of the works and/ or make openings in or through 
the same as the Engineer-in-charge may from time to time direct for his verification and 
shall reinstate and make good such part to the satisfaction of the Engineer-in-charge. If 
any such part has been covered up or put out of view after being approved by the 
Engineer-in-charge and is subsequently found on uncovering to be executed in 
accordance with the contract, the expenses of uncovering and/ or making openings in 
or through, reinstating and making good the same shall be borne by the contractor. 
 

29. Work during or on Sundays and Holidays  
Subject to any provisions to the contrary contained in the contract, none of the 
permanent works shall be carried out during night or on Sundays or on authorized 
holidays without the permission in writing of the Engineer-in-charge except when the 
work is unavoidable or absolutely necessary for the safety of life, Property or works in 
which case the contractor shall immediately advise the Engineer-in-charge accordingly. 

 
30. Completion Certificate  

(1) As soon as the works is completed, the contractor shall give notice of such 
completion to the Engineer-in-charge and within ten days of receipt of such notice the 
Engineer-in-charge shall inspect the work and shall furnish the contractor with a 
certificate of completion indicating (a) the date of completion, (b) defects to be rectified 
by the contractor and/ or (c) items for which payment shall be made at reduced rates. 
When separate periods of completion have been specified for items of groups of items, 
the Engineer-in-charge shall issue separate completion certificates for such items or 
groups of items, No certificate of completion shall be issued, nor shall the work be 
considered to be complete till the contractor shall have removed from the premises on 
with the works has been executed all scaffolding, sheds and surplus except such as are 
required for rectification of defects, rubbish and all huts and sanitary arrangements 
required for his workmen on the site in connection with the execution of the work, as 
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shall have been erected by the contractor or the workmen and cleaned all dirt from all 
parts of building (s) in, upon or about which the work has been executed or of which he 
may have had possession for the purpose of  the execution thereof and cleaned floors, 
gutters and drains, eased door and windows, oiled looks and fastening, labeled keys 
clearly and handed them over to the Engineer-in-charge or his representative and made 
the whole premises fit for immediate occupation or use to the satisfaction of the . If the 
contractor shall fail to comply with any of the requirements of this conditions as 
aforesaid, on or before the date of completion of the works, they  may, at the expense 
of the contractor fulfill such requirements and dispose of the scaffolding, surplus 
material and rubbish, etc. as he thinks fit and the contractor shall have no claim in 
respect of any such scaffolding or surplus materials except for any sum actually 
realized by sale thereof less the cost of fulfilling the requirements and any other amount 
that may be due to from the contractor, if the expense of fulfilling such requirements, is 
more than the amount realized on such disposal as aforesaid, the contractor shall 
forthwith on defined pay such excess. 

30.(2) If at any time before completion of the entire work, items or groups of items for which 
separate periods of completion have been specified, have been completed, the 
Engineer-in-charge with the consent of the contractor takes possession of any part or 
parts of the same (any such part (s) being hereinafter in this condition referred to as the 
relevant part) then not with-standing anything expressed or implied elsewhere in this 
contract :- 

(a) Within ten days of the date of completion of such items or grounds items or of 
possession of the relevant part the Engineer-in-charge shall issue completion certificate 
for the relevant part as in condition 30(1) above provided the contractor fulfills his 
obligations under that condition for the relevant part, 

(b) The defects liability period in respect of such items and the relevant part shall be 
deemed to have commenced from the certified date of  completion of such items or the 
relevant part as the case may be. 

(c) The contractor may reduce the value insured under condition 33/33A  by the full value of 
the completed items or relevant part as estimated by the Engineer-in-charge for this 
purpose. This estimated shall be applicable for these purposes only and for no other. 

(d) For the purposes of ascertaining compensation for delay under condition 31 in respect 
of any period during which the works are not complete the relevant part will be deemed 
to form a separate item or group, with date of completion as given in the contract or as 
extended under condition 14 and actual date of completion as certified by the Engineer-
in-charge under this condition. 
 

31. LIQUIDATED DAMAGES  
If the work is not completed within the specified period and any extension thereof, the 
contractor shall be liable to pay liquidated damages for delay in completion of work @ 
0.5% of the value of contract for every week of delay or part thereof, subject to a 
maximum of 10% of the contract value without BHEL being required to establish and 
prove the actual loss/ damage suffered by BHEL on account of such delay. 
 
 

32. The contractor shall be responsible to make good and remedy at his own expense  
within such period as may be stipulated by the Engineer-in-charge any defect which 
may develop or may be noticed before the expiry or the period mentioned in hereto 
from the certified date of completion and intimation of which has been sent to                              
the contractor within seven days of the expiry of the said period by a letter sent by hand 
delivery or by registered post. 

33. From commencement to completion of the works, the contractor shall take full 
responsibility for the case thereof and for taking precautions to prevent loss or damage 
and minimize loss or damage to the greatest extent possible and shall be liable for any 
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damage or loss that may happen to the works or any part thereof and all company’s/ 
corporation’s T & P from any cause whatsoever (save and except the excepted risks) 
and shall at his own cost repair and make good the same so that at completion, the 
works and all company’s/ corporation’s T & P shall be in good order and condition and 
in conformity in every respect with the requirements of the contracts and instructions of 
the Engineer-in-charge. 

33 (1) In the event of any loss or damage to the works, the following provisions shall have 
effect. 

(a) The contractor shall, as may be directed in writing by the Engineer-in-charge, remove 
from the site any debris and so much of the works as shall have been damaged, taking 
to the company’s/ corporation’s store such company’s/ corporation’s T & P articles and/ 
or materials as may be directed. 

(b) The contractor shall, as may be directed in writing by the Engineer-in-charge, proceed 
with the erection and completion of the works under and in accordance with the 
provisions and conditions of the contract; and 

(c) There will be added to the contract sum, the net amount due, ascertained in the same 
manner as for deviations, or as prescribed for payment, in respect of the re-execution of 
the works lost or damage, the replacement of any T & P and of any materials and 
articles lost or damaged but not incorporated in the works on the day when the loss or 
damage occurred and the removal by the contractor as provided above of company’s/ 
corporation’s T & P articles and/ or materials in the company’s/ corporation’s store and 
of debris and damaged works referred to their in and the compensation paid by him 
under any law for the time being in force, to any workmen employed by him or any 
injury caused to him, or to the workmen’s legal successors for loss of the workmen’s 
life. 

33 (2) PROVIDED always that contractor shall not be entitled to payment under the above the 
provisions in respect of so much loss or damage as has been occasioned by any failure 
on his part to perform his obligations under the contract or not taking precautions to 
prevent loss or damage or minimize the amount of such loss or damage. 

33 (3) Where company’s/ corporation’s building or a part thereof is rented by the contractor he 
shall insure the entire building if the building or any part thereof is used by him for the 
purpose of storing or using materials of combustible nature as to which the decision of 
the  Engineer-in-charge shall be final and binding. 

33.(4) The Contractor shall indemnify and keep indemnified the Company/Corporation against 
all losses and claims for injuries or damage to any persons or any persons or any 
property whatsoever which may arise out of or in consequence of the construction and 
maintenance of the works and against all claims, demands proceedings,  damages, 
cost charges and expenses whatsoever in the respect or in relation thereto,  
PROVIDED always that nothing herein contained shall be  deemed to render the 
contractor liable for or in respect of or indemnify the  Company-Corporation against any 
compensation  or damage caused by the excepted risks.  

33.(5) Before commencing execution of the work, the contractor shall, without in any way 
limiting his obligations and responsibilities under this condition, insure against any 
damage, loss or injury which may occur to any property, (excluding that of the 
Company-Corporation but including the Company /Corporation , s building rented by the 
contractor wholly or in a part and any part of which is used by him  for storing 
combustible materials), or to any person (including any employee of the Company-
Corporation) by or arising out of carrying out of the contract.  

33.(6) The contractor shall at all times indemnify the Company/Corporation against  all claims, 
damages o compensation under the provisions  of payment of wages act. 1948. 
Employer’s Liability Act. 1938, The workmen’s compensation Act. 1923, Industrial 
Disputes Act. 1947 and The maternity benefit Act. 1961 or any modification thereof or 
any other law relating thereto and rules made there  under from time to time or as a 
consequence of any accident or injury to any  workman or other persons in or about the 
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works whether in the employment of the contractor or not , save and except where such 
accident or injury has resulted from any act of the Company –Corporation his agents or 
servants, and also against all costs, charges and expenses of any suit, action or 
proceedings arising out of such accident or injury and against all sum or sums which 
may with consent of the contractor be paid to compromise or compound any claim. 
Without limiting his obligations and liabilities as above provided the contractor shall 
ensure against all claims damages or compensation payable under the workmen’s 
compensations Act, 1923 or any modification thereof any other law relating thereto. 

33.(7) The aforesaid insurance policy – policies shall provide that they shall not be cancelled 
till the Engineer-in-charge has  agreed to their cancellation. 

33.(8) The contractor shall prove to Engineer-in-charge from time to time that he has taken out 
all the insurance policies referred to above and has paid the necessary premiums for 
keeping the policies alive till expiry of the defects Liability Period. 

33.(9) The contractor shall ensure that similar insurance policies are taken out by his sub- 
contractors (if any and shall be responsible for any claims or losses to the Company/ 
Corporation resulting from their failure to obtain adequate insurance protection in 
connection thereof. The contractor shall produce or cause to be produced by his sub 
contractors (if any) as the case may be the relevant policies and premium receipts as 
and when required by the Engineer-in-charge. 

33(10) If the Contractor and / or his sub-contractors (if any) shall fail to effect and keep in force 
the insurance referred to above or any other insurance which he/they may be required 
to effect under the term of the Contract then and in any such case the 
Company/Corporation may, without being bound to, effect  and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by company /corporation from any 
moneys due or which may become due to contractor or recover the same as a debt due 
from the contractor. 

                                                            
34. Facilities to the Contractors                                                                                                                              

The contractor shall in accordance with the requirements of the Engineer-in-charge  
afford all reasonable facilities to other contractors engaged contemporaneously on 
separate contracts in connection with the works and for departmental labour and labour 
of any other properly-authorized-authority or statutory body which may be employed at 
the site on execution of any works not included in the contract or of any contract which 
the Company / Corporation may enter into in connection with or ancillary  to the works.  
 

35. Notice to Local Bodies  
The contractor shall comply with and give all notices required under any governmental 
authority, instrument, rule or order made under any act of parliament, State laws or any 
regulation or bye- laws of any local authority relating to works. He shall before making 
any variation from the contract drawing necessitated by such compliance give to 
Engineer-in-charge written notice giving reasons for the proposed variation and obtain 
the Engineer-in-charge’s instructions thereon. 

35.1 The Contractor shall pay and indemnify the Company/Corporation against any liability 
in respect of any fees or charges payable under any act of parliament, state law of any 
government instrument, rule or order and any regulations or buys laws of any local 
authority in respect of the works, Sub Contracts: 

36. The contractor shall not sublet any portion of the contract without the prior written 
approval of Authority. 
 

37. Instruction and notice  
Subject as otherwise provided in this contract, all notices to be given on behalf of the 
Company/ corporation and all other action to be taken on its behalf may be given or 
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taken by the Engineer-in-charge or any officer for the time being entrusted with the 
functions, duties and powers of Engineer-in-charge. 

37.1  All instructions, notice communications etc. under the contract shall be given in writing 
and if sent by registered post to the last known place of above or business of the 
contractor shall be deemed to have been served on the date when in the ordinary 
course of cost these would been delivered  

37.2  The Contractor or his agent shall be in attendance at the site (s) during all working 
hours and shall superintend the execution of the works with such additional assistance 
in each trade as the Engineer-in-charge may consider necessary orders given to the 
Contractor’s agent shall be considered to have the same force as if they had been 
given to the contractor himself. 

37.3. The Engineer-in-charge shall communicate or confirm his instructions to the contractor 
in respect of the execution of work in a `Works Site Order Book’ maintained in the office 
of the Engineer-in-charge and the contractor or the authorized representative shall 
confirm receipt of such instructions by signing the relevant entries in this book. If 
required by the contractor he shall be furnished a certified true copy of such instruction 
(s). 
Foreclosure of contract in Full or in part (due to Abandonment) or reduction in scope of 
work 

38. If at any time after acceptance of the tender the Company/Corporation shall decide to 
the abandon or reduce the scope of the works for any reason whatsoever and hence 
not require the whole to be carried out the Engineer-in-charge shall give notice in 
writing to that effect to the contractor and the contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from execution of the Works in full but which 
he did not derive inconsequence of foreclosure of the whole or part of works. 

38.1 The contractor shall be paid contracts rates full amount for work’s executed at site and, 
in addition, a reasonable amount as certified by the Engineer-in-charge for items 
hereunder mentioned which could not be utilized on the work of the full extent because 
of the foreclosure.  

(a). Any expenditure incurred preliminary site  work, e.g. Temporary access roads, 
temporary labour huts staff quarters and site office, storage accommodation and water 
storage tank. 

(b)(i) The Company /Corporation shall have the opinion to take over contractor’s material or 
any part thereof either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the work), provided 
however, the company /Corporation shall be bound to take over the materials or such 
portion thereof as the contractor dose not desire to retain. For material taken over or to 
be taken over by the Company /Corporation, cost of such materials. The cost shall 
however, taken into account purchase price, cost of transportation and deterioration or 
damage which may have been caused to materials whilst in custody of the contractor.  

 
(ii) For Contractor’s material not retained by the Company/Corporation, reasonable cost of 

transporting such materials from site to contractor’s permanent stores or to his other 
works, whichever is less will be payable if material are not transported to either of the 
said places, no cost of transportation  shall be payable. 

(c) If any materials supplied by the company/Corporation are rendered surplus the same 
except the prescribed percentage of wastage shall be returned by the contractor to the 
Company/Corporation. Failure to do so will entail recovery at rates indicated in 
Schedule-B.  

(d) Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less. If T& P are not transported to either of 
the said places, no cost of the transportation shall be payable.  
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38(2) The Contractor shall; if required by the Engineer-in-charge, furnish to him books of 
account, wage books, time sheets and other relevant documents as may be necessary 
to enable him to certify the reasonable amount payable under this condition. 

 
39.    Termination of Contract for Death  
  If the contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the contractor is a partnership concern and one of the partners 
dies then unless the Accepting Authority is satisfied that the legal representatives of the 
individual contractor or of the proprietor of the proprietary concern and in the case of 
partnership, the surviving partners, are capable of carrying out and completing the 
contract, the accepting Authority shall be entitled to cancel the contract as to its in 
completed part without the Company/Corporation being in any way liable to payment of 
any compensation to the estate of the deceased Contractor and/or to the surviving 
partners of the contractor’s firm on account of the cancellation of the contract. Decision 
of the accepting Authority that the legal representatives of the deceased contractor or 
the surviving partners of the Contractor’s firm cannot carry out and complete the 
contract shall be final and binding on the parties. In the event of such cancellation the 
company /Corporation shall not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractor’s firm liable in damages for not completing the 
Contract. 

  
40. Cancellation of contract in full or in part  
 

If the Contractor – 
(a) at any time makes default in proceeding with the work with due  diligence and 

continues to do so after a notice in writing of 7 days  from the Engineer-in-charge; 
or 

(b)  commits default in complying with any of the terms and conditions of the contract 
and  does not remedy it or take effective steps to remedy it within 7 days after a 
notice in writing is given to him in that behalf by the  Engineer-in-charge; or 

(c) fail to complete the works or items of work with individual dates of completion, on or 
before the date (s) of completions, and dose note complete them within the period 
specified in a notice given in writing in that behalf by the Engineer-in-charge;     

                                                            Or 
(d) shall offer or give or agree to give to any person in Company/Corporation’s service 

or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to obtaining or execution of this or any other contract for the 
Company/Corporation;    or 

(e) shall enter in to a contract with the company/Corporation in connection with which 
commission has been paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have previously been disclosed 
in writing to the Accepting Authority/ Engineer-in-charge; or  

(f) shall obtain a contract with the company/Corporation as a result offering tendering 
or other non –bonafide methods or complicit  tendering ; or 

(g) being an individual, or if a firm, any partner thereof. Shall at any time be adjudged 
insolvent or have a receiving order or order  for administration of his estate made 
against him or shall take any proceedings for liquidation  or composition  (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction) 
under any insolvency act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the bone fit of his 
creditors or purport so to do or if any application be made under any Insolvency Act 
for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors; or 
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(h) being a company, shall pass a resolution or the court shall make an order or for the 
liquidation of its affairs, or a receiver or manager on behalf of the debenture holders 
shall be appointed or circumstances shall arise which entitle the court or debenture 
holders to appoint a receiver or manager; or 

(i) shall suffer an execution being levied on his goods and allowed it to be continued 
for a period of 21 days; or  

(j) assigns, transfers sublets (engagement of labour on a piece-work basis or of labour 
with materials not to be incorporated in the work, shall not be deemed to be 
subletting ) or attempts to assign , transfer or sublet the entire works or any portion 
thereof  without prior written approval of the accepting authority may, without 
prejudice to any other right to remedy which shall have accrued or shall accrue  
thereafter to the company /Corporation by written notice cancel the contract as a 
whole or only such items of work in default from the correct. 

40.1 The Accepting Authority shall on such cancellation have powers to : 
 
 (a) Take possession of the site and any materials, constructional plant, implements, 

stores etc. thereon and/or 
(b)   Carry out the incomplete work by any means at the risk and cost of the contractor. 

40.2  On cancellation of the contract in full or in part, the Engineer-in-charge shall determine 
what amount if any is recoverable from the contractor for completion of the works or in 
case the work or part of the works is not completed, the loss or damage suffered by the 
company/corporation.      

    In determining the amount, credit shall be given to the contractor for the value of the 
work executed by him up to the time of cancellation, the value of contractor’s materials 
taken over and incorporated in the work, and use of tackle and machinery belonging to 
the contractor. 

40.3 Any excess expenditure incurred or to be incurred by the company/ corporation in 
completing the works of part of the excess loss or damages suffered or may be suffered 
by the company/ corporation as aforesaid after allowing such credit shall be recovered 
from any moneys due to the contractor on any account, and if such moneys are not 
sufficient the contractor shall be called upon in writing to pay the same within 30 days. 

40.4 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days. 
The Engineer-in-charge shall have the right to sell any or all of the contractors unused 
materials, constructional plant implements, buildings etc. and apply the proceeds of 
sale thereof towards the satisfaction of any sums due from the contractor under the 
contract and if there after there be any balance outstanding from the contractor, it shall 
be recovered in accordance with the provisions of the contract. 

40.5 Any sums in excess of the amounts due to the company/ corporation and unsold 
materials, constructional plant, etc. shall be returned to the contractor, provided always 
that if cost or anticipated cost of completion by the company/ corporation of the works 
or part of the works is less than the amount which the contractor would have been paid 
had he completed the works or part of the works, such benefit shall not accrue to the 
contractor. 

41. Liability for damage, Defects or Imperfections and Rectification thereof: 
If the contractor or his workman or employees shall injury or damage any, part of the 
building in which they may be working or any building, road, fence, etc. contiguous to 
the premises on which the work or any part of it is being executed or if any damage 
shall happen to the work while in progress the contractor shall upon receipt of a notice 
in writing in that behalf make the same good at his own expense. If it shall appear to the 
Engineer-in-charge or his representative at any time during construction or re-
construction or prior to the expiration of the defects liability period. That any work has 
been executed with unsound, imperfect or unskillful workmanship or that any materials 
or articles provided by the contractors for execution of the work are unsound or of a 
quality inferior to that contracted for, or otherwise not in accordance with the contract, 
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or that any defect, shrinkage or other fault have appeared in the work arising out of 
defective of improper materials or workmanship, the contractor shall upon receipt of a 
notice in writing in that behalf from the , forthwith rectify or remove and re-construct the 
work so specified in whole or in part, as the case may require or as the case may be, 
and/ or remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own expense, notwithstanding that the same may 
have been inadvertently passed, certified and paid for and in the event of his failing to 
do so within the period to be specified by the  in his notice aforesaid, the  may rectify or 
remove and re-execute the work and/ or remove and replace with others the materials 
or articles complained of, as the case may be by other means at the risk and expense 
of the contractor. 

41.1   In case of repairs and maintenance works, splashes and dropping from the white 
washing, painting, etc. shall be removed and surfaces cleaned simultaneously  with 
completion of these items of work in individual rooms, quarters or premises, etc., where 
the work is done, without waiting for completion of all other items of work in the 
contract. In case the contractor fails to comply with the requirements of this condition 
the Engineer-in-charge shall have the right to get the work done by other means at the 
contractor. Before taking such action, however, the Engineer-in-charge shall give three 
day’s notice in writing to the contractor. 
 

42. Urgent Works  
If any urgent work (in respect where of the decision of shall be final and binding) 
become necessary and the contractor is unable or unwilling at once to carry it out, the 
Engineer-in-charge    by his own or other work people, carry it out as he may consider 
necessary. If the urgent work shall be such as the contractor is liable under the contract 
to carry out at his expense, all expenses incurred on it by the company/ corporation 
shall be recoverable from the contractor and be adjusted or set off against any sum 
payable to him. 
 

43. Changes in Constitution  
Where the contractor is a partnership firm, prior approval in writing of the accepted 
authority shall be obtained before any change is made in the constitutions of the firm. 
Where the contractor is an individual or a Hindu undivided family business concern 
such approval as aforesaid shall likewise be obtained before the contractor enters into 
any partnership agreement where-under the partnership firm would have the right to 
carry out the work hereby undertaken by the contractor. If prior approval as aforesaid is 
not obtained the contract shall be deemed to have been assigned in contravention of 
condition 41 (J) hereof and the same action may be taken and the same consequences 
shall ensure as provided for in the said condition 41. 

44. Training of Apprentices: 
The contractor shall during the currency of the contract when called upon by the  
engage and also ensure engagement by sub- contractors and others employed by the 
contractor in connection with the works, for such periods as may be required by the . 
The contractor shall train them as required under the apprentices Act. 1961 and shall 
be responsible for all obligations of the employer under the act including the liability to 
make payment to apprentices as required under the Act. 

 
VALUATION AND PAYMENT 

 
45. Records and Measurement  

The Engineer-in-charge shall accept as otherwise stated ascertain and determine the 
measurement, the value in accordance with the contract for work done in accordance 
therewith. 
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45.1 All items having a financial value shall be entered in measurement book, level book, 
etc. prescribed by the company/ corporation so that a complete record is obtained of all 
work performed under the contract. 

45.2 Measurement shall be taken jointly by the Engineer-in-charge or his authorized 
representative and by the contractor or his authorized representative. 

45.3 Before taking measurements of any work the Engineer-in-charge or the person deputed 
by him for the purpose shall give the reasonable notice to the contractor. If the 
contractors fail to attend or send an authorized representative for measurement after 
such a notice or fails to countersign or to record the objection within a week from the 
date of measurement, then in any such event measurement taken by the Engineer-in-
charge or by the person deputed by him shall be taken to be correct measurements of 
the work. 

45.4 The contractor shall, without extra charge, provide assistance with every appliance, 
labour and other things necessary for measurement. 

45.5 Measurement shall be signed and dated by both parties each day on the site on 
completion of measurement. If the contractor objects to any of the measurement 
recorded on behalf of the company/ corporation a note in that effect shall be made in 
the measurement book against the item objected to and such note shall be assigned 
and dated by both parties engaged in taking the measurement. 

  
46 Methods of Measurements  

  Except where any general or detailed description of the work in quantities expressly 
shows the contrary, schedule of quantities shall be deemed to have been prepared and 
measurements shall be taken in accordance with the procedure set forth in the 
schedule of rates – specification not-withstanding any provision in the relevant standard 
method of measurement or any general or local custom. In the case of items which are 
not covered by the schedule of rates – specification, measurement shall be taken in 
accordance with the relevant standard method of measurement issued by the Indian 
standards institution. 
 

47 Payment on Account  
Interim bills shall be submitted by the contractor at monthly intervals on or before the 
date fixed by the Engineer-in-charge for the work executed. The Engineer-in-charge 
shall then arrange to have the bill verified by taking or causing to be taken, where 
necessary, the required measurements of the work. 

47.1 Payment on account for amount admissible shall be made on the  certifying the sum to 
which the contractor is considered entitled by way of interim payment for the 
following all works executed, after deducting there-from the amounts already paid, the 
security deposit and such other amounts as may be deductible or recoverable in terms 
of the contract. 

47.2 Any interim certificate given relating to work done or materials delivered, may be 
modified or corrected by any subsequent interim certificate or by the final certificate. No 
certificate of the supporting an interim payment shall of itself be conclusive evidence 
that any work or material to which it relates is/are in accordance with the contract. 

47.3 Pending consideration of extension of date of completion interim payments shall 
continue to be made as herein provided. 
 
 

 48         Time Limit for Payment of Final Bill  
The final bill shall be submitted by the contractor within three months of physical 
completion of the works. No further claim shall be made by the contractor after 
submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payment of those items of the bill in respect of which there is no dispute 
and of items in disputes of quantities and at rates as approved by , shall be made within 
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the period specified hereunder, the period being reckoned from the date of receipt of 
the bill by the . 

(a) Contract amount not exceeding Rs 5 Lakhs…. Three months 
(b) Contract amount exceeding Rs 5 Lakhs      …. Four months 

 
After payment of the amount of the final bill payable as aforesaid has been made, the 
contractor may if he so desires, reconsider his position in respect of the disputed 
portion of the final bill and if he fails to do so within 90 days, his disputed claim shall be 
dealt with as provided in the contract. 
 

49. Overpayments and Underpayments  
  Where-ever any claim for the payment of a sum of money to the company/ corporation 

arises out of or under this contract against the contractor the same may be deducted by 
the company/ corporation from any sum then due or which at any time thereafter may 
become due to the contractor under this contract and failing that under any other 
contract with the company/ corporation or from any other sum due to the contractor 
from the company/ contractor (which may be available with the company/ corporation) 
or from his security deposit, or he shall pay to claim on demand. 

49.1 The company/ corporation reserves the right to carry out post-payment audit and 
technical examination of the final bill including all supporting vouchers, abstracts, etc. 
the company/ corporation further reserves the right to enforce recovery of any 
overpayment when detected, notwithstanding the fact that the amount of the final bill 
may be included by one of the parties as an item of dispute before an arbitrator 
appointed under condition 50 of this contract and notwithstanding the fact that the 
amount of the final bill figures in the arbitration award: 

49.2 If a result of such audit and technical examination any overpayment is discovered in 
respect of any work done by the contractor or alleged to have been done by him under 
the contract, it shall be recovered by the company/ corporation from the contractor by 
any or all of the methods prescribed above or if any under payment is discovered, the 
amount shall be duly paid to the contractor by the company/ corporation. 

49.3  Provided that the aforesaid right of the company/ corporation to adjust over payments 
against amounts due to the contractors under any other contract with the company/ 
corporation shall not extend beyond the periods of two years from the date of payment 
of the final bill or in case the final bill is a MINUS bill, from the date the amount payable 
by the contractor under the MINUS final bill is communicated to the contractor. 

49.4 Any amount due to the contractor under this contract for under payment may be 
adjusted against any amount then due or which may at any time thereafter become due 
before payment is made to the contractor, from him to the company/ corporation on any 
other contract or account whatsoever. 

 
 
 
 
 
 
 
 
 

ARBITRATION AND LAWS 
50.    Arbitration  
 Except where otherwise provided for in the contract all questions and disputes relating 

to the meaning of the specifications; design, drawings and instructions herein before 
mentioned as to the quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or thing whatsoever in any way arising out of or 
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relating to the contract, design, drawings, specifications, estimates instructions, orders 
or these conditions or otherwise concerning the works, or the execution of failure to 
execute the same whether arising during the progress of the work or after the 
completion or abandonment thereof shall be referred to the sole arbitration of the 
General Manager, Chief Project Manager/ Manager Civil of Bharat Heavy Electricals 
Limited, RUDRAPUR. And if the General Manager/ Chief Project Manager / Manager 
Civil is unable or unwilling to act, to the sole arbitration of some other person appointed 
by the General Manager, Chief Project Manager, Manager Civil willing to act as such 
arbitrator. There will be no objection if the arbitrator so appointed in an employee of  
Bharat Heavy Electricals Limited, RUDRAPUR and that he had to deal with the matters 
to which the contract relates and that in the course of his duties to such he had 
expressed views on all or any of the matter in dispute or difference. The arbitrator to 
whom the matter is originally referred being transferred or vacating his office being 
unable to act for any reason, such General Manager/ Chief Project Manager / Manager 
Civil as aforesaid at the time of such transfer, vacation of office or inability to act, shall 
appoint another person to act as arbitrator in accordance with the terms of the contract. 
Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. It is also a term of this contract that no person other than a 
person appointed by such General Manager/ Chief Project Manager / Manager Civil as 
aforesaid should act as arbitrator and if for any reason, that is not possible the matter is 
not be referred to arbitration at all. In all cases where the amount of the claim is dispute 
is Rs 50,000 (Rupees Fifty Thousand) and above, the arbitrator shall give reasons for 
the award. 
Subject as aforesaid the provisions of the Arbitration, Act. 1940, or any statutory 
modification or re-enhancement thereof and the rules made there-under and for the 
time being in force shall apply to the arbitration proceeding under this clause. 
It is a term of the contract that the party invoking arbitration shall specify the dispute or 
disputes to be referred to arbitration under this clause together with the amount or 
amounts claimed in respect of each such dispute. 
The arbitrator (s) may from time to time with consent of the parties enlarge the time, for 
making and publishing the award. 
The work under the contract shall, if reasonably possible, continue during the arbitration 
proceedings and no payment due or payable to the contractor shall be withheld on 
account of such proceedings. 
The award of the arbitrator shall be final, conclusive and binding all parties to this 
contract. 
 

51.         Laws governing the contract  
 This contract shall be governed by the Indian laws for the time being in force. 
 
 
    -----------*-------------*----------- 
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BLANK PRICE BID (PART-II) 

SCHEDULE-A 
            
            

BOQ & SCOPE OF WORK FOR THE MAINTENACE & PAINTING WORK I N BHEL FACTORY & TOWNSHIP 
AT BHEL-CFP-RUDRAPUR(Water shall be supplied by BHEL of which charge has been deducted in all 

item code) (Exculusive of service tax) 

Item/DSR 
2012 code 

no. 
Description of work quantity Unit rate Amount 

            

14.46 

Removing dry or oil bound distemper, water proofing 
cement paint and the like by scrapping, sand papering 
and preparing the surface smooth including necessary 
repairs to scratches etc. complete. 

2620.42 Sqm     

            

14.43 
Removing white or colour wash by scrapping and sand 
papering and preparing the surface smooth including 
necessary repairs to scratches etc. Complete 

40842.05 Sqm     

            

13.43 Applying one coat of water thinnable cement prime r of 
approved brand and manufacture on wall surface :         

13.43.1  
Water thinnable cement primer(Only cement primer will be 
supplied by BHEL) .It will include the painting of the new 
surface appeared during repairing work. 

43462.47 Sqm     

            

14.45 
 Distempering with oil bound washable distemper of 
approved brand and manufacture to give an even 
shade : 

        

14.45.1 

 Old work  (one or more coats)(Only oil bound 
distemper will be supplied by BHEL) .It will include 
the painting of the new surface appeared during 
repairing work. 

20944.26 Sqm     

            
            

14.44 

 Distempering with dry distemper of approved brand 
and manufacture (one or more coats) and of required 
shade on old work  to give an even shade.( dry 
distemper & its carriage will be supplied by 
BHEL) .It will include the painting of the new surface 
appeared during repairing work. 

1968.20 Sqm     

            

14.66 Finishing walls with Acrylic Smooth exterior paint of 
required shade : 

        

14.66.1 

 Old work (Two or more coat applied @ 1.67 ltr/ 10 
sqm) on existing cement paint surface.( acrylic paint 
& its carriage will be supplied by BHEL) .It will 
include the painting of the new surface appeared 
during repairing work. 

20240.21 sqm     
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14.54 
Painting with synthetic enamel paint of approved brand 
and manufacture of required colour to give an even 
shade : 

        

14.54.1  

One or more coats on old work.(Enamel paint & its 
carriage will be supplied by BHEL) .It will include the 
painting of the new surface appeared during repairing 
work. 

4048.04 Sqm     

            
            
  PLASTER WORK         

            

13.4.2 12 mm cement plaster of mix: 1 : 6 (1 cement : 6 coarse 
sand) .  4004.00 Sqm     

14.1.1 

Repairs to plaster of thickness 12mm to 20mm patches of 
area 2.5 sq. meters and under including cutting the patch in 
proper shape, raking out joints and preparing and plastering 
the surface of walls complete including disposal of rubbish to 
the dumping ground within 50 metres lead :With cement 
mortar 1:4 (1 cement :4 fine sand).  

4098.00 Sqm     

12.21 

 Providing gola 75x75 mm in cement concrete 1:2:4 (1 
cement : 2 coarse sand : 4 stone aggregate 10 mm 
and down gauge), including finishing with cement 
mortar 1:3 (1 cement : 3 fine sand) as per standard 
design : 

        

12.21.1  In 75x75 mm deep chase  3283.00  metre     
            

15.60 

 Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping  ground or 
as approved by Engineer-in-charge, beyond 50 m 
initial lead, for all leads including all lifts involved. 

200 Cum     

15.2 

 Demolishing cement concrete manually/ by 
mechanical means including disposal of material within 
50 metres lead as per direction of Engineer - in - 
charge.   

      

15.2.1  Nominal concrete 1:3:6 or richer mix (i/c equivalent 
design mix) 30 

cum     

            
        Total   

 
 
 

  
 .   
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SUMMARY OF THE PRICE BID 
 

SN
o Description Amount (Rs.) 

(A) SCHEDULED ITEMS   
 Premium Amount Quoted on the above 

Scheduled items Price Bid. 
  

  GRAND TOTAL (A)   
 

NOTE: Bidders are requested to fill the details of amount in blank 
column. In case of any error in filling the amount in this summary 
sheet, the amount quoted in Price Bid shall be cons idered final. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 

 
 
 
 
 
 
 
 
 
 
 

 




