

# **TENDER SPECIFICATION**

**NO: BHE/PW/PUR/LRPT-MMS/1223**

RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION, HANDLING AND HANDING OVER OF COMPONENTS OF ESP, LINING & INSULATION AND OTHER MATERIALS INCLUDING BHEL T&P, PROVIDING AND SERVICES FOR MATERIAL MANAGEMENT ETC OF ESP PACKAGE

FOR  
2 x800 MW NTPC LARA

**VOL:II – PRICE BID**

BOOK NO.



**BHARAT HEAVY ELECTRICALS LIMITED**

(A GOVERNMENT OF INDIA UNDERTAKING)

POWER SECTOR - WESTERN REGION

SHREEMOHINI COMPLEX

345, KINGSWAY - NAGPUR 440 001

# TENDER SPECIFICATION

**NO: BHE/PW/PUR/LRPT-MMS/1223**

RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION, HANDLING AND HANDING OVER OF COMPONENTS OF ESP, LINING & INSULATION AND OTHER MATERIALS INCLUDING BHEL T&P, PROVIDING AND SERVICES FOR MATERIAL MANAGEMENT ETC OF ESP PACKAGE

FOR

2 x800 MW NTPC LARA

EARNEST MONEY DEPOSIT: Please see Notice Inviting Tender.

LAST DATE FOR TENDER SUBMISSION: Please see Notice Inviting Tender.

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING **VOLUME-I** AND **VOLUME- II** ARE ISSUED TO:

M/s. ....

.....

PLEASE NOTE:  
THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE.

For Bharat Heavy Electricals Limited

AGM (Purchase)  
Place: Nagpur  
Date

**BHEL, PS-WR: NAGPUR**  
**PART-II: PRICE BID**  
**(SCHEDULE OF RATES & QUANTITIES)**  
**T.S No. BHE/PW/PUR/LRPT -MMS/1223**

<b>T.S NO. BHE/PW/PUR/LRPT-MMS/1223</b>					
<b>Sl no</b>	<b>Description of item</b>	<b>Quantity</b>	<b>UNIT</b>	<b>UNIT RATE (IN RS.)</b>	<b>TOTAL (IN RS.)</b>
<b>Section A (45% of A+B)</b>					
A.1	Material Handling and Material Management for Materials received through Trucks/Trailers at Project Site	23920	MT		
A.2	Material Handling and Material Management for Materials received through Railway Wagons at Railway Siding/Station/Godown	0	MT	<b>1.8 Times of rate quoted for Item No A.1</b>	0
A.3	Material Handling and Material Management for Materials received at Transporters Godowns within a radius of 50 KM from Project Site	270	MT	<b>2 Times of rate quoted for Item No A.1</b>	
A.4	Material Handling and Material Management for Structural steel and Reinforcement steel received through trucks/trailers at project Site	0	MT	<b>0.8 Times of rate quoted for Item No A.1</b>	0
A.5	Material reshifting and re stacking within project premises	1000	MT	<b>0.8 Times of rate quoted for Item No A.1</b>	
A.6	Despatch/Outgoing materials	270	MT	<b>0.8 Times of rate quoted for Item No A.1</b>	
A.7	Preservation of materials (including supervision, T&P, consumable)*	0	MT	<b>1 Times of rate quoted for Item No A.2</b>	0
<b>Sub Total A =</b>					
<b>Sub Total B = A X (0.55/0.45)</b>					
<b>Sub Total (A+B) =</b>					

Date  
Place

Seal & Sign of Bidder.

**BHEL, PS-WR: NAGPUR**  
**PART-II: PRICE BID**  
**(SCHEDULE OF RATES & QUANTITIES)**  
**T.S No. BHE/PW/PUR/LRPT -MMS/1223**

Sl no	Description of item	Quantity	UNIT	Allocated % of (A+B)	Allocated Amount (In Rs)	Monthly Rate (In Rs) (ALLOCATED AMOUNT/ QUANTITY)
<b>Section B (55% of A+B)</b>						
B.5	MOBILE CRANE CAPACITY- 14 MT	36	MONTHS	30%		
B.6	MOBILE CRANE CAPACITY- 12 MT	36	MONTHS	25%		
<b>Sub Total Section B =</b>				<b>55%</b>		
<b>Section C</b>						
Sl no	Description of item	Quantity	UNIT	UNIT RATE (IN RS.)	TOTAL (IN RS.)	
C.1	Supervision and Secretarial Services*	144	SERVICE MONTHS	9150	<b>1317600</b>	
C.2	Menial services for BHEL office and stores, site offices etc*	216	SERVICE MONTHS	8400	<b>1814400</b>	
<b>Sub Total Section C =</b>					<b>3132000</b>	
<b>TOTAL PRICE IN FIGURES (A+B+C) (IN RS) =</b>						
<b>TOTAL PRICE IN WORDS (IN RUPEES) =</b>						
Note:	* Monthly Unit rates are based on Total Minimum wages for Chhattisgarh and the same shall be revised as when it is changed. Total service months are taken for estimation purpose only, however payment shall be made on pro-rata basis as at actuals.					

Date  
Place

Seal & Sign of Bidder.