Bharat Heavy Electricals Limited
High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department (Factory)

TENDER DOCUMENT (QUALIFICATION BID)

Name of work - Sweeping and Cleaning of offices,
shop floors, etc., and swabbing
Conference Halls, AC/PC rooms
etc., in Factory Complex.

Value of work : Rs. 186.25 Lakh

Tender Notice No. . CF:TN:15/15-16

Tender Schedule No. . CF:.TS:59/15-16

Period of Contract . 15 (Fifteen) Months

Issued to M/s / S/Shri

Contractor Accepting officer



BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT

BHE: DGM:C:P: Dt. 24.02.2016

To

The Tenderer

Dear Sirs,

Sub:

Sweeping and Cleaning of offices, shop floors, etc., and swabbing

Conference Halls, AC/PC rooms etc., in Factory Complex.

Ref: 1. Tender Notice No. CF:TN:015:15-16
2. Tender Schedule No. CF:TS:059:15-16

*kkkk

Please find enclosed / attached non-transferable tender document containing

I) Qualification bid consisting of Preamble, Specifications, General Conditions of Contract,
Norms for Qualification and Qualification Pro forma ii) Price bid consisting of Preamble, Bill
of Quantities to offer your most competitive rates for all the items

Tender for the work should be submitted in a sealed cover consisting of three

inner sealed covers such as i) Qualification bid cover , ii) Price bid cover, iii) EMD
cover and iv) cover with DD towards cost of tender document (if the document is
downloaded as described in 2" para in Sl. No.1 below) all super scribing the name
of work, tender schedule number, the contents etc.

1)

2)

3)

EMD cover shall contain requisite EMD in the form of DD. Tenderers who had
already remitted one time EMD should furnish the details of cash receipt No.

dt. , on the top of EMD cover. Tender without EMD / without reference to
one time EMD will be summarily rejected and the respective qualification bid
shall not be opened.

In case of tender documents downloaded from website, tender shall accompany the
tender cost of Rs.750/-/-(Rs.825/- per document if required by post) in the form of
Demand Draft (separate cover) in addition to the EMD amount in the form of Demand
Draft .Tender without Tender cost will be summarily rejected.

All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli.

Qualification bid cover shall contain duly filled in qualification bid document signed by
the tenderer in all the pages with documentary evidences for pre-qualification such as
experience, value of work executed in the similar nature of work, etc. Any bid without
proper documentary evidence for pre-qualification shall not be considered for further
evaluation.

The Price Bid cover shall contain price bid document duly filled in and
signed by the tenderer in all the pages. The tenderer has to quote most
competitive rates for all the items in the Bill of Quantities from page
No. 16 to 21 of Price Bid.
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The completed qualification bid and price bid along with requisite EMD of
Rs.2,00,000/- for the work in the form of Demand Draft in favor of BHEL, Trichy shall reach
the office of the undersigned on or before 23.03.2016 at 10.30 hrs. Tenderers who had
already remitted one time EMD should furnish the details of cash receipt No. dt.

, on the top of EMD cover. EMD in any other form will not be accepted. The
qualification bid will be opened on the same day at 10.30 hrs. In case of opening day falls
on holiday or happened to be declared as a holiday, the receipt and opening of the tender
shall automatically fall on the same timing of the next working day. Date and time of opening
of the Price Bid shall be intimated only to the bidders those who have qualified after
evaluation of the qualification bid. You / your authorized representative may participate in
the tender opening with authorization letter for Tender opening.

The tenderers who are desirous of sending their tender documents through your
authorized representative / by post / by courier are advised to send the same well in
advance so as to reach the office of DGM / Civil / Planning (F&T),Bldg.53, BHEL, Trichy-
620014, Tamil Nadu on or before 23.03.2016 at 10.30 hrs.

The late tenders received after the tender submission / opening time will be
summarily rejected and will not be considered for any reason.

Clarification if any, can be obtained contacting following phone No. 0431 — 257
4109/2574658. Fax No. : 0431 — 2520710.

Email Id: rajabalan@bheltry.co.in/devapurush@bheltry.co.in

Kindly acknowledge the receipt of the entire set of tender document.
Thanking you,
Yours faithfully

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

DGM / CIVIL / PLANNING(F&T)

Contractor Accepting officer
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)
PREAMBLE

Name of work : Sweeping and cleaning of offices, shop floors, etc., and swabbing
Conference Halls, AC/PC rooms, etc., in Factory Complex.

SCOPE: The scope of work involves sweeping and swabbing of shop floors, offices,  conference
halls, AC/PC rooms, spraying chemicals for mosquito / cockroach control, cleaning oily substances
in shop floors etc., inside the factory complex.

01. The contract period will be 15 months.

02. The tenderers are advised to visit BHEL Factory and get themselves acquainted with the site
conditions before submitting the offer.

03. Only male employees / labourers shall be engaged for all activities.

04. Adequate labourers are to be deployed daily for carrying out all the works as indicated in the
BOQ. The action plan and the manpower deployment for various activities are to be indicated
in the offer.

05. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-

i) Separate Registration for EPF, ESI, PAN & Service tax. Proof of IT returns, Profit
& Loss account and balance sheet for the last three financial years certified
(2012-13 ,13-14 to 14-15) by the auditor.

ii). Average annual turnover of similar works executed in the last 3 financial years
(2012-13 ,13-14 to 14-15) shall be at least for a value of minimum of Rs. 55.88
Lakhs.

iii).  During last seven years ending Jan-16 should have successfully completed
works either

a) Three similar works each not less than Rs. 74.50 Lakhs (or)
b)  Two similar works each not less than Rs. 93.13 Lakhs (or)

c) One similar work not less than Rs. 149.00 Lakhs

iv).  Solvency certificate shall be minimum for Rs. 74.50 Lakhs
(The Certificate should have been issued within last 6 months from the date of
tender opening.)

6. The works executed in the own name of the tenderer only will be considered for eligibility
criteria.

7. Dissimilar / irrelevant works will not be considered for eligibility criteria.

8. Documentary evidences (Xerox copies - attested) for turnover, works experience, P.F, ESI,
Sales Tax and Service Tax registration etc., all as indicated & required in the tender
document should be furnished without which it will not be taken into account.

9. The norms for qualification with prescribed score is attached in the Qualification Bid
Document. Evaluation will be done accordingly. Minimum score required for qualification is
60 out of 100.

10. For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the
conditions given in BHEL General Conditions of Contract in force.

11. Tenderers have to quote itemized rate for items provided in the BOQ.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

The item rate offered is for finished item of works and shall provide for the complete cost
towards fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies,
taxes, transport, lay-out, repairs, rectifications, maintenance till handing over, supervision,
establishment, services, revenue expenses, overheads, profits & all other incidentals etc.,
complete.

The rate quoted shall not include service tax. However the service tax as applicable
for this contract work can be claimed from BHEL along with their monthly bills for further
payment to be made to the authorities concerned. The contractor has to submit the service
tax payment challan as a documentary proof of having paid the service tax for the previous
bill for which he has received the service tax payment along with the subsequent bill for
which payment has to be processed.

The L1 position based on the quoted values ( subject to calculations) excluding service tax,
will not necessarily mean L1 for a vendor, but the net liability to BHEL, after considering the
service tax criteria for the vendors who had participated in the tender In case of non-
applicability of service tax, the contractor has to submit a declaration along with the tender
documents

The works contract to be entered into with the successful tenderer will be governed by the
BHEL Revised General Conditions of Contract in force.

The contractor shall follow norms of BHEL security system for movement of men & materials
within the complex including biometric system.

The workmen to be deployed by the contractor shall adhere to the safety / security rules and
regulations of the Company and any person who is found to be violating the security / safety
rules of the company shall be replaced immediately at the cost of the contractor.

The contractor shall strictly adhere to various labour laws in force.

Covered area for the purpose of office / rest room for the contract workers will be provided
by BHEL at free of cost.

Water and electrical energy required for the work will be provided by BHEL at free of cost at
the locations wherever possible.

The tenderer shall carry out health performance test at his cost for all the workmen engaged
in the work through a registered medical practitioner and produce certificate on demand,

It shall be the responsibility of the contractor to see that the departmental canteen facilities
are not utilized by the workmen. The contractor has to make his own arrangements to
provide refreshment for the workmen.

If any of the workers employed by the contractor is found to indulge in acts subversive of
discipline, the same will be brought to the knowledge of the contractor and he shall arrange
for replacement of such personnel.

Usually, working hours are limited to day time only. In emergency cases to carryout works
during nights, it may be done so with the specific prior permission of BHEL. In such case, it
is to be carried out in the presence of BHEL officials or their authorized persons.

The contractor has to carry out all the works on all days except Sundays and BHEL holidays
under normal circumstances. However sweeping of all shop floors has to be done in Sundays
and BHEL holidays , if required.

Contractor/Authorized representative must be present at site to supervise the activities on
day-to-day basis and for giving necessary instructions regarding the work to be carried out.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State
Minimum Wages as applicable under law from time to time.
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26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

The labourers engaged in this contract shall be paid additional payment as mentioned
below in addition to the payment of Minimum wages as stated above.

Unskilled Worker Rs. 3200 per month
Semi-skilled Worker Rs. 3700 per month
Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the
payment of Bonus Act 1965 for the total wages paid (i.e) Payment of minimum wages
and additional payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable
under law to the authorities concerned for the total wages paid ( i.e) Payment of
minimum wages and additional payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is enclosed
for your reference (Ref. Page No.9). Normally the revision will be with effect from 15t
April of every year. Tenderers are requested to quote their offer after taking into
account of the above factor also.

The contractor shall maintain registers for entering the details of cleaning done in each bay
/ building and obtain the signature from the concerned officials daily for the work carried out.

All the tools like soft hair boss brooms with cane handle, cob-web remover, bamboo basket,
empty gunny bags, plastic mug, plastic bucket (12 Lit. capacity), nylon scrubber, double
wheel barrows, spray tank (10 — 12 lit capacity) & safety items (like boots, gloves, goggles
etc.) will be under the scope of the contractor.

23. Consumables required for each operation / cleaning of various activities are shown
in the Annexure 1 in BOQ of Price Bid and the supply of the same will be under the
contractor’s scope.

All the consumables, Tools & Plants used in the work shall be of approved quality and will
be subject to periodical inspection by BHEL officials.

Even though the contract period for the above operation will be (15) Fifteen months, the
contract may be awarded initially for six months on trial basis. If the service of the contractor
is not found satisfactory during the stipulated contract period, BHEL reserves the right to pre-
close the contract without assigning any reasons & compensations whatsoever.

The contractor has to carry-out the work in production shops without affecting the day to-day
production activities.

The contractor should record the entry of all machineries / materials at the security gate while
bringing in for work.

Statement of completed works with detailed certified measurements along with material
consumption statement shall be submitted by the contractor in the last week of every month
for processing their bill.

QUANTITIES shown in the attached schedule are only approximate and are liable to
variation without entitling the contractors to any variation in the Quoted rates till the total
value of the Contract does not vary by more than 20% (twenty percent)

The decision of In-charge for this contract shall be final and binding on the contractor
regarding clarification of items of works.

In all matters of disputes, the decision of the General Manager, BHEL, Tiruchirappali-14 shall
be final and binding on the Tenderer / Contractor.
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37. Documents submitted along with the offer shall be duly signed and stamped in each page
by bidder/authorized representative of the bidder.

38. The tenderer shall carry out health performance test at his cost for all the workmen engaged
in the work through a registered medical practioner and produce certificate on demand

39. a) Bank Guarantee format for Security deposit is enclosed in Qualification Bid to use
by the Successful Tenderer.

b)The Bank Guarantee bond (BG) is to be submitted on one judicial stamp paper of
Rs100/- and should be only from any one of the banks as per the list of consortium
banks in India enclosed in the Qualification bid.

40.No advance / mobilization advance will be given.

41. LD/Penalty clause is applicable as per General Conditions of Contract. All the terms &
conditions in the documents are binding on the tenderers and BHEL reserves its right to
accept / reject any or all the tenders without assigning any reason.

42. Also BHEL reserves its right to finalize the contract through reverse auction for which
only qualified tenderers will be provided with necessary documents containing
business rules, terms and conditions for this purpose.

43. Deviations

The contractor shall not make any alteration in addition to or omission from the work as
described in the tender documents except in pursuance of the written instructions of the
Engineer-in-charge. No such deviation from the work described in the tender documents
shall be valid unless the same has been specifically confirmed and accepted by the
Accepting Officer in writing and incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so
described, provided that the contract sum be not thereby varied on the whole by more than
the percentage set out in the tender documents. The value of all addition and deductions
will be added to, or deducted from the contract sum. Whenever the Accepting Officer intends
to exercise such a right, his intention shall specify the deviations which are to be made, the
lumpsum assessment or the proposed basis of payment, the extra time allowed, if any, and
the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him
in writing to the Engineer-in-charge within Seven days from the date of such order, but
under no circumstances shall the work be stopped (unless so ordered by the Engineer-in-
charge) owing to differences or controversy that may arise from such an objection. In the
absence of such a notification of objection by the contractor, he will be deemed to have
accepted the order and the conditions stated therein. In the event of the contractor failing to
agree with the Engineer-in charge regarding the terms of the proposed deviation, the
objection shall be referred to the Project Manager whose decision shall be final conclusive
and binding on the Contractor.
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44. Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating to the
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned
and as to the quality of workmanship or materials used on the work or as to any other
guestion, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning the work or failure to execute the same whether arising
during the progress of the work or after the completion or abandonment thereof shall be
referred to the sole arbitration of the Executive Director / General Manager of BHEL and if
ED is unable or unwilling to act, to the sole arbitration of some other person appointed by
the ED / General Manager, willing to act as such arbitrator. The cases referred to arbitration
shall be other than those for which the decision of the Manager / Senior Engineer / Engineer-
in-charge is expressed in the contract to be final and conclusive.

There will be no objection if the arbitrator so appointed is an employee of B.H.E.L and that
he had to deal with the matters to which the contract relates and that in the course of his
duties as such he had expressed views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his office
or being unable to act for any reason, such Executive Director / General Manager as
aforesaid at the time of such transfer, vacation of office or inability to act, shall appoint
another person to act as arbitrator in accordance with the terms of the contract. Such person
shall be entitled to proceed with the reference from the stage at which it was left by his
predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any
statutory modification or re-enactment thereof and the rules made there under and for the
time being in force shall apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or
disputes to be referred to arbitration under this clause together with the amount or amounts
claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for making
and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration
proceedings and no payment due or payable, to the Contractor shall be withheld on account
of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice
to both the Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference referred
to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole
discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.
In the event of disputes or differences arising between one public sector enterprise and a
Govt. Department or between two public sector enterprises the above stipulations shall not

apply the provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE
(GM-1) dated 1stJanuary 1976 or its amendments for arbitration shall be applicable.
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BHARAT HEAVY ELECTRICALS LIMITED
””” TIRUCHIRAPPALLI - 14
HUMAN RESOURCE MANAGEMENT

CIRCULAR
No.BHE: HR: WEL: MW
Date: 26/03/2015

ALL CONTRACT EXECUTING/AWARDING OFFICIALS

Sub. ¢ Minimum Wages Act 1948 — Fixation of Minimum rates of wages
for the employment in “General Engg. and Fabrication Industry™ —
Revision of DA — Reg.

Ref. i Letter No.Z3/4053/2015 dated 11/03/2015  from the Commissioner
of Labour, Chennai.600 006

Consequent upon the increase in Dearness Allowance payable under the Minimum Wages Act from
Rs.4175.00 to Rs.4575.00 per month to those employed in “General Engineering and Fabrication
Industry™. the Minimum Wages payable by the Contractors to their workmen engaged in the
following categories would be as follows with effect from 01/04/2015:

Minimum | Minimum | 10t Minimum | Minimum | 10t} \

SL Basic Minimum = Basic Minimum |
d Category ; DA per ‘ DA per :
No. Wages d - Wages per  Wages per Wages per
ay ‘ ; month
| per day day month month

1 Unskilled Worker Rs.123.00 | Rs.176.00 | Rs.299.00 | Rs.3690.00 | Rs.4575.00 | Rs.8265.00
2 Semi-Skilled Worker | Rs.133.00 | Rs.176.00 | Rs.309.00 | Rs.3990.00 | Rs.4575.00 | Rs.8565.00
3 Skilled Worker Rs.139.00 | Rs.176.00 | Rs.315.00 | Rs.4170.00 | Rs.4575.00 | Rs.8745.00
4 | Supervisor Rs.3956.00 | Rs.4575.00 | Rs.8531 .00

Contract Awarding Executives are requested to ensure that the contractors make payment to their

workers not less than Minimum Wages as stated above, -
»
«1/‘2/»1/1"’/\-' 1403

DGM (HR-Welfare and Recruitment)

Cc:  All HR Executives
Sr.Manager/HR/PC/Chennai
Sr.Manager /HR/PPPU/Thirumayam
AGM/Finance
GM/Finance
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TO BE STAMPED IN ACCODANCE WITH STAMP ACT)

BANK GUARANTEE FOR SECURITY DEPOSIT

1.

THIS DEED OF GUARANTEE made this........ dayof ........ (month)............... (year)

BY i (Bank ‘s full address) in favour of M/s Bharat Heavy Electricals Limited,
Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at BHEL House, Siri
Fort , New Delhi 110049.

WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”)

have placed work order(s) which are pending as on date and also proposes to place further work
order(s) ) (hereinafter called the “CONTRACT") upto......... (Date) for fabrications/ for
machining/supply of pressure and non — pressure parts with M/s............... (CONTRACTOR'S Full
address) (hereinafter called the “CONTRACTOR /SUPPLIER”) and as per the terms of the
contract, the company has issued /proposes to issue raw materials to the contractor to enable them
to complete the work.

3.AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier shall

provide the Company a Bank Guarantee forRs. ................ in lieu of cash and towards the security
deposit for the raw materials supplied and to be supplied, in pursuance of the contract(s) already
placed but pending as on date and the contract(s) to be placed from time to time up to ..............
(Date) and also for the satisfactory performance and completion of work/supply as per the terms
and conditions of the said contract(s).

4.AND WHEREAS the Contractor/ Supplier.................... approached the ............

(Bank) and at their request and in consideration of the arrangement arrived at between the said
Contractor / Supplier .................. and the said Bank,

We i (indicate the name of the bank with full address), do hereby undertake to
pay the amounts due and payable under this guarantee without any demur, merely on a demand
from the Company stating that the amount claimed is due by way of loss or damage caused to or
would be caused to or suffered by the Company by reason of breach by the said Contractor(s) of
any of the terms and conditions contained in the said Agreement or by the reason of the
contractor(s) ‘failure to perform’ the said agreement. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an amount not exceeding
Rs.

We......ooiinl. (Bank) , further assure that the Contractor/ Supplier shall be responsible for the
safe custody and protection of the raw materials that have been supplied/and to be supplied by
BHEL under the contract(s) already placed but pending as on date and to be placed upto
.......................... (date) against all risks till they are delivered back as finished products to BHEL
as per the terms and conditions of the Contract or as they may direct and until such time, the
Contractor/ Supplier shall hold the raw materials in trust for BHEL and shall not alienate the same
in any manner whatsoever by way of sale or mortgage or charge or hypothecation etc. in favour of
any one else including the bank herein or any other banks /financial institutions etc.

The raw materials shall always remain the property of BHEL and the Bank shall indemnity = BHEL
against the loss, damage or deterioration whatsoever in respect of the said raw materials while in
the possession of the Contractor/Supplier. The raw materials of BHEL shall always be open for
inspection by any Officer authorised by BHEL. The liability under this Guarantee is a continuing
one covering all contracts already placed but pending as on date and to be placed
upto....cevnvnnnnn. (date) and should any loss or damage occur on account of the breach of the terms
and conditions of the said contract(s) by the Contractor/ Supplier or should any surplus raw
materials become due to the Company under the Contract(s) and remains undelivered by the
Company, the Bank shall indemnify the Company for the loss /damage for the value of raw materials
forRs.......cceuen. /- (Rupees .................. Only) and this is without prejudice to any other remedies
which may be otherwise available to the Company by deduction from any sum due or any sum
which at any time hereinafter become due from the Contractor/ Supplier under this or any other
Contract(s).

7. We undertake to pay unconditionally to the Company any money so demanded notwithstanding any
dispute(s) raised by the Contractor in any suit, or proceedings pending before any Court or Tribunal or
Arbitration or before any other authority relating thereto our liability under this present being absolute and
unequivocal. The payment under this guarantee would not wait till the disputes have been decided by any
Court or Tribunal or in the arbitration proceedings or by any other authority. The payment so made by us
under this Bond shall be a valid discharge of liability for payment thereunder and the Contractor(s) shall
have no claim against us for making such payment.

Contractor
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9.

10.

11.

12.

13.

14.

15.

We.. i (indicate the name of Bank), further agree that the
guarantee herein contained shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement and that it shall continue
to be enforceable till all the dues of the Company under or by virtue of the said
Agreement have been fully paid and its claims satisfied or discharged or

till Office / Department/ Division of the
Company certifies that the terms and conditions of the said Agreement have been
fully and properly carried out by the said Contractor(s) and accordingly discharges
this guarantee.

(i) Unless a demand or claim under this guarantee is made on us in writing on or
before the we shall be discharged from all the liability
under this guarantee thereafter. But where such claim or demand has been
preferred by the Company with the Bank before the expiry of the said date, the claim
shall be enforceable notwithstanding the fact that the said enforcement is effected
after the said date.

(ii) For the purpose of this clause, any letter making demand on the Bank by
M/s. BHEL dispatched by Registered Post with Ack.Due or by Telegram or by any
Electronic media addressed to the above mentioned address of the Bank shall be
deemed to be the claim / demand in writing referred to above irrespective of the fact
as to whether and when the said letter reaches the Bank, as also any letter containing
the said demand or claim is lodged with the bank personally.

We i (indicate the name of Bank), further agree with the company
that the Company shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
Contractor (s) from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Company against the said Contractor(s) and to forbear
or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by any reason of any such variation or extension being
granted to the said Contractor(s) or for any forbearance, act or omission on the part
of the company or any indulgence by the company to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating would but for this
provision have effect of not so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

It shall not be necessary for the company to proceed against the contractor before
proceeding against the guarantor-bank and the guarantee herein contained shall be
enforceable against them notwithstanding any security, which the company may have
obtained or obtain from the Contractor shall, at the time when proceedings are taken
against the guarantor hereunder be outstanding or unrealised.

Any claim or dispute arising under the terms of this document shall only be enforced
or settled in the Courts at Tiruchirapalli.

The guarantor hereby declare that it has power to execute this guarantee and the
executant has full powers to do so on its behalf under the proper authorities granted
to him/them by the the guarantor.

We oo (indicate the name of Bank) lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the company in
writing.

In witness whereof we..................... , (indicate the name of Bank) have hereunto
setout Bank Seal the day month
200

Bank Phone No.
Bank e-mail ID

Contractor
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Bank FAX No

The Bank Guarantee bonds (BG) are to be submitted on non-judicial
stamp paper of Rs. 100/- and should be only from any one of the
below mentioned Banks in India.

LIST OF CONSORTIUM BANKS IN INDIA
(as on 15.12.2011)

List of Consortium Bank
Nationalised Bank Nationalised Bank
1 | Allahabad bank 19 | Vijaya Bank
2 | Andhra bank Public Sector Banks
3 | Bank of Baroda 20 | IDBI
4 | Canara Bank Foreign bank
5 | Corporation bank 21 | CITI Bank N.A
6 | Central bank 22 | Deutsche Bank AG
The Hongkong and Shanghai Banking
7 | Indian Bank 23 | Corporation Limited
Indian Oversea Bank 24 | Standard Chartered Bank
Oriental bank of Commerce 25 | The Royal Bank of Scotland N.V.
10 | Punjab National Bank 26 | J P Morgan
11 | Punjab & Sindh Bank Private bank
12 | State Bank of India 27 | Axis Bank
13 | State Bank of Hyderabad 28 | The Federal Bank Limited
14 | Syndicate Bank 29 | HDFC
15 | State Bank of Travancore 30 | Kotak Mahindra Bank
16 | UCO Bank 31| ICICI
17 | Union Bank of India 32 | Indusind Bank
18 | United Bank of India 33 | Yes Bank

(1) It should be typed in the Rs. 100 value of stamp paper.

(2) It should be signed by TWO bank officials with Rubber stamp
containing names & employee numbers of bank officials.

(3) It should be submitted with bank covering letter with signh and seal
of the bank official.
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REVERSE AUCTION

BHEL reserves the right to go for a Reverse Auction(RA) instead of Opening the submitted sealed
bid, which will be decided after technical evaluation. Information and general terms and conditions
governing RA are given below.

GENERAL TERMS AND CONDITIONS OF RA

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING
(THROUGH A SERVICE PROVIDER). The philosophy followed for reverse auction shall be English
Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be
eligible to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender
enquiry) will have to necessarily submit ,online sealed bid" in the Reverse Auction. Non-submission
of ,online sealed bid* by the bidder for any of the eligible items for which techno-commercially
qualified, will be considered as tampering of the tender process and will invite action by BHEL as per
extant guidelines in vogue.

3. BHEL will engage the services of a service provider who will provide all necessary training and
assistance before commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable
them to contact & get trained.

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated
through service provider for compliance.

6. Bidders have to fax the Compliance form (annexure 1V) before start of Reverse auction. Without
this, the bidder will not be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will
help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight
charges, Insurance, Service Tax for Services and loading factors (for non-compliance to BHEL
standard Commercial terms & conditions) for each of the bidder to enable them to fill-in the price and
keep it ready for keying in during the Auction.

8. Reverse auction will be conducted on scheduled date & time.
9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price
breakup including that of line items, if required, (Annexure VII) as provided on case-to-case basis to
Service provider within two working days of Auction without fail.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price
bids and price impacts, if any, already submitted and available with BHEL shall be opened as per
BHEL"s standard practice.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of
Service provider, using the Login IDs and passwords given to them by the service provider before
reverse auction event. Bidders should acquaint themselves of the ,Business Rules of Reverse
Auction®, which will be communicated before the Reverse Auction.

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel
formation of any kind, directly or indirectly by communicating with other bidders, action as per extant
BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted.

13
Contractor Accepting officer



14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other
party.

15. In case BHEL decides to go for reverse auction,the H1 bidder (whose quote is highest in
online sealed bid) may not be allowed to participate in further RA process.

Force Majeure clause: If at any time during the continuance of this contract the performance in
whole or in part by either party of any obligations under this contract shall be prevented or delayed
by reason, of any war, hostilities, acts of the public enemy, civil commotion, sabotage, fires,
explosions, epidemics, quarantine, restrictions or acts of GOD (hereinafter referred to as events)
then provided notice of happening of any such events is given by either party to other within twenty
one days from the date of occurrence thereof neither party shall reason of such events be entitled to
terminate this contract nor shall either party have any such non performance and delay is resumed
as soon as practicable after such events has come to an end or ceased to exist. If the performance
in whole or part of any obligation under this contract is prevented or delayed by reason or any such
event claims for extension of time shall be granted for period considered reasonable by BHEL
subject to prompt notification by the tenderer to BHEL of the particulars of the events and supply to
the BHEL if required of any supporting evidence. Any waiver of time in respect of partial installment
shall not be deemed to be a waiver of time in respect of remaining deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL through
email are considered as valid document legally though it is not signed. It is treated as valid
confirmations made on behalf of the respective company and very much comes under the legal ambit
of the business transaction and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the
clock irrespective of the office or business hours of the companies, are valid legally and binding on
both the parties. This applies to the extent only in such cases where deadline time for transaction is
not specifically declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail
shall be construed as the official time and date of release of LOI. In as much as this date is within
the last date of validity given by the bidder the LOI is said to have been issued within the validity
period and shall be biding on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether they
have been black-listed / kept on hold for a specified period / given Business holiday for a specified
period by any Public sector undertaking or Government departments. The reasons for such action
with details and the current status of such hold shall be clearly furnished to BHEL. If no such details
are mentioned in the offer then it will be construed that the subject bidder is not under any such hold.
But at a later date if it comes to the notice of BHEL about any such hold under enforcement on the
subject bidder, BHEL will have every right to reject the offer of such vendors at any point of time and
also under any stage of the finalization of the subject tender irrespective of the status of the subject
bidder in that tender. Such bidders will not be permitted to participate in the further tender
proceedings and will be communicated suitably. They will not be also considered for any ongoing
tenders even if participated till the hold is officially lifted and confirmed in writing.
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01.

02.

03.

04.

05.

06.

07.

08.

09.

Eivrs.d

I "’ BHARAT HEAVY ELECTRICALS LIMITED
” (A Government of India Undertaking )
221-038 Unit : TIRUVERUMBUR, BOILER PROJECT, P.O.

TIRUCHIRAPALLI - 620 014.
CIVIL ENGINEERING DEPARTMENT

NOTICE INVITING TENDER

Name of work

Estimated Cost

Earnest Money Deposit

Completion Time

Cost of Tender Document

Last Date for Receipt of
Tenders

Date of Qualification Bid Opening:

Date of Price Bid opening

Maintenance Period

Sweeping and Cleaning of offices,
shop floors, etc., and Swabbing
Conference Halls, AC/PC rooms etc.,
in Factory Complex.

Rs. 186.25 Lakh

Rs. 2,00,000/-

TFIFTEEN (15) Months

( From the date of commencement of the work
which will be reckoned from the date of the site,
handed over to the Contractor )

Rs.750/- (including Sales Tax)

This amount will not be refunded under any
circumstances

10.30 Hrs. on 23.03.2016

10.30 Hrs. on 23.03.2016

Will be intimated to those who are qualified
Separately.

Tender document contains 99 pages in Qualification Bid and 33 pages in Price Bid including Bill of
Quantities, Drawing etc.

Issued to Messrs. / Thiru

Contractor

ISSUING OFFICER
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INSTRUCTIONS TO TENDERERS

The tender is open to all Contractors. The Contractors not borne on the approved list
of contractors of this Organization must submit the following testimonials
simultaneously with their tenders.

i. A Certificate to establish that the tenderer is an independent contractor
working on his own

ii. At least two certificates from responsible Officers of Government of Firms
of repute, regarding the tenderer’s capacity to undertake and carryout the
work tendered for or similar work satisfactorily

NOTE :

a)
b)

a)
b)

Copies of testimonials unless attested by a Gazetted Officer will not be accepted

Non — Submission of the above testimonials simultaneously with the tenders may result
in the tender being rejected

The tenders should be accompanied by a list of contracts already held by the contractor
at the time of submitting the tender and giving the following particulars

Value of each contract

The balance value of work to be done on the same

The tenderer is advised to obtain the tender documents in person or by a messenger
duly authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under
any circumstances accept responsibility for the non — receipt or delay in the receipt of
the tender documents by the tender.

Rate for each item of the tender schedule should be quoted in FIGURES and in
WORDS. In case of any difference in the rates quoted in figures and in words, the lower
of the two rates will be taken as the tendered rate. Unit rate quoted shall be the basis
for arriving the total value of the tender. The total amount for every item shall be arrived
by multiplying the unit rate with the quantity indicated for that item. In case of any
arithmetic deviation is noticed in the total amount, the same will be corrected and
evaluated by taking unit rate as basis and multiplying with the quantity indicated.

Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial
Excise Tax, Sales Tax and any other taxes leviable under the State or Central
Government rules. The Bharat Heavy Electricals Ltd., will not entertain any claim
whatever in this respect. The item rate offered is for finished item of works and shall
provide for the complete cost towards fuel, tools, tackles, plant & machinery, temporary
works, labour, materials, levies, taxes, transport, lay-out, repairs, rectifications,
maintenance till handing over, supervision, labour colonies, establishment, services,
roads, revenue expenses, overheads, profits & all other incidentals etc., complete.

The rate quoted shall not include service tax. However the service tax as
applicable for this contract work can be claimed from BHEL along with their monthly bills
for further payment to be made to the authorities concerned. The contractor has to
submit the service tax payment challan as a documentary proof of having paid the
service tax for the previous bill for which he has received the service tax
payment along with the subsequent bill for which payment has to be processed.

The L1 position based on the quoted values ( subject to calculations) excluding service
tax, will not necessarily mean L1 for a vendor, but the net liability to BHEL, after
considering the service tax criteria for the vendors who had participated in the tender
In case of non-applicability of service tax, the contractor has to submit a declaration
along with the tender documents
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6. Tender Value is only approximate and liable for variation without entitling the tenderer
to any compensation, till the total value of contract vary by more than 20% (Twenty
Percentage).

7. Quoted rate shall be firm throughout the contract period of 12 months and no cost
escalation is allowed on any account including extended period if any.

8. The works contract to be entered in to with the contractor will be governed by the BHEL
Revised General Conditions of contract in force.

9. Should a tender find discrepancies or omissions in the drawings or any of the tender
documents or should be in doubt as to their meaning, he should at once address the
authority inviting the tender for clarification. Every Endeavour is made to avoid any
error which can materially affect the basis of the tender but the successful tenderer
shall take upon himself to provide for the risk of any error which may be subsequently
by discovered and shall make no subsequent claim on account thereof.

10. Tenders submitted by post should be sent “Registered Post with Acknowledgement
due”. These should be posted with due allowance for any delay in postal delivery.
Tenders received after the due date and time of opening, tenders are liable to be
rejected.

11. Where the tender called for covers only the building work and excludes internal
services such as sanitary and water supply installations, electrification etc., the building
contractor will have to leave pockets, holes, etc., as required for other works and will
have to phase his work to ensure smooth progress of the work of the other agencies
also as directed by the Engineer — in — charge.

12. Where the tender schedule contains special items of work such special floor finishes,
foam concrete for insulation, special water proofing treatment to roofs etc., it will be
entirely at the discretion of the Project Authorities to allot these items of work to other
contractors specialized in these works. In such cases, the main building Contractor will
have to tender all necessary co-operation to the agencies involved so as to ensure the
smooth progress of all work.

13. The contractor’s responsibility under this shall commence form the date of receipt of
contract the order of acceptance of his tender. The scheduled period of completion for
this work will be as mentioned in page No. 15, and the Contractor will have to plan his
work accordingly.

14. Generally, the maintenance period for any work under BHEL Organisation will be Nil

15. Earnest Money Deposit:

Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse
to execute the work after it is awarded to him. EMD is to be furnished only in the form
of Pay Order or Demand Draft in favour of BHEL, Trichy, EMD in any other form will not
be accepted. The rate of earnest money deposit shall be as under:

\Works costing up to Rs. 2 lakhs NIL
Works costing more than Rs.2 lakh and up to Rs. 5 lakhs Rs. 10000/-
Works costing more than Rs.5 lakhs and up to Rs.10 lakhs Rs. 20000/-

Works costing more than Rs.10 lakhs and up to Rs.20 lakhs Rs. 40,000/-
Works costing more than Rs.20 lakhs and up to Rs.30 lakhs Rs. 60,000/-
Works costing more than Rs.30 lakhs and up to Rs.50 lakhs Rs.1,00,000/-
Works costing more than Rs.50 lakhs and up to Rs.100 lakhs Rs.1,50,000/-
Works costing more than Rs.100 lakhs Rs.2,00,000/-

One time EMD will also be Rs.2.00 lakhs.
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16.

17.

18.

19.

20.

21.

22.

23.

24.

EMD by the Tenderer will be forfeited as per tender Documents if:

i) After opening the tender, the tenderer revokes his tender within the validity
period or increases his earlier quoted rates,
i) The tenderer does not commence the work within the period as per LOI /

Contract. In case the LOI / contract is silent in this regard then within 15 days
after award of contract.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days
of acceptance of award of work by the successful tenderer.

EMD shall not carry any interest.

Should a tenderer or a contractor on the list of approved Contractors have a relative,
or in the case or a film or Company of contractors any of its share holders or
shareholder’s relative, employed in a gazetted capacity in the Engineering Department
of the Bharat Heavy Electricals Limited, the authority inviting tenders shall be informed
of this fact at the time of submission of the tender, failing which tender, may be
disqualified or if such fact subsequently comes to light, the contract may be rescinded
in accordance with the relevant provisions in the General Conditions of Contract.

If tenderer expires after the submission of his tender or after the acceptance of his
tender the BHEL may, at their discretion, cancels such tender. If a partner of a firm
expires after submission of tender or after the acceptance of the Tender, BHEL may
cancel such Tender at their discretion unless the firm retains its character.

The Bharat Heavy Electricals Limited will not be bound by any power of attorney
granted by the tenderer or by changes in the composition of firm made subsequent to
the execution of the contract. They may however recognise such power of attorney and
changes after obtaining proper legal advice the cost of which will be chargeable to the
contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates conditions
favourable for the acceptance of his tender, the Bharat heavy Electricals Limited,
reserves the right to reject such tender at any stage.

Words importing the singular number shall also be deemed to include the plural number
and vice-versa where the context so requires.

The expenses for competing and stamping the agreement shall be paid by the
contractor.

The General and special conditions are complementary to each other and where they
are conflict the Special Conditions shall prevail. In regard to matters not covered by the
General and Special Conditions of Contract, those contained, those contained in the
Tamil Nadu Building Practice Standard Specifications or other specifications approved
by the Bharat Heavy Limited, Shall apply.

Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals
Limited negotiates for negotiation for reduction of rates. Such negotiation shall not
amount to cancellation or withdrawal of the original offer and the rates originally quoted
shall be binding on the tenderes for a period of three months from the date of opening
of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection
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TENDER NOTICE

NAME OF WORK: Sweeping and Cleaning of offices, shop floors, etc.,
and swabbing Conference Halls, AC/PC rooms etc., in Factory Complex.

ESTIMATED COST:  Rs. 186.25 Lakhs/-

1. SEALED TENDERS for the above noted work are hereby invited from contractor
experienced in works of similar kind and magnitude. Tenders will be received by
DGM/CIVIL/PLANNING/F&T Bharat Heavy Electricals Limited, Tiruchirappalli — 620 014.
Up to 10.30 Hrs. on 23.03.2016 and will be opened on the same day at 10.30 Hrs. at the
Office of the DGM/CIVIL/PLANNING/F&T in the presence of such of those tenderers. Or

their agents who may choose to attend.

2. TENDER FORMS and other particulars regarding the proposed work can be obtained on
any working day from 8.00 A.M. to 4.30 P.M. up to 22.03.16 on payment of the prescribed

sum of Rs. 750 / - per set ( including Sales Tax ) Amount nor refundable.

3. TENDERS must be submitted in sealed covers and should be addressed to the with full

name and address of the tenderer and the name of work being noted on the cover

4. All entries in the tender documents should be in the one ink. Erasers and over writings are
not permitted. All cancellations and insertions should be duly signed by the tenderer

concerned.

5. TENDERERS should fill in all the required particulars in the blank spaces provided for
this purpose in the tender documents and also sign each and every page of Tender

Documents including the drawings attached there to before submitting their tender.

6. UNIT rate should be quoted in figures as well as in words with reference to each item and
for all the items shown in the attached schedule. These rates shall be for the finished work
in site. Amount of each item and the total page by page and also the grand total amount
of the whole contract should be filled in by the tenderers. Unit rate quoted shall be the
basis for arriving the total value of the tender. The total amount for every item shall be
arrived by multiplying the unit rate with the quantity indicated for that item. In case of any
arithmetic deviation is noticed in the total amount, the same will be corrected and evaluated

by taking unit rate as basis and multiplying with the quantity indicated.

7. QUANTITIES shown in the attached schedule are only approximate and are liable to
variation without entitling the Contractors to any compensation, provided the total value of

the Contract does not vary by more than 20% (twenty percent )

8. In quoting their rates, the tenderers are advised to take account all factors including any
fluctuations in the market rates etc. No claim will be entertained on this account after

acceptance of the tender or during the currency of the contract.

9. Before tendering, the tenderers are advised to inspect the site of work and its environments
and be well acquainted with the actual working and other prevalent conditions position of
materials and labour, General and Special Conditions of Contract. Instructions to tenders,
drawings and Specifications and all other documents which form part of the Agreements to

be entered into.

10. The rates quoted in the tender shall remain valid for a period THREE MONTHS from the

date of opening of tenders.
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11. In the event of tender being submitted by firm the tender must be signed separately and
legibly by each partner of member of the firm or in their absence, by the person holding the
power of attorney on behalf of the firm concerned in the latter case a copy fo the power of
attorney duly attested by a Gazetted Officer must accompany the tender.

12. Every tender must be accompanied with EMD for the amount as specified in Page No. 15
in the form of Demand Draft only as mentioned in Para 15 of the “Instruction to Tenderers”.
This Earnest Money will be refunded to the unsuccessful tenderers within fifteen days of
finalization of the award of work. In case of the successful tenderer, the Earnest Money will
be retained as part of the Security Deposit for satisfactory completion of the work in
accordance with Clause 16 of the General Conditions of Contract

NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit
receipt referred to above

13. Security Deposit

13.1 Security Deposit should be collected from the successful tenderer . The rate of
Security Deposit will be  as below:

Upto Rs. 10 lakhs 1 10%

Above Rs.10 lakhs upto Rs.50 lakhs : 1 lakh + 7.5% of the amount exceeding Rs. 10
lakhs.

Above Rs. 50 lakhs : Rs.4lakhs+ 5% of the amount exceeding
Rs.50 lakhs.

The security Deposit should be collected before start of the work by the contractor.
13.2 Security Deposit may be furnished in any one of the following forms

i) Cash (as permissible under the Income Tax Act)

i) Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of scheduled banks, subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates, Kisan
Vikas Patras etc.
(Certificates should be held in the name of Contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back).

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, A/C
BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be collected before
start of the work and the balance 50% may be recovered from the running bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the security
deposit.
ix) The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SI. No. (iv) and (vi) above will be subject
to hypothecation or endorsement on the documents in favour of BHEL. However, BHEL
will not be liable or responsible in any manner for the collection of interest or renewal
of the documents or in any other matter connected therewith.
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14.

15.

16.

17.

18.

19.

20.

21.

22.

Unless the contractor whose tender is accepted signs the Contract Agreements and
makes the necessary security deposit specified in Para 13 above within Seven days
of the date of the order directing him to do so the amount of Earnest Money Deposit
already deposited by him will be forfeited and acceptance of his tender withdrawn.

If after opening of tenderer revokes his tender or increases his earlier quoted rates or
after acceptance of his tender does not commence the work in accordance with the
instruction of the Engineer-in-charge, the Earnest Money deposited by him will be
forfeited and acceptance of his tender withdrawn. If only a part of the work included in
the tender had been awarded to the tenderer, the amount of Earnest Money to be
forfeited will be based on the value of the contract so awarded.

The Bharat Heavy Electricals Limited reserve the right to reject any or all the received
or accept any tender or part thereof without assigning any reason thereof. In the case
acceptance of part of tender, time for completion may also be reduced to the extent
considered appropriate by the Accepting Authority.

Conditional and Unwitnessed tenders, tender containing absurd rates and amounts
tenders which are incomplete or otherwise considered defective and tenders not in
accordance with the tender conditions laid down by the Accepting Officer are liable to
be rejected.

Tenders not submitted on the prescribed form are liable to be rejected

The work must be completed within a period as mentioned in page No.15.

The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior
Engineer shall be Accepting Officer, herein after referred to as such for the purpose of

this contract.

This tender notice shall be deemed to form an integral part of the contract to be entered
into for this work.

The tenderers are advised to go through the condition stipulated in Tender document
& code of conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation
thereof will invite punitive action being taken against them. While quoting the rate all
the above factors are to be taken into account.

21

Contractor Accepting officer



NORMS FOR QUALIFICATION

BHARAT HEAVY ELECTRICALS LIMITED,
UNIT: TIRUCHIRAPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (FACTORY)

Name of Work: NAME OF WORK: Sweeping and Cleaning of offices, shop
floors, etc., and swabbing Conference Halls, AC/PC rooms etc., in
Factory Complex.

(Tender Notice No. CF:TN:15/15-16 &
Tender schedule No. CF:TS:059/15-16)

Sl. Eval. Value
No. | ThrustArea Score Rs. 186.25Lakhs
I ELIGIBILITY:
1. Separate Registration for EPF, ESI, PAN, Sales tax & Service tax. Proof of IT returns
acknowledged by IT Office, Profit & Loss Account and Balance Sheet certified by
the auditor, last three financial years (2012-13,13-14 & 14-15)
2. Average annual turnover of similar works in the last 3 financial years (2012-13,13-
14 & 14-15) shall be at least for a value of Rs. 55.88 Lakhs.
3. During last seven years ending Jan -16 should have successfully completed works
either
a) Three similar works each not less than Rs. 74.50 Lakhs (or)
b)  Two similar works each not less than Rs. 93.13 Lakhs (or)
c) One similar work not less than Rs. 149.00 Lakhs
4. Latest Solvency certificate (obtained within 6 months) from Nationalized /
Scheduled Bank shall be at lease for a value of Rs. 74.50 Lakhs
THRUST AREA SCORE Qualification Norms
I NATURE OF COMPANY 5
Public Limited 5
Private Limited/Partnership firm 3
Sole Proprietor 2
[l | Similar Experience in House 40
Keeping works.
Total value of Similar works executed in 40 Rs. 335.28 Lakhs
the last three years ending Jan -16 (Pro-
rata for in between cases
More than 24 Rs. 167.64 Lakhs
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NOTE:

IV | Performance on previous works and the 20
min. cost of each work (Rs. 74.50 Lakhs)
during last seven years
Successful completion of three major works 20 Costing atleast Rs.74.50 lakh
in time. each
Successful completion of two major works in 16
time.
Successful completion of one major work in 12
time.
V | Highest value of single work 10
completed in last seven years
(From 01.2.2009 to 31.1.2016)
(Pro-rata for in between cases) 10 Rs. 149.00 Lakhs
More than 6 Rs. 74.50 Lakhs
VI | Equipments / Tools & Plants 10
owned
Road sweeping machine, Sewage 10
Cleaning machine, Mechanical floor
cleaning equipments, Pest Control &
Fogging machines, Toilet Cleaning
equipment, Transport vehicle.
Sewage Cleaning machine, 8
Mechanical floor cleaning
equipments, Pest Control & Fogging
machines, Toilet Cleaning
equipment, Transport vehicle.
Pest Control & Fogging machines, 6
Toilet Cleaning equipment,
Transport vehicle.
VII | Qualified staff availability 5
Minimum No. of Supervisors — 7 5
Nos. & Unskilled Workers (House
keeping Labour )- 73 Nos.
VIII | Financial stability (Solvency) 10
(Pro-rata for in between cases) 10 Rs. 149.00 Lakhs
More than . 6 Rs. 74.50 Lakhs
Total 100
1. Minimum score required for qualification is 60 out of 100.
2. All the above financial value excludes service tax.
3. Similar works means Housekeeping Works .
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (FACTORY)

QUALIFICATION PROFORMA

1. Name of applicant : Shri/ M/s
2. Nationality : Indian
3. Address PP

4. Telephone No.

Fax No. : E-mail :
5. Constitution Individual Sole Proprietorship concern
Partnership Firm Private Ltd. Company
Public Ltd. Company

6. In case of Limited Liability Company or Company
Limited by Guarantees.
A) amount of paid-up-capital

7.  Enclose a chart showing Company Organization
indicating various factories / workshops / sites /
divisions etc., with levels and names of key
personnel and clearly depicting the reporting and
functional relationships. Also give brief write-up on
the functions and responsibilities of each entity.

8. Details of Owner / Partners / Directors (Strike out
whichever is not applicable)

Sl. Name & Designation Occupation Telephone Fax No. E-mail
No. Address No.

To be furnished in
separate sheet -

9. Value of property owned, Certificate to be
produced from the Revenue Department.

10. Does the applicant maintain any office for
preparing designs, drawings, bills, etc.

11. Does the applicant posses facility to set up
laboratory for Quality Control at site of work. If
so please furnish full details of organization,
equipments, tools, etc.
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No

No

No

No

No

Ininniiinil

No

12. Is the individual/sole proprietor/any partner/
directors of company:
(a) Dismissed Government Servant Yes [ ]
(b)  Having business banned/suspended by any Yes :I
government in the past
(c)  Convicted by a court of law Yes [ ]
(d) Retired Engineer / Official from Engineering Yes [ ]
Departments of Govt. of India within last two
years
(e) Director or partner of any other company / firm Yes :I
enlisted with CPWD or any other department
()  Member of Parliament or any State Legislative ~ Yes [ ]
Assembly If answer to any of the above is
‘Yes”, furnish details on a separate sheet
13. Name of person holding power of attorney. ...
(Copy to be enclosed) ...
(a) Nationality Indian Other
(b) Liabilities
14. Name of Banker with full address
(Note: Banker’s report in original preferably in
sealed cover, giving the financial capacity to
handle works of the required magnitude should ...,
be enclosed)
15. Place of business
16. Date of commencement of business
17. Details of Income Tax paid during last three 1. 2014-15
years. 2. 2013-14
3. 2012-13
18. State whether Income Tax Returns filed 1. 2014-15
Acknowledged by IT Office, Audited report 2. 2013-14
for Profit and Loss Account & Balance Sheet 3. 2012-13
for last three years enclosed
19. Contractor’s capital in the business. (in case of
partnership, please mention percentage of
shares and amount)
20. Quantum of business done during last three 1. 2014-15
financial years 2. 2013-14
3. 2012-13
21. Value of fixed assets of the business in the last 1. 2014-15
three years 2. 2013-14
3. 2012-13
22. Guarantee limits (if any) enjoyed by the firm.
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23. Over-draft limits (if any) enjoyed by the firm.

24. Details of Technically qualified staff :-

SI. | Name and Designation | Qualification Experience and Remarks if any
No. Specialization
25.  Whether the details of T & P, Machinery, Yes [ ] No [ ]

Equipments and work shop as per
Annexure — | given.

26. Whether enlisted with any other Department Yes :I No |:|
() If yes, give details:

(i) Name of Department & addreSS ...t
(i) Money limit

(i) Enlistment NO. & date
(iv) Valid up to
27. License No. and validity of license obtained from Dy. Chief
Inspector of Factories / Assistant Commissioner of Labour
28. Whether the applicant has registered his workmen under
Employees’ State Insurance Act. If so, code number may be
furnished.
29. Whether the applicant has registered his workmen under

Employees’ Provident Funds and Miscellaneous Provisions
Act ?. If so, the code number may be furnished

30. Is any person working with the applicantasa  Yes | | No [ |
near relative of the Officer / Official of BHEL

(@) If yes, give details

0] Name
(ii) Staff NO.
(i) Designation & Department ..
(iv) UNIt e

31. Details of similar works completed during the last seven years (To be submitted in separate
sheet as per Annexure-Il.)

32 Certificates from clients in original as per proforma given in Annexure -Ill for all eligible works.

33. Certificates:

0] I/We (including all partners) certify that I/We have read the Preamble & Terms and conditions
and shall abide by them.
(ii) I/We certify that the information given above is true to the best of our knowledge. 1/We also
understand that if any of the information is found wrong, I/We am/are liable to be debarred.
26
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(i) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL under

more than one name.

(iv) (&) | certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted Officer
employed on Engineering or Administrative duties in any Engineering Department of the
Government of India during the last two years. | also certify that | have neither such a
person under my employment nor shall | employ any such person within two years of his
retirement except with the prior permission of the Government. (For Individuals seeking
enlistment in their own name).

(b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or
as any Gazetted Officer employed on Engineering or Administrative duties in last two
years. We also certify that we have neither under our employment any such person nor
shall we employ any person within two years of his retirement except with the prior
permission of the Government. (For partnership firms and limited companies).

Signature(s) of the applicant(s)
Name Signature Address
(Seal in case of Firm)

Date:

NOTE: 1) All the relevant certificates, details etc. should be attached with the application.
2) The terms that are not applicable may be scored out.

Details of documents attached:-

© ©®© N o o bk~ 0w NP

=
©
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ANNEXURE - |

DETAILS OF PLANTS AND EQUIPMENTS OWNED

Sl. Capacity
No. | Name of Equipments Nos. or Type Age Remarks
A | Sewer cleaning machine
B | Manhole block remover
C | Sludge removal pumping system
D | Pest control equipments
E | Fogging equipment / machine
F | Floor cleaner / washer
G | Road sweeping machine
H | Cob-web remover / Vacuum cleaner
| | Toilet cleaner
J | Vehicles for transporting garbages, sludge,
etc.
28
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ANNEXURE - I

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS
Ending Jan -16

Sl
No.

Name of
work &
Agreement
No.

Date of
commenc
ement

Date of completion

Stipulated Actual

Reasons for
delay &
compensation
levied, if any

Work order
Value

Gross cost of
completion

Name, designation &
complete address of
the authority for whom
the work was done

DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED

Only work orders will not be considered. Both work orders and completion certificates are essential for technical evaluation.

Contractor
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ANNEXURE - Il

CLIENT'S CERTIFICATE REGARDING PERFORMANCE OF

CONTRACTORS

Name & Address of the Client

Details of works executed by Shri . M/s

Name of work with brief particulars

Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:

Tendered amount

© N o o s~ w DN

Gross amount of the work completed

9. Name and address of the authority under
whom work executed

10. Whether the contractor employed qualified
Sanitary Inspector / Supervisor during
execution of work?

11. () Quality of work (indicate grading)
Outstanding/V.Good/Good/Poor
(i) Amount of work paid on reduced rate
basis, if any

12. (i) Did the contractor go for arbltratlon ?
(ii) If yes, amount of claim
(iii) Amount received

13. Comments on the capabilities of the contractor
@) Technical Proficiency
Outstanding/V. Good/Good/Poor
(b) Financial Soundness :
Outstanding/V.Good/Good/Poor
(© Mobilisation of adequate T & P
Outstanding/V.Good/Good/Poor
(d) Mobilisation of manpower
Outstanding/V. Good/Good/Poor
(e) General behaviour
Outstanding/V. Good/Good/Poor

NOTE: All columns should be filled in properly.
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS
LABOUR LAWS BY THE CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not
completed 18 years of age.

2. The Contractor shall in respect of labour employed by him either directly or through
subcontractors, company with or cause to be complied with the following statutory
provisions and rules and in regard to a all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil
Nadu Rules

b) The Minimum Wages Act 1948 and the related Tamil Nadu

c) The payment of Wages Act 1936 and the related Tamil Nadu Rules

d) The Factories Act 1948 and the related Tamil Nadu

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.

f) The Employees State Insurance Act 1948

g) The Workmen Compensation Act. 1923

h) The Industrial Disputes Act 1947.

i) The Payment of Bonus act 1965.
and any other law or modifications to the above or the to the Rules made there under
from time to time.

REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before
taking up the work awarded to him by giving the following information getting a Code
Number:

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or more
workers)

f)  Whether enrolled for PF, ESI, etc., and enrolment No.

4. The Contractor employing 20 or more workmen is required to obtain license from the
authorities ( The Deputy Chief Inspector of Factories / Assistant Commissioner of
Labour as the case may be ). The license shall be amended and / or renewed
wherever, there is an increase in the workmen employed by him or in the event or
contract being extended or renewed. The Contractor shall inform the license number
to the BHEL Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations
as Principal Employer and / or Occupier of the Factory and shall render all necessary
assistance for the same.
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WAGES

6. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu
State Minimum Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as
mentioned below in addition to the payment of Minimum wages as stated

above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per
the payment of Bonus Act 1965 for the total wages paid (i.e) Payment of
minimum wages and additional payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates
applicable under law to the authorities concerned for the total wages paid (i.e)
Payment of minimum wages and additional payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is
enclosed for your reference (Ref. Page No.09). Normally the revision will be with
effect from 15t April of every year. Tenderers are requested to quote their offer
after taking into account of the above factor also.

7. The Contractor shall fix wage periods in respect of which wages shall be payable. No
wage period shall exceed one month.

8. The Contractor shall ensure payment of wages to the contract labour employed by
him within three days from the end of wage period in case the wage period is one
week or a fortnight and in all other cases before 10t day of the following month

9. All Payment of wages shall be made on working days at the work site and during the
working time and on date notified in advance. In case the work is completed before
the expiry of the wage period final payment shall be made within 48 hours of the last
working day.

10. Where the employment of worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from
the day on which his employment is terminated.

11. Wages due to every worker shall be paid to him direct or to the person authorized
him in this behalf. All wages shall be paid in current coin or in both.

12. The Contractor shall ensure the disbursement of wages in the presence of authorized
representative of BHEL Management

13. The above payment shall be verified by the authorized office / representative of BHEL
with the following certificate of the payment sheet “Certified that the amount shown
in Column No........... has been paid to the workmen concerned in the presence on

14. A certificate of payment shall be furnished in duplicate by the Contractor to the
Engineer in charge each month in Form ‘A’ enclosed.
15. A notice showing the wage period and the place and time of disbursement of wages

shall be displayed at the work and a copy to be sent to the Welfare Department by
the Contractor under acknowledgement.
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16. Notices showing the rate of wages, weekly rest days, hours of work, wage period,
date of payment of wages, names and addresses of the Inspector having jurisdiction,
the date of unpaid wages shall be displayed in Tamil and English in conspicuous
places at the establishment and work at work site by the Contractor. The Contractor
shall inform the BHEL Management every month the details of contract labour
engaged for contract in this following form:

Serial Number

Location

a

b

c. Period of work

d. No. of days worked

e. No. of man worked

f.  Wages paid to workers
The above statement shall be furnished to BHEL Management at the end of every
month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17. The following documents / formats under Contract Labour (Regulation & Abolition)
Act 1970 and Tamil Nadu Rules Rules thereunder shall be maintained by each

contractor.
a. Register of persons employed by the Contractor
b. Employment Card
c. Service Certificate
d. Muster Roll, Wage Register, Deduction Register, wage slip, Overtime

Reqgister, register of Fines, Register of Advances etc.,

18. The Contractor shall display the abstract of the Contract Labour (Regulation &
Abolition) Act and the Rules thereunder both in English and Tamil.

19. Half yearly Return shall by the Contractor in duplicate to the Licensing Officer

20. The Contractor shall submit the returns required under the Contract Labour
(Regulation * Abolition) Act 1970 periodically to BHEL Management.

21. The Contractor shall without fail give upto date information in writing to the attendance
of the workers employed by him.

22. The Contractor shall ensure that his workers keep and produce their Employment
Card when coming to duty and take them back when leaving duty.

23. All the above registers and records shall be preserved in original for a period of three
years. All the registers, records and notice maintained under the Act and rules shall
be produced on demand by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

24. No worker shall be required or allowed to work on Sunday unless he has or will have
a holiday on anyone of the three days before or after the said say.

25. The Contractor shall inform BHEL Management in the prescribed form details of the
contract workers scheduled to work on Sunday, the way of rest and also indicate the

CONTRACTOR 33 ACCEPTING OFFICER



substituted holiday in lieu thereof. This shall be intimated two days in advance before
his workmen and booked for work Sunday.

26. Notices showing the rate of wages, weekly rest days, hours of work, wage period,
date of payment of wages, names and addresses of the Inspector having jurisdiction,
the date of unpaid wages shall be displayed in Tamil and English in conspicuous
places at the establishment and work at work site by the Contractor. The Contractor
shall inform the BHEL Management every month the details of contract labour
engaged for contract in this following form:

Serial Number

Location

a
b
c. Period of work
d. No. of days worked
e. No. of man worked
f.  Wages paid to workers
The above statement shall be furnished to BHEL Management at the end of every
month.
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

27. The following documents / formats under Contract Labour (Regulation & Abolition)
Act 1970 and Tamil Nadu Rules Rules thereunder shall be maintained by each

contractor.
a. Register of persons employed by the Contractor
b. Employment Card
c. Service Certificate
d. Muster Roll, Wage Register, Deduction Register, wage slip, Overtime

Reqgister, register of Fines, Register of Advances etc.,

28. The Contractor shall display the abstract of the Contract Labour (Regulation &
Abolition) Act and the Rules thereunder both in English and Tamil.

29. Half yearly Return shall by the Contractor in duplicate to the Licensing Officer

30. The Contractor shall submit the returns required under the Contract Labour
(Regulation * Abolition) Act 1970 periodically to BHEL Management.

31. The Contractor shall without fail give upto date information in writing to the attendance
of the workers employed by him.

32. The Contractor shall ensure that his workers keep and produce their Employment
Card when coming to duty and take them back when leaving duty.

33. All the above registers and records shall be preserved in original for a period of three
years. All the registers, records and notice maintained under the Act and rules shall
be produced on demand by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

34. No worker shall be required or allowed to work on Sunday unless he has or will have
a holiday on anyone of the three days before or after the said say.
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35. The Contractor shall inform BHEL Management in the prescribed form details of the
contract workers scheduled to work on Sunday, the way of rest and also indicate the
substituted holiday in lieu thereof. This shall be intimated two days in advance before
his workmen and booked for work Sunday.

36. The contract labour working for more than nine hours in any day or for more than 48
hours in any week shall be paid wages at the rate of twice the ordinary rate of twice
the ordinary rate of wages in accordance with the provisions of Sections 59 of the
Factories Act 1948.

37. The Contractor shall provide all safety devices and personal protective equipment to
his workmen at his own cost and shall ensure that his workmen wear / use such
devices or equipment provided to them while doing the work and there should not be
any relaxation on this.

38. The Contractor shall give four paid National Holidays to his workers, viz., 26"
January, 15t May 15" August and 2" October.

39. The Contractor shall ensure that his workmen vacate the premises after the shift is
over.

40. The Contractor shall give leave with wages to his workmen who have worked for a
period of 240 days of work performed by the worker during the previous calendar
year. The worker whose services commences on a day other than the first of January
shall be entitled to leave with wages at the above rat e (One day for every 20 days of
work) only if he had worked for a minimum of 2 /3 of the total number of days in the
reminder of the calendar year. This leave will be admissible only during the
subsequent calendar year.

41. No woman worker shall be required or allowed to work in the Factory except between
the hours of 6.00 A.M. and 7.00 P.M.

42. The Contractor shall comply with the provisions relating to Welfare and Health
facilities as provided in the Contractor Labour (Regulation and Abolition) Act 1970
read with the Tamil Nadu Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

43. Not withstanding anything contrary to this contrary to this, in the event of accident the
contractor shall be required to fill injury report and submit the Engineer in chare
immediately and ensure the compliances of ESI / Workmen’s compensation Act,
Factories Act and Rules made there under. He shall also maintain a register of
accident as per the Act.

44. The Contractor shall get the contract labour engaged by him insured Workmen’s
Compensation policy from general should be for the entire period of Contract. The
Contract shall comply with the provisions of the Workmen’s Compensation Act 1923.
(This should be read in conjunction with the provisions of ESI Act )

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS
ACT

45. The contractor shall ensure that all his workmen are covered under the Employee’s
State Insurance Act and producer to BHEL such Registration Number / Enrolment
Number before executing the contract work.

46. The Contractor shall regularly pay the amount of contribution. i.e., employer’s
contributions as well as employees’ contribution pursuance of the above scheme as
time. The Contribution payable presently is 1.75% wages to be recovered from his
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workmen and 4.75% of wages to b e contributed by the Contractor. Contributions
recovered from employee and contribution made by the contractor may be rounded
to the higher multiples of five paise.

47. The Contractor shall take note of any amendment that may be brought forth in the
above contribution rate and act accordingly.

48. The contractor shall ensure that his workmen are covered under the EPF &
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL
Management the registration / enrolment number before awarding of contract work.
As per the existing provisions every worker shall be entitled and required to become
a member of the fund. The employee’s contribution payable at present is 12% of
wages which will be recovered by the contractor from the wages of his workmen and
the contractor should pay equal contribution. The contractor is also liable to pay any
administrative charges in this behalf that may be decided from time to time. It will be
the responsibility of the contractor to ensure such contribution payable in respect of
workmen employed through sub-contractors also.

49. The Contractor shall take note of any amendment in the rate of contribution payable
under the scheme from time to time.

50. The Contractor shall with seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable / paid for employees engaged
by him or through him and shall also furnish to BHEL such information as Principal
Employer is required to furnish under the provisions of the ESI Act and PF as well as
the schemes made thereunder to the authorities concerned.

51. Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above Act, the sum shall be deducted from any sum that may
be due or which at any time thereafter may become due to the Contractor under this
contract or under any other contract or from his security deposit, the contractor shall
immediately thereafter such further sums as may be required to replenish the
shortage caused by such recoveries in amount of security deposit.

52. The Contractor shall abide by all the labour and other laws applicable to contract
labour / worker under this contract and shall at all times keep BHEL indemnified
against all loses, claims, prosecutions under any law.

53. In case of non-compliance of any of the provisions of the Acts and in case BHEL

having complied with the same BHEL will be entitled to recover the same from the
contractor / sub-contractor.

54. Non-exercise of any of the powers of rights available to BHEL hereunder to under
any law, shall not in any way operate as waiver thereof.

Note: The Specimen forms for the following are available in BHEL.

1) Form ‘A’ - Payment Certificate

2) Form IV - Application for License

3) Form Xl - Register of Workmen employed by contractor
4) Form XIV - Employment Card

5) Form XV - Service Certificate

6) Form XVI - Muster Roll

7) Form XVII - Register of wages

8) Form XIX - Wage up
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CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them except where the context otherwise requires:-

a) The “CONTRACT” means the documents forming the tender and acceptance thereof,
together with all documents referred to therein including General and Special
Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General Summary
attached to the form of tender, the Bharat Heavy Electricals Limited, Schedule of
Rates as amended and in force the Specifications and the Drawings. All these
documents as applicable taken together shall be deemed to form one Contract and
shall be complementary to one another.

b) The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules
‘A, ‘B, ‘C, ‘D, ‘E’, and / or General Summary, General and Special Conditions of
Contract and the Specification and / or Drawings as given to Contractors on payment
for the purpose of preparing their tenders.

¢) The “WORK” means the work described in the tender documents in individual work
orders and/or accompanying Drawings and Specifications as may be issued from
time to time to the Contractor by the Engineer—in— charge within the powers conferred
upon them, including all modified or additional works and obligations to be carried out
either at the site or at any Factory Workshop or other place as required for the
performance of the Contract.

d) The “SITE” means the lands and/or other places on, in into or through which the work
is to be executed under the Contract or any adjacent land, path or street which may
be allotted to or used for the purpose of carrying out the contract.

e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated
or not undertaking the work and shall include the legal personal representatives of
such individuals or the persons composing the firm or Company, or the successors
of the firm or Company and the permitted assigns of such individual or firm or
Company.

f) The “ Engineer—in—charge” means the Engineer who is incharge for the works
referred.

CHAPTER II

SCOPE OF CONTRACT

2. Heading to the Contract:
The heading to these conditions shall not effect the interpretation thereof.
3. Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST”
three copies of signed drawings and one copy of the signed agreement comprising
of preamble to agreement, General and Special Specifications, Schedule ‘A’, ‘B’, ‘C’,
& ‘E’, etc., (but excluding General Conditions of Contract and Drawings) and three
copies of all further drawings issued during the progress of work.
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However, for any additional copies of the agreement or drawings required by the
Contractor the same will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at the
site and the Engineer-in-charge or his representative shall have access to them at all
reasonable times.

None of these documents shall be used by the contractor for any purpose other than
that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed on
any work in connection with this contract have noticed that the Indian official Secrets
Act 1923 (XIX of 1923) applies to them and shall continue so to apply even after the
execution of such works under the contract.

Works to be Carried Out

The Contract shall, except as provided under Schedules 'B’ and ‘C’ include all labour,
materials, tools, plants equipment and transport which may be required in preparation
for, and in the entire execution and full completion of the work. Schedule ‘A’ shall be
deemed to have been prepared in accordance with good practice and recognized
principles and unless otherwise stated, the descriptions given therein shall be held to
include waste on materials carriage and cartage, lead, return of empties, hoisting,
setting, fitting in position and all other labour necessary in and for the entire execution
and full completion aforesaid. Any error in description or quantity in schedule ‘A’ or
any omission there from shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the work comprised therein according to the
Drawings and Specifications, or from any of his obligations under the Contract. The
insertion of the name of any firm of suppliers in the Tender Documents is for the
purpose of obtaining a particular class or quality of materials or workmanship but the
articles or materials specified may be obtained from any other firm subject to prior
written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the
Drawing, the Accepting Officer shall be the sole deciding authority as to which shall
prevail and his decision shall be final and conclusive. If neither Drawings nor
Specifications contain any mention of minor details of construction, which in the
opinion of the Accepting Officer whose decision shall be final and conclusive, are
reasonable and obviously and fairly intended for the satisfactory completion of the
work, such details shall be provided by the Contractor without any extra cost as if
they were specially mentioned and shall be deemed to be included in the contract.
The contractor will be deemed to have satisfied himself as to the nature of the site,
local facilities of access and all matters affecting the execution and completion of the
work. No extra charges consequent on any mis-understanding in these respects or
otherwise will be allowed.

Provisional Iltems

The full amount of provisional lumpsums and the value annexed to each provisional
item inserted in the tender documents shall be deducted from the contract sum and
the value of work ordered and executed thereunder shall be ascertained by
measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the
Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to
guarantee or limit the amount and description of the work to be executed by the
contractor either in respect of the items concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the
provisional lumpsums as included in the tender documents.
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Deviations

The contractor shall not make any alteration in addition to or omission from the work
as described in the tender documents except in pursuance of the written instructions
of the Engineer-in-charge. No such deviation from the work described in the tender
documents shall be valid unless the same has been specifically confirmed and
accepted by the Accepting Officer in writing and incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the
work so described, provided that the contract sum be not thereby varied on the whole
by more than the percentage set out in the tender documents. The value of all
addition and deductions will be added to, or deducted from the contract sum.
Whenever the Accepting Officer intends to exercise such a right, his intention shall
specify the deviations which are to be made, the lumpsum assessment or the
proposed basis of payment, the extra time allowed, if any, and the date for completion
of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified
by him in writing to the Engineer-in-charge within Seven days from the date of such
order, but under no circumstances shall the work be stopped (unless so ordered
by the Engineer-in-charge) owing to differences or controversy that may arise from
such an objection. In the absence of such a notification of objection by the contractor,
he will be deemed to have accepted the order and the conditions stated therein. In
the event of the contractor failing to agree with the Engineer-in charge regarding the
terms of the proposed deviation, the objection shall be referred to the Project
Manager whose decision shall be final conclusive and binding on the Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in each
individual Work Order.

As soon as possible after the contract is let or any substantial Work Order is placed
and before work under is to begin, the Engineer-in-charge and the Contractor shall
agree to a Time and Progress Chart. The Chart shall be prepared in direct relation
to the time stated in the Tender Documents or the Work Order for the completion of
the individual items thereof and/the contract or order as a whole. It shall indicate the
forecast of the dates for the commencement of the various trade processes or
sequences of the work, and shall be amended as may be required by agreement
between the Engineer-in-charge and the Contractor within the limitation of the time
imposed in the Tender Documents or Order.

In the absence of any specific Time and Progress chart to be agreed to between the
Contractor and the Engineer—in—charge, the contractor shall ensure and maintain
uninterrupted progress of the work such that the entire work shall be completed within
the time imposed in the Tender Documents or Order and that the proportion of work
completed upto any time in relation to the entire work to be under the Contractor
Order shall not be less than the proportion that the time elapsed bears to the total
time of completion provided in the Tender Documents or Order.

The contractor shall suspend the execution of the work, or any part or parts thereof
whenever called upon in writing by the Engineer—in—charge to do so, and shall not
resume work thereon until so directed in writing by the Engineer —in—charge. The
Contractor will be allowed an extension of time for completion not less than the period
of suspension. However, no other claim in this respect for compensation or otherwise
however will be admitted. Provided the cause for suspension is not attributable to
any default on the contractor's part to proceed with or fulfill the contractual
obligations. This may also be extended to allow for alteration of work made by the
deviation order.
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Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials required for
the works, other than those listed in Schedule ‘B’, which are to be supplied by Bharat
Heavy Electricals Limited. All materials to be supplied by the Contractor shall be of
the best kind as described in the specifications and the Contractor shall, if requested
by the Engineer—in—charge, furnish proof to the satisfaction of the Engineer-in-
charge, that the materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of
materials proposed to be used in the execution of the work for approval of the
Engineer—in—charge, who may reject the materials not corresponding either in quality
or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost
of loading, transporting to site, unloading, storing under cover as required assembling
and jointing the several parts together as necessary and incorporating or fixing these
stores materials in the work, including all preparatory work of whatever description as
may be required, and of closing, preparing, loading and returning empty cases or
containers to the place of issue without any extra charges.

Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:

i) By reason of abnormally bad weather, OR
ii) By reason of serious loss or damage by fire, OR
iii) By reason of Civil commotion, local combination of workmen strike or lockout,

affecting any of the trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in
executing work not forming part of this contract, OR

V) by reason of any other cause which in the absolute discretion of the
Engineer—in—charge is (when he is the Accepting Officer of the Contract)
beyond the Contractor’s reasonable control, than in such case the Accepting
Officer on the recommendation of the Engineer-in-charge (or higher
authority) may make fair and reasonable extension in the completion dates
of the individual items of work or the contract as a whole. Such extension
which will be communicated to the Contractor by the Engineer—in—charge in
writing shall be final and binding on the Contractor. No other claim in this
respect for compensation or other—wise howsoever is admissible. Upon the
happening of any such event causing delay, the Contractor shall immediately
given notice thereof in writing to the Engineer-in-charge but shall
nevertheless use constantly his best endeavour to prevent or make good the
delay and shall do all that may reasonably be required to the satisfaction of
the Engineer—in—charge to proceed with the work.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of
B.H.E.L against any action, claim or proceeding relating to infringement or the use of
any patent or design or any alleged patent or design rights, and shall pay any royalties
which may be payable in respect of any article / or part thereof included in the
contract.

In the event of any claims being made or action brought against B.H.E.L or any agent,
or servant or employee of BHEL in respect of matters aforesaid the Contractor shall
immediately be notified thereof for taking necessary action provided that payment of
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indemnity shall not apply when such infringement has taken place in complying with
the specific directions issued by the BHEL but the Contractor shall pay any royalties
payable in respect of any such use.

Octroi and Other Duties:

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on
material obtained for the work (excluding materials provided by B.H.E.L on payment)
shall be borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to remove from quarries situated on
land which is in charge of the B.H.E.L authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-
in-after referred to as T & P) required for the execution of the contract other than
those listed in Schedule ‘C’ which subject to their availability may be hired by
B.H.E.L., to the Contractor or issued free for use in the execution of the work as
specified in Tender Documents.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting Officer,
assign or transfer the Contract or any part thereof, or any share, or interest therein to
any other person. No sum of money which may become payable under the Contract
shall be payable to any person other than the Contractor unless the prior written
approval of the Accepting Officer to the assignment or transfer of such money is
given.

(@) Sub Contract:

The Contractor shall not sub—let any portion of the Contract without the prior written
approval of the Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work and
regulations and bye-laws of any local authority and of any water and lighting
Companies or Undertakings with whose system the work is proposed to be
connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—

in— charge notice, specifying the variation proposed to be made and the reasons
there for and shall not carry out any such variation until he has received instructions
from the Engineer—in—charge in respect thereof. The contractor shall be bound to
give all notice required by Statute Regulations or Bye-laws as aforesaid and to pay
all fees, and taxes payable to any authority in respect thereof.
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CHAPTER IlI

PERFORMANCE OF THE CONTRACT

16.  Security Deposit

16.1  Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Up toRs. 10 lakh 10%

Above Rs. 10 lakh upto Rs.50 lakh 1 lakh + 7.5% of the amount Exceeding
Rs.10 Lakh

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding Rs.50
Lakh

At least 50% of the security Deposit should be furnished before start of the work by
the contractor in the form of Demand Draft / Bank Guarantee.

Security Deposit may be furnished in any one of the following forms:-

i) Cash (as permissible under the Income Tax Act)

ii) Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of scheduled banks in the name of BHEL subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates,
KisanVikasPatras etc. (Certificates should be held in the name of Contractor
furnishing the security and duly pledged in favour of BHEL and discharged).

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in
the Companies Act subject to a maximum of 50% of the total security deposit value.
The balance 50% has to be remitted either by cash or in the other form of security.
The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, A/C
BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the security
deposit.

iX) The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be

subject to hypothecation or endorsement on the documents in favour of

BHEL. However, BHEL will not be liable or responsible in any manner for the

collection of interest or renewal of the documents or in any other matter
connected therewith.

All compensation or other sums of money payable by the Contractor to BHEL, under

the terms of this Contract or under any other contract with BHEL, may be deducted

from the Security Deposit or realized by the sale of the Securities or from the interest

arising there from or from any sums which may be due or may become due to the

Contractor payable by BHEL, on any account whatsoever against this Contract or
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any other Contract with BHEL, and in the event of his Security Deposit being reduced
by reason of such deductions or sale as aforesaid, the Contractor shall, within seven
days thereafter, make good in cash or in securities endorsed as aforesaid, any sum
or sums by which the Security Deposit has been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after
payment of the final bill and the balance 50% of the Security Deposit is refundable
only after the expiry of the maintenance period of six (6) months from the date of
completion of work as stipulated in the Contract concerned.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing typescript or
printed and if sent by registered post to the address given in the tender of the
contractor, shall be deemed to have been served on the date when in the ordinary
course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.

Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take
possession of the site unless permitted to do so by the Engineer-in-charge. The
portions of the Site to be occupied by the Contractor will be clearly defined and
marked on the site plan, and the Contractor will on no account be allowed to extend
his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary access
there to and shall alter, modify and maintain the same as required from time to time.
He shall take out and clear away the access route when no longer required and
restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not
connected with the work in the contract agreement) on the site contemporaneously
with the execution of the original work and Contractor shall give reasonable facilities
for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site which
they may require and the Contractor shall at his own expense clear such portion
forthwith. No photographs of the Site or of the work or any part there of shall be
taken, published or otherwise circulated without the prior approval of the Engineer-
in-charge.

No such approval shall however exempt the contractor from complying with any
statutory provisions in regard to the taking and publication of such photographs.
B.H.E.L Officials connected with the Contract shall have the right of entry to the Site
at all times.

Engineer - in charge shall have the power to exclude from the site any person whose
admission there to may, in his opinion be undesirable for any reason whatsoever.

Contractor’s Supervision

The Contractor shall either himself supervise the execution of the Contract or shall
appoint a competent Agent approved by the Engineer—in—charge to act in his stead.
The contractor shall employ an Engineer/Agent having at least a ‘Degree of Bachelor
of Civil Engineering’ from a recognized University/on any work with a Contract value
exceeding rupees two lakhs, and having at least a Diploma in civil Engineering from
a recognised college, on work with a contract value exceeding Rs. 50,000/- but not
exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the
Contractor himself in possession of a recognized technical qualification and is in
opinion of the Engineer-in-charge capable of receiving instructions of the Engineer—
in—charge and of executing the work to the satisfaction of the Engineer—in—charge. If
the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the Engineer—
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in—charge shall have full powers to suspend the execution of work and stop payment
of any advances that may have become due until such date as a suitable
Engineer/Agent is appointed and the contractor shall be held responsible for the delay
caused to the work and no extension of time on this account shall be given to him as
stipulated in condition (9) above.
Orders given to the Contractor's Agent/Engineer shall be considered to have the
same force as if they had been given to the Contractor himself.
The contractor or his Agent shall be in attendance at the site during all working hours
and shall superintend the execution of work with such additional assistance in each
trade as the Engineer—in - charge may consider necessary.
The contractor or his accredited agent shall attend when required and without making
any claim for doing so, either the Office of the Engineer—in—charge or the work site to
receive instructions.
The Engineer—in—charge shall have full powers, and without assigning any reason to
require the Contractor immediately to cease to employ in connection with the Contract
any Agent, servant or employee whose continued employment is, in his opinion
undesirable.
The Contractor shall not be allowed any compensation on this account.

LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or through
sub-contractors to maintain the required rate of progress and of quality to ensure
workmanship of the degree specified in the Contract and to the satisfaction of the
Engineer-in-charge. The Contractor shall not employ in connection with the works any
person who has not completed his fifteen years of age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him,
a distribution return of the number and description by trades of the work people
employed on the works. The Contractor shall also submit on the 4t and 19t of every
month to the Engineer-in-charge a true statement showing in respect of the second
half of the preceding month and the 1st half of the current month (i) the accidents
that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (ii) The number
of female workers who have been allowed maternity benefit as provided in the
Maternity Benefit Act, 1961 or Rules made thereunder and the amount paid to them.
The Contractor shall pay to labour employed by him either directly or through sub—
contractors wages not less than fair wages as defined in the Contractor’'s Labour
Regulations.

The contractor shall in respect of labour employed by him either directly or through
sub — contractors comply with or cause to be complied with Contractor’s Labour
Regulations in regard to all matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act 1936,
Minimum Wages Act 1948, Employers liability Act 1938, Workmen’s Compensation
Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961 and Mines Act
1952, Contract Labour Regulation and Abolition Act 1970 or any modifications there
of or any other law relating thereto and rules made thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution
to the State Insurance Scheme in respect of all labour employed by him for the
execution of the contract, in accordance with the provision of “The Employees” State
Insurance Act, 1948” as amended from time to time. In case the contractor fails to
submit full details of his account of labour employed and the contribution payable, the
Engineer—in—charge shall recover from the running bills of contractor an amount of
contribution as assessed by him. The amount so recovered shall be adjusted against
the actual contribution payable for Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting Officer
as defined in the Contractor’s labour Regulations have the power to deduct from the
moneys due to the Contractor any sum required or estimated to be required for making
good the loss suffered by the worker or worker by reason of non-fulfillment of the
Conditions of the Contract for the benefit of workers, non-payment of wages or of
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deductions made from his or their wages which are not justified by the terms of the
Contract or non-observance of the said Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made under
and for observance of the Regulations aforesaid without prejudice to his right to claim
indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions
of the aforesaid Contractor’'s Labour Regulations, as amended from time to time or
furnishing any information or submitting or filling any form / Register/Slip under the
provisions of these Regulations which is materially incorrect then on the report of the
Inspecting Officers as defined in the Contractor’'s Labour Regulation, the Contractor
shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding
Rs. 50/- as liquidated damages for every default breach or furnishing, making
submitting, filling materially incorrect statement as may be fixed by the Engineer—in—
charge and in the event of the Contractor's default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default
subject to a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit of the
Contractor and credit the same to the Welfare Fund constituted under Regulations.
The decision of the Engineer-in-charge in this respect shall be final and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied with
Model Rules for Labour welfare as appended to these Conditions or rules framed by
Government from time to time for the protection of health and for making sanitary
arrangements for workers employed directly/or indirectly on the works. In case the
Contractor fails to make arrangements as aforesaid, the Engineer—in— charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Safety Code

21.

The Contractor shall at his own expense arrange for the safety provisions as appended
to these conditions or as required by the Engineer — in — charge, in respect of all labour
directly or indirectly employed for performance of the works and shall provide all
facilities in connection therewith. In case the Contractor fails to make arrangements
and provide necessary facilities as aforesaid, the Engineer— in—charge shall be entitled
to do so and recover the cost thereof from the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions
relating to report on accidents and to grant of maternity benefits to female workers
shall make the Contractor liable to pay to the B.H.E.L as liquidated damages an
amount not exceeding Rs. 50/- for each default or materially incorrect statement. The
decision of the Engineer—in—charge in such matters based on reports from the
Inspecting Officers as defined in the Contractor’s Labour Regulation as appended to
these conditions shall be final and binding and deductions for recovery of such
liquidated damages may be made from any amount payable to the Contractor.

WATER

On the written request from the contractor Water required for the work may be provided
by this organization at only one point at the site of the work at free of cost. In case of
failure of water supply, the Contractor will have to make his own arrangements for water
without any extra claims until supply is restored. BHEL does not accept any liability
whatsoever for non-supply or delay in the supply of water under any circumstances.
The contractor shall ensure that there is no wastage of water otherwise supply of water
is liable to be stopped at contractor’s risk and cost.
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Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and maintain at
his own expense all necessary temporary workshops, stores, offices, etc., required for
the proper and efficient execution of the work. The planning, siting and erection of
these buildings shall have the approval of the Engineer-in-charge and the Contractor
shall at all times keep them tidy and in a clean and sanitary condition to the entire
satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and the
site restored and left in a clean and tidy condition to the entire satisfaction of the
Engineer-in-charge.

Stores and Materials on Site

All stores and materials required for the work are to be deposited by the Contractor
only in places to be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials (for
incorporation in the work) are to be issued to the Contractor by the BHEL as detailed
under Schedule 'B’ such items will be so issued only to the extent required for
the actual completion of the work as stipulated in the contract. The decision of the
Engineer-in-charge regarding the quantities to be issued as above shall be final and
binding on the contractor. For any excess quantities consumed on the work upto 5%
over the theoretical consumption will be charged at issue rates and excess
consumption beyond this limit, their cost will be recovered from the Contractor at
punitive rates which will be 100% (Hundred Percent) more than the issue rates of the
BHEL as specified in the Instructions to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by BHEL
the Contractor shall give the Engineer-in-charge reasonable notice in writing of his
requirements of such stores and materials and on the approval of his demand being
notified to him, he shall make immediate arrangements for drawing the same. Such
stores and materials shall be transported by the Contractor at his own expense direct
from the place of issue to the site of the work, unless prior written approval is obtained
from the Engineer-in-charge to take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of cement
required for 15 days consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to inspect
and examine any stores or materials intended to be used in or on the work, whether
on the site or at any factory or workshop or other place where such stores or materials
are being fabricated or manufactured or at any place where the same are lying and
the contractor shall give necessary facilities for such inspection and examination.
The Engineer-in-charge shall be entitled to have tests made of any stores or materials
supplied by the Contractor who shall provide at his own expense all facilities which the
Engineer-in-charge may require for this purpose. If at the discretion of the Engineer-
in-charge an independent expert is employed to make any such tests his charges shall
be borne by the Contractor only if the test discloses that the said stores or materials
are not in accordance with the provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or re-
construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the stores or
materials provided by the Contractor are unsound or of a quality inferior to that
contracted for or otherwise not in accordance with the contract (in respect whereof the
decision of the Engineer-in-charge shall be final and conclusive) the Contractor, shall
on demand, in writing from the Engineer-in-charge specifying the Stores or materials
complained of, notwithstanding that the same may have been inadvertently passed,
certified and paid for, forthwith remove the stores or materials so specified and provide
other proper and suitable stores or materials at his own expense; to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a
period to be specified by the Engineer-in-charge in his demand aforesaid the
Engineer-in-charge may replace within others the stores or materials complained of at
the risk and expense in all respects of the Contractor. The liability of the contractor
under this condition shall not extend beyond the maintenance period aforesaid except
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Tools

as regards stores or materials which the Engineer-in-charge shall have previously
given notice to the contractor to replace. (*MAINTENANCE PERIOD for any work
under this Organisation will be SIX MONTHS FROM THE DATE OF ACTUAL
COMPLETION of the particular work and handing over to B.H.E.L).

All stores and materials brought to the Site shall become and remain the property of
B.H.E.L and shall not be removed from the site without prior written approval of the
Engineer-in-charge. However, when the work is finally completed, the Contractor
shall at his own expense forthwith remove from the site all surplus stores or
materials originally supplied by him and upon such removal, the same shall revert in
and become the property of Contractor. All B.H.E.L Stores and materials issued to
Contractor for in-corporation or fixing in the work and which, making due allowance for
reasonable wear and tear/or waste, have not on completion of the work been so
incorporated or fixed, shall be returned by the Contractor at his own expense to the
place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be
given to him at a price based on the prevailing market rate but not exceeding that at
which the said stores and materials were originally issued to him but due consideration
shall be given to the allowance claimed by B.H.E.L in respect or any depreciation or
damage suffered by the stores and/or materials whilst in the custody of the Contractor
regarding which the decision of Engineer-in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any
stores, supplied by B.H.E.L have either during currency of the work or after completion
of the work whilst under the custody of the Contractor, become damaged to such an
extent that they cannot be usefully utilized, either in the same work or in other works,
the Engineer-in-charge shall not accept the stores and in the event of his rejection the
contractor shall be charged for the said Stores at a rate as fixed by the Accepting
Officer. The Contractor shall not be entitled to any claim whatsoever on this account.

and Plants on site:

Alltools, plants and equipment brought to the site shall become the property of B.H.E.L
and shall not be removed from the site without the prior written approval of the
Engineer-in-charge when the work is finally completed or the Contract is determined
for reasons other than the default of the Contractor he shall forthwith remove from the
site all tools, plants, equipments etc., (other than those as may have been provided by
B.H.E.L) and upon such removal, the same shall in, and become the property of the
Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools,
plants, equipments etc., shall be given to the Contractor by the Engineer-in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all
precautions to prevent loss or damage from any and all risks and to minimize the
amount of any such loss or damage and for the necessary steps to be taken for the
said purpose until the works have been handed over complete in all respect of the
Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the site, the
work, the materials, tools, plants, equipments and anything else lying on the Site
during the progress of the work. He shall be solely responsible for and shall take all
reasonable and proper steps for protecting, securing, lighting and watching, all places
on or about the work and the Site which may be dangerous to any person
whomsoever.
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Notices and Fees:

28.

The Contractor shall give all notices required by any Statutory provision or by the
regulations and/or bylaws of any local Authority and/or of any Public Service, Company
or Authority affected by the work or with whose system the same are or will be
connected. The Contractor shall pay and indemnify B.H.E.L against any fees and
charges payable under such Acts. Regulation and/or byelaws in respect of the work
and shall make and supply all drawings and plans required in connection with any such
notice.

Setting out of the Works and Protective and Maintaining Signals and
Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other
information necessary to enable the contractor to set out the work. The Contractor
shall at his own expense set accurately according to the drawings and figured
dimension thereon, all the work comprised in the contract and any extras or additions
there-to and shall be solely responsible for their being so set out and executed. All
bench marks, pegs, signals on the surface, alignment stones, milestones and all
similar marks whether put in by B.H.E.L Authorities for the purpose of checking the
Contractor’s workor in the nature of permanent survey marks will during the tenure of
the contract, be under the care of the Contractor who shall, at his own expense, take,all
proper and reasonable precautions and care to preserve and maintain them in their
true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary, be
replaced by the Engineer-in-charge at the Contractor’s expense and the cost thereof
deducted from any money then or thereafter becoming due to the Contractor.

Where requested by the Contractor, the level marks, center line and chainage pegs
corresponding to those shown on the Drawing will be pointed out to the Contractor on
the ground but all bench marks or chainage pegs additional to those shown on the
Drawing will be set out by BHEL authorities.

Site Drainage:

All water that may accumulate on the site during the progress of the work or in trenches
and excavations shall be removed to the entire satisfaction of the Engineer-in-charge
and at Contractor’s expense.

Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the property of
BHEL and shall be disposed offas Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins,
treasures, relics, antiques and other similar items which may be found in or upon the
site shall be the property of Bharat Heavy Electricals Limited and the Contractor shall
duly preserve the same to the satisfaction of the BHEL and shall from time to time
deliver the same to such person or persons as the B.H.E.L may appoint to receive the
same.

Foundations

The Contractor shall not lay any foundations until the excavations for the same have
been examined and approved in writing by the Engineer-in-charge.

Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by earth
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or other means so that it can finally be inspected or measured if necessary. In default
of so doing, the Contractor shall, if required by the Engineer-in-charge uncover such
work at his own expense.

33.  Approval of works by Stages:

All work embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in writing to
the Engineer-in-charge when each stage is ready. In default of such notice being
received, the Engineer-in-charge shall be entitled to approve the quality and extent
thereof at any time he may choose and in the event of any dispute, the decision of the
Engineer-in-charge thereon shall be final and conclusive.

34. Execution of the Work:

The work shall be executed in a workman-like manner and to the satisfaction in all
respects of the Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor
in respect of the execution of the Work in a “Work Site Order Book” maintained at his
office and the Contractor shall visit this office daily and shall confirm receipt of such
instructions by signing the relevant entries in this book. Such entries will rank as order
or notices in writing within the intent and meaning of these conditions.

35. Day Work:

No day-work shall be performed without the prior written instructions of the Accepting
Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of
any work ordered to be executed by day-work and shall deliver to the Engineer-in-
charge within two days of the end of each pay week a return in duplicate giving full
detailed accounts of labour and materials for that pay-week. One copy of each of
these returns, if found correct, will be certified by the Engineer-in-charge and returned
to the contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each
delivery of materials for day-work and the Contractor will be furnished with a receipt
signed by the Engineer-in-charge specifying the description, quantities weight or
measurement (as the case may be) of the articles approved, reference will be made
in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage
addition for profit and establishment charges, etc., will be agreed upon between the
Accepting Officer and the Contractor prior to the execution of the work.

36. Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to inspect
and examine any part of the work and the Contractor shall give such facilities as may
be required to be given for such inspection and examination Should Engineer-in-
charge consider, at any time during the expiry of the maintenance period, that any
work has been executed with unsound, imperfect or unskilled workmanship or of a
quality inferior to that contracted for or not otherwise in accordance with the contract
(in respect) whereof the decision of the Engineer-in-charge shall be final and
conclusive the Contractor shall on demand in writing from the Engineer-in-charge
specifying the fault notwithstanding that the same may have been inadvertently
passed, certified and paid for, forthwith rectify or remove and reconstruct the work so
specified in whole or in part as the case may be required at his own expense to the
entire satisfaction of the Engineer-in-charge and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his demand as aforesaid,
the Engineer-in-charge may carry out the work by other means at the risk and expense
in all respects of the Contractor. However, the liability of the Contractor under this
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37.

38.

39.

40.

condition shall not extend beyond the maintenance period except as regards
workmanship which the Engineer-in-charge shall have previously given notice to the
Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the Contractor
for the execution of work thereto under the provisions of the Contract, he shall give a
written receipt for all fixtures, glass etc. and he shall be required to make good at his
own expense all damages resulting from any cause whatsoever while in his charge
and on completion of the work to deliver the said building or part thereof in a clean
state complete in every particular to the entire satisfaction of the Engineer-in-charge.

Insurance

The contractor shall within one month after the date of the acceptance of the contract,
insure the work against loss or damage to the contract works, temporary work and
materials erected in performance of the contract on “all risks” basis from the time of
arrival on site until taken over by BHEL on completion of the contract.

The cover shall also include wherever necessary the risks of testing including
breakdown or explosion of plant and machinery undergoing testing, trail and
commissioning operations. The insurance shall also specifically cover removal of
debris cost. The sum insured shall represent the estimated full value of the contract
works inclusive of value of free supply materials by BHEL, transport charges, customs
dues, express freight, overtime charges, cost of erection, value of constructional
plants and machinery, removal of debris and escalation of costs where the contract
includes a maintenance period, the insurance cover shall specifically include the
contractors’ liabilities during the maintenance period. The insurance shall also be
extended to cover third party personal injury and property damage for a sum to be
specified by BHEL. The insurance shall be effected in the name of BHEL and the
contractor shall submit to BHEL a draft of the insurance policy for approval. The policy
when issued will be lodged with BHEL together with receipts of premium for such
insurance and the contractor shall maintain such policies in force until the obligations
of the contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting officer
may insure the work and may deduct the amount of premiums from any money that
may become payable to the contractor or may at his discretion refuse payment of any
advances to the contractor until the contractor shall have complied with the terms of
this condition. This provision does not, however, absolve the contractor of his
responsibility for taking up the insurance. The contractor is, therefore, primarily
responsible for taking up the insurance in time.

Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the satisfaction
of the Engineer—in-charge and pay compensation for any injury, loss or damage
occasioned to any property or rights whatever including property and rights of
B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury loss or damage
arising out of or in anyway in connection with the execution or purported execution of
the contract and further the contractor shall indemnify B.H.E.L, against all claims
enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L a private
person, in respect of any such injury (including injury resulting in death loss or damage
to any person) whosoever or property, including all claims which may arise under the
workmen’s Compensation Act or otherwise, or which would be enforceable against
B.H.E.L.

Completion
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The works shall be completed to the entire satisfaction of the Engineer-in-charge and
in accordance with the Contractor’s forecast of Time and Progress where operative,
and all unused stores and materials, tools, plants, equipments, temporary buildings
and things shall be removed and the site and work cleared of rubbish and all waste
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge
at the Contractor’s expense and/or before the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time each
sections of the work as have been completed to the satisfaction of the Engineer-in-
charge.

In case the Contractor fails to remove any of his properties, assets or fails to clear the
rubbish and waste materials within 30 days of the completion of the contract, itis lawful
for the contractee, that is BHEL to take such action as it deems fit to clear dispose of
such properties, assets or such waste materials and charge the contractor any
expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is
completed and the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the
end of maintenance period, where applicable.

41. Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or to
complete the work and clear the site on or before the contracted or extended period of
completion, he shall, without prejudice to any other right or remedy of the B.H.E.L on
account of such breach, pay as agreed compensation an amount calculated as
stipulated below or such smaller amount as may be fixed by the BHEL on the contract
value of the work for every week that the progress remains below that specified in
condition 7 or that the work remains incomplete.

This will also apply to items or group of items for which separate period of completion
has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of the
work as ordered.

a. Completion period (as originally-stipulated) -- at 1 percent per week.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- at ¥z percent per week
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- at¥a percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed the under noted percentage of the contract value or of the
contract value of the item or group of items of work for which a separate period of
completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- 7Y% percent.
Exceeding 6 months and not exceeding 2 years.

C. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years
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42.

43.

The amount of compensation may be adjusted or set-off against any sum payable to
the Contractor under this or any other contract with the B.H.E.L.

Laws Governing the Contract:

This contract shall be governed by the Indian Laws for the time being inforce.

Cancellation of Contract for Corrupt Acts:

44.

a)

b)

c)

d)

The Accepting Officer, whose decision shall be final and conclusive, shall, without
prejudice to any other right or remedy which shall have accrued or shall accrue
thereafter to Bharat Heavy Electricals Limited, cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to B.H.E.L for any
loss or damage resulting from any such cancellation for default.

If the Contractor shall:

Offer or give or agree to give to any person in BHEL service any gift or consideration
of any kind as an inducement or reward for doing or for bearing to do or for having
done or forborne to do a day act in relation to the obtaining or execution of this or any
other contract for BHEL service OR

Enter into a contract with B.H.E.L in connection with which commission has been paid
or agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in
writing to the Accepting Officer, OR

Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods
of competitive tendering without first disclosing the fact in writing to the Accepting
Officer.

Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-
Letting of Contract:

The Accepting Officer, without prejudice to any other right or remedy which shall
accrue thereafter to B.H.E.L shall cancel the contract in any of the following cases:

If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be adjudged
bankrupt or have a receiving order or orders for administration of his Estate made
against him or shall take any proceedings, for liquidation or composition under any
Bankruptcy Act for the time being in force or make any conveyance or assignment of
his effects of composition or arrangement for the benefit of his creditor or purport to
do so, or if any application be made under any Bankruptcy Act for the time being in
force for the sequestration of his Estate or if a trust deed be granted by him on behalf
of his creditors, OR

Being a Company, shall pass a resolution or the Court shall make an order for the
liquidation of its affairs, or a Receiver or Manager on behalf of the debentures holders
shall be appointed or circumstances shall arise which entitle the court or debentures
holders to appoint a Receiver or Manager OR.

Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the
work without the prior written approval of the Accepting Officer. OR

Shall suffer an execution being levied on his goods and allow it to be continued for a
period of 21 days.

Whenever the Accepting Officer exercises his authority to cancel the Contract under
this condition, he may complete the work by any means at the Contractor’s risk and
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45,

expense provided always that in the event of cost of the completion (as certified by
Engineer-in-charge which is final and conclusive) being less than the contract cost,
the advantage shall accrue to the BHEL and that if the cost of completion exceeds
the money due to the Contractor under the contract, the Contractor shall either pay
the excess amount ordered by the Engineer-in-charge or the same shall be recovered
from the Contractor by other means.

Engineer-in-charge will have powers to take possessions of the site and any materials,
constructional plant, implements, stores, etc, thereon and or carryout the work by any
means at the risk and cost of the contractor.

In case the BHEL completes the work under the provisions of this condition the cost
of such completion to be taken into account in determining the excess cost to be
charged to the contractor under this Condition shall consist of the cost of materials
purchased and/or labour provided by the BHEL with an addition of such percentage to
cover superintendence and establishment charges as may be decided by the Project
Manager/Project Engineer whose decision shall be final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor’'s unused materials,
constructional plant implements, temporary buildings, etc., and apply the proceeds of
sale thereof towards the satisfaction of any sum due from the contractor under the
contract and if thereafter be any balance outstanding from the contractor, it shall be
recovered in accordance with the provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:

€) makes default in commencing the work within a reasonable time from the
date of handing over of the site and continue in that state after a reasonable
notice from Engineer-in-charge, OR

(b) inthe opinion of the Engineer-in-charge at any time, whether before or after the
date or extended date for completion, makes default in proceeding with the
work, with due diligence and continue in that state after a notice of seven
days from Engineer-in-charge, OR

(c) fails to comply with any of the terms and conditions of the contract or after 7
days notice in writing with orders properly issued there under, ( OR)

(d) Fails to complete the work order and items of work individual dates for
completion and clear the site on or before the date of completion or fails to
achieve the progress as set out under clauses 7 of these General Conditions
of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall
have accrued or shall accrue thereafter to B.H.E.L cancel the contract as a whole or in
part thereof or only such work order or items of work in default from the contract.
Whenever the Accepting Officer exercises his authority to cancel the contract as a whole
or in part under this conditions he may complete the work at the Contractor’s risk and
cost, provided always that in the event of the cost of completion (as certified by Engineer-
in-charge which is final and conclusive) being less than the contract cost the advantage
shall accrue to the B.H.E.L if the cost of completion exceeds, the money due to the
contractor under this contract, the contractor shall either pay the excess amount ordered
by Project Manager or the same shall be recovered from the contractor by other means.
Engineer-in-charge will have power to take possession of the site and any materials,
constructional plant, implements, Stores, etc., thereon.
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In case the B.H.E.L completes the work or any part thereof under the provisions of this
conditions the cost of such completion to be taken in to account in determining the excess
cost to be charged to the contractor under this conditions shall consists of the cost of
materials purchased and/or labour provided by the B.H.E.L with an addition of such
percentage to cover superintendence and establishment charges as may be decided
by the Project Manager/Engineer whose decision shall be final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge
shall have the right to sell any or all of the contractor’s unused materials, constructional
plant implements, temporary buildings, etc, and apply the proceeds of sale thereof
towards thesatisfaction of any sum due from the contractor under the contract and if
thereafter be any balance outstanding from the contractor it shall be recovered in
accordance with the provision of the contract.

46. Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the contractor dies,
the accepting Officer shall have the opinion of terminating the contract without
compensation to the contractor.

47. Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever
not require the whole or any part of the work, to be carried out the project
Manager/Engineer shall give notice in writing of the fact to the Contractor who shall
have no claim to any payment of compensation or otherwise howsoever on account of
any profit or advantage which he might have derived from the execution of the work in
full but which he did not derive in consequence of the foreclosing of the work.

He shall be paid at Contract rates, for the full amount of the work executed including
such additional works, e.g. clearing of site, etc., as may be rendered necessary by the
said fore closing. He shall also be allowed a reasonable payment (as decided by the
Accepting Officer) for any expenses sustained on account of labour and materials
collected but which could not be utilised on the work, as verified by the Engineer-in-
charge. Neither shall the Contractor have any claim for compensation on account of
any alterations having been made in the original specifications, drawings, designs
and instructions, involving any curtailment of the work as originally contemplated.

48. Fair Wage

a) The contractor shall pay not less than the “Fair Wage” to labourers engaged
by him on the work.

“Fair Wage” means wage whether for time or piece work notified at the time of inviting tenders
for the work and where such wages have not been notified the wages prescribed by
the Project Manager/Engineer for the stations at which the work is done.

b) The Contractor shall not withstanding the provision of any contract to the
contrary, cause to be paid a “Fair Wage” to labourers indirectly engaged on
the work, including any labour engaged by the Sub-Contractors in connection
with the said work, as if the labourers had been directly employed by him.

C) In respect of labourers directly or indirectly employed on the work for the
performance of the Contractors part of this Agreement, the Contractor shall
comply with or cause to be complied with B.H.E.L Contractor’'s Labour
Regulations (appended here to as Annexure ‘A’ to these conditions) in regard
to payment of wages, wage period deduction from wages, recovery of wages
not paid and deductions unauthorisedly made, maintenance of wage book,
wage-slips publication of scale of wage and other terms of employment
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49.

inspection and submission of periodical returns and all other matters of alike
nature.

d) The Engineer-in-charge concerned shall have the right to deduct from the
money due to the contractor any sum required or estimated to be required
for making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers non-
payment of wages or of deductions made from his or their wages which are
not justified by the terms of the contract or non-observance of the regulations.

e) The Contractor shall be liable primarily for all payments to be made under
the contract and for the observance of the Regulations aforesaid without
prejudice to his right to claim indemnity from his sub-contractors.

d) The regulations aforesaid shall be deemed to be a part of this contract and
any breach thereof shall be deemed to be a breach of this Contract.

CHAPTER IV
VALUATION AND PAYMENT
Records and Measurements:

All items having a financial value shall be entered in the B.H.E.L Measurement Book so that
a complete record is obtained of all works performed under the Contract.

Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by number at the unit
lumpsum.

Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be restricted to that
required to ascertain the financial liability of B.H.E.L under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to
any local custom that may obtain excepting where it may otherwise be directed in the tender
documents. The measurements shall be taken jointly by any person duly authorized on the
part of the BHEL and by the Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of
appointment for measurement.

The Contractor shall, without extra charge, provide assistance with appliance and other things
necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated by
both parties each day at the Site on completion of measurement. If the Contractor objects to
any of the measurements recorded on behalf of the B.H.E.L a note to that effect will be made
in the BHEL Measurement Book or against the item or items objected to; and such note shall
be signed and dated by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in
part, the expense of such re- measurement shall be borne by the party requiring the
measurement.

Measurement to be re-taken, provided that a net error is found by this remeasurement to

amount to less than 5% (five percent) of the value as recorded by the first measurement.
But, where the net errors amount to 5% and over ofthe said value, then the cost is to be borne
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by the other party. In any case, if the net value of errors found exceeds Rs. 500/- the expense
of re-measurement is to be borne by the other party. If the Contractor’s representative fails
to attend when required, the Engineer-in-charge shall have power to proceed by himself to
take measurement and in that case these measurements shall be accepted by the Contractor
as final.

The contractor shall, once every month, submit to the Engineer-in-charge with a copy to the
Civil Manager/Senior Engineer details of his claims for the work done by him up to and
including the previous month which are not covered by his Contract Agreement in any of the
following respects;

a.

b.

Deviation from the items and Specifications provided in the contract documents.
Extra Items/New Items of work.

Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as

aforesaid cover all his claim and that no further claims shall be raised by him in
respect of the work done up to and including the period under report.

Except where any general or detailed description of the work in quantities expressly shows to

the contrary, schedule of quantities shall be deemed to have been prepared and
measurements shall be taken in accordance withthe procedure set forth in the
schedule of rates specification notwithstanding any provision in the relevant
standard method of measurement or any general or local custom. In the case of
items which are not covered by the schedule of rates / specification,
measurements shall be taken in accordance with relevant standard method of
measurement issued by the Indian Standard Institution or as per standard
engineering practice.

50. Valuation of Deviations:

Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been awarded
and which is not covered by Contractor’s Schedule but is covered by B.H.E.L Schedule
of rates the rate payable for such a fresh item will be derived from B.H.E.L Schedule
by the method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for
the nearest analogous item of work in Contractor’s schedule bears to rate for the
particular analogous item of work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule
(Contractor’s and B.H.E.L Schedule) then the method of proportion will be applied to
the nearest analogous group of items available in both the Schedules referred to i.e.
in the same proportion as the total tendered cost of that particular group of items (the
sum of the products of the tendered rates and the quantities for which orders are
placed bears to the total cost of the same items and quantities at the B.H.E.L Schedule
of Rates.

If even an appropriate analogous group of items is not available in Contractor’s
Schedule and B.H.E.L Schedule, then the methods of proportion will be applied to all
those items of the whole work, which are available in both the Schedules and for which
orders have been placed on the contractor, i.e., in the same proportion as the total
cost of all these items of work (the sum of the products of the tendered rates and the
quantities for which orders are placed) bears to the total cost of the same items and
qualities at the B.H.E.L Schedule of Rates.
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51.

52.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis
of payment shall be decided by the Accepting Officer whose decision shall be final and
conclusive and binding on the parties.

The selection of analogous items or analogous group of items referred to above shall
be done by the Engineer-in-charge. Where the rates for deviated items or new items
of work can be derived by the selection of different analogous items or analogous
group of items, the lowest of all such derived rates shall be taken as the correct rate.

In the case of the contracts for which the Engineer-in-charge isthe Accepting Officer,
all disputes regarding the settlement of rates of deviated or new items or work shall be
referred to the Deputy Manager/Manager whose decision shall be final and conclusive
as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the price of
any material (not being a material supplied from the B.H.E.L store in accordance with
the Conditions of the Contract) is increased or decreased by an Act of Legislature
(Central or State) and/or any notification there under or on account of new duties or
levies such as octroi or on account of increase or decrease in such duties affecting
the price of materials required for incorporation in the works and made from materials
of

which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or lower
than the price of that material or item as prevailing immediately before the passing of
such Act or levying, increasing/ decreasing of such duty, the B.H.E.L shall incase of
increase in price or the duty reimbursed to the contractor and incase of decrease in
price, the B.H.E.L shall be entitled to a refund of the reduction price or the reduction
in duty. Provided, however no reimbursement or refund shall be made if the
increase/decrease is not more than 10% of the said price, and if so, the reimbursement
or refund shall be made only on the excess over 10% provided always that any such
increase shall not be payable if, in the opinion of the Deputy Manager/Manager (whose
decision shall be final and conclusive) the increase is attributable to the delay in the
execution of the contract within the control of the contractor or that any such increase
has become operative after the contracted/or extended date of completion of the
work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account
and other documents as are necessary to show the amount of any increase claimed
or any reduction available and shall allow inspection of the same by any duly
authorized representative of the B.H.E.L and further shall at the request of the
Engineer-in-charge furnish for verification such other information of the Engineer-in-
charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any alteration
in the prices of any such materials, give notice thereof in writing to the Engineer-in-
charge stating that the rate is submitted in pursuance to this condition together with all
information relating thereto which he may be in a position to supply.

Advances on Account:

No payment shall be made for work estimated to cost less than Rupees FIVE
THOUSAND till the whole of the work shall have been completed and a certificate of
completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the

contractor may at intervals of not less than one month or as otherwise provided for in
the Contract Documents, counting from the date on which order to commence work is
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given by Engineer-in-charge submit claims on B.H.E.L forms for payment of advances
on account of work done and of materials delivered in connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject a maximum of 90% of the value of the work
actually executed to the satisfaction of the Engineer-in-charge. The certificate of the
Engineer-in-charge regarding such approval and passing of the sums so payable shall
be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deduction from On
account” bills, 100% payment of all subsequent bills may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the value of any
materials which are in the opinion of the Engineer-in-charge in accordance with the Contract,
and are actually required for incorporation in the work and which have reasonably been
brought to the site in connection therewith and are adequately stored and / or protected
against damage by weather or other causes, but which have not at the time of payment of the
advance been incorporated in the work on furnishing a formal hypothecation deed. Payment
of such advances, however, shall be purely at the discretion of the Deputy Manager/Senior
Engineer provided always that payments shall not be made under these periodical certificates
in respect of perishable materials like lime, cement, timber, sand, kankar, etc., Any sums/due
from the Contractor on account of Tools and Plant, Stores or any other items provided by
B.H.E.L shall be deducted from the respective advances, the Engineer-in-charge shall from
time to time certify the sums payable to the contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by
any subsequent interim certificate or by the final certificate and no certificate of the Engineer-
in-charge supporting an advance payment shall itself be conclusive evidence that any work
or materials to which it relates are in accordance with the contract. All such intermediate
payments shall be regarded as advances against the final payment only and shall not be
considered as an admission of the due performance of the contract or any part thereof in any
respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of
the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise,
or in any way vary or affect the contract.

53. Final Bill
As soon as possible after the completion of the work to the satisfaction of the Engineer-
in-charge, the contractor shall forward a certified final account on BHEL form, in

duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be
prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of payments
already made on account subject to certification of the final bill by the Engineer-in-
charge. Any sums due from the contractor on account of Tools & Plant, Stores or any
other items provided by BHEL not yet recovered from the contractor shall be deducted
from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final
bill.

54, Payment of Bills
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55.

56.

57.

58.

All payment to be made to the Contractor under this contract shall be by “Crossed

Chegue™—marked—ALC—payee—or Electronic Fund Transfer / RTGS only (Within a

reasonable time after the Certification by the Engineer-in-charge).

Recovery from Contractor:
Whenever under the contract any sum of money shall be recoverable from or payable
by the contractor the same may be deducted from any sum then due or which at any
time thereafter may become due to the Contractor under the contract or under any
other Contract with BHEL or from his Security Deposit or he shall pay the claim on
demand.

Post Technical Audit of Work and Bills:
BHEL reserves the right to carry out a post-payment audit and technical examination
of the work and final bill including all supporting vouchers, abstracts etc., and to
enforce recovery of any sums becoming due as a result thereof in the manner provided
in the preceding sub-paragraphs provided however that no such recovery shall be
enforced after three years of passing the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the
contractor in respect of all contracts on completion of work and afterpayment of final
bill and the balance 50% on expiry of the maintenance period, (described under clause
23) provided the contractor shall have rendered a “No-Demand” Certificate. In case
of works where maintenance period is not involved 100% of the Security Deposit may
be refunded after payment of final bill provided that the contractor shall have rendered
a “No-Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions hereinbefore
mentioned and as to the quality of workmanship or materials used on the work or as
to any other question, claim, right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the work or failure to execute the
same whether arising during the progress of the work or after the completion or
abandonment thereof shall be referred to the sole arbitration of the Executive Director
/ General Manager of BHEL and if ED is unable or unwilling to act, to the sole
arbitration of some other person appointed by the ED / General Manager, willing to
act as such arbitrator. The cases referred to arbitration shall be other than those for
which the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed
in the contract to be final and conclusive. There will be no objection if the arbitrator so
appointed is an employee of B.H.E.L and that he had to deal with the matters to which
the contract relates and that in the course of his duties as such he had expressed
views on all or any of the matters in dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating
his office or being unable to act for any reason, such Executive Director / General
Manager as aforesaid at the time of such transfer, vacation of office or inability to act,
shall appoint another person to act as arbitrator in accordance with the terms of the
contract. Such person shall be entitled to proceed with the reference from the stage
at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any

statutory modification or re-enactment thereof and the rules made there under and for
the time being in force shall apply to the arbitration proceeding under this clause.
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It is a term of the contract that the party involving arbitration shall specify the dispute
or disputes to be referred to arbitration under this clause together with the amount or
amounts claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for
making and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the
arbitration proceedings and no payment due or payable, to the Contractor shall be
withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both the Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference
referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his
sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.

In the event of disputes or differences arising between one public sector enterprise
and a Govt. Department or between two public sector enterprises the above
stipulations shall not apply the provisions of BPE office memorandum No. BPE/CL
001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1stJanuary 1976 or its amendments for
arbitration shall be applicable.
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1.

ANNEXURE ‘A’

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following words and

a)

b)

c)

d)

e)

2.

expressions shall have the meaning hereby assigned to them.

“Labour” means workers employed by a contractor directly, or indirectly through a sub-
contractor, or by an agent on his behalf on a payment not exceeding Rs.500 per month.

“Fair Wage” means wages, which shall include wages for weekly day of rest and other
allowances, whether for time or piece work, after taking into consideration prevailing
market rates for similar employments in the neighborhood but shall not be less than the
minimum rates of wages fixed under the minimum Wages Act.

“Contractor” for the purpose of these Regulations shall include an agent or Sub-
Contractor employing labour on the work taken on contract.

“Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour
Commissioners of the Chief Labour Commissioner’s Organisation.

“Form” means a form appended to these Regulations.

Notice of Commencement:

The Contractor shall, within SEVEN DAY S of commencement of the work, furnish in writing to

(ii)

the Inspecting Officer of the area concerned the following information with copy to the
Engineer-in-charge.

Name and situation of the work.

Contractor’s name and address.

Particulars of the Department for which the work is undertaken.

Name and address of sub-contractors as and when they are appointed
Commencement and probable duration of the work

Number of workers employed and likely to be employed,

‘Fair wages’ for different categories of workers.

(i)Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an adult shall be
NINE hours. The working day of an adult worker shall be so arranged that of intervals,
if any, for rest it shall not spread over more than twelve hours on any day. When an
adult worker is made to work for more than NINE hours on any day or for more than
FORTY EIGHT hours in any week he shall in respect of overtime work, be paid wages
at double the ordinary rate of wages.

Weekly day of rest: Every worker shall be given a weekly day of rest which shall be
fixed and notified atleast TEN days in advance. A worker shall not be required or
allowed to work on the weekly rest day unless he has or will have a substituted rest
day, on one of five days immediately before or after the rest day. Provided that no
substitution shall be made which will result in the worker working for more than ten days
consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and
has been given a substituted rest day he shall be paid wages for the work done on the
weekly rest day at the overtime rate of wages.
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NOTE:

4,

The expression ‘Ordinary rate of wages’ means the fair wage the worker is
entitled to.

Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and correctly maintain

5.

and continue to display and correctly maintain in clean and legible condition in
consipicuous places on the works, notice in English and in the local Indian languages,
spoken by majority of workers, given the rate of fair wages, the hours of work for which
such wages are payable, the weekly rest days workers are entitled to and name and
address of the Inspecting Officer. The Contractor shall send a copy each of such
notices to the Inspecting Officers and the Engineer-in-charge.

Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall normally exceed one week.

6.

(i)

(ii)

(iii)

NOTE:

(i)

Payment of Wages:

Wages due to every worker shall be paid to him direct. All wages shall be paid in current
coins or currency or in both.

Wages of every worker employed on the contract shall be paid where the wage period
is one week, within, THREE DAYS from the end of the wage period, and in any other
case before the expiry of the 7t day or 10t day from the end of the wage period
according as number of workers does not exceed 1,000.

When employment of any worker is terminated by or on behalf of the contractor, the
wages earned by him shall be paid before expiry of the day succeeding the one on
which his employment is terminated.

Payment of wages shall be made at the work site on a working day except when the
work is completed before expiry of the wage period, in which case final payment shall
be made at the work site within 48 hours of the last working day and during normal
working time.

The term “Working Day” means a day on which the work on which labour is employed
is in progress.

Register of Workmen:

A register of workmen shall be maintained in the form appended to these regulations
and kept at the work site or as near to it as possible, and the relevant particulars of
every workmen shall be entered therein within THREE days of his employment.

Employment Card:

The Contractor shall issue an employment card in the Form appended to these
regulations to each worker on the day of work or entry into his employment. If a worker
has already any such card with him issued by the previous employer the contractor
shall merely endorse that Employment Card with relevant entries. On termination of
employment the Employment Card shall again be endorsed by the Contractor and
returned to the worker.

Register of Wages etc.

A register of Wages-cum-Muster Roll in the Form appended to these regulations shall
be maintained and kept at the work site or as near to it as possible.
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(ii)

10.

(i)

Vi.

Vii.

11.

A wage slip in the form appended to these regulations shall be issued to every worker
employed by the Contractor atleast a day prior to disbursement of wages.

Fines and Deductions which may be made from wages:

Wages of worker shall be paid to him without any deductions of any kind except the
following:

a.Fines;

Deductions for absence from duty, i.e., from the place or the places where by the terms
of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or for loss of money which he is required to account for, where such
damage or loss is directly attributable to his neglect or default;

Deductions for recovery of advances or for adjustment of overpayment of a wages.
Advance granted shall be entered in a register;

and
e.Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and omissions on
his part as have been approved by the Chief Labour Commissioner.

No fines shall be imposed on a worker and no deductions for damage or loss shall be
made from wages until the worker has been given an opportunity of showing cause
against such fines or deductions.

The total amount of fines which may be imposed in any one wage period on a worker
shall not exceed an amount equal to three paise in rupee of the wages payable to him
in respect of that wage period.

No fine imposed on a worker shall be recovered from him in instalments, or after expiry
of sixty days from the date on which it was imposed. Every fine shall deemed to have
been imposed on the day of the act or omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian language a list,
approved by the Chief Labour Commissioner, clearly stating the acts and omissions for
which penalty or fine may be imposed on a workman and display it in good condition in
a conspicuous place on the work site.

The Contractor shall maintain a register of fines and the register of deductions for
damage or loss in the Forms appended to these regulations which should be kept at
the place of work.

Register of Accidents:

The Contractor shall maintain a register of accidents in such form as may be convenient at the

work place but the same shall include the following particulars:

a.Full particulars of the labourers who met with the accident.
b.Rates of Wages.

c.Sex

d.Age

e.Nature of accident and cause of accident.

f. Time and date of accident.

g.Date and time when admitted in hospital.

h.Date of discharge from the hospital.
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12.

13.

14.

15.

16.

17.

i. Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical Officer.
k.Claim required to be paid under Workmen’s Compensation Act.

|. Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.

n.Authority by whom the compensation was assessed.

0.Remarks.

Preservation of Registers:

The Register of Wages-cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which last entry is made
therein.

Enforcement:

The Inspecting Officer shall either on his own motion or on a complaint received by him
carry out investigations, and send a report to the Engineer-in-charge specifying the
amounts representing workers, dues and amount of penalty to be imposed on the
contractor for breach of these Regulations, that have to be recovered from the
contractor, indicating full details of the recoveries proposed and the reasons therefore.
It shall be obligatory on the part of the Engineer-in-Charge on receipt of such a report
to deduct such amounts from payments due to the contractor.

Disposal of amounts recovered from the Contractor:

The Engineer-in-charge shall arrange payment to workers concerned within FORTY
FIVE days from receipt of a report from the Inspecting Officer except in cases where
the contractor had made an appeal under Regulation, 16 of these Regulations. In cases
where there is an appeal, payments of workers, due would be arranged by the
Engineer-in-charge, wherever such payments arise, within THIRTY days from the date
of receipt of the decision of the Regional Labour Commissioner (R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due which
could not be disbursed to workers within the time-limit prescribed above, due to
reasons such as where-about of workers not being known, death of a worker, etc., and
also amounts recovered as penalty, shall be credited to a fund to be kept under the
custody of B.H.E.L for such benefit and welfare of workmen employed by contractors.

Appeal against decision of Inspecting Officer

Any person aggrieved by a decision of the Inspecting Officer may appeal against such
decision to the Regional Labour Commissioner concerned within THIRTY days from
the date of the decision, forwarding simultaneously a copy of his appeal to the Engineer-
in-charge. The decision of the Regional Labour Commissioner shall be final and
binding upon the Contractor and the workmen.

Representation of Parties:

A workman shall be entitled to be represented in any investigation or enquiry under
these Regulations by an Officer of a registered trade union of which the said trade union
is affiliated or where the workman is not a member of any registered trade union, by an
Officer of a registered trade union connected with, or any other workmen employed in
the industry in which the worker is employed.

A Contractor shall be entitled to be represented in any investigation or enquiry under
these Regulations by an officer of an association of contractors of which he is a member
or by an officer of a Federation of Associations of Contractors to which the said
association is affiliated or where the contractor is not a member of any association of
employers, connected with, or by any other employer engaged in the industry in which
the contractor is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation
or enquiry under these Regulations.
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18.

Inspection of Books and other Documents:

The Contractor shall allow inspection of the Register and other documents prescribed under

19.

20.

(a)
(b)

these Regulations by Inspecting Officer and the Engineer-in-charge or his authorized
representative at any time and by the worker or his agent on receipt of due notice at a
convenient time.

Interpretation etc.

On any question as to the application, interpretation or effect of the Regulations the
decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner
(Central) shall be final and binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’'s Labour
Regulations and issue such directions as it may consider necessary for the proper
implementation of the Contractor's Labour Regulations or for the purpose of removing
any difficulty which may arise in the administration thereof, based on which the
B.H.E.L., Contractor’s Labour Regulations herein contained shall be subject to revision.

MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:
‘Workplace’ means a place at which, on an average, twenty or more workers are
employed.
‘Large Workplace’ means a place at which on an average, 500 or more workers are
employed.

First Aid: At every workplace, there shall be maintained in a readily accessible place
first-aid appliances including an adequate supply of sterilized dressings and sterilized
cotton wool as prescribed in the Factory Rules of the State in which the work is carried
on. The appliances shall be kept in good order and, in large work places, they shall be
placed under the charge of a responsible person who shall be readily available during
working hours.

At large workplaces, where hospital facilities are not available within easy distance of
the works First Aid posts shall be established and be run by a trained compounder.

Where large workplaces are remotely situated and far away from regular hospitals an
indoor ward shall be provided with one bed for every 250 employees.

Where large workplaces are situated in cities, towns or in their suburbs and no beds
are considered necessary owing to proximity of city or town hospitals, suitable transport
shall be provided to facilitate removal of urgent cases to these hospitals. At other
workplaces, some conveyance facilities shall be kept readily available to take injured
person or persons suddenly taken seriously ill, to the nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room of the
prescribed sizes, containing the prescribed equipment and in the in-charge of such
medical and nursing staff as may be prescribed. For this purpose the relevant
provisions of the Factory Rules of the State Government of the area where the work is
carried on may be taken as the prescribed standard.

Accommodation for Labour:  The Contractor shall during the progress of the
works provide, erect and maintain necessary temporary living accommodation and
ancillary facilities for labour at his own expense and to standards and scales as
approved by the Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at suitable
places, easily accessible to labour, a sufficient supply of cold water fit for drinking.
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Where drinking water is obtained from an intermittent public water supply each
workplace shall be provided with storage where drinking water shall be stored. Every
water supply storage shall be at a distance of not less than 15 meters from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well,
which is within such proximity of latrine drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall be dust and
water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

Washing and Bathing places: Adequate washing and bathing places shall be
provided separately for men and women. Such places shall be kept in clean and
drained condition.

Scale of Accommodation in Latrines and Urinals: These shall be provided
within the precincts of every workplace latrines and urinals in an accessible place, and
the accommodation, separately for each of these, shall not be less than at the following
scales:

No.of Seats
a)Where number of persons does not exceed 50 2
b)Where number of persons exceed 50 but does
not exceed 100 3
c)For additional persons 3

Per 100 or part thereof.
In particular cases, the Engineer-in-charge shall have the power to increase the
requirement, where necessary.

Latrines and Urinals: Except in workplaces provided with water flushed latrines
connected with a waterborne sewage system, all latrines shall be provided with
receptacles on dry-earth system which shall be cleaned at least four times daily and at
least twice during working hours and kept in a strictly sanitary condition. Receptacles
shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, screened from those for men and
marked in the vernacular in conspicuous letters “For Women only” shall be provided on
the scale laid down in rule 6. Those for men shall be similarly marked “For Men only”
A poster showing the figure of a man and of a woman shall also be exhibited at the
entrance to latrines for each sex. There shall be adequate supply of water close to
latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or other
non-absorbent material and shall be cement-washed inside and outside at least once
a year. The dates of cement washing shall be noted in a register maintained for the
purpose and kept available for inspection. Latrines shall have at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority,
arrangement for proper disposal of excreta by incineration at the workplace shall be
made by means of a suitable incinerator approved by the local medical health and
municipal or cantonment authorities. Alternatively local excreta may be disposed off by
putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and
covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him by the
Engineer-in-charge to effect proper disposal of soil and other conservancy work in
respect of Contractor’s work-people or employees on the Site. The Contractor shall be
responsible for payment of any charges which may be levied by municipal or
cantonment authority for execution of such work on his behalf.
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10.

11.

12.

13.

14.

Provision of shelters during rest: At every workplace there shall be provided, free
of cost, four suitable sheds, two for meals and two others for rest, separately for use of
men and women labour. Height of each shelter shall not be less than 3 meters from
floor level to lowest part of roof. Sheds shall be kept clean and space provided shall
be on the basis of at least 0.5 sg.m. per head.

Créches: At a place at which 20 or more women workers are ordinarily employed, there
shall be provided at least one hut for use of children under the age of 6 years of such
women. Huts shall not be constructed to a standard lower than that of thatched roof,
mud floor and walls with wooden planks spread over mud floor and covered with
matting.

Huts shall be provided with suitable and sufficient openings, for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean. There shall
be two ‘dais’ in attendance. Sanitary utensils shall be provided to the satisfaction of
local medical, health and municipal or cantonment authorities. Use of huts shall be
restricted to children, their attendants and mothers of children.

When the number of women workers is more than 25 but less than 50, the Contractor
shall provide at least one hut and one Dais to look after children of women workers.

Size of créche (s) shall vary according to the number of women workers employed.
Creche(s) shall be properly maintained and necessary equipment like toys, etc.
provided.

Canteen: A cooked food canteen on a moderate scale shall be provided for the benefit
of workers wherever it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be approved by
the Engineer-in-charge, and the whole of such temporary accommodation shall at all
times during the progress of the works be kept tidy and in a clean and sanitary condition
to the satisfaction of the Engineer-in-Charge and at the Contractor’'s expense. The
Contractor shall conform generally to sanitary requirements of local medical, health and
municipal or cantonment authorities and at all times adopt such precautions as may be
necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be cleared
away, all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively
sealed off and the whole of site left clean and tidy to the entire satisfaction of the
Engineer-in-Charge, and at the Contractor’s expenses.

Anti-malarial precautions: The Contractor shall, at his own expense, conform
to all anti-malarial instructions given to him by the Engineer-in-charge, including filling
up of any borrow pits which may have been dug by him.

15.Enforcement: The Inspecting Officer mentioned in the Contractors Labour

Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of
the Contractor and or his sub-contractors to comply with the provisions of these
Rules either wholly or in part and the Engineer-in-Charge shall impose such
fines and other penalties as are prescribed in the conditions.
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B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely be done
from the ground, or from solid construction except such short period of work as can be
done safely from ladders. When a ladder is used an extra mazdoor shall be engaged
for holding the ladder and if the ladder is used for carrying materials as well, suitable
footholds and hand-holds shall be provided on the ladder and the ladder shall be given
an inclination not steeper than ¥4 to 1 (¥ horizontal and 1 vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung or
suspended from an overhead support or erected with stationary support, shall have a
guard rail properly attached, bolted, braced and otherwise secured atleast 1 meter high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such openings as may be necessary
for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platform, gangways, and stairways shall be so constructed that they do not
sag unduly or unequally, and if height of a platform or gangway or stairway is more than
3.25 meters above ground level or floor level, it shall be closely bordered have adequate
width and be suitably fenced, as described in 2 above

Every opening in floor of a building or in a working platform shall be provided with
suitable means to prevent fall of persons or materials by providing suitable fencing or
railing with a minimum height of 1 meter.

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
meters in length. Width between side rails in a rung, ladder shall in no case be less
than 30 cm, for ladders upto and including 3 metres in length. For longer ladders this
width shall be increased by atleast 6 mm for each additional 30 cm. of length. Uniform
step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The Contractor shall provide all necessary
fencing and lights to protect public from accidents and shall be bound to bear expenses
of defence of every suit action or other proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions, and pay
any damages and costs which may be awarded in any such suit, action or proceeding
to any such person or which may with the consent of the Contractor be paid to
compromise any claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one
ladder for each 30 m length or fraction thereof. Ladder shall be extended from bottom
of trench to atleast 1 metre above surface of the ground. Sides of a trench 1.5 metres
or more in depth shall be stepped back to give suitable slope or securely held by timber
bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not
be placed within 1.5 metres of the edge of trench or half the depth of trench, whichever
is more. Cutting shall be from top to bottom. Under no circumstances shall
undermining or undercutting be done.

Demolition: Before any demolition work is commenced and also during
the process of the work:

All roads and open areas adjacent to the work site shall either be closed or suitably
protected:
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10.

No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed, from risk of
fire or explosion, or flooding. No floor, roof, or other part of a building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge shall be available for use of persons employed on the site and maintained in a
condition suitable for immediate use and the Contractor shall take adequate steps to
ensure proper use of equipment by those concerned.

Workers employed on mixing asphaltic materials cement and lime mortars/ concrete
shall be provided with protective footwear and protective gloves.

Those engaged in handling any material which is injurious to the eye shall be provided
with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

When workers are employed in sewers and manholes which are in use, the

Contractor shall ensure that manhole covers are opened and manholes are ventilated
atleast for an hour before workers are allowed to get into them. Manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards
to prevent accident to public.

The Contractor shall not employ men below the age of 18 and women on the work of
painting with products containing lead in any form. Whenever men above the age of
18 are employed on the work of lead painting, the following precautions shall be taken:

No paint containing lead or lead products shall be used except in the form of paste or
ready-made paint.

Suitable face masks shall be supplied for use by workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scraped.

Overalls shall be supplied by the Contractor to workmen and adequate facilities shall
be provided to enable working-painters to wash during on cessation of work.

When work is done near any place where there is risk of drowning, all necessary
equipment shall be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision made for prompt first
aid treatment of all injuries likely to be sustained during the course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and
supports shall conform to the following:

i. These shall be of good mechanical construction, sound material and adequate
strength and free from defects and shall be kept in good working order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no

person under the age of 21 years shall be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.
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11.

12.

13.

14.

15.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and
pulley block used in hoisting or lowering or as means of suspension, safe working load
shall be ascertained by adequate means. Every hoisting machine and all gear referred
to above shall have the safe working load plainly marked there on, In case of a hoisting
machine having a variable safe working load, each safe working load and the conditions
under which it is applicable shall be clearly indicated. No part of any machine or any
gear referred to above in this paragraph shall be loaded beyond the safe working load
except for the purpose of testing.

Incase of departmental machine, safe working load shall be notified by the Engineer-
in-Charge. As regards contractor's machine the Contractor shall notify safe working
load of each machine to the Engineer-in-Charge whenever he brings it to site of work
and get it verified by the Engineer-in-Charge.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances shall be provided with efficient safeguards; hoisting appliances shall be
provided with such means as will reduce to the minimum risk of accidental descent of
load. Adequate precautions shall be taken to reduce to the minimum risk of any part of
a suspended load becoming accidentally displaced. When workers are employed on
electrical installations which are already energized, insulating mats, working apparel
such as gloves, sleeves and boots, as may be necessary shall be provided. Workers
shall not wear any rings, watches carry keys or other materials which are good
conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near the
places of work.

These safety provision shall be brought to the notice of all concerned by display on a
notice board at a prominent place at the work spot. Persons responsible for ensuring
compliance with the Safety Code shall be named thereon by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection by the
Engineer-in-Charge or his representatives and the Inspecting Officers as defined in the
Contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the
operation of any other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

Name and address of the Contractor
i. Number and date of the WORK ORDER & CONTRACT AGREEMENT

Name and address of the department awarding the contract

Nature of the Contract and location of the work

iv.
V. Duration of the Contract
Sl. Name and surname Age & Father's/ Nature Permanent / Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address addresscommen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loymentof emp- employee.
loyment
1 2 3 4 5 6 7 8 9 10 11

CONTRACTOR 73 ACCEPTING OFFICER



FORM OF EMPLOYMENT CARD

(Regulation-8)
i Name and Sex of the Worker
ii Father's / Husband’s Name

iii Address
iv Age or Date of birth
v Identification mark

Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-
Name

Full address of Dependents
(Specify Village, Dist., and State

Sl.  Name & Address of  Particulars of Total period Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the  number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
to i ) of during
unit in the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment
should be made separately.
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Name of the Contractor

FORM OF WAGE SLIP
(Regulation-9)

Place

Name of the worker with

father’s / husband’s name.

2.

3.

7.

8.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.
Dates on which overtime worked
Overtime Wages.

Gross Wages payable.

Total deductions (indicating

nature of deductions)

10.

Net wages payable.

Contractor’s Signature /

Thumb impression.

CONTRACTOR
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Employees’ Signature/

Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No.10 vii)

rs/ ‘tment 2 and 1er workmen of and amount >n rks
and’s name f showed cause 5 2imposed fine
fence st fine 2d
lich or not, if so,
1posed date
3 5 6 7 0 1

FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL
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(Regulation —9)

Name and address of the Contractor

No. & Date of the Contract Agreement /Work Order

Name and address of the department awarding the Contract

iv. Nature of the Contract and location of the work

Duration of the Contract
Wage period

V.

Vi.

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid
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01

Reasons to be recorded in Column 24.

FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.
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BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS
Regulation No 10 (vii)

r's / Husband’s tment ge er & er on rks
. iS d nt of al-
d d tion if
ate : ed nt
st 2d
ttion
anter
’ 3 ) 1
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING
EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites.

a > 0w D PE

© ©® N o

16.
17.
18.
19.

20.

21.
22,

Providing the working platform with toe board and handrail for continuous working at heights.
Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which are
corrosive.

Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should
never be rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

No work should be taken up for execution inside shop floor, without obtaining necessary work
permit.

Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety
nets at appropriate level to safeguard the persons working at high level particularly nin trusses,
girders, roofing etc., of industrial and high roof buildings.

The contractor should maintain a register regarding the driver license particulars.

All personal protective equipment conform with standard specification as per the details given
in the code of conduct.

Contractor including their sub-contractors, agents and labour engaged on the work are required to
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof
will invite punitive action being taken against them. Also contractors with frequent violations of safety
regulations will not be entrusted with further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

I.VEHICLE

1. Vehicles carrying material should have proper registration documents and must be produced on
demand by our Security Staff.

2. The light on right side, i.e., over the drivers cabin shall be in working condition.

3. Both the head lights as well as park lamps must be in working conditions.

Il. MOVEMENT OF VEHICLE

1. The vehicle should not travel at more than 20 km.ph in our premises.

2. The Driver of the vehicle must possess heavy duty licence and produce on demand by the Security
Staff.

3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or the tank

should be coated with insulating material also to avoid Static Electricity.

4, In road junctions, speed breakers and railway crossing, the speed should be lowered and vehicle
should proceed cautiously.

5. The driving should ‘KEEP TO THE LEFT’ at all places.
6. The vehicle should not be parked in road which could obstruct the vehicular
traffic.
7. No person other than driver should be allowed to sit or stand on the prime mover or trailer.
8. The vehicle should pass only through the approved routes. Short cuts should be forbidden.
9. There must be a safe distance behind another moving truck.
10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed.
i SHIPPING
1. Strong side supports should be provided on both sides of the trailer. The side supports should

be fixed in such a way that it cannot be removed even temporarily.

2. Adequate packing must be given for easy slinging operation. The packing materials should be good
enough to withstand the load.

CONTRACTOR 80 ACCEPTING OFFICER



3. The stacking of loads in the truck should be evenly placed. The load should not be heaped together
or dumped over the chassis.

4, The loaded materials should be fastened tightly with ‘WIRE ROPE’. Manila rope or coir rope should
not at all be used. There must be side packing such as gunny or rubber tyre between the sharp edge
of the job and wire rope in order to avoid cut in the wire rope.

5. There must be minimum two fastenings and it should be more in case of lengthier loads.

6. The wire rope should be in sound conditions i.e, there should not be links, knots or bristles etc.,

7. The wire rope ends should be clamped with ‘U’ clamps.

8. The load on the truck should not be beyond its standard capacity. The carrying capacity must be
clearly marked on the trailer also.

9. The loose pieces should be bundled before loading on the truck.

10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis.

11. The load should not be over hanging more than 3 ft. from the end of the body.

12. The materials should not be stacked too high to avoid hitting against live electric lines.

13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap.

IV GENERAL

The vehicles should not be moved directly inside the production building in case the materials are to be
unloaded there. But the vehicle should be parked outside the building and the driver should ascertain the
passage as well as the unloading points with the help of shop officials. This will avoid the congestion of
blocking of traffic in the gangway.
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BHEL-Trichy : Contractor Safety Guidelines

Following are the points to be ensured for the safety of contract employees.

L. Identity and Entry:

1. The contractors to give identity card to their employees with full details like
employee name, company name, age, blood group, contact person with phone
no. etc.

2. The contractors not to employ people whose age is below 18 years.
3. HR/Welfare will issue passes to the trained employees only.

4. Welfare has to arrange for necessary infrastructure (biometric entry) for
enrolment of new contract workers. Biometric entry system will be made
available in North Gate and Unit 2 initially.

\
5. The data of daily entry of contract workers through biometric will be made
available online to the contract awarding departments HR/Welfare.

I1. Training:

1. Safety, first aid and fire fighting training to be given to two responsible
persons in each contract and they should take care of their groups on day to
day working.

2. This shall be done within a period of 2 weeks after awarding of fresh contract.

3. For ongoing contracts the contractors has to identify the persons to be trained
within a period of 2 weeks.

4. Driving/operation of Crane/jumbo/ Fork lift etc are to be done only by
authorized persons.

II1. Dress Code:

1. Male employees should enter gates only with Safety shoes, Pants-Shirts,
(Dothi, Lungi not permitted).

2. Female employees should enter gates only with Safety shoes. Loose dress
must be avoided. (A shirt over saree /chudithar is a must).

3. Normal shoes are acceptable for office area work only.
4. Employees working in canteens can wear sandex.

5. Welfare will finalize and indicate a color coding to be provided in the dresses
used by contract employees for uniformity and easy identification of the contract
workers.
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IV. Procedures:

1. Smoking, audio-playing (mobile phone, iPod, inbuilt music systems etc in the
vehicles.) are banned within the factory premises.

2. Moving to unrelated areas must be strictly avoided by the contract employees
entering to the other areas only with knowledge of concerned department.

3. Procedure (SOP) given from user departments are to be adopted for all
operations and maintenance — e.g. tank cleaning, ET plant maintenance, Sewage
maintenance, Oxidation pond maintenance, operation of substation, transformer
maintenance etc. User departments agreed to generate procedures incase if not
avai{able already (Snake catching, Monkey catching, Honey comb removal etc.).

4. Adequate precautions to be taken while waste removal like paint sludge

removal, chromic sludge removal, phenol and tar removal by contract
employees.

5. The contractor should clearly inform the hazards involved to the employees
MSDS to be displayed.

6. The contract employees involved in tank cleaning, ET plant maintenance,
Oxidation pond maintenance should know swimming and strict monitoring
should be ensured.

7. Line clearance(LOTO)procedure to be followed during bulb changing,
electrical substation maintenance, DSL maintenance, furnace instrumentation
etc.

8. Work permits to be obtained for jobs like work at height, excavation, blasting,
hot work, pipe line work, roof light maintenance, work at confined space like
cellar.

9. Users agreed to initiate the permits for all the works mentioned in the table
given below to safety mgt for clearance.
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BHEL-Trichy : Contractor Safety Guidelines

Work Permit Instructions
SI No | Works Instruction
1 Construction, erection & | The contract workers employed shall have sufficient

Commission of new and
modification of existing
civil structure

job knowledge shall follow the procedures and dress
code

2 Periodical Civil | Only experienced people shall be allowed to carry out
maintenance  work  at | the work at height. Physically fit without any vertigo
height problem. Wear safety belt and use life line, Net etc.

3 Work at height - including | Only experienced and qualified electrician shall be
roof light maintenance and | allowed to carry out the work at height. Physically fit
furnace work without any vertigo problem. Wear safety belt and use

life line, Net etc.

4 Welding work at process | Only experienced people shall be allowed to carry out
plant including pipe lines , | the work at height. Shall take care of nearby pipeline,
PG and acetylene plant remove all flammable materials. Get help from fire

\ service.
5 Crane erection and | Only experienced people shall be allowed to carry out
modification work the work. Wear safety belt and use life line. Net etc.
Remove all loose material
6 Excavation and Blasting,. Some lapse is noticed obtaining Excavation permit,
shall be strictly followed. Only licensed holder shall
carry out blasting, accountability shall be properly
maintained for the explosives,
unauthorised/unapproved explosives shall not
allowed. Only authorised equipment shall be used for
blasting

7 Fragile roof work Only experienced people shall be allowed to carry out

the work at the fragile roof. Physically fit without any
vertigo problem. Wear safety belt and use life line. Net
etc. They shall be properly instructed before going to
the roof.

8 Confined space work, | Oxygen level to be checked before work, proper

cellars, furnace ducts

breathing apparatus to be used. Only experienced
people shall be allowed to carry out the work at
cellars/confined space

10. Specified Speed limit 20 kmph to be followed by all the vehicles entered in
factory premises.

11. Procedure given by user departments for spray painting, brush painting and
dip painting should be followed. Paint sludge removal, empty tin removals etc.
are to be periodically carried out and sent to disposal stores.

CONTRACTOR

84 ACCEPTING OFFICER




BHEL-Trichy : Contractor Safety Guidelines

V, Equipments:

1. All the equipments used by the contractors are to be in good condition with
all safety provisions and to be checked and certified by the department
officials.

Electrical supply to be taken through the M&S department. Unauthorized

connections taken any will be viewed seriously.

3. Welding machines are to be used with proper earth connection. Cables
should be in good condition. Insulation to be checked regularly and
maintained.

4. Qualified electricians are only to be used for giving connections.

Good quality Electrical equipments and tools are to be used with valid

certificates. These certificates must be shown on demand.

For portable electrical equipments supply to be taken using plugs points.

Wires /cables extension box should be in good condition.

Proper earthing should be maintained.

Mobile Crane, Fork lift, Trailers; JCB etc. should be in good condition with

specified capacity and should not cause any untoward incident while in use.

10. Fitness Certificate issued by competent person approved by Govt.
authorities, insurance and emission certificate etc. should be in possession
and should be shown on demand.

)

o

© 2 NS

VI _All contractors:
A. Gas Plant:

1. Contractors to use only trained persons for working in LPG installations with
separate identity and to furnish valid documents for working in LPG area.

2. If LPG is used, hazards, safe handling methods, etc., are to be clearly explained
to the employees and safety measures are to be taken.

3. People working in LPG line, furnace, and installation are to be aware of LPG
properties; hazards involved and should work with adequate precautions and

assistance. Hot work permit to be obtained any welding/cutting work in this
area. No spark or flame is allowed.

4. Awareness on PG Plant, Inflammable stores for contract employees should be
ascertained by the contractors. Contract employees authorized by safety are only
to be allowed. Others not allowed.

5. Adequate precautions must be taken by contractors for their employees
working in the PG area. (Gas generation, coal handling, poking operation,
booster area, ash handling, tar and phenol handling, pipe line work etc.)
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BHEL-Trichy : Contractor Safety Guidelines

B. Electrical Contractors:
1. Must ensure proper care before working on electrical lines.

2. Must have obtained line clearance/work permit for all electrical work, panel
board cleaning, roof light changing, cable trench works and works in confined
areas.

3. After completion of the work the line clearance/ permits must be closed.

4. Must remove all the left out choke, bulbs, tools, fasteners etc. after completion
of the work (working on height).

5. Portable machines, lines drilling machines must be with proper plug points.

6. Unused new cables and fittings are to be returned to the concerned. Old
cables/ used cables are to be removed and returned properly.

C- Painti{ig Contractors:
1. Must know the characters of paints, thinners, solvents etc before handling.

2. User departments and the contractor must provide Materials Safety Data
Sheets (MSDS) for the contract employees involved in painting work.

3. Contractors should provide respirators to the employees doing painting work.

4. User departments should ensure training for contract employees in Fire
prevention, fire fighting etc.

5. The training shall be through Fire/Security department.

6. Contract employees must take adequate precaution to prevent fire while
working.

D. Civil Contractors:

1. Employees working in Civil constructions should be familiar with the relevant
work viz masonry work construction, tiles, partition, floor elevated work etc.

2. Tools, equipment pertaining to their works must be in good condition and
with valid certificates. The workers employed must be skill ful enough to
complete the work- roof work, work at height, excavation blasting etc.

3. Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL. This is a must
for the works like working at height, Jack hammering, sewage cleaning etc.

4. Vehicles used for construction works like lorries, excavation equipments (JCB),
Mixing machines etc., are sound in operating condition.
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BHEL-Trichy : Contractor Safety Guidelines

5. User departments should ensure that the applicable procedures are clearly
understood by contract employees involved in civil maintenance viz flooring,
floor cleaning, building maintenance, water line, pipe lines, storm water, ETP
Maintenance etc. The adherence to the procedures must be ensured by contract
supervisor.

6. The operators should be licensed, trained and authorized persons. Valid
certificates/ documents must be shown on demand.

7. Employees should remove the waste materials from the work spot after
completing the works.

E. Transport Contractors:

1. Vehicles carrying materials should have proper registration documents and
must be produced on demand to BHEL security staff.

2. The driver of the vehicle must possess valid heavy duty license, vision Test
certificates & relevant valid vehicle documents as per the factory Rules and to be
produced on demand to the security staff.

3. The cleaner should be knowledgeable enough to give correct direction. Also
should not drive inside or take training inside. Every vehicle should have pair of
skilled driver and cleaner.

4. No persons other than driver should be allowed to sit or stand on the Prime
Movers of the trailer.

5. Should not do Cooking, Bathing, Vehicle cleaning etc. within the premises.

6. The lights on right side (i.e.) over driver's cabin should be in working
condition.

7. Both the head lights as well as park lamps must be in working condition.
8. The tire, brake, horn, turning lamps, etc must be in good conditions.

9. The vehicle should not be parked in the road in such a way to cause obstruction
to vehicular traffic.

10. There must be a safe distance behind another moving truck.

11. If vehicle got break down, they should attend maintenance work and ensure
to avoid oil and grease spillage & traffic issues.

12. Drivers should not do material handling activities.
13. Must not stand under/close to load while lifting the materials

14. Speed limit 20 km/hr to be maintained inside the factory premises.
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BHEL-Trichy : Contractor Safety Guidelines

F. Shipping:

1. Strong side supports should be provided on both sides of the trailer. The
side supports should be fixed in such a way that it cannot be removed even
temporarily.

2. Adequate packing must be given for easy slinging operations. The packing
materials should be good enough to withstand the load.

3. The stacking of loads on the truck should be evenly placed. The load should
not be heaped together or dumped over the chassis.

4. The load on the truck should not be beyond its standard capacity. The
carrying capacity must be clearly marked on the trailers also.

5. The loaded materials should be fastened tightly with wire rope. Coil rope
should not at all be used.

6. There must be side packing such as gunny, rubber-tire between the sharp
edges of the job and Wire rope in order to avoid cut in the wire rope.

7. There must be minimum two fastening and it should be more in case of
lengthier loads.

8. The loose pieces should be bundled before loading on the truck.

9. There must be red flags or red lamps for the lengthy load which extend
beyond chassis.

10.The materials should not be stacked too high to avoid hitting against live
electric lines.

11. Must not lift beyond the capacity (SWL) of mobile cranes.

12.Must keep valid certificates for the individual (inclusive of vision Test
certificates) and lifting equipment.

13. Should not use mobile cranes for transporting and dragging
VII Travels/Taxi Contractors:

1. Must have valid documents like Driving license, RC, Insurance, FC, Vision
Test Certificate.

2. Max speed limit 20 KM/Hr must be followed, Timing prescribed for entry
and exit to be strictly followed. Not to overtake inside the Premises.

3. Seat belt must be worn by taxi drivers, Park cars only in the permitted areas.

4. Using mobile phones while driving and playing iPod, inbuilt music systems
etc in the vehicles. are banned within the factory premises.
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BHEL-Trichy : Contractor Safety Guidelines

VIII Welfare:

1. The contractors are directed to generate PF number and ensure PF
contribution remittance for all contract workmen engaged by them.

2. Bio-Metric Entry for Contract Workmen : Contractors have been directed to

cover all the contract workmen engaged by them through Bio-Metric Entry
System

XI Health Check up

Contractors must check the health of employees specific to occupation
periodically and furnish evidence to welfare department/BHEL for updating.
Specific test is a must apart from General Health checkup for the works like

Wo}king at height- Vertigo test

Mobile crane operator- Vision test, audiometric test

Vehicle drivers- Vision test, audiometric test

Shot blasting operations- Lung function test, audiometric test
Canteen employees- Dermatitis

Jack hammering- Lung function test, audiometric test
Sewage cleaning- Lung function test,

Electro-plating- Skin and respiratory tract

. Grinding - Lung function test, audiometric test

0 Spray painting - Skin and respiratory tract

X. Safety Equipment:

Contract employees must wear the PPEs relevant to the nature of work in addition to
the safety shoes.

YO Q051 QiGN D3 D

Welding - Welding Shield and goggles
Gas cutting - Aprons, Gas cutting goggles
Painting - PVC gloves, PVC apron, respirators

Electrical work - Electrical Resistance gloves, gum boots (during rain)
Work near hot furnace - Heat resistant gloves & Apron

Glass wool related works - Respirators, Barrier Cream

Slag removal, cleaning and grinding work - Goggles / dust respirators.
Handling of rough and sharp surfaced objects - Leather gloves

. Sanitary work - Hand gloves, Gum boots

10 Concrete preparation - Gum boots Electrical
11. Work at height - Rubber gloves, Safety Belt, Fall arrestors, Life line Rope.
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BHEL-Trichy : Contractor Safety Guidelines

X1. Violations:

The following will be treated as serious violations and appropriate actions are to be
initiated by the users.

1. Employing people whose age is below 18 years.

2. Not wearing safety shoes or normal shoes (Contract employees will not be
permitted after the security gates).

3. Not wearing PPEs.

4. Working without proper work permit.

5. Possession of mobile phones other than taxi drivers..

6. Using mobile phones while driving .

7. Unauthorized electrical connections .

8. Driying/operation of Crane/jumbo/Fork lift etc by unauthorized persons.

9. Unauthorized operation/driving of lorries, mobile cranes etc.

10. Smoking, alcohol, audio-playing etc.

11. Moving to unconnected areas.

12. Any willful act that creates unsafe conditions .
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The contractor should engage Technical persons and Workmen with the following
qualifications for works as detailed below and the contractor shall carry out the Health
Performance check at his cost for the workman engaged in the work through a registered

medical practitioner and produce the certificate on demand.

CHECK FOR HEALTH PERFORMANCE

Sl Activity Hazard Exposure Check for Periodicity
No. Consequence
Concrete Emission of Dust 1 Lung Onceina
Dismantling & Noise function Year
Concrete Mixing | Emission of Dust 1 Lung Onceina
& Noise function Year
Painting Emission of Dust 1 Lung & Onceina
& fumes throat Year
function
Cutting & Emission of fumes 3 Eyes & Lung { Onceina
Welding and gas. function Year
Exposure to Live
wire
Working on AC Emission of Dust 3 Lung Onceina
sheets function Year
Sweeping of Emission of Dust 2 Lung Onceina
Roads function Year
Collection and Foul smell & 3 Lung Onceina
disposal of susceptibility to function and | Year
Sanitary waste decease. skin
irritation
Handling of Leakage of gas 4 Throat Onceina
Oxygen & irritation Year
Acetylene
Cylinders
Cleaning of Exposure to 4 Suffocation | Onceina
Manholes poisonous gas Year
Cleaning of Emission of Dust 1 Suffocation | Onceina
Overhead tank & skin Year
irritation

NOTE: Exposure Consequence
1.Slightly harmful

2. Harmful

3.Very harmful

4. Extremely harmful
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SCHEDULE ‘A’

LIST OF WORKS AND PRICES

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only approximate.
They are given as a guide for the purpose of tendering only and are liable to variation and alteration of the
Competent Authority. The work under each item as executed shall be measured and priced at the
corresponding rate quoted by the contractor in the BILL OF QUANTITIES

SI.No. Description of work / supplied Total amount of work / Period of
supplies (in figures and words) contract
Rs. Ps.
L Sweeping and
Cleaning of offices, 186,24,965/- FIFTEEN (15)
MONTHS
shop floors, etc., and
swabbing Conference
Halls, AC/PC rooms
etc., in  Factory
Complex.
BILL OF QUANTITIES ATTACHED IN PRICE BID
Sl.No. Appx.Qty. Description of TNBP Rate (Both in Unit Amount
work No. fig & Words Rs. Ps.

AS PER SEPARATE SHEETS ATTACHED CONTAINING ...... 6..... PAGES

FROM PAGEL No. 16 to 21in PB.

CONTRACTOR 92 ACCEPTING OFFICER



SCHEDULE ‘B’

The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock yard.

SI.No. DESCRIPTION PLACE OF ISSUE

NIL

It will be the responsibility of the Contractor to submit his demands for the above stores in writing at
east seven days in advance of the actual requirement.

Issue of Stores is subject of the availability at the place of issue cited above, items of stores to be
issued by BHEL which are not available at the time of indenting by the contractor may be supplied
by BHEL after necessary procurement. The contractor shall not be entitled to any claim of
compensation for delay in the supply of stores by BHEL under any circumstances.

The materials will be issued only during the working hours of the BHEL Stores Department ( 8.00
a.m. to 4.30 p.m. ). Contractor shall have to transport them to the site of work at his own cost as soon
as they are issued to him.

The steel materials if issued will be in random lengths and sizes as stocked by the BHEL and the
cost of all cutting, conversion, substitution and fabrication as well as wastage shall have to be borne
by the Contractor.

The contractor shall from time to time render proper account of all materials issued to him by BHEL.
If he fails to do so, no further issue of materials will be made to him and he will be held responsible
for any delay in the execution of the work which may occur on this account.

Where A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses or other
items are issued free of cost to the contractor, the contractor will have to make good at his own cost
any loss or damage to any part or whole of the items issued to him as above. All wastage within the
premises limits as fixed by BHEL will be charged for at the prescribed issued rates of BHEL. Excess
wastage will be charged for at punitive rates which will be 100% higher than the issue rates.

All surplus materials in good condition which are not returned to the BHEL Stores as also quantities
of materials consumed in excess of the max. Permissible limit as fixed by BHEL shall be charged
for at punitive rates.

The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to which materials

have been rendered surplus or consumed in excess of the actual requirements shall be final and
conclusive and binding on the contractor.
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SCHEDULE ‘C’

ISSUE OF TOOLS AND PLANTS TO CONTRACTORS

Sl.No. Qty. Particulars  Details of Hire Place of Remarks
BHEL Crew Charges Issue
Supplied Per unit
Per Day
................................... Nilo

a. Machineries shall not be operated over time without the written permission of the Sr.
Engineer / Dy. Manager / Manager.

b. All Coolies, Watermen etc., required in addition to BHEL crew mentioned in column 4 above
shall be arranged by the contractor at his own expense.

SCHEDULE ‘D’

NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into contract. The
Drawing is attached in Price Bid.

SL.No. DRAWING NUMBER DESCRIPTION
1. BHE:CP:09:101/85 General Layout of Factory
SCHEDULE ‘F’

LEAD STATEMENT

SI.No. | Name of Material Name of Source Lead Particulars both for
Factory and Township

~NIL--
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C A Date .o
(To be used in conjunction with BHE Ltd., General Conditions of Contract )

AUTHORITY TO TENDER

Tender Notice No.: CF:TN:15/15-16 Office of the
DGM/CIVIL/PLANNING/F&T
Building No.53
BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHY - 14.

Tender Schedule No.: CF:TS:59/15-16

Lumpsum—/—Percentage—rate—/ Item rate tender for works required in “Sweeping and
Cleaning of offices, shop floors, etc., and swabbing Conference Halls, AC/PC

Rooms etc., in Factory Complex.”

Y TSRS are / is hereby authorized
to tender for the above work. The Tender is to be delivered at the Office of the
DGM/CIVIL/PLANNING/F&T,Building No.53, Bharat Heavy Electricals Limited Unit, Thiruverumbur,
Tiruchirappalli - 620 014 , up to 1030 Hrs on 23.03.2016 addressed to the
DGM/CIVIL/PLANNING/F&T,Building No.53,BHEL,Tiruchirapalli-620 014 superscribing the name of

works as mentioned above.

Any correspondence concerning this Tender should be addressed as indicated above quoting the Tender

Notice, schedule No., and other relevant particulars.

BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE LOWEST OR
ANY TENDER.

Issuing Officer with
Designation
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Contract AGreemMENT NO. ... .o e e

TENDER
To

DGMCIivil/Planning/F & T
Building No.53,

Bharat Heavy Electricals Limited
Unit : Tiruverumbur
TIRUCHIRAPPALLI — 620 014.

| / We hereby offer to carry out the work of “Sweeping and Cleaning of offices, shop floors,
etc., and swabbing Conference Halls, AC/PC Rooms etc., in Factory Complex.”

| / We hereby carefully perused the following documents connected with the above noted work and agree to
obide the same.

1. Specifications (General & Particular)
2. Drawings
3. Schedule ‘A, ‘B’, ‘C’, ‘D’ & ‘E’ and Bill of Quantities attached hereto.
4. Schedule or rates
5. BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to Tenders
attached hereto.
| / We forward herewith the sum of Rs..........ooooi as Earnest Money, which
shall be refunded should this tender be rejected. | / We further agree to deposit such sum which along with
the sumof Rs.........ccoooiiiiiiiils mentioned above shall make up 50% of the fully Security Deposit for

this work as provided for under conditions of the BHARAT HEAVY ELECTRICALS LIMITED General
Conditions of Contract.

I / We further agree to execute all the work referred to in the said documents upon the terms &
condition contained or referred therein and as detailed in Schedule ‘A’ and Bill of Quantities annexure thereto
an to carry out such deviations as may be ordered, vide conditions 6 of the BHEL Ltd., General Conditions
of Contract upto a maximum of 20% of the tendered of RS.........cooo i,

| / WE further agree to refer all disputes, as required by condition 62 of the General conditions of Contract to
the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E.Ltd., in his sold discretion
whose decision shall be final and binding.

WITNESS Signature of the Contractor
Date:
L
2
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GENERAL SUMMARY

1. (a) Net Cost of works or building etc., from Schedule

‘A’ and Bill oRquantities annexed thereto Rs.
2. Provisional su Rs.

Rs.
L] 01T P
................................................... en duly authorized by me / use to sign the tender for and on
DENAIf OF ...
(in block letters )

Date: GNATURE OF CONTRACTOR
Witness: Postal Address:
T Telephone No.

Address
2

Address
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......................................................................................... alternations have been made in the
Tender Document and as evidence that these alternations were made before the execution of contract

agreement, they have been initialed by the Contractor and the

................................................................................... is hereby authorized to sign and initial on my
behalf the documents forming part of this contract (Number of alternation in figures and words to be given

me )

The above tender is accepted by me on behalf of the Bharat Heavy Electricals Limited, Unit Thriuverumbur,

Tiruchirappalli — 620 014. for a sum of RS. ...,

............ at the item rates as indicated in the Bill of Quantities attached to Schedule ‘A’.
Signature ... Date....coviiii
DESIGNAION ...t e
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To E FORMAT
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by BHEL

Details of Bank Account:

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT CURRENT A/C / OD | CASH CREDIT

09 | BENEFICIERY’S NAME

IFSC CODE OF THE BRANCH

11 | EmAIL ID
12 | TELEPHONE/MOBILE NO.

CERTIFICATE
| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above mentioned
Bank Account. |/ We also agree that payments made to the above mentioned Account is a valid discharge
of the liability of Bharat Heavy Electricals Limited. |/ We also agree to bear the applicable Bank Charges
for the above mode of transfer. A copy of the cheque leaf/cancelled cheque leaf of the above account
is sent_herewith.

AUTHORISED SIGNATORY WITH NAME SEAL

Banker’s Certification

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the
account number of (name
of account holder), the signature of the authorized signatory and the MICR and IFSC codes of our Branch
mentioned above are correct.

PLACE: (Manager / Officer’s)
DATE : Signature Under Bank stamp and Name Seal
With Membership No.
(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.

Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)

SIGNATURE OF THE APPLICANT
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