Schedule A of NITO7/1

SCHEDULE ‘A"

Name of work :- Asphalting of Roads in BHEL Township (Phase-lll).

Annexure: |

S.No It. Code

Description of items

Qty.

Unit Rate Amount

1

5.2

(i)
(ii)

5.3

(ii)

5.4

5.5

Providing and applying tack coat with
bitumen emulsion using emulsion pressure
distributor on the prepared
bituminous/granular surface cleaned with
mechanical broom and as per relevant clauses
of section-500

0.25 kg per sqm (normal bituminous surfaces)

0.40 kg per sgm (non-bituminous  surfaces)
granular base not primed.

Providing and laying bituminous macadam
with hot mix plant using crushed aggregates of
specified grading premixed with bituminous
binder transported to site, laid over a
previously prepared surface with mechanical
paver finisher to the required grade, level and
alignment and rolled as per clauses 501.6 and
501.7 to achieve the desired compaction
complete in all respect and as per relevant
clauses of section-500.

for Grading Il (50-75 mm thickness) bitumen
content 3.4%

Providing and laying levelling course/profile
corrective course with bituminous macadam with
hot mix plant using crushed aggregate of grading
1 premixed with bituminous binder @ 3.1%,
transported to site , laid over a previously
prepared surface with mechanical paver finisher
to the required grade , level and alignment and
rolled as per clauses 501.6 and 501.7 to achieve
the  desired compaction complete in all
respect and as per relevant clauses of section-
500.

Providing, laying and rolling of built-up-spray
grout layer over prepared base consisting of a
two layer composite  construction of
compacted crushed coarse aggregates, key
stone chips spreader may be used with
application  of bituminous binder after each
layer and with key aggregates placed on top of
the second layer to serve as a Dbase
conforming to the line grades and cross
sections  specified the compacted layer
thickness being 75 mm and as per relevant
clauses of section-500.

90000.00

15000.00

4000.00

1000.00

13200.00

sgm  9.00 810000.00

sqgm  14.00 210000.00

cum 3890.00 15560000.00

cum 3657.00 3657000.00

sqgm 174.00 2296800.00
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This shall be measured in cum and converted
into sqm for purpose of payment.

. Providing, laying and rolling of close-graded
premix surfacing/ mixed seal surfacing material
of 20 mm thickness composed of 11.2mm to
0.09mm (type-a) or13.2mm to 0.09mm (type-b)
aggregates using penetration grade bitumen to
the required line, grade and level to serve as
wearing course on a previously prepared base,
i/lc mixing in a suitable plant, laying and rolling
with a smooth wheeled roller 8-10 tonne capacity,
and finishing to required level and grade and as
per relevant clauses of section — 500.

(A) or Type — (B) aggregate

With 60/70 bitumen

Road marking with applied thermoplastic
compound with reflectorising glass beads on
bituminous surface (providing and laying of hot
applied thermoplastic compound 2.5mm thick
including reflectorising glass beads @ 250 gms
per sqm area, thickness of 2.5 mm is exclusive of
surface applied glass beads as per IRC:35. The
finished surface to be level, uniform and free
from streaks and holes and as per relavent
clause of section-800.

105000.00

700.00

11550000.00

437500.00

sgm 110.00
sqm  625.00
Total Rs.

34521300.00

Note:

5 513
(i)

6 8.10

Note:

Photos of all roads before commencement of work, during progress of work and on completion
shall be taken at their own cost and submitted to planning section before preperation of bill.

Percentage quoted by the Contractor

%

Above

Below

At Par

Percentage quoted by the Contractor in words

Signature of Contractor

Signature of Officer
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SCHEDULE A’

Name of work :- Asphalting of Roads in BHEL Township (Pt

Annexure: Il

Base on DSR 2007

S.No It. Code

Description of items

Qty.

Unit

Rate

Amount

1

15.43

15.43.1

15.43

15.43.2

16.9

16.1

16.3

16.3.2

16.3

16.3.3

16.4

16.3

16.3.10

Dismantling manually/by mechanical means
including stacking of serviceable material and
disposal of unserviceable material within 50
meters lead as per direction of Engineer
Incharge.

Water bound macadam road

Dismantling manually/by mechanical means
including stacking of serviceable material and
disposal of unserviceable material within 50
meters lead as per direction of Engineer
Incharge.

Bituminous road

Scarifying metalled (water-bound) road surface
including disposal of rubbish lead upto 50 meters
and consolidation of the aggregate received from
scarifying with power road roller of 8-10 tonne
capacity.

Preparation and consolidation of sub grade with
power road roller of 8-12 tonne capacity after
excavated earth to an average of 22.5 cm depth,
dressing to camber and consolidating with road
roller including making good the undulation etc.
and re-rolling the sub grade and disposal of
surplus earth lead upto 50 meters.

Supplying and stacking at site.

63 mm to 45 mm size stone aggregate
Supplying and stacking at site.

53 mm to 22.4 mm size stone aggregate

Laying spreading and compacting of stone
aggregate of specified size to WBM
specifications including spreading in uniform
thickness, hand picking, rolling with 3 wheeled
road/vibratory roller 8-10 tonne in stage to proper
grade and camber, appling and brooming
requisite type of screening/ binding material to fill
up interstices of coarse aggregate watering and
compacting to required density.

Supplying and stacking at site.

Moorum

200.00

200.00

1250.00

200.00

200.00

550.00

700.00

250.00

sgqm

sgm

sgm

sgm

cum

cum

cum

cum

34.30

66.30

6.45

33.90

768.45

810.55

192.55

421.85

6860.00

13260.00

8062.50

6780.00

153690.00

445802.50

134785.00

105462.50
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10

1"

12

13

14

16.3

16.3.6

16.3

16.3.7

2.10

2.101

Supplying and stacking at site.

Stone screening 13.2 mm nominal size (Type-A)

Supplying and stacking at site.

Stone screening 11.2 mm nominal size (Type-B)

Excavation trenches of required width for pipes,
cables, etc. including excavation for sockets, and
dressing of sides, ramming of bottoms, depth
upto 1.5 m including getting out the excavated
soil, and then returning the soil as required, in
layers not exceeding 20 cm in depth including
consolidating each deposited layer by ramming,
watering, etc. and disposing of surplus excavated
soil as directed, within a lead of 50 m:

All kinds of soil.

2.10.1.2 Pipes, cables, etc. exceeding 80 mm dia but not

exceeding 300 mm dia.

2.10.1.3 Pipes, cables, etc. exceeding 300 mm dia but not

19.6

19.6.4

19.6.5

exceeding 600 mm dia.

Providing and laying non-pressure NP2 class
(light duty) RCC pipes with collars jointed with
stiff mixture of cement mortar in the proportion of
1:2 (1 cement : 2 fine sand) including testing of
joints etc. complete.

300 mm dia. RCC pipe

450 mm dia. RCC pipe

150.00 cum 892.25

100.00 cum

50.00 Mtr.

100.00 Mtr.

30.00 Mtr.

50.00 Mtr.

979.40

115.05

179.65

338.75

499.55

133837.50

97940.00

5752.50

17965.00

10162.50

24977.50

Total Rs :

1165337.50

Percentage quoted by the Contractor

%|Above

Below

At Par

Percentage quoted by the Contractor in words

Signature of Contractor

Signature of Officer
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