
 
 

 

 BHEL/TBG/STC 

BHARAT HEAVY ELECTRICALS LTD.  

(TRANSMISSION BUSINESS GROUP)  

TERMS AND CONDITIONS FOR INDIGENOUS TENDER ENQUIRY  

This Format is to be submitted in original duly signed by bidder. Deviation, if any, is to be 
brought out clearly in Schedule of Commercial Deviation giving clause-wise deviation. Any 
condition / clarification / deviation mentioned elsewhere may not be accepted.  

Sr. 
No.  

Standard Terms & Conditions for Enquiry No. 235G016 Dated 13 – OCTOBER - 2015 

Due on 10 – NOVEMBER - 2015 

1.  INSTRUCTION TO BIDDERS: 

a) Sealed quotations are invited for the items mentioned in the enquiry. Quotations should 
be typed and free from over writing and erasures. Corrections or additions must be 
clearly written both in words and figures and attested, otherwise offer shall be liable for 
rejection.  

b) Bidder must ensure that their quotation is received / dropped in the tender box on or 
before 14:00 Hrs of the due date of opening.  

Location of Tender Box: 

Bharat Heavy Electricals Limited, 

Transmission Business Group,  

Advant Navis Business park, Tower A 

5 th Floor, 7 , Sector- 142, Greater Noida Expressway, UP -201305 

c) The same shall be opened at 14.30 Hrs. on the same day. Tenders received late may 
be rejected. Bidders sending tenders by courier or post, to ensure that it is delivered 
one day before as same day delivery may not reach above office by due time.  

d) Bids are to be submitted in Two parts:  

i) Techno-commercial bid (Part-I): To be submitted in duplicate. A copy of price bid 
(Part-II) “without prices” is also to be enclosed in Part-I bid.  

ii) Bidder to strictly ensure submitting the price bids in BHEL format of Rate Contract 
or as per project requirement. 

iii) Price bid (Part-II): To be submitted only in one copy in a separate sealed envelope. 
This should not contain any Technical or Commercial Terms. The rates should be 
quoted both in figures and words. In case of any difference between figures and 
words, the quoted rate in words shall prevail over figure. Futher in case of difference 
between unit rate & total price, unit rate in words shall prevail over total price. 

Both Parts-I and Part-II bids are to be sealed in separate envelope and both envelopes 
to be kept in another common envelope. Each envelope should be sealed and 
superscribed with enquiry no., item / package name, project name (if any) and due date 
of opening.  

e) “BHEL reserves the right to go for  Reverse Auction instead of Opening the           
submitted sealed bid, which will be decided after technical evaluation”. 
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f) For any technical clarification please contact : 
            For NTPC North Karanpura, TSGENCO Kothagudem & TSGENCO Bhadradri 

Ved Prakash Meena – Sr. Engineer (TBEM) 

Phone : 0120 – 6748462 

Dipak Kumar Mandal – DGM (TBEM) 

Phone : 0120 – 6748134 

 

For any commercial clarification please contact official below :  

For any commercial clarification please contact official below :  

Himanshu Kanaskar, Dy. Manager (TBMM),  

S. C. Shvihare, Sr. Manager (TBMM),  

TBG,  BHEL, Advant Navis Business park, Tower A 

5 th Floor, 7 , Sector- 142, Greater Noida Expressway, UP -201305 

Email : scshivhare@bhel.in, kanaskar@bhel.in,   Tel No. 0120 - 6748471, 8532 

g) Price bid should contain only rates / prices, otherwise bid shall be liable for rejection.  

h) Price bid submitted along with the bid shall remain valid up to validity of offer. 
Unsolicited Supplementary / Revised price bid submitted during validity period of offer, 
unless asked by BHEL, shall not be considered. Withdrawal of quotation by the bidder, 
at any stage after its opening, may entail blacklisting of vendor.  

i) Enquiry condition for where the scope against this tender includes Installation and 
Commissioning of the equipment / material:  Not Applicable 

2.  

  

  

  

PRICES:  

A. Prices shall be on FIRM basis. 

B. The prices shall be quoted by the vendors considering Sl. No. 1 & 2 below:  

1. NTPC North Karanpura is Mega Power Project where deemed export benefits 
are 

        available; Excise Duty is exempted against PAC issued by NTPC and Mega 
Power Status Certificate issued by GOI. 

Vendor shall be solely responsible for obtaining the deemed export benefits from the 
concerned authorities and in case of failure to receive such benefits, BHEL will not 
compensate them in any manner, whatsoever. 

2. TSGENCO Kothagudem & TSGENCO Bhadradri are domestic project - 
Taxes and duties are payable. 

 
C. The prices are to be quoted on "Ex works basis" i. e. the Transportation shall be 
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arranged by BHEL – TBG from Bidder’s works. The loading of Material in Trailers at 
Bidder's Works to be arranged by Bidder. The Transportation Cost by BHEL will however 
be added to the Cost of Bidders to arrive at Landed Cost to BHEL. 
The Rate Contract Rates which will be used for loading are : 
 
C. Rs. 3.57/MT/KM- (Rs. Three and Fifty Seven Paisa only) per MT per KM. 
D. Freight Escalation Clause is applicable on Freight Rates. The base freight rates 

for mechanical trailers would increase/decrease by 50% of percentage increase/ 
decrease in the rates of diesel prevailing over the base rates of 29.08.2014  
mentioned below. Any increase/decrease so allowed will be added to or 
subtracted from the basic freight rate. This increase/decrease will be computed 
as on 5th of every month and rates will be valid for that particular calendar 
month. The rate of diesel will be based on the rates obtained from PSU oil 
companies applicable to New Delhi. Freight increase on any other account will 
not be permissible. 

    The Base Rates of Diesel Prices as prevailing on 29.08.2014 are Rs. 58.40/Litre. 
The Final Date for calculation of Freight Escalation will be Techno-Commercial Bid 
opening date for this Tender for MS Rod. 
E. Distance will be taken as shortest route exhibited in Motoring Guide of India. 
F. Minimum Chargeable distance shall be 100 Kms even if the delivery destination is 

less than 100 Kms. 
G. Transportation shall be done by trailers only. Minimum transportable weight will 

be 22 MT. If qty is less than this minimum transportable weight then payment of 
F&I shall be made for minimum transportable weight i.e. for 22 MT. 

H. Project Location is given in Annexure to enquiry.  
 

I. The prices are to be quoted on Ex-works basis. The break-up of prices shall be as 
under : -  

J. Ex-works Price: Ex- works price including packing & forwarding charges and 
charges for Loading in Trailers arranged by BHEL - TBG for Transportation. 

 

K. Excise Duty: I) For NTPC North Karanpura ED is exempted against PAC.  

II) For TSGENCO Kothagudem & TSGENCO Bhadradri - Extra as    
applicable, Present rate is @12.50% 

L. Sales Tax: ST / VAT / CST (against C form) as applicable to be quoted extra as 
percentage in un-priced and price bid. In case of inter-state sale-in-transit 
supplier/vendor will have to provide E1/E2 form.  

M. Entry tax / Octroi Charges: NOT APPLICABLE. 

N. Freight & Insurance: IN BHEL - TBG Scope. (Bidders to note the Loading Criteria 
mentioned above for determining L1 Bidder)  

Note: The purchase order shall be placed on Ex-works basis. 

BHEL reserves the right to resort to reverse auction. 
O. In order to have serious bidding in Reverse Auction, the H-1 bidder (whose quote is 

highest in online sealed bid) may not be allowed to participate in further RA process.  
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3.  TERMS OF PAYMENT:  

100% payment along with taxes, duties, Freight & Insurance within 60 days from the date 
of receipt of complete invoice in TBG, BHEL with following documents in 3 sets (Original + 
2 copies).  

 Excise invoice (where ED re-imbursement is required)  

 MICC issued by BHEL  

 Guarantee Certificate 

 Material Receipt confirmation from site (To be arranged by BHEL) 

 LR endorsed in favor of Customer by Site (To be arranged by BHEL) 

4.  INTEREST LIABILITY: 

In case of any delay in payment due to any reason, BHEL shall not pay any interest on 
delayed payment.  

5.  GUARANTEE:  

The equipment / material shall be guaranteed for 18 months from the date of delivery or 12 
months from the date of commissioning, whichever is earlier. The defective material / 
component shall be replaced free of cost at site.   

6.  BANK GUARANTEE: NOT APPLICABLE 

7.  FINAL ENGINEERING DOCUMENTATION:    NOT APPLICABLE 

8. 

 

 

 

INSPECTION: 
BHEL / customer / third party shall inspect equipment / material before despatch. Stage 
inspection during manufacturing may also be carried out. Material to be despatched only 
after getting Despatch Clearance from BHEL.  
Supplier shall send inspection call on prescribed format or website only, with an advance 
notice of 15 days. Vendor shall forward all inspection and test reports for issue of MICC by 
BHEL. 

9. DESPATCH DOCUMENTS: 

Following despatch documents are to be immediately sent to purchaser on despatch:  

 Copy of Invoice 

 Copy of LR 

 Guarantee Certificate   



 
 

Sr. 
No.  

Standard Terms & Conditions for Enquiry No. 235G016 Dated 13 – OCTOBER - 2015 

Due on 10 – NOVEMBER - 2015 

10.  DELIVERY PERIOD:  
 Delivery required is by 31.01.2016 for Kothagudem & North Karanpura and by 10.03.2016 

for Bhadradri Project. 
 Bidder to specify delivery period in weeks from the date of LOI/PO. Vendor to quote their 

best possible delivery plan in activity schedule to meet the tender’s delivery requirement. In 
case, BHEL’s delivery requirement are not met by vendor(s), then a chance may be given 
to all such vendors to review their quoted delivery schedule in line with BHEL’s delivery 
requirement. However, if vendor fails to meet the requisite delivery plan, then BHEL 
reserves the right no to consider the offer of such vendor(s). 

   
Note: LR date or Invoice date whichever is later shall be considered as delivery date. 

11.  DELAYED DELIVERY:  
In case of delay in execution of order beyond the lot wise contractual delivery, an amount of 
½ % of total Ex-Works Value per week or part thereof subject to maximum of 10% of total 
Ex-Works Value of P.O. will be levied. 

12.  VALIDITY: The offer shall be valid for 120 days from the due date of opening.  

13.  ACCEPTANCE / REJECTION OF TENDER:  
BHEL reserves the right to reject in full or part, any or all tenders without assigning any 
reason thereof. BHEL also reserves right to vary the quantities mentioned in the tender.  

14.  EVALUATION:  
Evaluation will be done Project wise for each of the 3 Projects. Comparative 
statement shall be prepared on project wise quantity. 
Evaluation of offers shall be done on the basis of delivered cost to BHEL after 
loading of F & I charges up to site. 

15.  DEVIATION:  
The bids having deviation(s) w.r.t. tender are liable for rejection. However, BHEL, at its 
discretion, may load the prices for evaluation of offer as per Loading Criteria for identified 
deviations mentioned in clause No. 22. 

16.  ARBITRATION:  
All cases of disputes emanating from and relating to this contract shall be referred to the 
sole arbitration of Unit Head / GM, BHEL or any other person (including an employee of 
BHEL, even though he had to deal with the matter relating to this contract in any manner) 
nominated by him to act as sole arbitrator. The arbitration shall be under 'The Arbitration 
and Conciliation Act 1996’ and the rules thereunder as amended from time to time. The 
arbitrator may from time to time with the consent of the parties enlarge the time for making 
and publishing the award. The arbitrator shall give a reasoned award. The decision of the 
arbitrator shall be final & binding upon both the parties. The venue of arbitration shall be 
Delhi. 

17.  LEGAL SETTLEMENT:  
All suits/claims in respect of this contract shall be in the courts having jurisdiction at Delhi / 
New Delhi.  
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18.  SUBCONTRACTING :  
In case further subcontracting of BHEL order or part thereof is envisaged by supplier, the 
same can be done after written permission is obtained from BHEL. However it shall not 
absolve the supplier of the responsibility of fulfilling BHEL purchase order requirements.  

19.  RISK PURCHASE:  
In case the successful bidder fails to supply or fails to comply with the terms & conditions of 
the purchase order, BHEL reserves the right to source such material / component / 
equipment / system from any other agency at the risk and cost of the successful bidder.  

20. ADJUSTMENT OF RECOVERY:  
Any amount payable by the supplier / vendor under any of the condition of this contract 
shall be liable to be adjusted against any amount payable to the supplier / vendor under 
any other works / contract awarded to him by any BHEL unit. This is without prejudice to 
any other action as may be deemed fit by BHEL.  

21.  FORCE MAJEURE CONDITION:  
If by reason of war, civil commotion, act of god, Government restrictions, strike, lockout 
which are not in control of supplier the deliveries are delayed, supplier shall not be held 
responsible.  

22. LOADING CRITERIA FOR DEVIATIONS TAKEN BY BIDDER ON: 
22.1 : TERMS OF PAYMENT: 
If a bidder asks for payment within specified no. of days from the date of receipt of invoice 
with complete documents as per “Terms of Payment” at sr. No. 3 above, loading to be done 
as follows: 

a) Base rate of SBI (as applicable on the date of techno commercial bid opening) + 6 
% shall be considered for loading for the period of relaxation sought by the bidder. 

60 days  - No loading 
22.2 : DELAYED DELIVERY / PENALITY DUE TO DELAYED DELIVERY: 
Loading for not accepting this clause / accepting only on un delivered portion shall be 
the maximum amount specified in this clause. 
22.3 GUARANTEE: Normally BHEL may not accept deviation against this clause and offer 
may be ignored on this deviation, however If  the offered guarantee period is less than the 
tender guarantee period the ex- works prices shall be loaded for the difference in the period 
( higher of the difference with respect to guarantee required from date of delivery and date 
of commissioning) @ 2.5 % per year for number of months( fractional  months to be 
rounded off to next higher )  

23. TECHNICAL SPECIFICATIONS: 
 

 Standard Technical Specification TB-235-509-039 Rev. 02 
 

24 Quantity Variation :  +/- 30 % 

25. SPECIAL TERMS: 
 “MSE suppliers can avail the intended benefits only if they submit along with offer, 

attested copies of either EM II certificate having deemed validity ( Two years from 
the date of issue if acknowledgement in EM II) or valid NSIC certificate or EM II 
certificate along with CA certificate ( Format enclosed as per Annexure –I) 
applicable for the year, certifying quantum of investment in plant and machinery 
within the permissible limit as per the act for relevant status( Micro or small) where 
the deemed validity of EM II is over. Date to be reckoned for determining the 
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deemed validity will be the last date of technical bid submission. Non submission of 
such documents will lead to consideration of their bids at par with other bidders and 
MSE status of such suppliers shall be shifted to Non MSE supplier submits these 
documents”. 
 

26. PRE QUALIFYING CRITERIA FOR  OPEN TENDER FOR MS ROD : 
 
For North Karanpura – Bidder must meet following requirement: 
1. Bidder must be manufacturer of 40mm dia MS ROD. 
2. Bidder must have produced at least 1000MT of 40mm dia or higher MS Rod in a single Financial 
year in any one of last 3 Financial years. 
Bidder must be either registered Vendor of BHEL, TBG or should be approved in any other project of 
NTPC. 
 

 
For Bhadradri & Kothagudem - Bidder must meet following requirement: 
1. Bidder must be manufacturer of 40mm dia MS ROD. 
2. Bidder must have produced at least 1000MT of 40mm dia or higher MS Rod in a single Financial 
year in any one of last 3 Financial years. 
Credentials of Bidder shall be submitted to Customer for Approval. Price Bid shall be opened subject 
to vendor approval by customer. 
 
 
For all the Three Projects Final acceptance of bidder’s offer is subjected to 
BHEL/Customer approval of bidder for respective Project. This will be done prior to 
Price Bid opening / RA and the Vendors will be intimated regarding their qualification 
for the Projects along with intimation for Price Bid opening / RA. 
 

 
To obtain approval bidder has to submit complete credentials along with offer. 

 

 

SEAL OF THE BIDDER      SIGN OF THE BIDDER 
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Terms & Conditions of Reverse Auction 

 
Against this enquiry for the subject item/ system with detailed scope of 
supply as per enquiry specifications, BHEL may resort to “REVERSE 
AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A 
SERVICE PROVIDER). The philosophy followed for reverse auction shall 
be English Reverse (No ties). 
 
1. For the proposed reverse auction, technically and commercially 

acceptable bidders only shall be eligible to participate. 
 

2. Those bidders who have given their acceptance for Reverse Auction 
(quoted against this tender enquiry) will have to necessarily submit 
„online sealed bid‟ in the Reverse Auction. Non-submission of „online 
sealed bid‟ by the bidder for any of the eligible items for which techno-
commercially qualified, will be considered as tampering of the tender 
process and will invite action by BHEL as per extant guidelines in 
vogue. 
 

3. BHEL will engage the services of a service provider who will provide all 
necessary training and assistance before commencement of on line 
bidding on internet. 
 

4. In case of reverse auction, BHEL will inform the bidders the details of 
Service Provider to enable them to contact & get trained. 
 

5. Business rules like event date, time, bid decrement, extension etc. also 
will be communicated through service provider for compliance. 
 

6. Bidders have to fax the Compliance form (annexure IV) before start of 
Reverse auction.  Without this, the bidder will not be eligible to 
participate in the event. 
 

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., 
EXCEL sheet) which will help to arrive at “Total Cost to BHEL” like 
Packing & forwarding charges, Taxes and Duties, Freight charges, 
Insurance, Service Tax for Services and loading factors (for non-
compliance to BHEL standard Commercial terms & conditions) for 
each of the bidder to enable them to fill-in the price and keep it ready 
for keying in during the Auction. 
 

8. Reverse auction will be conducted on scheduled date & time. 
 

9. At the end of Reverse Auction event, the lowest bidder value will be 
known on auction portal. 
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10. The lowest bidder has to fax/e-mail the duly signed and filled-in 

prescribed format for price breakup including that of line items, if 
required, (Annexure VII) as provided on case-to-case basis to Service 
provider within two working days of Auction without fail. 
 

11. In case BHEL decides not to go for Reverse Auction procedure for this 
tender enquiry, the Price bids and price impacts, if any, already 
submitted and available with BHEL shall be opened as per BHEL‟s 
standard practice. 
 

12. Bidders shall be required to read the “Terms and Conditions” section of 
the auctions site of Service provider, using the Login IDs and 
passwords given to them by the service provider before reverse 
auction event. Bidders should acquaint themselves of the „Business 
Rules of Reverse Auction‟, which will be communicated before the 
Reverse Auction. 
 

13. If the Bidder or any of his representatives are found to be involved in 
Price manipulation/ cartel formation of any kind,  directly or indirectly 
by communicating with other bidders, action as per extant BHEL 
guidelines, shall be initiated by BHEL and the results of the RA 
scrapped/ aborted. 
 

14. The Bidder shall not divulge either his Bids or any other exclusive 
details of BHEL to any other party.  
 

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose 
quote is highest in online sealed bid) may not be allowed to participate 
in further RA process. 



      BHARAT HEAVY ELECTRICALS LIMITED 
                          TRANSMISSION BUSINESSS GROUP 
                                     MATERIAL RECEIPT CERTIFICATE        
 

a) Site: 
b) LR No. with date: 
c) Vehicle no.: 
d) Date of receipt of material at site: 
e) Material details (as mentioned below): 

S.no. Item Description Type of 
Packages 

Unit 
(MT/KM/

NO.) 

Qty as per 
packing list 

Qty 
Received 

Remarks 

       

       
       
       
       

Other Remarks: 

 
 
Signature with date: ___________________________ 
 
Name & Designation: ___________________________ 
(With Seal) 
   
 
 
 
 
 
 
 
 
 
 
 
 



Important Remarks:     
 
1. LR endorsement Format- 
“LR no./ Date: __________ Endorsed in favour of (Customer Name) and the 

transporter is instructed to deliver the goods to (Site name)”. 
 
For Example-  
LR no./ Date: 22126/ dt. 30/04/15 
Endorsed in favour of TANTRANSCO and the transporter is instructed to deliver the 
goods to TANTRANSCO, Anikadavu substation. 
 
(sign and stamp with name & designation) 

 
2. LR will only be endorsed as per the given Format and strictly not be receipted. 
 
3. Material receiving will only be given through the MRC (Format attached). 



PROJECT LOCATION ANNEXURE TO ENQUIRY NO : 235G016 DATED 13 – 10 – 
2015 due on 10 – 11 - 2015 

 

NTPC North Karanpur Site Location : 

Location as detailed in attached Section – 3 of the Technical Specification TB-316-369-xxx 

 
TSGENCO Bhadradri  : 

 

Consignee Assistant Divisional Engineer (ADE) Stores & Service, 
BTPS Manuguru, 
Khammam District, 
Telangana - 507117. 

Location/ Destination Bhadradri Thermal Power Station(4x270MW) , Near Village 
Ramanujavaram, Mandal Manuguru, Khammam District, 
Telangana 

 
 
TSGENCO Kothagudem  : 
 

Consignee Divisional Engineer (E&M), Construction Division, Kothagudem 
TPP-Stage VII (1x800 MW) TSGENCO,Paloncha Village, 
Khammam, Khammam District - 507115, Telangana 

Location/ Destination Kothagudem Thermal Power Station-Stage VII , Paloncha Village 
Khammam District, Telangana 

Nearest Station Head Bhadrachalam Road Station 
 



 
TENDER ENQUIRY NO. 235G016        DATE : 13-OCTOBER-2015  DUE ON : 10-NOVEMBER-2015 
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                                                       ACTIVITY SCHEDULE 
(To be filled – up by the supplier) 

NOTE: This format is to be submitted in original only, duly filled in. 
Reproduction of this format on bidder’s letter head or on other paper is 
not acceptable. 

 

SL. 

NO. 

 

 

ACTIVITY 

  

ACTIVITY 
TIME IN 
WEEKS 

CUMULATIVE 
TIME IN WEEKS 
FROM LOI/PO 

DATE 

 

REMARKS IF 
ANY 

1. Submission of P.O 
Acceptance 

Max 1 
week  

   

2. Submission of documents 
necessary for getting 
manufacturing clearance 
like Drawings, date sheet 
etc. 

    

3. Review and Approval of 
documents and issue of 
manufacturing clearance 

‘BY BHEL” 

4. Manufacturing Time      
5. Inspection  ‘BY BHEL” 

6. Issue of MICC and other 
documents like Road 
Permits etc. 

‘BY BHEL” 

7. Dispatch     

 
Note :   1)    For Sl. No. 4) Inspection call for entire lot to be issued 2 weeks in advance. Date given in 

call for inspection should be within the period indicated in “A” for completion of activity at 
Sl. No. 5. 

             2) Supplier must ensure the completeness and correctness of the requisite                                   
documents before submission for approval. Delay in approval on account of incomplete / 
inadequate information shall be the responsibility of supplier. 

3)  Inspection call should be given in the prescribed format only. Inspection calls not in the     
prescribed format shall not be entertained. 

4) Qty to be offered for inspection should be in accordance within Delivery-schedule – lot. 
BHEL reserves the right not to entertain multiple inspection calls for a Delivery – lot and 
delay on this account shall be the responsibility of Supplier. 

5) Delivery is required For Kothagudem & North Karanpura  Projects by 31.01.2016 & for 
Bhadradri by 10.03.2016. However, Bidders to quote their best Delivery Plan in this 
schedule. 

 

 
Signature & Seal of  

Supplier 

Date: 



Enquiry. No. 235G016   Dated 13 - OCTOBER - 2015        DUE ON 10 - NOVEMBER - 2015 

SL.NO. CLAUSE NO. OF GENERAL STATEMENT  OF DEVIATION
TERMS  AND CONDITIONS

In case, this  schedule is not submitted, it  will be  presumed that the equipment /material to be  supplied
under this contract is deemed  to be in compliance with the Gerneal Terms  and Conditions.

If there is NIL deviation,even then the format to be filled  as NIL DEVIATION.

Note :  1. Continuation  Sheets of like size and format may  be used  as per the Bidder's  Requirement and 
shall be annexed to this schedule.

2 Deviation mentioned in this schedule shall only be considered.

Signature  of the authorised representative of
Place: …………………
Date : …………………. Bidder's name :………………………………………

Designation:…………………………………………..
Company Seal:………………………………………

The following  are the devitions/ variations exception from the General Terms  and Conditions:

SCHEDULE OF COMMERCIAL DEVIATION

This Format is to be submitted in original duly signed by bidder. 
Reproduction of the same in any sort is not acceptable.
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SL.NO. CLAUSE NO. OF GENERAL STATEMENT  OF DEVIATION
TERMS  AND CONDITIONS

1

In case, this  schedule is not submitted, it  will be  presumed that the equipment /material to be  supplied
under this contract is deemed  to be in compliance with the Technical Specifications,

If there is NIL deviation,even then the format to be filled  as NIL DEVIATION.

Note : 1. Continuation  Sheets of like size and format may  be used  as per the Bidder's  Requirement and 
shall be annexed to this schedule.

2 Deviation mentioned in this schedule shall only be considered.

Signature  of the authorised representative of
Place: …………………
Date : …………………. Bidder's name :………………………………………

Designation:…………………………………………..
Company Seal:………………………………………

This Format is to be submitted in original duly signed by bidder. 
Reproduction of the same in any sort is not acceptable.

The following  are the devitions/ variations exception from the Technical Specifications:

SCHEDULE OF TECHNICAL DEVIATION















PROJECT:   400/220kV Switchyard for North Karanpura Super TPP  (3x660MW) 
CUSTOMER:   NTPC LTD. 
Technical Specification                                                                                                             TB-316-369-xxx 
Section-3: Project Details and General Specification                                                             REV.00 

 

Section-3                                                                                                                                        Page 1 of 24 
 

SECTION- 3 
 
 

PROJECT DETAILS AND GENERAL SPECIFICATIONS 
 

 
3.0 GENERAL 

 
This section stipulates the General Technical Requirements under the Contract and will form 
an integral part of the Technical Specification. 

 
The provisions under this section are intended to supplement general requirements for the 
materials, equipment and services covered under other sections of tender documents and are 
not exclusive.  However in case of conflict between the requirements specified in this section 
and requirements specified under other sections, the requirements specified under respective 
sections shall prevail. 

 
3.1 PROJECT DETAILS 

 
 Particular Details 

a) Customer NTPC Ltd. 
b) Engineer/Consultant/ Inspector 

 
NTPC Ltd. 

c) Project Title           North Karanpura Super Thermal Power Project 
(3x660 MW) : 400/220kV Switchyard at NKSTPP 
end & 220kV Sub-station at Mine end 

d) Project Location          Place: Near Tandwa town 
District: Hazaribagh & Chatra 
State: Jharkhand 

e) Latitude & Longitude 400/220kV S/s at NKSTPP: 
 North: 23o50’ to 23o52’ and East: 84o59’ to 85o2’ 
 
220kV S/s at Chatti Bariatu & Kerandari-A mine: 
North: 23o52’35” and East: 85o05’25” 

f) Nearest Railway Station Khalari Railway Station Ranchi-Garhwa section 
of Eastern Railways 

g) Distance of project location from the 
Railway station 
 

40 Km (approx.) 
 

h) Nearest Major Town Hazaribagh city 
i) Distance of the town from the project 

site 
50 Km. 

j) Nearest commercial airport 
 

Ranchi 

k) Distance of airport from the project 
site 

150 Km 

 SITE CONDITIONS (for design purposes) 
a) Design ambient temperature 50C 
b) Maximum Relative humidity 95 % 
c) Height above mean sea level Less than 1000 meters 
d) Pollution Severity Heavily polluted (With Coal dust & Fly ash) and 

Highly Corrosive environment. 
e) Criteria for Wind Resistant design of 

structures and equipment 
Standard Applicable - IS 875 (Part 3) 1987 

f) Basic Wind speed “Vb” at ten meters 39 m/ sec 
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above the mean ground level. 
g) Category of terrain Cat –2 
h) Risk Coefficient “K1” 1.06 

3.1.1 SYSTEM PARAMETERS: 
  
Sl.No. Parameters 400 kV 220 kV 
1 Highest system voltage 420 kV rms 245 kVrms 
2 Lightning Impulse voltage ±1425kVp ± 1050kVp 
3 Switching impulse voltage ±1050kVp - 
4 Power frequency withstand for 1 min (rms) 630 kV(rms) 460 kV(rms) 
5 Max. fault level (1 sec.) 50 kA 40kA 
6 Minimum creepage distance 10500 mm 6125mm 
 
3.1.2 AUXILIARY POWER: 
 
Sl.No. Nominal 

Connection Voltage  
Variations 
in Voltage 

Frequency Phase Neutral 

1 415V ±10% 50 (+3% -5%) 3Phase , 4 
Wire 

Solidly Earthed  

2 240V ±10% 50 (+3% -5%) 1 phase Solidly Earthed 
 

Combined variation of voltage and frequency shall be + 10%. Design fault level of 415V system shall 
be restricted to 50kA rms for 1 second. 
 
The operational limits for variation of DC voltage are (+) 10% to (-) 15%. 
 
 3.1.3 The various minimum heights of the switchyard shall be as given below from plinth level: 
 
Voltage  Equipment /1st Level 2nd Level 3rd Level Peak 
220kV 6000mm 12000mm 17000mm 8500mm 
400kV 8000mm 16000mm 23000mm 8500mm 
 
The minimum vertical distance from the bottom of the lowest porcelain part of the bushing, porcelain 
enclosures or support insulators to the bottom of the equipment structure, where it rests on the 
foundation pad shall be 2550mm. 
 
The minimum height of intermediate gantry tower for 400kV wherever required shall be 25 m and the 
peak (s) shall be of 8.5 m. 
 
3.1.4 The minimum clearances for 400kV & 220 kV switchyards shall be as given below: 

400kV    220kV 
Phase to earth clearance    3500 mm   2100mm 
Phase to phase clearance    4000 mm   2100mm 
Section clearance     6500 mm   5000mm 
 
3.2 INSTRUCTION TO BIDDERS: 

 
The bidders shall submit the technical requirements, data and information as per the technical data 
sheets, provided in Section-4. 
 
The bidders shall furnish catalogues, engineering data, technical information, design documents, 
drawings etc fully in conformity with the technical specification. 
 
It is recognized that the bidders may have standardized on the use of certain components, materials, 
processes or procedures different than those specified herein. Alternate proposals offering similar 
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equipment based on the manufacturer's standard practice will also be considered provided such 
proposals meet the specified designs, standard and performance requirements and are acceptable to the 
Purchaser. Unless brought out clearly, the Bidder shall be deemed to conform to this specification 
scrupulously.  All deviations from the specification shall be clearly brought out in the respective 
schedule of deviations. Any discrepancy between the specification and the catalogues or the bid, if not 
clearly brought out in the schedule, will not be considered as valid deviation. 
 
Except for lighting fixtures, wherever a material or article is specified or defined by the name of a 
particular brand, Manufacturer or Vendor, the specific name mentioned shall be understood as 
establishing type, function and quality and not as limiting competition. For lighting fixtures, makes 
shall be as defined in Section-Lighting System. 
 
Equipment furnished shall be complete in every respect with all mountings, fittings, fixtures and 
standard accessories normally provided with such equipment and/ or needed for erection, completion 
and safe operation of the equipment as required by applicable codes, though they may not have been 
specifically detailed in the Technical Specifications unless included in the list of exclusions.  Materials 
and components not specifically stated in the specification but which are necessary for commissioning 
and satisfactory operation of the switchyard unless specifically excluded shall be deemed to be 
included in the scope of the specification and shall be supplied without any extra cost. All similar 
standard components/parts of similar standard equipment under supply shall be inter-changeable with 
one another. 
 
The bidder shall supply type tested (including special tests as per tech. specification) equipment and 
materials. The test reports shall be furnished by the bidder along with equipment/ material drawings. In 
the event of any discrepancy in the test reports, (i.e., if any test report is not acceptable due to any 
design/ manufacturing changes or due to non-compliance with the Technical Specification and/ or 
applicable standard), the tests shall be carried out without any additional cost implication to the BHEL. 
BHEL reserves the right to get any or all type/tests conducted/repeated. 
 
3.3 CODES AND STANDARDS 
  
The supplier is required to follow local statutory regulations stipulated in the latest amended 
Electricity Supply Act 1948 and Indian Electricity Rules 1956 (latest), and other local rules and 
regulations. 
 
The equipment to be furnished under this specification shall conform to latest issue with all 
amendments of standards and/ or codes specified under respective section heads. The standards 
mentioned in the specification are not mutually exclusive or complete in them, but intended to 
complement each other. The supplier shall also note that list of standards presented in this 
specification is not complete. Whenever necessary the list standards shall be considered in conjunction 
with specific IS/IEC. When the specified requirements stipulated in the specifications exceed or differ 
than those required by the applicable standards, the stipulation of the specification shall take 
precedence. 
 
Other internationally accepted standards which ensure equivalent or better performance that specified 
in the standards referred under section shall also be acceptable. 
 
In case governing standards for the equivalent for the equipment is different from IS/ IEC, the salient 
points of difference shall be clearly brought out in additional information schedule along with English 
language version of standard of relevant extract of the same. The equipment conforming to standards 
other than IS/ IEC shall be subject to Purchaser’s approval. 
 

 The full names of the codes and standards mentioned in abbreviations under various equipment heads 
are as follows: 

 BS  British Standards 
 IEC/ CISPR International Electro-technical Commission 
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 IS  Bureau of Indian Standards 
 ISO  International Organization for Standards 
 NEMA  National Electric Manufacturers Association 

 
3.4 SERVICES TO BE PERFORMED BY THE EQUIPMENT BEING FURNISHED 
 
The 400 kV system is being designed to limit the power frequency over voltage of 1.5 p.u. and the 
switching surge over voltage to 2.5 p.u. In 400 kV system the initial value of temporary over voltage 
could be 2.0 p.u. for 1-2 cycles. All the equipment/materials covered in this specification shall perform 
all its function satisfactorily without undue strain, restrike etc. under such over voltage conditions. All 
equipment shall also perform satisfactorily under various other electrical, electromechanical and 
meteorological conditions of the site of installation. All equipment shall be able to withstand all 
external and internal mechanical, thermal and electromechanical forces due to various factors like 
wind load, temperature variation, ice & snow, (not applicable for this project) short circuit etc for the 
equipment . 
 

The equipment shall also comply with the following: 

a) All equipments shall be suitable for hot line washing. 
b) To facilitate erection of equipment, all items to be assembled at site shall be "match marked”. 
c) Piping, if any, between equipment control cabinet or operating mechanism to marshalling box of 

the equipment shall bear proper identification to facilitate the connection at site. 
d) All equipment shall be supplied with necessary inter-pole cabling, and its cost shall be included in 

the cost of equipment. 
 
3.5 ENGINEERING DATA  

 
3.5.1 Drawings 

 
All drawings submitted by the supplier including those submitted at the time of bid shall be in 
sufficient detail to indicate the type, size, arrangement, material description, Bill of Materials, weight 
of each component, break-up for packing and shipment, the external connections, fixing arrangement 
required. The dimensions required for installation and interconnections with other equipment and 
materials, clearances and spaces required for installation and interconnections between various 
portions of equipment and any other information specifically requested in the specifications. 
 
Each drawing submitted by the Contractor (including those of sub-vendors) shall bear a title block at 
the right hand bottom corner with clear mention of the name of the Employer, the system designation, 
the specifications title, the specification number, the name of the Project, drawing number and 
revisions. If standard catalogue pages are submitted, the applicable items shall be indicated therein.  
All titles, noting, markings and writings on the drawing shall be in English.  All the dimensions should 
be in metric units. 
 
After the approval of the drawings, further work by the Contractor shall be in strict accordance with 
these drawings and no deviation shall be permitted without the written approval of the Purchaser, if so 
required. 
 
The review of these data by the purchaser will cover only general conformance of the data to the 
specification and documents, interfaces with the equipment provided under specification, external 
connections and of the dimensions which might affect plan layout. This review by the purchaser may 
not indicate a thorough review of the dimensions, quantities and details of the equipment, material, any 
devices or items indicated or the accuracy of the information submitted. This review and/or approval 
by the purchaser shall not be considered by the contractor, as limiting any of his responsibilities and 
liabilities for mistakes and deviations from the requirements, specified under these specifications and 
documents. 
 



PROJECT:   400/220kV Switchyard for North Karanpura Super TPP  (3x660MW) 
CUSTOMER:   NTPC LTD. 
Technical Specification                                                                                                             TB-316-369-xxx 
Section-3: Project Details and General Specification                                                             REV.00 

 

Section-3                                                                                                                                        Page 5 of 24 
 

All manufacturing and fabrication work in connection with the equipment prior to the approval of the 
drawings shall be at the Contractor's risk.  The Contractor may make any changes in the design which 
are necessary to make the equipment conform to the provisions and intent of the Contract and such 
changes will again be subject to approval by the Purchaser. Approval of Contractor’s drawing or work 
by the Purchaser shall not relieve the contractor of any of his responsibilities and liabilities under the 
Contract. 
 
All engineering data submitted by the contractor after final process including review and approval by 
the purchaser shall form part of the contract document and the entire work performed under these 
specifications shall be performed in strict conformity, unless otherwise expressly requested by the 
purchaser in writing. 

 
3.5.2 Approval Procedure 
 
The following procedure for submission and review/approval of the drawings, data,reports, 
information, etc. shall be followed by Contractor: 

 
a. All data/information furnished by Vendor in the form of drawings, documents, Catalogues or in 

any other form for NTPC’s information/interface and/or review and approval are referred by the 
general term “drawings”. 

 
b. The ‘Master drawings list’ indicating titles, Drawing Number, Date of submission and approval 

etc. shall be finalised mutually between Contractor and Employer before the award of contract. 
This list shall be updated if required at suitable interval during detailed engineering. 

 
c. All drawings (including those of subvendor’s) shall bear at the right hand bottom corner the ‘title 

plate’ with all relevant information duly filled in. The Contractor shall furnish this format to his 
subvendor along with his purchase order for subvendor’s compliance. 

 
d. Contractor shall submit all the drawings in five (5) copies for review of Employer.       Employer 

shall forward their comments within four (4) weeks of receipt of drawings. 
 
e. Upon review of each drawings, depending on the correctness and completeness of   the drawings, 

the same will be categorised and approval accorded in one of the following categories: 
 

CATEGORY I Approved 
CATEGORY II Approved subject to incorporation of comments/modification as 

noted. Resubmit revised drawing incorporating the comments 
CATEGORY III Not approved. Resubmit revised drawings for Approval after 

incorporating comments/modifications as noted 
CATEGORY IV For information and records 

 
f. Contractor shall resubmit the drawings approved under Category II, III within one (1) week of 

receipt of comments on the drawings, incorporating all comments. Every revision of the drawing 
shall bear a revision index wherein such revisions shall be highlighted in the form of description 
or marked up in the drawing identifying the same with relevant revision number enclosed in a 
triangle (e.g 1.2.3. etc.). 

 
g. In case Contractor does not agree with any specific comment, he shall furnish the explanation for 

the same to Employer consideration. In all such cases Contractor shall necessarily enclose 
explanations along with the revised drawing (taking care of balance comments) to avoid any 
delay and/or duplication in review work. 

 
h. It is the responsibility of the Contractor to get all the drawings approved in the Category I or IV 

(as the case may be) and complete engineering activities within the agreed schedule. Any delay 
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arising out of submission and modification of drawings shall not alter the contract completion 
schedule. 

 
i. Contractor shall not make any changes in the portion of the drawing other than those commented. 

If changes are required to be made in the portions already approved, the Contractor shall resubmit 
the drawings identifying the changes (along with reasons for changes) for Employer’s review and 
approval. Drawings resubmitted shall show clearly the portions where the same are revised 
marking the relevant revision numbers and Employer shall review only such revised 
portion of documents. 

 
j. Approval of drawings will not in any way relieve the Contractor of his obligations of furnishing 

the equipment in accordance with the specification and shall not prevent subsequent rejection if 
such equipment is later found to be defective. 

 
3.5.3 Erection Drawings. 
   
a. Contractor shall furnish erection drawings for the guidance or commencement of erection or the 

first shipment, whichever is earlier. These shall generally comprise of fabrication/assembly 
drawings, various component/part details drawing, assembly, clearance data requirements, etc. 
The drawings shall contain details of components/ equipment with identification number, match 
marks, bill of materials, assembly procedures etc.  

 
b. For all major equipment apart from above details, assembly sequence and                            

instructions with check-lists shall be furnished in the form of erection manuals. 
 

3.5.4 Instruction Manual 
 
a. The Contractor shall submit to the Employer preliminary instruction manuals for all the 

equipments for review. The final instructions manuals incorporating Employer’s comments and 
complete in all respect shall be submitted at least sixty (60) days before the first shipment of the 
equipment. The instruction manuals shall contain full details and drawings of all the equipments, 
the transportation, storage, installation, testing, operation and maintenance procedures, etc. 
separately for each component/equipment along with log record format. These instruction 
manuals shall be submitted in five (5) copies for approval. 

 
b. If after commissioning and initial operation of the plant, the instruction manuals require any 

modifications/additions/changes, the same shall being corporate and the updated final instruction 
manuals shall be submitted. 

 
c. The operating and maintenance instructions together with drawings (other than shop drawings) of 

the equipment, as completed, shall have sufficient details to enable the Employer to maintain, 
dismantle, reassemble and adjust all parts of the equipment. They shall give a step by step 
procedure for all operations likely to be carried out during the life of the plant/equipment, 
including erection, testing, commissioning, operation, maintenance dismantling and repair. Each 
manual shall also include a complete set of approved drawings together with performance/rating 
curves of the equipment and test certificates, wherever applicable. The contract shall not be 
considered completed for purpose of taking over until such instructions and drawings have been 
supplied to the Employer. 

 
d. A separate section of the manual shall be for each size/type of equipment and shall contain a 

detailed description of construction and operation, together will all relevant pamphlets. 
e. The manuals shall include the following 

a) List of spare parts along with their drawing and catalogues and procedure for ordering spares. 
b) Lubrication Schedule including charts showing lubrication checking, testing and replacement 

procedure to be carried daily, weekly, monthly & at longer intervals to ensure trouble free 
operation. 
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f. Where applicable, fault location charts shall be included to facilitate finding the cause of mal-

operation or break down. 
 
g. A collection of the manufacturer’s standard leaflets will not accepted to be taken as a compliance 

of this clause. The manual shall be specifically compiled for the concerned project. 
 

3.5.5 Final Submission of drawings and documents: 
 
The Contractor shall furnish the following after approval of all drawings /documents and test reports: 
a. List of drawings bearing the Employer’s and Contractor’s drawing number. 
b. Two (2) bound sets alongwith 4 CD-ROMs of all drawing. 
c. All documents/designs in two (2) copies as noted above. 
d. Contractor shall also furnish six (6) bound sets of all as-built drawings including the list of all as-

built drawings bearing drawing numbers. The Contractor shall also furnish two (2) sets of CD-
ROMs/ DVD/Portable hard disk of all as-built drawings as decided by the Employer. 

e. The Contractor shall also furnish four (4) copies of instruction/ operations & maintenance 
manuals (after approval) for all the equipments. 

 
3.5.6 TEST REPORTS 
 
Two (2) copies of all test reports shall be supplied for approval before shipment of Equipment. The 
report shall indicate clearly the standard value specified for each test to facilitate checking of the 
reports. After final approval six (6) bound copies of all type and routine test reports shall be submitted 
to Employer. 
 
3.6 MATERIAL /WORKMANSHIP 
 

  Where the specification does not contain references to workmanship, equipment, materials and 
components of the covered equipment, it is essential that the same must be new, of highest grade of the 
best quality of their kind, conforming to best engineering practice and suitable for the purpose for 
which they are intended and shall ensure satisfactory performance throughout the service life. 

 
In case where the equipment, materials or components are indicated in the specification as “similar” to 
any special standard the purchaser shall decide upon the question of similarity. When required by the 
specification or when required by the purchaser the contractor shall submit, for approval, all the 
information concerning the materials or components to be used in manufacture. Machinery, 
equipment, materials and components supplied, installed or used without such approval shall run the 
risk of subsequent rejection, it being understood that the cost as well as the time delay associated with 
the rejection shall be borne by the Contractor. 
 
The design of the Works shall be such that installation, future expansions, replacements and general 
maintenance may be undertaken with a minimum of time and expenses. Each component shall be 
designed to be consistent with its duty and suitable factors of safety subject to mutual agreements. All 
joints and fastenings shall be devised, constructed and documented so that the component parts shall 
be accurately positioned and restrained to fulfill their required function. In general, screw threads shall 
be standard metric threads. The use of other thread forms will only be permitted when prior approval 
has been obtained from the Purchaser. 
 
Whenever possible, all similar part of the works shall be made to gauge and shall also be made 
interchangeable with similar parts. All spare parts shall also be interchangeable and shall be made of 
the same materials and workmanship as the corresponding parts of the equipment supplied under the 
specification. Where feasible, common component units shall be employed in different pieces of 
equipment in order to minimize spare parts stocking requirements. All equipment of the same type and 
rating shall be physically and electrically interchangeable.  
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The equipment offered in the bid only shall be accepted for supply, with the minimum modifications 
as agreed/accepted. 

 
3.7 PROVISIONS FOR EXPOSURE TO HOT AND HUMID CLIMATE 

 
Outdoor equipment supplied under the specification shall be suitable for service and storage under tropical 
conditions of high temperature, high humidity' heavy rainfall and environment favorable to the growth of 
fungi and mildew. The indoor equipment located in non-air-conditioned areas shall also be of same type.  

  
SPACE HEATERS 

 
The heaters shall be suitable for continuous operation at 230 V as supply voltage. On –off switch and fuse 
shall be provided. 
 
One or more adequately rated thermostatically connected heaters shall be supplied to prevent condensation 
in any compartment.  The heaters shall be installed in the compartment and electrical connections shall be 
made sufficiently away from below the heaters to minimize deterioration of supply wire insulation. The 
heaters shall be suitable to maintain the compartment temperature to prevent condensation. 
 
The heaters shall be suitably designed to prevent any contact between the heater wire and the air and shall 
consist of coiled resistance wire centered in a metal sheath and completely encased in a highly compacted 
powder of magnesium oxide or other material having equal heat conducting and electrical insulation 
properties or they shall consist of resistance wire wound on a ceramic and completely covered with a 
ceramic material to prevent any contact between the wire and the air. Alternatively, they shall consist of a 
resistance wire mounted into a tubular ceramic body built into an envelope of stainless steel or the 
resistance wire is wound on a tubular ceramic body and embedded in vitreous glaze. The surface 
temperature of the heaters shall be restricted to a value which will not shorten the life of the heater sheaths 
or that of insulated wire or other component in the compartments. 
 

 FUNGI STATIC VARNISH 
 
 Besides the space heaters, special moisture and fungus resistance varnish shall be applied on parts which 

may be subjected or predisposed to the formation of fungi due to the presence or deposit of nutrient 
substances. The varnish shall not be applied to any surface of part where the treatment will interfere with 
the operation or performance of the equipment. Such surfaces or parts shall be protected against the 
application of the varnish. 

 
 
 Ventilation opening 
 

In order to ensure adequate ventilation, compartments shall have ventilation openings provided with fine 
wire mesh of brass to prevent the entry of insects and to reduce to a minimum the entry of dirt and dust. 
Outdoor compartment openings shall be provided with shutter type blinds. 

 
 Degree of Protection 
 

The enclosure of the Control Cabinets, Junction boxes and Marshalling Boxes, panels etc. to be installed 
shall provide degree of protection as detailed here under: 

 
a. Installed outdoor: IP- 55 
b. Installed indoor in air conditioned area: IP-31 
c. Installed in covered area: IP-52 
d. Installed indoor in non air-conditioned area where possibility of entry of water is limited: IP-41. 
e. For LT Switchgear (AC & DC distribution Boards) : IP-52 
 
The degree of protection shall be in accordance with IS: 13947 (Part –I) / IEC-947 (Part-I) / IS 12063/IEC 
529. Type test report for degree of protection test, on each type of the box shall be submitted for approval. 
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PRESERVATIVE SHOP COATING 
 
All exposed metallic surfaces subject to corrosion shall be protected by shop application of suitable 
coatings. All surfaces which will not be easily accessible after the shop assembly, shall be treated 
beforehand and protected for the life of the equipment. All surfaces shall be thoroughly cleaned of all mill 
scales, oxides and other coatings and prepared in the shop. The surfaces that are to be finish-painted after 
installation or require corrosion protection until installation, shall be shop painted as per the requirements 
covered in the relevant part of the Technical Specification. 
 
Transformers and other electrical equipments, if included shall be shop finished with one or more coats of 
primer and two coats of high grade resistance enamel. The finished colors shall be as per manufacturer's 
standards, to be selected and specified by the Employer at a later date. 
 
Shop primer for all steel surfaces which will be exposed to operating temperature below 95 degrees 
Celsius shall be selected by the Contractor after obtaining specific approval of the Employer regarding the 
quality of primer proposed to be applied. Special high temperature primer shall be used on surfaces 
exposed to temperature higher than 95 degrees Celsius and such primer shall also be subject to the 
approval of the Employer. 

 
3.8 RATING PLATES, NAME PLATES AND LABELS 
 
3.8.1 Each equipment shall have permanently attached to it in a conspicuous position, a rating plate 

of non-corrosive material upon which shall be engraved manufacturer’s name, equipment, type 
or serial number together with details of the ratings, service conditions under which the item of 
plant in question has been designed to operate, and such diagram plates as may be required by 
the Employer. 
 

3.8.2 Such nameplates or labels shall be of white nonhygroscopic material with engraved black 
lettering or alternately, in the case of indoor circuit breakers, starters, etc. of transparent plastic 
material with suitably coloured lettering engraved on the back. 
 

3.8.3 The rated current, extended current rating and rated thermal current shall be clearly indicated in 
the name plate in case of current transformer. 
 

3.8.4 Rated voltage, voltage factor and intermediate voltage shall be clearly indicated on the     
nameplate in case of capacitor voltage transformer. 
 

3.8.5 Each switch shall a clear inscription identifying its function. Switches shall also have a    clear 
inscription of each position indication. 
 

3.8.6 All segregated phases of conductors or bus ducts, indoor or outdoor, shall be provided with 
coloured phase plates to clearly identify the phase of the system. 
 

3.8.7 All such plates, instruction plates, etc. shall be bilingual with Hindi inscription first, followed 
by English. Alternatively, two separate plates one with Hindi and the other with English 
inscriptions may be provided. 
 

3.9       GALVANISING: 
 

3.9.1 The galvanised surface shall consist of a continuous film adhering to the steel. The           
finished surface shall be clean and smooth, and shall be free from defects like dissolved   
patches, base, spot, unevenness of coating, spelter which is loosely attached to the steel 
globules, spiky deposits, blistered surfaces, flaking or peeling off, etc. The presence of       any 
of these defects shall render the material liable to rejection. 
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3.9.2 All exposed ferrous parts shall be hot dip galvanised as per IS:2629 & IS:2633, Galvanising 
shall be uniform, smooth continuous and free from acid spots. Should the galvanising of the 
sample be found defective, the entire batch of steel shall have to be re-galvanised at 
Contractor’s cost. The amount of zinc deposit shall be not less than 610 gms. per sq.m. of 
surface area and in addition, the thickness of zinc at any spot shall not be less than 85 microns. 
The Employer reserves the right to measure the thickness of zinc deposit by Elkometer or any 
other instrument acceptable to Employer and reject any component which shows thickness of 
zinc at any location less than 85 microns. The testing on the galvanised materials shall be 
carried out as per IS:2633. 
 

3.9.3 The amount of zinc deposit over threaded portion of the bolts, nuts and screws shall not be less 
than 300 gms. per sq. meter of surface area. The amount of zinc deposit on washers shall not be 
less than 340 gms. per sq. meter of surface area. The threads having extra deposit of zinc shall 
be removed by die cutting after the completion of galvanising. The removal of extra zinc shall 
be carefully done so that threads shall have minimum deposits of zinc on them as specified. 

  
3.10      PAINTING  
 

Unless explicitly stated in relevant chapters of the specification, the painting of all electrical 
equipment shall be as follows: 
Epoxy based with suitable additives. The thickness of finish coat shall be minimum 50 microns 
(minimum total DFT shall be 100 microns). However in case electrostatic process of painting is 
offered for any electrical equipment, minimum paint thickness of 50 microns shall be 
acceptable for finish coat. Paint shade shall be as per technical specification. 
 

3.11      QUALITY ASSURANCE PROGRAMME 
 
3.11.1 The Contractor shall adopt suitable quality assurance programme to ensure that the equipment 

and services under the scope of contract whether manufactured or performed within the 
Contractor’s works or at his subcontractor’s premises or at the Employer’s site or at any other 
place of work are in accordance with the specifications. Such programmes shall be outlined by 
the Contractor and shall be finally accepted by the Employer/authorised representative after 
discussions before the award of the contract. The QA programme shall be generally in line with 
ISO-9001/IS- 14001. 

 
A quality assurance programme of the contractor shall generally cover the following: 
 

i. His organisation structure for the management and implementation of the proposed 
quality assurance programme 

ii. Quality System Manual 
iii. Design Control System 
iv. Documentation Data Control System 
v. Qualification data for Bidder’s key Personnel. 

vi. The procedure for purchase of materials, parts, components and selection of sub-
contractor’s services including vendor analysis, source inspection, incoming raw-
material inspection, verification of materials purchased etc. 

vii. System for shop manufacturing and site erection controls including process, 
fabrication and assembly. 

viii. Control of non-conforming items and system for corrective actions and            
resolution of deviations. 

ix. Inspection and test procedure both for manufacture and field activities. 
x. Control of calibration and testing of measuring testing equipments. 

xi. System for Quality Audits. 
xii. System for identification and appraisal of inspection status. 

xiii. System for authorising release of manufactured product to the Employer. 
xiv. System for handling storage and delivery. 
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xv. System for maintenance of records, and 
xvi. Furnishing quality plans for manufacturing and field activities detailing out the specific quality 

control procedure adopted for controlling the quality characteristics relevant to each item of 
equipment/component as per format enclosed as Annexure-I. 
 

3.12 GENERAL REQUIREMENTS - QUALITY ASSURANCE 
 

3.12.1 All materials, components and equipment covered under this specification shall be procured, 
manufactured, erected, commissioned and tested at all the stages, as per a comprehensive 
Quality Assurance Programme. An indicative programme of inspection/tests to be carried out 
by the contractor for some of the major items is given in the respective technical specification. 
This is, however, not intended to form a comprehensive programme as it is the contractor’s 
responsibility to draw up and implement such programme duly approved by the Employer. The 
detailed Quality Plans for manufacturing and field activities should be drawn up by the Bidder 
and will be submitted to Employer for approval. Schedule of finalisation of such quality plans 
will be finalised before award. 

 
3.12.2 Manufacturing Quality Plan will detail out for all the components and equipment, various 

tests/inspection, to be carried out as per the requirements of this specification and standards 
mentioned therein and quality practices and procedures followed by Contractor’s/ Sub-
contractor’s/ sub-supplier's Quality Control Organisation, the relevant reference documents and 
standards, acceptance norms, inspection documents raised etc., during all stages of materials 
procurement, manufacture, assembly and final testing/performance testing. The Quality Plan 
shall be submitted on electronic media e.g. floppy or E-mail in addition to hard copy, for 
review. Once the same is finalised, hard copies shall be submitted for approval. After approval 
the same shall be submitted in compiled form on CD ROM. 

 
3.12.3 Field Quality Plans will detail out for all the equipment, the quality practices and procedures 

etc. to be followed by the Contractor’s site Quality Control Organisation, during various stages 
of site activities starting from receipt of materials/equipment at site. 

 
3.12.4 The Bidder shall also furnish copies of the reference documents/plant standards/acceptance 

norms/tests and inspection procedure etc., as referred in Quality Plans along with Quality Plans. 
These Quality Plans and reference documents/standards etc. will be subject to Employer’s 
approval without which manufacturer shall not proceed.  

 
3.12.5 These approved documents shall form a part of the contract. In these approved Quality Plans, 

Employer shall identify customer hold points (CHP), i.e. test/checks which shall be carried out 
in presence of the Employer’s Project Manager or his authorised representative and beyond 
which the work will not proceed without consent of Employer/Authorised representative in 
writing. All deviations to this specification, approved quality plans and applicable standards 
must be documented and referred to Employer along with technical justification for approval 
and dispositioning. 

 
3.12.6 No material shall be despatched from the manufacturer’s works before the same is accepted 

subsequent to pre-despatch final inspection including verification of records of all previous 
tests/inspections by Employer’s Project Manager/Authorised representative and duly authorised 
for despatch by issuance of MDCC. 

 
3.12.7 All material used for equipment manufacture including casting and forging etc. shall be of 

tested quality as per relevant codes/standards. Details of results of the tests conducted to 
determine the mechanical properties, chemical analysis and details of heat treatment procedure 
recommended and actually followed shall be recorded on certificates and time temperature 
chart. Tests shall be carried out as per applicable material standards and/or agreed details. 
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3.12.8 All welding and brazing shall be carried out as per procedure drawn and qualified in 
accordance with requirements of ASME Section IX/BS-4870 or other International equivalent 
standard acceptable to the Employer.  

 
3.12.9 All welding/brazing procedures shall be submitted to the Employer or its authorised 

representative for approval prior to carrying out the welding/brazing. 
 

3.12.10 All brazers, welders and welding operators employed on any part of the contract either in 
Contractor’s/his sub-contractor’s works or at site or elsewhere shall be qualified as per ASME 
Section-IX or BS-4871 or other equivalent International Standards acceptable to the Employer. 

 
3.12.11 Test results or qualification tests and specimen testing shall be furnished to the Employer for 

approval. However, where required by the Employer, tests shall be conducted in presence of 
Employer/authorised representative. 

 
3.12.12 For all pressure parts and high pressure piping welding, the latest applicable requirements of 

the IBR (Indian Boiler Regulations) shall also be essentially complied with. Similarly, any 
other statutory requirements for the equipments/systems shall also be complied with. On all 
back-gauged welds MPI/LPI shall be carried before seal welding. 

 
3.12.13 All the heat treatment results shall be recorded on time temperature charts and verified with 

recommended regimes. 
 

3.12.14 No welding shall be carried out on cast iron components for repair. 
 

3.12.15 Unless otherwise proven and specifically agreed with the Employer, welding of dissimilar 
materials and high alloy materials shall be carried out at shop only. 

 
3.12.16 All non-destructive examination shall be performed in accordance with written procedures as 

per International Standards. The NDT operator shall be qualified as per SNT-TC-IA (of the 
American Society of non-destructive examination). NDT shall be recorded in a report which 
includes details of methods and equipment used, result/evaluation, job data and identification of 
personnel employed and details of co-relation of the test report with the job. 

 
In general all plates of thickness greater than 40mm & for pressure parts plates of thickness 
equal to or greater than 25mm shall be ultrasonically tested otherwise as specified in respective 
equipment specification. All bar stock/Forging of diameter equal to or greater than 50mm shall 
be ultrasonically tested. 

 
The Contractor shall list out all major items/ equipment/ components to be manufactured in 
house as well as procured from sub-contractors (BOI). All the subcontractor proposed by the 
Contractor for procurement of major bought out items including castings, forging, semi-
finished and finished components/equipment etc., list of which shall be drawn up by the 
Contractor and finalised with the Employer, shall be subject to Employer's approval. The 
contractor’s proposal shall include vendor’s facilities established at the respective works, the 
process capability, process stabilization, QC systems followed, experience list, etc. along with 
his own technical evaluation for identified subcontractors enclosed and shall be submitted to 
the Employer for approval within the period agreed at the time of pre-awards discussion and 
identified in "DR" category prior to any procurement. Such vendor approval shall not relieve 
the contractor from any obligation, duty or responsibility under the contract. 

 
3.12.17 For components/equipment procured by the contractors for the purpose of the contract, after 

obtaining the written approval of the Employer, the contractor’s purchase specifications and 
inquiries shall call for quality plans to be submitted by the suppliers. The quality plans called 
for from the subcontractor shall set out, during the various stages of manufacture and 
installation, the quality practices and procedures followed by the vendor’s quality control 
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organisation, the relevant reference documents/standards used, acceptance level, inspection of 
documentation raised, etc.  

 
3.12.18 Employer reserves the right to carry out quality audit and quality surveillance of the systems 

and procedures of the Contractor’s or their sub vendor’s quality management and control 
activities. The contractor shall provide all necessary assistance to enable the Employer carry out 
such audit and surveillance.  

3.12.19 The contractor shall carry out an inspection and testing programme during manufacture in his 
work and that of his sub-contractors and at site to ensure the mechanical accuracy of 
components, compliance with drawings, conformance to functional and performance 
requirements, identity and acceptability of all materials parts and equipment. Contractor shall 
carry out all tests/inspection required to establish that the items/equipments conform to 
requirements of the specification and the relevant codes/standards specified in the specification, 
in addition to carrying out tests as per the approved quality plan. 

 
3.12.20 Quality audit/surveillance/approval of the results of the tests and inspection will not, however, 

prejudice the right of the Employer to reject the equipment if it does not comply with the 
specification when erected or does not give complete satisfaction in service and the above shall 
in no way limit the liabilities and responsibilities of the Contractor in ensuring complete 
conformance of the materials/equipment supplied to relevant specification, standard, data 
sheets, drawings, etc. 

 
3.12.21 For all spares and replacement items, the quality requirements as agreed for the main 

equipment supply shall be applicable. 
 
3.12.22 Repair/rectification procedures to be adopted to make the job acceptable shall be subject to the 

approval of the Employer/ authorised representative. 
 
3.12.23 Environmental Stress Screening 

 
All solid state electronic system / equipment / sub assembly shall be free from infant mortile 
components. For establishing the compliance to this requirement, the contractor / sub – 
contractor should meet the following. 
 
1. The Contractor / Sub – contractor shall furnish the established procedure being followed 

for eliminating infant mortile components. The procedure followed by the Contractor / 
Sub – contractor should be substantiated along with the statistical figures to validate the 
procedure being followed. The necessary details as required under this clause shall be 
furnished at the stage of QP finalization. 
 

Or 
 

In case the Contractor / Sub – contractor do not have any established procedure to 
eliminate infant mortile components then two or 10% whichever is less, most densely 
populated Panels shall be tested for Elevated Temperature Cycle Test as per the following 
procedure. 
 
Elevated Temperature Test Cycle 
 
During the elevated temperature test which shall be for 48 hours, the ambient temperature 
shall be maintained at 50° C. The equipment shall be interconnected with devices and kept 
under energized conditions so as to repeatedly perform all operations it is expected to 
perform in actual service with load on various components being equal to those which will 
be experienced in actual service. 
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During the elevated temperature test the cubicle doors shall be closed (or shall be in the 
position same as they are supposed to be in the field) and inside temperature in the zone of 
highest heat dissipating components / modules shall be monitored. The temperature rise 
inside the cubicle should not exceed 10° C above the ambient temperature at 50° C. 
 
In case of any failure during the test cycle, the further course of action should be mutually 
discussed for demonstrating the intent of the above requirement. 

 
Burn In Test Cycle 
 
The test shall be conducted on all the panels fully assembled and wired including the 
panels having undergone the above mentioned elevated temperature test. 
 
The period of Burn in Test Cycle shall be 120 hrs and process shall be similar to the 
elevated temperature test as above except that the temperature shall be reduced to the 
ambient temperature prevalent at that time. 

 
During the above tests, the process I/O and other load on the system shall be simulated by 
simulated inputs and in the case of control systems, the process which is to be controlled 
shall also be simulated. Testing of individual components or modules shall not be 
acceptable. 
 
During the Burn in Test the cubicle doors shall be closed (or shall be in the position same 
as they are supposed to be in the field) and inside temperature in the zone of highest heat 
dissipating components / modules shall be monitored. The temperature rise inside the 
cubicle should not exceed 10° C above the ambient temperature. 
 
The Contractor / Sub-contractor shall carry out routine test on 100% item at contractor / 
sub-contractor's works. The quantum of check / test for routine & acceptance test by 
employer shall be generally as per criteria / sampling plan defined in referred standards. 
Wherever standards have not been mentioned quantum of check / test for routine / 
acceptance test shall be as agreed during detailed engineering stage. 

 
3.13 QUALITY ASSURANCE DOCUMENTS 
 

The Contractor shall be required to submit two hard copies and two sets on CDROM of the 
following Quality Assurance Documents as identified in respective quality plan with tick      
( √ ) mark. 
 
Each QA Documentation shall have a project specific Cover Sheet bearing name & 
identification number of equipment and including an index of its contents with page control 
on each document. 
 
The QA Documentation file shall be progressively completed by the Supplier’s sub-supplier 
to allow regular reviews by all parties during the manufacturing. 
 
The final quality document will be compiled and issued at the final assembly place of 
equipment before dispatch. However CD-Rom may be issued not later than three weeks. 

 
3.13.1 Typical contents of Quality Assurance Document are as below:- 

 
i) Quality Plan, 
ii) Material mill test reports on components as specified by the specification and 

approved Quality Plans. 
iii) Manufacturer / works test reports/results for testing required as per applicable 

codes and standard   referred in the specification and approved Quality Plans. 
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iv) Non-destructive examination results /reports including radiography 
interpretation reports. Sketches/drawings used for indicating the method of 
traceability of the radiographs to the location on the equipment. 

v) Heat Treatment Certificate/Record (Time- temperature Chart) 
vi) All the accepted Non-conformance Reports (Major/Minor) / deviation, including 

complete technical details / repair procedure). 
vii) CHP / Inspection reports duly signed by the Inspector of the Employer and 

Contractor for the agreed Customer Hold Points. 
viii) Certificate of Conformance (COC) whoever applicable. 
ix) MDCC 

 
3.13.2 Similarly, the contractor shall be required to submit two hard copies and two sets on CD 

ROM of Quality Assurance Documents ( in line with above) pertaining to field activities as 
per Approved Field Quality Plans and other agreed manuals/ procedures, prior to 
commissioning of individual system. 

 
3.13.3 Before dispatch/ commissioning of any equipment, the Supplier shall make sure that the 

corresponding quality document or in the case of protracted phased deliveries, the applicable 
section of the quality document file is completed. The supplier will then notify the Inspector 
regarding the readiness of the quality document (or applicable section) for review. 

 
i) If the result of the review carried out by the Inspector of the Quality document (or 

applicable section) is satisfactory. The Inspector shall stamp the quality document 
(or applicable section) for release. 

ii) If the quality document is unsatisfactory, the Supplier shall endeavour to correct 
the incompleteness, thus allowing finalizing the quality document (or applicable 
section) by time compatible with the requirements as per contract documents. 
When it is done, the quality document (or applicable section) is stamped by the 
Inspector. 

i) If a decision is made for dispatch, whereas all outstanding actions cannot be 
readily cleared for the release of the quality document by that time, the supplier 
shall immediately, upon shipment of the equipment, send a copy of the quality 
document Review Status signed by the Supplier Representative to the Inspector 
and notify of the committed date for the completion of all outstanding actions & 
submission. The Inspector shall stamp the quality document for applicable section 
when it is effectively completed. The submission of QA documentation package 
shall not be later than 3 weeks after the dispatch of equipment. 

 
3.14 TRANSMISSION OF QUALITY DOCUMENTS 
 

As a general rule, two hard copies of the quality document and Two CD ROMs shall be issued 
to the Employer after the delivery date for the corresponding equipment. One set of quality 
document shall be forwarded to Corporate Quality Assurance Department and other set to 
respective Site. 
For the particular case of phased deliveries, the complete quality document to the Employer 
shall be issued not later than 1 month after the date of the last delivery similarly as stated 
above. 

 
3.15 INSPECTION, TESTING & INSPECTION CERTIFICATE 
 
3.15.1 The word ‘Inspector’ shall mean the Project Manager and/or his authorised representative 

and/or an outside inspection agency acting on behalf of the Employer to inspect and examine 
the materials and workmanship of the works during its manufacture or erection. 

 
3.15.2 The Project Manager or his duly authorised representative and/or an outside inspection 

agency acting on behalf of the Employer shall have access at all reasonable times to inspect 
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and examine the materials and workmanship of the works during its manufacture or erection 
and if part of the works is being manufactured or assembled on other premises or works, the 
Contractor shall obtain for the Project Manager and for his duly authorised representative 
permission to inspect as if the works were manufactured or assembled on the Contractor’s 
own premises or works. 

 
3.15.3 The Contractor shall give the Project Manager/Inspector fifteen (15) days written notice of 

any material being ready for testing. Such tests shall be to the Contractor’s account except 
for the expenses of the Inspector’s. The Project Manager/Inspector, unless the witnessing of 
the tests is virtually waived, will attend such tests within fifteen (15) days of the date on 
which the equipment is noticed as being ready for test/inspection failing which the 
contractor may proceed with test which shall be deemed to have been made in the 
inspector’s presence and he shall forthwith forward to the inspector duly certified copies of 
test reports in two (2) copies. 

 
3.15.4 The Project Manager or Inspector shall within fifteen (15) days from the date of inspection 

as defined herein give notice in writing to the Contractor, or any objection to any drawings 
and all or any equipment and workmanship which is in his opinion not in accordance with 
the contract. The Contractor shall give due consideration to such objections and shall either 
make modifications that may be necessary to meet the said objections or shall inform in 
writing to the Project Manager/Inspector giving reasons therein, that no modifications are 
necessary to comply with the contract. 

 
3.15.5 When the factory tests have been completed at the Contractor’s or subcontractor’s works, 

the Project Manager /Inspector shall issue a certificate to this effect fifteen (15) days after 
completion of tests but if the tests are not witnessed by the Project Manager /Inspectors, the 
certificate shall be issued within fifteen (15) days of the receipt of the Contractor’s test 
certificate by the Project Manager /Inspector. Project Manager /Inspector to issue such a 
certificate shall not prevent the Contractor from proceeding with the works. The completion 
of these tests or the issue of the certificates shall not bind the Employer to accept the 
equipment should it, on further tests after erection be found not to comply with the contract. 

 
3.15.6 In all cases where the contract provides for tests whether at the premises or works of       the 

Contractor or any sub-contractor, the Contractor, except where otherwise specified shall 
provide free of charge such items as labour, material, electricity, fuel, water, stores, 
apparatus and instruments as may be reasonably demanded by the Project Manager 
/Inspector or his authorised representatives to carry out effectively  such tests on the 
equipment in accordance with the Contractor and shall give facilities to the Project 
Manager/Inspector or to his authorised representative to accomplish testing. 

 
3.15.7  The inspection by Project Manager / Inspector and issue of Inspection Certificate thereon 

shall in no way limit the liabilities and responsibilities of the Contractor in respect of the 
agreed Quality Assurance Programme forming a part of the contract. 

 
3.15.8 To facilitate advance planning of inspection in addition to giving inspection notice, the 

Contractor shall furnish quarterly inspection programme indicating schedule dates of 
inspection at Customer Hold Point and final inspection stages. Updated quarterly inspection 
plans will be made for each three consecutive months and shall be furnished before 
beginning of each calendar month. 

 
3.15.9 All inspection, measuring and test equipments used by contractor shall be calibrated       

periodically depending on its use and criticality of the test/measurement to be done.       The 
Contractor shall maintain all the relevant records of periodic calibration and instrument 
identification, and shall produce the same for inspection by NTPC. Wherever asked 
specifically, the contractor shall re-calibrate the measuring/test equipments in the presence 
of Project Manager / Inspector. 
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3.16 PACKAGING & TRANSPORTATION 

 
Items shall be packed & dispatched separately to respective sites i.e. to 400/220kV S/s at 
NKSTPP end & to 220kV S/s at Chatti Bariatu & Kerandari-A mine end.  

 
3.16.1 Packing, Marking and shipping 

 
The packing and shipping shall be carried out in accordance with the standard practice of 
Contractor and with the following additional requirements: 
 
a) The equipment shall be prepared in such a manner as to protect the equipment from damage 

or deterioration during shipping or storage. The shipments can be exposed to heavy rains, 
hot sun, high humidity and sudden extreme changes of temperature. The equipment shall be 
packed and shipped so as to protect it from all such conditions and any other abnormal 
conditions, generally expected during shipping & storage. 
 

b) The metallic containers, if any, shall be considered as the property of the Contractor and he 
will be allowed to remove them from site once the contents are unpacked, inspected, 
documented and placed in temporary storage or in final position. 

 
c) The equipment shall be shipped in such a manner as to facilitate unloading, handling and 

storage enroute and at the site. The Contractor shall provide lifting lugs and special lifting 
devices for proper handling and erection. 

 
d) The Contractor shall be liable for any damage or loss resulting due to careless, improper, 

poor or insufficient packing and handling. 
 

e) Spare parts and spare equipment shall be packed separately in containers adequate for long 
term storage, plainly marked “Spare Parts Only”. They shall be crated individually or in kits 
to be used in one single renewal or overhaul operation. Other spare part kits shall not be 
disturbed when using one set or kit. 

 
f) The Contractor shall at all times protect and preserve from damage, loss, corrosion and all 

other forms of damage, all parts of the works. 
 
3.16.2 Transportation 
 

a) The Contractor shall make a careful examination of access rail/roadways to the site in order 
to confirm the practical maximum transport weight and dimensions as well as a careful 
examination of the ports of disembarkation particularly with respect to the capacity of the 
cranes installed and access roads. 
 

b) All instruments and computer/microprocessor based equipment imported into India from 
overseas for the purpose of this contract shall be air freighted to the nearest possible point 
and further by rail/road taking due precautions as per manufacturer’s recommendations. 
Employer shall have the right to decide the items that should be air freighted and 
Employer’s decision shall be binding on Contractor. 

 
3.16.3  Insurance 
 

a) The Contractor shall insure all shipments and works at his own expense for not less than the 
full replacement cost plus any additional cost for accelerated manufacturing of the 
replacement parts. 
 

b) Loss or the damage to equipment during shipping or transportation to the site(s) or otherwise 
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shall not constitute groups for claims for extension in time or for extra payment. 
 
 

3.17 CLAMPS AND CONNECTORS INCLUDING TERMINAL CONNECTORS 
 
3.17.1 The material of clamps and connectors shall be Aluminium alloy casting conforming to 

designation A6 of IS:617 for connecting to equipment terminals and conductors of 
aluminium. In case the terminals are of copper, the same clamps/connectors shall be used 
with 2mm thick bimetallic liner. 

 
3.17.2 The material of clamps and connectors shall be Galvanised mild steel for    connecting to 

shield wire. 
 
3.17.3 Bolts, nuts and plain washers shall be hot dip galvanised mild steel for sizes M12 and above. 

For sizes below M12, they shall be electro-galvanised mild steel. The spring washers shall 
be electro-galvanised mild steel. 

 
3.17.4 All castings shall be free from blow holes, surface blisters, cracks and cavities. All sharp 

edges and corners shall be rounded off to meet specified corona and radio interference 
requirements. 

 
3.17.5 They shall have same current rating as that of the connected equipment. All current carrying 

parts shall be at least 10 mm thick. The connectors shall be manufactured to have minimum 
contact resistance. 

 
3.17.6 Flexible connectors, braids or laminated strips shall be made up of copper/aluminium. 

 
3.17.7 Current rating and size of terminal/conductor for which connector is suitable shall be put on 

a suitable sticker on each component which should last atleast till erection time. 
 
3.18 BUSHINGS, HOLLOW COLUMN INSULATORS, SUPPORT INSULATORS, AND DISC 

INSULATORS 
 

3.18.1 Bushings shall be manufactured and tested in accordance with IS: 2099 & IEC: 137 while 
hollow column insulators shall be manufactured and tested in accordance with IEC 233/IS 
5284. The support insulators shall be manufactured and tested as per IS:  / IEC 168/IEC 273. 
The insulators shall also conform to IEC 815 as applicable.  
Support insulators/ bushings/ hollow column insulators shall be designed to have ample 
insulation, mechanical strength and rigidity for the conditions under which they will be used. 

 
3.18.2 Porcelain used shall be homogenous, free from laminations, cavities and other flaws or 

imperfections that might affect the mechanical or dielectric quality and shall be thoroughly 
vitrified, tough and impervious to moisture. Hollow porcelain should be in one integral piece 
in green & fired stage. 

 
3.18.3 Glazing of the porcelain shall be uniform brown in colour, free form blisters, burns and 

other similar defects. 
 
3.18.4 When operating at normal rated voltage there shall be no electric discharge between 

conductor and insulators which would cause corrosion or injury to conductors or when 
operating at normal rated voltage. 

 
3.18.5 The design of the insulator shall be such that stresses due to expansion and contraction in 

any part of the insulator shall be lead to deterioration. All ferrous parts shall be hot dip 
galvanised. 
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3.18.6 Bushing porcelain shall be robust and capable of withstanding the internal pressures likely to 
occur in service. The design and location of clamps, the shape and the strength of the 
porcelain flange securing the bushing to the tank shall be such that there is no risk of 
fracture. All portions of the assembled porcelain enclosures and supports other than gaskets, 
which may in any way be exposed to the atmosphere shall be composed of completely non 
hygroscopic material such as metal or glazed porcelain. 
 

3.18.7 All iron parts shall be hot dip galvanised and all joints shall be air tight. Surface of joints 
shall be trued, porcelain parts by grinding and metal parts by machining. Insulator/ bushing 
design shall be such as to ensure a uniform compressive pressure on the joints. 
 

3.18.8 Insulator shall also meet requirement of IEC - 815 as applicable, having alternate long & 
short sheds. 

 
3.19 CONTROL CABINETS, JUNCTION BOXES, TERMINAL BOXES & MARSHALLING 

BOXES FOR OUTDOOR EQUIPMENT. 
 
3.19.1 All types of control cabinets, junction boxes, marshaling boxes, lighting panels, terminal 

boxes, operating mechanism boxes, Kiosks etc. shall generally conform to IS:5039, IS:8623 
and IEC:439 as applicable. 
 

3.19.2 Mechanism Box/ Control Cabinet/ Kiosks: A sheet steel (atleast 2.5 mm thick), dust and 
vermin proof M.Box/CCC/CMB shall be provided with proper lighting and thermostatically 
controlled space heaters. The degree of protection shall be IP 55. One dummy terminal block 
in between each trip wire terminal shall be provided. At least 20% spare terminals shall be 
provided on each panel. The gasket used shall be of neoprene rubber. 
 
Painting of boxes shall be as follows, 
 
 External surface : Chemical resistant epoxy zinc phosphate primer, MIO 

(Micaceious iron oxide) as intermediate paint followed by 
polyurethane finish paint (RAL 5012 Blue) 

 Internal surface :  Chemical resistant epoxy zinc phosphate primer followed by 
chemical & heat resistant epoxy enamel white paint. 

 
3.19.3 Junction Boxes: The junction boxes shall be made of minimum 2 mm thick sheet steel. 

Gland plates shall be removable type and made of 3 mm thick sheet steel. The boxes shall be 
provided with detachable cover or hinged door with captive screws. Top of the box shall be 
arranged to slope towards the rear of the box. The box shall be hot dip galvanised and shall 
be provided with suitable neoprene gaskets to achieve requisite degree of protection. 
Adequate spacing shall be provided to terminate the external cables. The boxes shall be 
suitable for mounting on various types of steel structures. The terminal blocks provided shall 
be of 650 V grade, rated for 10 A for control cables. Suitable numbering for terminal blocks 
shall be done. In case of junction box for power cable, the box shall be rated for maximum 
current carrying capacity. Terminal blocks shall be of one piece, Klippon RSF-1 or ELMEX 
CSLT-1 type with insulating barriers. 

 
3.19.4 The cabinets/boxes/kiosks/panels shall be free standing or wall mounting or pedestal 

mounting type. They shall have hinged doors with padlocking arrangement. All doors, 
removable covers and plates shall be gasketed all around with neoprene gaskets. 

 
3.19.5 The degree of protection of of all the outdoor boxes shall not be less than IP 55 as per IS 

2147. 
 
3.19.6 The cable entry shall be from bottom, for which removable gasketed cable gland plates shall 

be provided. 
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3.19.7  Suitable 240V, single phase, 50Hz ac heaters with thermostats controlled by switch and fuse 

shall be provided to maintain inside temperature 10deg. above the ambient. 
 
3.19.8 The size of enclosure and the layout of equipment inside shall provide generous clearances. 

Each cabinet/box/kiosk/panel shall be provided with a 15A, 240V ac, 2 pole, 3 pin industrial 
grade receptacle with switch. For incoming supply, MCB of suitable rating shall be 
provided. Illumination of each compartment shall be with door operated incandescent lamp. 
All control switches shall be of rotary switch type. 

 
3.19.9 Each cabinet/box/kiosk/panel shall be provided with two earthing pads to receive 

75mmx12mm GS flat. The connection shall be bolted type with two bolts per pad. The 
hinged door shall be connected to body using flexible wire. The 
cabinets/boxes/kiosks/panels shall also be provided with danger plate, and internal wiring 
diagram pasted on inside of the door. The front label shall be on a 3mm thick plastic plate 
with white letters engraved on black background 

 
3.20 TERMINAL BLOCKS 
 
3.20.1 They shall be non-disconnecting stud type of extensible design equivalent to Elmex type 

CAT-M4. 
 

3.20.2 The terminal blocks shall be of 650 V grade, and rated to continuously carry maximum 
expected current. The conducting part shall be tinned or silver plated. 

 
3.20.3 They shall be of moulded, non-inflammable thermosetting plastic. The material shall not 

deteriorate with varied conditions of temperature and humidity. The terminal blocks shall be 
fully enclosed with removable covers of transparent, non deteriorating plastic material. 
Insulating barriers shall be provided between the terminal blocks so that the barriers do not 
hinder the wiring operation without removing the barriers. 

 
3.20.4 The terminals shall be provided with marking tags for wiring identification. 
 
3.20.5 Unless otherwise required (expected current rating) or specified, terminal blocks shall be 

suitable for connecting the following conductors on each side:  
All CT & VT circuits - Min. four 2.5 sq.mm. copper flexible conductor  
AC & DC power supply -Two 16 sq.mm. Aluminium conductor  
Other control circuits - Min. two 2.5 sq.mm. copper flexible conductor. 

 
3.20.6 The terminal blocks for CT and VT secondary leads shall be provided with test links and 

isolating facilities. CT secondary leads shall also be provided with short circuiting and 
earthing facilities. 

 
3.21  Wiring 
 
3.21.1 All wiring shall be carried out with 1100 V grade stranded copper wires. The minimum size 

of the stranded conductor used for internal wiring shall be as follows: 
a) All circuits except CT circuits 2.5 sq.mm 
b) CT circuits 4 sq. mm (minimum number of strands shall be 3 per conductor). 

 
3.21.2 All internal wiring shall be securely supported, neatly arranged readily accessible and 

connected to equipment terminals and terminal blocks. 
 

3.21.3 Wire terminations shall be made with solderless crimping type of tinned copper lugs which 
firmly grip the conductor and insulation. Insulated sleeves shall be provided at all the wire 
terminations. Engraved core identification plastic ferrules marked to correspond with the 
wiring diagram shall be fitted at both ends of each wire. Ferrules shall fit tightly on the wires 
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shall not fall off when the wires and shall not fall off when the wire is disconnected from 
terminal blocks. 

 
3.21.4 All wires directly connected to trip circuit breaker shall be distinguished by the addition of a 

red coloured unlettered ferrule. Number 6 & 9 shall not be included for ferrules purposes. 
3.21.5 All terminals including spare terminals of auxiliary equipment shall be wired upto terminal 

blocks. Each equipment shall have its own central control cabinet in which all contacts 
including spare contacts from all poles shall be wired out. Interpole cabling for all 
equipment’s shall be carried out by the Contractor. 
 

3.22 CABLE GLANDS AND LUGS 
 
3.22.1 Cable glands shall be Double compression type, tinned/Nicked plated (coating thickness not 

less than 20 microns in case of tin and 10 to 15 microns in case of nickel) brass cable glands 
for all power and control cables. They shall provide dust and weather proof terminations. 
They shall comprise of heavy duty brass casting, machine finished and tinned to avoid 
corrosion and oxidation. Rubber components used in cable glands shall be neoprene and off 
tested quality. Required number of packing glands to close unused openings in gland plates 
shall also be provided. 

 
3.22.2 The cable glands shall be tested as per BS:6121. The cable glands shall also be   duly tested 

for dust proof and weather proof termination. 
 
3.22.3 Cables lugs for power cables shall be tinned copper solder less crimping type conforming to 

IS:8309 and 8394 suitable for aluminum or copper conductor (as applicable). Cable lugs and 
ferrules for control cables shall be tinned copper type. The cable lugs for control cables shall 
be provided with insulating sleeve and shall suit the type of terminals provided on the 
equipmentsThe cable lugs shall suit the type of terminals provided. The cable lugs shall be 
of Dowell make or equivalent. 

 
3.4 CONDUITS, PIPES AND ACCESSORIES 
 
3.4.1 The bidder shall supply and install all rigid conduits, mild steel pipes, flexible conduits, hume 

pipes, etc. including all necessary sundry materials, such as tees, elbows, check nuts, 
bushing reduces, enlargers, wooden plugs, coupling caps, nipples, gland sealing fittings, pull 
boxes, etc. 

 
3.4.2 Rigid conduits shall be flow-coat metal conduits of Nagarjuna Coated Tubes or equivalent 

make. The outer surface of the conduits shall be coated with hot-dip zinc and chromate 
conversion coatings. The inner surface shall have silicone epoxy ester coating for easy cable 
pulling. Mild steel pipes shall be hot-dip galvanised. All rigid conduits/ pipes shall be of a 
reputed make. 

 
3.4.3 Flexible conduits shall be heat-resistant lead coated steel, water-leak, fire and rust proof, and 

be of PLICA make or equivalent. 
 

3.5 MOTOR CONTROL CENTRE 
 
3.5.1 The 415 Volt motor control centres (if provided separately) shall conform to the requirements 

for boxes/cabinets/kiosks. They shall be fixed type, shall be fully sectionalised and shall be 
equipped with load break switches. Motor feeders shall be provided with isolating switch 
fuse unit and Contractor with thermal overload relay and single phase protection. The motor 
Contractor shall have one normally open auxiliary contact for alarm purposes. The motor 
control circuit shall be independent from all other control circuits. 
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3.5.2 Isolating Switches 
The incoming power supply isolating switch operation handle shall be interlocked with the 
control cabinet door as to prevent opening of door when main switch is closed. Device for 
by passing the door interlock shall also be provided. Switch handle shall have provision for 
locking in both fully open and fully closed positions. 

 
3.5.3 Fuses  

All fuses shall be of the HRC cartridge type, conforming to IS: 2208 and suitable to mount 
on plug-in type of fuse bases. Fuses shall be provided with visible operation indicators to 
show that they have operated. All accessible live connections shall be adequately shrouded, 
and it shall be possible to change fuses with the circuit alive, without danger of contact with 
live conductor. Insulated fuse pulling handle shall be supplied with each control cabinet. 

 
3.6 MOTORS 

 
3.6.1 Motors shall be “Squirrel Cage” three phase induction motors of sufficient size capable of 

satisfactory operation for the application and duty as required for the driven equipment and 
shall conform to type tests and shall be subjected to routine tests as per applicable standards. 

 
3.6.2 Enclosures 
 

a) For motors to be installed outdoor, the motor enclosure shall have degree of protection 
IP: 55. For motors to be installed indoor, i.e. inside a box, the motor enclosure shall be 
dust proof equivalent to IP: 54. 

b) Two independent earthing points shall be provided on opposite sides of the motor for 
bolted connection of earthing conductor. 

c) Motors shall have drain plugs so located that they will drain water resulting 
condensation or other causes from all pockets in the motor casing. 

 
3.6.3 Operational Features : 

 
a) Continuous motor ratings (name plate rating) shall be at least suitable for the driven 

equipment at design duty operating point of driven equipment that will arise in service. 
b) Motors shall be capable of giving rated output without reduction in the expected life 

span when operated continuously in the given system. 
 

3.6.4 Starting Requirements 
 
a) All induction motors shall be suitable for full voltage direct on-line starting. These shall 

be capable of starting and accelerating to the rated speed alongwith the driven 
equipment without exceeding the acceptable winding temperature even when the 
supply voltage drops. 

b) Motors shall be capable of withstanding the electrodynamic stresses and heating 
imposed if it is started at a voltage of 110% of the rated value. 

c) The locked rotor current shall not exceed six(6) times the rated full load current for all 
motors subject to tolerance given in IS:325. 

d) Motors when started with driven equipment imposing full staring torque and supply 
voltage conditions specified shall be capable of withstanding at least two successive 
starts from cold condition at room temperature and one start from hot condition without 
injurious heating of winding. The motors shall also be suitable for three equally spread 
starts per hour under the above referred supply condition. 

e) The locked rotor withstand time under hot condition at 110% of rated voltage shall be 
more than starting time with the driven equipment of minimum permissible voltage by 
a least two seconds or 15% of the accelerating time whichever is greater. In case it is 
not possible to meet the above requirement, the Contractor shall offer centrifugal type 
speed switch mounted on the motor shaft which shall remain closed for speeds lower 
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than 20% and open for speeds above 20% of the rated. The speed switch shall be 
capable of withstanding 120% of the rated speed in either directions of rotation. 

 
3.6.5 The maximum permissible temperature rise over the ambient temperature shall be within the 

limits specified in IS: 325 (for 3 phase induction motors) after adjustment due to increased 
ambient temperature specified. 
 

3.6.6 The double amplitude of motor vibration shall be within the limits specified in IS:729. 
Vibration shall also be within the limits specified by the relevant standard for the driven 
equipment when measured at the motor bearings. 

 
3.6.7 All the induction motors shall be capable of running at 80% of rated voltage for a period of 5 

minutes. 
 
3.7 AUXILIARY SWITCH 

 
The auxiliary switch shall conform of following type tests: 

a) Electrical endurance test - A minimum of 1000 operations for 2A. D.C. with a time constant 
greater than or equal to 20 milliseconds with a subsequent examination of mV drop/ visual 
defects/ temperature rise test. 

b) Mechanical endurance test - A minimum of 5000 operations with a subsequent checking of 
contact pressure test/ visual examination 

c) Heat run test on contacts 
d) IR/HV test, etc. 

 
3.8 LAMPS AND SOCKETS 

 
3.8.1 Lamps: 
 All incandescent lamps shall use a socket base as per IS-1258, except in the case of signal 

lamps. 
 

3.8.2 Sockets 
All sockets (convenience outlets) shall be suitable to accept both 5 Amp & 15 Amp pin round 
Standard Indian plugs.  They shall be switched sockets with shutters. 

 
3.8.3 Hand Lamp: 
 

A 240 Volts, single Phase, 50 Hz AC plug point shall   be provided in the interior of each 
cubicle with ON-OFF Switch for connection of hand lamps. 

 
3.9 SWITCHES & FUSES: 
 

Each control panel shall be provided with necessary arrangements for receiving, distributing, 
isolating and fusing of DC and AC supplies for various control, signaling, lighting and space 
heater circuits. The incoming and sub-circuits shall be separately provided with switch-fuse 
units.  Selection of the main and sub-circuit fuse ratings shall be such as to ensure selective 
clearance of sub-circuit faults. Potential circuits for relaying and metering shall be protected by 
HRC fuses. 
 
All fuses shall be of HRC cartridge type conforming to IS 9228 mounted on plug-in type fuse 
bases.  Miniature circuit breakers with thermal Protection and alarm contacts will also be 
accepted.  All accessible live connection to fuse bases shall be adequately shrouded.  Fuses 
shall have operation indicators for indicating blown fuse condition.  Fuse carrier base shall have 
imprints of the fuse rating and voltage. 
 
All control switches shall be of rotary type. Toggle/piano switches shall not be accepted. 
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3.10 TYPE, ROUTINE & ACCEPTANCE TESTS: 

All equipments to be supplied shall be of type tested design. During contract stage, bidder 
shall submit for Owner’s approval the reports of all the type tests listed in this specification 
and carried out within last ten years from the date 28.11.2013. These reports should be for the 
test conducted on the equipment similar to those proposed to be supplied under this contract 
and the tests should have been either conducted at an independent laboratory or should have be 
witnessed by a client. 

However if contractor is not able to submit report of the type tests conducted within ten years 
from the date 28.11.2013 or in the case of type test reports are not found to be meeting the 
specification requirements, the bidder shall conduct all such tests under this contract at no 
additional cost  to the owner either at third party lab or in presence of client/ owners 
representative and submit the reports for approval. 

All acceptance and routine tests as per the specification and relevant standards shall be carried 
out. Charges for these shall be deemed to be included in the equipment price. 

 
3.11 CORONA AND RIV TESTS AND SEISMIC WITHSTAND TEST: 

 
a) The corona (for 400kV only) and RIV tests shall confirm to the requirements as per 

Annexure A.  
b) The seismic withstand test for 400kV shall conform to requirements as per Annexure 

B. 
 

3.12 Enclosures: 
 

1. ANNEXURE- A - CORONA AND RADIO INTERFERENCE VOLTAGE (RIV) TEST 
2. ANNEXURE- B - SEISMIC WITHSTAND TEST 
3. ANNEXURE- I – MQP (NTPC format) 

 




