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PART - I  

 

 

TECHNICAL BID



 

 

Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Electronics Division 
P.B.No 2606, Mysore Road, Bangalore - 560 026 

 

 

 

 

Gram : BHARATELEC 
Phone : +91-80-26989126 

  +91-80-26989080 

Fax : +91-80-26989222 
 : +91-80-26989217 

Email : jagadeesan@bheledn.co.in  

 

IMPORTANT NOTE 

 

 

 
PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 

COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 

DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 

AUTHORITY   BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 

DOCUMENT COMPLETE IN ALL RESPECT MUST BE SUBMITTED BACK AS PART OF 

THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 

 

 

THIS TENDER SPECIFICATION ISSUED TO: 

 

M/S 

 

----------------------------------------------------------- 

 

----------------------------------------------------------- 

 

----------------------------------------------------------- 

 

----------------------------------------------------------- 

 

----------------------------------------------------------- 
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(A Government of India Undertaking) 

Electronics Division 
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Gram : BHARATELEC 
Phone : +91-80-26989126 

  +91-80-26989080 

Fax : +91-80-26989222 
 : +91-80-26989217 

Email : jagadeesan@bheledn.co.in  

SECTION - I 

TENDER NOTICE 

TENDER REFERENCE 
CE/ES/2014-15/22/AAP-Lapanga/BRV dated 

10.12.2014 

JOB 

Receipt of Station C&I Equipments from BHEL 

Stores / Open Yard, Shifting to place of installation, 

Erection & Providing Commissioning Assistance at 

Unit-5 of 6x150 MW CPP 

PROJECT SITE 
Hindalco Industries Ltd., Aditya Aluminium 6 x 150 

MW CPP, Lapanga, Odisha. 

TENDER TYPE  TWO PART TENDER 

EMD  Rs. 40,000/-  (RUPEES FORTY THOUSAND ONLY) 

DOCUMENT CHARGES  Rs. 1000/- (RUPEES ONE THOUSAND ONLY) 

WEB SITE FOR TENDER DETAILS  www.bhel.com & www.bheledn.com 

DUE DATE & TIME  FOR SUBMISSION  
LATEST BY 13:00 Hrs. on 02.01.2015 

OPENING AT 13:30 Hrs. on 02.01.2015 

ESTIMATE Rs. 15 Lakhs 

 

 

 

Sealed tenders are invited from the contractors fulfilling qualifying requirements for the work of 

Receipt of materials from BHEL Stores / Open yard, shifting to place of installation, Erection &  

Providing Commissioning Assistance for Station C&I Equipments at Unit-5 of 6 x150 MW   

Captive power plant of Aditya Aluminium -  Hindalco Industries Limited Project located at 

Lapanga, District, Sambalpur, Odisha.  

http://www.bheledn.com/
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SECTION – II 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS 

The Bidders must submit their tenders as required in three separate sealed covers prominently 

super scribed as Part-I Technical Bid, Part II Price Bid and Part III EMD & TENDER FEE 

also indicating on each of the cover tender specification no., due date and time as mentioned in 

tender notice. 

 

COVER-I: TECHNICAL BID 
 

Complete set of tender document included in Part I of tender consisting of General conditions of 

Contract, “Technical specification & Special terms and condition” issued by BHEL. All 

schedules, data sheets and details called for in the specification shall also be submitted along 

with technical bid. All details / Data / Schedules including offer letter duly signed and stamped 

are to be submitted. 

 

COVER-II: PRICE BID  
 

Bidders may please note that price bid is to be submitted only in original copy of Tender i.e. 

Price bid -Part-II issued by BHEL and no duplicate copy of same is required. 

 

COVER –III: EARNEST MONEY DEPOSIT AND TENDER FEE 
 

The EMD amount & Tender Fee need to be submitted in this cover 

 

COVER IV 

These Three separate covers i.e. cover I, II & III shall together be kept in a fourth envelope. 

(Cover-IV) and this sealed cover shall be super scribed with Tender Reference Number, Due 

date, Time and submitted to Officer inviting tender as indicated in tender notice on or before due 

date as indicated. 

 

 

Note: BHEL reserves the right to go for Reverse Auction (RA) instead of opening the sealed 

envelope price bid, submitted by the bidder. This will be decided after techno-commercial 

evaluation. All bidders have to give their acceptance for participation in RA. Non-acceptance to 

participate in RA may result in non-consideration of their bids, in case BHEL decides to go for 

RA. In case BHEL decides to go for Reverse Auction, only those bidders who have given their 

acceptance to participate in RA will be allowed to participate in the Reverse Auction. Those 

bidders who have given their acceptance to participate in Reverse Auction will have to 

necessarily submit “online sealed bid” in the Reverse Auction. Non-submission of “online sealed 

bid” by the bidder will be considered as tampering of the tender process and will invite action by 

BHEL as per extant guidelines in vogue. Information and General Terms and Conditions 

governing RA is provided in Annexure-III of General Conditions of Contract (GCC).  
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QUALIFYING REQUIREMENTS 
 

Bidders who wish to participate should fulfill following ‘Qualifying Requirements’: 

 

1. Bidders should have executed similar nature of Erection and Commissioning of Control 

and Instrumentation Equipments work in Power Plants Consisting of Boiler & Steam 

turbine controls, Balance of plant controls or related Field Instrumentation works in 

Power Projects / Industrial Projects. 

 

2.  Experience of having successfully completed similar works during last 7 years ending 

30.11.2014 should be either of the following : 

a. Three similar completed works each costing not less than an amount equal to 

RS.6 Lakhs for each work. 

OR 

b. Two similar completed works each costing not less than an amount equal to 

Rs.7.5 Lakhs. 

OR 

c. One similar completed work costing not less than an amount equal to Rs. 12 

Lakhs. 

3. Average Annual financial turn over during the last 3 years, ending 31
st
 March 2014, 

should be at least 12 Lakhs. 

 

Note: Bidder selection is subject to approval of BHEL’s Customer for this work i.e. 

Hindalco Industries Limited. 
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Notes:  

I. The Tender Documents comprises of following- 

a. PART I –TECHICAL BID 

i. Tender Notice 

ii. Procedure for submission of Tender and Qualifying Requirements 

iii. Project Synopsis 

iv. General Instructions to Bidder 

v. General Conditions of Contract 

vi. Special Conditions of Contract 

vii. Specification for Health, Safety & Environment (HSE) 

b. PART –II PRICE BID 

i. Rate Schedule 
 

II. The tender documents with complete details are hosted on BHEL’s web page 

www.bhel.com and www.bheledn.co.in 

III. Bidders intending to participate may download the tender document from the web site. 

Bidders downloading the tender documents from the web site shall remit Rs. 1000/- 

(Rupees one thousand only) in the form of crossed demand draft (non - refundable), in 

favour of “BHEL” payable at Bangalore along with their offer.  
 

IV. Tenders must be submitted to the undersigned latest by 13:00 Hrs. on 02.01.2015. 

Technical bids shall be opened at 13:30 Hrs. on 02.01.2015 at the office of the 

undersigned. Tenders not accompanied with full Earnest Money Deposit of Rs. 40,000/- 

by Pay Order or Demand Draft will not be considered. Tenders received after the due 

date and time shall be liable to be summarily rejected. 
 

V. All corrigenda, addenda, amendments and clarifications to this tender will be hosted in 

this web page and not in the newspaper. Bidders shall keep themselves updated with all 

such amendments. 
 

VI. BHEL reserves the right to accept or reject any or all tenders without assigning any 

reason whatsoever. 
 

VII. BHEL takes no responsibility for any loss / delay of documents or correspondences sent 

by courier / post. 
 

VIII. Bids once submitted, shall not be returned. 
 

IX. Unsolicited rebate / discount shall NOT be accepted after bid opening. 
 

X. In case BHEL decides not to go for Reverse Auction procedure for this tender 

enquiry, the Price bids and price impacts, if any, already submitted and available 

with BHEL shall be opened as per BHEL’s standard practice without seeking 

anymore price Impacts on account of BHEL not going for Reverse Auction. Hence 

please quote your best lowest price in first instant itself. 

      

 

http://www.bhel.com/
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- AGM / CE-External Services 

SECTION-III 

PROJECT SYNOPSIS 
 

HINDALCO INDUSTRIES LIMITED is setting up 6x150 MW Power Station at Lapanga, 

Orissa considering the Power scenario in the State of Orissa and projected requirement of 

HINDALCO for use in Smelter Plant. 
 

BHEL EDN is awarded the Design, Engineering, Manufacturing, Supply, Installation, Testing 

and Commissioning of Controls and Instrumentation of Station C&I work.  
 

Approach to Site 

 

The power station is located near Lapanga, Sambalpur District in the State of Orissa. 

 

 Near Bomlai and Tilamal villages close to Lapanga Railway Station in Sambalpur Dist. 

Orissa. 

 Nearest Town- Jharsuguda     : 18 Km 

 Nearest Highway : SH-10 (connecting  

Jharsuguda and Sambalpur)     : 3.5 Km 

 Nearest Railway Station Lapanga on the  

Jharsuguda - Sambalpur - Titlagarh section 

of S.E.R.       : 1.5 Km 

 
 

Seismic Design Requirements 

 

The site is at seismic zone III as per IS-1893 and all construction shall conform to IS-1893. 

 

Location of Project Site 

 
Project Site is located at the point marked “A” in map. 
 

Location Details: 

 Near Bomlai and Tilamal villages close to Lapanga 

Railway Station in Sambalpur, Dist. Orissa. 

 Nearest Town- Jharsuguda : 18 Km 

 Nearest Highway: SH-10 (connecting Jharsuguda and  

Sambalpur)  3.5 Km from Project Site. 
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SECTION- IV 

GENERAL INSTRUCTIONS TO BIDDERS 

 
1. This tender specification as a whole, furnishing all the details and other documents as 

required in the following pages, shall be duly signed and sent in a sealed cover super-scribing 

the name of work, tender enquiry number  as given in the tender notice.  

 

2. The tender shall be addressed to: OFFICER INVITING TENDER AS INDICATED IN 

THE TENDER NOTICE.  

 

3. Tenders submitted by post shall be sent as "REGISTERED POST / SPEED POST / 

COURIER" and shall be posted with due allowance for any postal delay. The tenders 

received after the due dates are liable to be rejected. Offers received by Telegram / telex / Fax 

/ E-mail / Internet may be considered as per terms of NIT.  

 

4. Tenders shall be opened at the time and date as specified in the tender notice in the 

presence of such of those bidders or their authorized representatives who may be present.  

 

5. The bidders shall closely peruse all the clauses, specifications and drawings indicated in the 

Tender Documents before quoting. Should the bidder have any doubt about the meaning of 

any portion of the Tender Specifications or find discrepancies / omission in the Drawings or 

the tender documents issued are incomplete or shall require clarification on any of the 

technical aspect, scope of work etc., he shall at once contact the authority inviting the tender 

for clarification before the submission of the tender.  

 

6. Before tendering, the bidders are advised to inspect the site of work and the environments 

and be acquainted with the actual working and other prevalent conditions, facilities available, 

position of material and labour. No claim will be entertained later on grounds of lack of 

knowledge.  

 

7. Bidder must fill up all the schedules and furnish all the required information as per the 

instructions given in various sections of the tender specification. Each and every page of the 

Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH 

THE OFFER by the Bidder in token of complete acceptance thereof. The information 

furnished shall be complete by itself.  

 

8. The bidder shall quote the rates in English Language and international numerals. These 

rates shall be entered in figures as well as in words. In case of difference in rates between 

words and figures THE LESSER OF THE TWO will be treated as valid rate. For the purpose 

of tender, the metric system of units shall be used.  

 

9. All entries in the tender shall either be typed or be written in ink. Erasure and over writings 

are not permitted and may render such tenders liable to summary rejection. All cancellations 

and insertions shall be duly attested by the bidder.  
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10. QUALIFICATIONS OF BIDDERS: Only bidders who have previous experience in the 

work of this nature and description detailed in this tender specification are expected to quote 

for this work. Offers from bidders who do not have proven and established experience in the 

field are not likely to be considered.  

 

11. DATA TO BE ENCLOSED: Full information shall be given by the bidder in respect of 

the following. Non submission of this information may lead to rejection of the offer. 

 

11.1 DETAILS OF BIDDER: 

 

IN CASE OF AN INDIVIDUAL: His Full name experience, address and nature of 

business. 

 

OR 

 

 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses and 

their experience. A copy of the partnership deed / instrument of Partnership duly certified 

by a Notary Public shall be enclosed. 

 

OR 

 

IN CASE OF COMPANIES: Date and place of registration including date of 

commencement certificate in case of public companies and the nature of business carried 

or by the Company. Certified copies of memorandum and Articles of Association are also 

to be furnished. Also indicate names, addresses and experience of the Directors. 

 

11.2 An attested copy of the Power of Attorney, in case the tender is signed by an 

individual other than the sole Proprietor shall also be attached.  

 

11.3 FINANCIAL STATUS: Financial viability as per pro-forma enclosed at 

ANNEXURE-`A' should be submitted. 

 

11.4 INCOME TAX CLEARANCE CERTIFICATE:  A certificate of Income tax 

clearance from the appropriate authority in the forms prescribed thereof duly indicating 

annual turnover. These certificates shall be valid for one year from the date of issue or for 

the period prescribed therein for all tenders submitted during the period. This is to be 

submitted on demand from BHEL. 

 

11.5 PREVIOUS EXPERIENCE: A certificate giving details, particulars (giving 

documentary evidence) of the various service rendered in progress for each similar works 

by the bidder indicating the particulars and value of each work, the site location, the 

duration, date of completion etc., as per pro-forma enclosed at ANNEXURE-B.  

 

11.4 ORGANISATION CHART: The organization pattern that are totally available with 

him and that will be employed by the bidder for this work in the form of month wise and 
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category wise deployment plan duly indicating the number of Engineers, Supervisors, 

skilled and unskilled workers etc., as per pro-forma enclosed at ANNEXURE-`C'.  

 

11.7 A list of tools and tackles (including cranes, tractor-trailers, winches, Derricks, 

welding sets etc., wherever applicable) that the bidder is having and those that will be 

deployed on this job as per pro-forma enclosed at ANNEXURE-`D'.  

 

11.8 Analysis of unit rate quoted as per pro-forma enclosed at ANNEXURE-`E'.  

 

11.9 Declaration sheet as per Pro-forma enclosed at ANNEXURE-`F'.  

 

11.10 In additions to the above, the particulars required elsewhere in tender documents.  

 

11.11 Checklist and schedule of general particulars duly filled in, signed and stamped as 

per ANNEXURE-`G'. 

 

NOTE : In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with 

the tender need to be furnished neatly typed, signed and stamped in the given formats only 

(in the form of separate sheets) failing which the tender may be considered as incomplete 

and is liable for rejection. Documentary proofs wherever necessary also need to be 

enclosed.  

 

12. EARNEST MONEY DEPOSIT: Tender must be accompanied by the prescribed amount 

of Earnest Money Deposit in any one of the following forms. 

 

NOTE: Bank Guarantee, Cheques, Currency Notes, Money Orders or Postal Orders 

will not be accepted. 

 

12.1 Cash (As permissible under Income Tax Act): The amount should be remitted by the 

party to the Cashier of Bharat Heavy Electricals Limited and cash receipt issued by him 

shall be enclosed along with the tender. 

 

12.2 Pay Order or Demand Draft in favour of Bharat Heavy Electricals Limited, 

Bangalore.  

 

12.3 Tenders received without Earnest Money in full in the manner prescribed above will 

not be considered. 

 

12.4 The Earnest Money Deposit of the successful bidder will be retained towards part of 

Security Deposit.  

 

12.5 In the case of unsuccessful bidders, the Earnest Money will be refunded normally 

within fifteen days of acceptance of award of work by the successful bidder.  

 

12.6 BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful 

bidder,  
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(a) After opening of Tender, revokes his tender within the validity period or increases his 

earlier quoted rates.  

 

(b) Does not commence the work within the period as per LOI/Contract. In case the 

LOI/Contract is silent in this regard then within 15 days after award of Contract.  

 

12.7 EMD shall not carry any interest.  

 

12.8 Bidders, who so ever desires, may deposit one time Earnest Money Deposit of Rs. 

2,00,000/-  (Rupees Two Lakhs only) in cash (As permissible under Income Tax Act) / DD 

/ Pay Order only with the cashier of BHEL. Bidders, who furnish one time EMD as above, 

will not be required to furnish EMD time and again along with their tenders submitted to 

BHEL - Bangalore. However they will be required to indicate the cash receipt No. and date 

of one time EMD in all their tenders.  

 

13. AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly 

authorized / empowered to do so. Certified copies of such authority and relevant documents 

shall be submitted along with the tenders.  

 

14. VALIDITY OF OFFER: THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE 

FOR A MINIMUM PERIOD OF THREE MONTHS FROM THE DATE OF OPENING OF 

TENDERS. In case Bharat Heavy Electricals Limited calls for negotiations, such negotiations 

shall not amount to cancellation or withdrawal of the original offer which shall be binding on 

the bidders.  

 

15. EXECUTION OF CONTRACT: The successful bidder's responsibility under this 

Contract commences from the date of issue of the Letter of Intent by Bharat Heavy Electricals 

Limited. The successful bidder shall be required to execute an agreement in the prescribed 

form as per ANNEXURE-`I' with the BHEL within a reasonable time after the acceptance of 

his tender and in any case before submitting the first bill for payment.  

 

16. SECURITY DEPOSIT: Upon acceptance of tender, the successful bidder must deposit 

the required amount of security deposit within the time specified in the Letter of Intent for 

satisfactory completion of work.  

 

16.1 The total amount of Security Deposit shall be as follows:  

a) In case of work costing up to 10 lakhs: 10% of the Contract value. Contract value 

including Service Tax. 

 

b) In case of work costing above Rs 10 lakhs and upto Rs. 50 lakhs: 1 Lakh +7.5 % of 

the amount exceeding Rs. 10 Lakhs 

 

c) In case of work costing more than Rs. 50 lakhs: 4 Lakhs + 5 % of the amount 

exceeding Rs. 50 Lakhs.  
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16.2 The Security Deposit will be deposited within 15 days from the date of issue of Letter 

of Intent but before start of work in any one of the following forms :- 

 

(a) The total Security Deposit as indicated in the Letter of Intent in cash (As 

permissible under Income Tax Act).  

 

(b) Pay Order, Demand Draft in favour of BHEL.  

 

(c) Local cheques of scheduled banks, subject to realization.  

 

(d)  Securities available from Post Offices such as National Savings Certificates, 

KisanVikasPatras etc. (Certificates should be held in the name of Contractor 

furnishing the security and duly pledged in favour of BHEL and discharged on the 

back).  

 

(e) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in 

the Companies Act subject to a maximum of 50% of the total security deposit 

value. The balance 50% has to be remitted either by cash or in the other form of 

security. The Bank Guarantee format should have the approval of BHEL.  

 

(f)  Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as 

defined in the Companies Act . The FDR should be in the name of the Contractor, 

A/C BHEL, duly discharged on the back.  

 

(g)  Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be collected 

before start of the work and the balance 50% may be recovered from the running 

bills.  

 

(h)  EMD of the successful bidder shall be converted and adjusted against the security 

deposit. 

 

16.3 The security deposit shall not carry any interest. 

 

NOTE: Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will 

not be liable or responsible in any manner for the collection of interest or renewal of the 

documents or in any other matter connected therewith. 

 

16.4 Security deposit shall not be refunded to the Contractor except in accordance with the 

terms of the Contract.  

 

16.5 The validity of the Bank Guarantee furnished towards Security Deposit under (e) 

above shall be up to the period of completion of work as stipulated in the Letter of Intent + 

claim period of 6 months and the same will be kept valid by proper renewal till the 

satisfactory completion of the Guarantee Period.  
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16.6 If the value of the work done at any time exceeds the accepted agreement value, the 

Security Deposit shall be correspondingly enhanced and the extra Security Deposit shall be 

immediately deposited by the Contractor or recovered from payments due to him.  

 

16.7 Failure to deposit the Security Deposit within the stipulated time, may lead to 

forfeiture of Earnest Money Deposit and Cancellation of the award of work.  

 

16.8 If any part of Security Deposit of the Contractor is held in the form of approved 

securities, it shall be kept transferred in the name of Bharat Heavy Electricals Limited, in 

such a manner that the same can be realised fully without referring to the Contractor. 

BHEL shall not be responsible for any depreciation in the value of the Security while in 

BHEL's custody or for any loss of interest thereon.  

 

16.9 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims 

and penalties in the event of the Contractor's failure to fulfill any of the Contractual 

obligations or in the event of termination of Contract as per terms and conditions of 

Contract. BHEL reserves the right to set off the Security Deposit, against any claims of any 

other Contracts with BHEL.  

 

16.10 RETURN OF SECURITY DEPOSIT : If the Contractor fully performs and 

completes the work in all respects to the entire satisfaction of BHEL and presents an 

absolute "No Demand Certificate" in the prescribed form and returns properties belonging 

to BHEL taken, borrowed or hired by him for carrying out the said works, half the amount 

of Security Deposit will be released to the Contractor after deducting all costs, expenses 

and other amounts that are to be paid to BHEL under this or other Contracts entered into 

with the Contractor.  

 

It may be noted that in no case the Security Deposit shall be refunded / released prior to 

passing of final bill. Balance half of the amount of Security Deposit will be released  only 

after the guarantee period is over.  

 

NOTE: All the BGs are to be submitted as per BHEL proforma.  

 

17. No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or on 

any moneys due to the Contractor.  

 

18. REJECTION OF TENDER AND OTHER CONDITIONS:  

 

18.1 The acceptance of Tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without 

assigning any reasons whatsoever.  

 

(a) To reject any or all of the tenders.  

(b) To split up the work amongst two or more Bidders.  

(c) To award the work in part.  
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(d) In either of the contingencies stated in (b) and (c) above to modify the time for 

completion suitably.  

 

18.2 Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates 

and amounts, tenders which are incomplete or otherwise considered defective and tenders 

not in accordance with the tender conditions, specifications, etc., are liable to be rejected.  

 

18.3 If a bidder expires after the submission of his tender or after the acceptance of his 

tender, BHEL may at its discretion, cancel such tender. If a partner of a firm expires after 

the submission of the tender or after the acceptance of the tender, BHEL may cancel such 

tender at its discretion unless the firm retains its character.  

 

18.4 BHEL will not be bound by any Power of Attorney granted by the bidder or by 

changes in the composition of the firm made subsequent to the execution of the Contract. 

BHEL may, however, recognise such Power of Attorney and changes after obtaining 

proper legal advice, the cost of which will be chargeable to the Contractor concerned.  

 

18.5 If the bidder deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the Contract, if awarded and forfeit the 

Earnest Money/ Security Deposit/ any other moneys due.  

 

18.6 Canvassing in any form in connection with the tender is strictly prohibited and the 

tenders submitted by the Contractor who resorts to canvassing are liable to be rejected.  

 

18.7 Should a bidder or Contractor or in the case of a firm or Company of Contractors/ one 

or more of its Partners/ shareholders / Directors have a relation or relations employed in 

BHEL, the authority inviting tender shall be informed to the fact along with the offer, 

failing this BHEL may, at its sole discretion reject the tender or cancel the Contract and 

forfeit the Earnest Money/ Security Deposit. 

 

18.8 The successful bidder should not sub-Contract the part or complete work detailed 

in the tender specification without written permission from BHEL. The bidder is solely 

responsible to BHEL for the work awarded to him.  

 

18.9 NO DEVIATIONS to the tender conditions will normally be accepted. However, if 

the bidder insists for certain deviations to the conditions, financial implication thereof shall 

be loaded to the quoted price for evaluating the bidder's offer.  
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SECTION - V 

 GENERAL CONDITIONS OF THE CONTRACT (GCC) 
 

 

19. The following terms and expressions shall have the meaning hereby assigned to them except 

where the context otherwise requires.  

 

19.1 BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals Limited, a Company 

registered under the Indian Companies Act, 1956, with its Registered Office at BHEL 

HOUSE, SIRI FORT, NEW DELHI-110049 or its authorised officers or its Engineer or 

other employees authorised to deal with any matters with which these persons are 

concerned, on its behalf.  

 

19.2 `AGM or ADDITIONAL GENERAL MANAGER' shall mean the Officer in 

Administrative charge of the Contracting Unit of BHEL.  

 

19.3 `ENGINEER' or `ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. 

The terms include Deputy General Manager, Construction Manager, Resident Manager, 

Site Engineer, Resident Engineer and Assistant Site Engineer of BHEL at the site as well 

as the officers in charge at BHEL Electronics Division, Bangalore.  

 

19.4 `SITE' shall mean the place or places at which the plants/ equipment are to be erected 

and services are to be performed as per the specifications of this Tender.  

 

19.5 `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project authorities to whom 

BHEL is supplying the equipment – i.e., Hindalco Industries Ltd., Aditya Aluminium. 

 

19.6 `CONTRACTOR' shall mean the individual, firm or company who enters into 

Contract with BHEL and shall include their executors, administrators, successors and 

permitted assigns.  

 

19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the agreement, 

the work order, the accepted appendices of rates, Schedules of Quantities, if any, General 

Conditions of Contract, Special Conditions of Contract, Instructions to Bidders, the 

drawings, the technical specifications, the special specifications, if any.The tender terms 

stipulated by the bidder in the tender documents or subsequent letters shall not form part of 

the Contract unless specifically accepted in writing by BHEL in the Letter of Intent and 

incorporated in the Agreement. 

 

19.8 Acceptance letter issued by BHEL: Any conditions or terms stipulated by the bidder 

in the tender documents or subsequent letters shall not form part of the Contract unless 

specifically accepted in writing by BHEL in the Letter of Intent and incorporated in the 

Agreement.  
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19.9 `GENERAL CONDITIONS OF CONTRACT (GCC)’ shall mean the `Instructions 

to Bidders' and `General Conditions of Contract' pertaining to the work detailed.  

 

19.10 `TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical 

Specifications, appendices, Site information and drawings pertaining to the work for which 

the bidders are required to submit their offer. Individual Specifications Number will be 

assigned to each tender specification.  

 

19.11 `TENDER DOCUMENTS' shall mean the General Conditions of Contract (19.8) 

and Tender Specifications (19.9).  

 

19.12`LETTER OF INTENT' shall mean the intimation by a letter / telegram / telex / fax 

to the bidder that the tender has been accepted in accordance with provisions contained in 

the letter. The responsibility of the Contractor commences from the date of issue of this 

letter and all the terms and conditions of Contract are applicable from this date.  

 

19.13 `COMPLETION TIME' shall mean the period by date specified in the Letter of 

Intent or date mutually agreed upon for handing over the erected equipment/ plant which 

are found acceptable by the Engineer being of required standard and conforming to the 

specifications of the Contract.  

 

19.14 `PLANT' shall mean and connote the entire assembly of the plant and equipment 

covered by the Contract.  

 

19.15 `EQUIPMENT' shall mean all equipment, machineries, materials, structural, 

electrical and other components of the plant covered by the Contract.  

 

19.16 `TESTS' shall mean and include such test or tests to be carried out by the Contractor 

as are prescribed in the Contract or considered necessary by BHEL in order to ascertain the 

quality, workmanship, performance and efficiency of the Contracted work or part thereof.  

 

19.16 `APPROVED', `DIRECTED' or `INSTRUCTED' shall mean approved, directed or 

instructed by BHEL.  

 

19.17 `WORK' or `CONTRACT WORK' shall mean and include supply of all categories 

of labour, specified consumables, tools and tackles required for complete and satisfactory 

site transportation, handling, stacking, storing, erecting, testing and commissioning of the 

equipment to the entire satisfaction of BHEL.  

 

19.18 `SINGULAR' and `PLURAL' etc.: Words carrying singular number shall also 

include plural and vice versa where the context so requires. Words importing masculine 

gender shall be taken to include the feminine gender and words importing persons shall 

include any Company or association or Body of Individuals, whether incorporated or not.  

19.19 `HEADINGS' The headings in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 

consideration in the interpretation or construction thereof or the Contract.  
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19.20 `MONTH' shall mean calendar month.  

 

19.21 "WRITING' shall include any manuscript, type written or printed statement under 

the signature or seal as the case may be.  

 

20. LAW GOVERNING THE CONTRACT AND COURT JURISDICTION:  

 

The Contract shall be governed by the Law for the time being in force in the Republic of India. 

The Civil Court at Bangalore, having ordinary Original Civil Jurisdiction shall alone have 

exclusive jurisdiction in regard to all claims in respect of this Contract.  

 

21. ISSUE OF NOTICE: The Contractor shall furnish to the Engineer, the name, designation 

and address of his authorised agent and all complaints, notices, communications and references 

shall be deemed to have been duly given to the Contractor, if delivered to the Contractor or his 

authorised agent or left at or posted to the address either of the Contractor or his authorised agent 

and shall  be deemed to have been so given in the case of posting on the day on which they 

would have reached such address in the ordinary course of post or at which they were so 

delivered or left.  

 

22.  USE OF LAND: No land belonging to BHEL or its Customer under temporary possession 

of BHEL shall be occupied by the Contractor without the written permission of BHEL.  

 

23. COMMENCEMENT AND COMPLETION OF WORK: 

 

23.1 The Contractor shall commence the work within the time indicated in the Letter of 

Intent and shall proceed with the same with due expedition without delay.  

 

23.2 If the successful bidder fails to commence the work within the stipulated time, BHEL, 

at its sole discretion, will have the right to cancel the Contract. His Earnest Money and/ or 

Security Deposit will stand forfeited without any further reference to him without prejudice 

to any and all of BHEL's other rights and remedies in this regard.  

 

23.3 All the works shall be carried out under the direction and to the satisfaction of BHEL.  

 

23.4 The transported equipment erected /constructed plant or work performed under the 

Contract, as the case may be, shall be taken over when it has been completed in all respects 

and/or satisfactorily put into operation at site.  

 

 

24. MEASUREMENT OF WORK AND MODE OF PAYMENT: 

 

24.1 All payments due to the Contractor shall be made through Electronic Fund Transfer 

(EFT).  For this the Bidder has to submit the EFT form duly signed by their banker (EFT 

Format is enclosed). 
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24.2 For progressive / running bill payments, the Contractor shall present detailed 

measurement sheets in TRIPLICATE duly indicating all relevant details based on 

technical documents and connected drawings for the work done during the month/ period 

under different categories in line with terms of payment as per Letter of Intent. The basis of 

arriving at the quantities/ weights shall be the relevant documents and drawings released by 

BHEL. These measurement sheets shall be prepared jointly with Engineer and signed by 

both the parties.  

 

24.3 These measurement sheets will be checked by the Engineer and quantities and 

percentages eligible for payment under different groups shall be decided by him. The 

abstract of quantities and percentages so arrived at based on the terms of payment shall be 

entered in the Measurement Book and signed by both the parties.  

 

24.4 Based on the above quantities, Contractor shall prepare the bills in the prescribed pro-

forma and work out the financial value. These will be entered in the Measurement Book 

and signed by both the parties. Payment shall be made by BHEL after effecting the 

recoveries due from the Contractor.  

 

24.5 All recoveries due from the Contractor for the month / period shall be effected in full 

from corresponding running bills unless specific approval from Competent authority is 

obtained to the contrary.  

 

24.6 Measurement shall be restricted to that quantity for which it is required to ascertain 

the financial liability of BHEL under this Contract.  

 

24.7 Measurement shall be taken jointly by persons duly authorized by BHEL and the 

Contractor.  

 

24.8 The Contractor shall bear the expenditure involved, if any, in making the 

measurements and testing of materials to be used/ used in the work. The Contractor shall, 

without extra cost to BHEL, provide all the assistance with appliances and other things 

necessary for measurement.  

 

24.9 If, at any time due to any reason whatsoever, it becomes necessary to re-measure the 

work done, in full or in part, the expenses towards such re-measurement shall be borne by 

the Contractor.  

 

24.10 Passing of bills covered by such measurements does not amount to acceptance 

by BHEL of the completion of the work measured. Any left out work has to be 

completed by the Contractor, as directed.  

 

24.11 Final measurement bill shall be prepared in the pro-forma prescribed for the purpose, 

based on the certificate issued by the Engineer that the entire work as stipulated in the 

tender specifications has been completed in all respects to the entire satisfaction of BHEL. 

The Contractor shall give unqualified `No Claim' and `No Demand' certificates. All the 
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tools and tackles loaned to him should be returned in condition satisfactory to BHEL. The 

abstract of final quantities and financial values shall also be entered in the Measurement 

Book and signed by both the parties. The final bill shall be paid within a reasonable time 

after completion of the work.  

 

25. RIGHTS OF BHEL  

 

BHEL reserves to itself the following rights in respect of this Contract without entitling the 

Contractor to any compensation.  

 

25.1 To get the work done  through another agency at the risk and cost of the Contractor, in 

the event of poor progress or the Contractor's inability to progress the work for completion 

as stipulated in the Contract, poor quality of work, persistent disregard of instructions of 

BHEL, assignment, transfer, subletting of the Contracted work without written permission 

of BHEL, non-fulfillment of any Contractual obligations etc. and to claim / recover  

compensation for such losses from the Contractor including BHEL's  supervision charges 

and overheads from Security Deposit/ other dues.  

 

25.2 To withdraw any portion of work and / or to restrict / alter quantum of work as 

indicated in the Contract during the progress of work and get it done through another 

agency and/ or by the departmental labour to suit BHEL's commitments to its Customer or 

in case BHEL decides to advance the completion due to other emergent reasons / BHEL's 

obligation to its Customer.  

 

 25.3 To terminate the Contract after due notice and forfeit the Security Deposit and 

recover the loss sustained in getting the balance work done through other agencies in 

addition to liquidated damages in the event of:  

 

(a) Contractor's continued poor progress.  

(b) Withdrawal from or abandonment of the work before completion of the work.  

(c) Corrupt act of the Contractor.  

(d) Insolvency of the Contractor.  

(e) Persistent disregard of the instructions of BHEL.  

(f) Assignment, transfer, subletting of the Contract work without BHEL's written 

permission.  

(g) Non-fulfillment of any Contractual obligations. 

 

25.4 To recover any moneys due from the Contractor from out of any moneys due to the 

Contractor under this or any other Contract or from the Security Deposit.  

 

 

25.5 To claim compensation for losses sustained including BHEL's supervision charges 

and overheads in case of termination of Contract and to levy liquidated damages for delay 

in completion of work, at the rate of 1/2% of the Contract value per week of delay or part 

thereof subject to a ceiling of 10% of the Contract value.  
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25.6 To determine the Contractor to restrict the quantum of work and pay for the portion of 

work done in case BHEL's Contract with its Customer is terminated for any reason.  

 

25.7 To effect recoveries from any amounts due to the Contractor under this or any other 

Contract or in any other form the moneys which BHEL is forced to pay to anybody due to 

Contractor's failure to fulfill any of his obligations.  

 

25.8 To restrict or increase the quantity and nature of work to suit site requirements, since 

the tender specification is based on preliminary documents and quantities furnished therein 

are indicative and approximate and the rates quoted shall not be subject to revision.  

 

25.9 To deploy BHEL's skilled and semiskilled workmen in case of emergency / poor 

progress/ deficiency in skill on the part of the employees of the Contractor and to recover 

the expenditure on account of the same from the moneys due to the Contractor.  

 

25.10 While every endeavor will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be 

entitled to any compensation/ extra payment on this account.  

 

25.11 In the event of any dispute of technical nature, the decision of BHEL shall be final 

and binding on the Contractor.  

 

26. RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  

 

The following are the responsibilities of the Contractor in respect of observance of local laws, 

employment of personnel, payment of taxes etc.:  

 

26.1 As far as possible, unskilled workers shall be engaged from the local areas in which 

the work is being executed.  

 

26.2 The Contractor at all times during the continuance of this Contract, shall in all his 

dealings with the local labour for the time being employed on or in connection with the 

work, have due regard to all local festivals, religious and other customs. The minimum 

wages, Bonus payment, Leave payment as per local procedures to be adopted strictly 

by the bidder. The P.F even for temporary labours to be paid strictly and document 

like payment voucher to be produced every month. 

 

26.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, 

Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, The 

workmen's Compensation Act, The Employer's Liability Act, The industrial Disputes Act, 

The Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract 

Labour (Regulations and Abolition Act, 1970)and other Acts, Rules and Regulations for 

labour as may be enacted by the Government during the tenure of the Contract and having 
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force or jurisdiction at site. The Contractor shall give to the local Governing Body, Police 

and other concerned Authorities all such notice as may be required under law.  

 

26.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain 

independent license under the Contract Labour (Regulations and Abolition Act, 1970) from 

the concerned authorities based on the certificate (Form-V) issued by the principal 

employer/ Customer.  

 

26.5 The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 

commissions or other charges which may be leviable on account of any of his operations 

connected with this Contract. In case BHEL is forced to make any such payment, BHEL 

shall recover the same from the Contractor either from moneys due to him or otherwise as 

deemed fit.  

 

26.6. The Contractor will also meet all expenses in connection with his welder's 

qualification/ requalification tests etc. (Not applicable). 

 

26.7 The Contractor shall be responsible for the provision of health and sanitary 

arrangements more particularly described in the Contract Labour (Regulations and 

Abolition Act, 1970) and safety precautions as may be required for safe and satisfactory 

execution of the Contract.  

 

26.8 The Contractor shall be responsible for proper accommodation including adequate 

medical facilities for the personnel employed by him.  

 

26.9 The Contractor shall be responsible for the proper behavior and observance of all 

regulations by the staff employed by him.  

 

26.10 The Contractor shall ensure that no damage is caused to any person / property of 

other parties working at site. If any such damage is caused, it shall be the responsibility of 

the Contractor to make good the losses and compensate them.  

 

26.11 All the properties/ equipment/ components of BHEL/ its Customer loaned with or 

without deposit, to the Contractor shall remain the properties of BHEL/ its Customer. The 

Contractor shall use such properties for the purpose of execution of this Contract. All such 

properties/ equipment/ components shall be taken to be in good condition unless notified to 

the contrary by the Contractor within 48 hours. The Contractor shall return them in good 

condition as and when required by BHEL/ its Customer. In case of non-return, loss, 

damage, repairs etc., the cost thereof, as may be fixed by the Engineer, will be recovered 

from the Contractor.  

 

26.12 It shall not be obligatory on the part of BHEL to supply any tools and tackles or 

materials other than those specifically agreed to be given by BHEL. However, depending 

upon availability / possibility, BHEL/ its Customer's equipment and other materials may be 

made available to the Contractor on payment of hire charges as fixed by them, subject to 

the conditions laid down by BHEL/ its Customer from time to time. Unless paid in 
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advance, such hire and other charges shall be recovered from out of dues to the Contractor 

or security deposit in one installment.  

 

26.13 The Contractor shall fully indemnify and keep indemnified BHEL/ its Customer 

against all claims of whatever nature arising during the course of execution of this 

Contract.  

 

26.14 In case the Contractor is required to undertake any work outside the scope of this 

Contract, the amount payable shall be as may be mutually agreed upon.  

 

 26.15 Any delay in completion of works or non-achievement of periodical targets, due to 

reasons attributable to the Contractor, will have to be compensated by the Contractor either 

by increased manpower and resources or by working extra hours or more than one shift at 

no extra cost to BHEL.  

 

 

26.16 The Contractor shall execute the work under the conditions usual to such power 

plant construction and in conjunction with numerous other operations at site. The 

Contractor and his personnel shall cooperate and coordinate with other agencies at project 

site and proceed in a manner that shall help in the progress of work at site as a whole.  

 

26.17 The Contractor will be directly responsible for payment of wages to his workmen. A 

pay-roll sheet giving details of all payments made to the workmen duly signed by the 

Contractor's representative should be furnished to BHEL.  

26.18 In case of any class of work for which there is no specification laid down in the 

Contract, such work shall be carried out in accordance with the instructions and 

requirements of the Engineer.  

 

26.19 No levy, payment or charges made or imposed shall be impeached by reason of any 

clerical error or by reason of any mistake in the amount levied, demanded or charged. 

 

26.20 No idle labour charges will be admissible in the event of any stoppage of work 

resulting in the Contractor's workmen being rendered idle due to any reason at any time.  

 

26.21 The Contractor shall take all reasonable care to protect the materials and the work till 

such time the plant / equipment has been taken over by BHEL / its Customer.  

 

26.22 Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions. All problems / disputes shall be separately 

discussed and settled without effecting the progress of work.  

Stoppage or abandonment of work, other than under force majeure conditions, shall be 

treated as breach of work of Contract and dealt with accordingly.  

 

26.23 The Contractor shall keep the area of work clean and shall remove the debris etc. 

while executing day-to-day work. Upon completion of work, the Contractor shall remove 

from the vicinity of work, all scrap, packing materials, rubbish, unused and other materials 
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and deposit them in places specified by the Engineer. The Contractor will also demolish all 

the hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In 

the event of his failure to do so, the same will be arranged to be done by the Engineer and 

the expenses recovered from the Contractor.  

 

26.24 The Contractor shall execute the work in the most substantial and workman like 

manner in the stipulated time. Accuracy of work and timely execution shall be the essence 

of this Contract. The Contractor shall be responsible to ensure that the quality, assembly 

and workmanship conform to the dimensions and clearance given in the drawings and/ or 

as per the instructions of the Engineer.  

 

26.25 The Contractor shall furnish daily labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise. Besides, the 

Contractor shall also furnish daily progress reports on work as required by the Engineer.  

 

27. RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT. 

 

27.1 All safety rules and codes applied by BHEL and its Customer at site shall be observed 

by the Contractor and his workmen without exception. The Contractor shall be responsible 

for the safety of the equipment / material and work to be performed by him and shall 

maintain all lights, fencing, guards, signs etc. or other protections necessary for the 

purpose. Contractor shall also take such additional precautions as may be indicated from 

time to time by the Engineer, with a view to prevent pilferage, accidents, fire hazards etc. 

Suitable number of clerical staff, watch and ward, store keepers to take care of equipment, 

materials, construction tools and tackles shall be posted at site by the Contractor till the 

completion of the work under this Contract.  

 

The Contractor shall arrange for such safety devices as are necessary for this type of work 

and carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per 

usual standards and practices.  

 

27.2 The Contractor shall provide to it's work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the authorized BHEL 

officials.  

 

(a) Safety Helmets conforming to IS-2925  

(b) Safety Belts conforming to IS-3521  

(c) Safety shoes conforming to IS-1989  

(d) Eye & Face Protection devices conforming to IS-8520 and IS-8940  

(e) Hand & body protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-8519.  

 

27.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, 

safety nets, ladders, equipment etc. used by the Contractor shall be of safe design and 

construction. These shall be tested and certificate of fitness 17 obtained before putting 
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them to use and from time to time as instructed by authorized BHEL official who shall 

have the right to ban the use of any item.  

 

27.4 All electrical equipment, connections and wiring for construction power, it's 

distribution and use shall conform to the requirements of Indian Electricity Act and Rules. 

Only electricians licensed by the appropriate statutory authority shall be employed by the 

Contractor to carry out all types of electrical works. All electrical appliances including 

portable electric tools used by Contractor shall have safe plugging system to source of 

power and be appropriately earthed.  

 

27.5 The Contractor shall not use any hand lamp energized by electric power with supply 

voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged with 

power source of not more than 24 volts.  

 

27.6 Where it becomes necessary to provide and / or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or 

explosion, the Contractor shall be responsible for carrying out such provision and/or 

storage in accordance with the rules and regulations laid down in the relevant Government 

Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of Calcium Manual 

of the Chief Controller of Explosives,  Government of India etc. The Contractor in all such 

matters shall also take prior approval of the authorized BHEL official at the site.  

 

27.7 The Contractor shall arrange at his cost (wherever not specified) appropriate 

illumination at all work spots for safe working, when natural daylight may not be adequate 

for clear visibility.  

 

27.8 In case of a fatal or disabling injury / accident to any person at construction sites due 

to lapses by the Contractor, the victim and / or his / her dependents shall be compensated 

by the Contractor as per statutory requirements. However, if considered necessary, BHEL 

shall have the right to impose appropriate financial penalty on the Contractor and recover 

the same from payments due to the Contractor for suitably compensating the victim and / 

or his / her dependents. Before imposing any such penalty, appropriate enquiry shall be 

held by BHEL giving opportunity to the Contractor to present his case.  

 

27.9 In case of any damage to property due to lapses by the Contractor, BHEL shall have 

the right to recover the cost of such damages from the payments due to the Contractor after 

holding an appropriate enquiry.  

 

27.10 In case of any delay in the completion of a job due to mishaps attributable to lapses 

by the Contractor, BHEL shall have the right to recover cost of such delay from the 

payments due to the Contractor, after notifying the Contractor suitably and giving him 

opportunity to present his case.  

 

 27.11 If the Contractor fails to improve the standards of safety in its operation to the 

satisfaction of BHEL after being given reasonable opportunity to do so and / or if the 

Contractor fails to take appropriate safety precautions or to provide necessary safety 
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devices and equipment or to carry out instructions regarding safety issued by the 

authorized BHEL official, BHEL shall have the right to take the corrective steps at the risk 

and cost of the Contractor after giving a notice of not less than seven days indicating the 

steps that would be taken by BHEL.  

 

27.12 The Contractor shall submit report of all accidents, fires, property damage and 

dangerous occurrences to the authorized BHEL official immediately after such occurrence, 

but in any case not later than 12 hours of the occurrence. Such reports shall be furnished in 

the manner prescribed by BHEL. In addition, periodic reports on safety shall also be 

submitted by Contractor to the authorized BHEL official from time to time as prescribed.  

 

27.13 During the course of construction, alteration or repairs scrap lumbers with protruding 

nails, sharp edges etc., and all other debris including combustible scrap shall be kept 

cleared from working areas, passage ways and stairs in and around site.  

 

27.14 Cylinders shall be moved by tilting and rolling them on their bottom edges. They 

shall not be intentionally dropped, struck or permitted to strike each other violently. When 

cylinders are transported by powered vehicles, they shall be secured in a vertical position.  

 

27.15 The Contractor shall be responsible for the safe storage of his radioactive sources 

(Not applicable). 

 

27.16 All the Contractor's supervisory personnel and sufficient number of workers shall be 

trained for firefighting and shall be assigned specific fire protection duties. Enough number 

of such trained personnel must be available during the tenure of the Contract.  

 

27.17 Contractor shall provide enough fire protecting equipment of the types and numbers 

at his office, stores, erection site, other temporary structures, labour colony area etc. 

Access to such fire protection equipment shall be easy and kept open at all times. 

Compliance of the above requirement under fire protection shall in no way relieve the 

Contractor of any of his responsibility and liabilities to fire accident occurring. In the event 

fire safety measures are not to BHEL's satisfaction, BHEL shall have option to provide the 

same and recover the cost plus incidentals from Contractor's bills and / or impose penalty 

as deemed fit by the Engineer.  

 

27.18 Before commencing the work, the Contractor shall appoint /nominate a responsible 

officer to supervise implementation of all safety measures and liaison with his counterpart 

of BHEL.  

 

27.19 If safety record of the Contractor in execution of the awarded job is to the 

satisfaction of Safety Department of BHEL, issue of an appropriate certificate to recognize 

the safety performance of the Contractor may be considered by BHEL after completion of 

the job.  
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28.0 CONSEQUENCES OF CANCELLATION  

 

28.1 Whenever BHEL exercises its authority to terminate the Contract / withdraw a portion 

of work under clause 25, the work may be got completed by any other means at the 

Contractor's risk and cost provided that in the event of the cost of completion (as certified 

by the Engineer which shall be final and binding on the Contractor) being less than the 

Contract value, the advantage shall accrue to BHEL. If the cost of completion exceeds the 

moneys due to the Contractor under the Contract, the Contractor shall either pay the excess 

amount demanded by BHEL or the same shall be recovered from the Contractor. This will 

be in addition to the forfeiture of Security Deposit and recovery of liquidated damages as 

per relevant clauses.  

 

28.2 In case BHEL completes the work under the provisions of this clause, the cost of such 

completion to be taken into account for determining the excess cost to be charged to the 

Contractor shall consist of cost of materials purchased and / or labour provided by BHEL 

with an addition of such percentage to cover supervision and establishment charges as may 

be decided by BHEL.  

 

29. INSURANCE  

 

29.1 BHEL / its Customer shall arrange for insuring the materials / property of BHEL / its 

Customer covering the risks during transit, storage, erection and commissioning.  

 

29.2 It shall be the sole responsibility of the Contractor to insure his workmen against 

risks of accidents and injury while at work as required by the relevant Rules and to 

pay compensation, if any, to them as per Workmen's Compensation Act. The Contractor 

shall also insure his staff against accidents.  The work will be carried out in a protected 

area and all the Rules and Regulations of BHEL / its client in the Project Area which are in 

force from time to time will be followed by the Contractor.  

 

29.3 If due to negligence and/or non-observance of safety and other precautions, any 

accident / injury occur to any other persons/ public, the Contractor shall pay necessary 

compensation and other expenses, if so decided by the appropriate authority.  

 

 29.4 The Contractor will take necessary precautions and due care to protect the material, 

while in his custody from any damage/ loss till the same is taken over by BHEL or 

Customer. For lodging / processing of insurance claim the Contractor will submit 

necessary documents. BHEL will reserve the right to recover the loss from the Contractor, 

in case the damage / loss is due to carelessness / negligence on the part of the Contractor. 

In case of any theft of material under Contractor's custody , matter shall be reported to 

police by the Contractor immediately and copy of FIR and subsequently police 

investigation report shall be submitted to BHEL for taking up with insurance.  

 

29.5 If due to negligence/ carelessness on the part of the Contractor, any material/ 

equipment gets damaged, the Contractor shall submit necessary documents for lodging 

insurance claims as required by BHEL Engineer. BHEL shall however reserves the right to 
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recover deductible franchise and also unsettled portion of insurance claim amount from the 

Contractor.  

 

29.6 If due to negligence/ carelessness on the part of the Contractor, any surrounding 

properties also get damaged, the Contractor shall submit necessary documents for lodging 

insurance claims as required by BHEL Engineer. BHEL shall however reserves the right to 

recover deductible franchise and to unsettled portion of insurance claim amount from the 

Contractor.  

 

29.7 The Contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor 

will take necessary precautions and due care to protect the same while in his custody from 

any damage/ loss till the same is handed over back to BHEL.  

 

In case the damage / loss is due to carelessness/ negligence on the part of the Contractor, 

the Contractor is liable to get them repair/ replaced immediately and in case of his failure 

to do so within a reasonable time , BHEL will reserve the right to recover the loss from the 

Contractor.  

 

30.0 STRIKES AND LOCKOUTS  

 

30.1 The Contractor will be solely responsible for all disputes and other issues connected 

with his workmen. In the event of Contractor's workmen resorting to strike or the 

Contractor resorting to lockout and if the strike or lockout so declared is not settled within 

a period of one month, BHEL shall have the right to get the erection work executed by 

employing its own men or through other agencies or both. The cost incurred by BHEL in 

this regard shall be recovered from the Contractor.  

 

30.2 For any purpose whatsoever, the employees of the Contractor shall not be deemed to 

be in the employment of BHEL  

 

31.0 FORCE MAJEURE  

 

31.1 The following shall amount to force majeure conditions. Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, 

Fire, Cyclone, Earthquake and Epidemic and other similar causes over which the 

Contractor has no control.  

 

31.2 If the Contractor suffers delay in the due execution of the Contract, due to delays 

caused by force majeure conditions, as defined above, the agreed time for completion of 

the work covered by this Contract shall be extended by a period of time equal to the period 

of delay, provided that on the occurrence of any such contingency, the Contractor 

immediately reports to BHEL in writing the causes for the delay but the Contractor shall 

not be eligible for any compensation on this account.  
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32. GUARANTEE 

 

Even though the work will be carried out under the supervision of the Engineer, the 

Contractor will be responsible for the quality of the workmanship and shall guarantee the 

work done for a period of twelve months from the date of completion of work as certified 

by the Engineer, and shall rectify, free of cost to BHEL, all defects arising out of faulty 

erection during the guarantee period starting from the date of completion of rectification. 

In the event of the Contractor failing to repair the defective works within the time specified 

by the Engineer, BHEL may proceed to undertake the repairs of such defective works at 

the Contractor's risk and cost, without prejudice to any other rights and recover the same 

from out of any moneys payable to the Contractor or by other legal means.  

 

33. ARBITRATION: 

 

All disputes between the parties to the Contract arising out of or in relation to the Contract, 

other than those for which the decision of the Engineer or any other person is by the 

Contract expressed to be final and conclusive, shall after written notice by either party to 

the Contract to the other party, be referred to sole arbitration of the General Manager or his 

nominee. The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Reconciliation Act, 1996. The parties to the Contract understand and agree 

that it will be no objection that the General Manager or the person nominated as Arbitrator 

had earlier in his official capacity to deal directly or indirectly with the matters to which 

the Contract relates or that in the course of his official duties had expressed views on all or 

any of the matters in dispute or difference. The award of the Arbitrator shall be final and 

binding on the parties to this Contract. In the event of the Arbitrator dying, neglecting or 

refusing to act or resigning or being unable to act for any reason or his award being set 

aside by the Court for any reason, it shall be lawful for the General Manager or his 

successor, as the case may be, either to act himself as the Arbitrator or to appoint another 

Arbitrator in place of the outgoing Arbitrator in the manner aforesaid. The Arbitrator may, 

from time to time, with the consent of both the parties to the Contract, enlarge the time for 

making the award. Work under the Contract shall be continued during the arbitration 

proceedings. The venue of the arbitration shall be the place from which the Contract is 

issued or such other place as the Arbitrator at his discretion may determine.  
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ANNEXURE - I 
 

AGREEMENT 
 

Agreement No. and Date    ____________________________________  

 

Name of the Work                                           _________________________________  

 

 

Name of the Contractor with                                     ____________________________________ 

   

full address                                                                ____________________________________ 

 

 

Value of work awarded                                               

____________________________________  

Letter of Intent No. and Date                                       

____________________________________  

Scheduled Commencement Date                                  

____________________________________  

Scheduled Completion Date                                          

____________________________________  

 

 

THIS AGREEMENT MADE THIS _______DAY OF____________2000 between BHARAT 

HEAVY ELECTRICALS LIMITED (A Government of India Enterprise) a Company 

incorporated under the Companies Act, 1956, having its Registered Office at BHEL House, Siri 

Fort New Delhi- 110049 (herein after called BHEL) of the ONE PART.  

 

                                                                           AND  

M/S _____________________________________________________________  

 

__________________________________ (hereinafter called the `Contractor') of the SECOND 

PART. 

 

WHEREAS    M/s ------------------------------------------------------------------------------state  

that they have acquired and possess extensive experience in the field of ---------------------  

------------------------------------------------------------------------------------  

And Whereas in response to an Invitation to Tender No. ------------------------ issued by BHEL for 

execution of ---------------------------------------------------------- the Contractor submitted their 

offer No.----------------------------------dated ----------------------------And whereas BHEL has 

accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent No.-

-----------------------------dated ------------read with the references cited therein.  

 

THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties  

as follows:  
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1. That the Contractor shall execute the work of -------------------------------------and  more 

particularly described in Tender Specification No --------------------including Drawings and 

Specifications (hereinafter called the said works) in accordance with and subject to terms and 

conditions contained in these presents, instructions to Bidders, General Conditions of 

Contract, Special Conditions, Annexures, Letter of Intent dated -------------and such other 

instructions, Drawings, Specifications given to him from time to time by BHEL.  

 

2. The Contractor is required to furnish to BHEL Security deposit in the form of cash/ approved 

securities/ Bank Guarantee valid upto ------------- for a sum of Rs.--------- ---- towards 

satisfactory performance and completion of the Contract.  

 

 

3. The Contractor has furnished a Bank Guarantee bearing no.------------------dated ----- ---------

---for a sum of Rs.------------------executed by ------------------------------------ -------------- in 

favour of BHEL towards Security Deposit valid upto ---------  

 

                                                                         OR  

The Contractor has furnished to BHEL an initial Security Deposit of Rs.------------- ---in 

the form of cash / approved Securities/ B.G No.------------------ dated ----------- - for Rs.------------

executed by ----------------------------------- in favour of BHEL valid upto -------------- and has 

agreed for recovery of the balance security deposit by BHEL @ 10% of the value of work done 

from each running bill till the entire Security Deposit is recovered.  

 

                                                                        OR  

The Contractor has furnished to BHEL an initial Security Deposit of Rs.-----  (Rs.---- ------- vide 

Bank draft No.----------------dated ---------------and by adjusting EMD of Rs.----------submitted 

vide Bank draft No.------------------- dt.---------) and has agreed for recovery of balance Security 

Deposit by BHEL @ 10% of the value of work done from each running bill till the entire 

security deposit is recovered.  

 

4. The Contractor hereby agrees to extend the validity of the Bank Guarantee for such further 

period or periods as may be required by BHEL and if the Contractor fails to obtain such 

extension(s) from the Bank, the Contractor, shall pay forthwith or accept recovery of Rs.----------

-- from the bills in one installment and the Contractor further agrees that failure to extend the 

validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner specified 

above shall constitute breach of Contract. In addition to above, BHEL shall be entitled to take 

such action as deemed fit and proper for recovering the said sum of Rs.------------. 

 

OR 

In case the Contractor furnishes the bank guarantee at a later date the Contractor hereby agrees to 

extend the validity of bank guarantee for such further period or periods as may be required by 

BHEL and if the Contractor fails to obtain such extension(s) from the bank, the Contractor shall 

pay forthwith or accept recovery of the amount of bank guarantee given in lieu of security 

deposit from the bills in one installment and the Contractor further agrees that failure to extend 

the validity of bank guarantee or failure to pay the aforesaid amount in the manner specified 
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above shall constitute breach of Contract. In addition to above, BHEL shall be entitled to take 

such action as deemed fit and proper for recovering the said sum.  

 

5.That in consideration of the payments to be made to the Contractor by BHEL in accordance 

with this Agreement the Contractor hereby covenants and undertakes with BHEL that they shall 

execute, construct, complete the works in conformity, in all respects, with the terms and 

conditions specified in this Agreement and the documents governing the same.  

 

6.That the Contractor shall be deemed to have carefully examined this Agreement and the 

ocuments governing the same and also to have satisfied himself as to the nature and character of 

the Works to be executed by him.  

 

7. That the Contractor shall carry out and complete the execution of the said works to the entire 

satisfaction of the Engineer or such other officer authorised by BHEL, within the agreed time 

schedule, the time of completion being the essence of the Contract.  

 

8. That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay to him 

during the progress of the said works such sum as determined by BHEL in accordance with this 

Agreement.  

 

9. That this Agreement shall be deemed to have come into force from -------- the date on which 

the letter of intent has been issued to the Contractor.  

 

10. That whenever under this Contract or otherwise, any sum of money shall be recoverable from 

or payable by the Contractor, the same may be deducted in the manner as set out in the General 

Conditions of Contract or other conditions governing this Agreement.  

 

11. That all charges on account of Octroi, Terminal and other taxes including sales tax or other 

duties on material obtained for execution of the said works shall be borne and paid by the 

Contractor.  

 

12. That BHEL shall be entitled to deduct from the Contractor's running bills or otherwise 

Income Tax under Section 194 (C) of the Income Tax Act, 1961.  

 

13. That BHEL shall be further entitled to recover from the running bills of the Contractor or 

otherwise such sum as may be determined by BHEL from time to time in respect of consumables 

supplied by BHEL, hire charges for tools   and plants issued (Where applicable) and any other 

dues owed by the Contractor.  

 

14. That it is hereby agreed by and between  the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL and /or any of its authorities will not in any 

manner constitute waiver of the conditions hereto contained in these presents and the liability of 

the Contractor with respect to compensation payable to BHEL or Contractor's obligations shall 

remain unaffected.  
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15. It is clearly understood by and between the parties that in the event of any conflict between 

the Letter of Intent and other documents governing this Agreement, the provisions in the Letter 

of Intent shall prevail.  

 

16. The following documents  

1. Invitation to Tender No----------------------------------------------------------------  

and the documents specified therein.  

 

2. Contractor's Offer No------------------------------------------------------------------  

dated-----------------.  

 

3. _________________________________________________________  

 

4. _________________________________________________________  

 

5. _________________________________________________________  

 

6. Letter of Intent No___________________________________  

dated____________. 

 

7. _________________________________________________________  

 

 

shall also form part of and govern this Agreement 

 

 

IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the  

presence of  

 

WITNESS       (to be signed by a person holding  

a valid Power of Attorney)  

       (CONTRACTOR)  

 

1.  

 

2.  

 

WITNESS  

 

1.  

 

2.  

       (For and on behalf of BHEL)  

 

Note: Bank Guarantee period shall be for the period of Contract plus claim period of SIX 

months. 
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ANNEXURE II 

 
Electronic Funds Transfer (EFT) OR 

    

 
Paylink Direct Credit Form 

    

          

 
Please Fill up the form in CAPITAL LETTERS only. 

      

 
TYPE OF REQUEST(Tick one):   ________ CREATE   ________ CHANGE 

     

          

 
BHEL Vendor / Supplier Code:      

      

 
Company Name :         

    

 
Permanent Account Number(PAN):         

    

 
Address         

    

  
        

    

  
        

    

          

 
City:   _____________________ PINCODE  ___________ STATE _____________ 

    

          

 
Contact Person(s)         

    

 
Telephone No:     

      

 
Fax No:     

      

 
e-mail id:     

      

 
          

    1 Bank Name: 
 

      
    2 Bank Address: 

 
      

    

   
      

    

   
      

    3 Bank Telephone No: 
 

    
     4 Bank Account No: 

 
    

     5 Account Type: Savings/Cash Credit     
     6 9 Digit Code Number of Bank and branch 

       

 
appearing on MICR cheque issued by Bank     

     7 Bank swift Code(applicable for EFT only)     
     

8 Bank IFSC code(applicable for RTGS)     
    

(Indian Financial System Code) 
IFSC 

9 Bank IFSC code(applicable for NEFT)     
    

(Indian Financial System Code) 
IFSC 

          A I hereby certify that the particulars given above are true, correct and complete and 
    

 
that I, as a representative for the above named Company, hereby authorise BHEL, EDN, 

    

 
Bangalore to electronically deposit payments to the designated bank account. 

    B If the transaction is delayed or not effected at all for reasons of incomplete or incorrect 
    

 
information, I would not hold BHEL / transfering Bank responsible. 

     C This authority remains in full force until BHEL, EDN,Bangalore receives written notification 
    

 
requesting a change or cancellation. 

       D I have read the contents of the covering letter and agree to discharge the resposibility  
    

 
expected of me as a participant under ECS / EFT. 

      

          

 
Date: 

        

          

 
Authorised Signatory: 
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Designation: 

  
Telephone NO. with STD Code 

   

          

 
Company Seal 

        

 
Bank Certificate 

    

 
We certify that____________________has an Account No_____________________ with us and 

   

 
we confirm that the bank details given above are correct as per our records. 

     

          

 
Date: 

  
(……………………………...) 

    

 
Place:     Signature 

    

 
Please return completed form along with a blank cancelled cheque or photocopy thereof to: 

    

 
Bharath Heavy Electricals Ltd, 

        

 
Attn: 

        

 
Electronics Division, Mysore Road, 

       

 
BANGALORE - 560 026 

        

 

In case of any Querry, please call : 080-26998xxx / 2674xxxx or fax no. 080-2674xxxx 
 
 
NOTE: To be furnished in Original, certified by Bank along with a Cancelled Cheque 
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ANNEXURE-III 

Terms & Conditions of Reverse Auction 
 

Against this enquiry, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON 

LINE BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for reverse 

auction shall be English Reverse (No ties).  

 

1. For the proposed reverse auction, technically and commercially acceptable bidders only 

shall be eligible to participate.  

 

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this 

tender enquiry) will have to necessarily submit “online sealed bid” in the Reverse 

Auction. Non-submission of “online sealed bid” by the bidder for any of the eligible 

items for which techno-commercially qualified will be considered as tampering of the 

tender process and will invite action by BHEL as per extant guidelines in vogue.  

 

3. BHEL will engage the services of a service provider who will provide all necessary 

training and assistance before commencement of on line bidding on internet.  

 

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider 

to enable them to contact & get trained.  

 

5. Business rules like event date, time, bid decrement, extension etc. also will be 

communicated through service provider for compliance.  

 

6. Bidders have to fax the Compliance form (That shall be furnished later) before start of 

Reverse auction. Without this, the bidder will not be eligible to participate in the event.  

 

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) 

which will help to arrive at “Total Cost to BHEL” like Packing & forwarding charges, 

Taxes and Duties, Freight charges, Insurance, Service Tax for Services and loading 

factors (for non-compliance to BHEL standard Commercial terms & conditions) for each 

of the bidder to enable them to fill-in the price and keep it ready for keying in during the 

Auction.  

 

8. Reverse auction will be conducted on scheduled date & time.  

 

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction 

portal.  

 

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for 

price breakup including that of line items, if required, as provided on case-to-case basis to 

Service provider within two working days of Auction without fail.  

 

11. In case BHEL decides not to go for Reverse Auction procedure for this tender 

enquiry, the Price bids and price impacts, if any, already submitted and available 
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with BHEL shall be opened as per BHEL’s standard practice without seeking 

anymore price Impacts on account of BHEL not going for Reverse Auction. Hence 

please quote your best lowest price in first instant itself. 

 

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site 

of Service provider, using the Login IDs and passwords given to them by the service 

provider before reverse auction event. Bidders should acquaint themselves of the “Business 

Rules of Reverse Auction”, which will be communicated before the Reverse Auction.  

 

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ 

cartel formation of any kind, directly or indirectly by communicating with other bidders, 

action as per extant BHEL guidelines, shall be initiated by BHEL and the results of the 

RA scrapped/ aborted.  

 

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to 

any other party.  

 

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in 

online sealed bid) may not be allowed to participate in further RA process.  
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SECTION - VI 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
PART-A 

1. GENERAL 

 
1.1. The intent of this specification is to provide services for execution of project according 

to most modern and proven techniques and codes. The omission of specific reference to 

any method, equipment or material necessary for the proper and efficient services 

towards installation of the plant shall not relieve the Contractor of the responsibility of 

providing such services/ facilities to complete the work or portion of work awarded to 

him. The quoted/ accepted rates/ price shall deem to be inclusive of all such 

contingencies. 

 

1.2. The Contractor shall carry out the work in accordance with standard practices/ Codes/ 

instructions/cable schedules/ documents/ specification/ supplied by BHEL from time to 

time or BHEL Site Engineers’ Instructions. 

 

1.3. The work shall conform to dimensions and tolerances given in various drawings and 

documents that will be provided during erection. If any portion of work is found to be 

defective in workmanship, not conforming to drawings or other stipulations, the 

Contractor shall dismantle and redo the work duly replacing the defective materials at 

his cost failing which the job will be carried out by BHEL by engaging other agencies/ 

departmentally and recoveries will be effected from Contractor's bills towards 

expenditure incurred including BHEL's usual overhead charges. 

 

1.4. Following shall be the responsibility of Contractor and have to be provided within 

finally accepted rates/ prices: 

 

a) Provision of all types of  labour, supervisors, Engineers, watch and ward as  required, 

tools & tackles, calibrated inspection, measuring and test equipment as specified and 

otherwise required for the work and consumable for erection, testing and 

commissioning including material handling. 

 

b) The watch and ward as required for safe guarding materials after withdrawal from 

BHEL stores. 

 

c) Proper out-turn as per BHEL plan and commitment. 

 

d) Completion of work as per BHEL Schedule. 

 

e) Good quality and accurate workmanship for proper performances of equipment. 

 

f) Repair, rectification and modification in electrical circuits/wiring involving removal 

of connections & redoing as per modification. 
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g) Preservation / Conservation of all components during storage at Contractor’s place / 

erection. 

 

 

h) Housekeeping: The Contractor is supposed to carry out housekeeping of work area on 

regular basis to keep the work place neat and tidy. The scrap generated during 

execution activities is to be dumped at designated area as decided by BHEL / its 

Customer. Compliance report on above shall be submitted by the Contractor to 

BHEL. In case Contractor fails to do so,  BHEL shall get the same done at the risk 

and cost of the Contractor.  

 

1.5. BHEL - is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999   certified company. 

Quality of work to Customer’s satisfaction and system requirements is the essence of 

these certifications. 

 

The Contractor in all respects will organize his work, systems, environment, process 

control documentation, tools, plant, inspection, measuring and testing equipments etc. as 

per instructions of BHEL engineer. 

 

The Contractor shall also comply with applicable legislation and  regulations (State / 

Central)with regards to Health, safety and environmental aspects  for minimizing risk 

arising from occupational health, safety hazards, controlling pollution and wastage and 

he will be responsible for Health, Safety & Environment management at site for the 

construction activities to be carried out by them. 

 

1.6. Contractor shall ensure availability of the following 

 

a) Medicines for normal ailments  

b) First Aid Kit  

c) Sufficient no. of firefighting equipments in the area of working, i.e. Calibration Lab, 

and pre fabrication area. 
 

1.7. The Contractor shall comply with following towards Social Accountability  

 

a) The Contractor shall not employ any employee less than 15 years of age in pursuant 

to ILO convention. If any child labour were found to have been engaged, the 

Contractor shall be levied with expenses of bearing his education expenditure which 

will include stipend to substantiate appropriate education or employ any other 

member of family enabling to bear the child education expenditure. 

 

b) The Contractor shall not engage Forced/Bonded Labour and shall abide by abolition 

of   Bonded Labour System (Abolition) Act, 1976. 

 

c) The Contractor shall maintain Health & safety requirement as stipulated in the 

Contract and Contract Labour (Regulation& Abolition) Act, 1970. 
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d) The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable 

for Discrimination/Corporal punishment for failure in meeting with relevant 

requirements. 

 

e) The Contractor shall abide by the requirement of Contract Labour (Regulation & 

Abolition)    Act, 1970 for working hours. 

 

f) The Contractor shall abide by the statutory requirement of Minimum WagesAct1948, 

payment of Wages Act 193. 

 

g) The Contractor shall arrange potable drinking water to its employees & workers. 

 

h) Please refer to clause 26 of GCC. Bidders to ascertain the prevailing rates. The 

benefits to be considered for                                        ``Contract labour is indicative 

only and given as guidance to bidders. The format for wage slip & employment card 

is for information of bidders.   

 
2. CONSUMABLES 

 
2.1. The contractor shall provide within the  finally accepted  rates , all consumables and 

materials  like,  welding electrodes  including alloy steel & stainless steel welding 

electrodes, Primer, Paints, soldering material, Chemicals for dye penetrant Test, erection 

materials / consumables such as tapes, jointing compound, grease,  M-seal, Araldite, 

petrol , CTC / other cleaning agents, petroleum jelly, insulation tape, PVC sealing 

compound, sleeves of all sizes, anchor bolts and fasteners of all sizes, saddles, jumpers 

etc. The quoted rates for the work are deemed to have considered all the above 

consumable / materials.  

 

2.2. It shall be the responsibility of the Contractor to plan the activities and store sufficient    

quantity of erection materials &consumables. Non availability of any materials or 

equivalent suggested by BHEL cannot be considered as reason for not attaining the 

required progress or for additional claim. 

 

2.3. It shall be the responsibility of the contractor to obtain prior approval of BHEL 

regarding suppliers, type of electrodes etc. before procurement of welding electrodes. On 

receipt of electrodes at site these shall be subjected to inspection and approval by BHEL/ 

Hindalco Industries Ltd. 

 

2.4. BHEL reserves the right to reject the use of any consumable if it is not found to be of the 

required standard / make / purity or when shelf life has expired. Contractor shall ensure 

display of shelf life on consumable wherever required & records maintained. 

 

2.5. Storage of all consumables shall be done as per requirement / instruction of the Engineer 

by the Contractor at his cost. 
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2.6. In case of improper arrangement for procurement of any consumable, BHEL reserves the 

right to procure the same from any source and recover the cost from the Contractor's first 

or subsequent bill at market value plus the departmental charges of BHEL from time to 

time (30% at present). Postponement of such recovery is normally not permitted. The 

decision of Engineer in this regard shall be final and binding on the Contractor. 

 

3. TOOLS AND PLANTS / INSPECTION, MEASURING AND TEST EQUIPMENTS 
 
3.1. T&Ps & IMTEs are to be arranged by the Contractor and the rates quoted are deemed to 

be inclusive of these charges. List of such T&P and IMTE is indicated separately. 

 

3.2. All T&Ps and IMTEs which are required for successful and timely execution of the work 

covered within the scope of this tender, shall be arranged and provided by the Contractor 

at his own cost in working condition (As per Annexure-I, II). In the event of the failure 

of Contractor to bring necessary and sufficient T&Ps and IMTEs, BHEL will be at 

liberty to arrange the same at the risk and cost of Contractor and hire charges as 

applicable shall be deducted from Contractor's bill. Decision of BHEL in this regard 

shall be final and binding on Contractor. 

 

3.3. All distribution boards, connecting cables , wire ropes, hoses etc. Including temporary 

air/water / electrical connections etc. shall have to be arranged by the Contractor at his 

own cost. Power  cables of sufficient capacity shall be arranged for the construction 

power supply requirement by Contractor . 

 

3.4. Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 

measuring and Test equipment). The IMTEs shall have test / calibration certificates from 

authorized / Govt. approved / accredited agencies traceable to National / International 

standards. Each IMTE shall have a label indicating calibration status i.e. date of 

calibration, calibration agency and due date for calibration. A list of such instruments 

deployed by Contractor at site with its calibration status is to be submitted to BHEL 

Engineer for control. 

 

3.5. Retesting/ re-calibration (calibration equipments) shall also be arranged at regular 

intervals during the period of use as advised by BHEL Engineer within the Contract 

price.  

 

3.6. The Contractor will also have alternate arrangements for such IMTE so that work does 

not suffer when the particular instrument is sent for calibration. Also if any IMTEs not 

found fit for use, BHEL shall have the right to stop the use of such item and instruct the 

Contractor to deploy proper item and recall i.e. repeat the readings taken by that 

instrument, failing which BHEL may deploy IMTEs and retake the readings at 

Contractor's cost. 

 

3.7. BHEL shall have lien on all T&PS, IMTEs & other equipment of the Contractor brought 

to the site for the purpose of erection, testing and commissioning. BHEL shall continue 

to hold the lien on all such items throughout the period of Contract. No material brought 
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to the site shall be removed from the site by the Contractor and/or his Sub-Contractors 

without the prior written approval of the Engineer. 

 

3.8. It shall be the Contractor's responsibility to deploy the required T&P, for timely and 

successful completion of the job. 

 

4. SUPERVISORY STAFF AND WORKMEN 

 

4.1. The Contractor shall deploy all the skilled workmen like riggers,  electricians, 

instrument technicians, etc., in addition to other skilled, and unskilled workmen required 

for all the works of unloading, handling and transporting from site storage to erection 

site, cable laying, testing and commissioning as contemplated under these specification. 

 

4.2. Only fully trained and competent men with previous experience on the job shall be 

employed. They shall hold valid certificates wherever necessary. BHEL reserves the 

right to decide on the suitability of the workers and other personnel who will be 

deployed by the Contractor. BHEL reserves the right to ask for removal of any employee 

workman of the Contractor at any time, if they find him unsuitable and the Contractor 

shall forthwith remove him. 

 

4.3. The adequate supervisory staff, including qualified Engineers, shall be deployed by the 

Contractor to ensure proper out-turn of work and discipline on the part of the labour put 

on the job by the Contractor and in general see that the works are carried out in a safe 

and proper manner and in coordination with other labour and staff deployed directly by 

BHEL or other Contractors of BHEL or BHEL's client / other agency. 

 

4.4. The work shall be executed under the usual conditions without affecting major power 

plant construction and in conjunction with numerous other operations at site. The 

Contractor and his personnel shall cooperate with other personnel / Contractor,           

coordinating his work with others and proceed in a manner that shall not delay or hinder 

the progress of work as a whole. 

 

4.5. The Contractor's supervisory staff shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 

essential part of this Contract. The Contractor shall be responsible to ensure that 

assembly and workmanship conform to the dimensions and tolerances given in the 

drawings /documents/ instructions given by BHEL Engineer from time to time. 

 

4.6. The Contractor shall deploy the necessary number of qualified and approved full time 

electricians at his cost to maintain his temporary electrical installation till the completion 

of work. 

 

4.7. During the course of erection, if the progress is found unsatisfactory, or if the target 

dates fixed from time to time for every mile stones are to be advanced or in the opinion 

of BHEL, if it is found that the skilled workmen like  Electricians , technicians etc. 

deployed are not sufficient, BHEL after giving reasonable opportunity to the Contractor, 
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will induct on the work the required workmen in addition to Contractor’s workmen to 

improve the progress and recover from the Contractor’s bills any charges incurred for 

engaging the additional workmen with overheads. Decision of BHEL Engineer will be 

final and binding on the Contractor 

 

4.8. It is the responsibility of the Contractor to engage his workmen in shifts or on overtime 

basis for achieving the targets set by BHEL and also during the period of commissioning 

and testing of unit. The Contractor's finally accepted rates / prices shall include all these 

contingencies. 

 

4.9. If the Contractor or his workmen or employees shall break, deface, injure or destroy any 

part of a building, road, fence, enclosure, water pipes, cables, drains, electric or 

telephone posts or wire, trees or any other property or to any part of erected components 

etc., the Contractor shall make the same good at his own expense or in default, BHEL 

may cause the same to be made good by other workmen or by other means and deduct 

the expenses (of which BHEL's decision is final) from any money due to the Contractor. 

 

4.10. The month wise manpower deployment plan to be submitted as per format (at Annexure-

C to General Conditions of Contract) is only to assess the capability as well as 

understanding of the Contractor to execute the work. It shall be the Contractor's 

responsibility to deploy the required man power, for timely and successful completion of 

the job, to any extent over and above those indicated in the above deployment plan 

(including those which are not covered in the plan submitted) without any compensation 

on this account. Separate persons shall be identified at site for quality control and safety 

by the Contractor. 

 

5. MATERIAL HANDLING AND STORAGE  (Contractor’s Place ) 

 
5.1. All the equipment and material furnished under this Contract shall  be received from the 

project stores, sheds/storage yards (any place within site) and transported to erection site 

and stored (at Contractor’s stores) in the storage spaces in a manner so that they are 

easily retrievable till they are erected by the Contractor. While drawing / cable schedules 

from BHEL / Customer stores, Contractor shall ensure that the balance / other materials 

are stacked back immediately. 

 

5.2. While BHEL will endeavor to store/ stack/ identify materials properly in their open / 

close / semi closed / tarpaulins covered storage yard/ shed (for this separate manpower is 

sought exclusively for BHEL use), it shall be Contractors responsibility to assist (while 

withdrawing materials only ) BHEL in identifying materials well in time for cable 

laying, taking delivery of the same, following the procedure indicated by BHEL and 

transport the material safely to erection site in time, according to program.  

 

5.3. The Contractor shall take delivery of components, equipment from storage area after 

getting the approval of BHEL Engineer on standard indent forms. 
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5.4. The Contractor shall identify and deploy necessary Engineers/ supervisors / workmen for 

the above work in sufficient number as may be needed by BHEL, for areas covering 

their scope. 

 

5.5. All the equipment shall be handled very carefully to prevent any damage or loss. No 

untested wire ropes/ slings etc. shall be used for unloading / handling. The equipment 

shall be properly protected to prevent damage either to the equipment or to the floor 

where they are stored. The equipment from the stores shall be moved to the actual 

location at the appropriate time so as to avoid damage of such equipment at site. Test 

certificates for lifting tackles shall be produced by the Contractor before use. 

 

5.6. Contractor shall ensure that while lifting, slings shall be put over the points indicated on 

the equipment or as indicated in the manufacturer's drawings. Slings/ shackles of proper 

size shall be used for all lifting and rigging purposes. All care shall be taken to safe 

guard the equipment against any damage. In no case piping should be dragged. In case of 

any damage the cost shall be covered from the Contractor. 

 

5.7. Approach road conditions from the stores / yards to the erection site may not be 

equipped and ideal for smooth transportation of the equipment. Contractor may have to 

be adequately prepared to transport the materials under the above circumstances without 

any extra cost to BHEL. 

 

5.8. Contractor shall be responsible for examining all the plant and material issued to him 

and notify the Engineer immediately of any damage, shortage, discrepancy etc. before 

they are moved out of the stores / storage area. The Contractor shall submit to the 

Engineer every week, a report detailing all the receipts during the week.  However, the 

Contractor shall be solely responsible for any shortages or damages in transit, handling, 

storage and erection of the equipment once received by him. As the erection work will 

be spread in different areas / locations of the project, Contractor has to arrange sufficient 

no. of watch/ward personal to avoid any pilferage of material. In case any equipment / 

material is lost / damaged while in the custody of the Contractor, the cost of repair / 

replacement if any to bring back the equipment in original order shall be deducted from 

the Contractor’s bill. 

 

BHEL’s decision in this regard shall be final and binding on the Contractor. 

 

5.9. The Contractor shall maintain an accurate and exhaustive record detailing out the list of 

all equipment received by him for the purpose of erection and keep such record open for 

the inspection of the engineer at any time. 

 

5.10. All the material in the custody of Contractor and stored in the open or dusty locations 

must be covered with suitable weather proof / fire retardant covering material wherever 

applicable and shall be blocked up on raised level above ground. All  covering materials 

including blocks and sleeper shall be arranged by the Contractor at his cost. 
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5.11. If the material belonging to the Contractor are stored in area other than those earmarked 

for his operation the engineer will have the right to get it moved to the area earmarked 

for the Contractor at the Contractors risk and cost. 

 

5.12. The Contractor shall ensure that all the packing materials and protective devices used for 

various equipment during transit and storage are removed before the equipment are 

installed. 

 

5.13. The Contractor shall be responsible for making suitable indoor storage facilities to store 

all equipment (drawn by the Contractor from BHEL / Customer stores) which require 

indoor storage till the time of their installation. The Engineer will direct the Contractor 

in this regard, which item in his opinion will require indoor storage and the Contractor 

shall comply with Engineer's decision. 

 

5.14. The Contractor shall ensure that all surplus / damaged / scrap / unused material, packing 

wood / containers/ special transporting frames etc. are returned to BHEL / Hindalco 

Industries Limited at a place in project area identified by the Engineer. An account will 

be maintained by the Contractor for all such items received and returned to BHEL and 

duly reconciled before closing of the Contract. 

 

5.15. The Contractor shall hand over all parts / materials remaining extra over the normal 

requirement with proper identification tags to the concerned BHEL / Customer or at a 

place in project area as directed by BHEL Engineer. 

 

Note : Any failure on the part of Contractor to carry out works according to above 

clauses will entail BHEL to carry out the job from any other party and recover the 

cost from Contractor. 

 

6. PRESERVATION OF COMPONENTS 

 

6.1. After taking delivery from BHEL / customer's stores, plant materials storage shall be 

subjected to the following protection besides other provisions indicated in these 

specifications elsewhere. 

a) Items stored outdoors shall be stored in such a way that item is at least six inches (6") 

above the ground 

b) Panels and  other electronics components should be protected from rain / water  

 

6.2. Any failure on the part of contractor to carry out works according to above clauses will 

entail BHEL to carry out the job from any other party and recover the cost from 

contractor. 

 
7. WELDING and NDT 

 

7.1. The method of manual welding (ARC welding) to be carried out shall be indicated in the 

detailed drawings / schedules/BHEL Engineers instruction. BHEL Engineer will have 

the option of changing the method of welding as per site requirements.  



Page 48 of 119 

 

Signature and Seal of the Bidder 
NIT Ref.: CE/ES/2014-15/22/AAP-Lapanga/BRV   

CE-External Services, BHEL-EDN, Bangalore 

7.2. All welders including tack welder , structural and pipe welder shall be tested and 

approved by HINDALCO INDUSTRIES LIMITED-FQA/BHEL-FQA  before they are 

actually engaged on work. BHEL reserves the right to reject any welder if the welder's 

performance is not found to be satisfactory. All charges for testing of contractor's 

welders including destructive and nondestructive tests conducted by HINDALCO 

INDUSTRIES LIMITED at site or at laboratory shall have to be borne by the contractor 

only. 

 

7.3. Engineer may stop any welder from the work if his performance is unsatisfactory for any 

technical reason or if there is a high percentage of rejection of joints welded by a 

particular welder which, in the opinion of the Engineer will adversely affect the quality 

of the welding though the welder has earlier passed the tests prescribed by Engineer. The 

welders having passed qualification tests does not absolve the contractor of contractual 

obligation to continuously check the welder's performance. 

 

7.4. Faulty welds shall be cut and re-welded at the contractor’s expenses. The procedure for 

the repair of defective welds shall be approved by the Engineer prior to any repair being 

made. Records of such repairs and defects shall be maintained by the contractor as per 

BHEL Engineer’s advice 

 

7.5. All charges for testing of contractor's welders including destructive and nondestructive 

tests conducted by BHEL/ HINDALCO INDUSTRIES LIMITED at site or at laboratory 

shall have to be borne by the contractor only. 

 

7.6. Only BHEL/HINDALCO INDUSTRIES LIMITED approved make electrodes will be 

used. All electrodes shall be baked and dried in the electric electrode baking oven to the 

required temperature for the period specified by the Engineer before these are used in 

erection work. All welders shall have electrodes drying portable oven at the work spot. 

Electrodes from holding oven shall be transferred to portable ovens. The electrodes 

brought to the site will have valid manufacturing test certificate.  

 

7.7. All welds shall be painted with anticorrosive red oxide paint. Necessary consumables 

and scaffolding etc. including paints shall be provided by contractor at his own cost and 

deemed to have been included in the rates quoted in the rate schedule.  

 

7.8. Non-destructive testing are part of erection work and shall be carried out by the 

contractor in accordance with the quality plan and as per instruction of Engineer. 

Decision of Engineer shall be final and binding on the contractor. 

 

8. PROGRESS REPORTING 

 

8.1. Contractor is required to draw mutually agreed monthly cable laying programs in 

consultation with BHEL well in advance. Contractor shall ensure achievement of agreed 

program and shall also timely arrange additional resources considered necessary at no 

extra cost to BHEL 
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8.2. Weekly progress review meetings will be held at site during which actual progress 

during the week vis-a-vis scheduled program shall be discussed for actions to be taken 

for achieving targets. The program for subsequent week shall also be presented by 

Contractor for discussions. The Contractor shall constantly update/revise his work 

program to meet the overall requirement. All quality problems shall also be discussed 

during above review meetings. Necessary preventive and corrective action shall be 

discussed and decided upon in such review meetings and shall be implemented by the 

Contractor in time bound manner so as to eliminate the cause of non-conformities. 

 

8.3. The Contractor shall submit compulsorily daily, weekly and monthly progress reports, 

man power reports, materials reports, and other reports as per pro-forma considered 

necessary by the Engineer. 

 

8.4. The progress report shall indicate the progress achieved against planned, with reasons 

indicating delays, if any, and shall give the remedial actions which the Contractor 

intends to take to make good the slippage or lost time, so that further works again 

proceed as per the original program and the slippages do not accumulate and effect the 

overall program. 

 

8.5. The daily manpower reports shall clearly indicate the manpower deployed, category 

wise specifying also the activities in which they are engaged. 

 
9. DRAWING AND DOCUMENTS 

 

9.1. The detailed drawings, specifications available with BHEL engineers will form part of 

this tender specification. These documents will be made available to the contractor 

during execution of work at site. The contractor will also ensure availability of all 

drawings / documents at work place. 

 

9.2. The contractor shall maintain a record of all drawings and documents available with him 

in a register as per format given by BHEL Engineer. Contractor shall ensure use of 

pertinent drawings / data / documents and removal of obsolete ones from work place and 

returning to BHEL. 

 

9.3. The data furnished in various Annexure enclosed with this tender specification are only 

approximate and for guidance. However, the change in the design and in the quantity 

may occur as is usual in any such large scale of work.  

 
9.4. Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement 

of the work. BHEL's interpretation in such cases shall be final and binding on the 

contractor. 

 

9.5. Deviation from design dimensions should not exceed permissible limit. The contractor 

shall not correct or alter any dimension / details, without specific approval of BHEL. 
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10. INCOME TAX, SERVICE TAX, SALES TAX, WORK CONTRACT TAX ETC. 

 
10.1. Income tax & surcharge, if any at prevailing rates shall be deducted on gross invoice 

value from the running bills unless Exemption Certificate from appropriate Income Tax 

Authority is furnished. 

 

10.2. Price quoted shall be exclusive of service tax. The service tax, as legally leviable& 

payable by the Contractor under the provisions of applicable law/act, shall be paid by 

BHEL as per Contractor’s bill. However, Contractor shall have to submit proof of 

service tax deposited by them immediately after the deposit but not later than the next 

bill submitted after the due date of deposit. The Contractor shall furnish proof of Service 

Tax registration with Central Excise Division covering the services covered under this 

Contract 

 

10.3. Contractor shall get his organization registered with concerned Sales Tax/VAT 

authorities within 15 days of award of this Contract. The delay on this account and delay 

in bringing the material shall be to Contractor’s account and no extension of time shall 

be allowed on this account. The Sales Tax/VAT registration for this Contractor shall be 

forwarded to BHEL within 30 days from the date of LOI. In case the Contractor is 

already registered for Sales Tax/VAT with Govt. Authorities he must quote his 

registration no, while submitting their tender. 

 

10.4. Contractor has to make his own arrangement at his cost for completing the formalities, if 

required, with Sales Tax/VAT Authorities, for bringing their materials, plants, and 

equipment at site for the execution of the work under this Contract. 

 

10.5. Works Contract Tax (WCT): Contractor to specifically indicate whether any works 

Contract tax is applicable in the state of Orissa.  If any WCT is applicable, the same shall 

be included in the quoted price. 

 

11. EXTRA WORK: 

 
11.1. BHEL may consider for payment of extra works on man hour basis @Rs.30/- 

(Rupees Thirty Only)  for such of those works which: 

 

a) Require major revamping or rework and which are totally unusual to normal erection 

work. 

b) Require rectification / modification for improvement in the design during  

commissioning, 

c) Requiring fresh fabrication of components in place of rejected / replaced components. 

 

However reworks carried out by a gang of one technician, two helpers for less than 4 

(FOUR) hours will not be considered for extra work. 

 

11.2. The rates indicated as above, shall include over time, if any, consumables, supervision, 

use of tools and tackles and other site expenses and incidentals. 
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11.3. The extra works, if any, shall be carried out by a separate gang or beyond working hours 

which can be identified for certification of man hours. Log book should be maintained 

and should be signed (within a week’s time) jointly by the Contractor's site in charge and 

the BHEL Engineer on day to day basis. However, signing of the log book does not 

necessarily mean acceptance of the extra works which would be identified by Engineer 

whether work is covered in one of the above categories. Only those works and manhours 

which are certified by the BHEL Engineer-in-chargemay only be considered for 

payment. The decision of BHEL in this regard shall be final and binding on the 

Contractor. 

 

12. PRICE VARIATION 

 

The finally accepted rates for scope of work as defined in this tender shall be FIRM for the 

entire Contract period. No price variation on accepted unit rates is allowed. 
 

13. RATE SCHEDULE 
 

13.1. Contractor shall fully understand equipment description and scope of work before 

quoting. The scope of work and responsibility of the Contractor as mentioned under 

these specifications shall be covered within the quoted rates / price. 

 

13.2. The Bidder shall quote the rates / Price as per the rate schedule only, in part II price bid 

(Original). Conditional price bids or price bids with any deviation / clarification etc. are 

liable to be rejected. No cutting / erasing / over writing shall be done. 

 

13.3. Contractor’s total quoted price as per rate schedule will be taken as tentative only. 

 

13.4. The quantities indicated in the rate schedule against each item may vary as per the actual 

engineering / requirement to complete the work. The upward / Down ward revision in 

quantity is without any limit. 

 

Some of the items may be added or deleted which shall have to be executed by the 

Contractor within his scope of work and shall be paid as per the rates awarded in the 

Contract. The Contractor undertakes to erect / commission actual quantities as per advice 

of BHEL Engineer and accordingly the final Contract price shall be worked out on the 

basis of quantities actually erected at site and payments will also be regulated for the 

same on the basis of unit rates. 

 

14. INSTRUCTIONS TO BIDDER 

 
14.1. Offers received without data / information required to be submitted under tender clauses-

11.1 to 11.11 of GCC are to be furnished by the bidder. All these data / information 

should be duly supported by documentary evidences (Refer note below clause-11) 

 

14.2. No deviations to the tender conditions will normally be accepted. 
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14.3. The bidders are advised to actually visit the site and fully acquaint themselves with site 

conditions, location of stores, transportation routes, quantum of work etc. before quoting 

their rates for this work. BHEL shall not be responsible in any way for non-

familiarization of site conditions. Once the bidder has quoted for the work, it is implied 

that he has ascertained various site condition and NO CLAIM whatsoever will be 

entertained by BHEL on any such account. 

 

14.4. The Contractor in the event of this work awarded to him, shall establish a site office at 

site and keep posted an authorized responsible officer who should hold a valid power of 

attorney for the purpose of the Contract. Any order or instruction of the Engineer or his 

duly authorised representative shall be communicated to the Contractor’s representative 

at site office and the same will be deemed to have been communicated to the Contractor 

at his legal address. 

 

15. LIQUIDATED DAMAGES 

 
15.1. For delay in completion of work attributable to the Contractor, the LD shall be 

applicable at the rate of ½% of the Contract value per week of delay or part thereof 

limited to a ceiling of 10% of the Contract value (excluding the safety penalty if any 

levied ) as mentioned under the clause 25.5 of GCC of the tender. 

 

15.2. PENALTIES: If the Contractor fails in providing safe working environment as per the 

safety rules of HINDALCO INDUSTRIES LIMITED or continues to work even after 

being instructed to stop the work by the Engineer in charge / Safety co-coordinator the 

Contractor shall be penalized at the rate of Rs. 25000/- per day or part thereof till the 

instructions are complied with and so certified by the Engineer in charge. 

 

If the Contractor does not take all safety precautions or fails to comply with the safety 

rules as prescribed by the owner or under the applicable law for the safety of the plant 

and equipment, the Contractor shall be responsible for payment of penalty to 

HINDALCO INDUSTRIES LIMITED as per the following schedule: 

 

a) Fatal injury or accident causing death. Penalty @ 10% of Contract value or 

Rs.5,00,000/- per person, whichever is less. 

b) Major injuries or accident causing 25% or more permanent disablement to 

workmen or employees. Penalty @ 2.5 % of Contract value or Rs. 1,00,000/- per 

person whichever is less. 

 

If any worker of the Contractor is found working without safety equipment like safety 

helmet, safety shoes, safety belts etc.  The safety officer of HINDALCO INDUSTRIES 

LIMITED / BHEL shall have the right to penalize the Contractor for Rs. 200/- per person 

per day and such worker shall be sent out of the work place and shall not be allowed to 

work on that day. 
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16. SECURITY DEPOSIT 

 

The Contractor shall submit Security Deposit within 15 days from the date of issue of LOI as 

per the General Conditions of Contract (GCC). In case the Contractor opts to furnish Bank 

Guarantee as a part  Security Deposit, the BG shall be issued as per the Proforma enclosed as 

per Annexure-H of the GCC and also that the BG should be issued preferably through any of 

the Member Banks listed in  the GCC. 

 

For BG through any other Nationalized Bank (Not covered in the list of Member Banks of 

GCC), the discretion of its acceptance shall lie solely with BHEL. 

 

The security deposit BG value will be calculated based on the Contract value including the 

taxes like service tax, WCT etc. 

 

The rate of Security Deposit will be as below  

i. For Value of Contract up to Rs. 10 lakhs: 10% (Ten Percent of Contract value)  

ii. Above Rs. 10 Lakhs up to Rs.50 Lakhs: Rs. 1 lakh + 7.5% of the amount exceeding 

Rs. 10 lakhs. 

 

The Security deposit BG will be valid for the time schedule period indicated in the GCC / 

SCC plus additional claim period of Six months. The BG format will be as per  format to be 

approved by BHEL. 

 

17. OTHERS 

 

17.1. In case of any contradiction between General Conditions of Contract(GCC) and Special 

Conditions of Contract (SCC), the latter shall prevail. 

 

17.2. The bidder shall specifically confirm he has inspected the site of work and is fully 

conversant with the prevailing conditions under which work is to be executed and will 

not raise claim of any nature due to lack of knowledge of site condition. He will also 

confirm that local taxation laws at the site have been clearly understood by him. 

 
17.3. For price bid opening, only those bidders will be considered who will be qualified for 

the subject job on the basis of pre-qualification evaluation/ techno commercial bids. 

BHEL reserves the right to reject the bidders with unsatisfactory past performance in the 

execution of the Contract. BHEL’s decision in this regard shall be final &binding. 
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SECTION VI 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
PART-B 

 
18. SCOPE OF WORK 

18.1. Scope of these specifications cover complete work of  Receipt of materials  from   

BHEL Stores / Open yard, shifting to place of installation, Erection, testing, and 

commissioning assistance  of   C&I equipment  for   Unit- 5 of Aditya Captive power 

plant  of  Hindalco Industries limited Project at  Lapanga, District Sambalpur, Odisha. 

The work also includes  checking, testing, pre-assembly, erection, calibration, 

alignment, grouting, welding, NDT wherever required, preservative / touch-up painting 

(including supply of paints), earthing of equipment, any other activities required for 

erection, testing, commissioning assistance, post commissioning assistance , trial 

operations assistance for items indicated in the rate schedule covered within the scope 

of these specifications  for Units - 5 of HINDALCO Aditya Aluminium CPP at  

Lapanga, District Sambalpur, Orissa. Some of the works are distributed throughout the 

plant including the off sites. 

18.1.1. The scope of work will also include providing services of qualified and 

experienced Diploma / degree electrical / Instrumentation Engineer for the 

commissioning activities at plant as suggested by BHEL. The qualification & 

experience of the Engineers shall be subject to acceptance of the BHEL Engineer in 

charge. These personnel shall be provided exclusively for assistance to BHEL. 

These Engineers shall be reporting directly to the BHEL Engineer In charge for the 

main work. No separate payment shall be made for providing the services as per this 

clause.  

18.1.2. The contractor under this contract shall also provide services of Technicians    

exclusively for use by BHEL. 

This Manpower requirement may vary depending on the activities at site. The 

purpose of this manpower is for meeting the commissioning, post commissioning 

and trial operation activities as required by BHEL i.e. up to 3 months of 

achievement of full load of Unit.  

NOTE: In case contractor fails to provide above mentioned manpower as desired by 

BHEL shall have the right to hire such services from other agencies at the risk and 

cost of the contractor.  

18.2. The contractor shall also provide the services of Stores assistant, Office assistant and 

Helpers for his use for the entire contract duration for use at his site office. Persons so 

deployed under SCC 19.1&19.2 shall have to work in extended hours, Sundays & Holidays 

whenever required. Workman provided as per the above provisions shall be fully trained 

and experienced in the nature of work for which they are deployed. Format for   
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monitoring of attendance & record keeping methodology for manpower supply shall be 

provided by Site in charge of BHEL. 

18.3. The scope of work also covers all  tests necessary to ensure that workmanship confirms to 

relevant standards and that such tests are adequate to demonstrate that the installations 

complies with the requirements of this specification. 

All arrangements for conducting tests are to be made by contractor within their quoted 

rates and tests may have to be repeated to satisfy BHEL / Hindalco Industries Limited. 

18.4. The brief descriptions of major equipment/ items to be erected, tested and commissioned 

under the scope of subject work are described in BOQ/Rate Schedule. However change in 

design/specification may occur as is usual in any such large work, for which no 

compensation will be payable. Contractor shall complete the entire work as detailed in 

tender specification within the contractual rates.  

18.5. Contractor shall erect, test, commission all the field equipments, cabinets, panels, 

instruments etc. as per sequence prescribed by BHEL Engineer at site. The sequence of 

erection / commissioning   methodology will be decided by the BHEL Engineer depending   

upon the availability of materials / work fronts etc. No claim for extra payment from the 

contractor will be entertained on the grounds of deviation from the methods of 

erection / commissioning adopted in erection / commissioning of similar jobs 

elsewhere or for any reasons whatsoever. For some of the equipment, Erection 

supervision or Commissioning expertise will be arranged by BHEL. The rate schedule 

indicates such details against each item. However all   assistance with sufficient 

manpower, required tools and facilities (like temporary power supply, Lighting, 

Scaffolding etc) required shall be provided by the contractor. 

18.6. The customer Hindalco Industries Limited (Aditya Captive Power Plant) may depute 

their representative for checking and supervision of important stages of work. The 

contractor shall be required to provide all facilities for inspection of works, without any 

cost implications to the Engineer. Any defect in quality of work or deviations from 

drawings / specifications pointed out during such inspection shall be made good by the 

contractor in the same way if pointed out by the Engineer, without any cost implication to 

BHEL. 

18.7. Contractor shall plan and transport equipment / components from storage yard sheds to 

erection site and erect them in such a manner and in a sequence that material accumulation 

at site should not lead to congestion. Contractor shall plan activities considering plying of 

his vehicles on ring road also. Materials shall be stacked neatly, preserved and stored in 

the contractor’s shed and work areas in an orderly manner. If required, the contractor shall 

arrange shifting of surplus material expeditiously failing which the same will be arranged 

by BHEL at contractor’s risk and cost. 

19. ERECTION 

19.1. All works such as cleaning, checking, leveling, aligning, assembling and temporary 

erection for alignment, dismantling of certain equipment for checking, cleaning, surface 
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preparation, fabrication at site, cutting, grinding, straightening, chamfering, filing, 

chipping, drilling, machining, surface grinding, shaping, fitting up etc. as may be 

applicable in such erection works are to be treated as incidental to erection and necessary 

to complete the work satisfactorily and shall be carried out by the contractor as part of the 

work. 

19.2. Any fixtures, scaffolding materials, concrete block supports, steel structures required        

for temporary supporting, for pre-assembly or checking, welding, lifting and handling 

during pre-assembly and erection shall be arranged by contractor at his cost. 

19.3. The following provisions cover the technical requirements for some of equipment 

installation. The brief idea about the work involved is indicated below however the work is 

to be carried out in accordance with the recommendations of the equipment manufacturer 

drawings, documents furnished to the contractor by BHEL or as directed by BHEL 

Engineer. 

19.4. Contractor shall fabricate local mounting racks from structural steel for mounting of 

instruments in different groups. Grouping of such instruments which are to be mounted in 

locally fabricated racks will be as per instruction of BHEL resident engineer. Contractor 

shall install such locally fabricated racks at different locations throughout power plant. All 

required materials like MS sheets/plates ,Pipes,SS Tube, etc. are supplied by BHEL for 

fabrication by contractor. Painting of the locally fabricated racks and tagging of individual 

instruments mounted to be carried out by contractor. Contractor shall arrange required 

T&P and special optical device like Laser torch and Jig material for   alignment of 

equipments where necessary. 

19.5. PANELS: Items covered under panels are DCS PANEL, Relay panel, Transducer panel, 

ACDB, Hart panel, Master slave clock, Network panel, Vibration panel, Sox / Nox panel, 

SWAS panel, LVS panel etc. Canopy for these equipment wherever supplied shall be 

installed by contractor within the quoted rate indicated in the rate schedule.  

Erection at site / control room including chipping of floor, fabrication and fixing of base 

channel frame, leveling & alignment with spirit level, welding the base channel to the 

embedded plates / channels, grouting (if required), fixing of anti-vibration pads, 

termination of inter panel connections, mounting / connections of loose instruments, inter 

panel bus bar connections, commissioning including loop checking, system checking, and 

putting necessary controls on automatics. Terminations of cables will be by conventional 

screwed connections and crimping connections. Checking of internal wiring, rectification, 

testing and calibration of equipment mounted inside is in the scope of contractor. The 

contractor may have to change / replace items found faulty without any extra cost, 

however materials for this shall be provided by BHEL. Mostly panels will be delivered 

fully wired. However, wherever required termination of loose wires, bus wires is to be 

done. Canopy for panels if be supplied loose, shall be installed by the contractor after 

erection of panels within the quoted rates indicated in rate schedule. The cleaning of 

panels have to be done with electrical vacuum cleaner, besides conventional cleaning with 

brush etc. The drilling of holes in the gland plates for cable entry shall be part of panel 

erection. All blank holes / gaps in the gland plates / boxes etc. shall be properly sealed. 
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The base frames shall be painted suitably. The contractor shall carry out the plugging and 

sealing of left out holes in the gland plates and other openings at the bottom of panels at 

his own cost by using good quality sealing material as advised by BHEL. Any minor 

alterations required in the bus bar arrangement, wiring in the panels/ cubicles shall also 

form part of the work. During testing, commissioning, some equipment / modules may 

need replacement / repairs. 

19.6. INSTRUMENTS (TRANSMITTERS / GAUGES / SWITCHES /TEMPERATURE 

SENSING ELEMENTS LIKE RTDs & THERMOCOUPLES) 

For instruments supplied loose, the scope includes calibration, erection (including 

fabrication and fixing of frames / canopies/ stands by welding to steel structure or by 

chipping & grouting with RCC columns / floor or by using anchor bolts of proper size 

including supply of anchor bolts upto M12 ) and charging / loop checking. The work 

includes installation of housing connecting manifold / valve on supports / racks to be 

suitably fabricated for the instruments being supplied loose. 

For instruments supplied duly mounted on skids/racks, the scope includes dismantling 

from skids / racks, reinstallation after testing / calibration, restoring electrical connections, 

if any, pressure testing of connected piping and charging / loop checking. Servicing of 

manifolds PG valves shall also form part of erection job within the quoted prices. 

Some instruments may need repeated calibration / replacement. The same will be carried 

out by the contractor at no extra cost to BHEL including calibration of instruments needed 

for replacement, which will be supplied by BHEL. Erection of thermo elements like RTDs 

& Thermocouples includes erection of thermowells, wherever required, at no extra cost to 

BHEL. Tags on all the instruments will be provided by the contractor as directed by BHEL 

Engineer at no extra cost to BHEL.  

Seal welding of thermo wells is deemed to be included in the installation of Thermo well. 

Contractor shall arrange to weld the thermo wells by following procedures as per Hindalco 

Industries Limited / BHEL requirement. Further any cleaning / re-threading required for 

fixing thermo wells is also part of contractors work.  

19.7. PNEUMATIC TUBES (COPPER / SS TUBING) : 

Fabrication and erection of single angle supports / tray supports for single / multi run tube. 

Laying tubes in the angles / trays from the panel to the equipment, instrument to 

instrument, air supply line to drive / instrument, air line connections, clamping properly as 

per standard ferruling and termination at both ends. This includes all fittings and needle 

valves, stop valves etc. also. Proper tagging of valves and pneumatic tubes on both ends 

shall be done for proper identification. 

No extra charges will be claimed by contractor for any modification carried out after 

laying of pneumatic tubes / draft pipe lines due to site requirement in general. 
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19.8. IMPULSE LINE (AS / CS / SS) 

The impulse line work comprises of Identifying the proper type (refer specification)  of 

Impulse pipe , cleaning  with wire brush and compressed air, edge preparation, cold 

bending, laying to the required slopes, clamping, installation of isolation / drain valves, 

condensate pots  and other fittings by socket welding, connecting with the process end and 

to the instruments, carrying out NDT, Hydraulic testing the impulse lines, and painting the 

lines as per requirement of BHEL engineer. Proper tagging of valves and impulse lines on 

both ends shall be done for proper identification. Painting of impulse lines with primer and 

with final paint of color as per Hindalco Industries Ltd standards Including supply of paint 

is in contractors scope. Flow elements are provided with SS root valves. Welding of these 

SS root valves with AS /CS impulse pipes is to be carried out within the quoted rates for 

Impulse pipes. The rate quoted per meter shall include all the above work. 

19.9. JUNCTION BOX AND POWER DISTRIBUTION BOARDS   

Includes assembly / fabrication, welding of semi-prefabricated limbs of the racks / cable 

ducts / other related supporting structural parts, chipping of floor and grouting etc. drilling 

of bottom gland plates for cable entry and earthing with earth pads. For fabrication of steel 

items Hacksaw cutting or shearing by machine only is permitted.  

19.10. RIGID PIPE / CONDUITS / AIR LINE PIPE  

Cutting / threading of standard lengths of conduits, laying on fabricated supports or on 

floor, using screwed fittings, clamping, sealing of open ends. Approved Good quality 

sealant shall be supplied by the Contractor to make the joint water proof. 

METALIC FLEXIBLE CONDUIT/ RIGID CONDUIT: Conduits may be used for 

interconnecting cables from field instruments to local JBs and for UTP cables, as per the 

instruction of BHEL Engineer with suitable connectors / unions bends etc.. (which shall be 

supplied by BHEL). 

Suitable thread sealing compound shall be used to make the conduit system water proof. 

Aluminum painting, clamping and tagging in tray / angle forms part of erection job. 

19.11. CONDUCTIVITY TYPE LEVEL SWITCH : 

Work includes fixing of stand pipe, installation of electrodes, local and remote indicator 

display units and interconnection shall be included in the quoted rate per the system. 

19.12. MAINTENANCE AND CALIBRATION EQUIPMENTS : 

Some of the laboratory equipments like Test benches, Dead weight tester, Test furnaces 

Jewelers’ lathe, Precision radial drilling machines etc. are to be   assembled , positioned and  

erected   at the Laboratory  building or a place within the HINDALCO INDUSTRIES 

LIMITED power plant campus. Making the necessary arrangements for Power supply and 

Instrument Air supply is in the contractor’s scope of work. Commissioning assistance to be 

provided by the contractor for these items. Some of the laboratory items are to be handed 
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over to the customer after demonstration. Bidder shall provide manpower assistance for the 

vendor’s engineers during commissioning. Bidder to study the list of laboratory equipments 

carefully before quoting. 

20. GENERAL  

20.1. Any cutting of masonry work, which is necessary shall be done by the contractor at his 

own cost and shall be restored to match the original work. The Contractor shall obtain 

prior approval before cutting any masonry / concrete work. 

20.2. Pipes sent in standard length shall be cut to suit the site conditions and the layouts. Tubes 

or pipes wherever deemed to be convenient will be sent in running lengths with sufficient 

bends.  

20.3.  Contractor shall fabricate and erect stands / supports for Junction boxes, Instruments, 

push button stations, fixing of push button and plugging of holes in  Junction boxes .All 

such fabrication  work shall be paid under structural steel fabrication rates. 

20.4. Calibration log-sheets / history cards of all the instruments, panels, drives, relay testing 

etc. under the scope shall be recorded and submitted on BHEL approved formats. Proper 

logging will form part of calibration / erection activity. Contractor shall provide assistance 

to BHEL for obtaining protocols / attestation by HINDALCO INDUSTRIES LIMITED 

engineers. 

20.5. DRIP SHIELDS shall be fabricated for all field mounted panels / instruments / 

instrument racks / JB Racks / control cabinets etc. The hardware / material shall be 

supplied by BHEL. The fabrication forms part of erection work under structural steel 

work. 

20.6. The contractor shall use only SHEARING machine or HACKSAW for cutting angles, 

flats, channels and trays. No gas cutting is permitted. Drill machine shall be used for 

drilling holes. 

20.7. The contractor should note that after execution of work they will hand over   marked up 

cable Inter connection schedule, signal flow diagram and calibration data sheet, "as 

erected" drawings to BHEL Engineer at site for preparation of firm "as-built" drawings. 

"As erected" drawings will bear the signature of BHEL Engineer and contractor. 

20.8.  The contractor shall paint the name / put tag numbers on all the equipment /instruments / 

cables etc. erected by him. Materials for tagging shall be supplied by contractor at his cost. 

The adhesive etc. shall be arranged by contractor at his cost. 

20.9. The Motors, power cylinders, control valve actuators, motorized valves actuators and 

solenoid valves will generally be erected by other agency. Some these valves with actuator 

may have to be erected by the contractor. However in both the above cases electrical and 

C&I commissioning is to be carried out by the agency within the subject scope of work. 

The staff earmarked for commissioning will carry out the work in association and 
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guidance of BHEL Engineer as a part of system commissioning for which no extra cost 

will be paid by BHEL. 

20.10.  Certain instrumentation like gauges, transmitters, switches and indicators are received in 

assembled condition and will be erected along with main equipment by other agency. 

Contractor for subject work will get these equipment dismantled for calibration and will 

reinstall them in original location as and when directed by BHEL. Payment for above work 

shall be released as per respective items indicated in the price bid     

21. TESTING PRE-COMMISSIONING, COMMISSIONING AND POST-

COMMISSIONING 

21.1. Site testing shall be required for all equipment installed by the contractor to ensure proper 

installation, setting, connection and functioning in accordance with drawings, 

specifications and manufacturer's recommendations. 

21.2. Commissioning protocols are to be prepared as advised by BHEL Engineer. 

21.3. Testing, and pre-commissioning checks shall be as per relevant codes / practices and 

BHEL drawings / specifications/ approved commissioning Protocols and same shall 

include, but not be limited to the following : 

21.3.1. INSTRUMENTATION 

(a) All instruments shall be checked for proper installation, supports, impulse lines, 

cabling etc and corrected wherever required. 

(b) All instruments shall be calibrated before installation and proper calibration 

record shall be maintained to the satisfaction of BHEL Engineer. Instruments 

received in assembled condition in panels etc. shall be dismantled, calibrated and 

re-assembled as per advice of BHEL Engineer. 

(c) All impulse and pneumatic lines shall be properly cleaned(oil flushed/chemical 

cleaned/air blown/steam blown/Hydraulic tested etc) before being charged. 

(d) Some of the instruments may require re-calibration during commissioning. 

The contractor shall remove such instruments, re-calibrate and install within the quoted 

rates. 

21.3.2. DRIVES AND CONTROLLERS 

(a) All drives such as power cylinders, pneumatic/motorized valves/dampers etc. 

and controllers shall be checked for proper installation supports before 

commissioning 

(b) All transmitters shall be calibrated and limit switches shall be adjusted. 
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(c) All pneumatic and impulse lines shall be cleaned as per instructions of BHEL 

Engineer. 

(d) All drives shall be operated by simulating various conditions to ensure 

healthiness of components of the system. 

(e) Re-calibration/rectification wherever required shall be carried out by the 

contractor within quoted rates. 

(f) Remote operation of all drives , valves, dampers, transducers, solenoids shall be 

checked from control room as per instruction  of  BHEL engineer. 

21.3.3. CONTROL  PANEL 

(a) Checking of complete wiring and insulation resistance. 

(b) IR test and loop checking of all field wiring in the panel. 

(c) Checking of all protection, metering and indication schemes. 

(d) Calibration of all indicating and measuring instruments, relays and timers. 

(e) Checking of all auxiliaries eg. Space heating and illumination 

(f) Checking of operation of all relays, switches and other indicators. 

(g) Commissioning of total scheme including relevant internal equipment. 

(h) Carrying of suitable modification as per system requirement. 

(i) Carrying of primary injection, secondary injection, stability check etc. 

21.4. Contractor shall carry out air leak test, pressure drop test for pneumatic tubes, impulse 

and air lines to the satisfaction of BHEL's Engineer as per test procedures of 

manufacturing units or advised by BHEL Engineer.All impulse pipes of water and steam 

circuits shall be hydraulically tested for 1.5 times of working pressure. 

21.5. In case any defect is noticed during tests, trial runs and commissioning such as loose 

components, undue noise or vibration, strain on connected equipment etc. the contractor 

shall immediately attend to these defects and take necessary corrective measures. If any 

readjustment and realignment are necessary, the same shall be done as per Engineer's 

instructions including repair, rectification and replacement work by the contractor at his 

cost. The parts to be replaced shall be provided by BHEL. 

21.6. During this period, though the BHEL’s / Client’s staff will also be associated in the work, 

the contractor’s responsibility will be to arrange for the complete requirement of 

supervision, labour, consumable, T&P and IMTEs required till such time the 

commissioned units are taken over by the BHEL’s customer. 
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21.7. During the mile stone activities certain gauges, manometers and Temperature elements 

have to be temporarily erected and commissioned .Contractor has to carry out this work. 

After completion of activities the temporary systems have to be removed and system 

restored. If this work is carried out as per the instruction of Engineer in charge, the 

manpower charges as applicable for extra work will be considered. 

21.8. During erection of various equipment, prior to commissioning and after commissioning, 

protocols have to be made as per the instruction of engineer in charge. 

The pre-commissioning activities will start with various trials, commissioning operations 

shall continue till units are handed over to customer. Simultaneous commissioning 

activities will be progress in various areas, checking of equipment erected, making ready 

for trial runs, alkali flushing, chemical cleaning, mass flushing etc., all these works need 

specialized groups including electricians / instrument technicians in each area to render 

assistance to BHEL commissioning staff.(refer clause 19.0)Contractor shall earmark 

separate manpower for various commissioning activities. The manpower shall not be 

disturbed or diverted. 

21.9.  In case, any rework is required because of contractor's faulty erection which is noticed 

during commissioning, the same has to be rectified by the contractor at his own cost. If any 

equipment / part is required to be inspected during commissioning, the contractor will 

dismantle / open up the equipment / part and reassemble/redo the work without any extra 

claim. 

21.10. During commissioning, opening and closing of valves, attending to leakage, changing of 

gaskets, modifications in wiring, realigning of equipment, recalibration of instrument, 

attending to leakage, minor adjustments of erected equipment may arise. The accepted rates 

shall include all such works. 

22. PAINTING 

22.1. All structural fabrication work, impulse lines are to be painted with primer & finish paint. 

For panels, touch up painting by spraying is to be arranged by contractor at his cost. 

22.2. All surfaces are to be thoroughly cleaned and to be touch up painted with suitable 

approved primer and finish paint matching with approved final color. Besides above two 

coats of approved primer paint, two coats of approved finish painting is to be done by the 

contractor  to get the desired dry film thickness. All paints, tools and other consumables 

including scaffolding materials required for painting shall be arranged and provided 

by contractor within the quoted rates. Paint and other materials so purchased shall be 

ISI marked and painting should be as per color scheme and quality approved / specified by 

Engineer in charge. The contractor shall provide legend on equipment in size specified by 

Engineer. Letter writing shall be done in Hindi / English or in both languages. The painters 

have to undergo test and only qualified painters will be allowed to work. Paint thickness 

shall be as per Hindalco Industries Ltd requirement i.e. minimum of 100 microns. 
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23. SITE  OFFICE CUM STORES OF CONTRACTOR  

BHEL/Hindalco Industries Ltd shall provide limited open space for contractor’s site office & 

Contractor’s Stores. It is the responsibility of the contractor to construct sheds, provide all 

utilities like electricity, drinking water, Sanitation facilities etc. He is to dismantle and clear the 

site after completion of work or as and when required. 

For labour colony, open space if available will be provided. 

23.1. Quarters / residential accommodation will not be provided. The Contractor shall be 

responsible for providing all necessary facilities like residential accommodation, transport, 

electricity, water, medical facilities etc. at his own cost as required under various labour 

laws and statutory rules and regulations framed there under to the personnel employed by 

him. 

23.2. The contractor shall submit to the Engineer his electrical power requirements. Power 

supply shall be made available to the contractor at one point at site on non-chargeable 

basis. Further distribution, metering, etc. are responsibility of the contractor. The distance 

from main power DB to erection point is approximately 500M. (Please refer clause 4.3) 

Electricity for labour colony (if provided) will be supplied at one single point on 

chargeable basis at the rate as fixed by BHEL’s Customer. ( For this the energy meter has 

to be arranged by the Contractor as per the approved makes ) Contractor at his cost shall 

do further distribution. 

All wiring must comply with local regulations and will be subject to Engineer's inspection 

and approval before connecting supply. 

23.3. Water for construction purposes shall be provided free of charge at a one point at site. 

Contractor shall arrange further distribution of water for construction purposes. 

NOTE: 

Though BHEL is getting the construction power and water on free of charge basis from the 

customer, the contractor shall ensure that there is no wastage. The contractor may have to 

install a meter for this purpose. Periodical audits will be held to ensure that these resources 

are being optimally used. 

In case any wastage is observed BHEL reserves the right to recover any charges / penalty as 

deemed fit to be decided by BHEL engineer 

Contractor will have to provide insulated cables for power distribution and jointing (if any) 

will have to be done with proper jointing kits. 

23.4. Provision of distribution lines of both electrical power and water from the central points 

to the required place with proper distribution boards observing the safety rules laid down 

by the electrical authorities of the state shall be done by the contractor, supplying all the 

materials like cables, distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS / 

Copper / Brass clamps, copper conductor, change over switches pipes etc. at his own cost. 
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If any failure is caused in supply of the power and water, it is the responsibility of the 

contractor to make alternate arrangements at his cost. The contractor shall adjust his 

working shifts / hours accordingly and deploy additional manpower if necessary so as to 

achieve the targets. 

23.5. Following points should be strictly adhered to by the Contractor while drawing 

construction power supply from Distribution Board. 

(a) All electrical installations should be as per Indian Electricity rules. 

(b)  All distribution Boards installed by the contractor should be constructed with fire proof 

materials viz. steel frames, Bakelite sheets etc. 

(c) Connection for single phase should be taken from phase and neutral. Nowhere the 

connection should be taken with earth as neutral. 

(d) All electrical connections should be made through connectors, nuts and bolts, switches, 

plug and sockets. Loose connections or hooking up of wires shall not be permitted. 

(e) Contractor have to make their own earthing arrangement for their equipment / DB 

earthing. Earthing connection have to be done with copper conductor and copper / brass 

clamps with BHEL’s prior permission. 

(f) All electrical equipment / tools and plants should be properly earthed. DBs to be earthed 

diagonally opposite at two points. 

(g) Contractor should use “MCCB” and “ELCB” either on incoming or outgoing  

connections to the DBs. 

(h)  Contractor should ensure that all the CBs / TPNs / Fuses / MCCB / ELCB cables etc. 

should be of adequate rating/ capacity. 

(i) For permission of supply connections contractor has to submit a test report of their 

installations with a single line diagram of connected / proposed loads.Contractor will 

submit a report on all electrical connected load by the 7th every month. 

(j) ELCB will be tested once in a week or as deemed fit by BHEL Engineer by actually 

simulating the earth leakage for all installations and the same shall be recorded by 

BHEL Engineer in the log book to be maintained by the contractor. 

(k) In case of power cuts / load shedding no compensation for idle labour or extension of 

time for completion of work will be given to contractor. 

(l) Adequate lighting facilities such as flood lights, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, especially in cable gallery and 

offsite locations, contractor’s material storage area etc.  
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23.6. On completion of work or as and when required by BHEL, all the temporary buildings, 

structures, pipe lines, cables, cable sleeves  etc. shall be dismantled and levelled and debris 

shall be removed as per instruction of BHEL by the contractor at his cost. In the event of 

his failure to do so, same will be got done by the Engineer and expenses incurred shall be 

recovered from the contractor along with prevailing overhead. The decision of BHEL 

Engineer in this regard shall be final. 

24. TIME SCHEDULE    

a. The Contractor is required to commence the work within 10 days from the date of 

issue of letter of intent unless BHEL decides to fix any other later date. However, the 

actual date of start of work, to fix up zero date of the Contract, will be certified by 

BHEL Engineer after adequate mobilization of manpower and T&Ps by the 

Contractor. 

b. Entire work as detailed in the tender specifications shall be completed within 8 months 

from the date of start of erection (Zero date) to achieve various milestones.  

Note:  

 In case, the above schedule is pre-poned, Contractor has to mobilize additional 

resources including manpower to achieve the advancement in schedule for which no 

compensation will be payable. The work under the scope of this Contract is deemed to 

be completed in all respects, only when the Contractor has discharged all the 

responsibilities laid down in the Contract. The decision of BHEL on completion date 

shall be final and binding on the Contractor. 

 In case due to reasons not attributable to the Contractor, the work gets delayed and 

additional manpower / resources scheduled have to be mobilized so as to meet various 

mile stones, same shall be done within the quoted rates, at no extra cost to BHEL. In 

the event the Contractor fails to respond to these requirements, BHEL shall take 

appropriate actions to meet Customer’s commitments in line with provisions of 

general Conditions of Contract. 

25. OVER RUN CHARGES (ORC) 

In case due to reasons not attributable to the Contractor, the work gets delayed and 

scheduled completion gets extended, the Contractor shall not be entitled for any overrun 

compensation for a period of first 2 (TWO) months after the Contractual completion date. 

In case the scheduled completion time gets extended beyond 2 (TWO) months as stated 

above, the Contractor shall be considered for payment of fixed Over Run Charges from 

the third month onwards @ Rs 20,000/- ( Rupees Twenty Thousand only ) per month 

on receipt of advance notice intending to claim over run & on fulfillment of following 

conditions:- 

(a) The reasons for delay in completion of work are not attributable to Contractor but 

however subject to the provisions of clause – 31 of Section - I General Terms and 

Conditions. 
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(b) The targets fixed during the overrun period are achieved by Contractor. 

a. Once the claim of overrun charges is admitted, no other compensation whatsoever 

(like for delays in receipt of materials, availability of fronts etc.) will be 

entertained. 

b. The Contractor shall maintain sufficient workforce and other resources required 

for completion of the job expeditiously for the entire Contractual period including 

total extended period. 

26. TERMS OF PAYMENT 

26.1 The Engineer in charge will certify the actual work executed in the measurement books 

and bills, which shall be accepted by the contractor in measurement book. 

26.2 Contractor shall submit bills for the work completed under the specification, once in a 

month (for the period 25th to 24th of calendar month) preferably in the last week, 

detailing work done during the previous month. The format for billing shall be approved 

by BHEL SITE ENGINEER before raising invoices. All payments shall be released 

from BHEL Bangalore. 

26.3 The process of certification at site and forwarding the bill to Bangalore and dispatch of 

payment to contractor is expected to take 4 to 6 weeks. Contractor is advised to take 

note of this and ensure labour payments in time (by 10th of every month) without fail. 

Non - receipt of payment /delay in getting payment from BHEL cannot be the reason for 

contractor to delay in making payment of wages to workers. The contractor has to 

submit his running bills in printed format with serial numbers and mentioning the 

registration numbers for service tax, TIN, Sales Tax etc. 

26.4 Subject to any deduction  which BHEL may be authorized to make under the contract, 

the contractor on the certificate of the Engineer in charge at site be entitled for payment 

as explained hereunder: 

For Equipment erection and commissioning: 

(A) 70 % of item rate shall be payable on pro rata basis on erection of equipment as certified 

by Engineer in charge. 

(B) 10 % of the item rate value shall be payable on pro rata basis on completion of pre 

commissioning checks of the equipment as certified by Engineer in charge. 

(C) 10 % of the item rate value shall be payable on pro rata basis on commissioning of   

equipment as certified by Engineer in charge. 

(D) Last 10 % of the item rate value of work on completion of all pending works, reworks, 

material reconciliation, area cleaning and  fulfillment of contractual  obligations and on 

submission and passing of Final bill certified by  Engineer in charge 
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The First R.A.B shall be submitted along with the following documents: 

 PF Registration / membership certificate. 

 Labor License (Form V till license is obtained)  as applicable  

 Workmen COMPENSATION Insurance policy 

 Proof of Registration with ESI at local Branch Office at Jharsuguda. 

The following documents are to be submitted to Site-Office with every bill- 

 Protocols for erection completion and calibration records duly signed by BHEL 

Engineer. 

 Wage sheet of the previous month. 

 Muster Roll for the previous month. 

 Proof of depositing Provident Fund for the previous month. 

 Proof of depositing ESI for the previous month. 

 Valid Workmen Insurance Policy for the Billing period. 

 Proof of remittance of Service Tax claimed in the previous Bill. 

The bills with all above enclosures shall be submitted in quadruplicate. The checklist is 

to be submitted as per Annexure VI. 
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ANNEXURE-I 

INDICATIVE LIST OF T&Ps TO BE ARRANGED BY THE 

CONTRACTOR FOR THE WORK 
          

Sl. No. Description of T&P Qty. 

1 Pull Lifts & Ratchet hoist Adequate nos. 

2 5 / 10 T Chain Pulley blocks 2 Nos.  each 

3 Welding Transformers 2 Nos. 

4 Welding generators 2 Nos. 

5 Gas cutting set Adequate Nos. 

6 Grinders Adequate Nos. 

7 Hydraulic Pipe Bending machine  &  Tube bending unit 3 Nos. each 

8 Pedestal mounted Drill Machine ( up to 36 mm) 2 Nos. 

9 Hammer / Pistol Drill Machine Adequate Nos. 

10 Portable Compressor. 1 No 

11 Hydraulic Test  Pump ( 1 no. up to 600kg/cm2) 2 No. 

12 Blower 1 No 

13 Vacuum Cleaner 1 No 

14 Electrician’s standard  tool kit 01 set 

15 Fitter’s standard  tool kit 5 sets 

16 Hand pulling trailer 1 No. 

17 Torches 5  Nos. 

18 Hot air blowers 1 No. 

19 Tap set including M 33 1 set 

20 Personal Computer with Printer 1 set 

21 Fire extinguishers 4 Nos. 

22 Power hack saw / Angle cutting machine 1 No. 

23 Hand driven Trolley 1 No 

24 Electrode Oven ( if needed ) Adequate Nos. 

25 500V/1000V Megger 1 No. 

26 3 ½ Digits Digital Multi-meter 2 No. 

27 4 ½ Digits Digital Multi-meter 2 No. 

28 Decade resistance Box 1 No. 

29 Continuity tester 2 No. 

30 Ferrule Printing Machine 1No. 

 

NOTE: 

1. The above list specifies only major T&Ps (may not be complete to be deployed by the 

contractor).All additional / other tools and plants in good and safe working conditions which 

are required for satisfactory & timely completion of work shall also be deployed by the 

contractor within finally accepted rates. 

2. Other terms and conditions regarding above items please also refer clause 3 (T&Ps/IMTEs).  
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ANNEXURE-II 

Indicative list of IMTE to be arranged by the CONTRACTOR for 

C&I Calibration Laboratory to be set up by contractor at site 

S.N

O 
      DESCRIPTION                RANGE                ACCURACY            QTY 

1. 0 

 
 Dead Weight Tester 600Kg/cm2                                          LC-   0.5Kg/cm2            1 Set 

2.0 
Comparator test set with sub 

standard pressure gauges  

0-1 kg/cm2 

0-4 kg/cm2 

0-6 kg/cm2 

0 –10 kg/cm2  

0-25 kg/cm2   

0 –60 kg/cm2  

0-250 kg/cm2   

0-400 kg/cm2  

+/- 0.25%LC –0.2 kg/cm2 

-----------------do------------ 

-----------------do------------ 

-----------------do------------ 

+/- 0.25% LC –0.2 kg/cm2  

+/- 0.25% LC –0.2 kg/cm2 

+/- 0.25% LC –0.2 kg/cm2 

 +/- 0.25% LC –0.2 kg/cm2 

1 Set  

3.0 Variable DC regulated supply  0 – 30 V DC  +/- 0.2%  1 No. 

4.0 

Oil bath with thermostat ,stirrer 

and substandard glass 

Thermometers in multiple 

ranges  

0- 600 deg C  1 Set 

5.0 

Glass U tube mercury 

manometer with standard steel 

scale having leveling 

arrangement  

0-760 mm   1 no. 

6.0  

 

 

 

Glass U tube mercury 

manometer with standard steel 

scale having leveling 

arrangement 

 

0-1000mm  

 

 

 

1 no. 

7.0  

 

 

 Inclined tube manometer  0-1000 mm  1 no. 

8.0 mA /mV Source  
0-200mA/ 0-

200mV  
 2 no.s 

9.0  

 

Rheostat  

 

100 ohm ,10A  

 

 

 

1 no.s 

 

10.0  Precision Digital multi-meter 41/2 Digits  
0.2 %  accuracy  

 
2 no.s 

11.0 Precision Digital multi-meter 31/2 Digits  1.0 % accuracy  2no.s 

Notes: 

1. The above list of testing instruments/equipment required for testing / commissioning is 

only for guidance to contractor and not complete. Any other / additional testing 

instruments / equipment required for timely and satisfactory completion of job will also 

be arranged by contractor at his own cost. 

2. Contractor must re-ascertain /recheck range and accuracy of each IMTE from BHEL 

Engineer well in advance before arranging calibration / deployment of IMTEs.  
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ANNEXURE-III 

(To be submitted in Bidder’s Letter head) 

 

 

CERTIFICATE OF DECLARATION FOR CONFIRMING THE 

KNOWLEDGE OF SITE CONDITIONS 
 

 

 

We,…………………………………………………………………………………………………. 

 

hereby declare and confirm that we have visited the project site under the subject namely, 

……………………………………………………………………………………………................ 

 

…………………………………………and acquired full knowledge about the site conditions, 

wage structure, Industrial climate and total work involved. 

 

We further confirm that the above information is true and correct and we will not raise any claim 

of any nature due to lack of knowledge of site condition. 

 

 

 
Bidder’s Name and Address. 

 

 

 

 

 

 

 

 

Place:         (Signature of the Bidder With stamp) 

 

 

 

Date: 
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ANNEXURE-IV 
 

 

NON DISCLOSURE AGREEMENT 

 

(To be submitted on Bidders Letter Head)  

 
 

Memorandum of Understanding 

 
 

 

BHEL EDN is committed to Information Security Management System as per Information 

Security Policy. 

 

 

M/s………………………………, providing…………………………..service to BHEL EDN 

Bangalore hereby undertake to comply with the following in line with Information Security 

Policy of BHEL EDN Bangalore  

 

 

To maintain confidentiality of documents & information which shall be used during the 

execution of the Contract. 

 

 

The documents & information shall not be revealed to or shared  with third party which shall not 

be in the business interest of  BHEL EDN Bangalore . 

 

 

 

                                                         (Signature, date & seal of authorized                   

representative of the bidder) 
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ANNEXURE V 

NO DEVIATION CERTIFICATE 

 

(To be submitted on Bidders Letter Head)  
 

 
FORMAT OF UNDERTAKING  

 

REF:        Date:  

 

To 

Bharat Heavy Electricals Limited  

Electronics Division  

26,Mysore Road 

Bangalore 560 026            

   

TENDER Ref. No.: CE/ES/2014-15/22/AAP-Lapanga/BRV dated 10/12/2014  
 

Dear Sir, 

 

With reference to above, this is to confirm that as per tender conditions, we have visited site 

before submission of our offer and noted the job content and site conditions etc. We also confirm 

that we have not changed / modified the tender documents as appeared in the website and in case 

of observance at any stage, it shall be treated as null & void. We hereby confirm that we have not 

taken any deviation from tender clauses together with other references as enumerated in the 

above referred NIT and we hereby confirm our unqualified acceptance to all terms and 

conditions as stipulated in the tender and NIT. In the event of observance of any deviation in any 

part of our offer at a later date whether implicit or explicit, the deviations shall stand null & void. 

We confirm to have submitted our offer in accordance with tender instructions. 

 

Thanking you      

         Yours Faithfull y 

 

 

 

              (Signature, date & seal of Authorized                   

Representative of the bidder) 
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ANNEXURE VI 

CHECK LIST TO BE SUBMITTED ALONG WITH EVERY RA BILL 
     
NAME OF THE CONTRACTOR                           RAB NO:    RAB DATE: 

          

LOI /WO No. & DATE 

 

DESCRIPTION OF WORK  

  
SL. 

NO. 

PARTICULARS YES NO REMARKS 

1 ALL T&PS AND OTHER INSTRUMENTS REQUIRED AS PER 

CONTRACT HAVE BEEN DEPLOYED AT SITE AND ARE 

AVAILABLE IN GOOD WORKING CONDITION & UTILISATION  

REPORT HAS BEEN SUBMITTED. 

   

2 LABOUR LICENSE FOR THE WORKMEN ENGAGED AND IS 

VALID UPTO   

   

3 WCP  POLICY FOR THE WORKMEN ENGAGED ARE 

AVAILABLE & VALID UPTO 

   

4 COPIES OF THE ABOVE HAVE BEEN SUBMITTED TO BHEL    

5 WORKERS WAGES FOR THE PREVIOUS MONTH HAVE BEEN 

DISBURSED AND PAID ACQUITTANCE ROLL SUBMITTED TO 

BHEL  

   

6 PF HAS BEEN DEDUCTED AS PER RULES AND PAID  

CHALLAN SUBMITTED TO BHEL 

   

7 PLEASE QUOTE YOUR PAN NO.    

8 PLEASE QUOTE YOUR SERVICE TAX REGN. NO.    

9 SERVICE  TAX FOR THE PREVIOUS MONTH HAS BEEN 

REMITTED AND PROOF OF PAYMENT HAS BEEN ATTACHED 

WITH THE CURRENT BILL  

   

10 BANK GUARANTEE FOR SECURITY DEPOSIT/ADVANCE PAID 

ARE VALID UPTO 

   

11 PROOF OF SALES TAX REGISTRATION AND EXEMPTION ,IF 

ANY ,FOR NON DEDUCTION / SHORT DEDUCTION OF WCT 

HAS BEEN SUBMITTED TO BHEL 

   

12 PERIODICAL REPORTS AS PER CONTRACT HAS BEEN 

SUBMITTED 

   

13 "QUALITY ASSURANCE LOG SHEETS, PROTOCOLS & OTHER 

DOCUMENTS AS REQUIRED UNDER SECTION 8 OF THE 

CONTRACT HAS BEEN SUBMITTTED AND NECESSARY 

APPROVAL OBTAINED. 

   

14  LOG SHEETS FOR EXTRA / ADDITIONAL WORK CARRIED 

OUT AS PER CONTRACT HAS BEEN SUBMITTED TO BHEL 

   

   

        

CONTRACTOR         BHEL 

 

DATE:     

PLACE: 
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ANNEXURE VII 

 

FORM XIX 
[See Rule 78 (2) (b)] 

WAGE SLIP 

 

Name and address of Contractor Name & Father’s Name of the workman 

  

Name and location of work For the Week / Fortnight / Month ending 

  

 

1. No. of days worked  

2. No. of units in case of piece-rate workers  

3. Rate of daily wages/piece-rate  

4. Amount of overtime wages  

5. Gross wages payable  

6. Deduction, if any (PF 12%)  

7. Net amount of wages paid  

 

 

(Initials of the Contractor or his Representative) 
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FORM XIV 
(See Rule 76) 

EMPLOYMENT CARD 
 

Name and address of Contractor Name & Address of establishment in/under 

which Contract is carried on 

  

Name of work and location of work Name & Address of Principal Employer 

  

 

 

1. Name of workman  

2. Serial No. in the register of workman employed  

3. Nature of employment / Designation  

4. Wage rate with particulars of unit, in case of 

piece  work 

 

5. Wage period  

6. Tenure of employment  

7. Remarks  

 

 

 

(Signature of Contractor) 
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 

1. Owner's capital in the business (in case of  

Partnership, please mention percentage shares  

and amounts).  

 

 

2. Quantum of business done during last three financial years 

 

i) Rs.. 

 

ii) Rs.  

 

iii) Rs.  

 

3. Value of fixed Assets of the business in last three YEARS 

 

i) Rs.  

 

ii) Rs.  

 

iii) Rs. 

 

 

4. Guarantee limits (if any) enjoyed by the firm.  

 

5. Over draft limits (if any enjoyed by the firm.  

 

6. Please enclose audited profit and loss  

account and balance sheet for last 3 years  

   (indicate no. of sheets).  

 

7. Certificate from Scheduled Bank to prove  

    Contractor's financial capacity to  

undertake the work duly indicating the financial  

limits the bidder enjoys.  
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ANNEXURE – B 
 

ANALYSIS OF SIMILAR JOBS EXECUTED / IN 

PROGRESS 
 

 

-------------------------------------------------------------------------------------------------------------------- 

S.No.    Agency         Location       Capacity &       Scope of      Date of            Contract 

By whom     of project        unit nos.  work          award              value in Rs. 

             Awarded 

--------------------------------------------------------------------------------------------------------------------

1                  2                   3                   4                      5                       6                  7 

------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

------------------------------------------------------------------------------------------------------------------- 

%age work       Date of          No. of         No. of             Details of major           Consumables  

completed        completion    skilled /      Engrs.&           T&P like                       by whom  

and due            if job is          unskilled    Super-              

date for            already           workers      visors               welding  

completion        over              deployed    deployed          M/c s supplied  

at peak        at peak          --------------------------  

                                                                                         By Con-     By other  

                                                                                         Tractor      Agency  

------------------------------------------------------------------------------------------------------------------- 

 

8                      9                     10               11                 12               13                       14 

------------------------------------------------------------------------------------------------------------------- 
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ANNEXURE – C 
 

MONTHWISE   MANPOWER DEPLOYMENT PLAN 
 

------------------------------------------------------------------------------------------------------------------- 

S.No.    Catetory     No. of Person                                             Month  

                                 Available on            ( Indicate No. of Persons to be in each month )  

Roll  of the               1
st
             2

nd
        3

rd
      4

th
     5

th
     6

th
        and      so on   

Organisation 

------------------------------------------------------------------------------------------------------------------- 

 

 

1.  

 

 

2.  

 

 

3.  

 

 

 

 

------------------------------------------------------------------------------------------------------------------- 

Total  

 

------------------------------------------------------------------------------------------------------------------- 
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ANNEXURE – D 

 

(A)  STATUS OF TOOLS & PLANTS 
 

------------------------------------------------------------------------------------------------------------------- 

S.No.         Name of        Quantity       Registration      Documents     Present    Quantity proposed  

                 Equipment      owned          no. wherever    enclosed for   Location   to be deployed  

                                                            Applicable        proof of                            for this job  

                                                                                      Ownership  

 

------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 

 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 

-------------------------------------------------------------------------------------------------------------------- 

S.No.      Description of                                                                Month  

               T & P                                     ( indicate No. to be deployed in each month )  

                                                          ------------------------------------------------------------------------- 

      1
st
       2

nd          3rd           4th         5th          6th       7th     8 th  and so on  

-------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

 

 

 

 

 (SIGNATURE OF BIDDER)  

                                                                                                                WITH STAMP  
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ANNEXURE -E  
 

ANALYSIS OF UNIT RATE QUOTED 
 

__________________________________________________________________  

S.NO.     DESCRIPTION                 PERCENTAGE OF                 REMARKS  

                                                          THE UNIT RATE  

                                                          QUOTED 

---------------------------------------------------------------------------------------------------  

1. Salary & wages for staff & workers  

 

2. Consumables  

 

(a) Gases (NA) 

 

(b) Welding Electrodes (NA) 

 

(c) P.O.L.  

 

(d) Others  

 

 

3. Depreciation & maintenance for T&P  

 

4. Depreciation & Maintenance for other  

 

 

5. Establishment and Administration  

expenses of site  

 

6 Over Heads 

 

7 Profit  

 

 

(SIGNATURE OF BIDDER)  

WITH STAMP  
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ANNEXURE - F 
 

DECLARATION SHEET 
 

 

 

I, ---------------------------------------------------------------hereby certify that, all the information and 

data furnished by me with regard to this Tender Specification No.------------------------------------ 

are true and complete to the best of my knowledge. I have gone through the specification, 

conditions and stipulations in detail and agree to comply with the requirements and intent of 

specification.  

 

I, further certify that I am the duly authorised representative of the under mentioned bidder and a 

valid power of attorney to this effect is also enclosed.  

 

 

 

Bidder's Name & Address  

 

 

 

 

 

Authorised representative's signature with name and address. 
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ANNEXURE - G 
 

 

CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 

 

NOTE : Bidders are requested to fill in the following details and no column should be left blank  

 

1. Name and address of the bidder  

 

 

2. Telegraphic/ telex address  

 

 

3. Phone No. (Office)/ Fax No.  

 

 

4. Name & designation of the official of the  

bidder to whom all the references shall be  

made.  

 

 

4. Bidder's proposal No. & date  

 

5. Whether EMD submitted (By cash/Pay order                               Yes/No 

/ bank draft)  

 

 

6. Validity of offer/ rates quoted for THREE     Yes/No 

months from the date of opening of tender  

  

7. Financial Status as per Clause 11.1                                                Yes /No 

    (in the format as per Annexure-A)  

 

8. Income tax Clearance certificate as per Clause 11.2                       Yes/No  

 

9.Details of experience as per clause 11.3                                            Yes /No 

   (in the format as per Annexure-B)  

 

11. Monthwise & Categorywise manpower deployment                     Yes/No  

plan as per Clause 11.4  (in the format as per Annexure-C)  

 

12. Attested copy of power of attorney as per clause 11.5                  Yes/No 

 

13. Details about type of the firm as per clause 11.6      Yes / NO   
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14. Status of T&P and monthwise deployment plan                            Yes /No  

as per clause11.7 (in the format as per Annexure-D)  

 

15. Analysis of unit rate quoted as per Clause 11.8                             Yes / No  

      (in the format as per Annexure-E)  

 

16. Declaration sheet as per clause 11. 09       Yes /No  

      (in the format as per Annexure-F)  

 

 

 

 

 

Date _______     

      

 

 (SIGNATURE OF BIDDERWITH STAMP)  

 

 

WITNESS  

 

 

(SIGNATURES WITH FULL PARTICULARS)  

 

 

1.  

 

 

 

2.  
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ANNEXURE - H  

BANK GUARANTEE FOR SECURITY DEPOSIT 

B.G. NO.                                                                                                               Date  

 

 

 

This deed of Guarantee made and executed on this ------------------- day of -------------two 

thousand by ------------------------------ (Bank Name & Address) registered under the Companies 

Act 1956/Nationalised Bank constrituted under the banking companies ( acquisition and transfer 

of undertakings) Act ---------------------having its registered/ head office at 

……………represented  herein by its branch manager or authorized representative Sri. 

………………………. And Sri. ……………….. ( hereinafter called the "The Guarantor" which 

expression shall unless repugnant to the context or meaning thereof be deemed to include its 

successors and assigns): 

 

IN FAVOUR OF  

M/s Bharat Heavy Electrical Limited ( A Govt. of India Undertaking) a company incorporated 

under the Companies Act, 1956, having its registered office at BHEL House, Siri Fort, Asiad, 

New Delhi – 110049 through its unit at Electronics Division , P.B No. 2606,  Mysore Road 

,Bangalore 560 026 hereinafter called "The Company" (which expression shall unless repugnant 

to the context or meaning thereof by deemed to include its successors and assigns) 

 

WHEREAS --------------------------------------------------(hereinafter referred to as the Contractor 

which term shall mean and include its liquidators, successors and assigns) have entered into a 

Contract arising out of Letter of Intent no.--------------- dt.-----------------(hereinafter referred to as 

"the Contract") for the  work of  ---------- --------- with the company.  

 

And the Contractor has agreed to carry out the works as detailed and in accordance with the 

terms set out in the said Letter of Intent. 

 

AND WHEREAS the Contract inter-alia provides that the Contractor shall furnish the Bank 

Guarantee in favour of the company for a sum of Rs.---------------------- (Rupees---------------------

-------------------) towards security deposit for service rendered to them and for due and faithful 

performance of the Contract in the manner and form specified therein.  

 

AND WHEREAS the Contractor is a customer of the “Guarantor” and has approached the 

Guarantor to furnish on their behalf an irrevocable Guarantee for a sum of Rs. ……………. 

(Rupees ……………………………only) in  favour of the Company for a period of 

…………………years commencing from ……………….. to ……………… as security for the 

services to be issued by the Company to the Contractor during the currency of this guarantee. 
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AND Whereas the Guarantor has agreed to furnish a guarantee for the said sum of Rs.  ……… 

(Rupees ……………………only) for a period of  ……………  years commencing from …….. 

to ………. In favour of the Company subject to the terms and conditions stated below: 

 

Now this deed witnesses that in pursuance of the above said agreement, the Guarantor hereby 

agrees and covenants with the Company is as follows: 

 

That during the period this Contract of guarantee remains effectual, the Guarantor shall be liable 

in srespect of the amount due and owing to the Company in respect of the payments to the extent 

of Rs. ……………………(Rupees …………………… only) against  any claim by the company 

on them for any loss, damage, costs, charges and expenses caused to or suffered by the company 

by reasons of the Contractor making any default in the performance, observance or discharge of 

the terms, conditions, stipulations or undertakings or any of them as contained in the Contract.  

 

The decision of the company whether any default has occurred or has been committed by the 

Contractor in the performance, observance or discharge of any of the terms, conditions, 

stipulations or undertakings or any one of them as contained in the  Contract and / or as to the 

extent of loss, damage, costs, charges and expenses caused to or suffered by the company by 

reason of the Contractor making any default in the performance, observance or discharge of any 

of the terms, conditions, stipulations or undertakings or any one of them shall be conclusive and 

binding on the Guarantor irrespective of the fact whether the Contractor admits or denies the 

default or questions  the correctness of any demand made by the company in any Court, Tribunal 

or Arbitration proceedings or before any other Authority.  

 

The company shall have the fullest liberty without affecting in any way the liability of the 

Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of the 

Contract or extend time of performance by the Contractor or to postpone for any time and from 

time to time any of the powers exercisable by it against the Contractor and either enforce or 

forebear from enforcing any of the terms and conditions governing the Contract or securities 

available to the company and the Guarantor shall not be released from its liability under these 

presents by any exercise by the company of the liberty with reference to the matters aforesaid or 

by reasons of time being given to the Contractor or any other forbearance, act or commission on 

the part of the company or any indulgence by the company to the Contractor or any other matter 

or thing whatsoever which under the law relating to sureties would, but for this provision have 

the effect of so releasing the Guarantor from its liability under this guarantee.  

 

The Guarantor further agrees that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the Contract and its claim 

satisfied or discharged and till the company certifies that the terms and conditions of the Contract 

have been fully and properly carried out by the Contractor and accordingly discharges this 

Guarantee, subject however, that the company shall have no claim under this Guarantee after ----

---------- i.e. (the present date of validity of Bank Guarantee unless the date of validity of this 

Bank Guarantee is further extended from time to time, as the case may be) unless a notice of the 

claim under this Guarantee has been served on the Guarantor before the expiry of the said period 

in which case the same shall be enforceable against the Guarantor not withstanding the fact that 

the same is enforced after the expiry of the said period.  
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The Guarantor undertakes not to revoke this Guarantee during the period it is in force except 

with the previous consent of the Company in writing and agrees that any liquidation or winding 

up or insolvency or dissolution or any change in the constitution of the Contractor or the 

Guarantor shall not discharge the Guarantor's liability hereunder.  

 

It shall not be necessary for the company to proceed against the Contractor before proceeding 

against the Guarantor and the Guarantee herein contained shall be enforceable against them 

notwithstanding any security which the Company may have obtained or obtain from the 

Contractor shall at the time when proceedings are taken against the Guarantor hereunder be 

outstanding or unrealized.  

 

Notwithstanding anything contained herein before, our liability under the Guarantee is restricted 

to Rs.------------------ (Rupees------------------------------------------)  Our guarantee shall remain in 

force until -------------------, i.e. (the present date of validity of Bank Guarantee unless the date of 

validity of this Bank Guarantee is further extended from time to time) unless a claim or demand 

under this guarantee is made against us on or before ----------------- we shall be discharged from 

our liabilities under this Guarantee thereafter.  

 

Any claim or dispute arising under the terms of this documents shall only be enforced or settled 

in the courts of Bangalore only.  

 

The Guarantor hereby declares that it has power to execute this guarantee and the executant has 

full powers to do so on behalf of the Guarantor.  

 

IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set and 

subscribed its hand the day, month and year first, above written. 

 

 

Signed for and on behalf of the Bank  

 

 Signatory No.-----------------------) 

 

WITNESS: 

 

1. Name & Address 

2.  Name & Address 

Notes : 

1.The above BG shall be executed on the non-judicial stamp papers of adequate value procured  

    in the name of the bank in the state where the bank is located.  

2. The above BG is required to be sent by the executing bank directly to BHEL  at the address      

where tender is submitted / accepted under seal cover.  

3. Six months Claim period from the date of  expiry of validity should be given 
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LIST OF MEMBER BANKS 

 

 

1. State Bank of India 

CAG Branch,  

10th Floor, Vijaya Building,  

Barakhamba Road,  

New Delhi – 110001 

8. Deutsche Bank,  

Tolstoy Marg,  

New Delhi – 110001 

2. Canara Bank 

74, Janpath,  

New Delhi – 110001 

9. Citi Bank N A  

JeevanVihar Building,  

SansadMarg,  

New Delhi – 110001. 

3. Punjab National Bank,  

74, Janpath,  

New Delhi – 110001.  

10. Standard Chartered Bank,  

H2 Block, Connaught Place,  

New Delhi – 110001. 

4 State Bank of Hyderabad,  

Surya Kiran Building, K.G. Marg,  

New Delhi – 110001.  

11. ICICI Bank Ltd.,  

ICICI Tower,  

BishamPitamahMarg,  

PragatiVihar,  

New Delhi – 110003. 

5. State Bank of Mysore,  

AntrikshBhawan, K.G. Marg,  

New Delhi – 110001.  

 

 

12. IDBI Bank Ltd.,  

19, K.G. Marg,  

Surya Kiran Building,  

New Delhi. 

6. State Bank of Mysore,  

Industrial Finance Branch,  

18, Ramanashree Arcade,  

M.G. Road, Bangaloe – 560001.  

 

 

13. HSBC Ltd.,  

ECE House,  

28 KG Marg,  

New Delhi – 110001. 

7. State Bank of Travancore,  

Travancore House, IF Branch,  

K.G. Marg, New Delhi – 110001.  

14. Bank of Baroda,  

Corporate Banking Branch,  

11th Floor, BOB Building,  

SansadMarg,  

New Delhi – 110001.  

BGs from any other branches of above 

mentioned banks are acceptable. 
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ANNEXURE-I 
FORMAT FOR CLAIM FOR REFUND OF SECURITY DEPOSIT 

 

Ref:          Date: 

1. Name of Contract    : 

2. W.O. No & Date    : 

3. Contract Agreement & Date   : 

4. Name of the work undertaken   : 

5. Date of Commencement of Work   : 

6. Date of Completion of work   : 

7. Period of maintenance    : 

8. Date of which Final bill was paid  : 

9. Last date of making good the defect during 

maintenance period     

 : 

10. Expenditure incurred by BHEL during the 

maintenance period, if any recoverable  

 : 

11. Date on which security Deposit falls due as per 

Contract      : 

12. Amount deposited or recovered   : 

13. Less Amount recoverable (with details)  : 

13.01 Amount Spent by BHEL on  : 

13.02 Payment made on behalf of Contractor : 

13.03 Court dues / penalties / compensation : 

13.04 Other recoveries for services  : 

13.05 Security Deposit released with final bills : 

14. Net Amount recommended for release (12-13) 
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CERTIFICATE TO BE FURNISHED BY CONTRACTOR 

Ref. Work Order No.  ………………… dated ………………………. 

I / We have no claim of demand outstanding against BHEL,  Bangalore 560026 for the work 

done or materials supplied or on any account arising out or connected with the work order 

mentioned above and the payment of this bill shall in full & final settlement of all my/our claims 

and demands including the deposits in respect of the Contract agreement referred to. 

 

Date:         Signature of Contractor 

 

CERTIFICATE TO BE FURNISHED BY ENGINEER 

Certified that  

 The payment recommended for release is in order and that there are no demands other 

than those included in the claim outstanding from the Contract. 

 The maintenance period as per the Contract agreement is over and the Contractor has 

carried out the works required to be carried out by him during the period of maintenance to our 

satisfaction and all expenses incurred by the company on carrying out such works have been 

included for adjustment. 

 All other objections raised so far have been settled. 

 A note of refund of security deposit has been made in the measurement book and 

Contract agreement / work order. 

 

Date:         Signature of Engineer 

 

FOR USE OF ACCOUNTS DEPARTMENT 

Passed for Rs…………/- (Rupees__________________________________________only) 

Accountant        Accounts officer 

 

 

ACKNOWLEDGEMENT BY THE CONTRACTOR 

Received Rs…………/- (Rupees__________________________________________only) in full 

and final settlement of my / our claim. 

Date:        Signature of Engineer 
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ANNEXURE - J 
FORMAT OF DECLARATION (ON CONTRACTOR’S LETTER HEAD) TO BE GIVEN 

WITH FINAL BILL 

Ref:          Date: 

 
To: 

BHEL - Electronics Division,  

PB.No.2606,  

Mysore Road  

Bangalore – 560026 

 

Dear Sir / Madam 

 

Ref: Your W.O NO………………………………………….. Date: …………. 

 

This is to certify that  

1. We have made full & final payment (Retrenchment Compensation, One month notice / 

notice pay in lieu thereof, payment for un availed portion of EL etc. as applicable) to all 

our workers and as on today nothing is pending / payable to any worker on account of 

wage & other benefits. 

2. We have complied with relevant provisions of employees provident fund and misc. 

provisions Act 1952 and rules made there under and we have deposited up to date PF 

contribution under PF code No:………………………………………….. 

3. No one was injured / died due to accident during the period of Contract in the execution 

of the work and hence no compensation payment is applicable. 

4. No labour payment is pending with us. 

5. We hereby certify that the work was completed in accordance with terms and conditions 

of the said work order / award letter and all the particulars as declared above are true to 

the best of my knowledge & belief. 

6. That in case principal employer ……………………………….. is held responsible / liable 

to pay any amount/penalty charge by an order of the court, arbitrator or authority due to 

acts or omissions of the Contractor M/s …………………………………….hereby 

undertakes to indemnify the principal employer to deduct that amount from our bills 

payable by you in any other Contract. 

7. No other claims against this Contract / work order will be made 

by………………………………………… on BHEL Bangalore. 

 

Thanking You,       

Yours Sincerely 

       Signature of the Contractor 
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SECTION – VII 

SPECIFICATION FOR HEALTH, SAFETY AND 

ENVIRONMENT (HSE) 
 

1.0 SCOPE  

 

This specification establishes the Health, Safety and Environment (HSE) management 

requirement to be complied with by the Contractors during construction. Requirements stipulated 

in this specification shall supplement the requirements of HSE Management given in relevant 

Act (s) /legislations, General Condition Contract (GCC). Special Conditions of Contract (SCC) 

and job specification where different documents stipulates different requirements, the most 

stringent be  

adopted.  

 

1.0 REFERENCES  

 

This document should be read in conjunction with following : 

 

- General Conditions of Contract (GCC)  

- Special Conditions of Contract (SCC)  

- Scope of work  

- Relevant IS Codes (refer Annexure-I)  

                       - Reporting Formats (refer Annexure-II)  

 

3.0 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE)  

MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 

 

3.1   MANAGEMENT RESPONSIBILITY  

 

3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed to cover 

commitment of their organization to ensure health, safety and environment aspects in their line 

of operations. 

 

3.1.2 The HSE management system shall cover the HSE requirements including but not limited 

to what is specified under Para 1.0 and para 2.0 above.  

 

3.1.3 Contractor shall be fully responsible for planning and implementing HSE  requirements. 

Contractor as a minimum requirement shall designate/deploy the following to co-ordinate the 

above  

 
No. of workers deployed  up to 250            - Designate one safety Supervisor 

 

Above 250 & up to 500                                 - Deploy one qualified and Experienced safety Engineer/ Officer  

 

 

Above 500     - One additional safety engineer /  
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for   every 500 or less                                        officer, as above.  

 

Contractor shall indemnify & hold harmless Owner/BHEL & their representatives free from any 

and all liabilities arising out of non-fulfillment of HSE requirement.  

 

 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) requirements 

are clearly understood & faithfully implemented at all levels at site.  

 

3.1.5 BHEL shall promote and develop consciousness for Health, Safety and Environment 

among all personnel working for the Contractor. Regular awareness   programs   and work site 

meetings shall be arranged on HSE activities to cover hazards involved in various operations 

during construction.  

 

3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, trained 

personnel to give First Aid and install fire protection measures such as adequate number of steel 

buckets with sand and water to the satisfaction of BHEL/Owner.  

 

3.1.7 Non-Conformance on HSE by Contractor (including his Sub-Contractors) as brought out 

during review / audit by BHEL/Owner representative shall be resolved forthwith by Contractor. 

Compliance report shall be provided to BHEL.  

 

3.1.8 The Contractor shall ensure participation of his Resident Engineer / Site-In- Charge in the 

Safety Committee / HSE Committees meetings arranged by BHEL / Owner. The compliance of 

any observations shall be arranged urgently. He shall assist BHEL / Owner to achieve the targets 

set by them on HSE during the project implementation.  

 

3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements. In case of 

non-compliance or continuous failure in implementation of any of HSE provisions, BHEL / 

Owner may impose stoppage of work without any Cost & Time implication to BHEL / Owner 

and / or impose a suitable penalty for noncompliance with a notice of suitable period, up to a 

cumulative limit of 1.0% (one percent) of Contract value. This penalty shall be in addition to all 

other penalties specified else where in the Contract. The decision of imposing stoppage  of work, 

its extent & minority penalty shall rest with BHEL / Owner & binding on the Contractor.  

 

3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team of 

Contractor's senior personnel for root cause & recommended corrective and preventive actions. 

Findings shall be documented and suitable actions taken to avoid recurrences shall be 

communicated to BHEL / Owner. BHEL / Owner shall have the liberty to independently 

investigate such occurrences and Contractor shall extend all necessary help and co-operation in 

this regard.  
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3.2 HOUSE KEEPING  

 

3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and shall ensure 

interalia; the following whichever is applicable to his nature of work: 

 

a)  All surplus earth and debris are removed / disposed off from the working areas to 

identified locations (s).  

b) Unused/Surplus Cables, Steel items and steel scrap lying scattered at different places 

within the working areas are removed to identified location (s).  

c)All wooden scrap, empty wooden cable drums and other combustible packing 

materials, shall be removed from work place to identified location(s).  

d)Roads shall be kept clear and materials like : pipes, steel, sand boulders, concrete, chips 

and brick etc., shall not be allowed on the roads to obstruct free movement of men & 

machineries.  

e)Fabricated steel structural, pipes & piping materials shall be stacked properly for 

erection.  

f) Water logging on roads shall not be allowed.  

g) No parking of trucks/trolleys, cranes and trailers etc., shall be allowed on roads which 

may obstruct the traffic movement.  

h)Utmost care shall be taken to ensure over all cleanliness and proper upkeep of the 

working areas.  

i)Trucks carrying sand, earth and pulverized materials etc., shall be covered while 

moving within the plant area.  

 

In case of non-compliance of any of above, BHEL shall have the liberty to get it done from some 

other agency at this risk and cost. 

 

3.3 HEALTH, SAFETY AND ENVIRONMENT  

 

3.3.1 The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all operations of the 

work for the safety of his workmen, and BHEL / Owner.  

 

Contractor  shall ensure deployment of appropriate equipment and appliances for adequate safety 

and health of the workmen and protection of surrounding areas.  

 

3.3.2 The Contractor shall ensure that all their staff and workers wear Safety Helmet and Safety 

shoes. Contractor shall also ensure use of safety belt, protective goggles, gloves etc., by the 

personnel as per job requirements. All these gadgets shall conform to relevant IS specifications 

or equivalent.  

 

3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their qualification, 

experience and state of health for driving of vehicles, handling and erection of material and 

equipments. All lifting equipments shall be tested certified for its capacity before use. Adequate 

and suitable lighting at every work place and approach there to, shall be provided by the 

Contractor before starting the actual operations at night. It is mandatory for Contractor to get his 
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workmen  medically examined / checked for fitness of work assigned once a year and furnish the 

certificate to that effect from RMP / Govt. Hospital.  

 

3.3.4 Hazardous and / or toxic materials such as solvent, coating or thinners shall be stored in 

appropriate containers.  

 

3.3.5 All hazardous materials shall be labeled with the name of the materials, the hazards 

associated with its use and necessary precautions to be taken.  

 

3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the health of 

personnel, have been identified, assessed and eliminated.  

 

3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination.  

 

3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing radiation, 

ultraviolet rays or similar other physical agents shall be provided with adequate shielding or 

protection commensurate with the type of exposure involved.  

 

3.3.9 Where contact or exposure of hazardous materials could exceed limits or could otherwise 

have harmful effects, appropriate personnel protective equipment such as gloves, goggles, 

aprons, chemicals resistant clothing and respirator shall be used.  

 

3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials substances and 

wastes. Contractor shall not dump, release or otherwise discharge or disposeoff any such 

materials without the express authorization of BHEL / Owner. 

 

 

26.1DURING JOB EXECUTION  

 

26.2Implement Health, Safety and Environment requirements including but not limited to as 

brought out under para 3.0. Contractor shall ensure to :  

 

- arrange workmen compensation insurance, registration under ESI Act, third party 

liability insurance etc., as applicable. 

 

- Arrange all HSE permits before start of activities (as applicable) like hot work,  

confined space, work at heights, storage of chemical / explosive materials and    its use 

and implement all precautions mentioned therein. 

 

- Submit timely the completed checklist on HSE activities, Monthly HSE    report, 

accident reports, investigation reports etc., as per BHEL / Owner    requirements. 

Compliance of instructions on HSE shall be done by Contractor and informed urgently to 

BHEL / Owner. 
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- Ensure the Resident Engineer / Site-Incharge of the Contractor shall attend all the 

Safety Committee / HSE meetings arranged by BHEL/Owner. In case of his absence 

from site that a second senior most person shall be nominated by him in advance and 

communicated to BHEL/Owner. 

 

- Display at site office and work locations caution boards, list of hospitals,emergency 

services available. 

 

- Display posters, banners made available by BHEL for safe working to promote safety 

consciousness. 

 

- Assist in HSE audits by BHEL / Owner and submit compliance report. 

 

-     Generate and submit HSE records / report as per HSE plan. 

 

- Appraise BHEL / Owner on HSE activities at site. 

 

5.0 The Contractor shall also adhere to the Safety Norms of BHEL’s Customer HINDALCO-

Aditya that is provided in Annexure - III 
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ANNEXURE - I 
 

RELEVENT INDIAN STANDRDS (IS) – CODES FOR 

PERSONAL PROTECTION 
 

 

IS: 2925-1984    Industrial Safety Helmets 

 

IS: 4770-1968    Rubber gloves for electrical purposes 

 

IS: 6994, 1973 (Part-I)   Industrial Safety Gloves (Leather & Cotton Gloves)  

 

 

IS: 1989-1986 (Part I & III)   Leather safety boots and shoes  

 

 

IS: 3738-1975    Rubber knee boots  

 

 

IS: 5557-1969     Industrial and Safety rubber knee boots 

 

IS: 6519-1971    Code of practice for selections, care and repair  

of Safety footwear  

 

 

IS: 11226-1985    Leather Safety footwear having direct moulding 

sole 

 

IS: 5983-1978                                    Eye protectors 

 

IS: 9167-1979    Ear protectors  

 

 

IS: 3521-1983    Industrial Safety belts and harness 
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ANNEXURE – II 

HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 

 

PROJECT: ---------------------------------- CONTRACTOR :--------------------------- 

 

 

DATE :-------------------------------- OWNER :-------------------------------------  

(To be prepared by each construction Agency)  

 
ACTIVITY  

DESCRIPTION 

 

PROCEDURE 

W.I/ GUIDELIES 

CODE OF 

CONFORMANC

E  

PERFORMANCE FUNCTIONS  

PERFORMER  CHECKER APPROVER   

 

 

     

 

 

 

 

 

 

 

 

 

 

 

PREPARED BY                                    REVIEWED BY                      APPROVED BY  

                                                                                                          (RESIDENT ENGINEER)  
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 

 

 

PROJECT:------------------------------ CONTRACTOR:-----------------------------------  

 

 

DATE :---------------------------------- OWNER:--------------------------------------------  

 

INSPECTION BY:-------------------------------------------------- 

Note: Write 'NA' wherever the item is not applicable.  

 

ITEM YES NO REMARKS ACTION 

 

HOUSING KEEPING  

 

Waste containers provided and used  

 

Sanitary facilities adequate and clean  

 

Passageways and Walkways Clear  

 

General neatness of working areas  

 

Others  

 

PERSONNEL PROTECTIVE 

EQUIPMENT  

 

Goggles: Shields 

 

Face protection  

 

Hearing protection  

 

Safety Shoes provided  

 

Hand protection  

 

Safety Belts  

 

Others  

EXCAVATIONS / OPENINGS 
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HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 

 

ITEM YES NO REMARKS ACTION 

 

Openings properly 

covered or barricaded 

Excavations shored  

Excavations 

barricaded  

Overnight lighting 

provided  

Other 

SCAFFOLDING  

Fully decked 

platforms  

Guard and 

intermediate rails in 

place  

Toe boards in place  

Adequate shoring  

Adequate access  

Other  

LADDERS  

Extension side rails 1 

m above  

Top of landing  

Properly secured  

Angle + 70 from 

horizontal  

Other  
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 

 

 

 

ITEM  

 

YES NO  REMARKS ACTION  

WELDING, CUTTING  

Gas cylinders chained upright  

Cables and hoses not 

obstructing Screens or shields 

used  

Flammable materials protected  

Fire extinguisher (s) accessible  

Other 

 

   

Condition of cables and 

sheaves OK  

Condition of slings, chains, 

hooks & eyes O.K.  

Inspection and maintenance 

logs maintained  

Outriggers used  

Signs/barricades provided  

Signals observed and 

understood  

Qualified operators  

Other  
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 

                        ITEM YES NO       REMARKS  ACTION  

HOIST. CRANES AND DERRICKS  

MACHINERY, TOOLS AND 

EQUIPMENT 

 

Proper instruction  

Safety devices  

Proper cords  

Inspection and maintenance  

Other 

VEHICLE AND TRAFFIC  

Rules and regulations observed  

Inspection and maintenance  

Licensed drivers  

Other  

TEMPORARY FACILITIES  

Emergency instructions posted  

Fire extinguishers provided  

Fire-aid equipment available  

Secured against storm damage  

General neatness  

In accordance with electrical requi 

FIRE PREVENTION  

Personnel instructed  

Fire extinguishers checked  

No smoking in Prohibited areas  

Hydrants Clear  

Other  

ELECTRICAL  

Proper wiring  

ELCB’s provided  

Ground fault circuit interrupters  

Protection against damage  

Prevention of tripping hazards  

Other  

 

 

 

   

 

  



Page 102 of 119 

 

Signature and Seal of the Bidder 
NIT Ref.: CE/ES/2014-15/22/AAP-Lapanga/BRV   

CE-External Services, BHEL-EDN, Bangalore 

MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 

 

ITEM 

 

YES NO REMARKS ACTION 

HANDLING AND STORAGE OF 

MATERIALS  

 

Properly stored or stacked  

Passageways clear  

Other  

 

FLAMMABLE GASES AND LIQUIDS  

WORKING AT HEIGHT  

 

Containers clearly identified  

 

Proper storage  

 

Fire extinguishers nearby  

 

Other  

 

Erection plan  

 

Safety belts and lanyards; chute lines  

 

Other  

 

ENVIRONMENT  

 

Chemical and other Effluents properly disposed  

 

Cleaning liquid of pipes disposed off properly  

 

Water used for hydro testing disposed off as  

Per agreed procedure  

 

Lubricant Waste/Engine Oil properly disposed  

 

Waste from Canteen, offices, sanitation etc,. 

Disposed properly  

Disposal of surplus earth, stripping materials,  
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 

 

ITEM 

 

YES NO 

 

 

REMARKS 

 

 

ACTION  

 

 

Oily rags and combustible materials done  

Properly 

Green belt protection  

 

Hygienic conditions at labour camps O.K?  

 

Availability of First Aid facilities  

 

Proper sanitation at site, office and  

 

Labour camps  

 

Arrangement of medical facilities  

 

Measures for dealing with illness  

 

Availability of Potable drinking water  

For workmen & staff  

 

 

 

 

   

 

 

 

 

Signature of Resident 

Engineer with Seal  
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ACCIDENT CUM FIRE REPORT 

(To be submitted by Contractor after every accident within 24 hours of accident)  

Report :________________  

 

 

Date:__________________  

Name of Site:___________________  

 

CONTRACTOR________________  

 

NAME OF THE INJURED________________________________________________  

 

FATHER’S NAME_______________________________________________________  

 

SUB-CONTRACTOR M/S________________________________________________  

 

DATE & TIME OF ACCIDENT___________________________________________  

 

LOCATION____________________________________________________________  

 

BRIEF DESCRIPTION OF ACCIDENT  

 

 

CAUSE OF ACCIDENT  

 

 

NATURE OF INJURY/DAMAGE  

 

------------------------------------------------------------------------------------------------------------  

 

 

MEDICAL AID PROVIDED/ACTIONS TAKEN  

 

INTIMATION TO LOCAL AUTHORITIES  

 

 

DATE:       SIGNATURE OF CONTRACTOR  

WITH SEAL  

 

 

 

TO: SITE-IN-CHARGE/BHEL 1 COPY  
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SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 

 

 

Project:________________________  Supplementary to Report No.________________  

  (Copy enclosed)  

Site:__________________________ Date:______________________  

 

CONTRACTOR________________  

 

NAME OF THE INJURED________________________________________________  

 

FATHER’S NAME_______________________________________________________  

 

SUB-CONTRACTOR M/S________________________________________________  

 

DATE & TIME OF ACCIDENT___________________________________________  

 

LOCATION____________________________________________________________  

 

BRIEF DESCRIPTION & CAUSE OF ACCIDENT  

 

NATURE OF INJURY/DAMAGE  

 

COMMENTS FROM MEDICAL PRACTITIONER, WHO ATTENDED THE  

 

VICTIM / INJURED  

 

SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY  

 

LOSS OF MANHOURS AND IMPACT ON SITE WORKS  

 

ANY OTHER COMMENT BY SAFETY OFFICER  

 

 

 

DATE:                                                                                 SIGNATURE OF CONTRACTOR  

                                                                                                                      WITH SEAL  

 

 

TO: SITE-IN-CHARGE/BHEL 1 COPY  
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MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 

(To be submitted by each Contractor) 

 

Actual work start Date:____________________ For the month of ___________________  

Project:________________________________ Report No.________________________  

Name of the Contractor:___________________ Status as on:_______________________  

Name of Work:__________________________ Name of safety officer_______________  

 

ITEM                                                                  THIS MONTH                CUMMULATIVE 

 

Total Strength (Staff + Workmen)  

 

Number of HSE meetings organized at site  

 

Number of HSE awareness programmes 

 

  Attended at site  

 

Whether workmen compensation policy taken               Y/N  

 

Whether workmen compensation policy is valid            Y/N  

 

Whether workmen registered under ESI Act                  Y/N  

 

Number of Fatal Accidents  

 

Number of Loss Time Accidents (Other than Fatal  

 

Other accidents (Non Loss Time)  

 

Total No. of Accidents  

 

Total man-hours worked  

 

Man-hour loss due to fire and accidents  

 

Compensation cases raised with Insurance  

 

Compensation cases resolved and paid to workmen  

 

Remarks  

_______________________________________________________________________  

Date                                                                                      Safety Officer/Resident Engineer  

                                                                                                          (Signature & Name)  

1 COPY To: SITE-IN-CHARGE,BHEL 
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Annexure – III 

Safety Norms of HINDALCO Aditya Aluminium Plant (AAP), Lapanga 
 

The Successful Bidder / Contractor should adhere to the following Safety Norms (and also any 

other safety Norms that may be communicated in future) of BHEL’s Customer HINDALCO.  

 

1. The contractor shall submit a specific safe action plan for safe execution of the scope of 

contract in line with the “Health & Safety Manual of AAP. The same need to be approved 

by AAP Safety deptt.. The contractor will be allowed to mobilize after obtaining “safety 

clearance” from safety deptt. 

 

2. The contractor shall submit the organization structure for the site. The Bio-data of the 

nominated safety in charge shall be submitted to AAP safety deptt in advance for approval 

of the same as per Orissa factories rules.. 

 

3. The contractor shall submit to the AAP safety deptt list of Construction Equipment, Lifting 

Appliances, Machineries, etc. to be deployed. 

 

4. Contractor must ensure safety induction training & issue identity card to all its employees 

before engaging them in the work. The identity card issued by contractor will be treated as 

temporary gate pass till obtaining gate passes from AAP security deptt.  

 

5. The contractor shall ensure at all necessary care taken along with safety precaution, adequate 

supervision in order to do the job safely & without damage to any property and environment. 

 

6. The contractor shall submit Pre-employment medical checkup record in Form No. 31 A 

(Factories Rules’ 1950) prior to entry of workers work premises. 

 

7. Unless mentioned otherwise, the contractor shall provide the necessary Personal Protective 

Equipment(PPEs) including safety Helmet and Safety Shoes to all workmen and supervising 

staff at his own cost. The PPEs should be in good condition and conform to relevant national 

or international standards/code. 

 

8. The contractor shall submit the fitness certificate, Insurance copy , Road Challan for all 

Construction Equipment, Lifting Appliances, Machineries, etc. to AAP. 

 

9. Contractor shall ensure that all the Lifting Appliances and Lifting Tools & tackles have the 

valid load test certificates issued by a third party competent authority, approved by 

Directorate of Factories & Boilers, Odisha. The certificate of competent authority should be 

submitted to AAP. 

 

10. All electrical appliances, hand tools, cables, distribution boards, etc. should be in good 

working condition and confirm to be IS standard and connected in such a manner, that is 

safe with respect to overload, electrical shock and short circuit. 
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11. Electrical equipment used in Potline should not have earth connection. This is to be checked 

and specially marked by the Potroom Electrical In-Charge.    

 

12. The contractor shall ensure that the safety of other workmen working nearby is not 

endangered due to the work execution. 

 

13. The contractor shall obey the safety signage and safety instructions displayed inside the 

premises and must not alter in anyway. 

 

14. The contractor shall abide by the existing “permit to work system” and the revisions / 

amendments as notified from time to time. 

 

15. The contractor shall abide by the notifications, circulars, resolutions, etc. issued by  AAP 

from time to time. 

 

16. The contractor shall abide by the provisions of Factories Act, Odisha Factories Rules, 

Workmen Compensation Act, Payment of wages Act, Contract Labour (Regulations) Act, 

etc. and keep the principal employer indemnified of provisions of the above acts & rules. 

 

17. In case of Injury to persons, the contractor shall administrate the necessary first aid and then 

take to the Plant First Aid Centre. 

18. All the accident / incident / near miss case shall be reported to AAP along with the 

investigation report , corrective and preventive measures 

19. The contractor shall be fully responsible for accidents caused due to negligence or 

carelessness in regard to the observances of the safety requirements and shall be liable to 

pay compensations for injuries. 

20. If required the executing department of AAP would take the necessary shutdowns where 

there are hazards of gases, electricity, moving machineries, etc.  The contractor shall ensure 

that the shutdown / clearance are taken appropriate clearance/permit are to be taken for 

working at height, confined space welding & cutting in fire prove area, deep excavation 

before sending workmen to such locations and also ensure that the equipments are under the 

state of Zero energy .After completion of the work the clearances shall be returned to the 

issuing department. 

21. In case of violation of safety norms with reference to the Health & Safety Manual of AAP 

and instructions given time to time the penalty clauses as mentioned in the H&S manual-

AAP  shall be comes into force. Work stoppage order may be issued in addition to the 

impose of penalization. The contract may be terminated for severe breach of contract clause/ 

clauses or any such violation which has very severe impact in terms of Health, Safety and 

Environment. 

22. The contractor & his workmen will extend full support to the safety audit team member 

during audit/inspection/check. 

23. Where multi groups will work on particular equipment, LOTO system has to be followed.  

24. No bill will be passed by the Finance Dept., if safety clearance (in the sample format 

provided here) duly certified by the Aditya Safety Dept. is not enclosed with bill. 
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Aditya Safety Clearance Form 
 

 
Safety Clearance for the Month of ……………………………   DATE …………………… 

 

1. Name of Contractor                   …………………………………..………………… 

2. Address (Present)                      ……………………………...……………………… 

                     ………………………………………………………… 

                      …………………………...…………………………… 

   Address (Permanent)                   ………………………………………………………  

                           …………………………………………………………… 

                           …………………………………………………………… 

3. Work Order No. with date ……………………………………………………… 

4. Department Location &   

      Nature of Work   ……………………………………………………… 

5.Name of the (Contractor/ 

      Sub-contractor)   ……………………………………………………… 

6. Name of the employer  ……………………………………………………… 

7.Whether contractor workers 

      are to be engaged in  

      G / A / B / C / Shift  ……………………………………………………… 

8.Proposed date of starting 

     the work    ………………………………………………… 

9.Name& Qualification of Supervisors (Experience certificates………………………… To be 

attached for approval) ……………………………… 

10.Name,Age,Work Experience,&                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                

Voter ID of workers (List to be attached)                     ……………………………  

 

11.Name of Electrician, Valid Licence & Work Experience………………………………….. 

 

12. No. of workmen 

     Inducted Safety Training & Date ……………………………………………… 

 

13. Form 31-A (List to be Attached)   ……………………………………………………                       

 

14. H.S.Manual     (Attached)                          

………………………………………………………………    

 

NOTE: 

i) No person below 18 years of age engaged for work inside AAP. 

ii) No Female to be deployed near moving belt conveyors & after 6 pm. 

iii) No loose clothing allowed inside the plant. 

 

15 . No. of PPE issued 

 i) Safety Shoes-    ii) Safety Helmet- 

 iii) Safety Belt-    iv) F. R. APPRON/DRESS- 
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 v) Goggles -    vi) Ear Muff / Ear plug- 

 vii) Face shield-    viii) Nose Mask- 

 ix) Gum boot -    x)Fall Arrester &Lifeline- 

B) i) No. of persons required to work at a  

 Height of 2 meters & above ……………………………………………………. 

ii) Training for height work(Document to be attached)…………………………… 

     iii) Height pass issued    …………………………………………… 

 

16. Certificate by the Contractor  

        

I have understood the safety instructions of Safety & Fire Department and I shall adhere to all 

the safety precautions / rules as mentioned in the Safety Clauses in the Work order so as to 

ensure the safety and health of all my workers engaged on the above job. I have also received a 

copy of the safety instructions for contractor. I also certify that the information furnished by me 

is correct. 

 

Date:        Signature of the Contractor with 

Stamp 

 

17. Certificate by the Department 

Certified that the contractor M/s……………………………………. has been engaged by us for 

the work described above. 

 

                                                                                        Signature of Deptt. In charge 

Name……………………… 

                                                                                        Designation……………………… 

 18. Statutory Register 

       
 i) PPE Register   - 

 ii) Insurance    - 

 iii) Register of Adult Worker - 

            iv) Form 31- 

           v) Induction Register                    -     

            vi)  FIRST AID BOX - 

19. Fitness certificate of all Lifting Tools, Tackles &Machineries- 

             

20. Certified / Not Certified 

The above contractor has complied statutory requirements as above . 

 

Date:                                   

                                                                     

                                                                        

                                                                                                      Head (S, H & F) 

 

Cc :Finance Deptt.-For Bill clearance. 

      Security deptt-For Gatepass     
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PART – II 

 

 

PRICE BID 
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RATE SCHEDULE 
 

Brief Scope of Work: Complete work of Receipt of materials from BHEL Stores / Open yard, 

shifting to place of installation, Erection, testing, and commissioning assistance of C&I 

equipment for Unit- 5 of Aditya Captive power plant of  Hindalco Industries limited Project at  

Lapanga, District Sambalpur, Orissa. The work also includes  checking, testing, pre-assembly, 

erection, calibration, alignment, grouting, welding, NDT wherever required, preservative / touch-

up painting (including supply of paints), earthing of equipment, any other activities required for 

erection, testing, commissioning assistance, post commissioning assistance , trial operations 

assistance for items indicated in the rate schedule covered within the scope of these 

specifications  for Units - 5 of HINDALCO Aditya Aluminium CPP at Lapanga, District 

Sambalpur, Orissa. Some of the works are distributed throughout the plant including the off sites. 

 

Item 
No. 

Description of Work 

UNIT 
OF 

MEASU
REMEN

T 

Qty. 
in 

Unit 
# 5 

Unit Rate 
(Rs. in 

Figures) 

Unit Rate 
(Rs. in Words) 

Amount 
(Rs. in 

Figures) 

1 
Laying of Optic Fibre 
Cable in Trays / 
Trenches 

MTR. 7000 

      

2 Field Instruments           

2.01 

Pressure 
Transmitter/Level 
transmitter/Flow 
transmitter erection 
and commissioning 
at different location 
along with mounting 
accessories and SS 
Tubing. 

NO. 94 

      

2.02 
Level Gauge :: Reflex 
/Transparent Type 

NO. 1 

      

2.03 Pressure Gauges NO. 18 

      

Page Total (in Rs.) 
 

Cumulative Total (in Rs.) 
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Item 
No. 

Description of Work 

UNIT 
OF 

MEASU
REMEN

T 

Qty. 
in 

Unit 
# 5 

Unit Rate 
(Rs. in 

Figures) 

Unit Rate 
(Rs. in Words) 

Amount 
(Rs. in 

Figures) 

2.04 
Pressure Switch < 40 
Kg / Sq. Cm 

NO. 1 

      

2.05 
RTD threaded 
thermowell IBR 

NO. 6 

      

2.06 
RTD tungsten carbide 
thermowell 

NO. 10 

      

2.07 
RTD Flanged 
thermowell 

NO. 8 

      

2.08 
RTD with threaded 
thermowell 

NO. 8 

      

2.09 
T/C K type flanged 
thermowell 

NO. 30 

      

2.10 
T/C K type threaded 
thermowell IBR 

NO. 9 

      

2.11 
T/C K type with 
flexible extention 
cable 

NO. 7 

      

2.12 
Temperature Gauge 
Gas filled 

NO. 10 

      

Page Total (in Rs.) 

 

Cumulative Total (in Rs.) 
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Item 
No. 

Description of Work 

UNIT 
OF 

MEASU
REMEN

T 

Qty. 
in 

Unit 
# 5 

Unit Rate 
(Rs. in 

Figures) 

Unit Rate 
(Rs. in Words) 

Amount 
(Rs. in 

Figures) 

3 CONDUITS & CABLE TRAYS          

3.01 
Rigid Conduit One 
Inch NB Size 

MTR. 300 

      

3.02 
Rigid Conduit Two 
Inch NB Size 

MTR. 400 

      

3.03 
Flexible Conduit 3/4 
Inch NB Size 

MTR. 250 

      

3.04 
Flexible Conduit One 
Inch NB Size 

MTR. 250 

      

3.05 
Cable Sub Tray 50  
mm Width (without 
Cover) 

MTR. 1100 

      

3.06 
Cable Sub Tray 100  
mm Width (without 
Cover) 

MTR. 1200 

      

3.07 
Cable Tray Cover 50  
mm Width 

MTR. 300 

      

3.08 
Cable Tray Cover 50  
mm Width 

MTR. 300 

      

4 Flue Gas Analyser Systems         

4.01 
SOx / NOx Analyser 
at Chimney 40 m 
Elevation 

Set 1 

      

Page Total (in Rs.) 
 

Cumulative Total (in Rs.) 
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Item 
No. 

Description of Work 

UNIT 
OF 

MEASU
REMEN

T 

Qty. 
in 

Unit 
# 5 

Unit Rate 
(Rs. in 

Figures) 

Unit Rate 
(Rs. in Words) 

Amount 
(Rs. in 

Figures) 

4.02 
Opacity Monitor at 
Chimney 40 m 
Elevation 

NO. 1 

      

4.03 
CO Analyser at 
Chimney 40 m 
Elevation 

NO. 1 

      

4.04 LT O2 Analyser NO. 2 

      

5 Steam and Water Analysis System       

5.01 
Primary Rack 
(Sampling Rack) 

NO. 2 

      

5.02 
Conductivity 
Analyser  

NO. 6 

      

5.03 
Dissolved Oxygen 
Analyser  

NO. 1 

      

5.04 Hydrazine Analyser NO. 1 

      

5.05 pH Analyser NO. 7 

      

5.06 Silica Analyser NO. 1 

      

Page Total (in Rs.) 
 

Cumulative Total (in Rs.) 
 



Page 116 of 119 

 

Signature and Seal of the Bidder 
NIT Ref.: CE/ES/2014-15/22/AAP-Lapanga/BRV   

CE-External Services, BHEL-EDN, Bangalore 

Item 
No. 

Description of Work 

UNIT 
OF 

MEASU
REMEN

T 

Qty. 
in 

Unit 
# 5 

Unit Rate 
(Rs. in 

Figures) 

Unit Rate 
(Rs. in Words) 

Amount 
(Rs. in 

Figures) 

5.07 Sodium Analyser NO. 1 

      

5.08 Phosphate Analyser   NO. 1 

      

5.09 Chloride Analyser NO. 1 

      

5.10 
2" Drain Line for 
SWAS CS Pipe Sch 40 

MTR. 120 

      

5.11 
2" Drain Line for 
SWAS SS316 Sch 40 

MTR. 30 

      

5.12 
2" Drain Line for 
SWAS SS316 Sch 80 

MTR. 20 

      

6 IMPULSE PIPES           

6.01 
ASTM A312 TP 316 
1/2" NB SCH 160 

MTR. 350 

      

6.02 
ASTM A312 SS 316 
1/2" NB SCH 80 

MTR. 350 

      

6.03 
ASTM A 106 Gr C 
1/2" NB SCH 160 

MTR. 220 

      

Page Total (in Rs.) 
 

Cumulative Total (in Rs.) 
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Item 
No. 

Description of Work 

UNIT 
OF 

MEASU
REMEN

T 

Qty. 
in 

Unit 
# 5 

Unit Rate 
(Rs. in 

Figures) 

Unit Rate 
(Rs. in Words) 

Amount 
(Rs. in 

Figures) 

6.04 
ASTM A 106 Gr C 
1/2" NB SCH 80 

MTR. 400 

      

6.05 
ASTM A 106 Gr C 
3/4" NB SCH 80 

MTR. 1000 

      

6.06 
ASTM A 106 Gr C 1" 
NB SCH 80 

MTR. 10 

      

7 G.I. PIPE FOR AIRLINE WORK       

7.01 1/2 (HALF ) INCH NB  MTR 100 

      

7.02 2 INCH NB  MTR 10 

      

8 

Fabrication, 
Installation, Primer 
Painting and finish  
painting of 
structural steel 
(Angles, Channels, 
Flats and plates) 

TON 3 

      

9 JUNCTION BOXES           

9.01 12 WAY No. 2 

      

9.02 24 WAY No 55 

      

Page Total (in Rs.) 
 

Cumulative Total (in Rs.) 
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Signature and Seal of the Bidder 
NIT Ref.: CE/ES/2014-15/22/AAP-Lapanga/BRV   

CE-External Services, BHEL-EDN, Bangalore 

Item 
No. 

Description of Work 

UNIT 
OF 

MEASU
REMEN

T 

Qty. 
in 

Unit 
# 5 

Unit Rate 
(Rs. in 

Figures) 

Unit Rate 
(Rs. in Words) 

Amount 
(Rs. in 

Figures) 

9.03 36 WAY No 2 

      

9.04 48 WAY No 5 

      

9.05 64 WAY No 5 
      

Page Total (in Rs.) 
 

 
GRAND TOTAL (in Rs.) (In Figures) 

   

GRAND TOTAL (In Words)  

 

 

 

 

 

 

 

 

Signature and Seal of the Bidder 

 

 

 

Please refer Pg. 119 for Notes regarding Rate Schedule. 
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Signature and Seal of the Bidder 
NIT Ref.: CE/ES/2014-15/22/AAP-Lapanga/BRV   

CE-External Services, BHEL-EDN, Bangalore 

Notes: 
 

1. The rates quoted in the schedule above are exclusive of Service Tax. Service Tax shall be 

payable extra at prevailing rates. 

 

2. The Bidder is required to quote unit-rate as well as total price against each item in the 

above schedule. Sub-total on each page shall be indicated and brought forward to next 

page and duly signed. 

 

3. The Bidder shall ensure that grand total is arithmetically checked and certified while 

signing below. Despite this if any calculation error is noticed after Tender opening, 

BHEL reserves the right to deal with it as deemed fit at their end. 

 

4. The Unit Rates shall be entered in figures as well as in words. In case of difference in 

rates between words and figures THE LESSER OF THE TWO will be treated as valid. 

 

5. In case of omission in quoting rate against any Item, the evaluation will be done 

considering the highest quoted rate obtained against that item but the work if awarded, 

will be on the lowest quoted rate obtained against that item as quoted by other bidders 

against the tender. 

 

6. Quantities indicated against each Item is indicative only. Rate shall be valid for any 

upward or downward revision in quantity without any limit. 

 

7. Evaluation of bids and work shall be awarded based on total price obtained against Bill 

of Quantities in the above Rate Schedule. 


