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	BHARAT HEAVY ELECTRICALS LIMITED

IVP GOINDWAL, Punjab


TENDER NOTICE NO. 01/08-09

Applications are invited from resourceful, experienced and reputed contractors holding valid license from competent authority under Contract Labour (Regulation and Abolition) Act, with EPF & ESI Registration for issue of Tender Document consisting of two parts (qualification bid &price bid) for  the works shown below:-
	SL

NO.
	NAME OF WORK
	T.S.NO
	Approx value*

(Rs. In Lakh)
	EMD

	1.
	Civil work related to extension of shop floor and other infrastructure works
	02/

08-09
	253
	Rs 2 Lacs

	2.
	Electrification of Bays , storage yard
	01/

08-09
	4.32
	RS

10000


· Value of work excludes cost of free issue cement, reinforcement & structural steel for sl no 1,cables,switches,lights,column mounting fan for sl no 2
· ELIGIBILITY CRITERIA:(1) Separate registration/Code no. for EPF &ESI .

(2).Average annual turnover in the last3 years shall be minimum of 30% of the value of work indicated above.(3)During last seven years should have successfully completed works either, Three similar works each not less than 40% value of respective work (or) Two similar works each not less than 50% value of respective work (or) One similar works not less than 80% value of respective work.(4)Solvency certificate shall be minimum of 40% of value of work indicated above.

All other details contained in the tender document which can be had from the undersigned by sending demand draft for Rs.5630/-  (Rs. 5850/- if required by post) for  tender document  SL no. 01 and Rs 200/-(Rs. 300/- if required by post) for  tender document SL no. 02 drawn in favour of BHEL (Non- refundable) payable at Goindwal
TENDER DOCUMENTS SALE AND OPENING

	Tender

Documents for
	Sale of documents
	Last date for receipt
	Date of opening of qualification bid

	Sl. no 01 to     02
	03.09.08  to

23.09.08
	30.09.08

upto 1500 hrs
	30.09.08 at

15:30 hrs


    Sr Manager/ Civil Department, BHEL ,IVP Goindwal Punjab -143422.     
 ,Phone No. 01859 -223381 Fax 01859-222061  Mob.9872266884
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BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking )

Unit : IVP GOINDWAL

                    CIVIL ENGINEERING DEPARTMENT

NOTICE INVITING TENDER

01.
Name of work 


:
Extension of shop floors, 

 and other infrastructure works under Valves Capacity Augmentation in IVP complex, BHEL, GOINDWAL.

02.
Estimated Cost 


:
Rs.253.00 Lakh

03.
Earnest Money Deposit

:
Rs.2.00 Lakh

04.
Completion Time

:
TEN  (10) MONTHS
(From the date of commencement of  work which will be   reckoned  from the date of the  site, handed  over  to the   Contractor ) 

05.
Cost of Tender Document
:
Rs.5,630/- ( including Sales Tax ) 







This amount will not be refunded  under any 






circumstances

06.  
Last Date for Receipt of 


Tenders 


:          30/09/2008

07. 
Date of Qualification Bid opening  :       30/09/2008
08. 
Date of Price Bid opening
:
will be intimated to those who are qualified






separately.

09.
Maintenance Period 

:
6  (Six)  Months  from  the  date  of   actual 

completion of the entire work and handed over to BHEL. 








Purchase and Opening of Tender
Sr. Manager
Civil department

BHEL

IVP Goindwal

Punjab-143422

Phone :01859-223381

FAX :01859-222061
Submission of Tender
By post/courier or in person

To the same address above 
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

1. No night work  will be permitted without the written permission of the Engineer – in – charge.

2. Bulkage test on the sand to be used on the work should be conducted  periodically to arrive at the correct quantity of sand to be mixed for the different  proportions as and when required.

3. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of the General Conditions of Contract.

4. (a) Water required for the  work may be provided by this organization at only one point at the site of the work at free of cost. In case of failure of water supply, the Contractor will have to make his own arrangements for water without any extra claims until supply is restored. BHEL does not accept any liability whatsoever for non supply or delay in the supply of water under any circumstances. The contractor shall ensure  that there is no wastage of water otherwise supply of water, is liable to be stopped at contractor’s risk and cost.

(b) Electrical energy required for the work may be provided by this organization at any one point at the site of work at free of cost. BHEL does not accept any liability whatsoever for non-supply, delay in supply or failure of supply of electrical energy.  Contractor shall ensure that there is no wastage of electrical energy otherwise supply is  liable to be stopped at contractor’s risk and cost.

5. Permission  for erection of temporary work sheds etc., at site will have to be obtained from BHEL  in writing in advance. 

6. The works contract to be entered into with the successful tenderer will be governed by the BHEL revised General Conditions of Contract in force.

7. The successful tenderer / Contractor shall observe all safety regulations and take necessary safety precaution as called for under the “BHEL General Conditions of Contract and Safety Precautions” enclosed herewith.

8. In all matters of dispute, the decision of the AGM, Bharat Heavy Electricals Ltd., GOINDWAL – 22. shall be final and binding on the tenderer / contractor.

9. Some changes are likely in the quantities furnished as well as in the layout, design and specifications of the work. The rate quoted  shall be deemed to be inclusive of all such contingencies.

10. All the materials to be used in the work and nature of work shall conform to respective IS and National Buildings Organisation Standard Specifications and shall be got approved by the Engineer – in – charge before actual incorporation in the work

11. All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his own cost after completion of fabrication, in the form of full lengths, useful cut bits and scrap. The following yardstick will be adopted for the purpose  of classification of scrap.

	(a)  Mild steel and alloy

Steel plates and sheets
	1000X500mm and above
	Useful cut bit

	(b) Mild steel and alloy 

Steel plates and sheets
	Less than 1000 X 500 mm 
	Scrap

	(c) Structurals 
	One metre and above in length
	Useful cut bits

	(d) Structurals 
	Less than one metre in length
	Scrap 


The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of fabricated steel work and returnable wastage generated by way of scrap or useful cutbits  shall be returned at “Actuals”.  Maximum permissible limit for scrap without recovery  shall be 5% of actual fabricated  quantity.  However every care should be taken to see that raw steel is  utilised  most economically by preparing necessary cutting lists to restrict the scrap within the permissible limit.

Should the quantum of invisible  wastage exceed the 2% permissible limit, RECOVERY AT TWO TIMES OF THE VALUE OF the extra tonnage involved  (which will be evaluated  on an average cost per tonne basis considering the total raw steel materials issued ) will be effected from the contractor for the excess quantity involved ( 2 times x  Rs. 40,290 = Rs.80,580 / MT + applicable taxes at the time of recovery).  This rate is only indicative and BHEL issue rate on date of actual issue will be applied.

The Contractor shall submit a material tallying statement on completion of the work indicating the details of quantities of each material (section by section) received quantities used for fabrication as per DOD lists. Quantity returned in full length, useful cut bits and scrap and the quantity reckoned as invisible wastage.

a)
Single recovery rate for the non returned scrap
: 
Rs. 40,290/- per M.T

upto 5% of actual consumption



  + applicable taxes at 

  the  time of recovery

b) The punitive recovery rate for  steel qty. not  
: 
Rs. 80,580/- per M.T.

     accounted and  extra  scrap generated beyond

 + applicable taxes at 

5% of actual consumption




  the time of recovery

SPECIAL CONDITIONS OF CONTRACT

1. Unless otherwise indicated in the Bill of Quantities cement, structural steel sections, reinforcement steel (MS rods, CTD bars etc.,) and other items ( as mentioned in Schedule B ) will  be issued at BHEL Stores at free of cost. The Contractor’s quoted rates shall therefore be inclusive of the cost of conveyance of these items  from BHEL Stores to site of work  including, loading, unloading and other incidental costs etc.  The quantities of each items to the extent required for  actual incorporation of the work will be treated as ISSUED FREE OF COST.

2. All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his own cost in the form of full lengths, useful cut bits and scrap. The invisible (non-returnable) wastage should not exceed a maximum of 0.5% of the actual quantity consumed in the work.

3. The contractor shall return all the scrap to the disposal stores  at his own cost. Bent rods  will also be taken as scrap only, irrespective of their length. The maximum permissible limit of scrap without recovery  is 5% of actual consumption.  The recovery details for the materials are as follows:

a)
Single recovery rate for the non returned scrap
: 
Rs.36,030/- per M.T

upto 5% of actual consumption



+ applicable taxes at 

the  time of recovery

c) The punitive recovery rate for  steel qty.  not  
: 
Rs.72,060/- per M.T.

accounted and  extra  scrap generated beyond

+ applicable taxes at 

5% of actual consumption




the time of recovery

The above  rates are only indicative and BHEL issue rate on date of actual issue will be applied.

Excess consumption of cement over and above the theoretical requirement as per BHEL Data upto a limit of 5% will be charged  at the  rate of Rs.3,815/per M.T. + applicable taxes at the time of recovery.  Consumption beyond 5% will be charged at the punitive recovery rate of   Rs.7,630/per M.T.. + applicable taxes at the time of recovery.  
     The above  rates are only indicative and BHEL issue rate on date of actual issue will be applied

4. Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL Stores, need not be returned by Contractor to BHEL. The cost for each empty cement  bag will be recovered from the Contractor’s bills at the following rates.


i.  
Empty cement gunny bag

Rs.1.25 + ST and SC / each


ii  
Empty Polythene bag


Rs. 0.50 + ST and SC / each


iii 
Empty paper bag


Rs. 0.25+ST and SC / each.

5. The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural steel sections and other materials if any supplied by this organization and these should be available at the site of the work for verification and check by the official of this organization at any time.

6. All materials brought by the Contractor for incorporation in the work shall be got inspected and approved by the Engineer-in-charge  before they are incorporated in the work

7. The Manager / Civil or his duly authorized representative shall have all reasonable times access to Contractor’s premises of work and shall have the power at all the reasonable times to inspect  and test any portion of the work or examine the materials and workmanship of the structures during their manufacture and test. The contractor shall give due notice in writing to the Inspecting Engineer of BHEL when the materials supplied  to be incorporated in the work are ready for Inspection and test. No material shall be incorporated in the work until the inspecting Engineer certified in writing that such materials have been inspected and approved by him.

8. The Contractor shall closely scrutinize all the drawings issued in connection with the work by this organization and bring to the notice of the Engineer-in-charge if any discrepancies, omissions in the drawings before undertaking the actual work pertaining thereto.

9. The contractor should submit in advance every fortnight a detailed programme of work to be undertaken from time to time strictly in conformities  with the “Time and Progress Chart” covering the entire  constructed work and reschedule them wherever necessary during the progress of the work so as to achieve the target set.  Periodical progress  reports of every fortnight should also  be furnished by the Contractor regarding the collection of materials issued and to be issued from BHEL Stores and other relevant information as asked for by the Engineer-in-charge and other BHEL Officers-in-charge of the work.

10. The contractor should extend full co-operation to the other contractors who may be doing other works in the same areas to enable them to execute their portions of work without any delay or difficulty.

11. The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural steel sections and other materials if any supplied by this organization and these should be available at the site of the work for verification and check by the official of this organization at any time.

12. All materials brought by the Contractor for incorporation in the work shall be got inspected and approved by the Engineer-in-charge  before they are incorporated in the work

13. The Manager / Civil or his duly authorized representative shall have all reasonable times access to Contractor’s premises of work and shall have the power at all the reasonable times to inspect  and test any portion of the work or examine the materials and workmanship of the structures during their manufacture and test. The contractor shall give due notice in writing to the Inspecting Engineer of BHEL when the materials supplied  to be incorporated in the work are ready for Inspection and test. No material shall be incorporated in the work until the inspecting Engineer certified in writing that such materials have been inspected and approved by him.

14. The Contractor shall closely scrutinize all the drawings issued in connection with the work by this organization and bring to the notice of the Engineer-in-charge if any discrepancies, omissions in the drawings before undertaking the actual work pertaining thereto.

15. The contractor should submit in advance every fortnight a detailed programme of work to be undertaken from time to time strictly in conformities  with the “Time and Progress Chart” covering the entire  constructed work and reschedule them wherever necessary during the progress of the work so as to achieve the target set.  Periodical progress  reports of every fortnight should also  be furnished by the Contractor regarding the collection of materials issued and to be issued from BHEL Stores and other relevant information as asked for by the Engineer-in-charge and other BHEL Officers-in-charge of the work.

16. The contractor should extend full co-operation to the other contractors who may be doing other works in the same areas to enable them to execute their portions of work without any delay or difficulty.

QUALIFICATION NORMS

05.
The following eligibility criteria shall be complied to fulfill the Qualification Bid:- 

a) Contractor should have separate Registration Code No. for EPF & ESI.  

b) Average annual financial turnover of similar works in the last three years should be 30% value of respective work.

c) During last seven years should have successfully completed works either i)Three similar works each not less than 40% value of respective work or ii)Two similar works each not less than 50% value of respective work or iii)One similar work not less than 80% value of respective work.

d) Value of structural steel works completed in the last three years should be atleast 30% value of the minimum required annual turn over as given in criterion 05b.. 
e) Solvency shall be produced for atleast 40% value of respective work.

06. 
The norms for qualification with prescribed score is attached in the Qualification Bid Document. Evaluation will be done accordingly. Minimum score required for qualification is 60.

07.
The value of turnover and the value of similar works mentioned above excludes cost of cement, reinforcement steel and structural steel. However if the turnover value furnished by the tenderer includes the above materials, then the tenderer has to furnish the cost of the same separately. If it is not furnished, the materials cost will be presumed as follows: -     

   


Civil & structural works combined                                        -  50 %

  


Civil works alone                                                                  -  35 %

   


Structural works including cloaking items                            -  70 %

   


Other minor maintenance works                                          -  20 %

� EMBED Word.Picture.8  ���














PAGE  
2

_1163315006.doc
[image: image1.png]Eienisd

nfft








