Bharat Heavy Electricals Limited

High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department

TENDER DOCUMENT (QUALIFICATION BID)

Name of work : Entire House Keeping works at C-
Sector.

Value of work : 84.96 Lakh

Tender Notice No. : CT:TN:04/14-15
Tender Schedule No. : CT:TS:13/14-15
Period of Contract : 15(FIFTEEN) Months

Issued to




BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT

BHE: P:C:T:09 Dt.23.08.2014

To

The Tenderer

Dear Sirs,

Sub:

Entire House Keeping works at C- Sector.

Ref: 1. Tender Notice No. CT:TN:04/14-15
2. Tender Schedule No CT:TS:13/14-15

*kkkk

Please find enclosed / attached non-transferable tender document containing
Qualification bid consisting of Preamble, Specifications, General Conditions of Contract, Norms for
Qualification and Qualification Performa ii) Price bid consisting of Bill of Quantities to offer your

most competitive rates for all the items of Bill of Quantities attached in the Price Bid.

Tender for the work should be submitted in a sealed cover consisting of three inner
sealed covers such as i) EMD cover ii) Qualification bid cover & iii) Price bid cover, all

super scribing the name of work, tender schedule number etc.

1)

2)

3)

4)

EMD cover shall contain requisite EMD in the form of DD. Tenderers who had
already remitted one time EMD should furnish the details of cash receipt
No. dt. , on the top of EMD cover. Tender without EMD / one time
EMD reference will be summarily rejected and the qualification bid & price bid
shall not be considered.

In case of tender documents downloaded from website, tender shall accompany
the tender cost of Rs.750/-(Rs.825/- per document if required by post) drawn
(Nonrefundable) in the form of Demand Draft (separate) in addition to the EMD
amount.

The tender submitted without tender cost will summarily be rejected.

All Demand Draft shall be drawn in favour of BHEL, Trichy payable at
Tiruchirappalli.

Qualification bid cover shall contain duly filled in qualification bid document
signed by the tenderer in all the pages with documentary evidences for pre-
qualification such as experience, value of work executed in the similar nature of
work, etc. Any bid without proper documentary evidence for pre-qualification
shall not be considered for further evaluation.

The Price Bid cover shall contain price bid document duly filled in and signed
by the tenderer in all the pages. The tenderer has to quote most
competitive rates for all the items in the Bill of Quantities from page No.
12 to 18 of Price Bid.
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The completed qualification bid and price bid along with requisite EMD of Rs.1,50,000/- for the
work in the form of Demand Draft in favour of BHEL, Trichy shall reach the office of the
SR.ENGR/CIVIL/ PLANNING/TOWNSHIP on or before 19 09 2014 at 10.00 hrs. Tenderers who
had already remitted one time EMD should furnish the details of cash receipt No. dt.
, on the top of EMD cover. EMD in any other form will not be accepted. The qualification
bid will be opened on the same day at 10.15 hrs. In case of opening day falls on holiday or
happened to be declared as a holiday, the receipt and opening of the tender shall automatically fall
on the same timing of the next working day. Date and time of opening of the Price Bid shall be
intimated only to the bidders those who have qualified after evaluation of the qualification bid. You
/ your authorized representative may participate in the tender opening with authorization letter,
without authorization letter the representative will not be allowed to witness the tender opening.

The tenderers who are desirous of sending their tender documents through your authorized
representative / by post / by courier are advised to send the same well in advance so as to reach
the office of SR.ENGR/CIVIL/ PLANNING/TOWNSHIP, BHEL, Trichy-620014, Tamil Nadu on or
before 19 09 2014 at 10.00 hrs.

The late tenders received after the tender submission / opening time will be summarily rejected
and will not be considered for any reason.

Clarification if any, can be obtained contacting following phone No. 0431 — 2571937 /
2571727/2574658. Fax No. : 0431 — 2520710.

Email Id:devapurush@bbheltry.co.in

Kindly acknowledge the receipt of the entire set of tender document.
Thanking you,
Yours faithfully

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

DGM / CIVIL / PLANNING
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01.

02.

03.

04.

05.

06.

07.

08.

BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT

PREAMBLE

The scope of work includes Entire House Keeping works at C- Sector.

The estimated value of Work is Rs. 84.96 Lakh and the Period of
contract is 15 (Fifteen months)

Time is the essence of the contract. Being a time bound improvement works the
contractor should make all efforts to complete the work in time. Even though the
overall completion period is indicated as 15 months.

Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, till the total value of contract vary by more than 20% (twenty percentage).

Quoted rate for all items shall be firm throughout the contract period of 15 (Fifteen) months including
extended period if any and no cost escalation is allowed on any account.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rates quot ed shall be deemed to be inclusive of all such
contingencies.

The item rate offered is for finished item of works and shall provide for the complete cost towards
fuel, tools, tackles, plant & machinery, temporary works, labour, materials, levies, taxes, cess,
transport, lay-out, repairs, rectifications, maintenance till handing over, supervision, labour colonies,
establishment, services, roads, revenue expenses, overheads, profits & all other incidentals etc.,
complete The rate quoted shall not include service tax. However the service tax as applicable
for this contract work can be claimed from BHEL along with their monthly bills for further
payment to be made to the authorities concerned.

The contractor has to submit the payment challan as a documentary proof of having paid the
service tax for the previous bill for which he has received the service tax payment along with
the subsequent bill for which payment has to be processed. As per the recent amendment in
Cenvat Credit Rules-2004, Cenvat Credit and Service Tax Credit should be availed within Six
Months from the date of invoice. Hence the Service Tax should be claimed by the contractor
within Four months from the date of invoice. Otherwise any claim pertaining to Service Tax
will not be entertained by BHEL.

The tenderers are advised to visit BHEL Township at Tiruchirappalli and get themselves acquainted
with the site conditions before submitting the offer.

Usually, working hours are limited to day time only. In emergency cases to carryout works during

nights, it may be done so with the specific prior permission of BHEL. In such case, it is to be carried
out in the presence of BHEL officials or their authorized persons.
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10.

11.

12.

13.

14.

15.

The following eligibility criteria shall be complied to fulfill the Qualification Bid:-

a. Separate Registration for EPF, ESI, PAN , Sales tax & Service Tax,
Proof of IT returns submitted for the last three years (2010-11,2011-
12,2012-13), Profit & Loss Account and Balance Sheet certified by the
auditor.

b. Average annual turnover in Housekeeping works in the last three
financial years (2010-11,2011-12,2012-13)shall be at least for a value of
Rs. 25.49 Lakh

c. During last seven financial years should have successfully completed
works either

Three Housekeeping works each not less than Rs. 33.98 Lakh (or)
Two Housekeeping works each not less than Rs. 42.48 Lakh (or)

One Housekeeping work not less than Rs. 67.97 Lakh

Latest Solvency certificate (obtained within 6 months) from
Nationalised / Scheduled Bank shall be at least for a value of
Rs. 33.98 Lakh

The works executed in the own name of the tenderer only will be considered for eligibility criteria.
Dissimilar / irrelevant works will not be considered for eligibility criteria.

Documentary evidences (Xerox copies - attested) for turnover, works experience, P.F, ESI, Sales
Tax and Service Tax registration etc., all as indicated & required in the tender document should be
furnished without which it will not be taken into account.

The norms for qualification with prescribed score is attached in the Qualification Bid Document.
Evaluation will be done accordingly. Minimum score required for qualification is 60 out of 100.

For any item of work not covered in Bill of Quantities, the rate will be arrived at based on the
conditions given in BHEL General Conditions of Contract in force.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum
Wages as applicable under law from time to time. (Ref. Page N0.07).

The labourers engaged in this contract shall be paid additional payment as mentioned below in
addition to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 3200 per month
b) Semi-skilled Worker Rs. 3700 per month
c) Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of
Bonus Act 1965 for the total wages paid (i.e) Payment of minimum wages and additional payment
as mentioned above.The Contractor shall have to remit EPF & ESI contributions at the rates
applicable under law to the authorities concerned for the total wages paid ( i.e) Payment of minimum
wages and additional payment as mentioned above. At present the Tamil Nadu State Government
Minimum wages declared is enclosed for your reference (Ref. Page No.07). Normally the revision
will be with effect from 1% April of every year. Tenderers are requested to quote their offer after
taking into account of the above factor also.
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23.

24.

25.

26.

After award of work the contractor has to furnish the security deposit, as per Clause 13 of
Tender Notice, attached in the Price Bid. Also it is to be noted that after award of work the
contractor has to furnish 50 % of security deposit before the commencement of work.

The contractor shall strictly adhere to various labour laws in force.

The contractor shall follow norms of BHEL security system for movement of men & materials within
the complex including biometric system.

The contractor is required to carry out house keeping activities as directed by the department
officials. It is required to engage certain minimum strength of staff for effective supervision of works
as indicated below:

No of Supervisors - 2 No's.

Unskilled workers (Housekeeping labourers ) — 18 No's

In addition to the above, qualified Safety Engineer should be deployed at site to ensure the working
safety at site.

The works contract to be entered into with the successful tenderer will be governed by the BHEL
Revised General Conditions of Contract in force.

Tenderers are requested to furnish the duly filled in E format attached as separate sheet along with
a cancelled cheque leaf to accept Electronic fund transfer / R T G S transfer for any payment from
BHEL, Trichy.

a)Bank Guarantee format for Security deposit is enclosed in Qualification Bid to use by the
Successful Tenderer.

b)The Bank Guarantee bond (BG) is to be submitted on one judicial stamp paper of Rs100/-
and should be only from any one of the banks as per the list of consortium banks in India
enclosed in the Qualification bid.

No advance / mobilization advance will be given and the part-payment or advance for raw
materials brought by the successful tenderer will not be paid. The payment for the finished
items of works only will be paid after incorporating the required raw materials into the work,
if any.

LD/Penalty clause is applicable as per General Conditions of Contract. All the terms & conditions in
the documents are binding on the tenderers.

Also BHEL reserves its right to finalize the contract through reverse auction for which only qualified
tenderers will be provided with necessary documents containing reverse auction rules, terms and
conditions for this purpose.

In all matters of dispute the decision of General Manager BHEL Tiruchirapalli 620014 is final and
binding on the successful tenderer.
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TO BE STAMPED IN ACCODANCE WITH STAMP ACT)

BANK GUARANTEE FOR SECURITY DEPOSIT

1. THIS DEED OF GUARANTEE made this........ dayof........ (month)............... (year)
BY (i ( Bank ,s full address) in favour of M/s Bharat Heavy Electricals Limited, Unit :
Thiruverumbur, Tiruchirapalli 620 014, having its Registered Head Office at BHEL House, Siri Fort , New
Delhi 110049.

2. WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the “COMPANY”)
have placed work order(s) which are pending as on date and also proposes to place further work order(s) )
(hereinafter called the “CONTRACT”) upto......... (Date) for fabrications/ for machining/supply of pressure
and non — pressure parts with M/s............... (CONTRACTOR'S Full address) (hereinafter called the
“CONTRACTOR /SUPPLIER”) and as per the terms of the contract, the company has issued /proposes to
issue raw materials to the contractor to enable them to complete the work.

3.AND WHEREAS one of the conditions for placing such contract(s) is that the Contractor/ Supplier shall provide

the Company a Bank Guarantee forRs. ................ in lieu of cash and towards the security deposit for the
raw materials supplied and to be supplied, in pursuance of the contract(s) already placed but pending as on
date and the contract(s) to be placed from time to time upto .............. (Date) and also for the satisfactory

performance and completion of work/supply as per the terms and conditions of the said contract(s).

4.AND WHEREAS the Contractor/ Supplier.................... approached the ............
(Bank) and at their request and in consideration of the arrangement arrived at between the said Contractor /
Supplier ...........oo.... and the said Bank,

5We i (indicate the name of the bank with full address), do hereby undertake to pay the
amounts due and payable under this guarantee without any demur, merely on a demand from the Company
stating that the amount claimed is due by way of loss or damage caused to or would be caused to or
suffered by the Company by reason of breach by the said Contractor(s) of any of the terms and conditions
contained in the said Agreement or by the reason of the contractor(s) failure to perform” the said
agreement.  Any such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted to
an amount not exceeding Rs.

6.We.........oenne. (Bank) , further assure that the Contractor/ Supplier shall be responsible for the safe custody
and protection of the raw materials that have been supplied/and to be supplied by BHEL under the
contract(s) already placed but pending as on date and to be placed upto .......................... (date) against
all risks till they are delivered back as finished products to BHEL as per the terms and conditions of the
Contract or as they may direct and until such time, the Contractor/ Supplier shall hold the raw materials in
trust for BHEL and shall not alienate the same in any manner whatsoever by way of sale or mortgage or
charge or hypothecation etc. in favour of any one else including the bank herein or any other banks
ffinancial institutions etc.

The raw materials shall always remain the property of BHEL and the Bank shall indemnity BHEL
against the loss, damage or deterioration whatsoever in respect of the said raw materials while in the
possession of the Contractor/Supplier. The raw materials of BHEL shall always be open for inspection by
any Officer authorised by BHEL. The liability under this Guarantee is a continuing one covering all
contracts already placed but pending as on date and to be placed upto................. (date) and should any
loss or damage occur on account of the breach of the terms and conditions of the said contract(s) by the
Contractor/ Supplier or should any surplus raw materials become due to the Company under the Contract(s)
and remains undelivered by the Company, the Bank shall indemnify the Company for the loss /damage for
the value of raw materials for Rs................ /- (Rupees .................. Only) and this is without prejudice to
any other remedies which may be otherwise available to the Company by deduction from any sum due or
any sum which at any time hereinafter become due from the Contractor/ Supplier under this or any other
Contract(s).

We undertake to pay unconditionally to the Company any money so demanded notwithstanding any dispute(s)
raised by the Contractor in any suit, or proceedings pending before any Court or Tribunal or Arbitration or before
any other authority relating thereto our liability under this present being absolute and unequivocal. The payment
under this guarantee would not wait till the disputes have been decided by any Court or Tribunal or in the arbitration
proceedings or by any other authority. The payment so made by us under this Bond shall be a valid discharge of
liability for payment thereunder and the Contractor(s) shall have no claim against us for making such payment.
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9.

10.

11.

12,

13.

14.

15.

We. i (indicate the name of Bank), further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said Agreement and that it shall continue to be enforceable till all the
dues of the Company under or by virtue of the said Agreement have been fully paid and its
claims satisfied or discharged or till Office /
Department/ Division of the Company certifies that the terms and conditions of the said
Agreement have been fully and properly carried out by the said Contractor(s) and accordingly
discharges this guarantee.

(i) Unless a demand or claim under this guarantee is made on us in writing on or before the
we shall be discharged from all the liability under this guarantee
thereafter. But where such claim or demand has been preferred by the Company with the
Bank before the expiry of the said date, the claim shall be enforceable notwithstanding the
fact that the said enforcement is effected after the said date.

(i) For the purpose of this clause, any letter making demand on the Bank by M/s.
BHEL dispatched by Registered Post with Ack.Due or by Telegram or by any Electronic
media addressed to the above mentioned address of the Bank shall be deemed to be the
claim / demand in writing referred to above irrespective of the fact as to whether and when the
said letter reaches the Bank, as also any letter containing the said demand or claim is lodged
with the bank personally.

We (indicate the name of Bank), further agree with the company that the
Company shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor (s) from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Company against the said
Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by any reason of any such variation
or extension being granted to the said Contractor(s) or for any forbearance, act or omission
on the part of the company or any indulgence by the company to the said Contractor(s) or by
any such matter or thing whatsoever which under the law relating would but for this provision
have effect of not so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

It shall not be necessary for the company to proceed against the contractor before proceeding
against the guarantor-bank and the guarantee herein contained shall be enforceable against
them notwithstanding any security, which the company may have obtained or obtain from the
Contractor shall, at the time when proceedings are taken against the guarantor hereunder be
outstanding or unrealised.

Any claim or dispute arising under the terms of this document shall only be enforced or settled
in the Courts at Tiruchirapalli.

The guarantor hereby declare that it has power to execute this guarantee and the executant
has full powers to do so on its behalf under the proper authorities granted to him/them by the
the guarantor.

We . (indicate the name of Bank) lastly undertake not to revoke this
guarantee during its currency except with the previous consent of the company in writing.

In witness whereof we..................... , (indicate the name of Bank) have hereunto setout
Bank Seal the day month 200

Bank Phone No.
Bank e-mail ID
Bank FAX No
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The Bank Guarantee bonds (BG) are to be submitted on non-judicial stamp
paper of Rs. 100/- and should be only from any one of the below mentioned

Banks in India.

LIST OF CONSORTIUM BANKS IN INDIA

(as on 15.12.2011)

List of Consortium Bank

Nationalised Bank

Nationalised Bank

1 | Allahabad bank 19 | Vijaya Bank
2 | Andhra bank Public Sector Banks
3 | Bank of Baroda 20 | IDBI
4 | Canara Bank Foreign bank
5 | Corporation bank 21 | CITI Bank N.A
6 | Central bank 22 | Deutsche Bank AG
The Hongkong and Shanghai Banking
7 | Indian Bank 23 | Corporation Limited
8 | Indian Oversea Bank 24 | Standard Chartered Bank
9 | Oriental bank of Commerce 25 | The Royal Bank of Scotland N.V.
10 | Punjab National Bank 26 | J P Morgan
11 | Punjab & Sindh Bank Private bank
12 | State Bank of India 27 | Axis Bank
13 | State Bank of Hyderabad 28 | The Federal Bank Limited
14 | Syndicate Bank 29 | HDFC
15 | State Bank of Travancore 30 | Kotak Mahindra Bank
16 | UCO Bank 31 | ICICI
17 | Union Bank of India 32 | Indusind Bank
18 | United Bank of India 33 | Yes Bank

(1) It should be typed in the Rs. 100 value of stamp paper.

(2) It should be signed by TWO bank officials with Rubber stamp containing
names & employee numbers of bank officials.

(3) It should be submitted with bank covering letter with sign and seal of the
bank official.

CONTRACTOR
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REVERSE AUCTION

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the submitted sealed bid,
which will be decided after technical evaluation. Information and general terms and conditions governing RA
are given below.

GENERAL TERMS AND CONDITIONS OF RA

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry specifications,
BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE BIDDING (THROUGH A SERVICE
PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties).

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible
to participate.

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender enquiry)
will have to necessarily submit ,online sealed bid" in the Reverse Auction. Non-submission of ,online sealed
bid“ by the bidder for any of the eligible items for which techno-commercially qualified, will be considered as
tampering of the tender process and will invite action by BHEL as per extant guidelines in vogue.

3. BHEL will engage the services of a service provider who will provide all necessary training and assistance
before commencement of on line bidding on internet.

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them to
contact & get trained.

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated through
service provider for compliance.

6. Bidders have to fax the Compliance form (annexure 1V) before start of Reverse auction. Without this, the
bidder will not be eligible to participate in the event.

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to
arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges,
Insurance, Service Tax for Services and loading factors (for non-compliance to BHEL standard Commercial
terms & conditions) for each of the bidder to enable them to fill-in the price and keep it ready for keying in
during the Auction.

8. Reverse auction will be conducted on scheduled date & time.

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal.

10.The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup
including that of line items, if required, (Annexure VIl) as provided on case-to-case basis to Service provider
within two working days of Auction without fail.

11. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price bids
and price impacts, if any, already submitted and available with BHEL shall be opened as per BHEL"s
standard practice.

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service
provider, using the Login IDs and passwords given to them by the service provider before reverse auction
event. Bidders should acquaint themselves of the ,Business Rules of Reverse Auction®, which will be
communicated before the Reverse Auction.

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation
of any kind, directly or indirectly by communicating with other bidders, action as per extant BHEL guidelines,
shall be initiated by BHEL and the results of the RA scrapped/ aborted.

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party.

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online
sealed bid) may not be allowed to participate in further RA process.
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Eizax.d

BHARAT HEAVY ELECTRICALS LIMITED

Iy : .
2238 (A Government of India Undertaking )
) Unit : TIRUVERUMBUR, BOILER PROJECT, P.O.
TIRUCHIRAPALLI -620 014.
CIVIL ENGINEERING DEPARTMENT
NOTICE INVITING TENDER
01.  Name of work : Entire House Keeping works at C- Sector.
02. Estimated Cost : Rs. 84.96 Lakh
03. Earnest Money Deposit : Rs. 1,50,000.00
04. Completion Time : 15 (FIFTEEN) Months
( From the date of commencement of the work which
will be reckoned from the date of handing over to the
Contractor )
05. Cost of Tender Document : Rs.750/- ( including Sales Tax )

This amount will not be refunded under any
circumstances
06. Last Date for Receipt of
Tenders : 10.00 Hrs. on 19 09 2014
07. Date of Tender Opening : 10.15 Hrs. on 19 09 2014
Tender document contains 89 pages + drawing 1 No in Qualification Bid and 24 pages in

Price Bid including Bill of Quantities, etc.

Issued to Messrs. / Thiru L

ISSUING OFFICER
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NOTE :

a)

b)

6.

INSTRUCTIONS TO TENDERERS

The tender is open to all Contractors. The Contractors not borne on the approved list of contractors
of this Organisation must submit the following testimonials simultaneously with their tenders.

i. A Certificate to establish that the tenderer is an independent contractor working on his
own

ii. At least two certificates from responsible Officers of Government of Firms of repute,
regarding the tenderer's capacity to undertake and carryout the work tendered for or
similar work satisfactorily.

Copies of testimonials unless attested by a Gazetted Officer will not be accepted

Non — Submission of the above testimonials simultaneously with the tenders may result in the
tender being rejected

The tenders should be accompanied by a list of contracts already held by the contractor at the time
of submitting the tender and giving the following particulars

Value of each contract
The balance value of work to be done on the same

The tenderer is advised to obtain the tender documents in person or by a messenger duly
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any
circumstances accept responsibility for the non — receipt of delay in the receipt of the tender
documents by the tender.

Rate for each item of the tender schedule should be quoted in FIGURES and in WORDS. In case of
any difference in the rates quoted in figures and in words, the lower of the two rates will be taken as
the tendered rate. Unit rate quoted shall be the basis for arriving the total value of the tender.
The total amount for every item shall be arrived by multiplying the unit rate with the quantity
indicated for that item. In case of any arithmetic deviation is noticed in the total amount, the same
will be corrected and evaluated by taking unit rate as basis and multiplying with the quantity
indicated.

Rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial Excise
Tax,Sales Tax, and any other taxes leviable under the State or Central Government
rules.TheBharatHeavy Electricals Ltd.,will not entertain any claim whatever in this respect. The rate
quoted shall not include service tax. However the service tax as applicable for this contract
work can be claimed from BHEL along with their monthly bills for further payment to be
made to the authorities concerned.

The contractor has to submit the payment challan as a documentary proof of having paid the
service tax for the previous bill for which he has received the service tax payment along with
the subsequent bill for which payment has to be processed.As per the recent amendment in
Cenvat Credit Rules-2004, Cenvat Credit and Service Tax Credit should be availed within Six
Months from the date of invoice. Hence the Service Tax should be claimed by the contractor
within Four months from the date of invoice. Otherwise any claim pertaining to Service Tax
will not be entertained by BHEL.

Should a tender find discrepancies or omissions in the drawings or any of the tender documents or
should be in doubt as to their meaning, he should at once address the authority inviting the tender
for clarification. Every endeavour is made to avoid any error which can materially affect the basis of
the tender but the successful tenderer shall take upon himself to provide for the risk of any error
which may be subsequently by discovered and shall make no subsequent claim on account thereof.
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10.

11.

a)

c)

c)

d)

13.

14.

Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These
should be posted with due allowance for any delay in postal delivery. Tenders received after the due
date and time of opening, tenders are liable to be rejected.

Where the tender called for covers only the building work and excludes internal services such as
sanitary and water supply installations, electrification etc., the building contractor will have to leave
pockets, holes, etc., as required for other works and will have to phase his work to ensure smooth
progress of the work of the other agencies also as directed by the Engineer — in — charge.

Where the tender schedule contains special items of work such special floor finishes, foam concrete
for insulation, special water proofing treatment to roofs etc., it will be entirely at the discretion of the
Project Authorities to allot these items of work to other contractors specialized in these works. In
such cases, the main building Contractor will have to tender all necessary co-operation to the
agencies involved so as to ensure the smooth progress of all work.

The contractor's responsibility under this contract shall commence form the date of receipt of the
LOI by the tenderer. The scheduled period of completion for this work as mentioned in page No.
12, and the Contractor will have to plan his work accordingly.

Earnest Money Deposit:

Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to execute
the work after it is awarded to him. Shall also be furnished in the form of Pay Order or Demand
Draft in favour of BHEL, EMD in any other form will not be accepted. The rate of earnest money
deposit shall be as under:

Works costing upto Rs. 2 lakhs NIL
Works costing more than Rs.2 lakh and upto Rs. 5 lakhs Rs. 10,000/-
Works costing more than Rs.5 lakhs and upto Rs.10 lakhs Rs. 20,000/-

Works costing more than Rs.10 lakhs and upto Rs.20 lakhs Rs. 40,000/-
Works costing more than Rs.20 lakhs and upto Rs.30 lakhs Rs. 60,000/-
Works costing more than Rs.30 lakhs and upto Rs.50 lakhs Rs. 1,00,000/-
Works costing more than Rs.50 lakhs and upto Rs.100 lakhs Rs. 1,50,000/-
Works costing more than Rs.100 lakhs Rs. 2,00,000/-

One time EMD will also be Rs.2 Lakh.
EMD by the Tenderer will be forfeited if,

After opening the tender, the tenderer revokes his tender within the validity period or increases his
earlier quoted rates.

The tenderer does not commence the work within the period as per LOI / Contract. In case the LOI
/ contract is silent in this regard then within 15 days after award of contract.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
acceptance of award of work by the successful tenderer.

EMD shall not carry any interest.

Should a tenderer or a contractor on the list of approved Contractors have a relative, or in the case
or a film or Company of contractors any of its share holders or shareholder"s relative, employed in a
gazetted capacity in the Engineering Department of the Bharat Heavy Electricals Limited, the
authority inviting tenders shall be informed of this fact at the time of submission of the tender, failing
which tender, may be disqualified or if such fact subsequently comes to light, the contract may be
rescinded in accordance with the relevant provisions in the General Conditions of Contract.

If tenderer expires after the submission of his tender or after the acceptance of his tender the BHEL
may, at their discretion, cancels such tender. If a partner of a firm expires after submission of tender
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

or after the acceptance of the Tender, BHEL may cancel such Tender at their discretion unless the
firm retain its character.

The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted by the
tenderer or by changes in the composition of firm made subsequent to the execution of the
contract. They may however
recognise such power of attorney and changes after obtaining proper legal advice the cost of
which will be chargeable to the contract concerned.

If the tenderer deliberately gives wrong information in his tender or creates conditions favourable
for the acceptance of his tender, the Bharat heavy Electricals Limited, reserves the right to reject
such tender at any stage.

Words importing the singular number shall also be deemed to include the plural number and vice
versa where the context so requires.

The expenses for completing and stamping the agreement shall be paid by the contractor.

The General and special conditions are complementary to each other and where they are conflict
the Special Conditions shall prevail. In regard to matters not covered by the General and Special
Conditions of Contract, those contained in the Tamil Nadu Building Practice Standard
Specifications or other specifications approved by the Bharat Heavy Limited, Shall apply.

Tenderers shall not increase their quoted rate in case the Bharat Heavy Electricals Limited,
negotiates for negotiation for reduction of rate. Such negotiation shall not amount to cancellation
or withdrawal of the original offer and the rate originally quoted shall be binding on the tenderers
for a period of three months from the date of opening of tenders.

Canvassing in any form in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable to rejection

All contractors will have to produce Income tax Clearance Certificate from the Income Tax— Officer
concerned along with their tenders. Those Contractors whose income is not taxable will be
required to give an affidavit of their income on the prescribed form. If the successful tenderer fails to
produce the Income — tax clearance certificate within the stated period the Earnest Money Deposit
and Security Deposit of the tenderer may be forfeited and the contract terminated.

If the date of opening of the tender happens to be a holiday, then the tender will be opened
on the next working day.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State
Minimum Wages as applicable under law from time to time. (Ref Page No.7)

The labourers engaged in this contract shall be paid additional payment as mentioned below in
addition to the payment of Minimum wages as stated above.

d) Unskilled Worker Rs. 3200 per month
e) Semi-skilled Worker Rs. 3700 per month
f)  Skilled Worker / Supervisor Rs. 4100 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment of
Bonus Act 1965 for the total wages paid (i.e) Payment of minimum wages and additional payment
as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law to the
authorities concerned for the total wages paid (i.e) Payment of minimum wages and additional
payment as mentioned above.

Tenderers are requested to quote their offer after taking into account of the above factor also.
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TENDER NOTICE

NAME OF WORK : Entire House Keeping works at C- Sector.

ESTIMATED COST : Rs. 84.96 Lakh

1.

10.

SEALED TENDERS for the above noted work are hereby invited from contractor experienced in
works of similar kind and magnitude. Tenders will be received by SR.ENGR/CIVIL/
PLANNING/TOWNSHIP Bharat Heavy Electricals Limited, Tiruchirappalli — 620 014. Upto 10.00
hrs. on 19 09 2014 and will be opened on the same day at 10.00 hrs. at the Office of the
SR.ENGR/CIVIL/ PLANNING/TOWNSHIP in the presence of such of those tenderers. Or their
agents who may choose to attend.

TENDER FORMS and other particulars regarding the proposed work can be obtained on any
working day from 8.00 A.M. to 4.30 P.M. up to 18 09 2014 on payment of the prescribed sum of
Rs.750/ - per set ( including Sales Tax ) Amount nor refundable.

TENDERS must be submitted in sealed covers and should be addressed to SR.ENGR/CIVIL/
PLANNING/TOWNSHIP with full name and address of the tenderer and the name of work being
noted on the cover

All entries in the tender documents should be in one ink. Erasers and overwritings are not permitted.
All cancellations and insertions should be duly signed by the tenderer concerned.

TENDERERS should fill in all the required particulars in the blank spaces provided for this purpose
in the tender documents and also sign each and every page of Tender Documents including the
drawings attached there to before submitting their tender.

UNIT rate should be quoted in figures as well as in words with reference to each item and for all
the items shown in the attached schedule. These rates shall be for the finished work in site. Amount
of each item and the total page by page and also the grand total amount of the whole contract
should be filled in by the tenderers. Unit rate quoted shall be the basis for arriving the total value of
the tender. The total amount for every item shall be arrived by multiplying the unit rate with the
quantity indicated for that item. In case of any deviation is noticed in the total amount, the same will
be corrected and evaluated by taking unit rate as basis and multiplying with the quantity indicated.

QUANTITIES shown in the attached schedule are only approximate and are liable to variation
without entitling the contractors to any variation in the Quoted rates till the total value of the
Contract does not vary by more than 20% (twenty percent)

In quoting their rates, the tenderers are advised to take account all factors including any fluctuations
in the market rates etc. No claim will be entertained on this account after acceptance of the tender
or during the currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other Prevalent conditions position of materials and
labour, General and Special Conditions of Contract. Instructions to tenders, drawings and
Specifications and all other documents which form part of the Agreements to be entered into.

The rate quoted in the tender shall remain valid for a period THREE MONTHS from the date of
opening of tenders.
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11.

12.

In the event of tender being submitted by firm the tender must be signed separately and legibly by
each partner of member of the firm or in their absence, by the person holding the power of attorney
on behalf of the firm concerned in the latter case a copy fo the power of attorney duly attested by a
Gazetted Officer must accompany the tender.

Every tender must be accompanied with EMD for the amount as specified in Page No. 02 in any of
the form mentioned in Para 11 of the “Instruction to Tenderers”. This Earnest Money will be
refunded to the unsuccessful tenderers within fifteen days of finalisation of the award of work. In
case of the successful tenderer, the Earnest Money will be retained as part of the Security Deposit
for satisfactory completion of the work in accordance with Clause 16 of the General Conditions of
Contract

NOTE : Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit
receipt referred to above

1) Security Deposit

13.1 Security Deposit should be collected from the successful tenderer . The rate of Security

13.2

Vi)

vii)

Deposit will be as below:

Upto Rs. 10 lakhs 10%
Above Rs. 10 lakhs upto Rs.50 lakhs Rs.1 lakh + 7.5% of the amount
exceeding Rs. 10 lakhs.
Above Rs. 50 lakhs Rs.4 lakhs + 5% of the amount
exceeding Rs. 50 lakhs.
The security Deposit should be collected before start of the work from the contractor.

Security Deposit may be furnished in any one of the following forms
Cash (as permissible under the Income Tax Act)

Pay Order, Demand Draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Savings Certificates, Kisan Vikas

Patras etc.

(Certificates should be held in the name of Contractor furnishing the security and duly pledged in
favour of BHEL and discharged on the back).

Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to be
remitted either by cash or in the other form of security. The Bank Guarantee format should have the
approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act . The FDR should be in the name of the contractor, A/C BHEL, duly discharged on
the back.

Security deposit can also be recovered at the rate of 10% from the running bills. However in such
cases at least 50% of the Security Deposit should be collected before start of the work and the
balance 50% may be recovered from the running bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the security deposit.

2) The security deposit shall not carry any interest.
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NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of the documents or in any other
matter connected therewith.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Unless the contractor whose tender is accepted signs the Contract Agreements and makes the
necessary security deposit specified in Para 13 above within Seven days of the date of the order
directing him to do so the amount of Earnest Money Deposit already deposited by him will be
forfeited and acceptance of his tender withdrawn.

After tender opening if tenderer revokes his tender or increases his earlier quoted percentage rate
or after acceptance of his tender does not commence the work in accordance with the instruction of
the Engineer-in-charge, the Earnest Money deposited by him will be forfeited and acceptance of his
tender withdrawn. If only a part of the work included in the tender had been awarded to the tenderer,
the amount of Earnest Money to be forfeited will be based on the value of the contract so awarded.

The Bharat Heavy Electricals Limited reserved the right to reject any or all the received or accept
any tender or part there of without assigning any reason thereof. In the case acceptance of part of
tender, time for completion may also be reduced to the extent considered appropriate by the
Accepting Authority.

Conditional and un-witnessed tenders, tender containing absurd rates and amounts tenders which
are incomplete or otherwise considered defective and tenders not in accordance with the tender
conditions laid down by the Accepting Officer are liable to be rejected.

Tenders not submitted on the prescribed form are liable to be rejected.
The work must be completed within a period as mentioned in page No.12

The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior Engineer
shall be Accepting Officer, herein after referred to as such for the purpose of this contract.

This tender notice shall be deemed to form an integral part of the contract to be entered into for this
work.

The contractor is required to carry out the work inside the occupied quarters with least disturbance
to the occupant and the total work in the quarters is to be completed on the same day. The
contractor is required to inform the occupant atleast one day in advance, plan the work accordingly
and collect the feedback slip from the occupant immediately on satisfactory completion of the work.

The tenderers are advised to go through the condition stipulated in Tender document & code of
conduct for Health & Safety of Contract Labourer" in details. Any violation thereof will invite

punitive action being taken against them. While quoting the rate all the above factors are to be
taken into account.

ISSUING OFFICER
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GENERAL SCOPE AND CONDITIONS FOR HOUSEKEEPING CONTRACTS
NAME OF WORK : Entire House Keeping works at C- Sector.

Preamble :

Bharat Heavy Electricals Limited, Tiruchirapalli have around 5420 Quarters and various public buildings like
Schools, Hospitals, Marriage halls, Recreation Centres, Shopping Centres, Offices etc. located in an extent
of around 750 Acre. The housekeeping activities of the entire Township is being carried out through
outsourcing.

The Contractor is required to :-

To collect the garbage daily including Sundays and holidays at the door step and complete the daily
collection before 10.00 Hrs. and get the acknowledgement from the occupants on weekly basis.

To segregate the garbage at source itself viz at the doorstep, at the dustbin and at other collection points.

To deploy adequate number of push carts suitable for road movement and tricycles for the effective
management and disposal of garbage.

To engage lorries daily with minimum four load men for each lorry and to transport the garbage without
spilling by covering with net.

To complete the conservancy (cleaning of closets etc at houses) before 10.00 Hrs. and get the
acknowledgement from the occupants on daily basis.

To maintain and submit the daily log sheet for the work done to ensure the works are carried out as per the
time table and for BHEL"s approval. This return will be submitted on subsequent day in the forenoon.

To maintain and submit the daily logbook for the stock and consumption details of cleaning materials on the
subsequent day for BHEL"s approval.

To minimum of 18 House Keeping labours &2 Supervisors are to be engaged for item No.10

Deployment of lesser labour than specified above will be attract a recovery of Rs.15,500/-for an unskilled
worker and Rs.17,100/- for a Supervisor per month including penalty for each labour on prorate basis.

To ensure that workmen are provided with identity with an instruction to wear the uniform while on duty.
A recovery of Rs. 100/- for that trip will be effected when the lorry carries non segregated garbage.

Non deployment of at least one lorry on any day when required by BHEL will attract a penalty of Rs.1000/-
per day.

Minimum wages as applicable to General engineering and fabrication industry fixed by Govt. of Tamilnadu
plus additional payment of Rs.3200/- for Unskillled workers ,Rs.3700/- for Semi Skilled workers (Rs.4100/-
for supervisor) including ESI & PF contribution and Bonus for these payment are applicable for this contract
for payment to all his labourers.

All labour, consumables, tools & plants etc are under the contractor’s scope except the spray machine and
chemical for vector control.

To effect recoveries as mentioned in the Bill of Quantities (Price Bid) for non-performance.

To submit the detailed programme of work along with periodicity of each activity in line with the tender
stipulation and implement the same throughout the contract period once the contract is awarded.
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Force Majeure clause: If at any time during the continuance of this contract the performance in whole or in
part by either party of any obligations under this contract shall be prevented or delayed by reason, of any
war, hostilities, acts of the public enemy, civii commotion, sabotage, fires, explosions, epidemics,
quarantine, restrictions or acts of GOD (hereinafter referred to as events) then provided notice of happening
of any such events is given by either party to other within twenty one days from the date of occurrence
thereof neither party shall reason of such events be entitled to terminate this contract nor shall either party
have any such non performance and delay is resumed as soon as practicable after such events has come to
an end or ceased to exist. If the performance in whole or part of any obligation under this contract is
prevented or delayed by reason or any such event claims for extension of time shall be granted for period
considered reasonable by BHEL subject to prompt notification by the tenderer to BHEL of the particulars of
the events and supply to the BHEL if required of any supporting evidence. Any waiver of time in respect of
partial installment shall not be deemed to be a waiver of time in respect of remaining deliveries.

The correspondence exchanged against the tender from both tenderer and BHEL through email are
considered as valid document legally though it is not signed. It is treated as valid confirmations made on
behalf of the respective company and very much comes under the legal ambit of the business transaction
and hence it is binding on both the parties to the business.

Any transaction pertaining to the tender from both the parties of business done round the clock
irrespective of the office or business hours of the companies, are valid legally and binding on both the
parties. This applies to the extent only in such cases where deadline time for transaction is not specifically
declared by either or both the patties to the business.

In case Letter of Intent (LOI) is issued through email, the PC generated time and date of mail shall
be construed as the official time and date of release of LOI. In as much as this date is within the last date of
validity given by the bidder the LOI is said to have been issued within the validity period and shall be biding
on both the parties to the business.

Tenderers participating in the tender should declare in their technical bid that whether they have
been black-listed / kept on hold for a specified period / given Business holiday for a specified period by any
Public sector undertaking or Government departments. The reasons for such action with details and the
current status of such hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer
then it will be construed that the subject bidder is not under any such hold. But at a later date if it comes to
the notice of BHEL about any such hold under enforcement on the subject bidder, BHEL will have every
right to reject the offer of such vendors at any point of time and also under any stage of the finalisation of the
subject tender irrespective of the status of the subject bidder in that tender. Such bidders will not be
permitted to participate in the further tender proceedings and will be communicated suitably. They will not be
also considered for any on going tenders even if participated till the hold is officially lifted and confirmed in
writing.
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GENERAL AND SPECIAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

No night work will be permitted without the written permission of the Engineer — in — charge.

Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) attached
hereto will be carried out at the rates to be fixed by this organization as per relevant clauses of the
General Conditions of Contract.

(a) On the written request from the contractor Water required for the work may be provided by
this organization at only one point at the site of the work at free of cost. In case of failure of
water supply, the Contractor will have to make his own arrangements for water without any extra
claims until supply is restored. BHEL does not accept any liability whatsoever for non supply or
delay in the supply of water under any circumstances. The contractor shall ensure that there is no
wastage of water otherwise supply of water, is liable to be stopped at contractor’s risk and cost.

(b) On the written request from the contractor Electrical energy required for the work may be
provided by this organization at any one point at the site of work at free of cost. BHEL does
not accept any liability whatsoever for non-supply, delay in supply or failure of supply of electrical
energy. Contractor shall ensure that there is no wastage of electrical energy otherwise supply is
liable to be stopped at contractor's risk and cost.

Permission for erection of temporary work sheds etc., at site will have to be obtained from BHEL in
writing in advance.
The works contract to be entered into with the successful tenderer will be governed by the BHEL

revised General Conditions of Contract in force.

The successful tenderer / Contractor shall observe all safety regulations and take necessary safety
precaution as called for under the “BHEL General Conditions of Contract and Safety Precautions”
enclosed herewith.

In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals Ltd.,
Tiruchirappalli — 620 014. Shall be final and binding on the tenderer / contractor.
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TIMETABLE FOR HOUSEKEEPING ACTIVITIES LOCATIONWISE ANNEXURE
C SECTOR WORK SCHEDULE
1 2 3 4 5 6 7 8
AREA Collection | Blockage Sweeping of Desilting Surface Cob web Collection
of garbage | complaints, | roads,drains, | open dressing & | removal of garbage
at carcass& lanes etc. drains Grass/ Monthly from
doorsteps | burial Daily/Twice a | ONCE in deweeding common
daily week 3 months) | (Monthly) dustbins
daily/TRIP
(1) C2/469-756;C3/201-268 Daily Daily MON.&THU. OCT.JAN 1st to 1st to 10th of Daily
APR.JULY | 10th every month
(2) C2/1-468;Water Tank . IV, Daily Daily TUE.& FRI. NOV.FEB. | 11thto 11th to 20th of | Daily
BPGHSS,BPBHSS MAY.AUG. | 20th every month
(3) C3/1-172;269-332;Joseph Daily Daily WED.&SAT. DEC.MAR. | 21st to 21st to 30th of Daily
School JUN.SEPT. | 30th every month
Sir C.V.Raman Centre Daily Daily Daily DEC.MAR. | 21st to 21st to 30th of Daily
JUN.SEPT. | 30th every month
Western side of Valluvar statue to Daily Daily Daily DEC.MAR. | 21st to NIL Daily
St.Joseph School JUN.SEPT. | 30th
Sanitary Office , Daily Daily Daily DEC.MAR. | 21st to 21st to 30th of Daily
Kalyanamandapam, Shopping JUN.SEPT. | 30th every month
centre, Reading room,
Balavihar,Community Centre
Open Air Theatre Daily Daily Onceina DEC.MAR. | 21st to 21st to 30th of Daily
month JUN.SEPT. | 30th every month
Nehru Stadium Daily Daily Onceina NOV.FEB. | 11thto 11th to 20th of | Daily
month MAY.AUG. | 20th every month
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CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them except where the context otherwise requires:-

a)

The “CONTRACT” means the documents forming the tender and acceptance thereof,
together with all documents referred to therein including General and Special Conditions
of Contract, Schedules A", B ,C* D% ,EY and / or General Summary attached to the
form of tender, the Bharat Heavy Electricals Limited, Schedule of Rates as amended and
in force the Specifications and the Drawings. All these documents as applicable taken
together shall be deemed to form one Contract and shall be complementary to one
another.

The “TENDER DOCUMENTS” means the form of Tender the applicable Schedules A",
B .CY DY EY and / or General Summary, General and Special Conditions of Contract
and the Specification and / or Drawings as given to Contractors on payment for the
purpose of preparing their tenders.

The “WORK” means the work described in the tender documents in individual work
orders and/or accompanying Drawings and Specifications as may be issued from time to
time to the Contractor by the Engineer—in— charge within the powers conferred upon
them, including all modified or additional works and obligations to be carried out either at
the site or at any Factory Workshop or other place as required for the performance of the
Contract.

The “SITE” means the lands and/or other places on, in into or through which the work is
to be executed under the Contract or any adjacent land, path or street which may be
allotted to or used for the purpose of carrying out the contract.

The “CONTRACTOR” means the individual, firm or Company, whether incorporated or
not undertaking the work and shall include the legal personal representatives of such
individuals or the persons composing the firm or Company, or the successors of the firm
or Company and the permitted assigns of such individual or firm or Company.

The “ Engineer—in—charge” means the Engineer who is incharge for the works referred.
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CHAPTERII

SCOPE OF CONTRACT

2.

Heading to the Contract:
The heading to these conditions shall not effect the interpretation thereof.
Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” three
copies of signed drawings and one copy of the signed agreement comprising of preamble
to agreement, General and Special Specifications, Schedule A", ,BY, ,C" & ,EY etc., (but
excluding General Conditions of Contract and Drawings) and three copies of all further
drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the
Contractor the same will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at the site
and the Engineer-in-charge or his representative shall have access to them at all
reasonable times.

None of these documents shall be used by the contractor for any purpose other than that
of this contract.

The Contractor shall take necessary steps to ensure that all persons employed on any
work in connection with this contract have noticed that the Indian official Secrets Act 1923
(XIX of 1923) applies to them and shall continue so to apply even after the execution of
such works under the contract.

Works to be Carried Out

The Contract shall, except as provided under Schedules "B and ,C" include all Ilabour,
materials, tools, plants equipment and transport which may be required in preparation for,
and in the entire execution and full completion of the work. Schedule ,A" shall be deemed
to have been prepared in accordance with good practice and recognized principles and
unless otherwise stated, the descriptions given therein shall be held to include waste on
materials carriage and cartage, lead, return of empties, hoisting, setting, fitting in position
and all other labour necessary in and for the entire execution and full completion
aforesaid. Any error in description or quantity in schedule ,A" or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or
any part of the work comprised therein according to the Drawings and Specifications, or
from any of his obligations under the Contract. The insertion of the name of any firm of
suppliers in the Tender Documents is for the purpose of obtaining a particular class or
quality of materials or workmanship but the articles or materials specified may be
obtained from any other firm subject to prior written approval of the Engineer — in —
charge.

In the case of a discrepancy between Schedule ,A" the specification and / or the Drawing,
the Accepting Officer shall be the sole deciding authority as to which shall prevail and his
decision shall be final and conclusive. If neither Drawings nor Specifications contain any
mention of minor details of construction, which in the opinion of the Accepting Officer
whose decision shall be final and conclusive, are reasonable and obviously and fairly
intended for the satisfactory completion of the work, such details shall be provided by the
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Contractor without any extra cost as if they were specially mentioned and shall be
deemed to be included in the contract.

The contractor will be deemed to have satisfied himself as to the nature of the site, local
facilities of access and all matters affecting the execution and completion of the work. No
extra charges consequent on any mis-understanding in these respects or otherwise will
be allowed.

Provisional Items

The full amount of provisional lumpsums and the value annexed to each provisional item
inserted in the tender documents shall be deducted from the contract sum and the value
of work ordered and executed thereunder shall be ascertained by measurement or
valuation as for deviations.

No work under these items is to be begun without instructions in writing from the
Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to guarantee
or limit the amount and description of the work to be executed by the contractor either in
respect of the items concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional
lumpsums as included in the tender documents.

Deviations

The contractor shall not make any alteration in addition to or omission from the work as
described in the tender documents except in pursuance of the written instructions of the
Engineer-in-charge. No such deviation from the work described in the tender documents
shall be valid unless the same has been specifically confirmed and accepted by the
Accepting Officer in writing and incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work
so described, provided that the contract sum be not thereby varied on the whole by more
than the percentage set out in the tender documents. The value of all addition and
deductions will be added to, or deducted from the contract sum. Whenever the Accepting
Officer intends to exercise such a right, his intention shall specify the deviations which are
to be made, the lumpsum assessment or the proposed basis of payment, the extra time
allowed, if any, and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by
him in writing to the Engineer-in-charge within Seven days from the date of such order,
but under no circumstances shall the work be stopped (unless so ordered by the
Engineer-in-charge) owing to differences or controversy that may arise from such an
objection. In the absence of such a notification of objection by the contractor, he will be
deemed to have accepted the order and the conditions stated therein. In the event of the
contractor failing to agree with the Engineer-in charge regarding the terms of the
proposed deviation, the objection shall be referred to the Project Manager whose
decision shall be final conclusive and binding on the Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in each
individual Work Order.

As soon as possible after the contract is let or any substantial Work Order is placed and
before work under is to begin, the Engineer-in-charge and the Contractor shall agree to a
Time and Progress Chart. The Chart shall be prepared in direct relation to the time
stated in the Tender Documents or the Work Order for the completion of the individual
items there of and/the contract or order as a whole. It shall indicate the forecast of the
dates for the commencement of the various trade processes or sequences of the work,
and shall be amended as may be required by agreement between the Engineer-in-charge
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and the Contractor within the limitation of the time imposed in the Tender Documents or
Order

In the absence of any specific Time and Progress chart to be agreed to between the
Contractor and the Engineer—in—charge, the contractor shall ensure and maintain
uninterrupted progress of the work such that the entire work shall be completed within the
time imposed in the Tender Documents or Order and that the proportion of work
completed upto any time in relation to the entire work to be under the Contractor Order
shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender Documents or Order.

The contractor shall suspend the execution of the work, or any part or parts thereof
whenever called upon in writing by the Engineer—in—charge to do so, and

shall not resume work thereon until so directed in writing by the Engineer —in—charge.
The Contractor will be allowed an extension of time for completion not less than the
period of suspension. However, no other claim in this respect for compensation or
otherwise however will be admitted. Provided the cause for suspension is not attributable
to any default on the contractor®s part to proceed with or fulfill the contractual obligations.
This may also be extended to allow for alteration of work made by the deviation order.

Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials required for the
works, other than those listed in Schedule ,BY, which are to be supplied by Bharat Heavy
Electricals Limited. All materials to be supplied by the Contractor shall be of the best kind
as described in the specifications and the Contractor shall, if requested by the Engineer—
in—charge, furnish proof to the satisfaction of the Engineer-in-charge, that the materials
so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of materials
proposed to be used in the execution of the work for approval of the Engineer—in—charge,
who may reject the materials not corresponding either in quality or character to the
approved samples.

In the case of stores provided under Schedule ,B" the Contractor shall bear the cost of
loading, transporting to site, unloading, storing under cover as required assembling and
jointing the several parts together as necessary and incorporating or fixing these stores
materials in the work, including all preparatory work of whatever description as may be
required, and of closing, preparing, loading and returning empty cases or containers to
the place of issue without any extra charges.

Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:

i) by reason of abnormally bad weather, OR

ii) by reason of serious loss or damage by fire, OR

iii) by reason of Civil commotion, local combination of workmen strike or lockout,

affecting any of the trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing
work not forming part of this contract, OR

V) by reason of any other cause which in the absolute discretion of the Engineer—in—
charge is (when he is the Accepting Officer of the Contract) beyond the
Contractor"s reasonable control, than in such case the Accepting Officer on the
recommendation of the Engineer-in-charge (or higher authority) may make fair
and reasonable extension in the completion dates of the individual items of work
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10.

11.

12.

13.

14.

14.

or the contract as a whole. Such extension which will be communicated to the
Contractor by the Engineer—in—charge in writing shall be final and binding on the
Contractor. No other claim in this respect for compensation or other—wise
howsoever is admissible. Upon the happening of any such event causing delay,
the Contractor shall immediately given notice thereof in writing to the Engineer-in-
charge but shall nevertheless use constantly his best endeavour to prevent or
make good the delay and shall do all that may reasonably be required to the
satisfaction of the Engineer—in—charge to proceed with the work.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of
B.H.E.L against any action, claim or proceeding relating to infringement or the use of any
patent or design or any alleged patent or design rights, and shall pay any royalties which
may be payable in respect of any article / or part there of included in the contract.

In the event of any claims being made or action brought against B.H.E.L or any agent, or
servant or employee of BHEL in respect of matters aforesaid the Contractor shall
immediately be notified thereof for taking necessary action provided that payment of
indemnity shall not apply when such infringement has taken place in complying with the
specific directions issued by the BHEL but the Contractor shall pay any royalties payable
in respect of any such use.

Octroi and Other Duties:

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on material
obtained for the work (excluding materials provided by B.H.E.L on payment) shall be
borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to remove from quarries situated on land
which is in charge of the B.H.E.L authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment (here-in-
after referred to as T & P) required for the execution of the contract other than those
listed in Schedule ,C* which subject to their availability may be hired by B.H.E.L., to the
Contractor or issued free for use in the execution of the work as specified in Tender
Documents.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting Officer,
assign or transfer the Contract or any part thereof, or any share, or interest therein to any
other person. No sum of money which may become payable under the Contract shall be
payable to any person other than the Contractor unless the prior written approval of the
Accepting Officer to the assignment or transfer of such money is given.

(a) Sub Contract:
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The Contractor shall not sub—let any portion of the Contract without the prior written
approval of the Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work and
regulations and bye-laws of any local authority and of any water and lighting Companies
or Undertakings with whose system the work is proposed to be connected. He shall,
before making any variation from the drawings or the specifications that may be
necessitated for such connections give the Engineer—

in— charge notice, specifying the variation proposed to be made and the reasons there for
and shall not carry out any such variation until he has received instructions from the
Engineer—in—charge in respect thereof. The contractor shall be bound to give all notice
required by Statute Regulations or Bye-laws as aforesaid and to pay all fees, and taxes
payable to any authority in respect thereof.
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16.

16.1

vi)

vii)

CHAPTERIII

PERFORMANCE OF THE CONTRACT

Security Deposit

Security Deposit should be collected from the successful tenderer. The rate of Security
Deposit will be as below:

Upto Rs. 10 lakh 10%

Above Rs. 10 lakh upto Rs.50 lakh 1 lakh + 7.5% of the amount Exceeding
Rs.10 Lakh

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding Rs.50
Lakh

At least 50% of the security Deposit should be furnished before start of the work by the
contractor in the form of Demand Draft / Bank Guarantee.

Security Deposit may be furnished in any one of the following forms :-

Cash (as permissible under the Income Tax Act)

Pay Order, Demand Draft in favour of BHEL.

Local cheques of scheduled banks in the name of BHEL subject to realization.

Securities available from Post Offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security
and duly pledged in favour of BHEL and discharged).

Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act subject to a maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other form of security. The Bank
Guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act . The FDR should be in the name of the contractor, A/C
BHEL, duly discharged on the back.

Security deposit can also be recovered at the rate of 10% from the running bills. However
in such cases at least 50% of the Security Deposit should be collected before start of the
work and the balance 50% may be recovered from the running bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the security

iX)

deposit.
The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against SlI. No. (iv) and (vi) above will be subject to

hypothecation or endorsement on the documents in favour of BHEL. However,
BHEL will not be liable or responsible in any manner for the collection of interest
or renewal of the documents or in any other matter connected therewith.

All compensation or other sums of money payable by the Contractor to BHEL, under the
terms of this Contract or under any other contract with BHEL, may be deducted from the
Security Deposit or realized by the sale of the Securities or from the interest arising there
from or from any sums which may be due or may become due to the Contractor payable
by BHEL, on any account whatsoever against this Contract or any other Contract with
BHEL, and in the event of his Security Deposit being reduced by reason of such
deductions or sale as aforesaid, the Contractor shall, within seven days thereafter, make
good in cash or in securities endorsed as aforesaid, any sum or sums by which the
Security Deposit has been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after payment
of the final bill and the balance 50% of the Security Deposit is refundable only after the
expiry of the maintenance period of six (6) months from the date of completion of work as
stipulated in the Contract concerned.
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18.

19.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing typescript or
printed and if sent by registered post to the address given in the tender of the contractor,
shall be deemed to have been served on the date when in the ordinary course they would
have been delivered to him.

The contractor shall carry out without delay all orders given to him.
Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take possession
of the site unless permitted to do so by the Engineer-in-charge. The portions of the Site
to be occupied by the Contractor will be clearly defined and marked on the site plan, and
the Contractor will on no account be allowed to extend his operations beyond these
areas.

The Contractor shall provide, if necessary or required at the Site, temporary access there
to and shall alter, modify and maintain the same as required from time to time. He shall
take out and clear away the access route when no longer required and restoring the area
to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not
connected with the work in the contract agreement) on the site contemporaneously with
the execution of the original work and Contractor shall give reasonable facilities for this
purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site which they
may require and the Contractor shall at his own expense clear such portion forthwith. No
photographs of the Site or of the work or any part there of shall be taken, published or
otherwise circulated without the prior approval of the Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any statutory
provisions in regard to the taking and publication of such photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the Site at all
times.

Engineer - in charge shall have the power to exclude from the site any person whose
admission there to may, in his opinion be undesirable for any reason whatsoever.

Contractor“sSupervision

The Contractor shall either himself supervise the execution of the Contract or shall
appoint a competent Agent approved by the Engineer—in—charge to act in his stead. The
contractor shall employ an Engineer/Agent having at least a ,Degree of Bachelor of Civil
Engineering” from a recognized University/on any work with a Contract value exceeding
rupees two lakhs, and having at least a Diploma in civil Engineering from a recognised
college, on work with a contract value exceeding Rs. 50,000/- but not exceeding rupees
two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the
Contractor himself in possession of a recognized technical qualification and is in opinion
of the Engineer-in-charge capable of receiving instructions of the Engineer—in—charge
and of executing the work to the satisfaction of the Engineer—in—charge. If the Contractor
fails to appoint a suitable Engineer/ Agent as aforesaid, the Engineer—in—charge shall
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20.

have full powers to suspend the execution of work and stop payment of any advances
that may have become due until such date as a suitable Engineer/Agent is appointed and
the contractor shall be held responsible for the delay caused to the work and no
extension of time on this account shall be given to him as stipulated in condition (9)
above.

Orders given to the Contractor's Agent/Engineer shall be considered to have the same
force as if they had been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working hours
and shall superintend the execution of work with such additional assistance in each trade
as the Engineer—in - charge may consider necessary.

The contractor or his accredited agent shall attend when required and without making any
claim for doing so, either the Office of the Engineer—in—charge or the work site to receive
instructions.

The Engineer—in—charge shall have full powers, and without assigning any reason to
require the Contractor immediately to cease to employ in connection with the Contract
any Agent, servant or employee whose continued employment is, in his opinion
undesirable.

The Contractor shall not be allowed any compensation on this account.
LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or through sub-
contractors to maintain the required rate of progress and of quality to ensure
workmanship of the degree specified in the Contract and to the satisfaction of the
Engineer-in-charge. The Contractor shall not employ in connection with the works any
person who has not completed his fifteen years of age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a
distribution return of the number and description by trades of the work people employed
on the works. The Contractor shall also submit on the 4™ and 19" of every month to the
Engineer-in-charge a true statement showing in respect of the second half of the
preceding month and the 1% half of the current month (i) the accidents that
occurred during the said fortnight showing the circumstances under which they happened
and the extent of damage and injury caused by them and (ii)) The number of female
workers who have been allowed maternity benefit as provided in the Maternity Benefit
Act, 1961 or Rules made thereunder and the amount paid to them.

The Contractor shall pay to labour employed by him either directly or through sub-—
contractors wages not less than fair wages as defined in the Contractor's Labour
Regulations.

The contractor shall in respect of labour employed by him either directly or through sub —
contractors comply with or cause to be complied with Contractor's Labour Regulations in
regard to all matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act 1936,
Minimum Wages Act 1948, Employers liability Act 1938, Workmen's Compensation Act
1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961 and Mines Act 1952,
Contract Labour Regulation and Abolition Act 1970 or any modifications there of or any
other law relating thereto and rules made thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees® contribution to

the State Insurance Scheme in respect of all labour employed by him for the execution of
the contract, in accordance with the provision of “ The Employees” State Insurance Act,
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1948” as amended from time to time. In case the contractor fails to submit full details of
his account of labour employed and the contribution payable, the Engineer—in—charge
shall recover from the running bills of contractor an amount of contribution as assessed
by him. The amount so recovered shall be adjusted against the actual contribution
payable for Employees" State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting Officer as
defined in the Contractor's labour Regulations have the power to deduct from the moneys
due to the Contractor any sum required or estimated to be required for making good the
loss suffered by the worker or worker by reason of non-fulfilment of the Conditions of the
Contract for the benefit of workers, non-payment of wages or of deductions made from
his or their wages which are not justified by the terms of the Contract or non-observance
of the said Contractor's Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made under and
for observance of the Regulations aforesaid without prejudice to his right to claim
indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the provisions of
the aforesaid Contractor's Labour Regulations, as amended from time to time or
furnishing any information or submitting or filling any form / Register/Slip under the
provisions of these Regulations which is materially incorrect then on the report of the
Inspecting Officers as defined in the Contractor’s Labour Regulation, the Contractor shall
without prejudice to any other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as
liquidated damages for every default breach or furnishing, making submitting, filling
materially incorrect statement as may be fixed by the Engineer—in—charge and in the
event of the Contractor's default continuing in this respect, the liquidated damages may
be enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of
the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit of the
Contractor and credit the same to the Welfare Fund constituted under Regulations. The
decision of the Engineer-in-charge in this respect shall be final and binding.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied with Model
Rules for Labour welfare as appended to these Conditions or rules framed by
Government from time to time for the protection of health and for making sanitary
arrangements for workers employed directly/or indirectly on the works. In case the
Contractor fails to make arrangements as aforesaid, the Engineer—in— charge shall be
entitled to do so and recover the cost thereof from the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as appended to
these conditions or as required by the Engineer — in — charge, in respect of all labour
directly or indirectly employed for performance of the works and shall provide all facilities
in connection therewith. In case the Contractor fails to make arrangements and provide
necessary facilities as aforesaid, the Engineer— in—charge shall be entitled to do so and
recover the cost thereof from the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the provisions
relating to report on accidents and to grant of maternity benefits to female workers shall
make the Contractor liable to pay to the B.H.E.L as liquidated damages an amount not
exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the
Engineer—in—charge in such matters based on reports from the Inspecting Officers as
defined in the Contractor’s Labour Regulation as appended to these conditions shall be
final and binding and deductions for recovery of such liquidated damages may be made
from any amount payable to the Contractor.
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23.

WATER

21. The Contractor shall allow in his Tender and provide at his cost all water required for the
work or his employees on the work, together with all pipes and fittings or other means
that may be necessary or required to ensure a proper and ample supply of water for all
purposes connected with the work.

Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and maintain at his
own expense all necessary temporary workshops, stores, offices, etc., required for the
proper and efficient execution of the work. The planning, siting and erection of these
buildings shall have the approval of the Engineer-in-charge and the Contractor shall at all
times keep them tidy and in a clean and sanitary condition to the entire satisfaction of the
Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away and the site
restored and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-
charge.

Stores and Materials on Site

All stores and materials required for the work are to be deposited by the Contractor only
in places to be indicated by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores & Materials (for
incorporation in the work) are to be issued to the Contractor by the BHEL as detailed
under Schedule B" such items will be so issued only to the extent required for the
actual completion of the work as stipulated in the contract. The decision of the
Engineer-in-charge regarding the quantities to be issued as above shall be final and
binding on the contractor. For any excess quantities consumed on the work upto 5%
over the theoretical consumption will be charged at issue rates and excess consumption
beyond this limit, their cost will be recovered from the Contractor at punitive rates which
will be 100% (Hundred Percent) more than the issue rates of the BHEL as specified in the
Instructions to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by BHEL the
Contractor shall give the Engineer-in-charge reasonable notice in writing of his
requirements of such stores and materials and on the approval of his demand being
notified to him, he shall make immediate arrangements for drawing the same. Such
stores and materials shall be transported by the Contractor at his own expense direct
from the place of issue to the site of the work, unless prior written approval is obtained
from the Engineer-in-charge to take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of cement
required for 15 days consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to inspect
and examine any stores or materials intended to be used in or on the work, whether on
the site or at any factory or workshop or other place where such stores or materials are
being fabricated or manufactured or at any place where the same are lying and the
contractor shall give necessary facilities for such inspection and examination.
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25.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials
supplied by the Contractor who shall provide at his own expense all facilities which the
Engineer-in-charge may require for this purpose. If at the discretion of the Engineer-in-
charge an independent expert is employed to make any such tests his charges shall be
borne by the Contractor only if the test discloses that the said stores or materials are not
in accordance with the provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or re-
construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the stores or
materials provided by the Contractor are unsound or of a quality inferior to that
contracted for or otherwise not in accordance with the contract (in respect whereof the
decision of the Engineer-in-charge shall be final and conclusive) the Contractor, shall on
demand, in writing from the Engineer-in-charge specifying the Stores or materials
complained of, notwithstanding that the same may have been inadvertently passed,
certified and paid for, forthwith remove the stores or materials so specified and provide
other proper and suitable stores or materials at his own expense; to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a
period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-
in-charge may replace within others the stores or materials complained of at the risk and
expense in all respects of the Contractor. The liability of the contractor under this
condition shall not extend beyond the maintenance period aforesaid except as regards
stores or materials which the Engineer-in-charge shall have previously given notice to the
contractor to replace. (*MAINTENANCE PERIOD for any work under this Organisation
will be SIX MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular
work and handing over to B.H.E.L).

All stores and materials brought to the Site shall become and remain the property of
B.H.E.L and shall not be removed from the site without prior written approval of the
Engineer-in-charge. However, when the work is finally completed, the Contractor shall
at his own expense forthwith remove from the site all surplus stores or materials
originally supplied by him and upon such removal, the same shall revert in and become
the property of Contractor. All B.H.E.L Stores and materials issued to Contractor for in-
corporation or fixing in the work and which, making due allowance for reasonable wear
and tear/or waste, have not on completion of the work been so incorporated or fixed, shall
be returned by the Contractor at his own expense to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will be
given to him at a price based on the prevailing market rate but not exceeding that at
which the said stores and materials were originally issued to him but due consideration
shall be given to the allowance claimed by B.H.E.L in respect or any depreciation or
damage suffered by the stores and/or materials whilst in the custody of the Contractor
regarding which the decision of Engineer-in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any
stores, supplied by B.H.E.L have either during currency of the work or after completion of
the work whilst under the custody of the Contractor, become damaged to such an extent
that they cannot be usefully utilized, either in the same work or in other works, the
Engineer-in-charge shall not accept the stores and in the event of his rejection the
contractor shall be charged for the said Stores at a rate as fixed by the Accepting Officer.
The Contractor shall not be entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of B.H.E.L
and shall not be removed from the site without the prior written approval of the Engineer-
in-charge when the work is finally completed or the Contract is determined for reasons
other than the default of the Contractor he shall forthwith remove from the site all tools,
plants, equipments etc., (other than those as may have been provided by B.H.E.L) and
upon such removal, the same shall in, and become the property of the Contractor.

Statement of Hire Charges:
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A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools,
plants, equipments etc., shall be given to the Contractor by the Engineer-in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all precautions
to prevent loss or damage from any and all risks and to minimize the amount of any such
loss or damage and for the necessary steps to be taken for the said purpose until the
works have been handed over complete in all respect of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the site, the
work, the materials, tools, plants, equipments and anything else lying on the Site during
the progress of the work. He shall be solely responsible for and shall take all reasonable
and proper steps for protecting, securing, lighting and watching, all places on or about the
work and the Site which may be dangerous to any person whomsoever.

Notices and Fees:

The Contractor shall give all notices required by any Statutory provision or by the
regulations and/or bylaws of any local Authority and/or of any Public Service, Company or
Authority affected by the work or with whose system the same are or will be connected.
The Contractor shall pay and indemnify B.H.E.L against any fees and charges payable
under such Acts. Regulation and/or byelaws in respect of the work and shall make and
supply all drawings and plans required in connection with any such notice.

Setting out of the Works and Protective and Maintaining Signals and
Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other information
necessary to enable the contractor to set out the work. The Contractor shall at his own
expense set accurately according to the drawings and figured dimension thereon, all the
work comprised in the contract and any extras or additions there-to and shall be solely
responsible for their being so set out and executed. All bench marks, pegs, signals on
the surface, alignment stones, milestones and all similar marks whether put in by B.H.E.L
Authorities for the purpose of checking the Contractor's work or in the nature of
permanent survey marks will during the tenure of the contract, be under the care of the
Contractor who shall, at his own expense, take,all proper and reasonable precautions
and care to preserve and maintain them in their true position. In the event of these marks
being disturbed or obliterated by accident or due to any other cause whatsoever, the
same may, if deemed necessary, be replaced by the Engineer-in-charge at the
Contractors expense and the cost thereof deducted from any money then or thereafter
becoming due to the Contractor.

Where requested by the Contractor, the level marks, center line and chainage pegs
corresponding to those shown on the Drawing will be pointed out to the Contractor on the

ground but all bench marks or chainage pegs additional to those shown on the Drawing
will be set out by BHEL authorities.

Site Drainage:
All water that may accumulate on the site during the progress of the work or in trenches

and excavations shall be removed to the entire satisfaction of the Engineer-in-charge and
at Contractors expense.

Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the property of
BHEL and shall be disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones, coins,
treasures, relics, antiques and other similar items which may be found in or upon the site
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shall be the property of Bharat Heavy Electricals Limited and the Contractor shall duly
preserve the same to the satisfaction of the BHEL and shall from time to time deliver the
same to such person or persons as the B.H.E.L may appoint to receive the same.

Foundations

The Contractor shall not lay any foundations until the excavations for the same have
been examined and approved in writing by the Engineer-in-charge.

Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by earth or
other means so that it can finally be inspected or measured if necessary. In default of so
doing, the Contractor shall, if required by the Engineer-in-charge uncover such work at
his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and approval
at each stage thereof and the Contractor shall give due notice in writing to the
Engineer-in-charge when each stage is ready. In default of such notice being received,
the Engineer-in-charge shall be entitled to approve the quality and extent thereof at any
time he may choose and in the event of any dispute, the decision of the Engineer-in-
charge thereon shall be final and conclusive.

Execution of the Work:

The work shall be executed in a workman-like manner and to the satisfaction in all
respects of the Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in
respect of the execution of the Work in a “Work Site Order Book” maintained at his office
and the Contractor shall visit this office daily and shall confirm receipt of such instructions
by signing the relevant entries in this book. Such entries will rank as order or notices in
writing within the intent and meaning of these conditions.

Day Work:

No day-work shall be performed without the prior written instructions of the Accepting
Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any
work ordered to be executed by day-work and shall deliver to the Engineer-in-charge
within two days of the end of each pay week a return in duplicate giving full detailed
accounts of labour and materials for that pay-week. One copy of each of these returns, if
found correct, will be certified by the Engineer-in-charge and returned to the contractor
and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each
delivery of materials for day-work and the Contractor will be furnished with a receipt
signed by the Engineer-in-charge specifying the description, quantities weight or
measurement (as the case may be) of the articles approved, reference will be made in
this receipt in the return aforesaid and the Contractor”s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage addition

for profit and establishment charges, etc., will be agreed upon between the Accepting
Officer and the Contractor prior to the execution of the work.

Inspection of the Work:
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B.H.E.L Officers concerned with the Contract shall have power at any time to inspect and
examine any part of the work and the Contractor shall give such facilities as may be
required to be given for such inspection and examination Should Engineer-in-charge
consider, at any time during the expiry of the maintenance period, that any work has been
executed with unsound, imperfect or unskilled workmanship or of a quality inferior to that
contracted for or not otherwise in accordance with the contract (in respect) whereof the
decision of the Engineer-in-charge shall be final and conclusive the Contractor shall on
demand in writing from the Engineer-in-charge specifying the fault notwithstanding that
the same may have been inadvertently passed, certified and paid for, forthwith rectify or
remove and reconstruct the work so specified in whole or in part as the case may be
required at his own expense to the entire satisfaction of the Engineer-in-charge and in the
event of his failing to do so within a period to be specified by the Engineer-in-charge in
his demand as aforesaid, the Engineer-in-charge may carry out the work by other
means at the risk and expense in all respects of the Contractor. However, the liability of
the Contractor under this condition shall not extend beyond the maintenance period
except as regards workmanship which the Engineer-in-charge shall have previously given
notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the Contractor for
the execution of work thereto under the provisions of the Contract, he shall give a written
receipt for all fixtures, glass etc. and he shall be required to make good at his own
expense all damages resulting from any cause whatsoever while in his charge and on
completion of the work to deliver the said building or part thereof in a clean state
complete in every particular to the entire satisfaction of the Engineer-in-charge.

Insurance

The contractor shall within one month after the date of the acceptance of the contract,
insure the work against loss or damage to the contract works, temporary work and
materials erected in performance of the contract on “all risks” basis from the time of
arrival on site until taken over by BHEL on completion of the contract.

The cover shall also include wherever necessary the risks of testing including breakdown
or explosion of plant and machinery undergoing testing, trail and commissioning
operations. The insurance shall also specifically cover removal of debris cost. The sum
insured shall represent the estimated full value of the contract works inclusive of value of
free supply materials by BHEL, transport charges, customs dues, express freight,
overtime charges, cost of erection, value of constructional plants and machinery,
removal of debris and escalation of costs where the contract includes a maintenance
period, the insurance cover shall specifically include the contractors" liabilities during the
maintenance period. The insurance shall also be extended to cover third party personal
injury and property damage for a sum to be specified by BHEL. The insurance shall be
effected in the name of BHEL and the contractor shall submit to BHEL a draft of the
insurance policy for approval. The policy when issued will be lodged with BHEL together
with receipts of premium for such insurance and the contractor shall maintain such
policies in force until the obligations of the contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting officer may
insure the work and may deduct the amount of premiums from any money that may
become payable to the contractor or may at his discretion refuse payment of any
advances to the contractor until the contractor shall have complied with the terms of this
condition. This provision does not, however, absolve the contractor of his responsibility
for taking up the insurance. The contractor is, therefore, primarily responsible for taking
up the insurance in time.

Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the satisfaction of
the Engineer—in-charge and pay compensation for any injury, loss or damage occasioned
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to any property or rights whatever including property and rights of B.H.E.L, (or agents,
servants or employees of B.H.E.L) the injury loss or damage arising out of or in anyway
in connection with the execution or purported execution of the contract and further the
contractor shall indemnify B.H.E.L, against all claims enforceable against B.H.E.L, or any
agent, servant, or employee of B.H.E.L a private person, in respect of any such injury
(including injury resulting in death loss or damage to any person) whosoever or property,
including all claims which may arise under the workmen's Compensation Act or
otherwise, or which would be enforceable against B.H.E.L.

Completion

The works shall be completed to the entire satisfaction of the Engineer-in-charge and in
accordance with the Contractor's forecast of Time and Progress where operative, and all
unused stores and materials, tools, plants, equipments, temporary buildings and things
shall be removed and the site and work cleared of rubbish and all waste materials and
delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the
Contractor's expense and/or before the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time each
sections of the work as have been completed to the satisfaction of the Engineer-in-
charge.

In case the Contractor fails to remove any of his properties, assets or fails to clear the
rubbish and waste materials within 30 days of the completion of the contract, it is lawful
for the contractee, that is BHEL to take such action as it deems fit to clear dispose of
such properties, assets or such waste materials and charge the contractor any expenses
incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is
completed and the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end
of maintenance period, where applicable.

Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or to
complete the work and clear the site on or before the contracted or extended period of
completion, he shall, without prejudice to any other right or remedy of the B.H.E.L on
account of such breach, pay as agreed compensation an amount calculated as stipulated
below or such smaller amount as may be fixed by the BHEL on the contract value of the
work for every week that the progress remains below that specified in condition 7 or that
the work remains incomplete.

This will also apply to items or group of items for which separate period of completion has
been specified.

For this purpose the term ,Contract Value®shall be the value at contract rates of the work
as ordered.

a. Completion period (as originally-stipulated)  -- at 1 percent per week.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- at ¥z percent per week
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- atVa percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed the under noted percentage of the contract value or of the
contract value of the item or group of items of work for which a separate period of
completion is given:
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a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- 7', percent.
Exceeding 6 months and not exceeding 2 years.
C. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the B.H.E.L.

Laws Governing the Contract:
This contract shall be governed by the Indian Laws for the time being inforce.
Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall, without
prejudice to any other right or remedy which shall have accrued or shall accrue thereafter
to Bharat Heavy Electricals Limited, cancel the contract in any of the following cases and
the Contractor shall be liable to make payment to B.H.E.L for any loss or damage
resulting from any such cancellation for default.

If the Contractor shall:

Offer or give or agree to give to any person in BHEL service any gift or consideration of
any kind as an inducement or reward for doing or for bearing to do or for having done or
forborne to do a day act in relation to the obtaining or execution of this or any other
contract for BHEL service OR

Enter into a contract with B.H.E.L in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing
to the Accepting Officer, OR

Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide methods of
competitive tendering without first disclosing the fact in writing to the Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or Transfer or
Sub-Letting of Contract:

The Accepting Officer, without prejudice to any other right or remedy which shall accrue
thereafter to B.H.E.L shall cancel the contract in any of the following cases:

If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be adjudged bankrupt
or have a receiving order or orders for administration of his Estate made against him or
shall take any proceedings, for liquidation or composition under any Bankruptcy Act for
the time being in force or make any conveyance or assignment of his effects of
composition or arrangement for the benefit of his creditor or purport to do so, or if any
application be made under any Bankruptcy Act for the time being in force for the
sequestration of his Estate or if a trust deed be granted by him on behalf of his creditors,
OR

Being a Company, shall pass a resolution or the Court shall make an order for the
liquidation of its affairs, or a Receiver or Manager on behalf of the debentures holders
shall be appointed or circumstances shall arise which entitle the court or debentures
holders to appoint a Receiver or Manager OR.

Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the
work without the prior written approval of the Accepting Officer. OR
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Shall suffer an execution being levied on his goods and allow it to be continued for a
period of 21 days.

Whenever the Accepting Officer exercises his authority to cancel the Contract under this
condition, he may complete the work by any means at the Contractors risk and expense
provided always that in the event of cost of the completion (as certified by Engineer-in-
charge which is final and conclusive) being less than the contract cost, the advantage
shall accrue to the BHEL and that if the cost of completion exceeds the money due to the
Contractor under the contract, the Contractor shall either pay the excess amount ordered
by the Engineer-in-charge or the same shall be recovered from the Contractor by other
means.

Engineer-in-charge will have powers to take possessions of the site and any materials,
constructional plant, implements, stores, etc, thereon and or carryout the work by any
means at the risk and cost of the contractor.

In case the BHEL completes the work under the provisions of this condition the cost of
such completion to be taken into account in determining the excess cost to be charged
to the contractor under this Condition shall consist of the cost of materials purchased
and/or labour provided by the BHEL with an addition of such percentage to cover
superintendence and establishment charges as may be decided by the Project
Manager/Project Engineer whose decision shall be final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractor's unused materials,
constructional plant implements, temporary buildings, etc., and apply the proceeds of sale
thereof towards the satisfaction of any sum due from the contractor under the contract
and if thereafter be any balance outstanding from the contractor, it shall be recovered in
accordance with the provisions of the contract.

Cancellation of contract in part or in full for contractor*sdefault:
If the Contractor:

(a) makes default in commencing the work within a reasonable time from the date of
handing over of the site and continue in that state after a reasonable notice from
Engineer-in-charge, OR

(b) in the opinion of the Engineer-in-charge at any time, whether before or after the
date or extended date for completion, makes default in proceeding with the work,
with due diligence and continue in that state after a notice of seven days from
Engineer-in-charge, OR

(c) fails to comply with any of the terms and conditions of the contract or after 7
days notice in writing with orders properly issued there under, ( OR)

(d) fails to complete the work order and items of work individual dates for completion
and clear the site on or before the date of completion or fails to achieve the
progress as set out under clauses 7 of these General Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall have
accrued or shall accrue there after to B.H.E.L cancel the contract as a whole or in part thereof
or only such work order or items of work in default from the contract. Whenever the
Accepting Officer exercises his authority to cancel the contract as a whole or in part under
this conditions he may complete the work at the Contractors risk and cost, provided always
that in the event of the cost of completion (as certified by Engineer-in-charge which is final
and conclusive) being less than the contract cost the advantage shall accrue to the B.H.E.L if
the cost of completion exceeds, the money due to the contractor under this contract, the
contractor shall either pay the excess amount ordered by Project Manager or the same shall
be recovered from the contractor by other means. Engineer-in-charge will have power to
take possession of the site and any materials, constructional plant, implements, Stores, etc.,
thereon.

CONTRACTOR 42 ACCEPTING OFFICER



46.

48.

In case the B.H.E.L completes the work or any part thereof under the provisions of this
conditions the cost of such completion to be taken in to account in determining the excess
cost to be charged to the contractor under this conditions shall consists of the cost of
materials purchased and/or labour provided by the B.H.E.L with an addition of such
percentage to cover superintendence and establishment charges as

may be decided by the Project Manager/Engineer whose decision shall be final and
conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-
charge shall have the right to sell any or all of the contractor's unused materials,
constructional plant implements, temporary buildings, etc, and apply the proceeds of sale
thereof towards the satisfaction of any sum due from the contractor under the contract and if
thereafter be any balance outstanding from the contractor it shall be recovered in accordance
with the provision of the contract.

Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the contractor
dies, the accepting Officer shall have the opinion of terminating the contract without
compensation to the contractor.

47. Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason whatsoever
not require the whole or any part of the work, to be carried out the project
Manager/Engineer shall give notice in writing of the fact to the Contractor who shall have
no claim to any payment of compensation or otherwise howsoever on account of any
profit or advantage which he might have derived from the execution of the work in full but
which he did not derive in consequence of the foreclosing of the work.

He shall be paid at Contract rates, for the full amount of the work executed including
such additional works, e.g. clearing of site, etc., as may be rendered necessary by the
said fore closing. He shall also be allowed a reasonable payment (as decided by the
Accepting Officer ) for any expenses sustained on account of labour and materials
collected but which could not be utilised on the work, as verified by the Engineer-in-
charge. Neither shall the Contractor have any claim for compensation on account of any
alterations having been made in the original specifications, drawings, designs and
instructions, involving any curtailment of the work as originally contemplated.

Fair Wage

a) The contractor shall pay not less than the “ Fair Wage” to labourers engaged by
him on the work.

“Fair Wage” means wage whether for time or piece work notified at the time of inviting
tenders for the work and where such wages have not been notified the wages prescribed
by the Project Manager/Engineer for the stations at which the work is done.

b) The Contractor shall not with standing the provision of any contract to the
contrary, cause to be paid a “Fair Wage” to labourers indirectly engaged on the
work, including any labour engaged by the Sub-Contractors in connection with
the said work, as if the labourers had been directly employed by him.

c) In respect of labourers directly or indirectly employed on the work for the
performance of the Contractors part of this Agreement, the Contractor shall
comply with or cause to be complied with B.H.E.L Contractor's Labour
Regulations (appended here to as Annexure ,A"to these conditions) in regard to
payment of wages, wage period deduction from wages, recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage book, wage-
slips publication of scale of wage and other terms of employment inspection and
submission of periodical returns and all other matters of alike nature.
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d) The Engineer-in-charge concerned shall have the right to deduct from the money
due to the contractor any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non-fulfilment of the
conditions of the contract for the benefit of the workers non-payment of wages or
of deductions made from his or their wages which are not justified by the terms of
the contract or non-observance of the regulations.

e) The Contractor shall be liable primarily for all payments to be made under the
contract and for the observance of the Regulations aforesaid without prejudice to
his right to claim indemnity from his sub-contractors.

d) The regulations aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this Contract.
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CHAPTERIV
VALUATION AND PAYMENT
Records and Measurements:

All items having a financial value shall be entered in the B.H.E.L Measurement Book so
that a complete record is obtained of all works performed under the Contract.

Buildings, etc., priced in Schedule ,A" as a unit lumpsum will be entered by number at the
unit lumpsum.

Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be restricted to
that required to ascertain the financial liability of B.H.E.L under the contract.

Work which fails to be measured in detail shall be measured physically, without reference
to any local custom that may obtain excepting where it may otherwise be directed in the
tender documents. The measurements shall be taken jointly by any person duly
authorized on the part of the BHEL and by the Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of
appointment for measurement.

The Contractor shall, without extra charge, provide assistance with appliance and other
things necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed and dated
by both parties each day at the Site on completion of measurement. If the Contractor
objects to any of the measurements recorded on behalf of the B.H.E.L a note to that
effect will be made in the BHEL Measurement Book or against the item or items objected
to; and such note shall be signed and dated by both the parties engaged in taking the
measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in
part, the expense of such re- measurement shall be borne by the party requiring the
measurement.

Measurement to be re-taken, provided that a net error is found by this remeasurement to
amount to less than 5% (five percent) of the value as recorded by the first measurement.
But, where the net errors amount to 5% and over of the said value, then the cost is to be
borne by the other party. In any case, if the net value of errors found exceeds Rs. 500/-
the expense of re-measurement is to be borne by the other party. If the Contractor's
representative fails to attend when required, the Engineer-in-charge shall have power to
proceed by himself to take measurement and in that case these measurements shall be
accepted by the Contractor as final.

The contractor shall, once every month, submit to the Engineer-in-charge with a copy to
the Civil Manager/Senior Engineer details of his claims for the work done by him up to
and including the previous month which are not covered by his Contract Agreement in
any of the following respects;

Deviation from the items and Specifications provided in the contract documents.

Extra Items/New Items of work

Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition furnish
a clear certificate to the effect that the claims submitted by him as aforesaid cover all
his claim and that no further claims shall be raised by him in respect of the work done
up to and including the period under report.
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Except where any general or detailed description of the work in quantities expressly
shows to the contrary, schedule of quantities shall be deemed to have been prepared
and measurements shall be taken in accordance with

the procedure set forth in the schedule of rates specification notwithstanding any
provision in the relevant standard method of measurement or any general or local
custom. In the case of items which are not covered by the schedule of rates /
specification, measurements shall be taken in accordance with relevant standard method
of measurement issued by the Indian Standard Institution or as per standard engineering
practice.

Valuation of Deviations:
Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been awarded and
which is not covered by Contractor's Schedule but is covered by B.H.E.L Schedule of
rates the rate payable for such a fresh item will be derived from B.H.E.L Schedule by the
method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for the
nearest analogous item of work in Contractor's schedule bears to rate for the particular
analogous item of work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule
(Contractor's and B.H.E.L Schedule) then the method of proportion will be applied to the
nearest analogous group of items available in both the Schedules referred to i.e. in the
same proportion as the total tendered cost of that particular group of items (the sum of
the products of the tendered rates and the quantities for which orders are placed bears
to the total cost of the same items and quantities at the B.H.E.L Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor's Schedule
and B.H.E.L Schedule, then the methods of proportion will be applied to all those items of
the whole work, which are available in both the Schedules and for which orders have
been placed on the contractor, i.e., in the same proportion as the total cost of all these
items of work (the sum of the products of the tendered rates and the quantities for which
orders are placed) bears to the total cost of the same items and qualities at the B.H.E.L
Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of
payment shall be decided by the Accepting Officer whose decision shall be final and
conclusive and binding on the parties.

The selection of analogous items or analogous group of items referred to above shall be
done by the Engineer-in-charge. Where the rates for deviated items or new items of work
can be derived by the selection of different analogous items or analogous group of items,
the lowest of all such derived rates shall be taken as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting Officer,
all disputes regarding the settlement of rates of deviated or new items or work shall be
referred to the Deputy Manager/Manager whose decision shall be final and conclusive as
the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the price of any
material (not being a material supplied from the B.H.E.L store in accordance with the
Conditions of the Contract) is increased or decreased by an Act of Legislature (Central or
State) and/or any notification there under or on account of new duties or levies such as
octroi or on account of increase or decrease in such duties affecting the price of
materials required for incorporation in the works and made from materials of
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which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or lower than
the price of that material or item as prevailing immediately before the passing of such Act
or levying, increasing/ decreasing of such duty, the B.H.E.L shall incase of increase in
price or the duty reimbursed to the contractor and incase of decrease in price, the
B.H.E.L shall be entitled to a refund of the reduction price or the reduction in duty.
Provided, however no reimbursement or refund shall be made if the increase/decrease is
not more than 10% of the said price, and if so, the reimbursement or refund shall be
made only on the excess over 10% provided always that any such increase shall not be
payable if, in the opinion of the Deputy Manager/Manager (whose decision shall be final
and conclusive) the increase is attributable to the delay in the execution of the contract
within the control of the contractor or that any such increase has become operative
after the contracted/or extended date of completion of the work or items of work in
question.

The Contractor shall, for the purpose of this condition, keep such books of account and
other documents as are necessary to show the amount of any increase claimed or any
reduction available and shall allow inspection of the same by any duly authorized
representative of the B.H.E.L and further shall at the request of the Engineer-in-charge
furnish for verification such other information of the Engineer-in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any alteration in
the prices of any such materials, give notice thereof in writing to the Engineer-in-charge
stating that the rate is submitted in pursuance to this condition together with all
information relating thereto which he may be in a position to supply.

Advances on Account:

No payment shall be made for work estimated to cost less than Rupees FIVE
THOUSAND till the whole of the work shall have been completed and a certificate of
completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor
may at intervals of not less than one month or as otherwise provided for in the Contract
Documents, counting from the date on which order to commence work is given by
Engineer-in-charge submit claims on B.H.E.L forms for payment of advances on account
of work done and of materials delivered in connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and passed
by the Engineer-in-charge subject a maximum of 90% of the value of the work actually
executed to the satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-
charge regarding such approval and passing of the sums so payable shall be final and
conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deduction
from On account” bills, 100% payment of all subsequent bills may be made to the
Contractor.

The Contractor may also be paid during the progress of the work 75% of the value of any
materials which are in the opinion of the Engineer-in-charge in accordance with the
Contract, and are actually required for incorporation in the work and which have
reasonably been brought to the site in connection therewith and are adequately stored
and / or protected against damage by weather or other causes, but which have not at the
time of payment of the advance been incorporated in the work on furnishing a formal
hypothecation deed. Payment of such advances, however, shall be purely at the
discretion of the Deputy Manager/Senior Engineer provided always that payments shall
not be made under these periodical certificates in respect of perishable materials like
lime, cement, timber, sand, kankar, etc., Any sums/due from the Contractor on account
of Tools and Plant, Stores or any other items provided by B.H.E.L shall be deducted from
the respective advances, the Engineer-in-charge shall from time to time certify the sums
payable to the contractor after retaining the reserves.
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Any certificate relating to work done or materials delivered may be modified or corrected
by any subsequent interim certificate or by the final certificate and no certificate of the
Engineer-in-charge supporting an advance payment shall itself be conclusive evidence
that any work or materials to which it relates are in accordance with the contract. All such
intermediate payments shall be regarded as advances against the final payment only and
shall not be considered as an admission of the due performance of the contract or any
part there of in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the
powers of the Engineer-in-charge as to the final settlement and adjustment of the
accounts or otherwise, or in any way vary or affect the contract.

Final Bill

As soon as possible after the completion of the work to the satisfaction of the Engineer-
in-charge, the contractor shall forward a certified final account on BHEL form, in
duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be
prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of payments
already made on account subject to certification of the final bill by the Engineer-in-charge.
Any sums due from the contractor on account of Tools & Plant, Stores or any other items
provided by BHEL not yet recovered from the contractor shall be deducted from the final
sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final
bill.

Payment of Bills

All payment to be made to the Contractor under this contract shall be by “Crossed
Cheque” marked ,A/C payee only (Within a reasonable time after the Certification by the
Engineer-in-charge) at the State Bank of India or their subsidiaries located in the station
where either the work is executed or service rendered or at their branch nearest to the
station where the Officer of the Engineer-in-charge is located.

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or payable by
the contractor the same may be deducted from any sum then due or which at any time
thereafter may become due to the Contractor under the contract or under any other
Contract with BHEL or from his Security Deposit or he shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical examination of
the work and final bill including all supporting vouchers, abstracts etc., and to enforce
recovery of any sums becoming due as a result thereof in the manner provided in the
preceding sub-paragraphs provided however that no such recovery shall be enforced
after three years of passing the final bill.

Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the
contractor in respect of all contracts on completion of work and after payment of final
bill and the balance 50% on expiry of the maintenance period, (described under
clause 23) provided the contractor shall have rendered a “No-Demand” Certificate. In
case of works where maintenance period is not involved 100% of the Security Deposit
may be refunded after payment of final bill provided that the contractor shall have
rendered a “No-Demand Certificate”.
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Arbitration:

Except where otherwise provided for in the contract all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions hereinbefore
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, designs, drawings, specifications, estimates, instructions, orders
or these conditions or otherwise concerning the work or failure to execute the same
whether arising during the progress of the work or after the completion or abandonment
thereof shall be referred to the sole arbitration of the Executive Director / General
Manager of BHEL and if ED is unable or unwilling to act, to the sole arbitration of some
other person appointed by the ED / General Manager, willing to act as such arbitrator.
The cases referred to arbitration shall be other than those for which the decision of the
Manager / Senior Engineer / Engineer-in-charge is expressed in the contract to be final
and conclusive. There will be no objection if the arbitrator so appointed is an employee of
B.H.E.L and that he had to deal with the matters to which the contract relates and that in
the course of his duties as such he had expressed views on all or any of the matters in
dispute or difference.

The arbitrator to whom the matter is originally referred being transferred or vacating his
office or being unable to act for any reason, such Executive Director / General Manager
as aforesaid at the time of such transfer, vacation of office or inability to act, shall appoint
another person to act as arbitrator in accordance with the terms of the contract. Such
person shall be entitled to proceed with the reference from the stage at which it was left
by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or any
statutory modification or re-enactment thereof and the rules made there under and for
the time being in force shall apply to the arbitration proceeding under this clause.

It is a term of the contract that the party involving arbitration shall specify the dispute or
disputes to be referred to arbitration under this clause together with the amount or
amounts claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the time for
making and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the arbitration
proceedings and no payment due or payable, to the Contractor shall be withheld on
account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both the Parties fixing the date of first hearings.

The arbitrator shall give a separate award in respect of each dispute or difference
referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his sole
discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this
contract.

In the event of disputes or differences arising between one public sector enterprise and a
Govt. Department or between two public sector enterprises the above stipulations shall
not apply the provisions of BPE office memorandum No. BPE/CL 001/ 76MAN / 2 (1.10)
75-BPE (GM-1) dated 1% January 1976 or its amendments for arbitration shall be
applicable.
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ANNEXURE ,A"

B.H.E.L CONTRACTOR"SLABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following words and
expressions shall have the meaning hereby assigned to them.

a)

e)

“Labour” means workers employed by a contractor directly, or indirectly through a
sub-contractor, or by an agent on his behalf on a payment not exceeding Rs.500
per month.

“Fair Wage” means wages, which shall include wages for weekly day of rest and
other allowances, whether for time or piece work, after taking into consideration
prevailing market rates for similar employments in the neighborhood but shall not
be less than the minimum rates of wages fixed under the minimum Wages Act.

“Contractor” for the purpose of these Regulations shall include an agent or Sub-
Contractor employing labour on the work taken on contract.

“Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour
Commissioners of the Chief Labour Commissioner®s Organisation.

“Form” means a form appended to these Regulations.

Notice of Commencement :

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish in
writing to the Inspecting Officer of the area concerned the following information with copy
to the Engineer-in-charge.

.
ezoooTe

NOTE:

Name and situation of the work.

Contractors name and address.

Particulars of the Department for which the work is undertaken.

Name and address of sub-contractors as and when they are appointed
Commencement and probable duration of the work

Number of workers employed and likely to be employed,

Jair wages" for different categories of workers.

Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an adult
shall be NINE hours. The working day of an adult worker shall be so arranged
that of intervals, if any, for rest it shall not spread over more than twelve hours on
any day. When an adult worker is made to work for more than NINE hours on
any day or for more than FORTY EIGHT hours in any week he shall in respect of
overtime work, be paid wages at double the ordinary rate of wages.

Weekly day of rest: Every worker shall be given a weekly day of rest which shall
be fixed and notified atleast TEN days in advance. A worker shall not be required
or allowed to work on the weekly rest day unless he has or will have a substituted
rest day, on one of five days immediately before or after the rest day. Provided
that no substitution shall be made which will result in the worker working for more
than ten days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest
day and has been given a substituted rest day he shall be paid wages for the
work done on the weekly rest day at the overtime rate of wages.

The expression ,,Qrdinary rate of wages™ means the fair wage the worker
is entitled to.
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Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and correctly
maintain and continue to display and correctly maintain in clean and legible condition in
consipicuous places on the works, notice in English and in the local Indian languages,
spoken by maijority of workers, given the rate of fair wages, the hours of work for which
such wages are payable, the weekly rest days workers are entitled to and name and
address of the Inspecting Officer. The Contractor shall send a copy each of such notices
to the Inspecting Officers and the Engineer-in-charge.

Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be payable .
No wage period shall normally exceed one week.

Payment of Wages:

0] Wages due to every worker shall be paid to him direct. All wages shall be paid in
current coins or currency or in both.

Wages of every worker employed on the contract shall be paid where the wage
period is one week, within, THREE DAYS from the end of the wage period, and in any
other case before the expiry of the 7" day or 10" day from the end of the wage period
according as number of workers does not exceed 1,000.

(i) When employment of any worker is terminated by or on behalf of the contractor,
the wages earned by him shall be paid before expiry of the day succeeding the
one on which his employment is terminated.

(iii) Payment of wages shall be made at the work site on a working day except when
the work is completed before expiry of the wage period, in which case final
payment shall be made at the work site within 48 hours of the last working day
and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which labour is
employed is in progress.

Register of Workmen :

A register of workmen shall be maintained in the form appended to these regulations and
kept at the work site or as near to it as possible, and the relevant particulars of every
workmen shall be entered therein within THREE days of his employment.

Employment Card:

The Contractor shall issue an employment card in the Form appended to these
regulations to each worker on the day of work or entry into his employment. If a worker
has already any such card with him issued by the previous employer the contractor shall
merely endorse that Employment Card with relevant entries. On termination of
employment the Employment Card shall again be endorsed by the Contractor and
returned to the worker.

Register of Wages etc., :

(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations
shall be maintained and kept at the work site or as near to it as possible.

(i) A wage slip in the form appended to these regulations shall be issued to every
worker employed by the Contractor atleast a day prior to disbursement of wages.

Fines and Deductions which may be made from wages:
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Vii.

Wages of worker shall be paid to him without any deductions of any kind except
the following:

Fines;

Deductions for absence from duty, i.e., from the place or the places where by the
terms of his employment he is required to work. The amount of deduction shall
be in proportion to the period for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money which he is required to account for,
where such damage or loss is directly attributable to his neglect or default;

Deductions for recovery of advances or for adjustment of overpayment of a
wages. Advance granted shall be entered in a register;

and
Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and
omissions on his part as have been approved by the Chief Labour
Commissioner.

No fines shall be imposed on a worker and no deductions for damage or loss
shall be made from wages until the worker has been given an opportunity of
showing cause against such fines or deductions.

The total amount of fines which may be imposed in any one wage period on a
worker shall not exceed an amount equal to three paise in rupee of the wages
payable to him in respect of that wage period.

No fine imposed on a worker shall be recovered from him in instalments, or after
expiry of sixty days from the date on which it was imposed. Every fine shall
deemed to have been imposed on the day of the act or omission in respect of
which it was imposed.

The Contractor shall maintain both in English and the local Indian language a list,
approved by the Chief Labour Commissioner, clearly stating the acts and
omissions for which penalty or fine may be imposed on a workman and display it
in good condition in a conspicuous place on the work site.

The Contractor shall maintain a register of fines and the register of deductions for
damage or loss in the Forms appended to these regulations which should be kept
at the place of work.

Register of Accidents :

The Contractor shall maintain a register of accidents in such form as may be convenient
at the work place but the same shall include the following particulars:

TTQ@Tm0o0 T

Full particulars of the labourers who met with the accident.
Rates of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.
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Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

Claim required to be paid under Workmen“s Compensation Act.

Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.

Authority by whom the compensation was assessed.

Remarks.

—

©es37F

Preservation of Registers

The Register of Wages-cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which last entry is made
therein.

Enforcement

The Inspecting Officer shall either on his own motion or on a complaint received by him
carry out investigations, and send a report to the Engineer-in-charge specifying the
amounts representing workers, dues and amount of penalty to be imposed on the
contractor for breach of these Regulations, that have to be recovered from the contractor,
indicating full details of the recoveries proposed and the reasons therefore. It shall be
obligatory on the part of the Engineer-in-Charge on receipt of such a report to deduct
such amounts from payments due to the contractor.

Disposal of amounts recovered from the Contractor :

The Engineer-in-charge shall arrange payment to workers concerned within FORTY FIVE
days from receipt of a report from the Inspecting Officer except in cases where the
contractor had made an appeal under Regulation, 16 of these Regulations. In cases
where there is an appeal, payments of workers, due would be arranged by the Engineer-
in-charge, wherever such payments arise, within THIRTY days from the date of receipt of
the decision of the Regional Labour Commissioner (R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due which
could not be disbursed to workers within the time—limit prescribed above, due to reasons
such as where-about of workers not being known, death of a worker, etc., and also
amounts recovered as penalty, shall be credited to a fund to be kept under the custody of
B.H.E.L for such benefit and welfare of workmen employed by contractors.

Appeal against decision of Inspecting Officer :

Any person aggrieved by a decision of the Inspecting Officer may appeal against such
decision to the Regional Labour Commissioner concerned within THIRTY days from the
date of the decision, forwarding simultaneously a copy of his appeal to the Engineer-in-
charge. The decision of the Regional Labour Commissioner shall be final and binding
upon the Contractor and the workmen.

Representation of Parties:

A workman shall be entitled to be represented in any investigation or enquiry under these
Regulations by an Officer of a registered trade union of which the said trade union is
affiliated or where the workman is not a member of any registered trade union, by an
Officer of a registered trade union connected with, or any other workmen employed in the
industry in which the worker is employed.
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A Contractor shall be entitled to be represented in any investigation or enquiry under
these Regulations by an officer of an association of contractors of which he is a member
or by an officer of a Federation of Associations of Contractors to which the said
association is affiliated or where the contractor is not a member of any association of
employers, connected with, or by any other employer engaged in the industry in which
the contractor is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these Regulations.

Inspection of Books and other Documents:

The Contractor shall allow inspection of the Register and other documents prescribed
under these Regulations by Inspecting Officer and the Engineer-in-charge or his
authorized representative at any time and by the worker or his agent on receipt of due
notice at a convenient time.

Interpretation etc.

On any question as to the application, interpretation or effect of the Regulations the
decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner
(Central) shall be final and binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’s Labour
Regulations and issue such directions as it may consider necessary for the proper
implementation of the Contractor's Labour Regulations or for the purpose of removing
any difficulty which may arise in the administration thereof, based on which the B.H.E.L.,
Contractor®s Labour Regulations herein contained shall be subject to revision.

MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:

(a) Workplace" means a place at which, on an average, twenty or more workers
are employed.

(b) Jarge Workplace" means a place at which on an average, 500 or more workers

are employed.

First Aid: At every workplace, there shall be maintained in a readily accessible
place first-aid appliances including an adequate supply of sterilized dressings and
sterilized cotton wool as prescribed in the Factory Rules of the State in which the work is
carried on. The appliances shall be kept in good order and, in large work places, they
shall be placed under the charge of a responsible person who shall be readily available
during working hours.

At large workplaces, where hospital facilities are not available within easy distance of the
works First Aid posts shall be established and be run by a trained compounder.

Where large workplaces are remotely situated and far away from regular hospitals an
indoor ward shall be provided with one bed for every 250 employees.

Where large workplaces are situated in cities, towns or in their suburbs and no beds are
considered necessary owing to proximity of city or town hospitals, suitable transport shall
be provided to facilitate removal of urgent cases to these hospitals. At other workplaces,
some conveyance facilities shall be kept readily available to take injured person or
persons suddenly taken seriously ill, to the nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room of the

prescribed sizes, containing the prescribed equipment and in the in-charge of such
medical and nursing staff as may be prescribed. For this purpose the relevant provisions
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of the Factory Rules of the State Government of the area where the work is carried on
may be taken as the prescribed standard.

Accommodation for Labour: The Contractor shall during the progress of the works
provide, erect and maintain necessary temporary living accommodation and ancillary
facilities for labour at his own expense and to standards and scales as approved by the
Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at suitable
places, easily accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply each workplace
shall be provided with storage where drinking water shall be stored. Every water supply
storage shall be at a distance of not less than 15 meters from any latrine drain or other
source of pollution. Where water has to be drawn from an existing well, which is within
such proximity of latrine drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely
closed in and be provided with a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

Washing and Bathing places: Adequate washing and bathing places shall be provided
separately for men and women. Such places shall be kept in clean and drained
condition.

Scale of Accommodation in Latrines and Urinals: These shall be provided within
the precincts of every workplace latrines and urinals in an accessible place, and the
accommodation, separately for each of these, shall not be less than at the following
scales:

No.of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
c) For additional persons 3

Per 100 or part thereof.
In particular cases, the Engineer-in-charge shall have the power to increase the
requirement, where necessary.

Latrines and Urinals: Except in workplaces provided with water flushed latrines
connected with a waterborne sewage system, all latrines shall be provided with
receptacles on dry-earth system which shall be cleaned at least four times daily and at
least twice during working hours and kept in a strictly sanitary condition. Receptacles
shall be tarred inside and outside at least once a year.

If women are employed, separate latrine and urinals, screened from those for men and
marked in the vernacular in conspicuous letters “For Women only” shall be provided on
the scale laid down in rule 6. Those for men shall be similarly marked “For Men only” A
poster showing the figure of a man and of a woman shall also be exhibited at the
entrance to latrines for each sex. There shall be adequate supply of water close to
latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or other
non-absorbent material and shall be cement-washed inside and outside at least once a
year. The dates of cement washing shall be noted in a register maintained for the
purpose and kept available for inspection. Latrines shall have at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority,
arrangement for proper disposal of excreta by incineration at the workplace shall be
made by means of a suitable incinerator approved by the local medical health and
municipal or cantonment authorities. Alternatively local excreta may be disposed off by
putting a layer of night soil at the Bottom of pucca tank prepared for the purpose and
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15.

covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth
for a fortnight (when it will turn into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him by the
Engineer-in-charge to effect proper disposal of soil and other conservancy work in
respect of Contractor's work-people or employees on the Site. The Contractor shall be
responsible for payment of any charges which may be levied by municipal or cantonment
authority for execution of such work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided, free of
cost, four suitable sheds, two for meals and two others for rest, separately for use of men
and women labour. Height of each shelter shall not be less than 3 meters from floor level
to lowest part of roof. Sheds shall be kept clean and space provided shall be on the
basis of at least 0.5 sq.m. per head.

Créches: At a place at which 20 or more women workers are ordinarily employed,
there shall be provided at least one hut for use of children under the age of 6 years of
such women. Huts shall not be constructed to a standard lower than that of thatched
roof, mud floor and walls with wooden planks spread over mud floor and covered with
matting.

Huts shall be provided with suitable and sufficient openings, for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean. There shall be
two ,dais” in attendance. Sanitary utensils shall be provided to the satisfaction of local
medical, health and municipal or cantonment authorities. Use of huts shall be restricted
to children, their attendants and mothers of children.

When the number of women workers is more than 25 but less than 50, the Contractor
shall provide at least one hut and one Dais to look after children of women workers.

Size of creche (s) shall vary according to the number of women workers employed.
Creche(s) shall be properly maintained and necessary equipment like toys, etc. provided.

Canteen: A cooked food canteen on a moderate scale shall be provided for the
benefit of workers wherever it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be approved by
the Engineer-in-charge, and the whole of such temporary accommodation shall at all
times during the progress of the works be kept tidy and in a clean and sanitary condition
to the satisfaction of the Engineer-in-Charge and at the Contractors expense. The
Contractor shall conform generally to sanitary requirements of local medical, health and
municipal or cantonment authorities and at all times adopt such precautions as may be
necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be cleared
away, all rubbish burnt, excreta or other disposal pits or trenches filled in and effectively
sealed off and the whole of site left clean and tidy to the entire satisfaction of the
Engineer-in-Charge, and at the Contractor's expenses.

Anti-malarial precautions: The Contractor shall, at his own expense, conform to all
anti-malarial instructions given to him by the Engineer-in-charge, including filling up of
any borrow pits which may have been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour Regulations
or any other officer nominated in his behalf by the Engineer-in-Charge shall report to the
Engineer-in-Charge all cases of failure on the part of the Contractor and or his sub-
contractors to comply with the provisions of these Rules either wholly or in part and the
Engineer-in-Charge shall impose such fines and other penalties as are prescribed in the
conditions.
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B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely be done
from the ground, or from solid construction except such short period of work as can be
done safely from ladders. When a ladder is used an extra mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well, suitable
footholds and hand-holds shall be provided on the ladder and the ladder shall be given an
inclination not steeper than Y2 to 1 (Y4 horizontal and 1 vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung or
suspended from an overhead support or erected with stationary support, shall have a
guard rail properly attached, bolted, braced and otherwise secured atleast 1 meter high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such openings as may be necessary for
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

Working platform, gangways, and stairways shall be so constructed that they do not sag
unduly or unequally, and if height of a platform or gangway or stairway is more than 3.25
meters above ground level or floor level, it shall be closely bordered have adequate width
and be suitably fenced, as described in 2 above

Every opening in floor of a building or in a working platform shall be provided with suitable
means to prevent fall of persons or materials by providing suitable fencing or railing with a
minimum height of 1 meter.

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
meters in length. Width between side rails in a rung, ladder shall in no case be less than
30 cm, for ladders upto and including 3 metres in length. For longer ladders this width
shall be increased by atleast 6 mm for each additional 30 cm. of length. Uniform step
spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The Contractor shall provide all necessary
fencing and lights to protect public from accidents and shall be bound to bear expenses
of defence of every suit action or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above precautions, and pay any
damages and costs which may be awarded in any such suit, action or proceeding to any
such person or which may with the consent of the Contractor be paid to compromise any
claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast one
ladder for each 30 m length or fraction thereof. Ladder shall be extended from bottom of
trench to atleast 1 metre above surface of the ground. Sides of a trench 1.5 metres or
more in depth shall be stepped back to give suitable slope or securely held by timber
bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be
placed within 1.5 metres of the edge of trench or half the depth of trench, whichever is
more. Cutting shall be from top to bottom. Under no circumstances shall undermining or
undercutting be done.

Demolition: Before any demolition work is commenced and also during the process of
the work:

a. All roads and open areas adjacent to the work site shall either be closed or
suitably protected:
b. No electric cable or apparatus which is liable to be a source of danger over a

cable or apparatus used by the operator shall remain electrically charged.
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10.

C. All practical steps shall be taken to prevent danger to persons employed, from
risk of fire or explosion, or flooding. No floor, roof, or other part of a building shall
be so overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge shall be available for use of persons employed on the site and maintained in a
condition suitable for immediate use and the Contractor shall take adequate steps to
ensure proper use of equipment by those concerned.

a. Workers employed on mixing asphaltic materials cement and lime mortars/
concrete shall be provided with protective footwear and protective gloves.

b. Those engaged in handling any material which is injurious to the eye shall be
provided with protective goggles.

C. Those engaged in welding works shall be provided with welder"s protective eye-
shields.
d. Stone breaker shall be provided with protective goggles and protective clothing

and seated at sufficiently safe intervals.
e. When workers are employed in sewers and manholes which are in use, the

Contractor shall ensure that manhole covers are opened and manholes are
ventilated atleast for an hour before workers are allowed to get into them.
Manholes so opened shall be cordoned off with suitable railing and provided with
warning signals or boards to prevent accident to public.

The Contractor shall not employ men below the age of 18 and women on the
work of painting with products containing lead in any form. Whenever men above
the age of 18 are employed on the work of lead painting, the following
precautions shall be taken:

i. No paint containing lead or lead products shall be used except in the form of
paste or ready-made paint.

ii. Suitable face masks shall be supplied for use by workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities
shall be provided to enable working-painters to wash during on cessation of work.

When work is done near any place where there is risk of drowning, all necessary
equipment shall be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision made for prompt first aid
treatment of all injuries likely to be sustained during the course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and supports
shall conform to the following:

i. These shall be of good mechanical construction, sound material and adequate strength
and free from defects and shall be kept in good working order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years shall be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and

pulley block used in hoisting or lowering or as means of suspension, safe working load
shall be ascertained by adequate means. Every hoisting machine and all gear referred to
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11.

12.

13.

14.

15.

above shall have the safe working load plainly marked there on, In case of a hoisting
machine having a variable safe working load, each safe working load and the conditions
under which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

Incase of departmental machine, safe working load shall be notified by the Engineer-in-
Charge. As regards contractor's machine the Contractor shall notify safe working load of
each machine to the Engineer-in-Charge whenever he brings it to site of work and get it
verified by the Engineer-in-Charge.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances shall be provided with efficient safeguards; hoisting appliances shall be
provided with such means as will reduce to the minimum risk of accidental descent of
load. Adequate precautions shall be taken to reduce to the minimum risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on
electrical installations which are already energized, insulating mats, working apparel such
as gloves, sleeves and boots, as may be necessary shall be provided. Workers shall not
wear any rings, watches carry keys or other materials which are good conductors of
electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near the
places of work.

These safety provision shall be brought to the notice of all concerned by display on a
notice board at a prominent place at the work spot. Persons responsible for ensuring
compliance with the Safety Code shall be named thereon by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection by the
Engineer-in-Charge or his representatives and the Inspecting Officers as defined in the
Contractor®s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the
operation of any other Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation-7)

Name and address of the Contractor:

Number and date of the WORK ORDER & CONTRACT AGREEMENT

Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work
V. Duration of the Contract
Sl. Name and surname  Age & Father's/ Nature Permanent/  Present Date of Date of Signature Remarks
No of the workers Sex Husband's of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation. Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 6 7 10 11

CONTRACTOR
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i Name and Sex of the Worker

FORM OF EMPLOYMENT CARD

(Regulation-8)

ii Father"s/ Husband‘s Name

iii Address
iv Age or Date of birth
\% Identification mark

Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-

Name

Full address of Dependents
(Specify Village, Dist., and State

SI.  Name & Address of  Particulars of Total period Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the  number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
| (o JURRRT of during
unit in the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11

N.B:- For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment

should be made separately.

CONTRACTOR
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10.

FORM OF WAGE SLIP
(Regulation-9)

Name of the Contractor

Place

Name of the worker with
father"s/ husband‘s name.

Nature of employment.

Wage period.

Rate of Wages payable

Total attendance / Unit of work done.
Dates on which overtime worked
Overtime Wages.

Gross Wages payable.

Total deductions (indicating

nature of deductions )

Net wages payable.

Contractor®s Signature /

Thumb impression.

CONTRACTOR 62

Employees" Signature/

Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No.10 vii)

Sl. Name  Father's/ Sex Department Nature and Whether workmen Rate of Date and Date on Remarks
No. Husband"s name date of showed cause wages amount which fine
the offence against fine of fine realised
for which or not, if so, imposed
fine imposed  enter date
1 2 3 4 5 6 7 8 9 10 1
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

(Regulation —9)

Name and address of the Contractor:

No. & Date of the Contract Agreement /Work Order

Name and address of the department awarding the Contract

iv. Nature of the Contract and location of the work

Duration of the Contract
Wage period

V.

Vi.

Overtine Deduction from

Fair Wage
Wages payable

wages

Worked

paid
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS
Regulation No 10 (vii)

SI.No Name Father's Sex Department Damage Whether  Date & Number Date on Remarks
Husband's or loss worked amount of  of Instal-  which
Name caused showed deduction ment, if total
with date cause imposed any amount
against realised
deduction
if so, enter
date
1 2 3 4 5 6 7 8 9 10 11
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

.VEHICLE

Vehicles carrying material should have proper registration documents and must be
produced on demand by our Security Staff.

The light on right side, i.e., over the drivers cabin shall be in working condition.

Both the head lights as well as park lamps must be in working conditions.

Il. MOVEMENT OF VEHICLE

10.

The vehicle should not travel at more than 20 km.ph in our premises.

The Driver of the vehicle must possess heavy duty licence and produce on demand by
the Security Staff.

Vehicles carrying inflammable liquids in the tank containers should have grounding chain
or the tank should be coated with insulating material also to avoid Static Electricity.

In road junctions, speed breakers and railway crossing, the speed should be lowered and
vehicle should proceed cautiously.

The driving should KEEP TO THE LEFT" at all places.

The vehicle should not be parked in road which could obstruct the vehicular
traffic.

No person other than driver should be allowed to sit or stand on the prime mover or
trailer.

The vehicle should pass only through the approved routes. Short cuts should be
forbidden.

There must be a safe distance behind another moving truck.

The driver should avoid making quick starts, jerky stops or quick turns at excessive
speed.

SHIPPING
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Strong side supports should be provided on both sides of the trailer. The side supports
should be fixed in such a way that it cannot be removed even temporarily.

2. Adequate packing must be given for easy slinging operation. The packing materials
should be good enough to withstand the load.

3. The stacking of loads in the truck should be evenly placed. The load should not be
heaped together or dumped over the chassis.

4. The loaded materials should be fastened tightly with WIRE ROPE". Manila rope or coir
rope should not at all be used. There must be side packing such as gunny or rubber tyre
between the sharp edge of the job and wire rope in order to avoid cut in the wire rope.

5. There must be minimum two fastenings and it should be more in case of lengthier loads.

6. The wire rope should be in sound conditions i.e, there should not be links, knots or
bristles etc.,

7. The wire rope ends should be clamped with U*clamps.

8. The load on the truck should not be beyond its standard capacity. The carrying capacity
must be clearly marked on the trailer also.

9. The loose pieces should be bundled before loading on the truck.

10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis.

11. The load should not be over hanging more than 3 ft. from the end of the body.

12. The materials should not be stacked too high to avoid hitting against live electric lines.

13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap.

IV GENERAL

The vehicles should not be moved directly inside the production building in case the materials are
to be unloaded there. But the vehicle should be parked outside the building and the driver should
ascertain the passage as well as the unloading points with the help of shop officials. This will
avoid the congestion of blocking of traffic in the gangway.
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS
LABOUR LAWS BY THE CONTRACTORS FOR BHEL

1.

The Contractor shall not employ in connection with the work any person who has not
completed 18 years of age.

The Contractor shall in respect of labour employed by him either directly or through
subcontractors, comply with or cause to be complied with the following statutory
provisions and rules and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil
Nadu Rules.

The Minimum Wages Act 1948 and the related Tamil Nadu Rules.

The Payment of Wages Act 1936 and the related Tamil Nadu Rules.

The Factories Act 1948 and the related Tamil Nadu Rules.

The Employee's Provident Fund & Miscellaneous Provisions Act 1952.

The Employees State Insurance Act 1948.

The Workmen Compensation Act 1923.

The Industrial Disputes Act 1947.

The payment of Bonus Act 1965.

O
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And any other law or modifications to the above or to the Rules made thereunder from
time to time.

REGISTRATION AND LICENSING

1.

Every Contractor shall register his name with the Welfare Section of BHEL before taking
up the work awarded to him by giving the following information and getting a Code
Number :

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or  more
workers)

f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories
whenever they call for information regarding contracts.

The Contractor employing 20 or more workmen is required to obtain license from the
authorities ( The Deputy Chief Inspector of Factories / Assistant Commissioner of
Labour as the case may be ). The license shall be amended and / or renewed wherever,
there is an increase in the workmen employed by him or in the event of contract being
extended or renewed. The Contractor shall inform the licence number to the BHEL
Management before taking up the work.

The Contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations as
Principal Employer and / or Occupier of the Factory and shall render all necessary
assistance for the same.
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WAGES

4.

10.

11.

12.

13.

14.

The Contractor shall pay wages to the workmen employed by him at the rate which shall
not be less than the minimum wages applicable under Law from time to time.

The Contractor shall fix wage periods in respect of which wages shall be payable. No
wage period shall exceed one month.

The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 10" day of the following month.

All Payment of wages shall be made on working days at the work site and during the
working time and on date notified in advance. In case the work is completed before the
expiry of the wage period final payment shall be made within 48 hours of the last working
day.

Where the employment of any worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from the
day on which his employment is terminated.

Wages due to every worker shall be paid to him direct or to the person authorized by
him in this behalf. All wages shall be paid in current coin or currency in both.

The Contractor shall ensure the disbursement of wages in the presence of such
authorized representative of BHEL Management.

The above payment shall be verified by the authorized officer / representative of BHEL
with the following certificate of the payment sheet “Certified that the amount shown in
Column No........... has been paid to the workmen concerned in my presence on

A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer
in charge each month in Form A"

A notice showing the wage period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.

Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of
payment of wages, names and addresses of the Inspector having jurisdiction, the date of
unpaid wages shall be displayed in Tamil and English in conspicuous places at the
establishment and at work site by the Contractor. The Contractor shall inform the BHEL
Management every month the details of contract labour engaged for contract in this
following form :

Serial Number

Location

Period of work

No. of contract labour engaged during the month
No. of days worked

No. of men worked

-
RS RO
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9) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

15.

16.

17.

18.

19.

20.

21.

The following documents / formats under Contract Labour ( Regulation & Abolition ) Act
1970 and Tamil Nadu Rules thereunder shall be maintained by each contractor.

Register of persons employed by the Contractor

Employment Card

Service Certificate

Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register,
Register of Fines, Register of Advances etc.,

O 0 T
S — =

The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )
Act and the Rules thereunder both in English and Tamil.

Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.

The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition ) Act 1970 periodically to BHEL Management.

The Contractor shall without fail give upto date information in writing of the attendance of
the workers employed by him.

The Contractor shall ensure that his workers keep and produce their Employment Card
when coming to duty and take them back when leaving duty.

All the above registers and records shall be preserved in original for a period of three
years. All the registers, records and notice maintained under the Act and rules shall be
produced on demand by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

22.

23.

24.

25.

No worker shall be required or allowed to work on Sunday unless he has or will have a
holiday on anyone of the three days before or after the said day.

The Contractor shall inform BHEL Management in the prescribed form details of the
contract workers scheduled to work on Sunday, the day of rest and also indicate the
substituted holiday in lieu thereof. This shall be intimated two days in advance before his
workmen are booked for work on Sunday.

The contract labour working for more than nine hours in any day or for more than 48
hours in any week shall be paid wages at the rate of twice the ordinary rate of wages in
accordance with the provisions of Sections 59 of the Factories Act 1948.

The Contractor shall provide all safety devices and personal protective equipment to his
workmen at his own cost and shall ensure that his workmen wear / use such devices or
equipment provided to them while doing the work and there should not be any relaxation
on this.
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26.

27.

28.

20.

30.

The Contractor shall give four paid National Holidays to his workers, viz., 26" January,
1% May, 15" August and 2™ October.

The Contractor shall ensure that his workmen vacate the premises after the shift is over.

The Contractor shall give leave with wages to his workmen who have worked for a period
of 240 days or more in the Factory premises during a calendar year. This leave shall be
allowed during the subsequent calendar year at the rate of one day for every 20 days of
work performed by the worker during the previous calendar year. The worker whose
services commences on a day other than the first of January shall be entitled to leave
with wages at the above rate (One day for every 20 days of work) only if he had worked
for a minimum of 2 /3 of the total number of days in the reminder of the calendar year.
This leave will be admissible only during the subsequent calendar year.

No woman worker shall be required or allowed to work in the Factory except between the
hours of 6.00 A.M. and 7.00 P.M.

The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil
Nadu Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

31.

32.

Not withstanding anything contrary to this, in the event of accident the contractor shall be
required to fill injury report and submit the Engineer in charge immediately and ensure
the compliances of ESI / Workmen's compensation Act, Factories Act and Rules made
thereunder. He shall also maintain a register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen"s
Compensation policy from General Insurance Corporation of India before actually
starting the work of contract. The insurance coverage should be for the entire period of
Contract. The Contract shall comply with the provisions of the Workmen"s Compensation
Act 1923. (This should be read in conjunction with the provisions of ESI Act )

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

33.

34.

35.

36.

The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and produce to BHEL such Registration Number / Enrolment Number
before executing the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer's
contributions as well as employees” contribution pursuance of the above scheme as fixed
from time to time. The Contribution payable presently is 1.75% wages to be recovered
from his workmen and 4.75% of wages to b e contributed by the Contractor. Contributions
recovered from employee and contribution made by the contractor may be rounded to the
next higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF &
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL Management
the registration / enrolment number before awarding of contract work. As per the existing
provisions every worker shall be entitled and required to become a member of the fund.
The employee‘s contribution payable at present is 12% of wages which will be recovered
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37.

38.

39.

40.

41.

42.

by the contractor from the wages of his workmen and the contractor should pay equal
contribution. The contractor is also liable to pay any administrative charges in this behalf
that may be decided from time to time. It will be the responsibility of the contractor to
ensure such contribution payable in respect of workmen employed through sub-
contractors also.

The Contractor shall take note of any amendment in the rate of contribution payable
under the scheme from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable / paid for employees engaged by
him or through him and shall also furnish to BHEL such information as Principal
Employer is required to furnish under the provisions of the ESI Act and PF as well as the
schemes made thereunder to the authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above Act, the sum shall be deducted from any sum that may be
due or which at any time thereafter may become due to the Contractor under this contract
or under any other contract or from his security deposit. In case the recoveries are not
sufficient to satisfy the claim, the contractor shall pay the balance thereof on demand. In
case any recoveries are made under this clause from security deposit, the contractor
shall immediately thereafter pay such further sums as may be required to replenish the
shortage caused by such recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour /
worker under this contract and shall at all times keep BHEL indemnified against all loses,
claims, prosecutions under any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having
complied with the same, BHEL will be entitled to recover the same from the contractor /
sub-contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or under any
law, shall not in any way operate as waiver thereof.

Note : The Specimen forms for the following are available in BHEL.

Form A" - Payment Certificate

Form IV - Application for License

Form Xl - Register of Workmen employed by contractor

Form XIV Employment Card

Form XV Service Certificate

Form XVI Muster Roll

Form XVII Register of wages

Form XIX Wage slip
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SCHEDULE A"
LIST OF WORKS AND PRICES

NAME OF WORK: Entire House Keeping works at C- Sector.

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES are only
approximate. They are given as a guide for the purpose of tendering only and are liable to
variation and alteration of the Competent Authority. The work under each item as executed shall
be measured and priced at the corresponding rate quoted by the contractor in the BILL OF
QUANTITIES

SI.No. Description of work / supplied Total amount of work /  Period of contract
supplies (in figures and
words)
Rs. Ps.
1. Entire House Keeping

works at C- Sector. Rs. 84.96 Lakh 15 MONTHS

BILL OF QUANTITIES

SI. No. Appx. Qty. Description of TNBP Rate (Both in Unit Amount
work No. fig & Words Rs. Ps.

AS PER SEPARATE SHEETS ATTACHED IN PRICE BID
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SCHEDULE ,B*

1. The following materials will be issued FREE of cost to contractor at BHEL Stores / Stock
yard.
Sl.No. DESCRIPTION PLACE OF ISSUE

SCHEDULE ,,C*
ISSUE OF TOOLS AND PLANTS TO CONTRACTORS

SlI.No. Qty. Particulars  Details of Hire Place of Remarks
BHEL Crew Charges Issue
Supplied Per unit
Per Day
................................... Nil.ooo
SCHEDULE D"

NOTE : All Drawings are to be signed by the Contractor as well as the officer entering into
contract.

SL.No DRAWING NUMBER DESCRIPTION

1. CEG: TP: 03: 00040 Entire House Keeping works at C-
Sector.
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C A DAt o
(To be used in conjunction with BHE Ltd., General Conditions of Contract )

AUTHORITY TO TENDER

Tender Notice No. CT:TN:04/14-15
Office of the DGM / Civil / Planning
BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHY - 14.

Tender Schedule No. CT:TS:13/14-15

Item rate tender for work required in“Entire House Keeping works at C- Sector.”

M SIS | M . e

are / is hereby authorized to tender for the above work. The Tender is to be delivered at the Office
of the SR.ENGR/CIVIL/ PLANNING/TOWNSHIP Bharat Heavy Electricals Limited Unit,
Thiruverumbur, Tiruchirappalli — 620 014, up to 10.00 hrs. on 19.09.2014 addressed to the
SR.ENGR/CIVIL/ PLANNING/TOWNSHIP, BHEL. Tiruverumbur, Tiruchirapalli — 620 014
superscribing the name of work as mentioned above.

Any correspondence concerning this tender should be addressed as indicated above quoting the
Tender Notice, Schedule No. and other relevant particulars.

BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO ACCEPT THE
LOWEST OR ANY TENDER.

Issuing Officer with
Designation
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Contract AQreemMENt NO. ... .ot e e

TENDER
To

The DGM / Civil /Planning,
Bharat Heavy Electricals Limited
Unit : Tiruverumbur
TIRUCHIRAPPALLI — 620 014.

| / We hereby offer to carryout the work of “Entire House Keeping works at
C- Sector.”

| / We hereby carefully perused the following documents connected with the above noted work
and agree to obide by the same.

1.Specifications (General & Particular )

2.Drawings

3.Schedule A", B, ,C", ,.D"

4. Schedule-of Rates

5.BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to Tenders
attached hereto.

| / We forward herewith the sum of Rs...........coviiiiiiiiiiiii, as Earnest
Money, which shall be refunded should this tender be rejected. | / We further agree to deposit
such sum which along with the sum of Rs...................cols mentioned above shall make up

50% of the fully Security Deposit for this work as provided for under conditions of the BHARAT
HEAVY ELECTRICALS LIMITED General Conditions of Contract.

| / We further agree to execute all the work referred to in the said documents upon the
terms & conditions contained or referred therein and as detailed in Schedule ,A" and Bill of
Quantities annexure thereto and to carry out such deviations as may be ordered, vide conditions
6 of the BHEL Ltd., General Conditions of Contract upto a maximum of 20% of the tendered
amount Of RS

| / We further agree to refer all disputes, as required by condition 62 of the General
conditions of Contract to the sole arbitration of an Officer, to be appointed by the General
Manager, B.H.E Ltd., in his sold discretion whose decision shall be final and binding.

WITNESS Signature of the Contractor

Date :
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GENERAL SUMMARY

t Cost of works or building etc., from Schedule ,A

Provisionalhgum

to sign the tender for and on behalf of

een duly authorized by me / us

(in block letters )

Date : SIGNATURE OF CONTRACTOR
Witness : Postal Address :
T Telephone No.

Address
2

Address
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......................................................................................... alterations have been made in
the Tender Document and as evidence that these alterations were made before the execution of

contract agreement, they have been initialed by the Contractor and the

................................................................................................... the said officer is
hereby authorized to sign and initial on my behalf the documents forming part of this contract

(Number of alternation in figures and words to be given here)

The above tender is accepted by me on behalf of the Bharat Heavy Electricals Limited, Unit:

Thriuverumbur, Tiruchirappalli — 620 014. for a sum of Rs.......cccoiiiiiiiiiiiiii,

rates as indicated in Schedule ,A"

Signature ... Date... ..o

DESIgNAtioN ... e
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT - TOWNSHIP
NORMS FOR QUALIFICATION

Name of work: Entire House Keeping works at C- Sector.

Tender Schedule No. CT: TS: 13/ 14-15 Tender value of Rs. 84.96 Lakh

ELIGIBILITY:-

1. Separate Registration for EPF, ESI, PAN & Service Tax New registration No.,
proof of having submitted IT returns for the last three years, Profit & Loss
Account and Balance Sheet certified by the auditor.(2010-11,2011-12,2012-13)

2. Average annual value of housekeeping works completed in the last 3 years
(2010-2013) shall be at least Rs. 25.49 Lakh

3. During last seven years should have successfully completed either

I. Three Housekeeping works each not less than Rs.33.98 Lakh
or
II. Two Housekeeping works each not less than Rs.42.48 Lakh
or
III. One Housekeeping work not less than Rs.67.97 Lakh

4. Solvency (obtained within 6 months) from Nationalised /Scheduled Bank
shall be produced for at least Rs.33.98 Lakh

SCORE QUALIFICATION NORMS
THRUST AREA
I Nature of Company >
5 Public Limited
3 Private Limited /Partnership Firm
2 Sole Proprietor
11 30
Similar Experience (Housekeeping
works)
30 More than Rs.152.92 Lakh.
Total Value of housekeeping works
executed in the last three years
18 Rs. 76.46Lakh
Pro-rata for in between cases
Performance on previous 10
1 Housekeeping works
Successful completion of three major 10 Costing at least Rs. 33.98 Lakh each
works in time.
Successful completion of two major 8 Costing at least Rs. 33.98 Lakh each
works in time
Successful completion of one major 6 Costing at least Rs. 33.98 Lakh
work in time
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Highest value of single 10
v Housekeeping work completed
More than 10 Rs. 67.96 Lakh.
Pro-rata for in between cases 6 Rs. 33.98 Lakh.
Value of single housekeeping work 20 Rs. 67.96 Lakh
v completed in the last three years
More than 12 Rs. 33.98 Lakh
Pro-rata for in between cases 6 Rs.16.99 Lakh
VI Equipments owned 10
Transport vehicles, tricycles with 10
dust bins, push carts with dust bins,
cobweb remover, sufficient tools like
crowbars, spades, shovels etc. sewer
cleaning machine, toilet cleaning
equipments, etc.
Transport vehicles, tricycles with 8
dust bins, push carts with dust bins,
cobweb remover, sufficient tools like
crowbars, spades, shovels etc.
Tricycles with dust bins, push carts 6
with dust bins, cobweb remover,
sufficient tools like crowbars, spades,
shovels etc.
VII Qualified staff availability 5
Minimum No. of Supervisors-2 No’s & 5
Unskilled workers (Housekeeping
labourers ) - 18 No's
Minimum No. of Unskilled workers 4
(Housekeeping labourers ) - 18 No’s
Financial stability 10
VIII
Solvency 10 Rs. 67.96 Lakh
Pro-rata for in between cases 6 Rs.33.98 Lakh.
NOTE:
1. Minimum score required for qualification is 60 out of 100.
2. All the copies of original documents should be attested by the gazzeted
officer
3. Original documents may be produced by the contractor on demand.
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT - TOWNSHIP
QUALIFICATION PROFORMA FOR HOUSEKEEPING WORKS

1. Name of applicant  Shri/ M/s

N

Nationality Indian Other
3 Address

4. Telephone No. -

Fax No. E-mail:

5.  Constitution Individual ] Sole Proprietorship Concern

Partnership Firm ] Private Ltd. Company

Public Ltd. Company [ |

[

6. In case of Limited Liability Company or
Company Limited by Guarantees.

a) Amount of paid-up-capital

7.  Enclose a chart showing Company Organisation
indicating various factories / workshops / sites /
divisions etc., with levels and names of key
personnel and clearly depicting the reporting
and functional relationships. Also give brief
write-up on the functions and responsibilities of
each entity.

8. Details of Owner / Partners / Directors (Strike out
whichever is not applicable)

SI.No. Name & Designation Occupation Address Telephone No. Fax E-mail
No.

- To be furnished in
separate sheet -

9. Value of property owned, Certificate to be
produced from the Revenue Department.

CONTRACTOR 81 ACCEPTING OFFICER




10.

11.

12.

13.

14.

15.
16.

17.

18.

19.

Does the applicant maintain any office for this

business?

Is the individual/sole proprietor/any partner/directors of company:

(@) Dismissed Government Servant

(b) Having business banned/suspended by any government
in the past

(c) Convicted by a court of law

(d) Retired Engineer / Official from Engineering Departments
of Govt. of India within last two years

(e) Director or partner of any other company / firm enlisted

with CPWD or any other department

()  Member of Parliament or any State Legislative Assembly
If answer to any of the above is ,Yes”, furnish details on a

separate sheet

Name of person holding power of attorney.
(Copy to be enclosed)

Yes[ |
Yes[ |

Yes[ |
ves[ |

Yes[ |
Yes[ |

Indian

(a) Nationality

(b) Liabilities

Name of Banker with full address

(Note: Banker"s report in original preferably
in sealed cover, giving the financial capacity
to handle works of the required magnitude
should be enclosed).

Place of business

Date of commencement of business

Details of Income Tax paid during last three
years.

Contractors capital in the business. (in case
of partnership, please mention percentage of
shares and amount)

Quantum of business done during last three
financial years

Value of fixed assets of the business in the
last three years
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20. Guarantee limits (if any) enjoyed by the firm.
21. Over-draft limits (if any) enjoyed by the firm.
22. State whether Audited report for Profit and
Loss Account & Balance Sheet for last three
Yes No
years enclosed.
23. Details of Technically qualified and Non-
Technical staff (Permanent & Temporary): -
Sl. Name and Designation Qualification | Experience and Specialisation | Remarks if any
No.
24.  Whether the details of T & P, Machinery, Equipmentsas Yes | | No [ |
per Annexure — I.
25.  Whether enlisted with any other Department? Yes No
(a) If yes, give details:
(i) Name of Department & .o,
address
(i) Money limit e
(i) Enlistment No. & date
(iv)  Valid upto
26. Licence No. and validity of licence obtained from Dy.
Chief Inspector of Factories / Assistant Commissioner
of Labour
27. Whether the applicant has registered his workmen
under Employees" State Insurance Act. If so, code
number may be furnished. If applied, attested copy of
application for registration acknowledged by ESI
Authorities.
28. Whether the applicant has registered his workmen

under Employees” Provident Funds and Miscellaneous
Provisions Act ?. If so, the code number may be
furnished. If applied, attested copy of application for
registration with acknowledged by PF Authorities.
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29.

30.

31.

32.

33.

Indicate Central / Local Sales Tax, Excise Duty 1. CST
code Numbers, PAN & VAT.

2. LST
3. ED
4. PAN
5. TIN
Is any person working with the applicant as a near Yes :| No |:|

relative of the Officer / Official of BHEL
(a) If yes, give details:

(i) NamME
(i)  Staff NO.
(i)  Designation & Department ...,

(V) UNIt

Details of similar works completed during the last seven years (To be submitted in separate
sheet as per Annexure-Il.)

Certificates from clients in original as per proforma given in Annexure -Ill for all eligible works.

Certificates:

(1) I/We certify that the information given above is true to the best of our knowledge. 1/We
also understand that if any of the information is found wrong, I/We am/are liable to be
debarred.

(i)  1/We certify that I/We will not get myself / ourselves registered as contractor(s) in BHEL
under more than one name.

(i) (@) | certify that | did not retire as an Engineer of Gazetted rank or as any Gazetted
Officer employed on Engineering or Administrative duties in any Engineering
Department of the Government of India during the last two years. | also certify that
I have neither such a person under my employment nor shall | employ any such
person within two years of his retirement except with the prior permission of the
Government. (For Individuals seeking enlistment in their own name).

(b) We certify that none of the partners/directors retire as an Engineer of Gazetted
rank or as any Gazetted Officer employed on Engineering or Administrative duties
in last two years. We also certify that we have neither under our employment any
such person nor shall we employ any person within two years of his retirement
except with the prior permission of the Government. (For partnership firms and
limited companies).
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Signature(s) of the applicant(s)
Name Signature Address
(Seal in case of Firm)

Date:
NOTE: 1) All the relevant certificates, details etc. should be attached with the

application.
2) The terms that are not applicable may be scored out.

Details of documents attached: -

= © ® N o o bk w0 Dd =
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ANNEXURE -1

DETAILS OF PLANTS AND EQUIPMENTS OWNED

Sl. Capacity
No. | Name of Equipments Nos. or Type Age Remarks
A | Vehicles for transporting garbage, sludge,
etc.

B | Tricycles with dust bins

C | Push carts with dust bins

D | Cobweb remover

E | Tools like crowbars, spades, shovels etc.
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Annexure-||

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS

Sl.

No.

Name of
work &
Agreement
No.

Date of
commenc
ement

Date of completion

Stipulated

Actual

Reasons for
delay &
compensation
levied, if any

Work order
Value

Gross cost of
completion

Name, designation &
complete address of
the authority for whom
the work was done

DETAILS OF WORK COMPLETION CERTIFICATES, WORK ORDERS ETC. ARE TO BE FURNISHED
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ANNEXURE - Il
CLIENT"S CERTIFICATE REGARDING PERFORMANCE OF
CONTRACTORS

Name & Address of the Client

© N o o bk~ 0D~

10.

11.

12.

13.

NOTE:

Name of work with brief particulars

Agreement No. and date

Date of commencement

Stipulated date of completion

Actual date of completion

Details of compensation levied for delay, if any:
Tendered amount

Gross amount of the work completed

Name and address of the authority under
whom work executed

Whether the contractor employed qualified
Sanitary Inspector / Supervisor during
execution of work?

(i) Quality of work (indicate grading)

Outstanding/V.Good/Good/Poor

(i) Amount of work paid on reduced rate
basis, if any

(i) Did the contractor go for arbltratlon ?

(ii) If yes, amount of claim

(iii) Amount received :
Comments on the capabilities of the contractor

(a) Technical Proficiency :Outstanding/V.Good/Good/Poor
(b) Financial Soundness :Outstanding/V.Good/Good/Poor
(c) Mobilisation of adequate T & P :Outstanding/V.Good/Good/Poor
(d) Mobilisation of manpower :Outstanding/V.Good/Good/Poor
(e) General behaviour :Outstanding/V.Good/Good/Poor

All columns should be filled in properly.
Signature of the
Certifying Officer with Official
seal.
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To E FORMAT
THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by BHEL

Details of Bank Account:

03 | NAME & ADDRESS OF THE BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT CURRENT A/C / OD [/ CASHCREDIT

09 | BENEFICIERY'S NAME

10 | |IFSC CODE OF THE BRANCH

11 | EMAIL ID

12 | TELEPHONE/MOBILE NO.

CERTIFICATE
| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED
by the National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our
above mentioned Bank Account. | / We also agree that payments made to the above mentioned
Account is a valid discharge of the liability of Bharat Heavy Electricals Limited. |/ We also agree
to bear the applicable Bank Charges for the above mode of transfer. A copy of the cheque
leaf/cancelled cheque leaf of the above account is sent herewith.

AUTHORISED SIGNATORY WITH NAME SEAL

Banker"s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm
that the account number of
(name of account holder), the signature of the authorized signatory
and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE: (Manager / Officer"s)
DATE : Signature Under Bank stamp and Name Seal
With Membership No.
(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.

Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)

SIGNATURE OF APPLICANT
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GENERAL LAY-OUT OF KAILASAPURAM TOWNSHIP
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