TENDER FOR APPOINTMENT OF CONTRACTOR FOR
OCEAN FREIGHTING OF PROJECT CARGO FROM
ROTTERDAM TO HALDIA WITH ITS PI REGISTRATION
AND CUSTOM CLEARANCE FOR NORTH KARANPURA
PROJECT UNIT-1.

TENDER NO: RE/MUM/IMP/HW /IS-1602

Bharat Heavy Electrical Limited
( A Govt. of India Undertaking )
Regional Operation Division
14 /15% Floor, World Trade
Centre-1

Cuffe Parade, Mumbai - 400 005

LAST DATE OF SUBMISSION : 24th June, 2016
: 1530 Hrs
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Important Details of the Tender

Name and Contact Details of
the Person for Queries in the
Tender

(1) Julie Srivastava
AGM, Imports, BHEL
Phone : 022-22171340/341

julie@bhel.in

(2) Sanjeev Shikhare
DGM, Imports, BHEL
Phone : 022-22171302
rodsds@bhel.in

(3) Vishal Patel
Deputy Manager
Phone : 022-22171376
Mobile : 7506089937
vishal.patel@bhel.in

EMD Amount Rs 2,00,000/- ( Two Lakh Rupees)
Time Limit for EMD 15:30 Hrs on 24/06/2016
Submission

Last Date of Submission of
the Tender through
e-Procurement system

24/06/2016, 1530HTs.

Tender Opening Date

24/06/2016, 1545 Hrs.
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The tender will be conducted and evaluated online through e-Procurement System. The
bidder shall submit his response through bid submission to the tender on e-Procurement
platform at https://bheleps.buyjunction.in.

Successful bidder shall be responsible for completion of the contract in all respects.
Techno commercial offers shall be opened through the E-Procurement portal. However
this tender may be finalized through online Reverse Auction. Bidders are request to
quote their most competitive prices through the online e-procurement portal / system.

In case of any difficulty in operating the E-Tendering System, please call up our
developer’s Help Desk m Junction Services Ltd. at 033-6601 1717 or BHEL
representative, Mr. Vaibhav Khanna at 9930231133. Please ensure the submission of
your most competitive offer before the due date in the E-Tendering Portal to avoid last
minute hustle.

1. The offers shall Include
1) EMD :-

The EMD of Rs. 2,00,000/- in favor of BHEL, enclosed in an envelope, super scribed
as “ EMD for Tender No (Write Full Tender No) MUST BE HANDED OVER TO BHEL
REPRESENTATIVE Mr. Vishal Patel, Dy. Mgr (Imports) latest by 15:30 Hrs on the day
of Tender submission Date. The offers without EMD will not be considered for
evaluation in the E-Tendering system.

2) Techno-Commercial Bid :-

The techno commercial bid is to be filled and uploaded with full required
documents online on E-Tendering Portal of BHEL at web address
https://bheleps.buyjunction.in latest by 15:30 Hrs on the day of Tender submission
date. This includes documents required as per Qualification Criteria of Techno
commercial Section, all self certification as per Techno commercial section, entire
tender document along with blank price bid, compliance letter on company’s letter
head, duly filled format for techno commercial bid, amendment if issued to the
tender with sign and seal on each page. The techno commercial offers shall be
opened on 1545 Hrs on the same day of Tender submission date. Hard copies of
commercial offers shall not be accepted for evaluation.

3) Price Bid /Reverse Auction :-

The Price Bid is to be filled up and uploaded in excel sheet through E-Tendering
system only before the due date of submission. RA will be conducted for technically
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qualified parties by separate service provider. BHEL reserves the right to decide for
going into Reverse auction.

Except EMD, no hard copies of Documents will be accepted in any case.

Instruction for Participation in the Tender through eProcurement

The process of utilizing e-procurement necessitates usage of DSC (Digital
Signature Certificate) (Class — Ill, SHA 2, 2048 BIT — Signing and Encryption)
and vendors are requested to procure the same immediately if not available
with them. Please note that only with DSC of above mentioned specification,
the interested bidder will be able to login the e-procurement secured site
and take part in the tendering process.

The contact details of the DSC Certifying authorities are given below

SrNo | CA Website Address

1 e-Mudhra http://www.e-mudhra.com

2 GNFC http://www.ncodesolutions.com
3 IDRBT http://www.idrbtca.org.in

4 MTNLTrustline http://www.mtnltrustline.com

5 NIC http://www.nic.in

6 Safescrypt http://www.safescrypt.com

7 TCS http://www.tcs-ca.tcs.co.in

Registered vendors of BHEL, ROD Mumbai may participate in the tender
directly on BHEL, ROD Mumbai e-Procurement portal at address
https://bheleps.buyjunction.in.

The new vendors who are not registered with BHEL, ROD Mumbai and are
interested to participate in the tender will have to register and map their
respective Digital Signature Certificate with specification Class-1ll, SHA-2,
2048 bit Signing and Encryption at BHEL e-Procurement website:
https://bheleps.buyjunction.in . For registration assistance, users may
please contact Mjunction Helpdesk @ 033-6601 1717 between 9.30 am till
5.30 pm.
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BHEL intends to appoint a Contractor for ocean freighting of Project Cargo from our supplier M/s
Siemens AG, Germany from Rotterdam to Haldia Port. Cargo will be delivered on FOB terms at

Rotterdam Port. Detailed specifications and scope are covered in Section — I.

SECTION - |

Scope Of Work

Names addresses of the Contact Persons for this tender are:

Sn

Name and Address

BHEL Phone Nos. & Email

1

BHEL ROD Mumbai
Mrs Julie Srivastava
SDGM

Mr. Sanjeev Shikhare
Dy General Manager -MS

Vishal Patel
Dy Mgr-MS

Material Services

Regional Operations Division

BHARAT HEAVY ELECTRICALS LTD.,
14" Floors, World Trade Center,

Cuffe Parade, Mumbai, India

Ph No. 02222171340
Email : julie@bhel.in

Ph. No. 022 22171302

Email: rodsds@bhel.in

Ph. No. 022-22171376
Email: vishal@bhel.in

Amit Kumar Singh

2 | Details of Supplier: Contact at Siemens AG :
M/s Siemens AG Mr Uwe Schoesser or Mr Susanne
Dotzer
Sector Energy Tele: +49(9131) 18-82671
Freyelsebenstrasse. 1 +49(09131)18-83526
91058 Erlangen Fax +49(9131) 18-7654
Germany +49(9131)18-7654
E-mail:uwe.schoesser@siemens.com
BHEL Po No :B4v6072 Dt 02.06.2014 or Susanne.doetzer@siemens.com
Mr. Tim Klotzke
E L S P E D Speditions-Gesellschaft m.b.H.
Tel: +49 (0) 40 24192 - 469
Fax: +49 (0) 40 24192 - 287
Mobil: +49 (0) 170 4571782
Email: tim.kloetzke@elsped.de
Adenauerallee 3-6 D-20097
Hamburg Postfach 101960
D-20013 Hamburg
3 | Details of BHEL Haridwar Unit Ph No : 01334284421

amitsingh@bhelhwr.co.in
BHEL, Haridwar
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SCOPE OF WORK

(1) Ocean Freighting of Project Cargo from FOB Rotterdam Port to Haldia (For Packing List
Please refer Annexure - A, Approx Freight Ton of 2053 and Gross Weight 1306 MT )

(2) Pl Registration at Haldia Custom House for cargo as per Annexure - A

(3) Custom Clearance of all the cargo at Haldia Port. (_For_ Packing List Please refer
Annexure-B, Total Freight Ton of 2916 and Gross Weight - 1488 MT Approx )

(4) Trucking and Handling of cargo (Optional) : Contractor must arrange truck/trailer to receive
the cargo from the hook of the vessel. Unloading the cargo at nominated storage area. Loading the
cargo on BHEL placed vehicles when ready for dispatch. ( For Packing List Please refer
Annexure-B., Total Freight Ton of 2916 and Gross Weight - 1488 MT Approx)

Important Points : Please note that item BBU No C4001 ( Refer Annexure-B, Total FRT
Approx 863 and Gross Weight Approx 182 MT ) will be imported on C&F basis from Any
Port to Haldia, However the Custom Clearance and Discharge Port Handling activities
(_ Trucking and Handling ) will be the responsibility of Contractor. This C&F packages
likely to arrive in the month of Aug-2016 tentativly. ( The schedule may vary )

Detailed Scope of Work

Shipment: BHEL Haridwar has placed orders for (i)Turbine and Generator Packages with
accessories on supplier M/s Siemens AG, Germany with the delivery terms FOB, Rotterdam
Port. This shipment to be imported on FOB terms from Rotterdam to Haldia Port.

Project cargo will arrive In India (Haldia) in Single Lots as per below.

(1) Ocean Freighting Scope

LOT | Packages FRT Ton Ex Works Date | FOB date at
No as on Date Rotterdam as on
Date

LOT1 | Turbine & Generator | Approx 15-July-2016 29-July-2016
Packages with its | 2053
Accessories

Above dates ate tentative dates only.

Packing List For Total Project Cargo ( for ocean freighting ) has been Attached in
Attached Excel Sheet Annexure-A.

The dimension given in preliminary packing list is package dimension

The type of packages are given in the preliminary packing list
Heavy Lifts are in naked Conditions.

ODC's will get a tarpaulin Cover

General Cargo is just in wooden box

YV VYV V VV V

Packages are non tiltable



Heavy Lifts & ODCs: (Turbine & Generator Packages)

Component Description Kanlog PCS Gr((;:_?)to Le:rgth V\gcr:h Hi'r?‘ht Volume H/L, GC, ODC p:glfaeg?;g

Turbine Section Transportation

HP-Turbine 10100000 1| 128.000 797 380 340 | 102.972 | H/L Rack
Turbine Section Transportation

IP-Turbine 20100000 1| 180.000 900 445 435 | 174.218 | H/L Rack
Turbine Rotor Transportation

LP-Turbine 34000000 1 62.000 815 310 335 | 84.638 | H/L Rack
Lower Part

LP-Turbine 32210000 1 56.800 592 583 365 | 125.975 | H/L Case
Upper Part

LP-Turbine 32210000 1 31.000 576 460 352 | 93.266 | ODC Case

Turbine Stop/Control Valve

Valves 18015200 1 35.800 464 | 451 304 | 63.616 | ODC Case

Turbine Stop/Control Valve

Valves 18015100 1 35.800 464 | 451 304 | 63.616 | ODC Case

Turbine Stop/Control Valve

Valves 28015100 1 51.400 621 487 360 | 108.874 | H/L Case

Turbine Stop/Control Valve

Valves 28015200 1 51.400 621 487 360 | 108.874 | H/L Case

Turbine

Accessories

I lifting beam 1 9.500 729 183 231 | 30.817 | ODC Case

Turbine

Accessories

I control operator 1 1.940 146 120 257 4503 | ODC Case

Turbine

Accessories

I control operator 1 1.940 146 120 257 4503 | ODC Case

Turbine

Accessories

I actuator 1 1.700 136 120 247 4.031 | ODC Case

Turbine

Accessories

I actuator 1 1.700 136 120 247 4.031 | ODC Case

Turbine

Accessories

I Assembly Tool 1 21.600 445 303 194 | 26.158 | ODC Case

Cross Over

Pipe Cross-Over Pipe 1 14.200 529 293 373 | 57.814 | ODC Case

Cross Over

Pipe Cross-Over Pipe 1 4.680 428 240 240 | 24.653 | ODC Case

Cross Over

Pipe Cross-Over Pipe 1 2.900 253 228 247 | 14.248 | ODC Case

Generator

Rotor Rotor 1 81.500 1,472 205 212 63.973 | H/L Case

Generator Transportation

(excl. Rotor) | Generator Stator 1| 326.500 | 1,238 445 438 | 241.299 | H/L Rack

Generator

Accessories | Shield Bearing 1 17.600 397 278 236 | 26.046 | ODC Case

Generator

Accessories | Shield Bearing 1 17.800 397 302 236 | 28.295 | ODC Case

Generator

Accessories | Cooler Head 1 23.200 455 463 218 | 45.925 | ODC Case




General Cargoes : (Turbine & Generator Packages)

Details of General Cargo along is enclosed in attached Packing List.

Component Description Kanlog PCS Freight Tons GC

Gross to Type of

(MT) packaging

Total Packages 154 General Accessories 154

148 MT | 418 FRT TON General | Case and
Approx Approx Cargo Cardboard Box

Please Refer Annexure-A for Individual Packages Weight and Dimensions

(2) Pl Registration Scope

LOT | Packages FRT Ton Ex Works Date | FOB date at
No as on Date Rotterdam as on
Date
LOT1 | Turbine & Generator | Approx 15-July-2016 29-July-2016
Packages with its | 2053
Accessories

The Project Import Registration to be done at Haldia port.

1.

Coordinate closely with the BHEL/M/s NTPC/Customs (refer General Information for full
address) and ascertain the documents required for registration.

The contractor shall act as Customs Broker for BHEL at Haldia custom house for
registration of the project import.

The Contractor will be required to perform all duties as prescribed under Customs Act
1962 and Customs Broker Regulations 1984 and as amended from time to time.

The Contractor shall have sufficient and well experienced/qualified staff well conversant
with latest customs rules and regulations, classification and able to act independently at
Customs for providing best service of man power to collect/accept the documents from
BHEL for speedy registration activities.

The Contractor shall keep themselves fully conversant and familiar with the laws, rules,
regulations and procedures framed by Customs.

Preparation and filing of all necessary relevant documents with the Customs etc. on
behalf of M/s NTPC for registration of Project import.

The Contractor will collect Dak/courier viz. Documents, letters pertaining to Project import
Registration from the BHEL/M/s NTPC offices in Haldia/Kolkata/Mumbai

Immediately on receipt of documents for registration from the Company the contractor
shall verify completeness of all the documents and shortcoming, if any, must be pointed
out for necessary action to BHEL/M/s NTPC, If no observation is received it will be
presumed that the documents given to the contractor are complete in all respect for
registration of Pl in the specified schedule.

Contractor would be responsible to collect all documents from BHEL /any other
nominated place of BHEL customer for Pl registration and issuance of RA, whenever
required.



10.

11.

12.

13.

14.

15.

16.

17.

18.

Contractor shall have to arrange all permissions from all concerned agency applicable for
smooth PI registration.

The number and type of documents required for Registration formalities will have to be
intimated by the successful contractor and BHEL shall arrange the same. However
contractor to ensure that application is submitted within 1 days of receipt of requisite
documents.

Registration of Project & issuance of RA at the earliest is the essence of contract and
contractor shall take all measures in advance for ensuring the same.

Taxes & duties as applicable on Customs Broker services will be paid extra. TDS will be
recovered as per provision of Income Tax Act.

The letter of custom with the customs file no. under which project is registered under PI
and continuity bond is accepted should be immediately handed over/ mailed to BHEL.
Also handover the original RA to BHEL that is required for PI closure.

All system entries at Haldia Customs related to PI registration to be completed without
any delay.

a) PI registration formalities should be completed within 7 days of handing over of last
document by BHEL or submission of application for registration to custom whichever is
later.

b) In case if Pl is registered at different port other than Haldia, all RA related formalities
will be the responsibility of the contractor

Detailed Instructions, terms and conditions are covered in Section I, lll, and IV & V of this
Tender document. Bidders are requested to carefully read these sections.

Some of the items for which RA is registered at Haldia, may arrived at Mumbai Port(
through some other import contract) Contractor will be responsible for RA related
formalities of such cases. ( Such cases will be maximum two or three ). Rs 1000/- will be
payable for One RA activities. (like Issuing RA, RA confirmation, Courier etc)

(3) Custom Clearance Scope

LOT | Packages FRT Ton Custom clearance at Haldia under PI
No or DEEC Licence.
FOB | Turbine & Generator | Approx
Lot Packages with its | 2053
Accessories
LOT | Packages FRT Ton Custom clearance at Haldia under PI
No or DEEC Licence.
C&F |Item BBU No C4001. | Approx
Lot (Ocean freighting will | 863

be arranged by
Siemens)
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(4) Trucking and Handling (Discharge Port Handling Activities Scope )

LOT | Packages FRT Ton This activity is optional. If BHEL fails
No to take under hook delivery of the
FOB | Turbine & Generator | Approx packages, contractor must make
Lot Packages with its | 2053 necessary arrangement for receiving

Accessories the cargo under hook and un loading

the packages at nominated plot area.
Re-loading the packages on BHEL
vehicles from plot area will be the
responsibility of Contractor. Heavy
lift packages more than 80 MT must
be placed on stool at plot area.
Contractor to ensure that the plot
area is rented before arrival of the

vessel.
LOT | Packages FRT Ton This activity is optional. If BHEL fails
No to take under hook delivery of the
C&F | Item BBU No C4001. Approx packages, contractor must make
Lot 863 necessary arrangement for receiving
This items are not in the cargo under hook and un loading
the scope of Ocean the packages at nominated plot area.
Freighting, Our Re-loading the packages on BHEL
Supplier Siemens will vehicles from plot area will be the
arrange the ocean responsibility of Contractor. Heavy
freighting on C&F lift packages more than 80 MT must
terms be placed on stool at plot area

Notes for Detailed Scope of Works

1. The above information is based on Engineering design; however shipment shall be as per
actual dimensions. The cargo volume / Gross Weight of the cargo may undergo change. In
case of variations in Volume/Weight of Heavy Lifts/ ODC as compared to
the declarations in the packing list, the volume measured at Port will be
considered for final payment of both the ocean freight and THC. The variation
in the Heavy lifts/ODC will be considered only if the same is beyond +
10% of declared weight or volume. The freight payment for variation
beyond + 10% will be made prorata on the basis of quoted rate for weight
and volume in the pkg list whichever is higher. (Conversion factor Ocean
freight:- 1CBM=1 MT( freight ton). For the General cargo the payment will be
made as per the freight ton shipped

2. The above shown heavy lift ( H/L ) and ODC package is non Stackable and is
to be discharged on wharf / Trailer arrange by Contractor/BHEL at discharge
port

Turbine Packages Accessories & Generator Packages Accessories (Non Heavy Lift
Individual Packages weighing less than 40 FRT will be accompanied by Heavy Lift packages.
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The non HL & non ODC packages are about 418 Freight Tons subject to a variation of + 10%.
Some cargo of the packing list can be of Hazardous (HAZMAT) nature. The Contractor /
Contractor’'s load Port associates must find out the actual nature and volume of all these
accessories by close interaction with the supplier before booking space in the vessel to avoid any
instances of “DEAD FREIGHT”, Payment will be made only on the actual volume / Gross weight
of the cargo shipped (Conversion factor 1 CBM = 1 Freight Ton). These packages will have to be
discharged on the wharf or on Trucks arranged by contractor/BHEL at Discharge Port. The
payment for General Cargo will be made according to actual freight ton freighted
(imported)

Stacking instructions: In general it is possible to load 800Kg per square meter but the upper box
may not be heavier than lower box

Tilt ability of package: All Packages are not tiltable.

Type of package: Is as provided in the enclosed master packing list.

UN classification code no for Hazardous package cargo/Dangerous goods (DG) is provided in the
enclosed master packing list.

Period of Shipment:
Period of shipment is given above in Scope Of Work.

The contractor / his Load Port agent should establish contact with Supplier / his agent to confirm the
nature, volume and status availability of cargo. Cargo is ready and supplier needs 21 days time for
handing over of packages to BHEL's forwarder at Load Port ( i.e. transportation time between
Siemens works to Loading port at Germany ).

On confirmation of vessel arrangement from the contractor /Freight Forwarder/his agent, cargo will be
moved to the Rotterdam Port by our supplier. The contractor should give at least 21 days notice to
supplier/his agent to enable them deliver the cargo on FOB terms at the load Port to match the vessel
nominated by the contractor. (This is to ensure cargo is available at load Port before vessel arrival to
avoid situations of “DEAD FREIGHT”. The contractor has to suitably coordinate with suppliet/his
agent to ensure the same. ). BHEL under no circumstances will pay Dead Freight.

The contractor/his agent should arrange to nominate the performing vessel with information of lay can
within 10 days of supplier/BHEL's intimation of cargo readiness to contractor. The lay can of the
vessel should be within the 31 days of suppliers intimation of cargo readiness. (Cargo will be ready at
suppliers works on 15th July, 2016. However the contractor / his load port associate must ensure
close co-ordination with Siemens and ensure the nature, volume and availability of the cargo and
place vessel accordingly to avoid situations of “ DEAD FREIGHT”).

In case of vessel detention at the request of BHEL, $7000 per day will be payable towards vessel
detention

Any Storage charges arise out of mis-cordination between supplier and forwarder will have to be
borne by forwarder

12



19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

Coordinate closely with the shipper/supplier (refer General Information for full address) to
confirm the actual nature and volume of the cargo and its availability and then arrange
suitable vessel. It will be responsibility of contractor to get the required permission for
hazardous cargo in co-ordination with supplier

Coordination with the shipper/supplier (refer General Information for full address) to ensure
dispatch and delivery of cargo at the nominated port to match vessel sailing schedule.

Contractor has to ensure that Vessel should be suitable to load and discharge the cargo by its
own gear. Use of Shore cranes is not permitted

Contractor to ensure that there is no pilferage of cargo being transported in loose/packed
condition.

Contractor shall arrange for receipt and acceptance of cargo on board the nominated vessel
at load port (Cargo will be delivered FOB by supplier/his agent.)

Arrange/coordinate for insurance survey at the time of loading at load port, unloading at
discharge port and arrange to submit survey report to BHEL immediately after the cargo is
loaded/ unloaded on/from the vessel. The surveyor will be nominated by BHEL/BHEL
underwriter and payment to this surveyor will be made by BHEL/BHEL underwriter. Contractor
to provide all ship details in advance as required by the underwriter and provide documents
like Vessel Stowage Plan, Sea Fastening Plan and Calculations, Logistics Plan and any other
document required by underwriter/Surveyor. Surveyor will attend and approve the packing,
loading, stowage and lashing arrangements on the carrying vessel including unloading
arrangement thereafter. All recommendations of the surveyor are to be complied with by the
contractor.

Draft BL has to be forwarded to BHEL in 2 days in advance of vessel arrival at load port for
approval. Contractor to ensure the each invoices & packing list corresponds to each BBU ( i.e.
each BBU will have separate invoice/packing list)

All the cargo in this consignment is to be shipped under deck only. Over deck stacking and
shipping is strictly prohibited. Transshipment of cargo is prohibited.

Safe Discharge of Heavy Lift Cargo and non heavy lift cargo including hazardous cargo at
discharge port on to Barges / Trucks / Trailers. (Barges/ Trucks/Trailers will be arranged by
the Contractor/BHEL).

Stevedoring charges if any at both the Load and Discharge Port shall be on Contractor’'s
account.

The contractor will have to co ordinate with BHEL transporter for correct and exact movement
of Trailer to match Vessel arrival at discharge Port. It will be responsibility of the contractor to
arrange for the loading of cargo at discharge port in BHEL vehicle.

All taxes, charges and dues of vessel if any during execution of this contract shall be on
Contractor’s account both in load port and in the discharge port.
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31.

32.

33.

34.

35.

36.

37.

38.

In case of any variation in the actual weight/volume weight of the general cargo from the
specified weight/volume weight in the Tender, pro-rata variation in the relevant freight price
will be payable.(Conversion factor Ocean freight i.e. 1ICBM=1 MT(Freight Ton)).

Contractor will be responsible for obtaining DO. The contractor shall arrange to issue
examination D.O. as and when required without OBL, without any extra cost to BHEL.

Contractor will follow all local laws / acts / rules prevailing in Transit while transporting the
cargo without any liability to BHEL and indemnify BHEL from any mishap / claims while
undertaking the work.

Contractor to satisfy that all the documents are in order for customs/port (s) clearance at
discharge port. The number and type of documents required for import formalities will have to
be intimated by the successful contractor and BHEL shall arrange the same.

Incase of any congestions at discharge port, the contractor shall do all necessary work
for vessel berthing at discharge port. BHEL shall not be responsible for any vessel
idling/detention charges due to delay in berthing including:
a. Delay in allocation of berth at discharge port
b. Delay in berthing of the vessel due to non availability of the customs clearance
documents.
c. Delay in berthing for the want of arrangement of requisite Trucks/Trailers for
direct delivery from the vessel.

The contractor shall furnish the following:-
a. The final packing list received from supplier for shipment to be immediately forwarded
to BHEL in advance.
b. Draft BL to be forwarded to BHEL in advance for confirmation. A scanned copy of B/L
to be sent to BHEL.
c. Cargo arrival notice along with ETA of the vessel to be communicated in advance at

both at load port and discharge port.

d. The contractor shall furnish Prior IGM filed with Indian customs atleast 2 days ahead
of vessel arrival at discharge port.

e. The contractor shall send Freight Bill to BHEL by email and Hard copy of the same to
be given to BHEL office immediately to enable filing of B/E at customs.

Hook-on/Hook-off at Discharging Port shall be to the Contractor’'s account. Loading and
discharging of the Cargo at discharge Port including Stevedoring Operations shall be the
responsibility of the Contractor’s.

Trucking & Handling : of the cargo from under vessel hook to offloading at the Discharge Port
nominated storage area. Payment for this Trucking and Handling will be made only if BHEL is
unable to receive cargo under-hook of the vessel. BHEL will provide minimum 7 days
intimation that the vehicle/s will be arranged under hook delivery by BHEL or other wise.
If BHEL does not take under hook delivery and cargo is offloaded at the
Discharge port nominated storage area by contractor then It will be
responsibility of the contractor to arrange for loading of the carqo from
discharge port nominated storage area/ wharf to on BHEL'’s vehicle
whenever BHEL place the vehicle for dispatch to site/plant.
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39.

40.

41.

42.

43.

44,

45.

46.

47.

48.

49,

50.

The contractor has to arrange for off-loading/re-loading of cargo at discharge port to
nominated storage area if BHEL is unable to place vehicles for under-hook delivery of the
vessel. In any case no vessel detention charges will be paid by BHEL. The plot area will be
rented by contractor on behalf of the BHEL

The contractor shall keep contact with BHEL transporter for direct delivery or delivery to
ensure that vessel is not detained at the discharge port. No vessel detention charges are
payable at the discharge port by BHEL in case of any delay for receipt of materials by
consignee.

Payment of Wharfage and demurrage of cargo, if applicable at discharge port will be
reimbursed against original receipts enclosed with the bill. Demurrage occurred due to delay
in customs clearance after availability of all documents/inputs from BHEL shall not be
payable. Necessary TDS recovery to be made by contractor. Invoice for the port charges
should be in the name of BHEL. The contractor has to issue back to back invoice to BHEL
showing service tax element separately.

Detailed Instructions, terms and conditions are covered in Section I, 1ll, and IV & V of this
Tender document. Bidders are requested to carefully read these sections.

Contractor will be responsible for Project Import Registration and custom clearance at
Discharge Port Haldia for all imported items under this Project Cargo.

Supplier will carry out all the Customs formalities at the load port.

Contractor shall liaise with customs / Port / other relevant authorities and arrange for custom
documentation, coordination with Port authorities, vessel agents and BHEL appointed
transporter.

Contractor shall have to arrange all permissions from all concerned agency applicable for
berthing of vessel, smooth clearance and dispatch from discharge port.

For cargo more than 80 MT per package, the package will be off loaded on stools in case
BHEL does not provide vehicle for under hook delivery. For Stool rent charges please refer
Price Bid Section.

it will be responsibility of the contractor for safe storage of all items at disport
nominated place till dispatch. The contractor will ensure watch & ward for the materials
till dispatch. It should be ensured that the packages are stored at neat and safe
location at port.

Contractor to ensure that vehicles of BHEL transporter are taken inside port without any delay
after acquiring necessary port permission/clearance.

Contractor to ensure that cargo is loaded as soon as possible on BHEL Transporter's vehicle
for onward dispatch to site.
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51.

52.

53.

54.

55.

56.

57.

58.

59.

60.

61.

62.

63.

Contractor to load the packages on vehicle as per load dispatch advice/vehicle planning
provided by BHEL.

Contractor should ensure that LR Copy is received by him from BHEL transporter & has to
ensure that vehicle no. on LR is same as actual vehicle arrived for loading at port.

Contractor to handover BE copy, exemption copy, permit of State Gowvt (arranged by BHEL)
which is to be attached with each vehicle documents.

The contractor's appointed CHA shall act as Custom broker for BHEL at Haldia Custom
House

The contractor's appointed CHA will be required to perform all duties as prescribed under
Custom Act 1962 and Custom broker regulation 1984 and as amended from time to time

The contractor shall have sufficient and well experienced qualified staff well conversant with
latest custom rules and regulations, classifications and able to act independently at Customs
for providing best service of man power to collect/accept the documents from BHEL for
speedy custom clerance activities.

The Contractor's appointed CHA shall keep themselves fully conversant and familiar with the
law, rules and regulations and procedures framed by customs

Preparations and filing of all necessary relevant documents with the customs, port authorities,
insurance, shipping agent, shipping line etc. on behalf of BHEL for custom clearance and
onward dispatch of cargo

The contractor's appointed CHA will collect Dak/Courier viz. Documents, letters pertaining to
custom clearance, and onward dispatch to site/Unit etc from the BHEL office in Mumbai

Immediately on receiving documents for custom clearance from the BHEL the contractors
appointed CHA shall verify completeness of all the documents and shortcoming if any must
be pointed out for necessary action by BHEL. If no observation is received it will be presumed
that the documents given to the contractor are complete in all respect

Contractor would be responsible to collect all documents from BHEL/any other nominated
place of BHEL customer or his representative whenever required

The Agent shall arrange for the prior assessment of Bill of Entry no sooner the Manifest (Prior
Entry) is filed by Carrier’'s Agents in the Customs in all cases. The Agent shall also utilize the
facility of prior assessment of B/E without waiting for filing of Manifest, as per the relevant
regulations, Public Notices etc. Agent will follow up with relevant agent of shipping line for filing
of prior IGM as soon as the docket/shipping documents are received by CHA from BHEL. CHA
should ensure that BE is filed in customs against prior IGM atleast 48 hrs in advance of arrival of
vessel. As soon as the BE is noted the CHA should inform the BE no and date.

The freight bills are to be collected well in advance of the berthing of the vessel and submit the
same to BHEL in time to avoid any delay in clearance proceedings for want of timely payment.
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64.

65.

66.

67.

68.

69.

70.

71.

72.

The Agent will be fully responsible for prompt finalization of Bill of Entry including examination
and out-of charge. The examination of goods by Customs, including first check examination, is to
be done promptly. All the queries of the Customs, at any stage, are to be attended to and
satisfactorily replied promptly without any delay.

Issuance of RA at the earliest is the essence of contract and contractor shall take all measures in
advance for ensuring the same.

Taxes & duties as applicable on Customs Broker services will be paid extra.TDS will be recovered
as per provision of Income Tax Act.

Contractor shall liaise with customs / Port / other relevant authorities and arrange for custom
documentation, coordination with Port authorities, vessel agents and BHEL appointed
transporter. Customs duty is Nil on the cargo as per the customs notification for Pl for Mega
power. However if duty on cargo is applicable the same will be paid by BHEL.

After completion of dispatch contractor should submit the Original Bills of Entries immediately
under separate covering letters within 15 days from the date of dispatch of cargo from port. The
agent shall also send soft copy of Bill of Entry in advance by email.

The contractor shall also undertake all coordination work for transporting goods from port,
loading & unloading (wherever required). Plot area allocation from Port authority will be the
responsibility of the contractor

The contractor will have to co ordinate with BHEL transporter for correct and exact movement of
Trailer to match Vessel arrival at discharge Port.

Issuance of RA at Haldia Port for clearance of shipment arriving at any other port will be the
responsibility of the contractor. This also includes RA confirmation and couriers/FAX of RA. Rs

1000 per RA at Haldia will be payable.

Detailed Instructions, terms and conditions are covered in Section I, I, and IV & V of this Tender
document. Bidders are requested to carefully read these sections.

SIGNATURE AND SEAL OF TENDERER
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1.0

SECTION II

Instruction to Bidders

Bidders are advised to go through the tender document fully before filling up the
format for Techno-commercial Section and Price bid Section

2.0 The bidder must submit the total offer and the details desired therein. The offers

3.0

4.0

5.0

6.0

7.0

8.0

9.0

which are not complete or mentioning “shall be furnished later” will be rejected.

The bidder while submitting the offer should consider the shortest, most
economical and reliable logistics to be adopted for transportation of cargo.

The price offer must be made only in the Price Bid formats enclosed with this
tender.

The offers shall be kept valid for a period of 30 days from the date of opening of the
tender.

BHEL reserves the right to accept any tender or part of tender or to reject all
tenders without assigning any reasons thereof. It shall be responsibility of the
contractor that their agents ensure proper working of the offers in the interest of
BHEL and the contractor shall be fully responsible for acts and deeds of the agent.

No modifications to the work contained in the items will be allowed. Quotations
other than in prescribed Price Bid formats will not be accepted under any
circumstances.

No clarification or modification to the specifications, item, descriptions, scope of
work and other tender terms and conditions is to be enclosed in this sealed cover.
Any such clarification/modification if enclosed in this sealed cover (Price Bid) will be
totally ignored and such bids will be rejected.

All corrections made in the bid should be initialed. In case of price bids, company
seal should also to be affixed at all corrections.

10.0 Any request from the bidders in respect of additions, alternations, modifications,

corrections etc. of either terms or conditions, or rates of his offer after opening of
the tenders shall not be entertained.

11.0 The acceptance of tender shall be intimated to the successful bidder through a

Letter of Intent (LOI). The contractor shall be required to submit security deposit as
per the Tender document, within three days LOI which should be valid up to three
months after the expiry of the contract period as specified in the Letter of Intent. In
the event of failure on the part of the contractor to furnish the SECURITY DEPOSIT
within the specified time, the amount of Earnest Money may be forfeited and the
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acceptance of his Letter of Intent may be considered as withdrawn and suitable
action will be taken as per company policy.

12.0 Instruction for MSE Suppliers

MSE suppliers can avail the intended benefits only if they submit along with the offer,
attested copies of either EM Il certificate having deemed validity (Two years from the
date of issue of acknowledgement in EM 1) or valid NSIC certificate or EM Il certificate
along with attested copy of CA certificate (format enclosed as per Annexure | where
deemed validity of EM Il certificate of 5 years has expired) applicable for the relevant
financial year (latest audited). Date to be reckoned for determining the deemed
validity will be the date of bid opening (Part | incase of 2 part bid). Non submission of
such documents will lead to consideration of their bids at par with other bidders. No
benefits shall be applicable for this enquiry if any deficiency in the above required
documents are not submitted before price bid opening. If the tender is to be
submitted through e-Procurement Portal, then the above required documents are to
be uploaded on the portal. Documents should be notarized or attested by Gazetted
officer.

Evaluation Criteria:

1.

Offers of Parties meeting the qualifying criteria will only be considered for further
techno-commercial evaluation

Offers of Parties meeting the techno commercial requirement will only be considered
for evaluation.

For Tender evaluation, SBI TT Selling between Rs/ US$ exchange rate will be taken as
on the date of opening of the technical bid.

The offers will be evaluated on the basis of the sum total value of the Price Bid A,B,C,D
& Price Bid E.

Break up of final prices after reverse auction should be in line with that given in the
initial bid of Reverse Auction.

Vendors must filled all the schedules and Price for each and every items. If vendors
fail to quote any of the items in Price Bid, he will be disqualified and his price bid will
not be open or will not be allowed to participate in Reverse Auction.

Contractor must quote the price for trucking and handling and Stool charges. The
party who does not quote the Price for trucking & handling and Price for stool charges
will be disqualified.

After the completion of Reverse Auction, the final bidder (L1 Bidder) will have to
provide Price Break up of the Final Auctioned Price on Pro-rata basis of the original
Price Submitted.

BHEL Reserves right to Negotiate with L1 party.

SIGNATURE AND SEAL OF TENDERER
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SECTION -lil
SPECIAL CONDITIONS

Transit Time :Total transit time permitted is 81 days worked out as under:

a. 21 Days : Time Required for M/s Siemens to deliver the cargo at Load Port
b. 60 days Ocean Carriage from Load Port to Discharge Port (Final IGM date)

Total Transit time is 81 days.

Start time : The intimation for cargo readiness by our supplier or BHEL to BHEL
appointed freight forwarder.

End time : Date of Final IGM at Discharge Port

Important Clause : In case the initiation of the execution of contract is delayed
beyond the maximum transit penalty condition then Risk Purchase Clause 7.0 of
Section IV will be applicable with immediate effect without any notice from BHEL.

1. Vessel Qualification:

a. Cargo should be carries by mechanically self propelled vessels of steel
construction classed with classification society which is :
i. a member of associate member of International Association of
classification societies(ICAS) or
ii. A national flag society as defined below , but only where vessel is
engaged exclusively in coastal trading of that nation ( including
trading on an inter island route within an archipelago of which the

nation forms part)
iii. For the list of Current IACS Members and associate members refer to the
IACS website at www.iacs.org.uk

2. Age limitation of vessel :
a. Bulk or combination carriers over 10 years of age
b. Other vessel over 15 years of age unless they
i. Have been used for carriage of general cargo on an established and
regular pattern of trading between a range of specified ports, and do
not exceed 25 years of age or
ii. Were constructed as containership, vehicle carriers or double-skin
open hatch gantry crane vessel (OHGCs) and have been continuously
used as such on an established and regular pattern of trading
between a range of specified ports, and do not exceed 30 years of
age.
c. The successful bidder should insure that vessel should have suitable crane facility
for handling such type of heavy lift cargo.
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(1)

National Flag society: A national flag society is a classification society, which is
domiciled in the same country as the owner of the vessel in question, which must
operate under the flag of that country.

. All taxes, charges and dues of vessel if any during execution of this contract shall

be on Contractor’s account both in load port and in the discharge port.

. Stevedoring charges if any at both the Load and Discharge Port shall be on

Contractor’s account.

If the shipment gets delayed beyond the stipulated transit time then penalty will
be levied as under:

The penalty shall be 5 % of the Ocean Freight value per week of delay or part
thereof subject to maximum of 10% of the Ocean Freight value for the shipment.

. The Contractor will provide every day update to BHEL via email for position of

vessel once sailed from Rotterdam.

PAYMENT TERMS:

a. 100% payment of the ocean freight charges in Indian Rupees will be made by
BHEL, ROD, Mumbai after adjustment of penalty , if any, within four working days of
filing of Final IGM at Haldia. No “Delivery Order” (DO) charges shall be payable..

b. 100% Payment for custom clearance charges will be made to contractors within two
days of Custom clearance of FOB lot. 100% payment for custom clearance charges
will be made to contractors within two days of the custom clearance of C&F lot at
discharge port. The charges for PI registration will be made within five days of PI
registration. However the payment will be made only after receipt of documents like
Original BEs and other documents which is required by BHEL.

c. The charges for Trucking and Handling (For FOB Lot) will be paid after all the
packages are loaded on BHEL placed vehicle at Plot Area and BHEL vehicle is
discharged from Gate of the Port. The charges for Trucking and Handling (For C&F
lot) will be paid after all the packages are loaded on BHEL placed vehicle at Plot Area
and BHEL vehicle is discharged from Gate of the Port.

d. Vessel qualification, age and type certification should be submitted along with the bill
as per Section .

e. Delivery Order (DO) should be issued against submission of duly discharged Original
Bill of Lading (issue of DO not to be linked to freight payment or any other issues).

f. The date of Exchange rate will be considered as Date of FInal IGM at Discharge Port
for making freight payment. TT selling rate of SBI will be considered for exchange rate
from USD to INR.
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(2) In case of variations in Volume/Weight of Heavy Lifts/ ODC as compared to the
declarations in the packing list, the volume/weight measured at Port will be considered
for final payment. The variation in the Heavy liftsfODC will be considered only if the same
is beyond * 10% of declared weight or volume. The freight payment for variation beyond
+ 10% will be made prorata on the basis of quoted rate for weight and volume in the pkg
list whichever is higher. For general cargo the payment will be made as per the freight ton
shipped.

Seal of the Company Signature & Name of Shipping Agent &
Date
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SECTION IV

GENERAL TERMS AND CONDITIONS

The following terms shall have the meaning hereby assigned to them except where the
context requires otherwise:-

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

BHEL (or B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a Company
registered under Indian Companies Act 1956, with its Registered Office at BHEL
House, Siri Fort, New Delhi-110 049, India or its Authorised Officers or its
Engineer or other Employees authorised to deal with this contract.

“CONTRACTOR” shall mean the individual, or Company who enters into this
Contract with BHEL and shall include their executors, administrators, successors
and assigns. “CONTRACTOR” shall also mean “AGENT”  or “CARRIER” or
“TRANSPORTER” , “MTO” or “CFS” or “FREIGHT FORWARDER or CONSOL AGENT
OR CHA where the context so requires.

"SITE" shall mean the place or places, including Project store at which the Cargo/
equipment are to be delivered and services are to be performed as per the
specification of this tender.

"CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the agreement,
LOI, the work order, the accepted appendices of rates, Schedules of Quantities (if
any), General Terms and Conditions of Contract, Special Conditions of Contract,
Instructions to Bidder, the drawings, the Technical Specifications and the
Special Specifications (if any) and all correspondence.

Any conditions or terms stipulated by the bidder in the tender documents or
subsequent letters shall not form part of the Contract unless specifically accepted
in writing by BHEL and incorporated in the Agreement.

"TENDER SPECIFICATIONS" shall mean the Scope of Work, Special Instructions /
Conditions, Technical specifications/requirement , Appendices, Site Information
and drawings pertaining to the work and any other relevant reference in the
Tender Document for which the Bidder are required to submit their offer.

"APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or
instructed by BHEL.

"SINGULAR AND PLURAL" etc. words carrying singular number shall also include
plural and vice versa, where the context so requires. Words imparting
masculine gender shall be taken to include the feminine gender and words
imparting persons shall include any Company or Association or Body or
Individuals, whether incorporated or not.
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1.9

1.10

1.11

1.12

1.13

2.0

2.1

3.0

3.1

4.0

4.1

“VALIDITY OF THE CONTRACT” The Contract will be valid till all the activities
mentioned in the scope of work is completed by contractor

“COMPLETION OF THE CONTRACT” The contract will be treated as complete on
full and final settlement of all Bills / invoices raised under the contract with no
claim on either side.

“Full Container Load” (FCL) shall mean a container containing cargo belonging to
one consignee in the vessel’s manifest.

“Ton” means one metric Ton of 1,000 kilograms or one cubic meter.

Nhava Sheva ports means all the three terminals in the port, i.e., INPCT, NSICT &
GTI and any other terminal/CY that may be developed in JNPT.

Issue Of Notice:

The Contractor shall furnish the name, designation and addresses of his
authorised agents/associates at Mumbai (India), at the Discharge Port and at the
CFS vyard. All complaints, notices, communications and references shall be
deemed to have been duly given to the Contractor, if delivered to the Contractor
or his authorised agent/representative.

Commencement Of Work:

The Contractor shall commence the work on specific intimation from BHEL in
writing or the time indicated in the LOI and shall proceed with the same with due
expedition without delay. If the contractor fails to commence the work as per
the terms of Order/Contract, BHEL, at its sole discretion will have the right to
cancel the Order/Contract. His Earnest Money and/or Security Deposit will stand
forfeited without prejudice to any and all of BHEL's other rights and remedies in
this regard.

License/Permission/Registration

Wherever any Licence/Permission from or Registration with Local or State or
Central authorities is required under the above Acts/Law or any other Laws
Governing the work contracted for, the contractor shall at his own cost arrange
for such Licence/ Permission/ Registration. Contractor shall also be liable for
producing for inspection such certificates and licenses as may be required by the
Local/State/Central Authorities or BHEL as and when required. The contractor
shall pay all levies, fees, taxes and charges etc. to appropriate authorities and
other bodies as required by them under their rules for, vehicles / trailers,
employees or workers engaged by him. These charges shall be borne by the
contractor. However, if any new tax is levied, subsequent to the signing of the
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5.0

5.1

5.2

5.3

54
541

5.4.2

543

544

545

5.4.6

5.4.7

5.4.8

contract, reimbursement of the same may be considered by the Competent
Authority on the basis of written proof regarding imposition of new tax. The
vehicle/trailer shall not carry load in excess of the GVW as mentioned in the RC
Book of the vehicle/trailer concerned. No claim or compensation for
reimbursements, made against BHEL by Contractor shall be entertained by BHEL
for any breach of the provisions/Acts or laws by the contractor.

Invoices And Payments

The Contractor will be required to raise the Invoice for the services rendered. The
Invoices will have to be raised according to the explicitly agreed rates and
payment terms of the contract.

Contractor shall submit freight bill including other charges along with supporting
documents immediately after sailing of the vessel

The Service tax will be paid separately. Service tax elements shall be shown
separately in the invoice.

Freight payment:-

Freight payments along with the other charges as per the contract rates shall be
made to the contractor in Indian Rupees only. For the purpose of conversion the
SBI TT selling rate prevailing on the date of Bill of Lading will be considered. In case
there is a bank holiday on B/L date then the rate prevailing on the previous
working day will apply. Freight bill shall contain the details of packages, weight
and MBL number and other charges as per the contracted rates.

Contractor shall submit freight bill along with supporting documents immediately
after sailing of the vessel. ( within one week of BL date ) to BHEL.

100% payment of the charges will be made by BHEL by Cheque / RTGS against the
bill submitted with all documents from BHEL.

Payment of the amount claimed will be arranged after necessary checks of the
correctness of the claim, deducting all charges/ penalties / damages / fines /

recoveries due, including TDS and/or any other levies at the prescribed rates.

Contractor shall issue CAN immediately on filing of prior entry IGM by the Liner/
Carriers

TDS as applicable will be recovered from contractor’s bill.
All the bills should be submitted in duplicate i.e one original and one copy.

All taxes, charges and dues of vessel if any during execution of this contract shall
be on Contractor’s account both in load port and in the discharge port.
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5.4.9 The documents to be submitted along with ocean freight bills in duplicate are as

follows:

Invoice duly signed and stamped as per the Price bid Schedule
Supplier Signed and stamped Packing list

Signed OBL copy

Exchange rate certificate

Vessel qualification/ age/class certificate

ukhwWwNE

5.4.10 Following documents to be submitted along with custom clerance Invoice

1. Original BE

2. Invoice and Packing List

3. Original Duty payment receipt
4. Original RA if any

5. Any other original documents

5.4.11 Following Documents to be submitted along with Trucking and Handling Invoice

1. RDA copies
2. Original LRs

5.4.12 Freight is payable on weight/measurement of the cargo whichever is higher.

5.4.13 Where ever freight is claimed on CBM/measurement, Packing List will be

considered for final payment.

5.4.14 1 Ton = 1000Kgs and 1 CBM= 1 Ton

5.4.15 Minimum rate of 1 Ton/1 CBM shall be applicable for payment for cargo

5.5

551

5.5.2

5.5.3

6.0

6.1

weighing/measuring less than one ton/CBM.
Other Charges payable by BHEL

Service tax as applicable shall be paid. Contractor should ensure that original
invoice/ bill/ receipt in the name of BHEL is provided at the time of payment.

No port Congestion charges will be payable.

All the Bills like Freight Bills, Trucking and Handling, custom clearance charges etc
must be in the name of BHEL

Time Limit for Submission of Bills

The contractor shall make a claim for the services rendered under this contract to
BHEL within (4) four months of such service. If he does not prefer claim within the
said period, he shall be deemed to have waived his right in the respect thereof
and shall not be entitled to any payment on account thereof. Nevertheless, the
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6.2

6.3

7.0

7.1

7.2

7.3

7.4

7.5

accepting authority on written request can waive off this limitation and allow late
submission of bills if the reasons for delay are found convincing and reasonable.

No claim in respect of under payment to the contractor shall be considered valid
or entertained unless a claim in writing is made thereof within (4) four months
from the date on which payment of the original claim thereto was made. Any
claim for such under payment, not received within the stipulated four months
period, shall be liable to be summarily rejected by BHEL. Nevertheless, the
accepting authority on written request can waive off this limitation and allow late
submission of bills if the reasons for delay are found convincing and reasonable.

However, in case of any specific issue over which the contractor had not billed for
any particular activity the same can be allowed for payment, subject to with the
prior approval of the General Manager, notwithstanding what has been laid down
in the Clause on Payment. The decision of the General Manager shall be final and
binding on the contractor.

Risk Purchase:

BHEL reserves to itself the following rights in respect of this Contract without
entitling the Contractor for any compensation.

If at any time during the currency of the contract, the contractor fails to render all
or any of the services required under the scope of work of the contract
satisfactorily in the opinion of BHEL, whose decision shall be final and binding on
the contractor, BHEL reserves the right to get the work done by other parties or
departmentally at the cost and risk of the contractor and also forfeit the security
deposit.

The Company reserves the right to terminate the contract of any contractor at any
time, without assigning any reasons thereof, by giving one month’s notice of their
intention to do so in writing to the contractor who shall not be entitled for any
compensation by reason of such termination

To recover any moneys due from the Contractor, from any moneys due to the
Contractor under this or any other contract or from the Security Deposit.

The Company reserves the right to terminate the contract of any contractor at any
time, without assigning any reasons thereof, by giving one month’s notice of their
intention to

do so in writing to the contractor who shall not be entitled for any compensation
by reason of such termination

To claim compensation for losses sustained including BHEL's supervision charges &
overheads in case of termination of Contract.
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7.6

8.0

8.1

8.2

8.3

9.0

9.1

9.2

9.3

9.4

10.0

10.1

10.2

In case of Risk Purchase is enforced, The contractor will hand over the clean cargo
along with all related documents, NOC etc without any financial bearing to BHEL,
enabling BHEL/BHEL nominated freight forwarder to carry out the work further.

Observance Of Local Laws:

The Contractor shall comply with all Laws, Statutory Rules, Regulations etc. The
Contractor shall obtain all necessary permits/approval from the local Governing
Body, Police and other concerned Authorities as may be required under law.

The Contractor shall pay all taxes, fees, license charges, deposits, duties, tolls,
royalty, commissions or other charges that may be leviable/levied on account of
any of the operations connected with the execution of this contract.

The Contractor shall be responsible for the proper behavior and observance of all
regulations by the staff employed.

Safety Of Men, Equipment, Material & Environment:

All safety rules, codes applied by BHEL/its customer at port/CFS/ICD shall be
observed by the Contractor and his workmen without exception. The Contractor
shall be responsible for the safety of the equipment/materials and work to be
performed by him.

It shall be the duty of the contractor to acquaint himself with all safety regulations
regarding handling equipment and Road Transportation of all types of containers.
The contractor shall follow the safety requirements mentioned here and as
applicable by laws, rules and regulations all the time during the period of contract.

The contractor shall indemnify BHEL against any violation of safety laws, rules and
regulations while carrying-out operations as required by the contract.

No unauthorized person should be allowed to work on the Trailers/equipment etc.
The drivers and crane operators should have valid license and should be proficient
in their work. No person without a valid driving license should be allowed to drive
the vehicle.

Contractor’s responsibility for Insurance:

BHEL shall arrange for insuring the project materials/properties of BHEL covering
the risks during transit and material handling/storage at port(s).

The Contractor shall during the performance of the contract take a suitable

insurance to cover against bodily injury, death or damage to property of the
Contractor or his employees.
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10.3

104

11.0

12.0

13.0
13.1

13.2

13.3

134

14.0

14.1

The Contractor shall during the performance of the contract take out a Third Party
insurance cover against bodily injury or death suffered by any third party/parties
or damage to property occurring during the course of execution of this contract
in accordance with appropriate statutory requirements.

If due to Contractor's carelessness, negligence, non-observance of safety
precautions, improper security arrangements or due to non-compliance of paper
work needed for lodging insurance claim, damage to BHEL/its Customer's
property, and if BHEL is unable to recover its claim from the Insurance
Company, the deficit will be recovered from the Contractor.

All Original Bill of ladings should be issued as per UCP 600.
Use of tramper/ tramp services/tramp vessel is prohibited.

Force Majeure: The following shall amount to force majeure conditions

Acts of God, Act of any Government, war, blockades, Sabotage, riots, civil
Commotion , insurrection, terrorist acts, acts of Public enemy, Flood, Storms,
Washouts, Fire, Explosion, landslides, lightning, Cyclone, Earthquake, epidemics,
quarantine restrictions, arrest and restraints of the government, necessity for
compliance with any court order, law ordinance or regulations promulgated by
any governmental authority having jurisdiction, either federal /state /civil or
military, strikes or other industrial disturbances, lockouts and other similar
causes / events over which the Contractor has no control.

If the Contractor suffers delay in the execution of the contract, due to delays
caused by force majeure conditions, as defined above, the agreed time of
completion of the work covered by this contract may be extended by a
reasonable period of time provided notice of the happening of any such cause /
event is given by the contractor to BHEL within 14 days from the date of
occurrence thereof.

The Contractor by the reason of such events shall neither be entitled to terminate
this contract nor shall have any claim for damages against BHEL in respect of such
non-performance or delay in performance and deliveries under the contract shall
be resumed as soon as practicable after such event has come to an end or ceased
to exist, and the decision of BHEL as to whether the deliveries have been so
resumed or not shall be final and conclusive.

Force Majeure conditions will apply on both sides.
Prevention Of Corruption
Canvassing in any form or any attempt to influence directly or indirectly any

official of BHEL will lead to rejection of the bid and forfeiture of the Earnest
Money Deposit.
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14.2

15.0

15.1

15.2

15.3

154

15.5

BHEL shall be entitled to cancel the contract and to recover from the Contractor
the amount of any loss resulting from such cancellation, if the contractor has
offered or given any person any gift or consideration of any kind as an inducement
or reward for doing or intending to do any action in relation to the obtaining or
the execution of the contract or any other contract with BHEL or for showing or
intending to show favour or disfavor to any person in relation to the contract with
BHEL, if the like acts shall have been done by any persons employed by him or
acting on his behalf whether with or without the knowledge of the Contractor in
relation to this or any other contract with BHEL.

Arbitration

If Except where otherwise provided for in the contract, all questions and disputes
relating to the meaning of the words, terms, specifications, operations, and
instructions, mentioned in this contract and as to the quality of workmanship or
performance of handling and/or transportation, any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract,
specifications, operating instructions, orders or these conditions; or otherwise
concerning the transport and handling operations, the execution or failure to
execute the same whether arising during the progress of the work or after the
completion or abandonment thereof, shall be referred to a sole arbitrator i.e.
HEAD ROD , BHEL, Mumbai or nominee appointed by him in writing. There will be
no objection if the arbitrator so appointed is an employee of BHEL.

If the Arbitrator, to whom the matter is originally referred, is transferred or
vacates his office or is unable to act for any reason, BHEL, shall appoint another
person to act as Arbitrator in accordance with the terms of the contract. Such
person shall be entitled to proceed with the reference from the stage, at which it
was left by his predecessor.

The Arbitrator shall have power to call for such evidence by way of affidavits or
otherwise as the Arbitrator shall think proper and it shall be the duty of the parties
hereto to do or cause to be done all such things as may be necessary to enable the
Arbitrator to make the award without any delay.

The arbitration shall be conducted in line with the provisions Indian Arbitration
and Conciliation Act, 1996. or any statutory modification or re-enactment thereof,
and the rules made there under, and for the time being in force

It is a term of the contract that the party invoking arbitration shall specify the
disputes to be referred to arbitration under this clause together with the amount
or amounts

claimed in respect of each dispute. The Arbitrator may, with consent of the
parties, fix and/or enlarge the time for making and publishing the award as
situation warrants.
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17.1

18.0

18.1

18.2

18.3

18.4

18.5

The contract shall continue to be operated during the arbitration proceedings
unless otherwise directed in writing by BHEL or unless the matter is such that the
contract cannot be operated till the decision of the arbitrator is received.

The award of the Arbitrator shall be final, conclusive and binding on all parties to
the contract.

The place of Arbitration will be BHEL, ROD office, Mumbai.

In case of PSU, the office Memorandum No 4(1)/2011_DPE(PMA)-GI dated
12/06/2013 of DPE will be applicable.

Laws Governing The Contract:

The contract shall be governed by the Indian Laws for the time being in force and
only courts in Mumbai, India shall have jurisdiction over this contract.

Contractor or his agent/shipping line will not share any documents/information
regarding the shipment with any third party. If it is found that the same has been
not adhered, the action will be taken against the contractor.

Indemnity

The Contractor shall indemnify and keep indemnified BHEL all losses, claims,
demurrage, detention etc. arising out of any of his acts or out of the acts of his
agents or associates or servants during the currency of the contract.

Security Deposit

Successful bidder shall submit a percentage of the total contract value as security
deposit within three days of issue of LOI for the contract

Up to Rs.10 lakhs — the security deposit is 10% of the contact value.

For 10 — 50 lakhs - the security deposit is Rs. 1 lakh plus 7.5% on amount
exceeding Rs 10 lakhs of the total contract value.

For above 50 lakhs - the security deposit is Rs. 4 lakhs plus 5% on amount
exceeding Rs 50 lakhs of the total contract value.

Security deposit may be made in any of the following ways:

18.5.1 Cash as permissible under IT Act

18.5.2 Local cheques of scheduled banks subject to realization
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18.5.3 Securities available from post office such as National Savings certificate, Kisan
Vikas Patras etc.

18.5.4 BG on scheduled bank / public financial institutions as defined in Companies Act as
per BHEL's format

18.5.5 Fixed Deposit Receipt issued by scheduled bank / Public Financial Institution as
defined in Companies Act. FDR should be in the name of the Contractor, A/c BHEL,
duly discharged on the back.

18.5.6 Security deposit can also be recovered at the rate of 10% from the running bills.
However in case at least 50% of the Security Deposit should be collected before
start of the work and the balance 50 % may be recovered from the running bills

18.6 Securities / BG’s shall be released after three (3) months of successful execution
and completion of the contract.

19.0 Earnest Money Deposit

19.1 The offers from the bidders shall enclose a EMD as Demand Draft in favor of BHEL
as per Techno commercial Bid

19.2 If the bidder declines to accept the LOI or is unable to accept the work which has
been awarded on the basis of the offer received from the bidder or revokes the
offer within the validity period of the offer, the earnest money shall stand
forfeited.

19.3 EMD of the Tenderer will be forfeited if:

19.3.1 After opening the tender, the tenderer revokes his tender within the validity
period or increases his earlier quoted rated.

19.3.2 The tenderer does not commence the work within the period as per LOI/ Contract.
In Case the LOI/ Contract is silent in this regard then within 15 days after award of
contract.

19.4 EMD of successful bidder can be adjusted towards part of the security deposit.

19.5 EMD of all unsuccessful bidders will be returned within a month of placement of
LOI/Work Order on successful bidder.

19.6 EMD shall not carry any interest.
19.7 Discrepancy In Words & Figures: Quoted In Offer

19.8 If, in the price structure quoted for the required goods/ services/ works, there is
discrepancy between the unit price and the total price (which is obtained by
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multiplying the unit price by the quantity), the unit price shall prevail and the total
price corrected accordingly, unless in the opinion of the purchaser there is an
obvious misplacement of the decimal point in the unit price, in which case the
total price as quoted shall govern and the unit price corrected accordingly.

If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject of 20.1 and 20.2 above.

If there is such discrepancy in an offer, the same shall be conveyed to the bidder
with target date up to which the bidder has to send his acceptance on the above
lines and if the bidder does not agree to the decision of the purchaser, the bid is
liable to be ignored.

Requirements of Performance.

All  the permissions and Clearances or any other relevant
authorization/indemnities from/to competent authority shall be obtained by the
Contractor at his own cost. Any contingency arising in this respect shall be the
responsibility of the Contractor. Also the Contractor shall be responsible for any
mishap, accident enroute and consequences therefore including legal
complications, if any.

The contract as entered into between BHEL and the contractor shall in no way,
nullify, reduce, mitigate or absolve the parties of any responsibility, obligation or
liability that may devolve upon them under the acts or laws governing such
activity.

The Contractor shall take all due care for protecting the consignments from rains
and be responsible for their safe and sound condition during his possession and
the vehicles carrying such consignments shall be suitably equipped for the same.
The Contractor shall take all due care of consignments, follow instructions given
on the package, special instructions if any by supplier while
loading/unloading/stowing of the cargo. During transshipment he shall provide all
packing and lashing at his own cost. Contractor will be responsible for covering
and uncovering of cargo with tarpaulins.

All the safety precautions required in transportation such as lashing and securing
the consignments, providing pilots/escort (if necessary) shall be the responsibility
of the Contractor at his own cost.

In the event of contractor backing out/not performing as per the contract, suitable
action will be taken by BHEL as per contract. Additionally, future business of such
de-faulting Agents will be suspended with BHEL as per company policy
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Whenever asked by company, all documents including bill of lading, delivery
orders, payment invoices etc will be returned by contractor immediately not later
than three working days, failing which appropriate action as deemed fit and
recovery of the losses by the company will be done.

In the event of the contractor going into liquidation or winding up business or
making arrangements with a third party, the Company shall have the right to
terminate the contract forthwith. In case any of the contractor's company
becomes insolvent the contract shall automatically stand terminated.

Short — Landed Or Damaged Goods.

It shall be the responsibility of Contractor to give notice of loss (damages or short
landing of cargo) as per the relevant rules to the Carriers, Port authorities and
Underwriters for non-delivery/short delivery/losses/damages. Under no
circumstances, the intimation shall be time barred. In case of time barred cases,
the loss sustained by BHEL shall be to the account of the Contractor.

In case of goods specified by BHEL and in case of apparent damages, the
Contractor will apply for survey by Carriers, Port authorities, Underwriters etc.
(including Insurance survey) within 48 hours of landing of goods. If any loss or
damage is apparent, the Contractor shall lodge claim with the appropriate
authorities.

The Contractor is responsible for safe transportation of the goods. Contractor shall
effect open delivery of the cases of major damage after completing the due
processes.

The Contractor will ensure that damaged cases are repacked properly before
dispatch after completing the survey by the relevant authorities.

Service During Post Contract Period

It will be obligatory on the part of contractor to continue to work on the same
rates, terms and conditions prevailing on the last date of the contract even
beyond contract period (inclusive of extended period, if any) for (3) Three months
or till alternate arrangements are made, whichever is earlier.

In case of drop in volumes or insufficient work contractor will not be entitled for
any compensation from BHEL on this account.

Subletting Not Allowed

The contractor shall not sublet, transfer, or assign the contract or any part
thereof. In case the contractor contravenes this condition, BHEL shall be entitled
to place the contract elsewhere at the risk and cost of the contractor and all
expenses borne on this account shall be recovered from him.
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24.0

24.1

25.0

26.0

27.0

The contractor shall not split or transfer to any other party any part of the
contract during the currency of the contract.

Joint Survey

Situations may arise during the course of handling / transportation of containers/
cargo when a container or cargo meets with an accident. The contractor may avail
the services of a Surveyor on his own, at his own cost, if he so desires, to carry out
a Joint Survey along with the Surveyor of BHEL / Consignor / Consignee /
Insurance Company,/BHEL representative etc. for assessment of loss/damage to
cargo and / or container. In case the contractor does not provide his own surveyor
for the joint survey, the contractor shall not raise, subsequently, any dispute
regarding the assessed value of loss/damage to cargo and/or container.
Moreover, the contractor shall be under obligation to arrange to issue “Damage
Certificate” or “Short landing certificate” to the Consignor/ Consignee, within a
reasonable time, enabling the Consignor/Consignee to claim compensation from
the Insurance Company, in the format as desired by BHEL. Settlement of claims of
Consignor/Consignee with Insurance Company should not lead to the conclusion
on the part of the contractor that his liability is over. The contractor shall be
required to settle all claims/liabilities, whatsoever, against BHEL, which come to
BHEL under all such situations. The contractor may undertake to repair the
damaged container, which has met with an accident under his custody, at his own
initiative. This he shall do to the complete satisfaction of the concerned shipping
line / BHEL to which the container belongs to at the time of accident.

Guidelines for suspension of business dealings with suppliers/ contractors’

The contractor will be binding to the “Guidelines for suspension of business
dealings with suppliers/ Contractors” which is available at bhel website
www.bhel.com. The link for the same is available at
http://www.bhel.com/vender registration/pdf/Suspension-of-Business-Dealings-
with-Supplier-issued-Sept13 abridged.pdf

BHEL Fraud prevention policy

"The bidder along with its associate/collaborators/sub-contractors/sub-
vendors/consultants/service providers shall strictly adhere to BHEL fraud
prevention policy displayed on BHEL web site http://www.bhel.com and shall
immediately bring to the notice of BHEL Management about any fraud or
suspected fraud as soon as it comes to their notice. "

Reverse Auction

BHEL may adopt Reverse Auctioning amongst the technically qualified bidders to finalize
the tender. The procedure for Reverse Auction shall be intimated to such bidders in due
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course. However, the bidders are advised to quote their most competitive rates in the
sealed bid envelope. In case BHEL is unable to finalize the order through Reverse Auction
for any reason whatsoever, the order would be finalized based on the sealed price bids.

In case of tender being finalized through Reverse Auction, the bidders will have to adhere
to the guidelines provided in the Business Rules of Reverse Auction. Business rules will be
provided to Bidders before starting RA. In case a Techno commercially acceptable
vendor does not agree to participate in the Reverse Auction process, the same will be
treated as withdrawal of the offer and their EMD will be forfeited.

Vendors are also warned against delay in participation and delaying the process of
Reverse Auction.

In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in
online sealed bid) may not be allowed to participate in further RA process.
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SECTION V

FORMAT FOR TECHNO- COMMERCIAL BID

Sr Description Remarks

No

I Qualification Criteria

A | Bidder must have an average annual turnover of the | Copy of CA certificate
company of not less than Rs 75.85 Lakh for the last three / copy of Balance

Years (i.e. for year 2012-13, 2013-14, 2014-15) Copy of
CA certificate/copy of Balance sheet indicating details of
turn over for each FY to be uploaded in e-portal.

sheet to be submitted

Bidders must submit proof of having have successfully
executed ocean freight contracts in last seven years ( ending
last day of month previous to the one in which the tender
was due for opening ) as per following

(1) Three contracts of value not less than Rs 101.14 Lakh
each

OR

(2)Two contracts of value not less than Rs 126.42 Lakh each
OR

(3)One contract of value not less than Rs 202.28 Lakh

NOTES:

(1) If work order does not specify the value of the contracts,
the same should be certified from customers. In that case the
documents required will be work order/contract copy,
customer certification for contract value and satisfactory
completion certificate from customer

(2) The party who submits only work order or contract copy
and does not submit satisfactory completion certificate from
customer will not be considered.

(3)The party who submits only satisfactory completion
certificate from customer and does not submit relevant copy
of work order/contract will not be considered

Copies of contract /
work order with
satisfactory
completion certificate
from customer must
be attached

The party should not have been referred to BIFR/NCTL or
declared ‘SICK’ by any Statutory Authority

Self Certification on
Company's Letter Head to
be Submitted

The Bidder should not have been banned on business
dealing by BHEL/Govt of India/any undertaking of Govt of
India.

Self Certification on
Company's Letter Head to
be Submitted

The Offer of Parties not meeting above Qualification Criteria will be rejected
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Details to be Furnished

EARNEST MONEY DEPOSIT:

The Bidders, shall submit tenders with interest free EMD as per
tender conditions by way of DD/Pay Order of Rs 200,000/- in
favour of ‘BHARAT HEAVY ELECTRICALS LIMITED’, Payable
at Mumbai. Offers without EMD will be rejected.

(Details of the EMD to be
provided here)

Vessel Qualification: Vessel will be provided as per General
terms and conditions clause 9.0 to 11.00 and will be self geared
to load/unload the heavy lifts mentioned in the packing list.

Agreed

Transit Time :Total transit time permitted is 81 days worked
out as under:

21 Days : Time required by M/s Siemens to deliver the
cargo at Load Port.

60 days Ocean Carriage from Load Port to Discharge
Port (Final IGM date)

Total Transit time is 81 days.

Start time : The intimation for cargo readiness by our
supplier or BHEL to BHEL appointed freight
forwarder.

End time : Date of Final IGM at Discharge Port

Agreed

TRANSIT DELAY: The transit delay beyond the permitted
transit period (as per clause G above) shall attract a penalty of
5% per week pro rata on the freight for the cargo subject to
maximum 10% of the freight of that particular cargo. Such
penalty shall be recovered while releasing the freight bills of the
contractor

Agreed

Custom clearance of shipment at Haldia to be done by
contractor/his CHA

Agreed

PAYMENT TERMS: As Specified in the tender.

Agreed

XN &«

INDEMNITY: Contractor shall keep BHEL indemnified of all the
losses, claims, etc. arising out of or in course of any of his or his
Associate’s acts or accidents during the currency of the
Contract.

Agreed

ARBITRATION: As Specified in General Terms & Conditions

Agreed

FORCE MAJEURE: As specified in the General Terms &
Conditions

Agreed

VALIDITY: The contract shall be valid till all the packages listed
in the packing list are received at discharge Port and loaded on
BHEL placed Vehicle after custom clearance

Agreed

INSURANCE: Insurance from load port to discharge port will be
in the scope of BHEL. However, in case of untoward
incidence/accident on the way, insurance survey, opening and
re-packing of cargo to be arranged by the CONTRACTOR. All
documents, as required for filing claim by BHEL shall be
arranged by contractor within the required time. Any incidental
charges of survey, packing charges as reimbursed by the
Underwriters after settlement of claim will be paid by BHEL.

Agreed

ADDITIONALWAR RISK INSURANCE: In the event of war or war like
situation, additional war risk premium if any as per notification of the
Lloyd's surveyor/Insurance additional insurance premium paid receipt

Agreed
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for war risk, pro rata, insurance for Hull machinery for the BHEL cargo
may be considered for payment.

CANCELLATION OF THE CONTRACT:

BHEL shall have the right to cancel the contract for unsatisfactory
performance i.e. repeated failure for arranging trailers/vessels
and delivery of the cargo within transit time. BHEL shall have the
right to forfeit the security deposit for poor performance of
CONTRACTOR leading to cancellation of contract.

If the CONTRACTOR fails or neglects or refuses to observe /
perform any of the terms and conditions / obligation of or under
the contract BHEL may without prejudice to any other rights
terminate the contract by giving 15 day’s notice in writing and
recover from the Contractor any damage suffered by on account
of the failure, negligence, refusal, violation or breach of contract
or any part thereof including the amount by which the cost of
completion of the work done by any other agency shall exceed
the amount payable to the CONTRACTOR under the contract.
BHEL reserves the right to either short close the contract or
terminate the contract at its discretion without assigning any
reason by giving 15 days notice by registered post
acknowledgement due or in person under delivery.

Agreed

Transhipment of the cargo is not permitted

Agreed

TAXES: All taxes on insurance and other dues of the vessel
and trailers shall be to the CONTRACTOR's Alc. The
CONTRACTOR shall be responsible for payment of any Sales,
Service, Income Tax or any other form of Tax leviable not
envisaged in the tender carried out in load port/country being
main/sub contractor of BHEL.

Service Tax in India shall be payable at actual wherever
applicable. Invoice should be in the name of “BHEL”

Agreed

GOVT. RULES & REGULATIONS: CONTRACTOR to abide by
all the rules and regulations related to Road/ ocean
transportation, traffic, police, customs etc. These would include
all levies, licences, and permits for operation in India / transit
country / load port country. It is obligatory for CONTRACTOR to
comply with regulating requirements in load port country are fully
met before award of the contract.

Agreed

RISK PURCHASE: In the event of failure of CONTRACTOR to
Ship the consignment offered to them within 15 days, BHEL
reserves the right to use alternative source at their risk and cost
and extra expenditure incurred if any shall be borne by the
CONTRACTOR. CONTRACTOR shall ensure that the vessel is
placed as per contract.

Agreed

REVERSE AUCTION: The contractor accepts to participate in
the Reverse Auction Process in line with the Business Rules.

After the completion of RA, the final bidder will have to provide
Price Break up of the Final Auctioned Price on prorata basis of
the original price submitted.

Agreed

Lifting Arrangements

Agreed

Contractor will provide Prior IGM for filing advance Bill of entry
48 hrs before the vessel ETA.

Agreed
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The Contractor will provide clear 15 days notice to BHEL before
arrival of vessel at discharge Port.

Y Offer Validity: The offer of bidders will be valid for 60 days for Agreed
acceptance from due date of tender.

Z | Submission of Security Deposit : The security deposit will Agreed
be submitted within 3 days of issue of LOI

AA | Loading of shipment on BHEL arranged vehicle at Agreed
Discharge Port : It will be responsibility of the contractor to
load the cargo on BHEL placed vehicle at discharge port

AB | LIFTING BEAMS & ACCESSORIES: CONTRACTOR to Agreed

arrange for lifting beams/spreader beams/parallel bars,
hydraulic stools and other accessories as required for
loading, unloading for transshipment of the cargo both in
India and overseas, if required.

Seal of the Company & Date

Signature & Name of Shipping Agent
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SECTION -VI

FORMAT FOR PRICE BID

PRICE BID "A"

Ocean Freighting Charges from Rotterdam to Haldia

3:; Description Kanlog P'::czfs Gr(:::)to Voll::::e in FRT Ton Currency Qty Unit Rates
(a) . (b). (c) (d) (e) () (9) (h) (i) ()
1 Iggggo%edfon 1| 128000 | 102.972 | 128.000 | YUSP | 1No | Perpiece
2 ;gigggo%ecmn 1| 180.000 | 174.218 | 180.000 | YUSP | 1No | Perpiece
3 | 24000000 1| 62000| 84638 sae3g| YSP | LNo | Perpiece
4 | Lower Part 32210000 1| 56800 | 125.975 | 125975 | YSP | 1No | Perpiece
5 | Upper Part 32210000 1| 31000| 93266 93266 | o0 | LNo | Perpiece
6 fé%ri/é:z%rgml velve 1| 35800| 63616 63616| o0 | LNo | Perpiece
7 fé%rilfi%rgml vele 1| 35800| 63616 e3616| S0 | LNo | Perpiece
s | 2aoio100 1| 51400 108.874 | 108874 | YSP | 1No | Perpiece
o | 2aoto00 - 1| 51400 108.874 | 108.874 | YSP | 1No | Perpiece
10 | lifting beam 1 9.500 | 30817 | 30.817| YSP | 1No | Perpiece
11 | control operator 1 1.940 4.503 4503 | YSP 1No Per piece
12 | control operator 1 1.940 4.503 4.503 Uspb 1No Per piece
13 | actuator 1 1700 | 4031 4031 | YSP | 1No | Perpiece
14 | actuator 1 1700 | 4.031| 4031| YSP | 1No | Perpiece
15 | Assembly Tool 1| 21600| 26158 =26.158| YSP | 1No | Perpiece
16 | Cross-Over Pipe 1| 14200| 57.814| s57.814| YSD | 1No | Perpiece
17 | Cross-Over Pipe 1| 4680 | 24653 24653| YSD | 1No | Perpiece
18 | Cross-Over Pipe 1 2.900 | 14.248 | 14.248 | USD 1 No Per piece
19 | Rotor 1 81.500 | 63.973 | 81500 | USD 1 No Per piece
20 | Generator Stator 1| 326.500 | 241.299 | 326.500 | YUSD 1No Per piece
21 | Shield Bearing 1 17.600 | 26.046 | 26.046 | YSD 1No Per piece
22 | shield Bearing 1| 17.800| 28295  28205| YSP | 1No | Perpiece
23 | Cooler Head 1| 23200| 45925 as925| USP | 1No | Perpiece
24| GeneralCargoes | 154 | 148 418 418 usp | Ry | Perfreight
Ton Ton

Service Tax on Freight will be payable as per the Act
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PRICE BID "B"

Pl Registration and Custom Clearance Charges at Haldia

Sch

Description

LOT No

Currency

Value INR

b

C

e

Lump Sum charges for all activities required
for Project Import Registration at Haldia Port
including registration of additional
bond/amendment to PI if any, courier, postage,

| attestation/ notarization etc.

Turbine &
Generator
Packages with
its Accessories
(FOB LOT) FRT
Ton 2053

INR

Lump sum Charges for Custom clearance
activities for total cargo as per packing list at
discharge port. These charges inclusive of filing of
BE after approval of checklist, Processing in group,
custom physical examination ,getting out of

| charge, Opening and packing of packages for

custom examination or any minor repair
/repacking, any documentation, Bond debit
activities at Haldia custom for Project Import.
Registration of High Sea sale contract at Haldia
port. Licence debiting in case of items cleared
under DEEC if required. Any amendment in
BE/IGM/Manifest if applicable, obtaining
permission for direct delivery from ship crane(Hook
Delivery) from Port/customs etc — In INR etc.

The shipment will be cleared under Project
Import Registration or/and DEEC

Pl is likely to be registered at Nhava Sheva
Custom.

Turbine &
Generator
Packages with
its Accessories
(FOB LOT) FRT
Ton 2053

INR

Item BBU No
C4001.

This items are
not in the scope
of Ocean
Freighting, Our
Supplier
Siemens will
arrange the
ocean freighting
on C&F terms.
FRT Ton 863

INR
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Price Bid "C". Trucking and Handling Charges for FOB Lot

3:; Description Kanlog P'::c:fs Gr(:::)to Voll:::e in | ERT Ton Currency Qty Unit Rates in INR
(a) . (b). (c) (d) (e) () (9) (h) (i) 0
1 Iggggo%edfon 1| 128000 | 102.972 | 128.000 | 'NR | 1No | Perpiece
2 ggigggo%ecmn 1| 180.000 | 174218 | 180.000 | 'NR | 1No | Perpiece
3 gzg)%ggolgomr 1| 62000| 84638 sae3g| 'NR | 1No | Perpiece
4 | Lower Part 32210000 1| 56.800| 125975 | 125975 | 'NR | 1No | Perpiece
5 | Upper Part 32210000 1| 31000| 93266 o93266| N7 | LNo | Perpiece
6 fsts%pl/gz%rgml valve 1| 35800| 63616 63616| N 1No | Perpiece
7 fsts%pl/gl%rgml valve 1| 35800| 63616 63616| R | LNo | Perpiece
8 gsts%q/gl%rgml valve 1| 51400 | 108.874 | 108874 | 'NR | 1No | Perpiece
9 gsts%q/gz%rgml valve 1| 51400 | 108.874 108874 | 'NR | 1No | Perpiece
10 | lifting beam 1 9.500 | 30817 | 30.817| 'NR | 1No | Perpiece
11 | control operator 1 1.940 4.503 4503 | MR 1 No Per piece
12 | control operator 1 1.940 4.503 4.503 INR 1No Per piece
13 | actuator 1 1.700| 4031 4031| NR | 1No | Perpiece
14 | actuator 1 1.700| 4031 4031| NR | 1No | Perpiece
15 | Assembly Tool 1| 21600| 26158 26158 | 'NR | 1No | Perpiece
16 | Cross-Over Pipe 1| 14200| 57.814| s57.814| 'NR | 1No | Perpiece
17_| Cross-Over Pipe 1| 4680 24653 24653| 'NR | 1No | Perpiece
18 | Cross-Over Pipe 1 2.900 | 14.248 | 14.248 INR 1 No Per piece
19 | Rotor 1 81.500 | 63.973| 81500 | INR 1 No Per piece
20 | Generator Stator 1| 326500 | 241.299 | 326.500 | INR 1No Per piece
21 | Shield Bearing 1 17.600 | 26.046 | 26.046 | INR 1No Per piece
22 | Shield Bearing 1| 17800 | 28205 28295| 'NR | 1No | Perpiece
23 | Cooler Head 1| 23200| 45925 as925| 'R | 1No | Perpiece
24 General Cargoes 154 148 418 418 INR %%ir Per'lfroerzght

Trucking and Handling Charges: Discharge Port Trucking and Handling Charges : (1) Arranging the
truck/trailer under hook of the vessel at discharge port (2) Unloading the cargo at nominated storage area at
discharge port (3) Loading the cargo on BHEL placed vehicle at the time of dispatch to site/plant. These charges
shall be payable only if Truck / Trailer is not arranged by BHEL for receiving the Package / Packages under hook
of the vessel): This charges also includes the charges for loading the cargo on BHEL’s vehicle from
Discharge port nominated storage area while dispatch to site/plant. Above charges will be payable if BHEL
is unable to take the under hook delivery of the packages. 43




Price Bid "D". Trucking and Handling Charges for C&F Lot

3:; Description Kanlog P'::c:fs Gr(:::)to Voll:::e in | ERT Ton Currency Qty Unit Rates in INR
(a) (b) (c) (d) (e) (f) (9) (h) (i) ()
1 | hotbox shell modules 1 30.000 164.250 | 164.250 INR 1 No Per piece
2 | hotbox shell modules 1 30.000 164.250 | 164.250 INR 1 No Per piece
3 | hotbox shell modules 1 30.000 164.250 | 164.250 INR 1 No Per piece
4 hotbox shell modules 1 30.000 164.250 | 164.250 INR 1 No Per piece
hotbox bypass inlet .
5 | tubes 1 7.700 16.425 16.425 INR 1 No Per piece
hotbox bypass inlet :
6 | tubes 1 7.700 16.425 16.425 INR 1 No Per piece
7 | hotbox extraction line 1 6.000 13.500 13.500 INR 1No Per piece
8 hotbox extraction line 1 6.000 13.500 13.500 INR 1No Per piece
hotbox steam neck flat .
9 | pack plates 1| 20000 | 453190 | 123.120| 'NR | 1No | Perpiece
other nozzles, plates, .
10 | rods 1 15.000 24000 24.000 INR 1 No Per piece

Trucking and Handling Charges: Discharge Port Trucking and Handling Charges : (1) Arranging the
truck/trailer under hook of the vessel at discharge port (2) Unloading the cargo at nominated storage area at
discharge port (3) Loading the cargo on BHEL placed vehicle at the time of dispatch to site/plant. These charges
shall be payable only if Truck / Trailer is not arranged by BHEL for receiving the Package / Packages under hook
of the vessel): This charges also includes the charges for loading the cargo on BHEL’s vehicle from
Discharge port nominated storage area while dispatch to site/plant. Above charges will be payable if BHEL
is unable to take the under hook delivery of the packages.
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PRICE BID E

Stool Charges

Price BBU Gross | Length | Width | Height Stool No of Total Value
Item Description | weight cm cm cm charges per Days in INR
(BBU) in ton day
( Total Stool
Charges per
day )
a b c d e f g h i=gXh
C1001 Turbine 128.0 797 380 340
Section
10100000
C1002 Turbine 180.000 900 445 435 7
Section
20100000
C2001 Rotor 81.500 1,472 205 212 7
C2002 Generator 326.500 | 1,238 445 438 7
Stator
Total Stool Charges ( for seven days )

Note :-

(1) For cargo more than 80 MT per package, the package will be off loaded on
stools in case BHEL does not provide vehicle for under hook delivery.

(2) Contractor to decide the Number of stools required for above shipment and
guote accordingly

(3) Above stool charges are charges for Total Stool charges per day. i.e for
example if for item C1002 total 8 stools are required then parties must quote total
charges for 8 stools per day.

(4) This stool charges will be applicable if BHEL does not take under hook
delivery from vessel, and Heavy Lift pieces are required to offload in storage area
on the hydraulic stool.

(5) No of Days are for evaluation purpose only. The payment will be made as per
actual days cargoes are placed on stools
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Summary of Total Charges

Sr No | Price Bid No Description Charges in INR

1 A Ocean freight charges from FOB Rotterdam to
Haldia (Packing List Annexure - A)
Project Import Registration at Haldia

2 B Pl Registration Charges
Custom Clarance Charges For FOB Lot
(Packing List as per Annex-A )
Custom Clearance Charges for C&F Lot
(item BBU No C4001.)

3 Cc Trucking and Handling Charges for FOB Lot

( Annexure -A)
4 D Trucking and Handling charges for C&F Lot
(BBU item No C4001)
5 E Stool Charges

Total Charges in INR . Evaluation will be done on this Price. Reverse
Auction will be done on this Price.

Sum of Sr NO 1
to5
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SECTION -VII

(Letter of compliance in Company’s Letter Head)

Ref No: Date:

To,

M/s Bharat Heavy Electricals Limited,

15" Floor, World Trade Centre-1,

Cuffe Parade, Mumbai -5
Sub: Your Tender no RE/MUM/IMP/HW/1S-1602
Dear Sir,
With reference to your above tender, we have carefully read and understood the tender terms &
conditions and hereby confirm that all the terms and conditions of your above tender are
acceptable to us and our offer is based on the same.

In view of the above confirmation, any deviation mentioned by us anywhere in the tender is not
valid and is to be ignored by BHEL while finalising the Tender.

Further, it is also confirmed that we have submitted the price bid in your price bid format only
without any deviations / conditions.

In case, any deviation is observed in the financial bid the same is not be entertained / considered

by BHEL.

Thanking you,

Yours faithfully,

SIGNATURE AND SEAL OF TENDERER
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