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Bharat Heavy Electricals Limited 

Industrial Valves Plant 

433, Industrial Complex 
Goindwal Sahib– 143422  

D i s t t .  T a r n - T a r a n  (Punjab) 
Department of Civil Engineering 

PART 1// TECHNICAL BID 

 
 Name of work                Laying of Drainage Pipe lines and Kerb Stones along the roads in 

factory premises of BHEL Goindwal Sahib, Punjab 

Estimated Value of 

Work  

Rs. 2067274.00 (refer DSR 2012) 

Tender Notice No. 14/12-13 

 

Time of completion  03 (Three) Months from the date of receipt of LOI 

 

LD penalty Yes 1% per week 

EMD Rs 60,000.00; -( To be deposited in the form of demand Draft only 

Drawn in Favor of BHARAT HEAVY ELECTRICALS LIMITED , PAYABLE 
AT GOINDWAL) 
* Exempted to Micro and Small Enterprises (MSEs) 

Tender Document Cost Rs. 500.00 ; -( To be deposited in the form of demand Draft /Cash 

only Drawn in Favor of BHARAT HEAVY ELECTRICALS LIMITED , 
PAYABLE AT GOINDWAL) 
* Exempted to Micro and Small Enterprises (MSEs) 

 

IMPORTANT DATES 

Issue of Tender   

 

From 22.03.2013  to  13:00 Hrs  of  

13.04.2013 

Last date of Submission of tender  14:00   Hrs of  13.04.2013 

Date of opening of part 1 /technical bid 

 

15:00   Hrs of  13.04.2013 
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Bharat Heavy Electricals Limited 

Industrial Valves Plant 

Goindwal – 143422 (Punjab) 

Department of Civil Engineering 
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BHARAT   HEAVY ELECTRICALS LIMITED 

Industrial Valves Plant 

GOINDWAL – 143422 

DEPARTMENT  OF CIVIL ENGINEERING 
 

BHE: IVP: CIVIL: TENDER/2012-13/14  
 
To, 
The Tenderer 
 
Dear Sirs, 
 

 Sub:  
 
Ref:     1. Tender Notice No. 14/2012-13 
 
***** 
Please  find  enclosed  /  attached  non-transferable  tender  documents  containing I) Technical Bid (68 
pages) consisting of Tender Notice , Instructions to tenderers, Special and General conditions of 
contract,  Annexures to be filled by tenderers ii) Price bid (12 pages)  consisting of Schedules 
A,B,C,D&E which includes Bil l  of  Quanti t ies  to offer your most competitive rate,  
It is requested to submit your bid documents in three seperate sealed cover / envelopes as 
described below 
	
1)EMD Envelope: EMD envelope  shall contain requisite EMD of Value Rs. 60,000/- in the form of 
DD only. Tenderers    who had already remitted one time EMD should furnish the details of cash 
receipt No.......and date........or Draft No.... and Date......., on the top of EMD cover. Tender without 
EMD / one time EMD reference will be s u m m a r i l y  rejected and the Techno commercial b i d  & 
price bid shall not be considered. 
	
In  case  of  tender  documents  are downloaded  from  website,  tender  shall accompany the tender 
cost of Rs.500/-  in the form of  Demand  Draft (separate) in addition  to the EMD  amount  .All 
Demand  Draft  shall  be  drawn  in  favor  of  BHARAT HEAVY ELECTRICALS LIMITED , payable   at  
GOINDWAL SAHIB .  In  the  case  of  non-submission  of  Cost  of  tender  document  and  EMD, 
Technical bid will not be opened. 
	
Note- Micro and Small Enterprises (MSEs) are exempted from paying o f  EMD a n d  Tender document 
Cost provided they are registered with District Industries Centers or Khadi and Village Industries 
Commission or Khadi and Village Industries Board or Coir Board or National Small Industries 
Corporation or Directorate of Handicrafts and Handloom or any other as per "Micro Small and 
Medium Enterprises Development Act, 2006". They will have to submit registration certificate along 
with their tender. 

	
2) TECHNOCOMMERCIAL BID ENVELOPE:  This envelope s h a l l  contain duly filled in Technical bid 
documents signed along with Stamp by the tenderer in all the pages with documentary evidences for 
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pre- qualification such as experience, value of work executed in the similar nature of work, etc. Any 
bid   without   proper d o c u m e n t a r y    evidence   for   pre- qualification shall not be considered 
for further evaluation. 

	
3)  The Price Bid Envelope: This shall contain price bid document duly filled in and signed by the 
tenderer in  a l l  the  pa g e s . The t endere r  has  to  q u ot e  m o s t  competitive   rates for all the 
items in the SCHEDULE "A" Bill of Quantities of Price Bid.  
 
You are required to go through all conditions and scopes of works stipulated in this tender document 
and visit the site of work. You should fill all detail in table 1 on page 5 of part 1 and undertaking on 
your letter head as per format on page 8 of part1, No deviation certificates etc as given in Annexure I 
to V of part1 and Fill the status in Checklist given on page 9-10 of part 1. Attach all credential 
documents in support of information given by you. 
 
All Above three envelope shall be placed in One big envelope and shall b e  Sent and submit in 
sealed conditions to the office of undersigned or Drop in the tender Box placed in the Shop Annexe 
Block/Building on or before 1 3 /04/2013   upto 14:00 hrs. Reference of Tender Notice No. , 
Name of Work and Address of the bidder shall be clearly written on top of the each envelope. 

 
The Technical Bid will be opened on the same day at 15.00 hrs. In case of opening day falls on holiday 
or happened to be declared as a holiday, the receipt and opening of the tender shall automatically fall on 
the same timing of the next working day. Date and time of opening of the Price Bid/Conducting RA 
shall be intimated only to those bidders who have qualified after evaluation of the qualification 
bid/Technical Bid.   

  
 You / your authorized representative may participate in the tender opening. 

Clarification  if  any,  can  be  obtained  contacting  following  phone  No. 01859-224656, 224653, 
224621, 224602. 

 Kindly acknowledge the receipt of the entire set of tender document. Thanking you, 
 
             
                    Yours faithfully 
             For and on behalf of 
                                                           BHARAT HEAVY ELECTRICALS LIMITED, 

     
     ENGINEER / CIVIL 
Issued To, 

 
 Name Sh./M/S ……………………………………………………. 
 
 Address………………………………………………………………………… 
 

Date……………………  
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TABLE 1  

(introductory information of tenderer to be filled in by them ; it is mandatory to give all detail) 

S/n Information Content of Information 

1 Name of Tenderer /Contractor 

(name of firm/company/individual) 

 

 

 

2 Address with Phone Number , Fax Number of 
Registered Office of Tenderer/Contractor 
(Firm/Company/Individual) 

 

 

 

3 Address with Phone Number , Fax Number of  
Head Office of Tenderer/Contractor 
(Firm/Company/Individual) 

 

 

 

4 Address of correspondence regarding this 
Tender/contract work  with Phone Number , 
Fax Number 

 

 

 

5 Type of Constituent (Government of India 
Undertaking/State Government undertaking / 
Public ltd company /Private ltd company 
/Cooperative society/ Partnership firm/   Sole 
proprietor 

 

6 Name of Directors/ 
Partners/Owners/Proprietors of the 
constitution of tenderer company/firm etc 
write the position of them in bracket along 
with their name. and attach separate sheet  if 
more space is required. 

 

7 Name  of the Person signing on this tender 
document 
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7.1 Designation /position of  above Person in the 
Company/Firm of tenderer/Contractor 

 

7.2 Nationality of the person  

7.3 Contact detail of the person  

7.4 Email  

7.5 Phone number  

7.6 Fax number  

7.7 Mobile number  

8 Date of Establishment/Incorporation of the 
Constitution /Company/Firm of tenderer 

 

9 Duration of Business in number of years  

10 Registration /Enlistment No. in any other 
government department or PSU or BHEL unit 
if any available 

 

10.1 

 

Name of Department/ PSU/BHEl unit Registration number,  Date of validity and 
Money Limit 

 

11 Whether  TENDERER has been referred to 
BIFR/NCLT/ any other similar Govt. Agency 
(If ‘YES’ enclose details) 

 

12 Whether TENDERER  is a potential sick 
Company (If ‘YES’ enclose details) 

 

13 Whether Tenderer himself or Any 
Director/Partner/of their Constitution 
/Company/Firm is a:  

 

(a) Dismissed Government Servant  

(b) Having business banned/suspended by any 
government in the past 

 

(c) Convicted by a court of law  

(d) Retired Engineer / Official from Engineering 
Departments of Govt. of India within last two 
years 

 

(e) Director or partner of any other company/ 
firm enlisted with BHEL or any other 
department 
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(f) Member of Parliament or any State 
Legislative Assembly If answer to any of the 
above is „Yes”, furnish details on a separate 
sheet 

 

14 Whether  Tenderer is registered as Micro or 
Small enterprises as per the provisions of 
MSMED ACT 2006 

 

15 INCOME TAX PAN NUMBER  

16 SERVICE TAX REGISTRATION NUMBER 
if available 

 

17 VAT/CST/TIN No. if available  

18 Organization Strength of tenderer in Numbers 
duly supported by organization chart : 

 

19 List of key Persons on rolls of the tenderer 
company/firm etc 

 

19.1 Resident Managers/Resident Engineers  

19.2 Site Engineers (Erection & Commissioning or 
Civil construction ) 

 

19.3 Site Engineers (Quality)  

19.4 Site Safety Co-coordinators  

19.5 Site Supervisors/Site Coordinators/Planner  

19.6 Site Foreman  

19.7 a Skilled Workmen  

19.7 b Others (Non skilled Labour)  

20.1 Whether the Tenderer/ Contractor is Covered 
under Employee State Insurance Act 1948. 

 

20.2 ESI CODE (if covered under the Act)  

21.1 Whether the  Tenderer/ Contractor is Covered 
under Employees‟ Provident Funds & 
Miscellaneous Provision ACT 1952 

 

21.2 EPF CODE NUMBER (if covered under the 
Act) 

 

 

I/We certify that the information given above (for all S/n 1 to 21.2) is true to the best of our knowledge. 
I/We also understand that if any of the information is found wrong, I/We am/are liable to be debarred.



 

										 												

	

	

 

TENDER NOTICE NO… 14/12-13 

UNDERTAKING TO BE GIVEN ON LETTER PAD OF TENDERER /CONTRACTOR 

To 

The Sr. Deputy General Manager/Civil 

Bharat Heavy Electricals Limited 

IVP 

Goindwal-Punjab 

I / We hereby offer to carry out the Laying of Drainage Pipe lines and Kerb Stones along the roads in factory 
premises of BHEL Goindwal Sahib, Punjab. 

I / We hereby carefully perused the following connected with the above noted work and agree to abide by the 
same. 

1. Documents describing the Specifications (General & Particular) 

2. Drawings/Site conditions as visited by us  

3. Schedule ‘A’, ‘B’, ‘C’, ‘D’,'E' enclosed in Part2 /Price bid 

4. Bill of Quantities 

5. Documents describing the General Conditions of Contract. 

6. Special Conditions of Contract, Tender Notice and Instructions to Tenderers attached hereto. 

 

I / We agree to deposit such sum which shall make up 50% of the fully Security Deposit for this work as 
provided for under clause 16 & 57 of General conditions of Contract of  the BHARAT HEAVY 
ELECTRICALS LIMITED. 

 

I / We further agree to execute all the work referred to in the said documents upon the terms & conditions 
contained or referred therein and as detailed in Schedule ‘A’, ‘B’, ‘C’, ‘D’ & ‘E’ and Bill of Quantities 
annexure thereto and to carry out such deviations as may be ordered, vide clause 6 of the General Conditions 
of Contract up to a maximum of 20% of the tendered amount. 

I / We further agree to abide with Conditions of Contract for PERFORMANCE, COMPLETION 
SCHEDULE, PAYMENT & VALUATION, and LABOUR LAWS & SAFETY PROVISIONS. 

I / We further agree to refer all disputes, as required by condition 58 of the General conditions of Contract to 
the sole arbitration of an Officer, to be appointed by the General Manager, B.H.E Ltd., in his sole discretion 
whose decision shall be final and binding. 

 

Signature of the Tenderer 

 

Date : 



Part 1/technical bid /tender notice no. 14/12‐13	

Page	9	of	68	

TENDERER	(CONTRACTOR)																																																																																								ACCEPTING	OFFICER	(BHEL)	

 

TABLE 2// CHECK LIST 

(MANDATORY TO WRITE “EITHER YES OR NO OR NA” BY TENDERER) 

S/n DESCRIPTION Write STATUS        
(YES or NO or 
NA) 

1 

 

 

Studied the all pages of tender documents attached therein viz Tender 
Notice,  Special conditions of Contract ,	 Instructions to tenderer and 
General Conditions of Contract (uploaded on websites along with 
tender) and  have  understand  the  requirements  and  conditions all. 

 

2 DD of Rs 500.00 in favor of BHARAT HEAVYELECTRICALS 
LTD.  payable at Goindwal ,against tender document cost is enclosed 

 

3 DD of Rs 60,000 in favor of BHARAT HEAVY ELECTRICALS 
LTD. payable at Goindwal, against EMD is enclosed. 

 

4 

 

Self-attested Copy of work completion certificates along With work 
orders to prove the work experience against qualification norms is 
submitted along with tender. 

 

5 Self-attested Copy of PAN is enclosed to prove the qualification as 
per clause 16 b of tender notice. 

 

6 Certified Copy of Balance sheets and /or ITR of previous three Fy. 
Years 2009-10, 2010-11, 2011-12 are enclosed to prove the average 
annual turnover against qualification norms as per clause 16 C of 
tender Notice. 

 

7 Memorandum and articles of associations enclosed in case of Public 
Ltd/ Private Ltd constitution is enclosed (write NA if not applicable) 

 

8 Partnership Deed is enclosed in case of partnership firm (write NA if 
not applicable) 

 

9 Copy of professional Tax registration/ Municipal Tax registration or 
any other credential registration number is enclosed in case of 
individual /sole proprietor (write NA if not applicable) 

 

10 Valid Certificate of Registration/ Enlistment in any other government 
department/PSU/BHEL unit is enclosed , if available 

 

11 Relevant copy of certificates has been enclosed (in case of ESI/PF code 
available with Tenderer). 

 

12 Self-attested Copy of VAT/CST/TIN/ SERVICE TAX Registration 
is enclosed as applicable. 

 

13 All Introductory information has been given by Tenderer in the Table 
given on page 5 to 7. 

 

14 Undertaking has been given on letterhead of tenderer in format given  
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on page 8 and is enclosed herewith. 

15 NO DEVIATION CERTIFICATE has been prepared on Letter head 
of Tenderer as per Content given in Annexure I and is enclosed 
herewith. 

 

16 Tenderer has written Quoted in the space provided along with detail 
of service tax percentage in un priced bid Annexure III. (No financial 
information shall be given on any page of technical bid). 

 

17 All Certificates has been given at the end of Annexure IV and tenderer 
has put the signature therein. 

 

18 EFT format has been filled in as given in Annexure V and banker’s 
certification has been given and is enclosed herewith. 

 

19 All pages of this Technical bid has been signed and stamped by 
tenderer. 

 

20 POWER OF ATTORNEY FOR signing and executing this particular 
contract has been enclosed if signatory authorized to sign on this tender 
document is different from the owner of the constituent of the tenderer. 

 

21 Rates have been filled in PRICE BID schedule ‘A’. All pages of price 
bid has been signed and stamped by tenderer. 

 

22 Price bid has been placed in a separate sealed envelope.  
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TENDER NOTICE 

 
A GENERAL 

1. SEALED TENDERS for the above noted work are hereby invited from contractors 
having required experience in work of similar nature and having financial capacity. 
Tenders are to be SUBMITTED to the office of Sr.DGM/ HR, MM & Civil, Bharat 
Heavy Electricals Limited, IVP- Goindwal. These tenders will be opened on the due 
date of tender opening at the Office of the Sr. DGM/ HR, MM & Civil, Bharat Heavy 
Electricals Limited, IVP, 433- INDUSTRIAL COMPLEX, Goindwal-143422, Distt. 
TARN TARAN, Punjab. TENDER FORMS and other particulars regarding the 
proposed work can be obtained on any working day before due dates.  

2. TENDERS must be submitted in a sealed covers as described on Page no.  3-4 
and should be addressed to the Sr. DGM/ HR, MM & CIVIL, BHEL IVP -
Goindwal with full name and address of the tenderer and the name of work being 
noted on the cover. 

3. THE TENDERERS also CALLED here as CONTRACTORS should fill in all the 
required particulars in the blank spaces provided for this purpose in the tender 
documents and also sign and stamp on each and every p a g e  of Tender Documents 
including the drawings attach there to before submitting their tender. 

4. In the event of tender being submitted by a firm,  t h e  tender must be signed 
separately and legibly by each p a r t n e r  of member of the firm or in their absence, 
by the person h o l d i n g  the power of attorney on behalf of the firm concerned. In 
the latter case a copy of the power of attorney duly attested by a Gazetted Officer 
must accompany the tender. 

5. Before tendering, the tenderers are advised to inspect the site of work and its 
environments and be well acquainted with   the actual working and other prevalent 
conditions, position of materials and labour, General and Special Conditions of 
Contract. Instructions to tenders, drawings and Specifications and all other 
documents which form part of the Agreements to be entered into. 

6. Conditional and Un witnessed tenders, tender containing absurd rates and amounts 
tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions laid down by the Accepting Officer are liable to 
be rejected. 

7. Tenders not submitted on the prescribed form are liable to be rejected 

8. The Bharat Heavy Electricals   Limited reserve the right to reject any or all the 
received or accept any tender or part  thereof  without  assigning  any  reason  
thereof.  In the case acceptance of part of tender, time for completion may also be 
reduced to the extent considered appropriate by the Accepting Authority. 

9. The  Chairman /  General  Manger  /  Deputy General  Manager  /  Deputy 
Manager  /  Senior Engineer   shall be Accepting Officer, herein after referred to 
as such for the purpose of this contract. 

10. This tender notice shall be deemed to form an integral part of the contract to be 
entered into for this work. 
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B SCOPE OF WORK AND SPECIFICATIONS FOR MATERIAL & WORKMAN 
SHIP 

11. Providing and laying of NP2 drainage pipes, SWD manholes, road gully chamber and 
Kerbstones along the road side in factory area of BHEL to facilitate storm water drainage 
and to protect the roads. 

12. The work shall be carried out as per Specifications of BOQ, drawings released from time 
to time, and Civil Engineering Department Work & Safety procedure, specifications 
of standard code of practice and as per the instructions of Engineer-in- charge. All 
Workmanship shall be completed as per standard specifications laid in CPWD 
specification manual Volume I & II edition 2009 and latest specifications of “Ministry 
of Road Transportation and Highways” and Indian Standards.  

13. These specifications are available on websites and they may be had from 
Engineer- in charge. The work completed by contractor is liable to be tested as 
per IS/MORTH specification for the Quality.  

14. All material brought by the contractor to the site of work shall be open to suitable tests by 
the Engineer-in-charge if required at site and in accordance with the approved method of 
BIS.  The contractor shall afford all such facilities as the Engineer-in-charge may require 
for collecting and forwarding all such samples and shall hold the material represented by 
the sample until tests have been made and material found as per standard.  The contractor 
will supply the material approved by the Engineer-in-charge. 

15. All the materials to be used in the work shall confirm to respective CPWD, IS, ASTM, 
MORTH and National Buildings Organization Standard Specifications as applicable or as 
described in BOQ exclusively. They shall be got approved by the Engineer – in – charge 
before actual incorporation in the work 

C QUALIFICATION NORMS & EVALUATION OF TECHNICAL BID 

16. A Contractor/Tenderer shall be considered qualified for this work when he meets 
following eligibility Criteria/Norms. 

a) During last seven financial years (from 01/03/2006   to 31/02/2013 should have 
successfully completed works either 

Three similar works each of value not less than 40% of estimated value of work put to 
tender. (or) 

Two similar works each of value not less than 50% of estimated value of work put to 
tender (or) 

One similar work of value not less than 80% of estimated value of work put to tender. 

b) HAVING A VALID PAN number. 

c )  Average  annual  turnover  in  the  last  3  financial  years  (2009-10,2010-11,2011-12)  
shall  be at least 30 % of estimated  value of work put to the tender which should be 
supported by Certified copy of Balance sheet, P& L accounts , IT returns . 
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            NOTE:    

 O n l y  those bidders will be considered for Part 2/ Price bid /RA w h o  a r e  
q u a l i f i e d  a s  p e r  n o r m s  m e n t i o n e d  a b o v e  i n  C l  1 6 . If the 
tenderer does not submit the documents to prove the qualifications 
matching with the above eligibility Criteria/ Norms then his/her bid shall 
be rejected. 
 

 Tenderers are requested to read these norms carefully and submit the required 
credential documents in support of information given by them against these 
norms so that their qualification may be checked.  
 

 The works executed in the own name of the tenderer only will be considered 
for eligibility criteria. (Copy of satisfactory completion certificate of similar 
work or copy of work order along with final bill payment certificate given by 
Clients shall be attached. / (Copy of acceptance letter/ agreement/ work 
progress certificate shall not be accepted). Certificate from client in support of 
work experience may also be given as per the Format given in Annexure II.  

 
 Similar Nature work means miscellaneous works of Water Supply and 

Sanitation works, Drainage works; Rcc or Brick works and Bituminous or 
Concrete road works. Other works like Horticulture, building maintenance, 
painting and finishing, Interior design (wooden floor, curtains, blinds, wall 
paper finishing and other decorative installation etc), Sewage and cleaning 
works etc. shall not be considered in category of similar work. Dissimilar / 
irrelevant works will not be considered for eligibility criteria. 

 
 Documentary evidences (Xerox  copies -  attested)  for  turnover,  works  

experience PAN,  TIN, Service TAX, all as indicated & required in the tender 
document should be furnished without which it will not be taken into account. 

D OFFER OF BANNED / BLACKLIST FIRMS  

17. The offers of the Bidders who are on the banned list as also the offers of the bidders 
who engage the service of banned firms shall be rejected; the list of banned firms is 
available on BHEL website www.bhel.com 

18. Tenderers participating in the tender should declare in their technical bid that whether 
they have been black-listed / kept on hold for a specified period / given Business 
holiday for a specified period by any Public sector undertaking or Government 
departments. The reasons for such action with details and the current status of such 
hold shall be clearly furnished to BHEL. If no such details are mentioned in the offer 
then it will be construed that the subject bidder is not under any such hold. But at a 
later date if it comes to the notice of BHEL about any such hold under enforcement 
on the subject bidder, BHEL will have every right to reject the offer of such vendors 
at any point of time and also under any stage of the finalization of the subject 
tender irrespective of the status of the subject bidder in that tender. Such bidders will 
not be permitted to participate in the further tender proceedings and will be 
communicated suitably. They will not be also considered for any ongoing tenders 
even if participated till the hold is officially lifted and confirmed in writing. 
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E QUOTATION / RATES OFFERED, VALIDITY OF OFFER AND AWARD OF 
WORK 

19. Tenderer has to quote their competitive rates in Schedule A of price bid which shall 
be placed in separate sealed envelope. No financial information shall be given in 
technical bid. 

20. The quotation shall be written legibly and free from e r a s u r e s , over writings or 
c o r r e c t i o n s  of figures.  Corrections where unavoidable should be made by 
crossing out, initialing, dating and rewriting.  No alterations which are made by the 
tenderer in the tender form, the conditions of agreement, the drawings or 
specifications accompanying the same will be recognized and if any such alterations 
are made, the tender will be void. 

21. BHEL reserves its right for carrying out live reverse auction on-line. In case of 
reverse auction, adequate infrastructure like internet connection, uninterrupted power 
supply, printer, fax machine etc. will have to be arranged by bidder. BHEL will 
engage a service provider who shall interact, educate, guide and coordinate with 
bidder for reserve auction. Date and time of reverse auction shall be informed to the 
bidders whose techno commercial offer has been accepted. 

22. The rate quoted should be  in figures as well as in words with reference to each  item 
and for all the items shown in the attached 'schedule A' of price bid . These rates shall 
be for the finished work on site. Amount of each item and the total page by page and 
also the grand total amount of the whole contract should be filled in by the tenderers.   

23. Discrepancy in the rate and amount quoted will be corrected by following procedure: 

 If, in the price structure quoted for the required services & works, there is 
discrepancy between the unit price and the total price (which is obtained by 
multiplying the unit price by the quantity), the unit price shall prevail and the 
total price corrected accordingly, unless in the opinion of the BHEL there is an 
obvious misplacement of the decimal point in the unit price, in which case the 
total price as quoted shall govern and the unit price corrected accordingly. 

 If there is an error in a total corresponding to the addition or subtraction of 
subtotals, the subtotals shall prevail and the total shall be corrected; and 

 If there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, 
in which case the amount in figures shall prevail subject of (a) and (b) above. 

 If there is such discrepancy in an offer, the same shall be conveyed to the 
bidder with target date up to which the bidder has to send his acceptance on the 
above lines and if the bidder does not agree to the decision of the BHEL, the 
bid is liable to be ignored. 

24. Tenderer shall quote competitive rates only. NO discount or rebate or accession or 
addition in Rates or Gross value of work quoted in schedule 'A' of price bid shall be 
considered. If tenderer also mention for any discount or rebate or accession or addition 
on their basic rates quoted by him/her than it shall be summarily rejected and evaluation 
of his /her price bid for arriving L1 cost shall be done by considering basic rates only. 

25. In quoting their rates, the tenderers are advised to take account all factors including 
any fluctuations in the market rates etc. No claim will be entertained on this account 
after acceptance of the tender or during the currency of the contract. 
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26. The item rates offered are for finished item of works as per Bill of Quantities and 
shall provide for the complete cost towards fuel, tools, tackles, plant & machinery, 
temporary works, labour, materials, levies, taxes, duties, octrai, transport, lay-out, 
repairs, rectifications, maintenance till handing over, supervision, labour colonies, 
establishment, services, roads, revenue expenses, overheads, profits & all other 
incidentals etc., complete. However if the service tax is applicable for this contract it 
will be extra to the rates quoted. 

27. Rate quoted shall be excluding Service Tax but including all royalties, terminal 
taxes, Octroi duties, Central or Provincial Excise Tax, Sales Tax as applicable and any 
other taxes leviable under the State or Central Government rules on this work. The 
Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect. 
The service tax as applicable for this contract shall be mentioned specifically by 
Tenderer in Price bid and Technical Bid. 

28. The Service Tax will be reimbursed to contractor on production of valid document / 
proof for having paid service tax by them only. 

29. Please note that BHEL will not be responsible for any contravention of service 
Tax rules by Tenderer/Contractor or delay in deposition of service tax or 
calculation of service tax by Them and will not bear responsibility for any penalty 
or interest applied by concerned authority for such contravention or delayed 
deposition or non-deposition or wrong deposition of service tax by 
Contractor/Tenderer. Cost  of  free  issue  material  consumed  in  the  work  will  
be  given  to Contractor on his request. 

30. The tenderers are advised to go through the conditions stipulated in Tender 
document, code of conduct for Health and Safety of Contract Laborer and Labor 
laws in details. Any violation thereof will invite punitive action being taken against 
them. While quoting the rate all the above factors are to be taken into account. 

31. Validity of offer /rates quoted by tenderer in Price bid shall be Three months from 
the date of opening of part 1 of tender. 

32. After award of Work on L1 accepted rates, the Price quoted by tenderer shall 
remain fixed and not subject to any escalation whatsoever during the period of 
execution of the Contract including the extended period, if any. No price variation 
/over run charges on account of any increase whatsoever, (irrespective of whether 
escalation is steep/ unanticipated) will be payable during the entire period of execution 
of Contract including extended period, if any. 

33. QUANTITIES shown in the attached schedule  are on ly  approximate and are 
liable to variation upto any extent without entitling the Contractors to any 
compensation, provided the total value of the Contract does not vary by more than 
20% (twenty percent) 

34. Work shall be awarded to L1 tenderer on rates quoted by L1 Tenderer. BHEL 
reserves the right to negotiate if need be, with the “L1” tenderer only. Tenderers shall 
not increase their quoted rates in case the Bharat Heavy Electricals Limited negotiates 
for negotiation for reduction of rates. Such negotiation shall not amount to 
cancellation or withdrawal of the original offer and the rates originally quoted shall be 
binding on the tenderers for a period of three months from the date of opening of 
tenders. In tender, participating MSEs quoting price within price band of L1+15% 
shall also be allowed to supply a portion of requirement by bringing down their price 
to L1 price in a situation where L1 price is from someone other than a MSE and such 
MSE shall be allowed to supply up to 20% of total tendered value 
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35. In case more than one Tenderer quote equal L1 rates further sealed quotation will be 
obtained from L1 tenderers to decided L1.  Under any circumstance, revised rate 
should not be more than the original quoted rate. 

36. In case Letter of Intent (LOI) is issued through email, the PC generated time and 
date of mail shall be construed as the official time and date of release of LOI. In as 
much as this date is within the last date of validity given by the bidder the LOI is said 
to have been issued within the validity period and shall be binding on both the parties 
to the business. 

37. REVERSE AUCTION 

BHEL reserves the right to go for a Reverse Auction (RA) instead of Opening the 
submitted sealed bid, which will be decided after technical evaluation.   Information 
and general terms and conditions governing RA are given below. 

GENERAL TERMS AND CONDITIONS OF RA 

 Against  this  tender  for  the  subject  work/system  with  detailed  scope  of  work  as  
per tender  specifications,  BHEL  may  resort  to  “REVERSE  AUCTION  
PROCEDURE”  i.e.,  ON  LINE BIDDING ON INTERNET. 
 

 For the proposed reverse auction, technically and commercially acceptable bidders 
only shall be eligible to participate. 
 

 BHEL will engage the services of a service provider who will provide all necessary 
training and assistance before commencement of on line bidding on internet. BHEL 
will inform the vendor in writing in case of reverse auction, the details of Service 
Provider to enable them to contact & get trained. 
 

 Reverse Auction rules like event date, time, Start price, bid decrement, extensions etc. 
also will be communicated through service provider for compliance. Vendors have to 
fax the Compliance form in the prescribed format (provided by Service provider) 
before start of Reverse auction. Without this, the vendor will not be eligible to 
participate in the event. 
 

 BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to arrive 
at “Total Cost to BHEL” like Taxes and Duties, Freight charges, Insurance and 
loading factors (for non- compliance to BHEL standard Commercial terms & 
conditions) for each of the vendor to enable them to fill-in the price and keep it ready 
for keying in during the Auction. 
 

 Reverse auction will be conducted on scheduled date & time. At the end of Reverse 
Auction event, the lowest bidder value will be known on the network. The lowest 
bidder has to Fax the duly signed Filled-in prescribed format as provided on case-to- 
case basis to BHEL through Service provider within 24 hours of Auction without fail. 
 

 Any variation between the on-line bid value and the signed document will be 
considered as sabotaging the tender process and will invite disqualification of vendor 
to conduct business with BHEL as per prevailing procedure.  
 

 In case BHEL decides not to go for Reverse Auction procedure for this tender 
enquiry, the Price bids and price impacts, if any, already submitted and available with 
BHEL shall be opened as per BHEL‟s standard practice 
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 BHEL reserves the right to negotiate if need be, with the “L1” vendor of the Reverse 
Auction 
 
 
 

38. EARNEST MONEY DEPOSIT  

 Every tender must be accompanied with EMD for the amount as specified in 
Page No. I. This Earnest M o n e y  will be refunded to the unsuccessful 
tenderers within fifteen days of finalization of the award of work. In case of the 
successful tenderer, the Earnest Money will be retained as part of the 
Security Deposit for satisfactory completion of the work in accordance with 
Clause 16 of the General Conditions of Contract.   
  

 If after opening, tenderer revokes his tender or increases his earlier quoted rates 
or after acceptance of his tender does not commence the work in accordance 
with the instruction of the Engineer-in-charge, the Earnest Money deposited by 
him will be forfeited and acceptance of his tender withdrawn. If only a part of 
the work included in the tender had been awarded to the tenderer, the amount 
of Earnest Money to be forfeited will be based on the value of the contract so 
awarded. 

 

 EMD shall be deposited in the form of demand draft in favor of BHARAT 
HEAVY ELECTRICALS LTD, payable at Goindwal only. 

 
 EMD shall not carry any interest. 
 
 Note- Micro and Small Enterprises (MSEs) are exempted from paying  of 

EMD  and Tender document Cost provided they are registered with District 
Industries Centers or Khadi and Village Industries Commission or Khadi and 
Village Industries Board or Coir Board or National Small Industries 
Corporation  or Directorate  of Handicrafts  and Handloom  or any other as per 
"Micro  Small and Medium Enterprises Development Act, 2006". They will 
have to submit registration certificate along with their tender. 
 

39. SECURITY DEPOSIT. 

 Security Deposit shall be collected from the successful tenderer.  The rate of Security 
Deposit will be as below: 

o Contract Value of the Work Up to Rs. 10 Lakhs: SD shall be 10% of Contract 
Value 

o Above Rs. 10 Lakhs upto Rs. 50 Lakhs: 1 Lakhs + 7.5% of the amount 
exceeding Rs. 10 Lakhs 

o Above Rs. 50 Lakhs: Rs. 4 Lakhs + 5% of the amount exceeding Rs. 50 
Lakhs. 
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 The security Deposit should be submitted before start of the work by the contractor. 
and may be furnished in any one of the following forms 

o Cash (as permissible under the Income Tax Act) 

o Pay Order, Demand Draft in favor of BHARAT HEAVY ELECTRICALS 
LTD.  Payable at Goindwal Sahib. 

o Local cheques of scheduled banks, subject to realization. 

o Securities available from Post Offices such as National Savings Certificates, 
Kisan Vikas Patras etc.(Certificates should be held in the name of contractor 
furnishing the security and duly pledged in the favor of BHEL and discharged 
on the back). 

o Bank  Guarantee  from  Scheduled  Banks  /  Public  Financial  Institutions  as  
defined  in  the Companies Act. The Bank Guarantee format should have the 
approval of BHEL. 

o Fixed Deposit Receipt issued by Scheduled Banks / Public Financial 
Institutions as defined in the Companies Act.  The FDR should be in the name 
of the contractor,     A/C BHEL, duly discharged on the back. 

 Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running bills. 

 The security deposit shall not carry any interest. 

 Acceptance of Security Deposit through NSC, KVP, FDR as mentioned above will be 
subject to hypothecation or endorsement on the documents in favor of BHEL. 
However, BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith. 

 Unless the contractor whose tender is accepted signs the Contract Agreements and 
makes the necessary  security deposit specified in Para 39 above within Seven days of 
the date of the order directing him to do so acceptance of his tender  may be 
withdrawn and contractor may be debarred from tendering for the works in future . 

F         PERIOD OF COMPLETION AND LIQUIDITY DAMAGE 

40. Time is the essence of the contract. Being a time bound work in nature; the contractor 
should make all efforts to complete the work within the stipulated period of Three 
(03) MONTHS from the date of receipt of LOI. 

41. LD penalty will be imposed on the contractor if  delay in completion of work is on 
the part of contractor. LD of value of 1 % of Contract Value as mentioned in 
LOI for every week will be levied subject to a maximum of 10 % of contract 
value. Detail is given in Clause 41 of general conditions of Contract. 

42. Usually, working hours a r e  limited to  day t ime o n l y . In e m e r g e n c y  cases t o  
carryout works during nights, it may be done so with the specific prior permission of 
BHEL. In such case, it is to be carried out in the presence of BHEL officials or their 
authorized persons. 
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G FORCE MEASURE CLAUSE 

43. If at any time during the continuance of this contract the performance in whole or in 
part by either party of any obligations under this contract shall be prevented or 
delayed by reason, of any war, hostilities, acts of the public enemy, civil commotion, 
sabotage, fires, explosions, epidemics, quarantine, restrictions or acts of GOD 
(hereinafter referred to as events) then provided notice of happening of any such 
events is given by either party to other within twenty one days from the date of 
occurrence thereof neither party shall reason of such events be entitled to terminate 
this contract nor shall either party have any such nonperformance and delay is 
resumed as soon as practicable after such events has come to an end or ceased to 
exist. If the performance in whole or part of any obligation under this contract is 
prevented or delayed by reason or any such event claims for extension of time shall be 
granted for period considered reasonable by BHEL subject to prompt notification by 
the tenderer to BHEL of the particulars of the events and supply to the BHEL if 
required of any supporting evidence. Any waiver of time in respect of partial 
installment shall not be deemed to be a waiver of time in respect of remaining 
deliveries. 

H CORRESPONDENCE 

44. The correspondence exchanged against the tender from both tenderer and BHEL 
through email are considered as valid document legally though it is not signed. It is 
treated as valid confirmations made on behalf of the respective company and very 
much comes under the legal ambit of the business transaction and hence it is binding 
on both the parties to the business. 

45. Any transaction pertaining to the tender from both the parties of business done round 
the clock irrespective of the office or business hours of the companies, are valid 
legally and binding on both the parties. This applies to the extent only in such cases 
where deadline time for transaction is not specifically declared by either or both the 
patties to the business. 

I DISPUTE 

46. In all matters of dispute, the decision of the General Manager, Bharat Heavy 
Electricals Ltd., Goindwal shall be final and binding on the tenderer / contractor. 
Clause 58 of General Conditions of Contract shall be valid for Arbitration if any.
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SPECIAL CONDITIONS OF CONTRACT 

1. The contract to be entered into with the successful tenderer will also be governed by the 
BHEL revised General Conditions of Contract in force. Only an indivisible contract shall 
be executed including supply, construction and handing over. No other form of contract 
shall be entertained. 

2. The work must be completed within a period as mentioned in Page No.1. and Clause no 
40 of tender Notice .In case of non-completion of work within stipulated time,  
Compensation  for  delay  of  the  work  will  be paid by Contractor in form of LD as per 
Clause no. 41 of Chapter III of  General  condition  of  Contract, if delay is on part of 
contractor. 

3. No compensation for any damages caused to the earthwork by rains, floods or any other 
natural calamities shall be paid to the contractor. The contractor shall have make good all 
such damages at his own cost as per direction of Engineer-in-charge. 

4. The contractor shall strictly adhere to various labor laws in force. The agency is 
responsible for all the statutory requirements & documentations for   ESI / PF   etc as per 
prevailing Government Rules / Labour Rules & Acts.   Any amount payable by BHEL on 
account of these requirements shall be recovered from contractor’s bills / deposits. 

5. In case the contractor does not carry out the Contractual / Statutory obligations or the 
services rendered by him are found to be unsatisfactory, BHEL shall bring the same to his 
notice and he will be obliged to discharge the obligations and rectify the deficiency / 
anomaly within three days’ time failing which, BHEL reserves the right to terminate the 
contract without assigning any reason whatsoever.  In such an event, no damages will be 
payable for short closure of the contract. 

6. No advance for mobilization will be given. 

7. The CONTRACTOR shall submit the  general approach and methodology proposed for 
carrying  out  the  items  covered  in  the  Scope  of  work,  including  such  detailed 
information as deemed relevant. Apart from the above, contractor shall provide details 
and number of equipment’s to be mobilized to complete work as per specifications, in 
stipulated time schedule. Detailed overall work programme and a bar chart indicating the 
duration and timing of all major activities showing the desired milestones. 

8. On the written request from the contractor Water, Electrical Energy and Compressed air 
alone if required for the work may be provided by this organization at only one point at 
the site of the work. 

9. In case of failure of water supply/electrical energy and Compressed air, the Contractor 
will have to make his own arrangements for water, Electrical Energy and Compressed air 
without any extra claims until supply is restored. BHEL does not accept any liability 
whatsoever for non-supply or delay in the supply of water under any circumstances. The 
contractor shall ensure that there is no wastage of water/electricity/compressed air 
otherwise; their supply is liable to be stopped at contractor’s risk and cost. 

10. All the materials to be used in the work shall confirm to respective BIS Standard 
Specifications as applicable or as described in BOQ exclusively.  They shall be got 
approved by the Engineer – in – charge before actual incorporation in the work. 

11. The contractor should use only the materials of quality approved by BHEL. Contractor 
will have to submit test certificate for quality of product and its material bought by the 
contractor for use at this site when BHEL Engineers asked him to do so. 
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12. A register  on  prescribed  proforma  showing   test  results  of  materials   and  work tests  
will  be maintained at the site of work by the department and every entry thereof, shall 
invariably be signed by the contractor or his authorized representatives in token of its 
correctness. 

13. All material brought by the contractor to the site of work shall be open to suitable 
tests by the Engineer-in-charge in accordance with the approved method.  The contractor 
shall afford all such facilities as the Engineer-in-charge may require for collecting and 
forwarding all such samples and shall hold the material represented by the sample until 
tests have been made and material found as per standard.  The contractor will supply the 
material   approved by the Engineer-in-charge and the cost of testing charges will be 
borne by the agency. 

14. Contractor's materials and tools & plants shall be brought inside factory with proper 
invoice / voucher and make necessary entry at the security gate.   They should maintain 
proper record for tools and plats, materials, etc., brought inside the factory complex. 

15. The Sr. Deputy General Manager / Civil or his duly authorized representative shall have 
all reasonable times access to Contractor’s premises of work and shall have the power at 
all the reasonable times to inspect and test any portion of the work or examine the 
materials and workmanship of the structures during their manufacture and test. The 
contractor shall give due notice in writing to the Inspecting Engineer of BHEL when the 
materials supplied   to be incorporated in the work are ready for Inspection and test. No 
material shall be incorporated in the work until the inspecting Engineer certified in 
writing that such materials have been inspected and approved by him. 

16. The Contractor shall deploy sufficient number of plants & equipment’s required for 
carrying out the work within the stipulated time period Name of T&P, Inspection and 
measuring devices. 

17.  The contractor has to deploy sufficient number of Lorries to collect & transport the 
construction materials debris generated, etc. at site. Otherwise BHEL would clear the 
debris at the contractor’s risk and cost. 

18. The  successful  tenderer  /  Contractor  shall  observe  all  safety  regulations  and  take 
necessary safety precaution as called for under the “BHEL  Safety Code attached here 
with as Annexure to General Conditions of Contract. 

19. All safety measures are to be followed during execution of work.   Necessary life lines 
barricading etc. (if required) are to be provided with prior permission from safety 
department. 

20. The Contractor shall closely scrutinize all the drawings issued in connection with the 
work by this organization and bring to the notice of the Engineer-in-charge if any 
discrepancies, omissions in the drawings before undertaking the actual work pertaining 
thereto. 

21. The contractor has to plan and work for the areas on priority and availability on mutual 
agreement with execution. 

22. No night work will be permitted without the written permission of the Engineer –in-
charge. 

23. Statement of completed works with detailed measurements along with material 
reconciliation statements shall be submitted by the contractor in the last week of every 
month for processing bill. The final acceptance of work in all items is subject to proper 
behavior after testing regardless of whether the items are paid for or not. 
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24. The contractor should extend fullest co-operation with the third party agencies engaged if 
any by BHEL to adhere the Quality Control Procedures ensuring quality. 

25. The contractor should extend full co-operation to the other contractors who may be doing 
other works in the same areas enabling them to execute their portions of work without any 
delay or difficulty. 

26. The contractor shall follow norms of BHEL security system for movement of men & 
materials within the complex including biometric movement system. 

27. Since the responsibility for the quality, workmanship and accuracy of any work being 
carried out under this contract lies with the contractor, the contractor should ensure that 
no work is done without the presence of contractor‟s representative at the work spot. 

28. The contractor should establish his own site office, labour colony, handling facility, 
storage facility etc., for which vacant land will be allotted on specific request to the 
contractor if it is available with BHEL for which the rent will not be collected. 

29. Permission   for erection of temporary work sheds etc., at site will have to be obtained 
from BHEL in writing in advance. All debris and surplus materials generated during the 
execution of work shall be cleared from the site as and when directed by the Engineer- in-
charge.  Any temporary structure / stores made by the contractor for the work shall be 
demolished and site cleared before payment of final bill. 

30. The  contractor  is  required  to  carry  out  construction  activities  as  directed  by  the 
department officials.  It is required to engage certain minimum strength of staff for 
effective supervision of works as indicated below: 

Site in-charge/Planning co-ordinator       - 1 No. 

Site Foreman          - 1 No. 

31. An Engineer to look after Quality and one Safety Engineer will be available at site to look 
after safe working. 

32. The tenderer has to deploy an adequate skilled labour of required categories so as to 
execute the works simultaneously in all areas of work to complete it within stipulated 
time. 

33. Separate non-technical persons should be engaged for arranging daily gate passes for 
labours and vehicles entry in all the gates of Factory Complex. 

34. The tenderer shall carry out health performance test at his cost for all the workmen 
engaged in   the   work   through   a   registered   medical   practitioner   and   produce 
certificate on demand. 

35. It shall be the responsibility of the contractor to see that the workmen do not utilize the 
departmental canteen facilities.   Contractor has to make his own arrangements to provide 
refreshment for the workmen. 

36. Items of work other than those mentioned in the Bill of Quantities (Tender Schedule) 
attached hereto will be carried out at the rates to be fixed by this organization as per 
relevant clauses of the General Conditions of Contract Clause no 50 of chapter IV 

37. The  decision  of  Engineer-in-charge  shall  be  final  and  binding  on  the  contractor 
regarding clarification of items in this tender schedule. 
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38. The contractor should maintain proper accounts for materials if any supplied by this 
organization and these should be available at the site of work for verification and check 
by the Officials of this Organization at any time. 

39. Payment to the contractor will be done by Electronic fund transfer Mode. Contractor will 
have to furnish necessary detail before receive the payment by this mode. Necessary 
deductions shall be done like TDS, WCT Tax etc at the standard rates applicable as per 
statutory Laws. The measurement of Work shall be done as per clause 49// chapter IV of 
General Conditions of Contract. 

40. Materials to be issued by BHEL to the contractor for this work are enlisted in Schedule 
"B" of price Bid. For the execution of this work BHEL will not issue any material except 
those mentioned in schedule B of price bid.  

41. In case the work done by contractor or material brought by contractor on site of work for 
use is not up to the desired standard or quality than Engineer in charge shall have right to 
reject whole or part of work completed so far and no payment shall be done for such poor 
work. 

42. The Engineer shall check the Contractor’s work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor’s responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test any 
work that the Engineer considers may have a Defect. 

43. If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no Defect the test shall be a 
Compensation Event 

44. The Contractor shall do the routine maintenance for defect free condition during the 
entire maintenance period, which begins at Completion and ends after Six Months. 

45. The Engineer may issue notice to the Contractor to carry out maintenance of defects, if 
any, noticed in his inspection, or brought to his notice. The Contractor shall remove the 
defects  within  the  period  specified  in  the  notice  and  submit  to  the  Engineer  a 
compliance report 

46. Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Engineer’s notice 

47. If the Contractor has not corrected a Defect within the time specified in the Engineer’s 
notice, the Engineer will assess the cost of having the Defect corrected and may get it 
corrected elsewhere and suitable recovery will be done from the Contractors SD/Bills  

48. BHEL shall be entitled to terminate the contract/pending Work Orders at any stage and to 
get the work done elsewhere at the risk and cost of the Contractor, either the whole of the 
work or any part thereof which the Contractor has failed to complete or deliver within the 
time stipulated as aforesaid.  Contractor shall be liable for the losses, which BHEL may 
sustain by way of such risk purchase in addition to aforesaid penalty for delayed delivery. 

49. The court of the place from where the LOI is issued during the contractual period shall 
alone have jurisdiction to decide any dispute arising out of or in connection with the LOI. 
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INSTRUCTIONS TO TENDERERS 
 
 

1. The tender is open to all.	 The Contractors who are not enlisted with BHEL 
approved list of Contractor can be get registered /enlisted with BHEL Goindwal 
simultaneously with participation for this tender bid. They should submit 
completely filled form of contractor’s registration available on BHEL website 
www.bhel.com along with necessary credential documents in support of 
information filled by contractor in this form. 

2. The tenderer is advised to obtain the tender documents in person   or by a 
messenger duly authorized to do so. The BHARAT HEAVY ELECTRICALS 
LIMITED will not under any circumstances accept responsibility for the non – 
receipt or delay in the receipt of the tender documents by the tenderer. Tender 
Documents can also be downloaded from www.bhel.com/tender.php 

3. Every tenderer is expected, before quoting his rates to inspect the site of the 
proposed work. He should also inspect the quarries, and satisfy himself about the 
quality and availability of materials.  The best class of materials shall be used on 
the work.  In every case, the materials must comply with the relevant standards 
specifications.  Samples of materials as called for in the Standard Specifications or 
in this tender or as required by the Engineer-in-charge having jurisdiction for the 
time being over the work, shall have the due approval before the supply to site of 
work is begun.  Attention of the contractor is directed to standard preliminary 
specification regarding payment of seigniorage, tools etc. 

4. The works contract to be entered in to with the Contractor will be governed by the 
Condition of Contract mentioned elsewhere in this document along with tender 
notice and BHEL General Conditions of contract in force. 

5. Should  a  tenderer  find  discrepancies  or  omissions  in  the  drawings  or  any  of  
the  tender documents or should be in doubt  as to their meaning,  he should at once 
address the authority inviting the tender for clarification. Every Endeavour is made 
to avoid any error which can materially affect the basis of the tender but the 
successful tenderer shall  take upon himself to provide for the risk of any error 
which may be subsequently by discovered and shall make no subsequent claim on 
account thereof. 

6. Tenders submitted by post should be sent “Registered Post with Acknowledgement 
due/Courier/Speed Post”. These should be posted with due allowance for any delay 
in postal delivery. Tenders received after the due date and times of opening are 
liable to be rejected. 

7. The Contractor’s responsibility under this shall commence from the date of receipt 
of the contract order of acceptance of his tender. The scheduled period of 
completion for this work will be as mentioned in page No. 01, and the Contractor 
will have to plan his work accordingly.   

8. If tenderer expires after the submission of his tender or after the acceptance of his 
tender, the BHEL may, at their discretion, cancels such tender. If a partner of a firm 
expires after submission of tender or after the acceptance of the Tender, BHEL may 
cancel such Tender at their discretion unless the firm retains its character. 
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9. The Bharat Heavy Electricals Limited will not be bound by any power of attorney 
granted by the tenderer or by changes in the composition of firm made subsequent 
to the execution of the contract. They may however recognize such power of 
attorney and changes after obtaining proper legal advice the cost of which will be 
chargeable to the contract concerned.   

10.  lf  the  tenderer  deliberately gives wrong information  in  his  tender  or  creates  
conditions favorable for the acceptance of  his tender, the Bharat  Heavy  
Electricals Limited, reserves the right to reject such tender at any stage.   

11. Words importing the singular number shall also be deemed to include the plural 
number and vice versa where the context so requires.   

12.  The expenses for competing and stamping the agreement shall be paid by the 
Contractor.     

13.  The General and special conditions are complementary to each other and where 
they are conflict the Special Conditions shall prevail. In regard to matters not 
covered by the General and  Special  Conditions  of  Contract,  those  contained  in  
the  Central Public works BHEL’s Standard Specifications  or in other 
specifications  approved by the Bharat Heavy Electricals Limited, Shall apply. 

14. Canvassing in any form in connection with tenders is strictly prohibited and the 
tenders submitted by the Contractor who resort to canvassing will be liable to 
rejection. 

15. NO DEVIATION CERTIFICATE is to be submitted by each tenderer as per 
Annexure I and any deviation from conditions of contract required by tenderer 
should exclusively mentioned therein otherwise they will be considered as null and 
void. 
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"GENERAL CONDITIONS OF CONTRACT” 

CHAPTER 1// DEFINITIONS 

1. In these General Conditions of Contract, the following terms shall have the meaning 
hereby assigned to them except where the context otherwise requires:-  
      

(a) The “CONTRACT” means the documents forming the tender and acceptance thereof, 
together with all documents referred to therein including General and Special 
Conditions of Contract, Schedules „A‟, „B‟, „C‟, „D‟, „E‟, etc of Price Bid  and  / or 
General Summary attached to the form of tender, the Bharat Heavy Electricals 
Limited, Schedule  of  Rates  as  amended and  in  force  the  Specifications  and  the 
Drawings.  All these documents as applicable taken together shall be deemed to form 
one Contract and shall be complementary to one another.     

(b) The  “TENDER  DOCUMENTS”  means  the  form  of  Tender  the  applicable 
Schedules „A‟, „B‟, „C‟, „D‟, „E‟, and  / or General Summary, General and Special 
Conditions of Contract and the Specification and / or Drawings as given to 
Contractors on payment for the purpose of preparing their tenders.    

(c) The “WORK” means the work described in the tender documents in individual work  
orders  and/or  accompanying  Drawings  and  Specifications  as  may  be issued from 
time to time to the Contractor by the Engineer–in– charge within the powers conferred 
upon them, including all modified or additional works and obligations to be carried 
out either at the site or at any Factory Workshop or other place as required for the 
performance of the Contract.       

(d) The “SITE” means the lands and/or other places on, in into or through which the work 
is to be executed under the Contract or any adjacent land, path or street which may be 
allotted to or used for the purpose of carrying out the contract.   
    

(e) The “CONTRACTOR” means the individual, firm or Company, whether incorporated 
or not undertaking the work and shall include the legal personal representatives of 
such individuals or the persons composing the firm or Company, or the successors of 
the firm or Company and the permitted assigns of such individual or firm or 
Company.       

f) The “Engineer–in–charge” means the Engineer who is incharge for the works 
referred.       
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CHAPTER II //  SCOPE OF CONTRACT 

2 Heading to the Contract:       

 The heading to these conditions shall not effect the interpretation thereof.  
  

3 Contract Documents       

 The Accepting Officer shall furnish to the Contractor on demand “FREE OF COST” 
three copies of signed drawings and one copy of the signed agreement comprising of 
general and special specification of work during the progress of work.  
  

 However, for any additional copies of the agreement or drawings or specifications 
required by the Contractor the same will be supplied on payment at the specified cost.
  

 The Contractor shall keep one copy of all the Drawings and the Specifications at the 
site and the Engineer-in-charge or his representative shall have access to them at all 
reasonable times.       

 None of these documents shall be used by the contractor for any purpose other than 
that of this contract.       

 The Contractor shall take necessary steps to ensure that all persons employed on any 
work in connection with this contract have noticed that the Indian official Secrets Act 
1923 (XIX of 1923) applies to them and shall continue so to apply even after the 
execution of such works under the contract.       

4 Works to be Carried Out       

 The Contract shall, except as provided under Schedules ‟B‟ and „C‟ include all 
labour, materials, tools, plants equipment and transport which may be required in 
preparation for, and in the entire execution and full completion of the work. Schedule 
„A‟ shall be deemed to have been prepared in accordance with good practice and 
recognized principles and unless otherwise stated, the descriptions given therein shall 
be held to include waste on materials carriage and cartage, lead, return of empties, 
hoisting, setting, fitting in position and all other labour necessary in and for the entire 
execution and full completion aforesaid.   Any error in description or quantity in 
schedule „A‟ or any omission there from shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the work comprised therein 
according to the Drawings and Specifications, or from any of his obligations under the 
Contract.  The insertion of the name of any firm of suppliers in the Tender Documents 
is for the purpose of obtaining a particular class or quality of materials or 
workmanship but the articles or materials specified may be obtained from any other 
firm subject to prior written approval of the Engineer – in – charge.   
    

 In the case of a discrepancy between Schedule „A‟ the specification and / or the 
Drawing, the Accepting Officer shall be the sole deciding authority as to which shall 
prevail and his decision shall be final and conclusive.  If neither Drawings nor 
Specifications contain any mention of minor details of construction, which in the 
opinion of the Accepting Officer whose decision shall be final and conclusive, are 
reasonable and obviously and fairly intended for the satisfactory completion of the 
work, such details shall be provided by the Contractor without any extra cost as if they 
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were specially mentioned and shall be deemed to be included in the contract. 
    

 The contractor will be deemed to have satisfied himself as to the nature of the site, 
local facilities of access and all matters affecting the execution and completion of the 
work.  No extra charges consequent on any mis-understanding in these respects or 
otherwise will be allowed.       

5 Provisional Items       

 The full amount of provisional lumpsums and the value annexed to each provisional 
item inserted in the tender documents shall be deducted from the contract sum and the 
value of work ordered and executed thereunder shall be ascertained by measurement 
or valuation as for deviations.       

 No work under these items is to be begun without instructions in writing from the 
Engineer-in-charge.       

 The extent of quantities or items described as “Provisional” shall not be held to 
guarantee or limit the amount and description of the work to be executed by the 
contractor either in respect of the items concerned or the work as a whole.   

           The Contractor shall make no addition or deduction to the amount of the provisional 
lump sums as included in the tender documents.      

6 Deviations       

 The contractor shall not make any alteration in addition to or omission from the work 
as described in the tender documents except in pursuance of the written instructions  
of  the  Engineer-in-charge. No  such  deviation  from  the  work described in the 
tender documents shall be valid unless the same has been specifically  confirmed  and  
accepted  by the  Accepting  Officer  in  writing  and incorporated in the contract. 
   

The Accepting Officer may deviate either by way of addition or deduction, from the 
work so described, provided that the contract sum be not thereby varied on the whole 
by more than the percentage set out in the tender documents.  The value of all addition 
and deductions will be added to, or deducted from the contract sum.  Whenever the 
Accepting Officer intends to exercise such a right, his intention shall specify the 
deviations which are to be made, the lumpsum assessment or the proposed basis of 
payment, the extra time allowed, if any, and the date for completion of the entire 
contract.     

 Any objection by the Contractor to any matter concerning the order shall be notified 
by him in writing to the Engineer-in-charge within Seven days from the date of such 
order, but  under no  circumstances  shall  the work be stopped (unless so ordered by 
the Engineer-in-charge) owing to differences or controversy that may arise from such 
an objection. In the absence of such a notification of objection by the contractor, he 
will be deemed to have accepted the order and the conditions stated therein.  In the 
event of the contractor failing to agree with the Engineer-in charge regarding the 
terms of the proposed deviation, the objection shall be referred to the Project Manager 
whose decision shall be final conclusive and binding on the Contractor.  
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7 Time       

 Time is the essence of the contract and is specified in the tender Notice or in each 
individual Work Order.       

 As soon as possible after the contract is let or any substantial Work Order is placed 
and before work under is to begin, the Engineer-in-charge and the Contractor  shall 
agree to  a Time and Progress Chart. The Chart shall be prepared in direct relation to 
the time stated in the Tender Notices or the Work Order for the completion of the 
individual items there of and/the contract or order  as  a  whole. of  the  dates  for  the 
commencement of the various trade processes or sequences of the work, and shall be 
amended as may be required by agreement between the Engineer-in- charge and the 
Contractor within the limitation of the time imposed in the Tender Notices or Order It  
shall  indicate  the  forecast         

 In the absence of any specific Time and Progress chart to be agreed to between the 
Contractor and the Engineer–in–charge, the contractor shall ensure and maintain 
uninterrupted progress of the work such that the entire work shall be completed within 
the time imposed in the Tender Notices or Order and that the proportion of work 
completed upto any time in relation to the entire work to be under the Contractor 
Order shall not be less than the proportion that the time elapsed bears to the total time 
of completion provided in the Tender Notices or Order.    
  

 The contractor shall suspend the execution of the work, or any part or parts thereof 
whenever called upon in writing by the Engineer–in–charge to do so, and shall not 
resume work thereon until so directed in writing by the Engineer –in– charge.  The 
Contractor will be allowed an extension of time for completion not less than the 
period of suspension.  However, no other claim in this respect for compensation or 
otherwise however will be admitted.   Provided the cause for suspension is not 
attributable to any default on the contractor‟s part to proceed with or fulfill the 
contractual obligations.  This may also be extended to allow for alteration of work 
made by the deviation order.  

8 Stores and Materials       

 The Contractor shall, at his own cost and expense, provide all materials required for 
the works, other than those listed in Schedule „B‟, which are to be supplied by Bharat 
Heavy Electricals Limited.  All materials to be supplied by the Contractor shall be of 
the best kind as described in the specifications and the Contractor shall, if requested 
by the Engineer–in–charge, furnish proof to the satisfaction of the Engineer-in-charge, 
that the materials so comply with the specifications.     
  

 The contractor shall, at his own expense and without delay, supply samples of 
materials proposed to be used in the execution of the work for approval of the 
Engineer–in–charge, who may reject the materials not corresponding either in quality 
or character to the approved samples.       

 In the case of stores provided under Schedule „B‟ the Contractor shall bear the cost of 
loading, transporting to site, unloading, storing under cover as required assembling 
and jointing the several parts together as necessary and incorporating  or  fixing  these  
stores  materials  in  the  work,  including  all preparatory work of whatever 
description as may be required, and of closing, preparing, loading and returning empty 
cases or containers to the place of issue without any extra charges.   
    



	

Page	30	of	68	

TENDERER	(CONTRACTOR)																																																																																								ACCEPTING	OFFICER	(BHEL)	

9 Delay and Extension of Time:       

 if, in the opinion of Engineer–in–charge the work is delayed:   
  

i) by reason of abnormally bad weather, OR       

ii) by reason of serious loss or damage by fire, OR     
  

iii) by reason of Civil commotion, local combination of workmen strike or lockout, 
affecting any of the trades employed on the work OR.     

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing  work 
not forming part of this contract, OR       

v) by reason of any other cause which in the absolute discretion of the Engineer–in–
charge is (when he is the Accepting Officer of the Contract) beyond the Contractor‟s  
reasonable   control, than in such case the Accepting Officer on the recommendation 
of the Engineer-in-charge (or higher  authority)  may  make  fair  and  reasonable  
extension  in  the completion dates of the individual   items of work or the contract as 
a whole.  Such extension which will be communicated to the Contractor by the 
Engineer–in–charge in writing shall be final and binding on the Contractor.   No other 
claim in this respect for compensation or other– wise howsoever is admissible. Upon 
the happening of any such event causing delay, the Contractor shall immediately 
given notice thereof in writing to the Engineer-in-charge but shall nevertheless use 
constantly his best endeavour to prevent or make good the delay and shall do all that 
may reasonably be required to the satisfaction of the Engineer–in– charge to proceed 
with the work.     

10 Patent Rights:       

 The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of 
B.H.E.L against any action, claim or proceeding relating to infringement or the use of 
any patent or design or any alleged patent or design rights, and shall pay any royalties 
which may be payable in respect of any article / or part there of included in the 
contract.   

 In the event of any claims being made or action brought against B.H.E.L or any agent, 
or servant or employee of BHEL in respect of matters aforesaid the Contractor  shall  
immediately be  notified  thereof  for  taking  necessary action provided that payment 
of  indemnity shall not apply when such infringement has taken place in complying 
with the specific directions issued by the BHEL but the Contractor shall pay any 
royalties payable in respect of any such use.       

11 Octroi and Other Duties:       

 All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 
material  obtained for  the  work  (excluding  materials  provided by B.H.E.L  on 
payment) shall be borne by the contractor.       

12 Royalties:       

Royalties fixed from time to time as per prevalent local rules will be recovered for 
materials, which the Contractor may be allowed to remove from quarries situated on 
land which is in charge of the B.H.E.L authorities.     
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13 Plant and Equipment:       

 The Contractor, shall at his own expense, supply all tools, plant and equipment (here-
in-after referred to as T & P) required for the execution of the contract other than 
those listed in Schedule „C‟ which subject to their availability may be hired by 
B.H.E.L., to the Contractor or issued free for use in the execution of the work as 
specified in Tender Documents.       

14 Assignment or Transfer of Contract:       

 The Contractor shall not, without the prior written approval of the Accepting Officer, 
assign or transfer the Contract or any part thereof, or any share, or interest therein to 
any other person.   No sum of money which may become payable  under  the  
Contract  shall  be payable to  any person  other  than the Contractor  unless  the  prior  
written  approval  of  the  Accepting  Officer  to the assignment or transfer of such 
money is given.   

14 (a) Sub Contract:       

 The Contractor shall not sub–let any portion of the Contract without the prior written 
approval of the Accepting Officer.       

15 Compliance to Regulations and Bye Laws:     
  

 The Contractor shall conform to the provision of any statute relating to the work and 
regulations and bye-laws of any local authority and of any water and lighting 
Companies or Undertakings with whose system the work is proposed to be connected. 
He shall, before making any variation from the drawings or the specifications that 
may be necessitated for such connections give the Engineer–in– charge notice, 
specifying the variation proposed to be made and the reasons there for and shall not 
carry out any such variation until he has received instructions from the Engineer–in–
charge in respect thereof. The contractor shall be bound to give all notice required by 
Statute Regulations or Bye-laws as aforesaid and to pay all fees, and taxes payable to 
any authority in respect thereof. 
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CHAPTER III //  PERFORMANCE OF THE CONTRACT 

16 Security Deposit       

16.1 Security Deposit Shall be collected from the successful tenderer.  The rate of Security  
Deposit will be as below:       

 Upto Rs. 10 lakh    10%   

Above Rs. 10 lakh upto Rs.50 lakh  1 lakh + 7.5% of the amount Exceeding            
Rs.10 Lakh   

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding 
Rs.50 Lakh   

 At least 50% of the security Deposit should be furnished  before start of the work by 
the contractor in the form of Demand Draft / Bank Guarantee.   
   

 Security Deposit may be furnished in any one of the following forms :-   
  

i) Cash (as permissible under the Income Tax Act)     
  

ii) Pay Order, Demand Draft in favour of BHEL.     
  

iii) Local cheques of scheduled banks in the  name of BHEL subject to realization. 
      

iv) Securities available from Post Offices such as National Savings Certificates, Kisan 
Vikas Patras etc. (Certificates should be held in the  name of Contractor furnishing the 
security and duly pledged in favour of BHEL and discharged).   
    

v)   Bank  Guarantee  from Scheduled  Banks  / Public  Financial  Institutions  as defined 
in the Companies Act subject to a maximum of 50% of the total security deposit 
value.  The balance 50% has to be remitted either by cash or in the other form  of 
security. The Bank Guarantee format should have the approval of BHEL.  
     

vi)  Fixed  Deposit  Receipt  issued  by Scheduled  Banks  / Public  Financial Institutions  
as defined in the Companies Act . The FDR should be in the name of the contractor, 
A/C BHEL, duly discharged on the back.       

vii) Security deposit can also be recovered at the rate of 10% from the running bills. 
However in such cases at least 50% of the Security Deposit should be collected before 
start of the work and the balance 50% may be recovered from the running bills. 
      

viii) EMD of the successful tenderer   shall be converted and adjusted against the security 
deposit.       

ix) The security deposit shall not carry any interest.     
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 NOTE:   Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be 
subject to hypothecation or endorsement on the documents in favour of BHEL. 
However, BHEL will not be liable or responsible in any manner for the collection of 
interest or renewal of the documents or in any other matter connected therewith. 
   

 All compensation or other sums of money payable by the Contractor to BHEL, under 
the terms of this Contract or under any other contract with BHEL, may be deducted 
from the Security Deposit or realized by the sale of the Securities or from the interest 
arising there from or from any sums which may be due or may become due to the 
Contractor payable by BHEL, on any account whatsoever against this Contract or any 
other Contract with BHEL, and in the event of his Security Deposit being reduced by 
reason of such deductions or sale as aforesaid, the Contractor shall, within seven days 
thereafter, make good in cash or in securities endorsed as aforesaid, any sum or sums 
by which the Security Deposit has been so reduced. 50% of the Security Deposit / 
may be refunded on completion of the work after payment of the final bill and the 
balance 50% of the Security Deposit is refundable only after the expiry of the 
maintenance period of six (6) months from the date of completion of work as 
stipulated in the Contract concerned.  

17 Order under the contract       

 All  orders,  notices  etc.,  to  be  given  under  the  contract  shall  be  in  writing 
typescript or printed and if sent by registered post to the address given in the tender of 
the contractor, shall be deemed to have been served on the date when in the ordinary 
course they would have been delivered to him.     
  

 The contractor shall carry out without delay all orders given to him.   

18 Admission to site       

 The Contractor shall not enter on (other than for inspection purposes) or take 
possession of the site unless permitted to do so by the Engineer-in-charge.  The 
portions of the Site to be occupied by the Contractor will be clearly defined and 
marked on the site plan, and the Contractor will on no account be allowed to extend 
his operations beyond these areas.  

 The Contractor shall provide, if necessary or required at the Site, temporary access 
there to and shall alter, modify and maintain the same as required from time to time.  
He shall take out and clear away the access route when no longer required and 
restoring the area to its original condition.       

 The Engineer-in-charge shall have power to execute other works (whether or not 
connected with the work in the contract agreement) on the site contemporaneously 
with the execution of the original work and Contractor shall give reasonable facilities 
for this purpose.       

 B.H.E.L reserves the right of taking over, at any time, any portion of the site which 
they may require and the Contractor shall at his own expense clear such portion 
forthwith.  No photographs of the Site or of the work or any part there of shall be 
taken, published or otherwise circulated without the prior approval of the Engineer-in-
charge.    

 No such approval shall however exempt the contractor from complying with any 
statutory provisions in regard to the taking and publication of such photographs. 
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 B.H.E.L Officials connected with the Contract shall have the right of entry to the Site 
at all times.       

 Engineer - in charge shall have the power to exclude from the site any person whose 
admission there to may, in his opinion be undesirable for any reason whatsoever. 
  

19 Contractor’s Supervision       

 The Contractor shall either himself supervise the execution of the Contract or shall 
appoint a competent Agent approved by the Engineer–in–charge to act in his stead.   
The contractor shall employ an Engineer/Agent having at least a „Degree of Bachelor 
of Civil Engineering‟ from a recognized University/on any work with a Contract 
value exceeding rupees two lakhs, and having at least a Diploma in civil Engineering 
from a recognised college, on work with a contract value exceeding Rs. 50,000/- but 
not exceeding rupees two lakhs.       

 The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 
Contractor himself in possession of a recognized technical qualification and is in 
opinion of the Engineer-in-charge capable of receiving instructions of the Engineer–
in–charge and of executing the work to the satisfaction of the Engineer–in–charge.  If 
the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the Engineer–
in–charge shall have full powers to suspend the execution of work and stop payment 
of any advances that may have become due until such date as a suitable 
Engineer/Agent is appointed and the contractor shall be held responsible for the delay 
caused to the work and no extension of time on this account shall be given to him as 
stipulated in condition (9) above.       

 Orders given to the Contractors Agent/Engineer shall be considered to have the same 
force as if they had been given to the Contractor himself.    
  

 The contractor or his  Agent shall be in attendance at the site during all working hours  
and  shall  superintend  the  execution  of  work  with  such  additional assistance in 
each trade as the Engineer–in - charge may consider necessary.   
   

 The contractor or his accredited agent shall attend when required and without making 
any claim for doing so, either the Office of the Engineer–in–charge or the work site to 
receive instructions.       

 The Engineer–in–charge shall have full powers, and without assigning any reason to 
require the Contractor immediately to cease to employ in connection with the  
Contract any Agent, servant or employee whose continued employment is, in his 
opinion undesirable.       

 The Contractor shall not be allowed any compensation on this account.  
  

20 LABOUR       

 The Contractor shall employ laborer in sufficient numbers either directly or through 
sub-contractors to maintain the required rate of progress and of quality to ensure 
workmanship of the degree specified in the Contract and to the satisfaction  of  the  
Engineer-in-charge. The Contractor shall not employ in connection with the works 
any person who has not completed his Eighteen years of age.   
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 The Contractor shall furnish to the Engineer-in-charge at the intervals specified by 
him, a distribution return of the number and description by trades of the work people 
employed on the works.  The Contractor shall also submit on the 4th  and 19th  of  
every month to the  Engineer-in-charge  a true  statement  showing  in respect of the 
second half of the preceding month and the 1st  half of the current month  (i)  the  
accidents  that  occurred during the  said  fortnight  showing  the circumstances under 
which they happened and the extent of damage and injury caused by them and (ii) The 
number of female workers who have been allowed maternity benefit as provided in 
the Maternity Benefit Act, 1961 or Rules made thereunder and the amount paid to 
them.      

 The Contractor shall pay to labour employed by him either directly or through sub–
contractors wages not less than fair wages as defined in the Contractor’s Labour 
Regulations.       

 The contractor shall in respect of labour employed by him either directly or through 
sub – contractors comply with or cause to be complied with Contractor’s Labour 
Regulations in regard to all matters provided therein.    
   

 The Contractor shall comply with the provisions of the Payment of Wages Act 1936,  
Minimum  Wages  Act  1948,  Employers  liability  Act  1938,  Workmen’s 
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961 
and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or any 
modifications there of or any other law relating thereto and rules made thereunder 
from time to time.       

 The contractor shall be liable to pay his contribution and the employees‟ contribution 
to the State Insurance Scheme in respect of all labour employed by him for the 
execution of the contract, in accordance with the provision of “The Employees” State 
Insurance Act, 1948” as amended from time to time.  In case the contractor fails to 
submit full details of his account of labour employed and the contribution payable, the 
Engineer–in–charge shall recover from the running bills of contractor an amount of 
contribution as assessed by him.  The amount so recovered shall be adjusted against 
the actual contribution payable for Employees‟ State Insurance.   
    

 The Engineer–in–charge shall on a report having been made by an Inspecting Officer 
as defined in the Contractor‟s labour Regulations have the power to deduct from the 
moneys due to the Contractor any sum required or estimated to be required for making 
good the loss suffered by the worker or worker by reason of non-fulfillment of the 
Conditions of the Contract for the benefit of workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by the terms of the 
Contract or non-observance of the said Contractor‟s Labour Regulations.  
  

 The Contractor shall indemnify the B.H.E.L against any payments to be made under 
and for observance of the Regulations aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors.       

 In the event of the Contractor committing a default or breach of any of the provisions 
of the aforesaid Contractor‟s Labour Regulations, as amended from time to time or 
furnishing any information or submitting or filling any form / Register/Slip under the 
provisions of these Regulations which is materially incorrect then on the report of the 
Inspecting Officers as defined in the Contractor‟s Labour Regulation, the Contractor 
shall without prejudice to any other liability pay to the B.H.E.L a sum not exceeding 
Rs. 50/- as liquidated damages for every default breach or furnishing, making 
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submitting, filling materially incorrect statement as may be fixed by the Engineer–in–
charge and in the event of the Contractor‟s default continuing in this respect, the 
liquidated damages may be enhanced to Rs. 50/- per day for each day of default 
subject to a maximum percent of the estimated cost of works put to tender.  
     

 The Engineer in charge shall deduct such amount from bills or security deposit of the 
Contractor and credit the same to the Welfare Fund constituted under Regulations.  
The decision of the Engineer-in-charge in this respect shall be final and binding. 
  

 Model Rules for Labour Welfare       

 The Contractor shall at his own expense comply with or cause to be complied with 
Model Rules for Labour welfare as appended to these Conditions or rules framed by 
Government from time to time for the protection of health and for making sanitary 
arrangements for workers employed directly/or indirectly on the works.   In case the 
Contractor fails to make arrangements as aforesaid, the Engineer–in– charge shall be 
entitled to do so and recover the cost thereof from the Contractor.   
  

 Safety Code       

 The Contractor shall at his own expense arrange for the safety provisions as appended 
to these conditions or as required by the Engineer – in – charge, in respect of all 
labour directly or indirectly employed for performance of the works and shall provide 
all facilities in connection therewith.   In case the Contractor fails to make 
arrangements and provide necessary facilities as aforesaid, the Engineer– in–charge 
shall be entitled to do so and recover the cost thereof from the Contractor.  
     

 Failure to comply with model Rules for Labour   Welfare, Safety Code, or the 
provisions relating to report on accidents and to grant of maternity benefits to female  
workers shall make the Contractor  liable to pay to the  B.H.E.L as liquidated damages 
an amount not exceeding Rs. 50/- for each default or materially incorrect statement.  
The decision of the Engineer–in–charge in such matters based on reports from the 
Inspecting Officers as defined in the Contractor‟s Labour Regulation as appended to 
these conditions shall be final and binding and deductions for recovery of such 
liquidated damages may be made from any amount payable to the Contractor. 
      

21 WATER       

  The  Contractor  shall  allow  in  his  Tender  and  provide  at  his  cost  all  water 
required for the work or his employees on the work, together with all pipes and 
fittings or other means that may be necessary or required to ensure a proper and ample 
supply of water for all purposes connected with the work.    
   

 Water will be supplied from the BHEL supply system, or other sources at one point 
fixed by the Engineer-in-charge on the site of work at free of cost.  The Contractor 
shall make necessary arrangement for lifting pumping, carrying or conveying the 
water as required at his own cost.       

22 Temporary Workshops, Stores Etc.       
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 The Contractor shall, during the progress of the work provide, erect and maintain at 
his own expense all necessary temporary workshops, stores, offices, etc., required for 
the proper and efficient execution of the work.  The planning, siting and erection of 
these buildings shall have the approval of the Engineer-in-charge and the Contractor 
shall at all times keep them tidy and in a clean and sanitary condition to the entire 
satisfaction of the Engineer-in-charge.       

 On completion of the work all such temporary buildings shall be cleared away and  
the  site  restored  and  left  in  a  clean  and  tidy  condition  to  the  entire satisfaction 
of the Engineer-in-charge.       

23 Stores and Materials on Site       

 All  stores  and  materials  required  for  the  work  are  to  be  deposited  by  the 
Contractor only in places to be indicated by the Engineer-in-charge.  
  

 Where in accordance with the contract stipulations certain Stores & Materials (for 
incorporation in the work) are to be issued to the Contractor by the BHEL as detailed 
under Schedule ‟B‟ such items will be so issued only to the extent required for the 
actual completion of the work  as stipulated in the contract. The decision of the 
Engineer-in-charge regarding the quantities to be issued as above shall be final and 
binding on the contractor.   For any excess quantities consumed on the work upto 5% 
over the theoretical consumption will be charged at  issue  rates  and  excess  
consumption beyond this  limit,  their  cost  will be recovered from the Contractor at 
punitive rates which will be 100% (Hundred Percent) more than the issue rates of the 
BHEL as specified in the Special conditions of Contract.    
   

 In regard to the materials and stores which may be issued to the Contractor by BHEL 
the Contractor shall give the Engineer-in-charge reasonable notice in writing of his 
requirements of such stores and materials and on the approval of his demand being 
notified to him, he shall make immediate arrangements for drawing  the  same. Such  
stores  and materials  shall  be transported by the Contractor at his own expense direct 
from the place of issue to the site of the work, unless prior written approval is 
obtained from the Engineer-in-charge to take them to a Store or Workshop elsewhere.
   

 The Contractor shall have to build a weather proof shed for the storage of cement 
required for 15 days consumption of the work.     
  

 BHEL Officers connected with the Contract shall have the power at any time to 
inspect and examine any stores or materials intended to be used in or on the work, 
whether on the site or at any factory or workshop or other place where such stores or 
materials are being fabricated or manufactured or at any place where the same are 
lying and the contractor shall give necessary facilities for such inspection and 
examination.     

 The Engineer-in-charge shall be entitled to have tests made of any stores or materials 
supplied by the Contractor who shall provide at his own expense all facilities which 
the Engineer-in-charge may require for this purpose.   If at the discretion of the 
Engineer-in-charge an independent expert is employed to make any such tests his 
charges shall be borne by the Contractor only if the test discloses that the said stores 
or materials are not in accordance with the provisions of the Contract.  
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 Should the Engineer-in-charge consider at any time during the construction or re-
construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the stores 
or materials provided by the Contractor are unsound or of a quality inferior to that 
contracted for or otherwise not in accordance with the contract (in respect  whereof  
the  decision of  the  Engineer-in-charge  shall  be  final  and conclusive) the 
Contractor, shall on demand, in writing from the Engineer-in- charge specifying the 
Stores or materials complained of, notwithstanding that the same may have been  
inadvertently passed,  certified and paid for,  forthwith remove  the  stores  or  
materials  so  specified  and  provide  other  proper  and suitable stores or materials  at 
his own expense; to the entire satisfaction of the Engineer-in-charge and in the event  
of his failing to do so within a period to be specified by the Engineer-in-charge in his 
demand aforesaid   the Engineer-in- charge may replace within others the stores or 
materials complained of at the risk and expense in all respects of the Contractor.  The 
liability of the contractor under this condition shall not extend beyond the 
maintenance period aforesaid except as regards stores or materials which the 
Engineer-in-charge shall have previously given notice to the contractor to replace.  
(*MAINTENANCE PERIOD for any work under this Organisation will be SIX 
MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular work 
and handing over to B.H.E.L).      

 All  stores  and  materials  brought  to  the  Site  shall  become  and  remain  the 
property of B.H.E.L and shall not be removed from the site without prior written 
approval  of  the  Engineer-in-charge. However,  when  the  work  is  finally 
completed, the  Contractor  shall  at  his  own  expense  forthwith remove from the site 
all surplus stores or materials originally supplied by him and upon such removal, the 
same shall revert in and become the property of Contractor.   All B.H.E.L Stores and 
materials issued to Contractor for in-corporation or fixing in the work and which, 
making due allowance for reasonable wear and tear/or waste, have not on completion 
of the work been so incorporated or fixed, shall be returned by the Contractor at his 
own expense to the place of issue.    

 Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will 
be given to him at a price based on the prevailing market rate but not exceeding that at 
which the said stores and materials were originally issued to him but due 
consideration shall be given to the allowance claimed by B.H.E.L in respect or any 
depreciation or damage suffered by the stores and/or materials whilst in the custody of 
the Contractor regarding which the decision of Engineer- in-charge shall be final and 
conclusive.   

 If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any 
stores, supplied by B.H.E.L have either during currency of the work or after 
completion of the work whilst under the custody of the Contractor, become damaged 
to such an extent that they cannot be usefully utilized, either in the same work or in 
other works, the Engineer-in-charge shall not accept the stores and in the event of his 
rejection the contractor shall be charged for the said Stores at a rate as fixed by the 
Accepting Officer.  The Contractor shall not be entitled to any claim whatsoever on 
this account.   

24 Tools and Plants on site:       

 All tools, plants and equipment brought to the site shall become the property of 
B.H.E.L and shall not be removed from the site without the prior written approval of 
the Engineer-in-charge when the work is finally completed or the Contract is 
determined for reasons other than the default of the Contractor he shall forthwith 
remove from the site all tools, plants, equipments etc., (other than those as may have 
been provided by B.H.E.L) and upon such removal, the same shall in, and become the 
property of the Contractor.   



	

Page	39	of	68	

TENDERER	(CONTRACTOR)																																																																																								ACCEPTING	OFFICER	(BHEL)	

25 Statement of Hire Charges:       

 A monthly detailed statement of the hire charge incurred in respect of B.H.E.L tools, 
plants, equipments etc., shall be given to the Contractor by the Engineer- in-charge.
  

26 Precaution Against risks:   

 The Contractor shall be responsible for providing at his own expense, for all 
precautions to prevent loss or damage from any and all risks and to minimize the 
amount of any such loss or damage and for the necessary steps to be taken for the said 
purpose until the works have been handed over complete in all respect of the 
Engineer-in-charge.   

 The Contractor shall provide all watchmen necessary for the protection of the site, the 
work, the materials, tools, plants, equipments and anything else lying on the Site 
during the progress of the work.  He shall be solely responsible for and shall take all 
reasonable and proper steps for protecting, securing, lighting and watching, all places 
on or about the work and the Site which may be dangerous to any person 
whomsoever.    

27 Notices and Fees:       

 The Contractor shall give all notices required by any Statutory provision or by the 
regulations and/or bylaws of any local Authority and/or of any Public Service, 
Company or Authority affected by the work or with whose system the same are or 
will be connected.  The Contractor shall pay and indemnify B.H.E.L against any fees 
and charges payable under such Acts.  Regulation and/or byelaws in respect of the 
work and shall make and supply all drawings and plans required in connection with 
any such notice.       

28 Setting  out  of  the  Works  and  Protective  and  Maintaining  Signals  and 
Works:       

 The Engineer-in-charge shall supply dimensioned drawings, levels and other 
information  necessary  to  enable  the  contractor  to  set  out  the  work.The 
Contractor shall at his own expense set accurately according to the drawings and 
figured dimension thereon, all the work comprised in the contract and any extras or 
additions there-to and shall be solely responsible for their being so set out and 
executed.   All bench marks, pegs, signals on the surface, alignment stones, milestones 
and all similar marks whether put in by B.H.E.L  Authorities for  the  purpose  of  
checking  the  Contractor‟s work  or in  the  nature  of permanent survey marks will 
during the tenure of the  contract, be  under the care of the Contractor who shall, at his 
own expense, take, all proper and reasonable precautions and care to preserve and 
maintain them in their true position.  In the event of these marks being disturbed or 
obliterated by accident or due to any other cause whatsoever, the same may, if deemed 
necessary, be replaced by the Engineer-in-charge at the Contractor’s expense and the 
cost thereof deducted from any money then or thereafter becoming due to the 
Contractor.       

 Where requested by the Contractor, the level marks, center line and chainage pegs 
corresponding to those shown on the Drawing will be pointed out to the Contractor on 
the ground but all bench marks or chainage pegs additional to those shown on the 
Drawing will be set out by BHEL authorities.     
  

29 Site Drainage:       
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 All water that  may accumulate on the site during the progress of the work or in 
trenches and excavations shall be removed to the entire satisfaction of the Engineer-
in-charge and at Contractor‟s expense.      

30 Excavations, Relics Etc.       

 Material of any kind obtained from excavation on the site shall remain the property of 
BHEL and shall be disposed off as Engineer-in-Charge directs.   
  

 All gold, silver, oil and other minerals of any description and all precious stones, 
coins, treasures, relics, antiques and other similar items which may be found in or 
upon the site shall be the property of Bharat Heavy Electricals Limited and the 
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall from 
time to time deliver the same to such person or persons as the B.H.E.L may appoint to 
receive the same.   

31 Foundations       

 The Contractor shall not lay any foundations until the excavations for the same have 
been examined and approved in writing by the Engineer-in-charge.   
  

32 Covering-in Work       

 The Contractor shall give reasonable notice in writing to the Engineer-in-charge 
whenever any work is to be permanently covered up or concealed, whether by earth  
or  other  means  so  that  it  can  finally  be  inspected  or  measured  if necessary. In  
default  of  so  doing,  the  Contractor  shall,  if  required  by the Engineer-in-charge 
uncover such work at his own expense.       

33 Approval of works by Stages:       

 All work embracing more than one process shall be subject to examination and 
approval at each stage thereof  and the Contractor  shall give due notice in writing  to  
the Engineer-in-charge when each stage is ready. In default of such notice being 
received, the Engineer-in-charge shall be entitled to approve the quality and extent 
thereof at any time he may choose and in the event of any dispute, the decision of the 
Engineer-in-charge thereon shall be final and conclusive.    
   

34 Execution of the Work:       

 The work shall be executed in a workman-like manner and to the satisfaction in all 
respects of the Engineer-in-charge.       

 The Engineer-in-charge will communicate or confirm his instructions to the 
Contractor in respect of the execution of the Work in a “Work Site Order Book” 
maintained at his office and the Contractor shall visit this office daily and shall 
confirm receipt of such instructions by signing the relevant entries in this book. Such 
entries will rank as order or notices in writing within the intent and meaning of these 
conditions.       

35 Day Work:       

 No day-work shall be performed without  the prior written instructions of the 
Accepting Officer.       
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 The Contractor shall give to the Engineer-in-charge reasonable notice of the start of 
any work ordered to be executed by day-work and shall deliver to the Engineer-in-
charge within two days of the end of each pay week a return in duplicate giving full 
detailed accounts of labour and materials for that pay-week. One copy of each of these 
returns, if found correct, will be certified by the Engineer-in-charge and returned to 
the contractor and must be produced at the time of adjustment of accounts.  
   

 An invoice in duplicate signed by the Contractor or his agent shall be sent with each 
delivery of materials for day-work and the Contractor will be furnished with a receipt 
signed by the Engineer-in-charge specifying the description, quantities weight or 
measurement (as the case may be) of the articles approved, reference will be made in 
this receipt in the return aforesaid and the Contractor‟s Bill.   
  

 In the case of Lumpsum Contracts, the rates to be charged and the percentage addition 
for profit and establishment charges, etc., will be agreed upon between the Accepting 
Officer and the Contractor prior to the execution of the work.   
   

36 Inspection of the Work:       

 B.H.E.L Officers concerned with the Contract shall have power at any time to inspect 
and examine any part of the work and the Contractor shall give such facilities as may 
be required to be given for such inspection and examination Should Engineer-in-
charge consider, at any time during the expiry of the maintenance period, that any 
work has been executed with unsound, imperfect or unskilled workmanship or of a 
quality inferior to that contracted for or not otherwise in accordance with the contract 
(in respect) whereof the decision of the Engineer-in-charge shall be final and 
conclusive the Contractor shall on demand in writing from the Engineer-in-charge 
specifying the fault notwithstanding that the same may have been inadvertently 
passed, certified and paid for, forthwith rectify or remove and reconstruct the work so 
specified in whole or in part as the case may be required at his own expense to the 
entire satisfaction of the Engineer-in-charge and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his demand  as aforesaid, 
the Engineer-in-charge may carry out the work by other means at the risk and expense 
in all respects of the Contractor.  However, the liability of the Contractor under this 
condition shall not extend beyond the maintenance period except as regards 
workmanship which the Engineer-in-charge shall have previously given notice to the 
Contractor to rectify.       

37 Responsibility for Building:       

 In the event of any building or part of any building being handed over to the 
Contractor for the execution of work thereto under the provisions of the Contract, he 
shall give a written receipt for all fixtures, glass etc. and he shall be required to make 
good at his own expense all damages resulting from any cause whatsoever while in his 
charge and on  completion of the work to deliver the said building or part thereof in a 
clean state complete in every particular to the entire satisfaction of the Engineer-in-
charge.   

38 Insurance       

 The contractor shall within one month after the date of the acceptance of the contract, 
insure  the  work  against  loss  or  damage  to  the  contract  works, temporary work 
and materials erected in performance of the contract on “all risks” basis from the time 
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of arrival on site until taken over by BHEL on completion of the contract.  
  

 The cover shall also include wherever necessary the risks of testing including 
breakdown or explosion of plant and machinery undergoing testing, trail and 
commissioning operations.  The insurance shall also specifically cover removal of 
debris cost.  The sum insured shall represent the estimated full value of the contract 
works inclusive of value of free supply materials by BHEL, transport charges, 
customs dues, express freight, overtime charges, cost of erection, value   of 
constructional   plants   and   machinery, removal   of   debris   and escalation of costs 
where the contract includes a maintenance period, the insurance cover shall 
specifically include the contractors‟ liabilities during the maintenance period.  The 
insurance shall also be extended to cover third party personal injury and property 
damage for a sum to be specified by BHEL.  The insurance shall be effected in the 
name of BHEL and the contractor shall submit to BHEL a draft of the insurance 
policy for approval.  The policy when issued will be lodged with BHEL together with 
receipts of premium for such insurance and the contractor shall maintain such policies 
in force until the obligations of the contractor are fully discharged.   

 If the contractor fails to comply with the terms of this condition the Accepting officer 
may insure the work and may deduct the amount of premiums from any money that 
may become payable to the contractor or may at his discretion refuse payment of any 
advances to the contractor until the contractor shall have complied with the terms of 
this condition.   This provision does not, however, absolve the contractor of his 
responsibility for taking up the insurance. The contractor is, therefore, primarily 
responsible for taking up the insurance in time.     
  

39 Damage and loss to private property and injury to workmen   
  

 The contractor shall at his own expense reinstate and make good to the satisfaction of 
the Engineer–in-charge and pay compensation for any injury, loss or damage 
occasioned to any property  or   rights whatever including property and rights of  
B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury loss or damage 
arising out of or in anyway in connection with the execution or purported execution of 
the   contract and further the contractor shall indemnify B.H.E.L, against  all claims 
enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L a private 
person, in respect of any such injury (including injury resulting in death loss or 
damage to any person) whosoever or property, including all claims which may arise 
under the workmen‟s Compensation Act or otherwise, or which would be enforceable 
against B.H.E.L.      

40 Completion       

 The works shall be completed to the entire satisfaction of the Engineer-in- charge and 
in accordance with the Contractor‟s forecast of Time and Progress where operative, 
and all unused stores and materials, tools, plants, equipments, temporary buildings 
and things shall be removed and the site and work cleared of rubbish and all waste 
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge 
at the Contractor‟s expense and/or before the Scheduled date of completion. 
   

 The B.H.E.L shall have power to take over from the Contractor from time to time 
each sections of the work as have been completed to the satisfaction of the Engineer-
in-charge.  



	

Page	43	of	68	

TENDERER	(CONTRACTOR)																																																																																								ACCEPTING	OFFICER	(BHEL)	

 In case the Contractor fails to remove any of his properties, assets or fails to clear the 
rubbish and waste materials within 30 days of the completion of the contract, it is 
lawful for the contractee, that is BHEL to take such action as it deems fit to clear 
dispose of such properties, assets or such waste materials and charge the contractor 
any expenses incurred thereon.       

 The Engineer-in-charge shall certify to the Contractor the date on which the work is 
completed and the state thereof.       

 The Engineer-in-charge shall also certify to the Contractor the state of the work at the 
end of maintenance period, where applicable.     
  

41 Compensation for Delay:       

 If the contractor fails to maintain the required progress in terms of condition 7 or to 
complete the work and clear the site on or before the contracted or extended period of 
completion, he shall, without prejudice to any other right or remedy of the B.H.E.L on 
account of such breach, pay as agreed compensation an amount calculated as 
stipulated below or such smaller amount as may be fixed by the BHEL on the contract 
value of the work for every week that the progress remains below that specified in 
condition 7 or that the work remains incomplete.     
  

 This will also apply to items or group of items for which separate period of 
completion has been specified.       

 For this purpose  the term „Contract Value‟ shall be the value at contract rates of the 
work as ordered.       

a. Completion period (as originally-stipulated) -- at 1 percent per week. Not   exceeding 
6 months.       

b.  Completion period (as originally-stipulated) -- at ½ percent per week Exceeding 6 
months and not exceeding 2 years.       

c.  Completion period (as originally-stipulated) -- at¼ percent per  week Exceeding 2 
years.  

 Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed the under noted percentage of the contract value or  of the 
contract value of the item or group of items of work for which a separate period of 
completion is given:       

a. Completion period (as originally-stipulated)                         --          10 percent.     
      

 Not exceeding 6 months.       

b. Completion period (as originally-stipulated)                         --         7½ percent. 
      

 Exceeding 6 months and not exceeding 2 years.     
  

c. Completion period (as original-stipulated)                            --         5 percent. 
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 Exceeding 2 years       

 The amount of compensation may be adjusted or set-off against any sum payable to 
the Contractor under this or any other contract with the B.H.E.L.   
    

42 Laws Governing the Contract:       

 This contract shall be governed by the Indian Laws for the time being inforce. 
     

43 Cancellation of Contract for Corrupt Acts:     
  

 The  Accepting  Officer,  whose  decision  shall  be  final  and  conclusive,  shall, 
without prejudice to any other right or remedy which shall have accrued or shall 
accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any of the 
following cases and the Contractor shall be liable to make payment to B.H.E.L for any 
loss or damage resulting from any such cancellation for default.   
    

 If the Contractor shall:       

a. Offer  or  give  or  agree  to  give  to  any  person  in  BHEL  service  any  gift  or 
consideration of any kind as an inducement or reward for doing or for bearing to do or 
for having done or forborne to do a day act in relation to the obtaining or execution of 
this or any other contract for BHEL service OR     
  

b. Enter into a contract with B.H.E.L in connection with which commission has been 
paid or agreed to be paid by him or with his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have previously been disclosed in 
writing to the Accepting Officer, OR       

c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 
methods of competitive tendering without first disclosing the fact in writing to the 
Accepting Officer.       

44 Cancellation of Contract for Insolvency, Assignment or Transfer or Sub- Letting 
of Contract:       

 The Accepting Officer, without prejudice to any other right or remedy which shall 
accrue thereafter to B.H.E.L shall cancel the contract in any of the following cases:
       

 If the Contractor,       

a) Being an individual, or if a firm any partner thereof shall at any time be adjudged 
bankrupt or have a receiving order or orders for administration of his Estate made 
against him or shall take any proceedings, for liquidation or composition under any 
Bankruptcy Act for the time being in force or make any conveyance or assignment of 
his effects of composition or arrangement for the benefit of his creditor or purport to 
do so, or if any application be made under any Bankruptcy Act for the time being in 
force for the sequestration of his Estate or if a trust deed be granted by him on behalf 
of his creditors, OR       
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b) Being a Company, shall pass a resolution or the Court shall make an order for the  
liquidation  of  its  affairs,  or  a  Receiver  or  Manager  on  behalf  of  the debentures 
holders shall be appointed or circumstances shall arise which entitle the court or 
debentures holders to appoint a Receiver or Manager OR.    
   

c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the 
work without the prior written approval of the Accepting Officer. OR  
     

d) Shall suffer an execution being levied on his goods and allow it to be continued for a 
period of 21 days.       

 Whenever the Accepting Officer exercises his authority to cancel the Contract under  
this  condition,  he  may  complete  the  work  by  any  means  at  the Contractor‟s risk 
and expense provided always that in the event of cost of the completion (as certified 
by Engineer-in-charge which is final and conclusive) being less than the contract cost, 
the advantage shall accrue to the BHEL and that if the cost of completion exceeds the 
money due to the Contractor under the contract, the Contractor shall either pay the 
excess amount ordered by the Engineer-in-charge or the same shall be recovered from 
the Contractor by other means.       

 Engineer-in-charge will have powers to take possessions of   the site and any 
materials, constructional plant, implements, stores, etc, thereon and or carryout the 
work by any means at the risk and cost of the contractor.    
   

 In case the BHEL completes the work under the provisions of this condition the cost 
of such completion to be taken  into account in determining  the excess cost to  be 
charged to the contractor under this Condition shall consist of the cost of materials 
purchased and/or labour provided by the BHEL with an addition of such percentage to 
cover superintendence and establishment  charges as may be decided by the Project 
Manager/Project Engineer whose decision shall be final and conclusive.  
     

 If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor‟s unused materials, 
constructional plant implements, temporary buildings, etc., and apply the proceeds of 
sale thereof towards the satisfaction of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor, it shall be 
recovered in accordance with the provisions of the contract.    
   

45 Cancellation of contract in part or in full for contractor’s default:  
     

 If the Contractor:       

(a) makes default in commencing the work within a reasonable time from the  date of 
handing over of the site and continue in that state after a reasonable notice from 
Engineer-in-charge, OR       

(b) in the opinion of the Engineer-in-charge at any time, whether before or after the date 
or extended date for completion, makes default in proceeding with the work, with due 
diligence and continue  in that state after a notice of  seven days from Engineer-in-
charge, OR       
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(c) fails to comply with any of the terms and conditions of the contract or after 7   days 
notice in writing with  orders properly issued there under, ( OR)   
    

(d) fails to complete the work order and items of work individual dates for completion 
and clear the site on or before the date of completion or fails to achieve the progress 
as set out under clauses 7 of these General Conditions of Contract.   
    

 The Accepting Officer may, without prejudice to any other right or remedy which 
shall have accrued or shall accrue there after to B.H.E.L cancel the contract as a whole 
or in part thereof or only such work order or items of work in default from the 
contract. Whenever the Accepting Officer exercises his authority to cancel the 
contract as a whole or in part under this conditions he may complete the work at the 
Contractor‟s risk and cost, provided always that in the event of the cost of completion 
(as certified by   Engineer-in-charge which is final and conclusive) being less than the 
contract cost the advantage shall accrue to the B.H.E.L if the cost of completion 
exceeds, the money due to the contractor under this contract,  the contractor shall 
either pay the excess amount ordered by Project Manager/Engineer  or the same shall 
be  recovered from the  contractor  by  other  means.     
  

 In case the B.H.E.L completes the work or any part thereof under the provisions of 
this conditions the cost of such completion to be taken in to  account in determining 
the excess cost to be charged to the contractor under this conditions shall consists of 
the cost of materials purchased and/or labour provided by the B.H.E.L with an 
addition of such percentage to cover superintendence and establishment charges 
asmay be decided by the Project Manager/Engineer whose decision shall be final  and 
conclusive.       

 If the contractor fails to pay the excess sum within a period of 30 days, the Engineer- 
in-charge shall  have the right to sell any or all of the contractor‟s unused materials, 
constructional plant  implements, temporary buildings, etc, and apply the proceeds of 
sale thereof towards  the satisfaction  of any sum due from the contractor under the 
contract and if thereafter be any balance outstanding from the contractor it shall be 
recovered in accordance with the provision of the contract.    
   

46 Termination of Contract for Death       

 Without prejudice to any of the rights or remedies under this contract if the contractor 
dies, the accepting Officer shall have the opinion of terminating the contract without 
compensation to the contractor.       

47 Special Powers of Determination       

 If at any time after the acceptance of the tender B.H.E.L shall for any reason 
whatsoever not require the whole or any part of the work, to be carried out the project 
Manager/Engineer shall give notice in writing of the fact to the Contractor who shall 
have no claim to any payment of compensation or otherwise howsoever on account of 
any profit or advantage which he might have derived from the execution of the work 
in full  but which he did not derive in consequence of the foreclosing of the work. 
   

 He shall be paid at Contract rates, for the full amount of the work executed including 
such additional works, e.g. clearing of site, etc., as may be rendered necessary by the 
said fore closing. He shall also be allowed a reasonable payment (as decided  by the 
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Accepting Officer )  for  any expenses sustained on account of labour and materials 
collected but which could not be utilised on the work, as verified by the Engineer-in-
charge.  Neither shall the Contractor have any claim for compensation on account of 
any alterations having been made in the original specifications,   drawings, designs   
and instructions, involving any curtailment of the work as originally contemplated.
       

48 Fair Wage       

a) The contractor shall pay not less than the “ Fair Wage” to labourers engaged by  him 
on the work.       

 “Fair Wage” means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been notified the wages 
prescribed by the Project Manager/Engineer for the stations at which the work is done.
       

b) The Contractor shall not with standing the provision of any contract to the contrary, 
cause to be paid a “Fair Wage” to labourers indirectly engaged on the work, including 
any labour engaged by the Sub- Contractors in connection with the said work, as if the 
labourers had been directly employed by him.     
  

c) In respect of labourers directly or indirectly employed on the work for the 
performance of  the Contractors part of this Agreement, the Contractor shall comply 
with or cause to be complied with B.H.E.L Contractor‟s Labour Regulations 
(appended here to as Annexure „A‟ to these conditions) in regard to payment of 
wages, wage period deduction from wages,  recovery  of  wages  not  paid  and  
deductions  unauthorisedly made, maintenance of wage book, wage-slips publication 
of scale of wage  and other  terms  of  employment  inspection  and submission of 
periodical returns and all other matters of alike nature.    
   

d) The Engineer-in-charge concerned shall have the right to deduct from the money due 
to the contractor any sum required or estimated to be required for  making good the 
loss suffered by a worker or workers by reason of non-fulfilment of the conditions of 
the contract for the benefit of the workers non-payment of wages or of deductions 
made from his or their wages which are not justified by the terms of the contract or 
non- observance of the regulations.       

e) The Contractor shall be liable primarily for all payments to be made under the 
contract and for the observance of the Regulations aforesaid without prejudice to his 
right to claim indemnity from his sub-contractors.     
  

d) The regulations aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this Contract.    
  

CHAPTER IV  //  VALUATION AND PAYMENT 

49 Records and Measurements:       

 All items having a financial value shall be entered in the B.H.E.L Measurement Book 
so that a complete record is obtained of all works performed under the Contract. 
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 Buildings, etc., priced in Schedule „A‟  as a unit lumpsum will be entered by number 
at the unit lumpsum.       

 Work carried out for agreed lumpsum will be described and similarly recorded. 
  

 Lumpsum  omissions  will  be  entered  for  deduction. Measurement  shall  be 
restricted to that required to ascertain the financial liability of B.H.E.L under the 
contract.   

 Work which fails to be measured in detail shall be measured physically, without 
reference to any local custom that may obtain excepting where it may otherwise be 
directed in the tender documents.  The measurements shall be taken jointly by any 
person duly authorized on the part of the BHEL and by the Contractor.   

 The Engineer-in-charge shall give reasonable notice in writing to the Contractor of 
appointment for measurement.       

 The Contractor shall, without extra charge, provide assistance with appliance and 
other things necessary for measurement.       

 The Contractor shall bear all the cost of measurement of his work.   
  

 Measurement shall be entered in the B.H.E.L Measurement Book and signed and 
dated by both parties each day at the Site on completion of measurement. If the 
Contractor objects to any of the measurements recorded on behalf of the B.H.E.L a 
note to that effect will be made in the BHEL Measurement Book or against the item or 
items objected to; and such note shall be signed and dated by both the parties engaged 
in taking the measurement.     

 If, as a result of such objection, it becomes necessary to re-measure the work wholly 
or in part, the expense of such re- measurement shall be borne by the party requiring 
the Measurement to be re-taken, provided that a net error is found by this 
remeasurement  to amount  to  less  than  5% (five  percent) of  the  value  as recorded 
by the first measurement.  But, where the net errors amount to 5% and over  of the  
said value, then the cost is to be borne by the other party.  In any case, if the net value 
of errors found exceeds Rs. 500/- the expense of re- measurement  is  to  be  borne  by  
the  other  party. If  the  Contractor‟s representative fails to attend when required, the 
Engineer-in-charge shall have power  to  proceed  by himself  to  take measurement  
and  in  that  case  these measurements shall be accepted by the Contractor as final.
     

 The contractor shall, once every month, submit to the Engineer-in-charge with a copy 
to the Civil Manager/Senior Engineer details of his claims for the work done by him 
up to and including the previous month which are not covered by his Contract 
Agreement in any of the following respects;       

a. Deviation  from  the  items  and  Specifications  provided  in  the  contract documents.
  

b. Extra Items/New Items of work       

c. Quantities in excess of those provided in the contract schedule.   
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d. Items in respect of which rates have not been settled.  He should, in addition furnish a 
clear certificate to the effect that the claims submitted by him as aforesaid cover all 
his claim and that no further claims shall be raised by him in respect of the work done 
up to and including the period  under report.       

 Except where any  general or detailed description of the work in quantities expressly  
shows to the contrary, schedule of quantities shall be deemed to have been prepared 
and measurements shall be taken in accordance with the procedure set forth in the 
schedule of rates specification notwithstanding any provision in the relevant standard 
method of measurement or any general or local custom.   In the case of items which 
are not covered by the schedule of rates / specification, measurements shall be taken 
in accordance with relevant standard method of measurement issued by the Indian 
Standard Institution or as per standard engineering practice.    
   

50 Valuation of Deviations:       

 Rates for deviated items of work will be fixed as follows:-    
  

 For any item of work required to be carried out after the contract has been awarded 
and which is not covered by Contractor‟s  Schedule but is covered by B.H.E.L 
Schedule of rates the rate payable for such a fresh item will be derived from B.H.E.L 
Schedule by the method of proportion as follows:     
  

a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for 
the nearest analogous item of work in Contractor‟s schedule bears to rate for the 
particular analogous item of work in B.H.E.L Schedule of rates.    

b. If a single appropriate analogous item of work is not available in both Schedule 
(Contractor‟s and  B.H.E.L  Schedule)  then  the  method  of  proportion  will  be 
applied to the nearest analogous group of items available in both the Schedules 
referred to i.e. in the same proportion as the total tendered cost of that particular group 
of  items (the sum of the products of the tendered rates and the  quantities for  which 
orders are placed bears to the total cost of the same items and quantities at the 
B.H.E.L Schedule of Rates.  

c. If even an appropriate analogous group of items is not available in Contractor‟s 
Schedule and B.H.E.L Schedule, then the methods of proportion will be applied to all 
those items of the whole work, which are available in both the Schedules and for 
which orders have been placed on the contractor, i.e., in the same proportion as the 
total cost of all these items of work  (the sum of the products of the tendered rates and 
the quantities  for which orders are placed) bears to the total cost of the same items 
and qualities at the B.H.E.L Schedule of Rates.     
  

II. If any work not covered by any of the foregoing is ordered on the Contractor, the 
basis of payment shall be decided by the Accepting Officer whose decision shall be 
final and conclusive and binding on the parties.      

 The selection of analogous items or analogous group of items referred to above shall 
be done by the Engineer-in-charge.  Where the rates for deviated items or new items 
of work can be derived by the selection of different analogous items or analogous 
group of items, the lowest of all such derived rates shall be taken as the correct rate.
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 In the case of the contracts   for which the Engineer-in-charge  is the  Accepting 
Officer, all disputes regarding the settlement of rates of deviated or new items or work 
shall be referred to the Deputy Manager/Manager whose decision shall be final and 
conclusive as the case may be.       

51 Reimbursement / Refund on Variation in Price, Materials:    

 If after submission of the tender and/or during the progress of the works, the price of 
any material (not being a material supplied from the B.H.E.L store in accordance with 
the Conditions of the Contract) is increased or decreased by an Act of Legislature 
(Central or State) and/or any notification there under or on account of new duties or 
levies such as octroi or on account of increase or decrease in such duties affecting the 
price of materials required for incorporation in the works and made from materials of 
which the price has increased or decreased as aforesaid and the Contractor has 
thereupon to pay in respect of such material or item a price which is higher or lower 
than the price of that material or item as prevailing immediately before the passing of 
such Act or levying,  increasing/  decreasing  of  such  duty,  the  B.H.E.L  shall  
incase  of increase  in  price  or the  duty  reimbursed  to  the  contractor  and  incase  
of decrease in price, the B.H.E.L shall  be entitled to a refund of the reduction price or 
the reduction in duty.  Provided, however no reimbursement or refund shall be made if 
the increase/decrease is not more than 10% of the said price, and if so, the 
reimbursement  or refund shall be  made  only on  the  excess over 10% provided 
always that any such increase shall not be payable if, in the opinion of the Deputy 
General Manager/Manager (whose decision   shall be final and conclusive) the 
increase is attributable to the delay in the execution of the contract within the control 
of the contractor or that any such increase  has  become  operative  after the 
contracted/or extended date of completion of the work or items of work in question.
   

 The Contractor shall, for the purpose of this condition, keep such books of account 
and other documents as are necessary to show the amount of any increase claimed or 
any reduction available and shall allow inspection of the same by any duly authorized 
representative of the B.H.E.L and further shall at the request of the Engineer-in-
charge furnish for verification such other information of the Engineer-in-charge may 
require. 

 The Contractor shall within a reasonable time of his becoming, aware of any alteration 
in the prices of any such materials, give notice thereof in writing to the Engineer-in-
charge stating that the rate is submitted in pursuance to this condition together with all 
information relating thereto which he may be in a position to supply. 

 52 Advances on Account:       

 No payment shall be made for work estimated to cost less than Rupees FIVE 
THOUSAND  till  the  whole  of  the  work  shall  have  been  completed  and  a 
certificate of completion given by the Competent Authority.    

 In the case of work estimated to cost more than Rupees FIVE THOUSAND the 
contractor may at intervals of not less than one month or as otherwise provided for in 
the Contract Documents, counting from the date on which order to commence work is 
given by Engineer-in-charge submit claims on B.H.E.L forms for payment of 
advances on account of work done and of materials delivered in connection with the 
Contract.  The contractor shall be paid in respect of such claims to the 
extent approved and passed by the Engineer-in-charge subject a maximum of 90% of 
the value of the work  actually  executed  to  the  satisfaction  of  the  Engineer-in-
charge. The certificate of the Engineer-in-charge regarding such approval and passing 
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of the sums so payable shall be final and conclusive against the Contractor. 
      

 “After the full amount of Security Deposit is made up through the 10% deduction 
from On account” bills, 100% payment of all subsequent bills may be made to the 
Contractor.  

 The Contractor may also be paid during the progress of the work 75% of the value of 
any materials which are in the opinion of the Engineer-in-charge in accordance with 
the Contract, and are actually required for incorporation in the work  and  which  have  
reasonably  been  brought  to  the  site  in  connection therewith and are adequately 
stored and / or protected against damage by weather or other causes, but which have 
not at the time of  payment  of  the advance been incorporated in the   
    

  work on furnishing a formal hypothecation deed.  Payment of such advances, 
however, shall be purely at the discretion of the Deputy Manager/Senior Engineer 
provided always that payments shall not be made under these periodical certificates in 
respect of perishable materials like lime, cement, timber, sand, kankar, etc.,  Any 
sums/due from the Contractor on account of Tools and Plant, Stores or any other 
items provided by B.H.E.L shall be deducted from the respective advances, the 
Engineer-in-charge shall from time to time certify the sums payable to the contractor 
after retaining the reserves.  

 Any certificate relating to work done or materials delivered may be modified  or 
corrected by any subsequent interim certificate or by the final certificate and no 
certificate of the Engineer-in-charge supporting an advance payment shall itself be 
conclusive evidence that any work or materials to which it relates are in accordance 
with the contract.  All such intermediate payments shall be regarded as advances 
against the final payment only and shall not be considered as an admission of the due 
performance of the contract or any part there of in any respect or the accruing of any 
claim whatsoever.  

 Such intermediate payment shall not conclude, determine or affect  in any way the 
powers of the Engineer-in-charge as to the final settlement and adjustment of the 
accounts or otherwise, or in any way vary or affect the contract.  

53 Final Bill      

 As soon as possible after the completion of the work to the satisfaction of the 
Engineer-in-charge,  the  contractor  shall  forward  a  certified  final  account  on 
BHEL form, in duplicate. 

 It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall be 
prepared in the manner prescribed by the Engineer-in-charge. 

 No claims will be entertained after the receipt of the final bill.    

 The Contractor shall be entitled to be paid the final sum less the value of payments 
already made on account subject to certification of the final bill by the Engineer-in-
charge.  Any sums due from the contractor on account of Tools & Plant, Stores or any 
other items provided by BHEL not yet  recovered from the contractor shall be 
deducted from the final sum aforesaid.       

 No charge shall be allowed to the Contractor on account of the preparation of the final 
bill.       
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54 Payment of Bills       

 All  payment  to  be  made  to  the  Contractor  under  this  contract  shall  be  by 
“Crossed Cheque” marked „A/C payee only (Within a reasonable time after the 
Certification by the Engineer-in-charge). Necessary deductions shall be done like 
TDS, WCT tax etc at the standard rates applicable on time as per the rules, ragulations 
and ACTs of Governments. Payments can be done by electronic Fund Transfer Mode 
too.  

55 Recovery from Contractor:       

 Whenever under the contract any sum of money shall be recoverable from or payable 
by the contractor the same may be deducted from any sum then due or which  at any 
time thereafter may become due to the Contractor  under the contract or under any 
other Contract with BHEL or from his Security Deposit or he shall pay the claim on 
demand.  

56 Post Technical Audit of Work and Bills:       

 BHEL reserves the right to carry out a post-payment audit and technical examination 
of the work and final bill including all supporting vouchers, abstracts etc., and to 
enforce recovery of any sums becoming due as a result thereof in the manner provided 
in the preceding sub-paragraphs provided however that no such recovery shall be 
enforced after three years of passing the final bill.     
  

57 Refund of Security Deposit:       

 50% of the Security Deposit mentioned in condition 16 above, may be refunded to the 
contractor in respect of all contracts on completion of work   and   after payment  of  
finalbill and the  balance  50% on  expiry  of  the maintenance period, (described 
under clause 23) provided the contractor shall have rendered a “No-Demand” 
Certificate.  In case of works where maintenance period is not involved 100% of the 
Security Deposit may be refunded after payment of final bill provided that the 
contractor shall have rendered a “No-Demand Certificate”.    
   

58 Arbitration:       

 Except where otherwise provided for in the contract all questions and disputes relating 
to the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of 
or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the work or failure to execute the 
same whether arising during the progress of the work or after the completion or 
abandonment thereof shall be referred to the sole arbitration of the Executive Director  
/ General Manager of BHEL and if  ED is unable or unwilling to act, to the  sole 
arbitration of some other person appointed by the  ED / General Manager, willing to 
act  as such arbitrator.  The cases referred to arbitration shall be other than those for 
which the decision of the Manager / Senior Engineer / Engineer-in-charge is 
expressed in the contract to be final and conclusive. There will be no objection if the 
arbitrator so appointed is an employee of B.H.E.L and that he had to deal with the 
matters to which the contract relates and that in the course of his duties as such  he  
had  expressed  views  on  all  or  any  of  the  matters  in  dispute  or difference. 
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 The arbitrator to whom the matter is originally referred being transferred or vacating 
his office or being unable to act for any reason, such Executive Director / General 
Manager as aforesaid at the time of such transfer, vacation of office or inability to act, 
shall appoint another person to act as arbitrator in accordance with the terms of the 
contract.  Such person shall be entitled to proceed with the reference from the stage at 
which it was left by his predecessor.       

 Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or 
any statutory modification or re-enactment   thereof and the rules made there under 
and for the time being in force shall apply to the arbitration proceeding under this 
clause.       

 It is a term of the contract that the party involving arbitration shall specify the dispute 
or disputes to be referred to arbitration under this clause together with the amount or 
amounts claimed in respect of each such dispute.     
  

 The arbitrator(s) may from time to time with consent of the parties enlarge the time 
for making and publishing the award.       

 The work under the Contract shall, if reasonably possible, continue, during the 
arbitration proceedings and no payment due or payable, to the Contractor shall be 
withheld on account of such proceeding.       

 The Arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the Parties fixing the date of first hearings.    
   

 The  arbitrator  shall  give  a  separate  award  in  respect  of  each  dispute  or 
difference referred to him.       

 The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 
sole discretion.       

 The award of the arbitrator shall be final, conclusive and binding on all parties to this 
contract.       

 In the event of disputes or differences arising between one public sector enterprise and 
a Govt.  Department or between two public sector enterprises the above stipulations 
shall not apply the provisions of BPE office memorandum No. BPE/CL 001/ 76MAN 
/ 2 (1.10) 75-BPE (GM-1) dated 1st  January 1976 or  its amendments for arbitration 
shall be applicable.       

 

 

 

1.0     B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS 

(See condition 20 CHAPTER III OF GCC) 

1 Definition:       
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 In these regulations, unless otherwise expressed or indicated, the following words and 
expressions shall have the meaning hereby assigned to them.   
    

a) “Labour” means workers employed by a contractor directly, or indirectly through a 
sub-contractor, or by an agent on his behalf on a payment not exceeding Rs. 500 per 
month.       

b) “Fair Wage” means wages, which shall include wages for weekly day of rest and 
other allowances, whether for time or piece work, after taking into consideration 
prevailing market rates for similar employments in the neighborhood but shall not be 
less than the minimum rates of wages fixed under the minimum Wages Act. 
      

c) “Contractor” for the purpose of these Regulations shall include an agent or Sub-
Contractor employing labour on the work taken on contract.   
    

d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant Labour 
Commissioners of the Chief Labour Commissioner‟s Organisation.   
    

e) “Form” means a form appended to these Regulations.    
   

2 Notice of Commencement :       

 The  Contractor  shall,  within  SEVEN  DAYS  of  commencement  of  the  work, 
furnish in writing to the Inspecting Officer of the area concerned the following 
information with copy to the Engineer-in-charge.     
  

a)   Name and situation of the work.       

b)  Contractors name and address.       

c)  Particulars of the Department for which the work is undertaken.    

d)  Name and address of sub-contractors as and when they are appointed   

e)  Commencement and probable duration of the work      

f)  Number of workers employed and likely to be employed,     

g)„ Fair wages for different categories of workers.      

3 Number of hours which shall constitute a normal working day:    

i) The number of hours which shall constitute a  normal working day for an adult shall 
be NINE hours.  The working day of an adult worker shall be so arranged that of 
intervals, if any, for rest it shall not spread over more than twelve hours on any day.  
When an adult worker is made to work for more than NINE hours on any day or for 
more than FORTY EIGHT hours in any week he shall in respect of overtime work, be 
paid wages at double the ordinary rate of wages.      

ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which shall be 
fixed and notified atleast TEN days in advance. A worker shall not be required or 
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allowed to work on the weekly rest day unless he has or will have a substituted rest 
day, on one of five days immediately before or after the rest day.  Provided that no 
substitution shall be made which will result in the worker working for more than ten 
days consecutively without a rest day for a whole day.     

 Where in accordance with the foregoing provisions a worker works on the rest day 
and has been given a substituted rest day he shall be paid wages for the work done on 
the weekly rest day at the overtime rate of wages.      

 NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is 
entitled to.       

4 Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:    

 The Contractor shall before he commences his work on contract display and correctly 
maintain and continue to display and correctly maintain in clean and legible condition 
in consipicuous places on the works, notice in English and in the local Indian 
languages, spoken by majority of workers, given the rate of fair wages, the hours of 
work for which such wages are payable, the weekly rest days workers are entitled to 
and name and address of the Inspecting Officer. The Contractor shall send a copy 
each of such notices to the Inspecting Officers and the Engineer-in-charge.   

5 Fixation of Wage Periods:       

 The Contractor shall fix wage periods in respect of which wages shall be payable . No 
wage period shall normally exceed one week.      

6 Payment of Wages:       

(i) Wages due to every worker shall be paid to him direct.  All wages shall be paid in 
current coins or currency or in both.       

 Wages of every worker employed on the contract shall be paid where the wage period 
is one week, within, THREE DAYS from the end of the wage period, and in any other 
case before the expiry of the 7th day or 10th day from the end of the wage period 
according as number of workers does not exceed 1,000.    
   

(ii) When employment of any worker is terminated by or on behalf of the contractor, the 
wages earned by him shall be paid before expiry of the day succeeding the one on 
which his employment is terminated.       

(iii) Payment of wages shall be made at the work site on a working day except when the 
work is completed before expiry of the wage period, in which case final payment shall 
be made at the work site within 48 hours of the last working day and during normal 
working time.       

 NOTE: The term “Working Day”   means a day on which the work on which labour 
is employed is in progress.  

      

7 Register of Workmen :       

 A register of workmen shall be maintained in the form appended to these regulations 
and kept at the work site or as near to it as possible, and the relevant particulars of 
every workmen shall be entered therein within THREE days of his employment.  
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8 Employment Card:       

 The Contractor shall issue an employment card in the Form appended to these 
regulations to each worker on the day of work or entry into his employment. If a 
worker has already any such card with him issued by the previous employer the 
contractor shall merely endorse that Employment Card with relevant entries.  On 
termination of employment the Employment Card shall again be endorsed by the 
Contractor and returned to the worker.  

9 Register of Wages etc., :       

(i) A register of Wages-cum-Muster Roll in the Form appended to these regulations shall 
be maintained and kept at the work site or as near to it as possible.   
    

(ii) A wage slip in the form appended to these regulations shall be issued to every worker 
employed by the Contractor atleast a day prior to disbursement of wages.  
     

10 Fines and Deductions which may be made from wages:    
   

(i) Wages of worker shall be paid to him without any deductions of any kind except the 
following:       

a. Fines;       

b. Deductions for absence from duty, i.e., from the place or the places where by the 
terms of his employment he is required to work.   The amount of deduction shall be in 
proportion to the period for which he was absent.     
  

c. Deduction for damage to or loss of goods expressly entrusted to the employed person 
for custody, or for loss of money which he is required to account for, where such 
damage or loss is directly attributable to his neglect or default;   
    

d. Deductions for recovery of advances or for adjustment of overpayment of a wages. 
Advance granted shall be entered in a register;     

 and       

e. Any other deduction, which the B.H.E.L may from time to allow.   
  

ii. No fines shall be imposed on a worker save in respect of such acts and omissions  on 
his part as have been approved by the Chief Labour Commissioner.   
    

iii. No fines shall be imposed on a worker and no deductions for damage or loss shall be 
made from wages until the worker has been given an opportunity of showing cause 
against such fines or deductions.       

iv. The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paise in rupee of the wages payable to him 
in respect of that wage period.       
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v. No fine imposed on a worker shall be recovered from him in instalments, or after 
expiry of sixty days from the date on which it was imposed. Every fine shall deemed 
to have been imposed on the day of the act or omission in respect of which it was 
imposed. 

 vi. The  Contractor  shall  maintain  both  in  English  and  the  local  Indian language a 
list, approved by the Chief Labour Commissioner, clearly stating the acts and 
omissions for which penalty or fine may be imposed on a workman and display it in 
good condition in a conspicuous place on the work site.    
   

vii. The Contractor shall maintain a register of fines and the register of deductions for 
damage or loss in the Forms appended to these regulations which should be kept at the 
place of work.       

11 Register of Accidents :       

 The Contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following particulars: 
   

a. Full particulars of the labourers who met with the accident.      

b. Rates of Wages.       

c. Sex        

d. Age       

e. Nature of accident and cause of accident.        

f. Time and date of accident.       

g. Date and time when admitted in hospital.       

 h. Date of discharge from the hospital.       

i. Period of treatment and result of treatment.       

j. Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k. Claim required to be paid under Workmen‟s Compensation Act.    

l. Date of payment of compensation.       

m. Amount paid with details of the person to whom the same was paid.    

n. Authority by whom the compensation was assessed.      

o. Remarks.       

12 Preservation of Registers       

 The Register of Wages-cum-Muster Roll required to be maintained under these 
Regulations shall be preserved for 3 years after the date on which last entry is made 
therein.       
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13 Enforcement       

 The Inspecting Officer shall either on his own motion or on a complaint received by 
him carry out investigations, and send a report to the Engineer-in-charge specifying 
the amounts representing workers, dues and amount of penalty to be imposed on the 
contractor for breach of these Regulations, that have to be recovered from the 
contractor, indicating full details of the recoveries proposed and the reasons therefore.  
It shall be obligatory on the part of the Engineer-in- Charge on receipt of such a report 
to deduct such amounts from payments due to the contractor.   
    

14 Disposal of amounts recovered from the Contractor  :     

 The Engineer-in-charge shall arrange payment to workers concerned within FORTY 
FIVE days  from receipt of a report from the Inspecting Officer except in cases where 
the contractor had made an appeal under Regulation, 16 of these Regulations. In cases 
where there is an appeal, payments of workers, due would be arranged by the 
Engineer-in-charge, wherever such payments arise, within THIRTY days from the 
date of receipt of the decision of the Regional Labour Commissioner (R.L.C.). 
    

15 Welfare Fund:       

 All money that are recovered by the Engineer-in-charge by way of workers, due 
which could not be disbursed to workers within the time–limit prescribed above, due 
to reasons such as where-about of workers not being known, death of a worker, etc., 
and also amounts recovered as penalty, shall be credited to a fund to be kept under the 
custody of B.H.E.L for such benefit and welfare of workmen employed by 
contractors. 

16 Appeal against decision of Inspecting Officer :     
  

 Any person aggrieved by a decision of the Inspecting Officer may appeal against such 
decision to the Regional Labour Commissioner concerned within THIRTY days from 
the date of the decision, forwarding simultaneously a copy of his appeal  to  the  
Engineer-in-charge. The  decision  of  the  Regional  Labour Commissioner shall be 
final and binding upon the Contractor and the workmen.     

17 Representation of Parties:       

i. A workman shall be entitled to be represented in any investigation or enquiry under 
these Regulations by an Officer of a registered trade union of which the said trade 
union is affiliated or where the workman is not a member of any registered trade 
union, by an Officer of a registered trade union connected with, or any other workmen 
employed in the industry in which the worker is employed.     

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under 
these Regulations by an officer of  an association of contractors of which he is a 
member or by an officer of a Federation of Associations of Contractors to which the 
said association is affiliated or where the contractor is not a member of any 
association of employers, connected with, or by any other employer engaged in the 
industry in which the contractor is engaged.       

iii. No party shall be entitled to be represented  by a  legal  practitioner in  any 
investigation or enquiry under these Regulations.     
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18 Inspection of Books and other Documents:      

 The Contractor shall allow inspection of the Register and other documents prescribed 
under these Regulations by Inspecting Officer and the Engineer-in- charge or his 
authorized representative at any time and by the worker or his agent on receipt of due 
notice at a convenient time.       

19 Interpretation etc.       

 On any question as to the application, interpretation or effect of the Regulations the 
decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner 
(Central) shall be final and binding.       

20 Amendments:      

 Central Government may, from time to time, add to or amend the Contractor‟s Labour 
Regulations and issue such directions as it may consider necessary for the proper 
implementation of the Contractor‟s Labour Regulations or for the purpose of 
removing any difficulty which may arise in the administration thereof, based on which 
the B.H.E.L., Contractor‟s Labour Regulations herein contained shall be subject to 
revision. 

2.0 TERMS AND CONDITIONS REGARDING COMPLIANCE WITH LABOUR 
LAWS   

1 The Contractor shall not employ in connection with  the work any person who has not 
completed 18 years of age.       

2 The Contractor shall in respect of labour employed by him either directly or through 
subcontractors, comply with or cause to be complied with the following statutory 
provisions and rules and in regard to all matters provided therein.   
  

a) The Contract Labour (Regulation & Abolition) Act 1970  and the related Punjab State 
Rules.       

b) The Minimum Wages Act 1948 and the related Punjab state Rules.    

c) The Payment of Wages Act 1936 and the related Punjab State Rules.    

d) The Factories Act 1948 and the related Punjab State Rules.     

e) The Employee‟s Provident Fund & Miscellaneous Provisions Act 1952.   

f) The Employees State Insurance Act 1948.        

g) The Workmen Compensation Act 1923.       

h) The Industrial Disputes Act 1947.       

 and  any  other law  or  modifications  to  the  above  or to  the  Rules  made 
thereunder from time to time.         

 COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS 
PROVISIONS ACT       
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34 It shall be the responsibility of contractor to compliance with ESI/PF act .The  
contractor  shall  ensure  that  all  his  workmen  are  covered  under  the Employee‟s  
State  Insurance  Act  and  produce  to  BHEL  such  Registration Number / Enrol  

35 Whenever any sum of money is found to be recoverable from or payable  by the 
contractor under the above Act, the sum shall be deducted from any sum that may be 
due or which at any time thereafter may become due to the Contractor under this 
contract or under any other  contract or from his security deposit.  In case the 
recoveries are not sufficient to satisfy the claim, the contractor shall pay the balance 
thereof on demand.   In case any recoveries are made under this clause from security 
deposit, the contractor shall immediately thereafter   pay such further sums as may be 
required to replenish the shortage caused by such recoveries in amount of security 
deposit.     

36 The Contractor shall abide by all the labour and other laws applicable to contract 
labour / worker under this contract  and shall at all times keep BHEL indemnified 
against all loses, claims, prosecutions under any law.     

37 In case of non-compliance of any of the provisions of the Acts and in case BHEL 
having complied with the same, BHEL will be entitled to recover the same from the 
contractor / sub-contractor.       

38 Non-exercise  of any of the powers  or rights available to BHEL  hereunder or under 
any law, shall not in any way operate as waiver thereof.    
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ANNEXURE I 

NO DEVIATION CERTIFICATE 

(TO BE GIVEN BY CONTRACTOR ON THEIR LETTER HEAD) 

 

TO, 
 
BHARAT HEAVY ELECTRICALS LTD. 
IVP- GOINDWAL 
DEPARTMENT OF CIVIL ENGINEERING 
 
KIND ATTENTION: ACCEPTING OFFICER/ HEAD-CIVIL 
 
REF: TENDER NOTICE NO: 14/12-13 
 
 
SUBJECT:   DEVIATIONS FROM TENDER TERMS & CONDITIONS. 
 
DEAR SIRS, 

With reference to above, this is to confirm you that, we have not taken any deviation from 

tender clauses mentioned in reference Tender notice, conditions of contract, except those 

mentioned below. (Attaché separate sheet for more space or write nil in case of no 

deviations) 

(1)………… 

(2)…………. 

(3)……………. 

We hereby confirmed that We accepts all the conditions of this tender described in various 

clauses and if BHEL do not accept the conditions /deviations described by us in above para 

than my/our tender is liable to be rejected.  

We hereby convey our unqualified acceptance to the terms and conditions with all the 

provision as stipulated in the tender. We also confirm that as per tender conditions, we have 

visited site before submission of our offer and noted the job content & site conditions etc. We 

have taken other references as enumerated in tenders, which are required to participate in 

bidding invited against reference tender notice.  

We hereby confirm that we have not done any alteration /modification in any form and in any 

clause of this tender and we hereby confirm that if it is found so at any stage than our Tender 

/Bid can be rejected by BHEL. 

We also confirm that in the event of observance of any deviation except those described 

above in any part of our offer later, the deviations shall stand null and void. 

 

Thanking you, 

Yours faithfully 
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ANNEXURE - II 

CLIENT’S   CERTIFICATE   FOR CONTRACTOR 

 

Name & Address of the Client 
…………………………………………………………… ………………………………… 
 
Details of works executed by  
Shri . M/s   …………………………………………………………………………………… 
 
1.Name of work with brief particulars  : 
 
2.Agreement No. and date  : 
 
3.Date of commencement  : 
 
4.Stipulated date of completion  : 
 
5.Actual date of completion  : 
 
6.Details of compensation levied for delay, if any   : 
   
8.Final cost of the work completed  : 
 
9. Whether the Contractor employed qualified 
Engineer/Overseer during execution of work  : 
 
10.(i)Quality of workman ship-                                          : Outstanding/ V.Good/ Good/ Poor 
 
      (ii) Amount of work paid on reduced rate  : 
             Basis, if any 
11.(i)     Did the contractor  go for arbitration ?  :  

      (ii)    I f  yes, amount of claim  :  
      (iii)  Amount received  : 
 

12.   Comments on the capabilities of the Contractor 
(a)Technical Proficiency  :Outstanding/V.Good/Good/Poor  
 
(b)Financial Soundness   :Outstanding/V.Good/Good/Poor  
 
(c)Creative Intelligence   :Outstanding/V.Good/Good/Poor  
 
(d)Mobilisation of manpower  :Outstanding/V.Good/Good/Poor  
 
(e)General behaviour   :Outstanding/V.Good/Good/Poor 
 
NOTE: All columns should be filled in properly. 
 
Signature of the Certifying Officer with Official Seal/stamp    
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ANNEXURE III 
 

UN-PRICED BID TO BE FILLED BY TENDERER 
 

Tenderer are required to fill in column no. 5 about quotation they have made in "Schedule A" 
of price bid. Tenderer shall not write their rates in this column. They shall write only “quoted 
or not quoted". It is required that tenderer quote for all items of work (s/n 1 to 10). They are 
required to read specifications of item carefully and shall be agreed with conditions stipulated 
in item of work. 

L1 contractor shall be decided on the basis of cost to company for total amount of all items (1 
to 10) including all taxes, service tax etc. If tenderer do not quote for any items or all items of 
work, their bid shall be rejected. 

S/N Description of work unit qnty quoted/       
not quoted 

1 Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means in foundation 
trenches or drains (not exceeding 1.5 m in width or 10 
sqm on plan) including dressing of sides and ramming of 
bottoms, lift up to 1.5 m, including getting out the 
excavated soil and disposal of surplus excavated soil as 
directed, within a lead of 50 m for all kinds of soil 

Cum 223.00   

2 Excavating trenches of required width for pipes, cables, 
etc including excavation for sockets, and dressing of 
sides, ramming of bottoms, depth up to 1.5 m including 
getting out the excavated soil, and then returning the soil 
as required, inlayers not exceeding 20 cm in depth, 
including consolidating each deposited layer by ramming, 
watering, etc. and disposing of surplus excavated soil as 
directed, within a lead of 50 m :                                            

   

2a  In All kinds of soil for RCC pipes of diameter size 
ranging from 80 mm to 300 mm 

   

2.1 up to depth 1.5 m RM 400.00  

2.2 depth exceeding 1.5 m but not exceeding 3.0 m RM 275.00  

2.3 depth exceeding 3.0 m but not exceeding 4.5 m RM 25.00  

2 b In All kinds of soil for RCC pipes of diameter size 
ranging Exceeding 300 mm but not exceeding 600 mm 

   

2.4 up to depth 1.5 m RM 6.00  

2.5 depth exceeding 1.5 m but not exceeding 3.0 m RM 12.00  

2.6 depth exceeding 3.0 m but not exceeding 4.5 m RM 32.00  



	

Page	64	of	68	

TENDERER	(CONTRACTOR)																																																																																								ACCEPTING	OFFICER	(BHEL)	

3 

 

Providing and laying non-pressure NP2 class (light duty) 
R.C.C. pipes with collars jointed with stiff mixture of 
cement mortar in the proportion of 1:2 (1 cement : 2 fine 
sand) including testing of joints etc. complete : 

   

3.1 150 mm dia. R.C.C. pipe RM 700.00  

3.2 450 mm dia R.C.C. pipe RM 20.00  

3.3 600 mm dia. R.C.C. pipe RM 30.00  

4 

 

Constructing brick masonry manhole in cement mortar 
1:4 ( 1 cement : 4 coarse sand ) with R.C.C. top slab with 
1:2:4 mix (1 cement : 2coarse sand : 4 graded stone 
aggregate 20 mm nominal size),foundation concrete 1:4:8 
mix (1 cement : 4 coarse sand : 8 graded stone aggregate 
40mm nominal size), inside plastering 12mm thick with 
cement mortar 1:3 (1 cement : 3 coarse sand) finished 
with floating coat of neat cement and making channels in 
cement concrete 1:2:4 (1cement : 2 coarse sand : 4 graded 
stone aggregate 20mm nominal size) finished with a 
floating coat of neat cement complete as per standard 
design  With common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5.  
Inside size 120x90 cm  including C.I. cover with frame 
(medium duty) 500 mm internal diameter, total weight of 
cover and frame to be not less than 116 kg (weight of 
cover 58 kg and weight of frame 58 kg) : 

   

4.1 up to depth 0.9 m Each 12.00  

4.2 depth exceeding 0.9 m but not exceeding 1.9 m Each 14.00  

5 

 

Making connection of drain or sewer line with existing 
manhole including breaking into and making good the 
walls, floors with cement concrete 1:2:4 mix (1 cement : 
2 coarse sand : 4 graded stone aggregate 20 mm nominal 
size) cement plastered on both sides with cement mortar 
1:3 (1 cement : 3 coarse sand) finished with a floating 
coat of neat cement and making necessary channels for 
the drain etc. complete : 

   

5.1 For pipes 100 to 230 mm diameter Each 34.00  

5.2 For pipes 350 to 450 mm diameter Each 2.00  
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I / WE CONFIRM: 

1)  That in quoting our rates, I/we have account all factors including any fluctuations in 
the market rates etc. No claim will be entertained on this account after acceptance of 
the tender or during the currency of the contract. 
 

2) That The item rates offered in ‘Schedule A’ of price bid are for finished item of works 
as per Bill of Quantities and shall provide for the complete cost towards fuel, tools, 
tackles, plant & machinery, temporary works, labor, materials, levies, taxes, transport, 
lay-out, repairs, rectifications, maintenance till handing over, supervision, labor 
colonies, establishment, services, roads, revenue expenses, overheads, profits & all 
other incidentals etc., complete. 
 

3) That the Rates quoted in schedule A of price bid are excluding Service Tax but 
including all royalties, terminal taxes, Octroi duties, Central or Provincial Excise Tax, 

6 

 

Constructing brick masonry road gully chamber 
50x45x60 cm with bricks in cement mortar 1:4 (1 cement 
: 4coarse sand) including 500x450 mm pre-cast R.C.C 
horizontal grating with frame complete as per standard 
design:	 With common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 

Each 34.00  

7 Filling available excavated earth (excluding rock) in 
trenches, plinth, sides of foundations etc. in layers not 
exceeding 20cm in depth, consolidating each deposited 
layer by ramming and watering, lead up to 50 m and lift 
up to 1.5 m. 

Cum 178.00  

8 Disposal of Surplus excavated soil by mechanical means 
including loading and unloading within 1 Km of site and 
as directed by Engineer incharge 

Cum 45.00  

9 Providing and laying at or near ground level factory made 
kerb stone of M-25 grade cement concrete in position to 
the required line, level and curvature, jointed with cement 
mortar 1:3 (1 cement: 3 coarse sand) including making 
joints with or without grooves (thickness of joints except 
at sharp curve shall not to more than 5mm), including 
making drainage opening wherever required complete etc. 
as per direction of Engineer-in-charge (length of finished 
kerb edging shall be measured for payment). (Precast 
C.C. kerb stone shall be approved by Engineer-in-charge).

Cum 150.00  

10 Finishing with Deluxe Multi surface paint system for 
interiors and exteriors using Primer as per manufacturer’s 
specifications: Two or more coats applied on walls @ 
1.25 ltr/10 sqm. over and including one coat of Special 
primer applied @ 0.75 ltr / 10sqm 

Sqm 1000.00  
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Sales Tax and any other taxes leviable under the State or Central Government rules on 
this work. The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in 
this respect. 

 

4) That the Service Tax is applied or not applied (Plz write in ink) on this contract work 
and if applied than rate of service tax shall be  
…………………….……………………………………………………………………
……. ..% of……………………………………………………………… 
 

5) That the service Tax Claimed by us will be extra to the rates quoted and the same will 
be reimbursed on production of valid document / proof for having paid service tax by 
us only. 
 

6) The rates shall be valid for 3 months from the date of opening of Tender and if work 
is awarded on the rates quoted above or on negotiated rates then they shall remain 
firm during the execution of work. No price variation /over run charges on account of 
any increase whatsoever, (irrespective of whether escalation is steep/ unanticipated) 
will be payable during the entire period of execution of Contract including extended 
period, if any. 
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ANNEXURE IV 

CERTIFICATE BY TENDERER 

 I/We………………………………………………………….do hereby tender for Laying of 

Drainage Pipe lines and Kerb Stones along the roads in factory premises of BHEL Goindwal 

Sahib, Punjab of the under mentioned description and in accordance with the conditions noted in 

this tender documents in consideration of payment being made for the service provided by 

me/us as per my/our quotation given in the schedule ‘A’ of price bid of this tender enquiry. 

 I / We hereby distinctly and expressly declare and acknowledge that before the submission of 

my / our tender I / We carefully followed the instructions in the tender notice and have read all 

conditions of the contract specified in this tender document and that I /We have made such 

examination of the work scope ,its  specifications and of the location where the said work is to 

be done and such investigation of the work required to be done and in regard to the material 

required to be furnished as to enable me/us thoroughly to understand the intention of same and 

the requirements, covenants, agreements, stipulations and restrictions contained in the contract 

and in the said specifications and distinctly agree that I /We will not hereafter make any claim or 

demand upon the Bharat Heavy Electricals Limited based upon or arising out of the said 

requirements, covenants, agreements, stipulations, restrictions and conditions . 

 I /We enclose credential documents required to full fill qualification norms and to evaluate 

my/our technical bid. 

 I/We certify that the information given above elsewhere in the tender documents submitted by 

me/us is true to the best of our knowledge.  I/We also understand that if any of the information 

is found wrong, I/We am/are liable to be debarred. 

 I/We certify that we did not retire as an Engineer of Gazette rank or as any Gazette Officer 

employed on Engineering or Administrative duties in any Engineering BHEL of the 

Government of India during the last two years. I also certify that I have neither such a person 

under my employment nor shall I employ any such person within two years of his retirement 

except with the prior permission of the Government.  

 I/We certify that none of the partners/directors retire as an Engineer of Gazette rank or as any 

Gazette Officer employed on Engineering or Administrative duties in last two years. We also 

certify that we have neither under our employment any such person nor shall we employ any 

person within two years of his retirement except with the prior permission of the Government. 

(For partnership firms and limited companies). 

 I/We certify that I/We are not banned or blacklisted by any government in past or present. I/WE 

are also agree for rejection of our offer at any stage of finalization or after finalization as per 

Clause 17& 18 of tender notice if this information is found wrong . 

 

 

SIGNATURE OF TENDERER ALONG WITH SEAL/STAMP 
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ANNEXURE V 

TO,  

THE PURCHASE / CONTRACT EXECUTING AGENCY / BHEL 

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER 

 

1 Name & Address of the Tenderer  

   

2 Details of Bank Account:  

3 VENDOR CODE assigned by BHEL  

4 NAME & ADDRESS OF THE BANK  

5 NAME OF THE BRANCH  

6 BRANCH CODE  

7 MICR CODE  

8 ACCOUNT NUMBER  

9 TYPE OF ACCOUNT CURRENT A/C / 

OD / CASH CREDIT 

 

   

10 BENEFICIE Y‟S NAME  

11 IFSC CODE OF THE B ANCH  

12 EMAIL ID  

13 TELEPHONE/MOBILE NO.  
 

I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED by the National 

Electronic Funds Transfer and/or RTGS Transfer mode by credit to my / our above mentioned Bank Account. I / We also 

agree that payments made to the above-mentioned Account are a valid discharge of the liability of Bharat Heavy 

Electricals Limited. I / We also agree to bear the applicable Bank Charges for the above mode of transfer. A copy of the 

cheque leaf/cancelled cheque leaf of the above account is sent herewith. 

AUTHORIZED SIGNATORY WITH NAME  & SEAL       

 

Banker’s Certification 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account 

number of ____________________________________ ____ _______(name of account holder), the signature of the 

authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct. 

(Manager / Officer‟s) 

PLACE:  Signature Under Bank stamp and Name Seal 

With Membership No. ……………………… 

Telephone / Mobile No………………. DATE :  

 


