

**FOR OFFICIAL USE ONLY
NOT FOR PUBLICATION**

**TENDERER'S COPY
ORIGINAL COPY**

TENDER SPECIFICATION

TENDER NO. BHEL/ NR/SCT/TANDA/EW- II/1029

FOR

**“DESIGN, MANUFACTURING, SUPPLY, RECEIPT AT SITE, CONSTRUCTION
AND DEVELOPMENT OF REMOVABLE, RE-ERECTABLE, PRE-
ENGINEERED, PRE-FABRICATED OFFICE AND CLOSED STORAGE
SHED FOR 2X660 MW ESP, TANDA TPP, TANDA, U.P”**

PART II – PRICE BID



**Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector – Northern Region,
Plot No. 25 , Sector - 16A ,
Distt. Gautam Budh Nagar, NOIDA – 201 301.INDIA**



ISO 9001, ISO 14001,
OHSAS 18001 & SA 8000
certified company
SubContract and Purchase Deptt.

Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector – Northern Region,
Plot No. 25 , Sector - 16A ,
Distt. Gautam Budh Nagar, NOIDA – 201 301(INDIA)
Phone: 0091-0120- 2416511/2416262
Fax 091-0120-2416528
Email:aditi@bhelpsnr.co.in/susmitabasu@bhelpsnr.co.in

TENDER NO. BHEL/ NR/SCT/TANDA/EW- II/1029

IMPORTANT NOTE

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL.

THIS TENDER SPECIFICATION ISSUED TO:

M/S-----

RATE SCHEDULE

SCOPE OF WORK: DESIGN, MANUFACTURING, SUPPLY, RECEIPT AT SITE, CONSTRUCTION AND DEVELOPMENT OF REMOVABLE, RE-ERECTABLE, PRE-ENGINEERED, PRE-FABRICATED OFFICE AND CLOSED STORAGE SHED FOR 2X660 MW ESP, TANDA THERMAL POWER PLANT, TANDA, UTTAR PRADESH.

SL.NO.	Description of Item	Lump sum Price ("X") in Rupees (in figures and words)
1.0	Lump sum price for the work of "DESIGN, MANUFACTURING, SUPPLY, RECEIPT AT SITE, CONSTRUCTION AND DEVELOPMENT OF REMOVABLE, RE-ERECTABLE, PRE-ENGINEERED, PRE-FABRICATED OFFICE AND CLOSED STORAGE SHED FOR 2X660 MW ESP, TANDA TPP, TANDA, U.P."	

Notes:

The rates of different items for the entire scope shall be worked out & awarded as per "Annexure-I"

RATE SCHEDULE

Scope of Work: Design, Manufacturing, Supply, Receipt at Site, Construction and Development of Removable, Re-Erectable, Pre- Engineered, Pre-Fabricated Office and Closed Storage Shed for 2X660 MW ESP, Tanda Thermal Power Plant, TANDA, UTTAR PRADESH.

Sl. No.	Description	UOM	Qty	Factor	Amount= Factor*X (Rs.) -In Figure	Amount (Rs.)- In words
1	Work A: Design, Manufacturing, Supply Receipt at Site, Erection & Finishing Works if any etc. and handing over to site, removable/ re-erectable type pre-engineered, pre-fabricated Office using Plastocrete / PUF Panels including Foundation, Electricals, Furniture, Sanitary, Septic tank, Water tank & its supporting structure, internal & external plumbing & sewage connections etc. all complete.	L.S.	1	0.33		
2	Work B: Design ,Manufacturing, Supply, Receipt at site, Erection, Site Painting etc. including Civil works, Foundations, Electricals, Furniture, Lighting & Fixtures etc. all complete and Handing over to site, removable /re-erectable type pre-engineered, pre-fabricated closed storage shed.	L.S.	1	0.67		
GRAND TOTAL FOR WORK A & WORK B						
NOTES:						
1	Bidder's quoted price above shall be complete in all respect for the full scope defined in specification and in accordance with all terms & conditions of tender.					
2	Contractor shall fully understand the scope of works as per Tender Docuements. No extra payment shall be made for any works which are covered under the Tender's scope.					
3	Conditional price bids with any deviation / clarification etc. are liable to be rejected. No cutting / erasing / over writing shall be done.					
4	In case of any mis-match in rate and amount on price discrepancy, the same will be dealt as per clause no. 1.4 of GCC.					