

**FOR OFFICIAL USE ONLY
NOT FOR PUBLICATION**

**TENDERER'S COPY
ORIGINAL COPY**

TENDER SPECIFICATION

TENDER NO. BHEL/NR/SCT/ LALITPUR/ AUX. BOILER /981

FOR

**“E/T/C, Trial Operation & Handing Over of Auxiliary Boiler
at 3X660 MW Lalitpur STPP of M/s LPGCL.”**

PART II – PRICE BID



Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector – Northern Region,
Plot No. 25 , Sector - 16A ,
Distt. Gautam Budh Nagar,
NOIDA – 201 301.INDIA

TENDER NO. BHEL/NR/SCT/ LALITPUR/ AUX. BOILER /981



ISO 9001, ISO 14001,
OHSAS 18001 & SA 8000
certified company
SubContract and Purchase Deptt.

Bharat Heavy Electricals Limited
(A Govt. Of India Undertaking)
Power Sector – Northern Region,
Plot No. 25 , Sector - 16A ,
Distt. Gautam Budh Nagar, NOIDA – 201 301(INDIA)
Phone: 0091-0120- 2416440/2416449
Fax 091-0120-2416528
Email: rmchandra@bhelnsnr.co.in/ rsahu@bhelnsnr.co.in

TENDER NO. BHEL/NR/SCT/ LALITPUR/ AUX. BOILER /981

IMPORTANT NOTE

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL.

THIS TENDER SPECIFICATION ISSUED TO:

M/S-----

ANNEXURE-A**RATE SCHEDULE**

JOB:“ E/T/C, Trial Operation & Handing Over of Auxiliary Boiler at 3X660 MW Lalitpur STPP of M/s LPGCL.”

Item No.	DESCRIPTION OF WORK	Total Value In Rupees (In figures and words “A”)
1	Total Lumpsum price for Handling, Erection, Testing, commissioning, Trial Operation & Handing over of Auxiliary Boiler including Final Painting including supply of paints at 3X660 MW LPGCL Lalitpur STPP, U.P. for 407 MT (As per tender specification)	

Note:

The rates of different items for the entire scope shall be worked out & awarded as per Annexure “B”.

Calculation ratio for different items based upon the total value as per rate Schedule

SI No.	Description of work	Qty in MT	Rate per MT in Rupees (In figures and words)
A	SERVICE PORTION		
1	Erection, Testing and Commissioning of 60 TPH Auxiliary Boiler with all its accessories, instrumentations, Electricals, application of insulation including supply and application of final painting at 3X660 MW LALITPUR STPS.	407	$\frac{A*98.5}{100*407}$
B	SUPPLY PORTION		
2	Supply of all paints, primers & other consumables required for complete painting of boiler and Aux. As per Tender specification (Equivalent to 1.5% of total quoted value)	LS	$\frac{A*1.5}{100}$

NOTE:

1. The quantities indicated above are tentative and are liable to vary depending upon the site requirement. The contractor has to supply / erect / commission all the items indicated by BHEL for achieving the milestones and completion of work.
2. Separate order shall be issued for service items (A) and Supply items (B).
3. Evaluation of bids shall be done on total price against this Rate Schedule.
4. Quoted value for supply portion will remain fixed with no compensation for variation in quantities, escalation of rates etc during the contract period.
5. In case of any mismatch in Rate and amount on Price discrepancy, the same will be dealt as per clause No. 1.4 of GCC.