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ANNEXURE-A TO ENQUIRY NO: PE/PG/SG5/E-4619/2014 DTD 03.11.2014

2X660 MW SURATGARH STPS STAGE-V

CABLE TRAY SUPPORT SYSTEM-WELDED - GALVANISED

BOQ-CUM-PRICE SCHEDULE

FOR INDIAN BIDDER

FOR FOREIGN BIDDER

CST@2%
Sr.No. | mEM coDE FTEW DESCRIPTION STANDARD LENGTH unrT | (ORDER | QUANTITY | UNT PRICE (EX | TOTAL PRICE[EX| ED@....% | AGANSTFORM | g sicr | TOTALFOR | “pruce™ | "omice
. P EX_WORKS (CURRENCY) | (CURRENCY)
10 CABLE TRAY SUPPORT (HOT DIP
GALVANISED STRUCTURAL STEEL)
11 |507-33015-A ISA 75X75%6 5.5t0 6.5 Metres  |MT 25 18 NIL w.wm_zmq
12 |507-33013-A ISA 65X65X6 5.5t06.5 Metres  [MT 190 133 NIL vww_zmq
13 |507-33005-A 1SMC - 100 5.5t0 6.5 Metres  [MT 59 42 NIL wwm_zmq
14 |507-33006-A ISMC - 150 5.51t06.5 Metres  |MT 162 114 NIL www_zmq
TOTAL:

1) The quantities will be released for manufacture in more than one lot. Lot-I quantities, which are indicated above, shall be released for manufacture along with LOI.

2) Manufacturing of Lot-I quantities shall be done after the approval of technical and quality documentation, and supply of same shall be completed within four months of date of approvai of documents.

3) Subsequent lots shall be cleared for manufacture based on progress of engineering and site requirements. A lead-time of three months shall be given for completion of supply of each lot from the date of clearance of the

quantities.

4) The total quantity variation shall be limited to =30 TO +30 % of the total contract value derived on the basis of the Order Quantities.

5) Raw materials: - Steel shall be procured from SAIL/ TISCO/ RINL/BHUSAN/ JINDAL STEEL/ JINDAL ISPAT/ ESSAR/ LLOYD/IISCO/ authorized SAIL Re-Rollers.
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